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            P A R T 0100  - GENERAL REQUIREMENTS 
S E C T I O N 0100  - ON-THE-JOB TRAINING 
0100.0A00100T  ON-THE-JOB TRAINING                      37    42,300.00  HOUR      46,530.00             1.10             2.47 
S E C T I O N 0150  - CONTROL OF WORK 
0150.9900100A  ?CONSTRUCTION MANAGEMENT PLANS            1         1.00  LS         5,000.00         5,000.00        42,000.00 
                                                          Part 100  Total            51,530.00 
            P A R T 0200  - MOBILIZATION AND TRAFFIC CONTROL 
S E C T I O N 0210  - MOBILIZATION 
0210.0A00100A  MOB.                                    123       123.00  LS    19,582,237.21       159,205.18       176,364.93 
0210.0A00100E  MOB.                                      2        11.00  EACH      31,750.00         2,886.36         1,731.25 
S E C T I O N 0225  - WORK ZONE TRAFFIC CONTROL 
0225.0A00100A  TEMP PROT & DIR OF TRA                  125       125.00  LS     3,476,172.55        27,809.38        27,515.44 
0225.1A00100J  TEMP SGN                                125    10,464.85  M2     1,633,043.87           156.05           180.96 
0225.2A00100E  TEMP BARRICADES                         102     1,363.00  EACH     169,854.00           124.62           126.80 
0225.2A00200A  ?TEMPORARY WORK ACCESS                    4         4.00  LS        65,000.00        16,250.00        24,925.10 
0225.2A00300E  TEMP SURF MOUNTED TUBL MRKR               8     1,780.00  EACH      64,088.00            36.00            36.37 
0225.2A00350E  REPL TEMP SURF MOUNTED TUBL MRKR          7       875.00  EACH      19,605.00            22.41            24.47 
0225.2C00150F  TEMP GR, TYP 2A REFLECT                   2       201.96  M          8,698.00            43.07            59.23 
0225.2C00250F  TEMP GR, TYP 3 REFLECT                    1        25.00  M          2,125.00            85.00            82.50 
0225.2C00360E  ?TEMPORARY GUARD RAIL ANCHORS, TYPE 1 MO  1         2.00  EACH         616.00           308.00           308.00 
0225.2C00400E  TEMP GR END PIECES                        1         2.00  EACH          96.00            48.00            48.00 
0225.2C00450E  TEMP GR TERMINALS (FLARED OR NON-FLARED)  2         3.00  EACH       4,800.00         1,600.00         1,600.00 
0225.2C00540E  TEMP BR RAIL TRANS                        1         2.00  EACH       1,000.00           500.00         4,666.67 
0225.2C00700F  TEMP BR RAIL, TYP THRIE BEAM              3       375.00  M         61,310.00           163.49           143.40 
0225.2C00750F  MOVING TEMP BR RAIL                       1        25.00  M          1,000.00            40.00            36.50 
0225.2D00100F  TEMP CONC BARR                            2       430.00  M         19,845.00            46.15            66.51 
0225.2E00100F  TEMP CONC BARR, REFLECT                  32    22,662.33  M      1,140,520.70            50.33            52.01 
0225.2F00100F  MOVING TEMP CONC BARR                    23    54,824.80  M        581,414.20            10.60            12.36 
0225.2G00100E  TEMP IMPACT ATTEN                        24        74.00  EACH     199,340.00         2,693.78         2,785.91 
0225.2G00150E  TEMP IMPACT ATTEN, NARROW SITE SYS       10        27.00  EACH     156,430.00         5,793.70         6,611.05 
0225.2G00170E  MOVING TEMP IMPACT ATTEN, NARROW SITE SY  1         2.00  EACH       2,000.00         1,000.00           820.00 
0225.2G00250E  MOVING TEMP IMPACT ATTEN                 21        93.00  EACH      75,761.00           814.63           864.75 
0225.2G00300E  TEMP TRUCK MOUNTED IMPACT ATTEN          14        26.00  EACH     318,100.00        12,234.62        13,812.02 
0225.2H00100E  TEMP GR TRANS                             5         7.00  EACH      11,300.00         1,614.29         1,544.96 
0225.2I00100E  TEMP BR CONN                              2         4.00  EACH       3,440.00           860.00           900.00 
0225.2J00100F  TEMP GLARE SHLD                           3     2,000.00  M        115,190.00            57.60            39.36 
0225.2K00100F  MOVING TEMP GLARE SHLD                    3     2,640.00  M        120,020.00            45.46            22.18 
0225.3A00100E  TEMP PLASTIC DRUMS                       57     4,092.00  EACH     217,681.00            53.20            52.42 
0225.3B00100E  TEMP DELINEATORS                          3     1,075.00  EACH      13,500.00            12.56            20.21 
0225.3C00100E  TEMP REFLECT PVMT MRKR                   10    49,365.00  EACH     136,957.50             2.77             3.13 
0225.3D00100E  TEMP FLEXIBLE PVMT MRKR                  46   285,473.00  EACH     260,338.43             0.91             0.97 
0225.3E00100F  TEMP STRIP                               29   305,495.00  M        191,291.50             0.63             0.57 
0225.3F00100F  STRIPE RMVL                              30   222,749.00  M        344,160.50             1.55             1.51 
0225.3G00100E  STRIP & STRIPE RMVL MOB.                 18        83.00  EACH      68,720.00           827.95           792.44 
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0225.3H00100F  TEMP NON-REMOVABLE TAPE                   9    12,950.00  M         18,925.00             1.46             1.25 
0225.3H00150F  TEMP REMOVABLE TAPE                      16    51,904.00  M        161,560.25             3.11             3.14 
0225.4A00100A  TEMP ILLUM                                2         2.00  LS        49,605.00        24,802.50        18,850.83 
0225.5A00100A  TEMP TRA SIG INSTAL                       2         2.00  LS       140,000.00        70,000.00        53,522.40 
0225.5A00100E  TEMP TRA SIG INSTAL                       6        10.00  EACH     407,240.00        40,724.00        38,708.00 
0225.5A00150E  AMBER FLASHERS                            1         4.00  EACH       2,000.00           500.00           666.67 
0225.6A00100E  SEQUENTIAL ARROW SGN                     43        91.00  EACH     240,901.00         2,647.26         2,941.22 
0225.6A00100T  SEQUENTIAL ARROW SGN                      2       220.00  HOUR       4,900.00            22.27            20.63 
0225.6B00100E  PC MSG SGN                               40        84.00  EACH     856,442.00        10,195.74        10,917.08 
0225.6B00100T  PC MSG SGN                                6     4,730.00  HOUR      76,250.00            16.12            14.23 
0225.7A00100T  FLAGGERS                                108   143,641.00  HOUR   3,015,703.05            20.99            25.18 
0225.8A00100T  PILOT CARS                               20    10,465.00  HOUR     216,565.00            20.69            23.04 
0225.8A00150T  TOW TRUCKS                                1       160.00  HOUR      20,000.00           125.00           100.81 
0225.9A00100A  TRA CNTL SUPERVISOR                       1         1.00  LS        20,000.00        20,000.00        33,333.33 
0225.9A00100T  TRA CNTL SUPERVISOR                       2     3,440.00  HOUR      11,606.40             3.37            22.47 
0225.9A00100U  TRA CNTL SUPERVISOR                       9     2,870.00  DAY      560,058.00           195.14           255.43 
0225.9Z90000E  SEC 0225 MISC                             1        15.00  EACH      37,500.00         2,500.00         2,366.67 
0225.9902250F  ?TEMPORARY TRAFFIC SCREENS                1       280.00  M         23,800.00            85.00            88.33 
S E C T I O N 0230  - TEMPORARY DETOUR STRUCTURE 
0230.0A00100A  TEMP DETOUR STR                           3         3.00  LS       601,700.00       200,566.67       198,522.22 
S E C T I O N 0280  - EROSION & SEDIMENT CONTROL 
0280.0A00100E  WATER QUALITY SWALE                       2         2.00  EACH      35,000.00        17,500.00        25,833.33 
0280.0A00100J  WATER QUALITY SWALE                       2       285.00  M2         7,505.00            26.33            18.45 
0280.1A00100A  EROSION CNTL                            117       117.00  LS       262,920.58         2,247.18         3,427.00 
0280.1A00150A  TEMP STABL                                6         6.00  LS        12,520.00         2,086.67         7,679.33 
0280.1A00200E  AGGR CHECK DAMS                          35       667.00  EACH      63,845.50            95.72           120.80 
0280.1A00230F  FILTER BERM                               1        90.00  M          6,480.00            72.00            68.50 
0280.1A00250E  AGGR CONST ENTRANCES                     39       103.00  EACH      89,963.60           873.43         1,048.09 
0280.1A00300E  BIOFILTER BAGS                            4        92.00  EACH       1,752.50            19.05            15.39 
0280.1A00300F  BIOFILTER BAGS                            3       340.00  M          6,380.00            18.76            13.00 
0280.1A00350E  INLET PROT                               31       865.00  EACH      72,512.50            83.83            91.48 
0280.1A00370E  DRYWELL PROT                              1        50.00  EACH       6,250.00           125.00           151.67 
0280.1A00400E  MOB FOR PERM SEED, FERT, & MULCH          4        10.00  EACH       2,786.00           278.60           451.92 
0280.1A00450E  SAND BAGS                                 4     2,280.00  EACH      15,050.00             6.60             6.87 
0280.1A00500E  TEMP SED TRAP                             2         3.00  EACH       3,000.00         1,000.00           800.00 
0280.1A00510E  TEMP SED TRAP, LARGE                      1         2.00  EACH      10,000.00         5,000.00         4,700.00 
0280.1A00550E  TEMP SCOUR HOLES                          5        15.00  EACH       4,940.00           329.33           375.44 
0280.1A00650F  DIVERSION DIKE/SWALE                      1        24.00  M          1,920.00            80.00            43.33 
0280.1A00730F  STAKED SILT FENCE TURBIDITY BARR          1       110.00  M          4,840.00            44.00            46.84 
0280.1A00750F  SILT FENCE, SUPPORTED                    30     7,096.00  M         78,484.25            11.06            12.82 
0280.1A00770F  SILT FENCE, FLOATING                      1        42.00  M          2,604.00            62.00            52.67 
0280.1A00800F  SILT FENCE, UNSUPPORTED                  53    32,048.00  M        220,407.05             6.88             7.27 
0280.1A00830F  STRAW WATTLE SED BARR                     9     1,812.00  M         17,883.20             9.87            12.94 
0280.1A00850F  STRAW BALE SED BARR                      26     4,279.00  M         70,138.50            16.39            14.38 
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0280.1A00870F  PREFAB SED BARR                           3       305.00  M          7,780.00            25.51            32.87 
0280.1A00900F  TEMP DRAIN CURBS                          2        88.00  M          2,094.00            23.80            29.94 
0280.1A00950F  TEMP SLOPE DRAINS                         7       432.00  M         24,250.00            56.13            75.20 
0280.1A01000J  PLASTIC SHEETING                          2     1,100.00  M2         3,200.00             2.91            12.03 
0280.1A01050J  EROSION CNTL MATTING                     27    84,592.00  M2       176,307.50             2.08             1.91 
0280.1A01050R  EROSION CNTL MATTING                      1         1.00  HA         7,650.00         7,650.00        18,733.33 
0280.1A01150J  SED MAT                                   2       156.00  M2         4,632.00            29.69            30.88 
0280.1A01250K  SED RMVL & DISPSL                         1       300.00  M3         7,200.00            24.00            21.33 
0280.1A01300R  PERM MULCH                                2        20.30  HA        40,800.00         2,009.85         2,010.67 
0280.1A01400R  PERM SEED & FERT                          1         0.50  HA         2,738.70         5,477.40         9,259.13 
0280.1A01450A  PERM SEED & MULCH                        24        24.00  LS        46,841.00         1,951.71         2,113.57 
0280.1A01450R  PERM SEED & MULCH                         5        54.40  HA       204,205.00         3,753.77         3,447.99 
0280.1A01550A  PERM SEED, FERT, & MULCH                 32        32.00  LS        66,840.00         2,088.75         2,240.31 
0280.1A01550R  PERM SEED, FERT, & MULCH                 15        30.92  HA       104,828.40         3,390.31         3,747.52 
0280.1A01600R  ?PERMANENT SEEDING, FERTILIZING, AND MUL  1         3.00  HA         8,700.00         2,900.00         2,900.00 
0280.9Z90000A  SEC 0280 MISC                             1         1.00  LS        15,000.00        15,000.00        19,000.00 
0280.9Z90000E  SEC 0280 MISC                             1         1.00  EACH       3,000.00         3,000.00         4,333.33 
0280.9Z90000F  SEC 0280 MISC                             1       150.00  M          6,000.00            40.00            44.33 
0280.9900150A  ?EROSION CONTROL SEEDING                  1         1.00  LS         1,000.00         1,000.00         1,952.50 
0280.9900400E  ?LIVE FASCINE SLOPE PROTECTION            1        92.00  EACH       3,680.00            40.00            81.00 
0280.9900650A  ?PERMANENT SEEDING AND FERTILIZING        2         2.00  LS         3,200.00         1,600.00         1,600.00 
0280.9901700E  ?TEMPORARY CONCRETE INLETS                1         2.00  EACH       1,989.00           994.50         1,123.17 
0280.9901950R  ?TEMPORARY MULCHING AND TACKIFIER         2         7.12  HA        48,676.00         6,836.52         5,891.29 
0280.9902300R  ?TEMPORARY STRAW MULCH                    2         1.30  HA         6,933.50         5,333.46         3,995.77 
S E C T I O N 0285  - POLLUTION & HAZARDOUS MATERIALS 
0285.0A00100A  HAZ MATL DECONTAMINATION PLAN             3         3.00  LS        31,570.00        10,523.33         6,225.63 
0285.0A00150M  HAZ MATL DISPSL                           5    29,967.53  MG       904,780.00            30.19            33.08 
0285.0A00200A  HEALTH & SAFETY PLAN                      4         4.00  LS        45,540.00        11,385.00        35,020.45 
0285.0A00250E  HAZ MATL PROFILE                          6         6.00  EACH       2,600.00           433.33           352.78 
0285.0A00350E  HAZ MATL DISPSL                           2       336.00  EACH       3,416.00            10.17             9.64 
0285.0A00400A  HAZ MATL, OIL ABSORBENT BOOM              2         2.00  LS         3,400.00         1,700.00         1,283.33 
0285.0A00400F  HAZ MATL, OIL ABSORBENT BOOM              1        66.00  M          3,300.00            50.00            77.67 
0285.0A00650K  CONTAMINATED SOIL, RMVL & DISPSL          1       990.00  M3        49,500.00            50.00            52.00 
0285.0A00700F  HAZ MATL, RMVL & DISPSL                   2       102.00  M          2,260.00            22.16            16.13 
0285.9Z90000E  SEC 0285 MISC                             2         2.00  EACH         200.00           100.00           136.25 
0285.9Z90000F  SEC 0285 MISC                             1       732.00  M            439.20             0.60             2.93 
                                                          Part 200  Total        38,403,894.14 
            P A R T 0300  - ROADWORK 
S E C T I O N 0305  - CONSTRUCTION SURVEY WORK 
0305.0A00100A  CONST SURVEY WORK                        51        51.00  LS     1,348,367.00        26,438.57        25,826.39 
0305.2A00100T  EX FOR ADDL SURVEY WORK                   4       745.00  HOUR      88,700.00           119.06           126.83 
S E C T I O N 0310  - REMOVAL OF STRUCTURES & OBSTRUCTIONS 
0310.0A00100A  RMVL OF STR & OBSTR                      72        72.00  LS       893,540.99        12,410.29        13,850.58 
0310.0B00150J  RMVL OF ASPH CONC WEARING SURF            1     2,900.00  M2        14,500.00             5.00             5.75 
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0310.0B00400A  RMVL OF DETOURS                           3         3.00  LS       162,000.00        54,000.00        56,187.50 
0310.0B00600A  RMVL OF PVMT, AC/PCC                      1         1.00  LS         3,200.00         3,200.00         3,760.00 
0310.1A00100F  ASPH PVMT CUTTING                         5    17,965.00  M         38,940.00             2.17             3.01 
0310.1A00150F  RMVL OF PIPES                             4     1,327.00  M         38,750.00            29.20            26.18 
0310.1B00100F  RMVL OF CURBS                             3     3,931.00  M         14,861.50             3.78             3.82 
0310.1B00150F  RMVL OF FENCES                            1        60.00  M          1,200.00            20.00            12.00 
0310.1B00300F  RMVL OF RR TRACK & TIES                   1       739.00  M         40,645.00            55.00            40.49 
0310.1C00150J  RMVL OF WALKS & DRWY                      4     5,775.00  M2        24,362.50             4.22             4.52 
0310.1C00300J  RMVL OF PVMT, AC/PCC                      1       326.00  M2         8,394.50            25.75            25.92 
0310.1D00100J  RMVL OF SURF                              3    10,485.00  M2        37,892.50             3.61             4.40 
0310.1E00100E  RMVL OF INLETS                            4        62.00  EACH       9,165.00           147.82           205.83 
0310.1F00100E  RMVL OF MH                                3        18.00  EACH       8,300.00           461.11           713.70 
0310.1F00250F  CONC SAWING                               1        12.00  M            108.00             9.00             8.67 
0310.9Z90000A  SEC 0310 MISC                             2         2.00  LS        30,500.00        15,250.00        26,616.67 
0310.9Z90000J  SEC 0310 MISC                             1     6,500.00  M2        43,875.00             6.75             5.92 
0310.9900200A  ?OBLITERATING ROADWAYS                    1         1.00  LS        30,000.00        30,000.00        23,333.33 
S E C T I O N 0312  - CONSTRUCT & REMOVE DETOUR 
0312.0A00100A  CONST & RMV DETOUR                        8         8.00  LS       104,501.66        13,062.71        17,475.44 
0312.9900100A  ?TEMPORARY AGGREGATE  BASE                1         1.00  LS        65,000.00        65,000.00       101,666.67 
S E C T I O N 0320  - CLEARING & GRUBBING 
0320.0A00100A  CLEARING & GRUBBING                      51        51.00  LS       894,461.36        17,538.46        18,951.34 
0320.9900100R  ?CLEARING AND GRUBBING                    1         2.65  HA         7,287.50         2,750.00         5,916.67 
S E C T I O N 0330  - EARTHWORK 
0330.3A00100K  FDTN EXC                                  3    11,490.00  M3       259,315.00            22.57            15.36 
0330.3B00100K  TOE TRENCH EXC                            8     6,567.00  M3        82,355.50            12.54            11.78 
0330.3C00100A  GEN EXC                                   9         9.00  LS        45,944.00         5,104.89         4,976.14 
0330.3C00250K  GEN EXC                                  42   674,577.00  M3     5,103,253.05             7.57             8.53 
0330.3D00150K  WETLAND EXC                               2     3,900.00  M3        43,800.00            11.23            12.10 
0330.3D00200K  CHANNEL EXC                               2    11,473.00  M3        58,474.25             5.10             6.43 
0330.3D00250K  ROCK EXC                                  4       923.00  M3        30,155.00            32.67            32.81 
0330.3D00350K  SURCHARGE EXC                             1     3,000.00  M3         6,000.00             2.00             4.83 
0330.4A00100A  EMB IN PLC                                3         3.00  LS        16,500.00         5,500.00        11,543.89 
0330.4A00100K  EMB IN PLC                               21   353,844.00  M3     2,831,449.75             8.00             9.18 
0330.4B00100A  STONE EMB                                 1         1.00  LS           400.00           400.00           533.33 
0330.4B00100K  STONE EMB                                13    18,718.00  M3       317,256.00            16.95            19.98 
0330.4C00150K  EX FOR SEL GRANULAR MATL                  1       250.00  M3        10,965.00            43.86            27.79 
0330.4C00200K  EX FOR SEL GRANULAR BKFL MATL             1       120.00  M3         4,800.00            40.00            30.00 
0330.4C00500K  EX FOR SEL STONE EMB MATL                 2       147.00  M3         3,142.50            21.38            30.69 
0330.4C00800E  SETTLEMENT PLATES                         1         6.00  EACH       3,000.00           500.00           616.67 
0330.9Z90000A  SEC 0330 MISC                             3         3.00  LS         4,500.00         1,500.00         1,158.50 
0330.9Z90000F  SEC 0330 MISC                             1        20.00  M          1,000.00            50.00            54.33 
0330.9900500K  ?EMBANKMENT MATERIAL, GRANULAR            2    20,460.00  M3       334,560.00            16.35            22.28 
0330.9901450K  ?STONE EMBANKMENT, TRUCK MEASURE          1    21,000.00  M3       133,350.00             6.35             6.16 
S E C T I O N 0331  - SUBGRADE STABILIZATION 
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0331.0A00100K  SUBGRADE STABL                            3    11,681.00  M3       254,281.50            21.77            20.01 
0331.0A00300J  300 MM SUBGRADE STABL                     6    12,976.00  M2       150,703.00            11.61            11.35 
0331.0A00375J  375 MM SUBGRADE STABL                     1     2,100.00  M2        25,200.00            12.00            13.48 
0331.0A00450J  450 MM SUBGRADE STABL                     8    21,464.00  M2       355,475.00            16.56            18.54 
0331.0A00500J  500 MM SUBGRADE STABL                     1    10,000.00  M2        50,000.00             5.00             6.67 
0331.0A00600J  600 MM SUBGRADE STABL                     1     2,797.00  M2        48,947.50            17.50            15.83 
0331.0A00750J  750 MM SUBGRADE STABL                     1    17,213.00  M2       232,375.50            13.50            15.67 
S E C T I O N 0332  - SURFACING STABILIZATION 
0332.0A00150J  150 MM SURF STABL                         1     7,204.00  M2        34,219.00             4.75             4.50 
0332.0A00300J  300 MM SURF STABL                         1       500.00  M2         6,875.00            13.75            14.58 
0332.0A00350J  350 MM SURF STABL                         1       684.00  M2         9,918.00            14.50            13.00 
0332.0A00400J  400 MM SURF STABL                         1       200.00  M2        10,000.00            50.00            42.50 
0332.0A00450J  450 MM SURF STABL                         1        50.00  M2         5,000.00           100.00           115.00 
0332.0A00500J  500 MM SURF STABL                         1     1,761.00  M2        40,503.00            23.00            21.33 
0332.0A00525J  525 MM SURF STABL                         1       519.00  M2        31,140.00            60.00            67.42 
0332.0A00850J  850 MM SURF STABL                         1     1,848.00  M2        38,808.00            21.00            25.67 
0332.0A00950J  950 MM SURF STABL                         1       432.00  M2        13,392.00            31.00            29.17 
0332.0A01050J  1050 MM SURF STABL                        1     1,611.00  M2        33,831.00            21.00            23.67 
S E C T I O N 0333  - AGGREGATE DITCH LINING 
0333.0A00150A  ?ROCK LINED DITCHES                       1         1.00  LS           360.00           360.00           786.67 
S E C T I O N 0334  - PREPARATION OF SHOULDERS 
0334.0A00200A  PREP OF SHLDR                             1         1.00  LS         2,150.00         2,150.00         2,916.67 
S E C T I O N 0335  - BLASTING METHODS & PROT OF EXC BKSLOPES 
0335.0A00100F  CNTL BLAST HOLES                          3     8,271.00  M         64,920.00             7.85            10.04 
S E C T I O N 0340  - WATERING 
0340.0A00100Q  WATERING                                 26   100,778.00  KL       353,769.40             3.51             4.69 
S E C T I O N 0350  - GEOTEXTILE INSTALLATION 
0350.0A00100J  DRAIN GEOT, TYP 1                         2     6,986.00  M2        13,937.60             2.00             2.37 
0350.0A00150J  DRAIN GEOT, TYP 2                         1    12,000.00  M2        24,000.00             2.00             2.33 
0350.0B00100J  EMB GEOT                                  2    25,246.00  M2        19,573.00             0.78             0.98 
0350.0C00100J  RIPRAP GEOT, TYP 1                        6     4,687.00  M2        10,235.70             2.18             2.22 
0350.0C00150J  RIPRAP GEOT, TYP 2                        8     5,420.00  M2        10,774.80             1.99             2.37 
0350.0D00100J  SUBGRADE GEOT                            20   219,394.00  M2       257,291.20             1.17             1.36 
0350.0E00200J  ?GEOTEXTILE WALL                          1        80.00  M2        15,040.00           188.00           154.33 
0350.0F00100J  HDPE GEOMEMBRANE                          1       900.00  M2         3,105.00             3.45             3.98 
0350.9900300J  ?MISCELLANEOUS GEOTEXTILE                 1       416.00  M2           832.00             2.00             7.67 
0350.9900450J  POROUS PVMT SYS, HDPE                     2     1,180.00  M2        16,400.00            13.90            38.07 
S E C T I O N 0351  - WEED CONTROL GEOTEXTILE INSTALLATION 
0351.0A00100J  WEED CNTL GEOT                            3    39,687.00  M2        72,123.90             1.82             1.50 
S E C T I O N 0360  - DRAINAGE BLANKET 
0360.0B00100M  GRANULAR DRAIN BLANKET                    1     3,950.00  MG        56,129.50            14.21            20.57 
S E C T I O N 0380  - ROADWORK HOURLY RATE BASIS 
0380.0A02200T  SWEEPER, PICK-UP (2.3 M3 MIN.)            1       500.00  HOUR      35,000.00            70.00            79.33 
0380.9Z90000T  SEC 0380 MISC                             2        30.00  HOUR       3,000.00           100.00           117.78 
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S E C T I O N 0390  - RIPRAP PROTECTION 
0390.0A00100M  FILTER BLANKET                            1       400.00  MG         5,300.00            13.25            15.75 
0390.0B00100J  RIPRAP BACKING                            3     2,300.00  M2         3,700.00             1.61             1.47 
0390.0C00100K  LOOSE RIPRAP, CLASS 25                    6       526.00  M3        24,084.50            45.79            46.82 
0390.0C00100M  LOOSE RIPRAP, CLASS 25                    2       105.00  MG         5,250.00            50.00            50.95 
0390.0C00150K  LOOSE RIPRAP, CLASS 50                   17     3,418.70  M3       146,533.41            42.86            40.77 
0390.0C00150M  LOOSE RIPRAP, CLASS 50                    1     1,200.00  MG        36,000.00            30.00            24.33 
0390.0C00200K  LOOSE RIPRAP, CLASS 100                   6       928.00  M3        42,635.00            45.94            46.62 
0390.0C00200M  LOOSE RIPRAP, CLASS 100                   1       220.00  MG         4,400.00            20.00            31.00 
0390.0C00250K  LOOSE RIPRAP, CLASS 350                   9     2,361.00  M3       135,235.88            57.28            65.65 
0390.0C00250M  LOOSE RIPRAP, CLASS 350                   1     2,400.00  MG        60,000.00            25.00            19.67 
0390.0C00300K  LOOSE RIPRAP, CLASS 1000                  4     4,935.00  M3       267,020.00            54.11            50.98 
0390.9900100J  ?ARMORED BANK PROTECTION                  1       900.00  M2        59,400.00            66.00            64.67 
0390.9900200J  ?CLAY BLANKET                             1     1,100.00  M2        14,300.00            13.00            14.33 
0390.9900400J  ?FILTER BLANKET (225 MM DEPTH)            1       266.00  M2         3,591.00            13.50             8.83 
0390.9901450K  ?ROCK, RIVER RUN                          1       318.00  M3         4,770.00            15.00            18.67 
                                                          Part 300  Total        16,310,302.95 
            P A R T 0400  - DRAINAGE AND SEWERS 
S E C T I O N 0405  - DITCH EXC, TRENCH EXC, BEDDING & BKFILL 
0405.0A00100K  DT EXC                                   11     3,956.20  M3        51,491.70            13.02            13.48 
0405.0B00100K  TRENCH EXC                               21    23,229.90  M3       329,994.00            14.21            15.71 
0405.0B00200K  TRENCH ROCK EXC                           4       182.00  M3        13,650.00            75.00           107.90 
0405.0D00250K  ?IMPORTED PIPE ZONE BEDDING AND BACKFILL  3       967.00  M3        27,076.00            28.00            35.33 
0405.0D00300K  SEL GRANULAR BKFL                         3     3,267.10  M3        59,493.50            18.21            19.66 
0405.0D00350K  ?SELECT IMPORTED TRENCH BACKFILL          3     1,248.00  M3        34,944.00            28.00            36.33 
0405.0D00400K  ?SELECT NATIVE TRENCH BACKFILL            3        61.00  M3           305.00             5.00            17.33 
0405.9Z90000A  SEC 0405 MISC                             1         1.00  LS        25,000.00        25,000.00        46,666.67 
0405.9Z90000E  SEC 0405 MISC                             1        24.00  EACH      30,000.00         1,250.00         1,341.67 
0405.9Z90000F  SEC 0405 MISC                             1        75.00  M         10,125.00           135.00           122.33 
0405.9900300K  ?FOUNDATION BACKFILL MATERIAL             1       383.00  M3        15,320.00            40.00            45.77 
0405.9900350K  ?GRANULAR BACKFILL                        1     3,900.00  M3       109,200.00            28.00            31.00 
0405.9900800F  ?TRENCH EXCAVATION AND (?) BACKFILL       1        25.00  M            625.00            25.00            28.67 
S E C T I O N 0410  - TEMPORARY DRAINAGE FACILITIES 
0410.0A00100A  TEMP DRAIN FACILITIES                     5         5.00  LS        48,700.00         9,740.00        12,023.47 
0410.9Z90000A  SEC 0410 MISC                             1         1.00  LS        19,000.00        19,000.00        12,774.53 
S E C T I O N 0420  - SALVAGING PIPE 
0420.9Z90000A  SEC 0420 MISC                             1         1.00  LS         1,787.20         1,787.20         2,012.40 
S E C T I O N 0430  - SUBSURFACE DRAINS 
0430.0A00100K  ?GRAVEL DRAIN MATERIAL                    1     2,800.00  M3        70,000.00            25.00            32.17 
0430.3A00200F  100 MM DRAIN PIPE                         6     3,244.40  M        116,407.60            35.88            30.95 
0430.3A00250F  150 MM DRAIN PIPE                         5     8,303.20  M         43,268.90             5.21            24.05 
0430.3A00300F  200 MM DRAIN PIPE                         3       335.00  M         20,966.50            62.59            52.40 
0430.3A00400F  300 MM DRAIN PIPE                         2       262.30  M         25,766.60            98.23            65.81 
0430.6A00100E  SUBSURF DRAIN OUTLETS                     4       102.00  EACH      32,700.00           320.59           272.50 



                                      Oregon Department of Transportation - Calendar Year 2000    12:19 Monday, January 29, 2001   7 
                                            Highway Construction Average Unit Bid Prices 
 
                                                    Bid Item   Total Bid          Total Cont         Ave Cont       Average Of 
                                                      Count    Quantity  Unit        Price           Unit Bid       3 Low Bids 
 

----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

0430.9900100E  ?AREA DRAIN, TYPE '1'                     1         1.00  EACH         900.00           900.00           933.33 
0430.9900150E  DRYWELLS                                  4        51.00  EACH     143,505.00         2,813.82         3,657.90 
0430.9900200E  DRYWELLS, MOD                             1        11.00  EACH      33,000.00         3,000.00         3,700.00 
0430.9901050E  ?SIDEWALK DRAIN                           1         3.00  EACH       1,500.00           500.00           366.67 
S E C T I O N 0432  - WEARING SURFACE DRAINS 
0432.0A00150F  ?FRENCH DRAINS                            1       925.00  M         42,550.00            46.00            53.00 
0432.0A00300F  WEARING SURF DRAINS                       4       520.50  M         24,163.00            46.42            55.71 
0432.1A00100E  WEARING SURF DRAIN OUTLETS                3        62.00  EACH       9,286.00           149.77           201.97 
S E C T I O N 0440  - MINOR STRUCTURE CONCRETE 
0440.9Z90000A  SEC 0440 MISC                             1         1.00  LS         5,650.00         5,650.00        18,216.67 
S E C T I O N 0442  - CONTROLLED LOW STRENGTH MATERIALS 
0442.0A00100K  CLS MATL                                  3       110.00  M3        14,000.00           127.27           170.00 
0442.0A00150J  CLS MATL, 150 MM THICK                    1        17.00  M2           170.00            10.00            20.00 
0442.9900150K  ?CONTROLLED LOW STRENGTH MATERIALS, PRES  1       126.00  M3        10,836.00            86.00           115.34 
S E C T I O N 0445  - CULVERT, SIPHON, SEWER & IRRIGATION PIPE 
0445.1A00100F  150 MM CULV PIPE                          2        27.00  M          3,000.00           111.11            73.63 
0445.1A00150F  200 MM CULV PIPE                          2        34.70  M          2,421.50            69.78            89.33 
0445.1A00200F  250 MM CULV PIPE                          1        32.00  M          1,504.00            47.00            62.77 
0445.1A00250F  300 MM CULV PIPE                         20       827.10  M         73,767.37            89.19            96.69 
0445.1A00300F  375 MM CULV PIPE                          1       222.00  M         21,090.00            95.00           138.33 
0445.1A00350F  450 MM CULV PIPE                         16     1,722.40  M        192,547.00           111.79           103.68 
0445.1A00450F  600 MM CULV PIPE                          8       291.00  M         50,218.00           172.57           140.43 
0445.1A00550F  750 MM CULV PIPE                          4       258.75  M         54,023.01           208.78           170.02 
0445.1A00600F  900 MM CULV PIPE                          5       273.70  M         46,191.80           168.77           149.81 
0445.1A00650F  1050 MM CULV PIPE                         1         6.00  M          2,100.00           350.00           205.00 
0445.1A00700F  1200 MM CULV PIPE                         1        33.00  M          9,240.00           280.00           212.00 
0445.1B00350F  900 MM ARCH TYP PIPE                      1        15.00  M          2,250.00           150.00           235.00 
0445.1B00600F  1650 MM ARCH TYP PIPE                     1        21.00  M          7,560.00           360.00           435.33 
0445.1B00750F  2250 MM ARCH TYP PIPE                     1        27.00  M         11,880.00           440.00           464.67 
0445.1B00900F  2700 MM ARCH TYP PIPE                     1        39.00  M         24,180.00           620.00           646.33 
0445.1C00350F  450 MM SPH PIPE                           1        42.00  M          5,040.00           120.00           170.00 
0445.1D00300F  250 MM SAN SEW PIPE                       1     1,108.30  M        150,728.80           136.00           104.67 
0445.1D00350F  300 MM SAN SEW PIPE                       1       162.50  M          8,937.50            55.00            86.67 
0445.1D00450F  450 MM SAN SEW PIPE                       1        44.00  M          3,960.00            90.00           113.33 
0445.1D00500F  525 MM SAN SEW PIPE                       1        42.10  M         25,260.00           600.00           321.33 
0445.1D00550F  600 MM SAN SEW PIPE                       1        44.00  M          4,180.00            95.00           120.00 
0445.1D00670F  825 MM SAN SEW PIPE                       1        35.00  M          4,550.00           130.00           170.00 
0445.1E00150F  200 MM STORM SEW PIPE                     4        33.00  M          4,332.90           131.30           181.24 
0445.1E00200F  250 MM STORM SEW PIPE                     2        57.00  M          3,492.00            61.26           108.67 
0445.1E00250F  300 MM STORM SEW PIPE                    25    13,949.30  M      1,268,739.60            90.95            84.46 
0445.1E00300F  375 MM STORM SEW PIPE                     5     1,088.40  M         96,147.65            88.34            89.94 
0445.1E00350F  450 MM STORM SEW PIPE                    13     1,882.80  M        191,972.10           101.96            97.42 
0445.1E00400F  525 MM STORM SEW PIPE                     4        41.30  M          7,519.80           182.08           183.57 
0445.1E00450F  600 MM STORM SEW PIPE                     7       755.60  M        122,407.72           162.00           157.12 
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0445.1E00500F  675 MM STORM SEW PIPE                     3       532.10  M        127,480.00           239.58           239.12 
0445.1E00550F  750 MM STORM SEW PIPE                     3       138.70  M         35,522.50           256.11           275.68 
0445.1E00650F  1050 MM STORM SEW PIPE                    2        56.70  M         34,032.50           600.22           612.55 
0445.1E00900F  1800 MM STORM SEW PIPE                    1       242.60  M        139,495.00           575.00           550.00 
0445.1E00950F  1950 MM STORM SEW PIPE                    1     1,242.40  M        776,500.00           625.00           616.67 
0445.1E01000F  2100 MM STORM SEW PIPE                    1       419.00  M        284,920.00           680.00           661.67 
0445.1F00150F  200 MM SLOTTED DRAIN PIPE                 1       227.00  M         13,506.50            59.50            21.83 
0445.1F00200F  300 MM SLOTTED DRAIN PIPE                 1        13.00  M          2,964.00           228.00           175.16 
0445.1G00400F  450 MM IRRIG PIPE                         1        20.00  M          2,000.00           100.00           120.00 
0445.1H00100F  50 MM PVC PIPE                            1        93.00  M          1,767.00            19.00            26.67 
0445.1H00150F  75 MM PVC PIPE                            2       221.70  M          6,394.50            28.84            40.98 
0445.1H00200F  100 MM PVC PIPE                           4     1,367.50  M         94,052.50            68.78            47.39 
0445.1H00250F  150 MM PVC PIPE                           5     1,900.10  M        114,435.50            60.23            46.49 
0445.1H00300F  200 MM PVC PIPE                           2       120.00  M         27,600.00           230.00           144.96 
0445.1H00350F  250 MM PVC PIPE                           1        13.00  M          5,850.00           450.00           226.67 
0445.1I00100F  300 MM HDPE PIPE                          2       635.00  M        132,175.00           208.15           192.50 
0445.1I00150F  500 MM HDPE PIPE                          1        22.40  M          6,697.60           299.00           324.67 
0445.1J00100F  100 MM DI PIPE                            1        28.20  M          2,989.20           106.00           121.33 
0445.1J00150F  150 MM DI PIPE                            1       145.00  M         15,950.00           110.00           111.76 
0445.1J00200F  200 MM DI PIPE                            2       405.00  M         60,100.00           148.40           111.23 
0445.1J00300F  300 MM DI PIPE                            5     1,477.30  M        218,083.50           147.62           142.82 
0445.1J00400F  375 MM DI PIPE                            1         2.50  M            750.00           300.00           346.67 
0445.1J00450F  400 MM DI PIPE                            1        79.00  M         19,750.00           250.00           221.67 
0445.1J00500F  450 MM DI PIPE                            2        34.50  M          9,732.50           282.10           240.14 
0445.1J00550F  500 MM DI PIPE                            1        38.10  M         10,896.60           286.00           258.67 
0445.1J00700F  750 MM DI PIPE                            1       122.00  M         53,680.00           440.00           422.43 
0445.2A00100F  EX FOR PIPE UNDER PVMT                   18     2,870.10  M        256,939.75            89.52           101.37 
0445.2A00100J  EX FOR PIPE UNDER PVMT                    1       348.00  M2        10,888.92            31.29            39.43 
0445.3A00100A  INSTAL PIPE UNDER RR                      1         1.00  LS       343,500.00       343,500.00       340,833.33 
0445.3A00300F  EX FOR TRENCHLESS EXC UNDER PVMT          1        26.00  M          2,600.00           100.00           526.67 
0445.4A00200E  SLOPED END SECT, 300 MM                   3        15.00  EACH       1,900.00           126.67           179.76 
0445.4A00300E  SLOPED END SECT, 450 MM                   2         8.00  EACH         560.00            70.00           157.50 
0445.4A00400E  SLOPED END SECT, 600 MM                   1         1.00  EACH         150.00           150.00           325.00 
0445.4A00500E  SLOPED END SECT, 900 MM                   1         1.00  EACH         200.00           200.00           483.33 
0445.9A00100E  SLIP JTS, 300 MM                          2         4.00  EACH       1,100.00           275.00           487.50 
0445.9A00350E  SLIP JTS, 750 MM                          1         1.00  EACH         625.00           625.00           562.67 
0445.9A00500E  SAFETY END SECT, 450 MM                   1         8.00  EACH       2,520.00           315.00           871.67 
0445.9A00600E  SAFETY END SECT, 600 MM                   2         6.00  EACH       2,850.00           475.00           540.63 
0445.9A00700E  SAFETY END SECT, 900 MM                   1         6.00  EACH       7,500.00         1,250.00         1,383.33 
0445.9B00100F  TV PIPE INSP                             11    10,761.00  M         34,433.50             3.20             3.96 
0445.9Z90000A  SEC 0445 MISC                             5         5.00  LS       712,000.00       142,400.00       211,866.67 
0445.9Z90000E  SEC 0445 MISC                             5         5.00  EACH       4,120.00           824.00         1,031.33 
0445.9Z90000F  SEC 0445 MISC                             2        49.00  M         60,460.00         1,233.88         1,387.31 
0445.9900200A  ?CONCRETE ENDWALLS                        1         1.00  LS        51,000.00        51,000.00        65,781.67 
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0445.9900400E  ?CUT OFF WALLS                            2        11.00  EACH      57,400.00         5,218.18         3,736.97 
0445.9900450F  ?EXTRA FOR INSTALLING PIPE UNDER HIGHWAY  1        12.00  M         13,200.00         1,100.00         1,151.58 
0445.9900700F  ?INSTALLING PIPE UNDER HIGHWAY            1        87.60  M        262,800.00         3,000.00         4,300.00 
0445.9901000F  ?PIPE LINER, TYPE CURE IN PLACE           1       112.00  M         33,600.00           300.00           633.33 
0445.9901650F  ?PIPE, BACKFILL GROUT (LEAN MIXTURE)      1       120.00  M         10,200.00            85.00            57.91 
0445.9901800E  ?PIPE, HDPE (MISCELLANEOUS BEND/ELBOW/JO  7        43.00  EACH       3,875.00            90.12            94.60 
0445.9901940F  ABANDON PIPE                              2       465.00  M          4,803.00            10.33            25.08 
0445.9901950A  ?PIPE, PLUG AND ABANDON                   3         3.00  LS        15,000.00         5,000.00         6,133.33 
0445.9901950E  ?PIPE, PLUG AND ABANDON                   2        67.00  EACH      16,750.00           250.00           175.72 
0445.9902710E  TRENCH DRAINS                             1         8.00  EACH       4,000.00           500.00         1,016.67 
0445.9903250F  1050 MM STD STL PIPE                      1         8.00  M          9,600.00         1,200.00         2,008.36 
0445.9903550F  ?150 MM DUCTILE IRON PIPE, RESTRAINED     2        52.00  M          6,640.00           127.69           111.09 
0445.9903600F  150 MM HDPE PIPE                          2       233.00  M         34,955.00           150.02           167.76 
0445.9903850F  ?200 MM DUCTILE IRON PIPE, RESTRAINED     2        79.00  M         12,860.00           162.78           151.28 
0445.9903950F  ?200 MM HDPE PIPE                         1       450.00  M         90,000.00           200.00           206.67 
0445.9904400F  ?300 MM DUCTILE IRON PIPE, RESTRAINED     1       140.00  M         30,100.00           215.00           203.53 
0445.9904450F  ?300 MM HALF CIRCLE PIPE                  2       206.00  M         39,390.00           191.21           163.96 
0445.9905050F  ?400 MM DUCTILE IRON PIPE, RESTRAINED     2       391.00  M         97,975.00           250.58           225.54 
0445.9905150F  ?450 MM DUCTILE IRON PIPE, RESTRAINED     2       632.00  M        234,780.00           371.49           342.54 
0445.9905300E  ?450 MM METAL FLAP GATES                  1         1.00  EACH         900.00           900.00           973.33 
0445.9905750F  ?600 MM DUCTILE IRON PIPE, RESTRAINED     1       155.00  M         54,250.00           350.00           328.33 
0445.9905950F  ?600 MM STANDARD STEEL PIPE               1        36.00  M         18,000.00           500.00           500.00 
0445.9906150F  ?750 MM STANDARD STEEL PIPE               1        40.00  M         16,000.00           400.00           570.00 
S E C T I O N 0446  - PIPE RAMMING 
0446.1A00300F  INSTAL BY PIPE RAMMING, 900 MM CASING     1        26.50  M         47,700.00         1,800.00         2,033.33 
S E C T I O N 0460  - PAVED CULVERT END SLOPES 
0460.0A00100J  PAVED CULV END SLOPES                     5        49.30  M2         7,037.60           142.75           158.17 
0460.9900150E  ?PAVED CULVERT END SLOPES                 1        12.00  EACH       5,688.00           474.00           658.00 
S E C T I O N 0470  - MANHOLES & INLETS 
0470.0A00000E  CONC MH                                  15        68.00  EACH     192,545.00         2,831.54         3,016.66 
0470.0A00050E  CONC MH, TYP B                            3         3.00  EACH       5,900.00         1,966.67         2,242.56 
0470.0A00250E  CONC MH, TYP DIVERSION                    1         2.00  EACH       8,000.00         4,000.00         5,500.00 
0470.0A00300E  CONC MH, DROP TYP                         2         5.00  EACH      28,300.00         5,660.00         4,913.33 
0470.0A00320E  CONC MH, DROP TYP, LARGE                  2         3.00  EACH      61,000.00        20,333.33        17,977.78 
0470.0A00450E  CONC MH W/ INLET                          9        43.00  EACH     158,341.00         3,682.35         3,399.54 
0470.0A00470E  CONC MH W/ INLET, LARGE                   1        13.00  EACH     260,000.00        20,000.00        17,000.00 
0470.0A00500E  CONC MH, TYP WATER QUALITY                5        10.00  EACH      57,000.00         5,700.00         5,533.33 
0470.0A00505E  CONC MH, TYP WATER QUALITY, LARGE         1         2.00  EACH      18,000.00         9,000.00         8,166.67 
0470.0A00510E  CONC MH, TYP WATER QUALITY W/ INLET       1         2.00  EACH      10,200.00         5,100.00         5,700.00 
0470.0A00550E  CONC MH, TYP S                            2        11.00  EACH     198,500.00        18,045.45        17,836.36 
0470.0A00600E  CONC MH, TYP SAN                          3        20.00  EACH      52,900.00         2,645.00         2,683.33 
0470.0A00650E  CONC MH, TYP SED                          2         4.00  EACH      19,600.00         4,900.00         3,428.17 
0470.0A00800E  CONC MH, 1500 MM                          1        10.00  EACH      45,500.00         4,550.00         5,383.33 
0470.0A00900E  CONC MH, 1800 MM                          2         3.00  EACH      11,400.00         3,800.00         3,987.50 
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0470.0A01100E  CONC MH, 2700 MM                          1         5.00  EACH     105,000.00        21,000.00        18,000.00 
0470.0A01150E  CONC MH, 3000 MM                          2         6.00  EACH     153,000.00        25,500.00        20,666.67 
0470.0A02000E  WATER QUALITY STR, 0.00 - 0.10 CMS        2         7.00  EACH     172,000.00        24,571.43        27,904.76 
0470.0A02050E  WATER QUALITY STR, 0.10 - 0.20 CMS        1         1.00  EACH      13,500.00        13,500.00        15,566.67 
0470.0A99000F  ?EXTRA DEPTH FOR CONCRETE MANHOLES        1         2.00  M            450.00           225.00           488.33 
0470.0C02000E  CONC INLETS, TYP B                        3         9.00  EACH       7,000.00           777.78         1,093.33 
0470.0C02050E  CONC INLETS, TYP B (MOD)                  3         3.00  EACH       2,700.00           900.00         1,018.89 
0470.0C02100E  CONC INLETS, TYP B-SL                     1         2.00  EACH       1,800.00           900.00         1,133.33 
0470.0C03000E  CONC INLETS, TYP CG-1                     6        70.00  EACH      54,225.00           774.64           862.45 
0470.0C03100E  CONC INLETS, TYP CG-1 (WITH BASIN)        1       202.00  EACH     155,792.50           771.25           830.42 
0470.0C03150E  CONC INLETS, TYP CG-2                    10       238.00  EACH     211,030.00           886.68           952.43 
0470.0C03250E  CONC INLETS, TYP CG-3                     4        15.00  EACH      13,900.00           926.67         1,043.11 
0470.0C03300E  CONC INLETS, TYP CG-3 (MOD)               1         4.00  EACH       6,000.00         1,500.00         1,516.67 
0470.0C04000E  CONC INLETS, TYP D                        9        19.00  EACH      17,243.50           907.55         1,050.76 
0470.0C04050E  CONC INLETS, TYP D (MOD)                  2         5.00  EACH       4,900.00           980.00         1,148.13 
0470.0C07000E  CONC INLETS, TYP G-1                      7        41.00  EACH      40,314.00           983.27           993.77 
0470.0C07100E  CONC INLETS, TYP G-2                     22       110.00  EACH     109,120.00           992.00         1,052.60 
0470.0C07150E  CONC INLETS, TYP G-2 (MOD)                3       139.00  EACH     113,612.50           817.36           866.95 
0470.0C07300E  CONC INLETS, TYP G-2MA                    6        16.00  EACH      20,564.50         1,285.28         1,278.22 
0470.0C13000E  CONC INLETS, TYP M-E                      3         4.00  EACH       6,505.00         1,626.25         1,489.17 
0470.0C13100E  CONC INLETS, TYP M-O                      1         2.00  EACH       2,400.00         1,200.00         1,466.67 
0470.0D00000E  CONC SPH BOXES                            1         3.00  EACH       5,550.00         1,850.00         2,050.00 
0470.0I00000E  MONUMENT BOXES                            2         5.00  EACH       1,800.00           360.00           295.47 
0470.9Z90000A  SEC 0470 MISC                             4         4.00  LS        21,500.00         5,375.00         5,782.08 
0470.9Z90000E  SEC 0470 MISC                             7        12.00  EACH     106,000.00         8,833.33         9,082.33 
0470.9901000E  ?CONCRETE INLETS, TYPE 1                  1         1.00  EACH         880.00           880.00           850.00 
0470.9901050E  ?CONCRETE INLETS, TYPE 2                  2         4.00  EACH       4,090.00         1,022.50           914.17 
0470.9901600E  ?CONCRETE MANHOLES, CONNECTIONS           2         4.00  EACH      19,280.00         4,820.00         3,090.00 
0470.9901700E  ?CONCRETE MANHOLES, DROP ASSEMBLY         2         3.00  EACH       5,400.00         1,800.00         3,681.11 
0470.9902450E  ?CONCRETE MANHOLES, 3 M TO 6 M DEEP       1         1.00  EACH       5,000.00         5,000.00         3,433.33 
0470.9903250E  ?INLET CONNECTIONS                        1         4.00  EACH       1,200.00           300.00           583.33 
0470.9904550E  ?750 MM CANAL GATE                        1         1.00  EACH       4,200.00         4,200.00         3,386.67 
S E C T I O N 0480  - DRAINAGE CURBS 
0480.0A00100F  DRAIN CURBS                              19     2,767.00  M         43,534.00            15.73            18.54 
S E C T I O N 0490  - ADJUSTMENT OF MANHOLES, INLETS & BOXES 
0490.0A00100E  ADJING MH                                22       261.00  EACH     156,925.00           601.25           602.28 
0490.0A00150E  FIRE HYDRANT ASSEMBLY                     5        17.00  EACH      53,100.00         3,123.53         2,828.19 
0490.0B00100E  RECONSTING MH                             6        25.00  EACH      35,100.00         1,404.00         1,957.33 
0490.0D00100E  ADJING INLETS                            15       114.00  EACH      53,075.00           465.57           450.22 
0490.0D00150E  RECONSTING INLETS                         2         5.00  EACH       4,350.00           870.00         1,000.00 
0490.0E00100E  ADJING BOXES                              8       134.00  EACH      20,215.00           150.86           163.90 
0490.0F00300E  ADJING UTILITY VAULTS                     1         3.00  EACH       1,500.00           500.00         2,166.67 
0490.0F00400E  ADJING VALVE BOXES                        5        75.00  EACH      19,260.00           256.80           181.92 
0490.0F00550E  MOD CONC INLETS                           1       174.00  EACH      95,700.00           550.00           591.67 
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0490.0F00650E  CAPPING INLETS                            7        11.00  EACH       4,540.00           412.73           471.82 
0490.0F00750E  PLUGGING INLETS                           1        11.00  EACH       1,100.00           100.00           200.00 
0490.0F00800E  ABANDON MH                                2        14.00  EACH      15,000.00         1,071.43           952.38 
0490.9900150E  ?ABANDON WATER METERS                     1         1.00  EACH         250.00           250.00           200.00 
0490.9900250F  ?ADJUSTING SLOTTED DRAINS                 1         2.00  M            141.50            70.75           440.25 
S E C T I O N 0495  - OUTLET BASINS 
0495.0A00100E  OUTLET BASINS                             1         3.00  EACH         900.00           300.00           350.00 
                                                          Part 400  Total        11,606,630.42 
            P A R T 0500  - BRIDGES 
S E C T I O N 0501  - BRIDGE REMOVAL 
0501.0A00100A  BR RMVL WORK                             61        61.00  LS     1,878,399.00        30,793.43        41,255.89 
0501.0A00100F  BR RMVL WORK                              6     1,219.54  M        189,677.80           155.53           170.10 
0501.0A00100J  BR RMVL WORK                              1       550.00  M2        29,975.00            54.50            91.50 
0501.0A00100K  BR RMVL WORK                              1       100.00  M3         5,000.00            50.00            95.52 
0501.0B00150A  EX FOR SALV & STKPL BR                    5         5.00  LS        19,250.00         3,850.00         2,824.67 
0501.9Z90000E  SEC 0501 MISC                             2         6.00  EACH      57,900.00         9,650.00         6,550.00 
0501.9900150A  ?REMOVE AND REINSTALL EXISTING BRIDGE     1         1.00  LS         8,000.00         8,000.00        10,833.33 
S E C T I O N 0510  - STRUCTURAL EXCAVATION & BACKFILL 
0510.0A00100A  SHORING, CRIBBING, ETC.                  39        39.00  LS       517,426.00        13,267.33        22,057.99 
0510.1A00100K  STR EXC                                  10    22,820.00  M3       259,540.00            11.37            10.33 
0510.2A00100A  STR EXC                                  46        46.00  LS       326,870.53         7,105.88         6,804.22 
0510.6A00100A  GRANULAR WALL BKFL                       20        20.00  LS        38,710.60         1,935.53         2,137.25 
0510.6A00100K  GRANULAR WALL BKFL                       11     1,065.00  M3        38,539.00            36.19            36.76 
0510.6B00100A  GRANULAR STR BKFL                        15        15.00  LS        61,100.00         4,073.33         5,897.33 
0510.6B00100K  GRANULAR STR BKFL                         9       887.00  M3        27,978.00            31.54            37.44 
0510.9Z90000A  SEC 0510 MISC                             1         1.00  LS         2,640.00         2,640.00         2,380.00 
S E C T I O N 0511  - TEMPORARY WORK BRIDGE 
0511.0A00100A  TEMP WORK BR                              3         3.00  LS       308,000.00       102,666.67       164,990.56 
0511.0A00200A  TEMP WORK PLATFORMS                       3         3.00  LS       180,595.00        60,198.33        56,370.71 
0511.0A00200J  TEMP WORK PLATFORMS                       1       260.00  M2           260.00             1.00            32.03 
0511.9900150A  ?TEMPORARY SUPPORT SYSTEM                 1         1.00  LS        60,000.00        60,000.00        32,902.33 
S E C T I O N 0512  - DRILLED SHAFT FOUNDATIONS 
0512.0A00100A  FURN DRILLING EQUIP                       9         9.00  LS       131,500.00        14,611.11        24,098.38 
0512.1A00100F  DRILLED SHAFTS                            4       184.00  M         48,120.00           261.52           216.91 
0512.1B00030F  DRILLED SHAFTS, 762 MM DIA                1       111.00  M         55,500.00           500.00           470.00 
0512.1B00050F  DRILLED SHAFTS, 915 MM DIA                3       147.76  M         43,166.00           292.14           340.25 
0512.1B00170F  DRILLED SHAFTS, 1520 MM DIA               1        16.00  M         15,600.00           975.00         1,148.31 
0512.1B00250F  DRILLED SHAFTS, 2130 MM DIA               1        27.10  M         59,620.00         2,200.00         2,118.47 
0512.1B00300F  DRILLED SHAFTS, 2440 MM DIA               1        49.00  M         29,400.00           600.00           801.67 
0512.2A00100F  PERM SHAFT CASINGS                        2       133.00  M          6,605.00            49.66            45.47 
0512.3A00100A  DRILLED SHAFT CONC                        6         6.00  LS       127,500.00        21,250.00        26,086.20 
0512.4A00100A  DRILLED SHAFT REINF                       6         6.00  LS       138,600.00        23,100.00        28,950.07 
0512.5A00100F  CSL TEST ACC TUBES                        4     1,209.70  M         33,479.00            27.68            28.88 
0512.9Z90000A  SEC 0512 MISC                             1         1.00  LS        20,000.00        20,000.00        13,333.33 
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0512.9900200F  ?PREBORING                                1        44.00  M          4,400.00           100.00            86.55 
S E C T I O N 0520  - DRIVEN PILES 
0520.1A00100A  FURN PILE DRIVING EQUIP                  27        27.00  LS       317,519.00        11,759.96        16,350.30 
0520.1B00300F  FURN HP 250 X 62 STL PILES                1        54.00  M          3,132.00            58.00            59.33 
0520.1B00400F  FURN HP 310 X 79 STL PILES                3     2,991.00  M        151,290.00            50.58            51.89 
0520.1B00420F  FURN HP 310 X 94 STL PILES                1       443.00  M         23,036.00            52.00            55.50 
0520.1B00900F  FURN PP 324 X 9.53 STL PILES              9     1,400.40  M         70,366.00            50.25            54.86 
0520.1B00950F  FURN PP 324 X 12.70 STL PILES             3     2,332.00  M        152,996.00            65.61            64.03 
0520.1B01050F  FURN PP 356 X 9.53 STL PILES              4       868.00  M         44,468.00            51.23            51.46 
0520.1B01060F  FURN PP 356 X 12.70 STL PILES             2       465.00  M         44,783.00            96.31            91.92 
0520.1B01300F  FURN PP 406 X 12.70 STL PILES             5     5,926.00  M        536,618.72            90.55            81.75 
0520.1B01800F  FURN PP 610 X 12.70 STL PILES             2       396.00  M         52,200.00           131.82           127.09 
0520.1B01840F  FURN PP 610 X 15.88 STL PILES             1     3,206.00  M        163,858.66            51.11           115.37 
0520.1C00280E  DR HP 250 X 62 STL PILES                  1         6.00  EACH       6,300.00         1,050.00           583.33 
0520.1C00350E  DR HP 310 X 79 STL PILES                  3       140.00  EACH      88,900.00           635.00           596.67 
0520.1C00370E  DR HP 310 X 94 STL PILES                  1        19.00  EACH       6,213.00           327.00           525.67 
0520.1C00750E  DR PP 324 X 6.35 STL PILES                1       138.00  EACH      62,100.00           450.00           383.33 
0520.1C00850E  DR PP 324 X 9.53 STL PILES                6        68.00  EACH      34,600.00           508.82           568.00 
0520.1C00900E  DR PP 324 X 12.70 STL PILES               2        16.00  EACH       7,498.00           468.63           672.88 
0520.1C01000E  DR PP 356 X 9.53 STL PILES                3        48.00  EACH      16,400.00           341.67           462.42 
0520.1C01010E  DR PP 356 X 12.70 STL PILES               2        28.00  EACH      12,920.00           461.43           357.42 
0520.1C01150E  DR PP 406 X 9.53 STL PILES                1         8.00  EACH      17,600.00         2,200.00         1,669.00 
0520.1C01250E  DR PP 406 X 12.70 STL PILES               5       172.00  EACH     131,852.00           766.58           829.17 
0520.1C01750E  DR PP 610 X 12.70 STL PILES               1         1.00  EACH         600.00           600.00         1,600.00 
0520.1C01790E  DR PP 610 X 15.88 STL PILES               1       134.00  EACH      49,580.00           370.00           840.00 
0520.1D00100F  FURN _____ TEST PILES                     1        60.00  M          4,200.00            70.00            66.67 
0520.1E00100E  DR TEST PILES                             1         4.00  EACH       3,000.00           750.00           666.67 
0520.1H00100E  REINF PILE TIPS                          15       432.00  EACH      46,367.00           107.33           116.25 
0520.1I00150E  HP 310 X 79 STL PILE SPLICES              3        11.00  EACH         962.00            87.45           112.18 
0520.1I00170E  HP 310 X 94 STL PILE SPLICES              1         8.00  EACH       1,064.00           133.00           144.67 
0520.1I00650E  PP 324 X 9.53 STL PILE SPLICES            5        12.00  EACH         170.00            14.17           136.80 
0520.1I00700E  PP 324 X 12.70 STL PILE SPLICES           3       152.00  EACH         956.00             6.29            14.75 
0520.1I00800E  PP 356 X 9.53 STL PILE SPLICES            3        38.00  EACH          38.00             1.00            74.86 
0520.1I00810E  PP 356 X 12.70 STL PILE SPLICES           2         7.00  EACH       1,325.00           189.29            92.05 
0520.1I00950E  PP 406 X 9.53 STL PILE SPLICES            1         8.00  EACH           8.00             1.00            92.00 
0520.1I01050E  PP 406 X 12.70 STL PILE SPLICES           4        92.00  EACH      16,744.00           182.00           100.35 
0520.1I01590E  PP 610 X 15.88 STL PILE SPLICES           1        25.00  EACH          25.00             1.00            84.00 
0520.9Z90000A  SEC 0520 MISC                             1         1.00  LS         2,000.00         2,000.00         2,733.33 
0520.9Z90000E  SEC 0520 MISC                             2         7.00  EACH       1,000.00           142.86           125.81 
0520.9900500E  ?DRIVE STEEL SHELL PILES                  1        40.00  EACH      24,000.00           600.00           433.33 
0520.9900700J  FURN & DR STL SHEET PILING                3       515.00  M2        86,600.00           168.16           205.51 
0520.9902250J  COATING STL PILES                         2     1,510.00  M2        30,680.00            20.32            22.50 
0520.9902350J  ?STEEL SHEET PILING                       1       220.00  M2        33,000.00           150.00           131.00 
S E C T I O N 0530  - STEEL REINFORCEMENT FOR CONCRETE 
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0530.0A00100A  REINF                                    53        53.00  LS     1,729,977.00        32,641.08        34,060.91 
0530.0A00100B  REINF                                     1         1.00  LS        20,000.00        20,000.00        18,925.00 
0530.0A00100O  REINF                                     1       446.00  KG         1,338.00             3.00             3.00 
0530.0B00100A  COATED REINF                             24        24.00  LS     1,021,395.00        42,558.13        45,660.86 
0530.0B00150A  ?MISCELLANEOUS CATHODIC PROTECTION       21        21.00  LS     2,448,500.00       116,595.24       129,869.06 
0530.0B00150E  ?MISCELLANEOUS CATHODIC PROTECTION       18    13,566.00  EACH     383,420.00            28.26            42.13 
0530.9Z90000A  SEC 0530 MISC                             1         1.00  LS        20,000.00        20,000.00        20,000.00 
0530.9900200J  ?MISCELLANEOUS CATHODIC PROTECTION        2     1,124.00  M2       418,200.00           372.06           499.07 
S E C T I O N 0540  - CONCRETE BRIDGES 
0540.1A00100A  STR CONC, CLASS 25                       41        41.00  LS     3,166,261.50        77,225.89        89,857.32 
0540.1A00100B  STR CONC, CLASS 25                        1         1.00  LS        17,160.00        17,160.00        16,386.67 
0540.1A00150A  STR CONC, CLASS 30                       21        21.00  LS     4,128,582.00       196,599.14       215,455.95 
0540.1A00200A  STR CONC, CLASS 35                        6         6.00  LS     2,301,481.70       383,580.28       426,809.09 
0540.1A00250A  STR CONC, CLASS 40                        1         1.00  LS       439,093.00       439,093.00       570,531.00 
0540.1A01000A  NON-EPOXY GROUT                           1         1.00  LS         5,000.00         5,000.00         7,726.00 
0540.2A00100K  STR CONC, CLASS 25                        1        11.40  M3         7,980.00           700.00           656.00 
0540.3A00100A  ARCHITECTURAL TRTMNT                      2         2.00  LS        81,000.00        40,500.00        26,666.67 
0540.3A00100J  ARCHITECTURAL TRTMNT                     14    10,547.00  M2       485,190.00            46.00            37.74 
0540.3A00150J  CONC FACE PANELS                          2     1,462.00  M2       292,400.00           200.00           177.01 
0540.3A00300J  BASALT STONE VENEER                       1       112.00  M2        56,000.00           500.00           258.33 
0540.3A00400J  SHOTCRETE FACING, REINF                   2     1,368.00  M2       273,600.00           200.00           154.42 
0540.9Z90000F  SEC 0540 MISC                             1        43.00  M          8,084.00           188.00           121.67 
0540.9Z90000J  SEC 0540 MISC                             1       550.00  M2       114,400.00           208.00           234.33 
0540.9900350A  ?CONCRETE SEAL                            1         1.00  LS        22,000.00        22,000.00        19,515.00 
0540.9900360A  ANTI-GRAFFITI COATING                     2         2.00  LS       315,000.00       157,500.00       125,000.00 
0540.9900500A  ?CONSTRUCT BRIDGE                         1         1.00  LS       175,000.00       175,000.00       100,000.00 
0540.9900750F  ?INJECT STRESS CRACKS                     2       910.00  M         68,000.00            74.73            78.49 
0540.9901100A  RAISE EXT BR                              5         5.00  LS     1,055,000.00       211,000.00       160,333.33 
0540.9901600A  ?STRUCTURAL CONCRETE, HIGH EARLY STRENGT  2         2.00  LS       133,500.00        66,750.00        68,973.01 
S E C T I O N 0545  - REINFORCED CONCRETE BRIDGE END PANELS 
0545.0A00100A  ?REINFORCED CONCRETE BRIDGE END PANELS    1         1.00  LS        33,000.00        33,000.00        30,541.67 
0545.0A00100J  REINF CONC BR END PANELS                 26     6,117.78  M2       946,222.89           154.67           149.30 
0545.0B00100O  JACKING END PANELS, POLYURETHANE          1     1,225.00  KG        24,500.00            20.00            16.59 
0545.9Z90000A  SEC 0545 MISC                             1         1.00  LS        13,320.00        13,320.00        15,773.33 
0545.9Z90000E  SEC 0545 MISC                             1        50.00  EACH       5,750.00           115.00           161.67 
0545.9900100A  ?END PANEL SUPPORT                        4         4.00  LS        89,685.00        22,421.25        21,330.42 
S E C T I O N 0550  - PRECAST PRESTRESSED CONCRETE MEMBERS 
0550.1A00100F  BI 1300 PRCST PRESTR BMS                  3       646.79  M        248,893.15           384.81           421.75 
0550.1A00150F  BI 1600 PRCST PRESTR BMS                  1       535.00  M        198,485.00           371.00           415.33 
0550.1A01000F  DECK BT 915 PRCST PRESTR BMS              1       291.00  M        158,595.00           545.00           559.67 
0550.1A01050F  DECK BT 1370 PRCST PRESTR BMS             4       744.00  M        423,921.00           569.79           635.78 
0550.1A01100F  TYP II PRCST PRESTR BMS                   1       150.00  M         67,500.00           450.00           435.00 
0550.1B00100F  305 MM PRCST PRESTR SLB                   1        96.00  M         25,008.00           260.50           328.50 
0550.1B00200F  455 MM PRCST PRESTR SLB                   3       477.90  M        199,125.00           416.67           415.31 
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0550.1B00250F  535 MM PRCST PRESTR SLB                   5       680.70  M        302,561.60           444.49           493.91 
0550.1B00300F  660 MM PRCST PRESTR SLB                   4       581.60  M        248,334.40           426.98           460.83 
0550.1C00150F  840 MM PRCST PRESTR BOX BMS               3       860.70  M        487,378.00           566.26           588.26 
0550.1C00200F  990 MM PRCST PRESTR BOX BMS               3     1,125.00  M        569,745.00           506.44           525.72 
0550.1C00250F  1065 MM PRCST PRESTR BOX BMS              1     1,470.00  M        735,000.00           500.00           505.33 
0550.9Z90000E  SEC 0550 MISC                             1        48.00  EACH     416,064.00         8,668.00         8,512.67 
0550.9Z90000J  SEC 0550 MISC                             1       111.00  M2        24,975.00           225.00           236.29 
0550.9900130F  ?BT 1220 MM PRECAST PRESTRESSED BEAMS     1     2,200.00  M      1,100,000.00           500.00           392.00 
0550.9900250F  ?BT 2100 PRECAST PRESTRESSED BEAMS        1       742.40  M        419,456.00           565.00           588.33 
S E C T I O N 0555  - POST-TENSIONING 
0555.0A00100A  POST-TENSIONING                           4         4.00  LS       485,500.00       121,375.00       135,310.00 
S E C T I O N 0558  - LATEX MODIFIED CONCRETE RESURFACING 
0558.0A00100J  CLASS 1 PREP                              1    22,125.00  M2       110,625.00             5.00            11.00 
0558.0B00100J  CLASS 2 PREP                             14     4,644.90  M2        15,424.87             3.32            50.14 
0558.0C00150K  FURN STR OVERLAY CONC                     3       342.00  M3       106,475.00           311.33           446.87 
0558.0D00150J  CONST STR OVERLAY CONC                    1     3,600.00  M2       180,000.00            50.00            70.00 
0558.9900250J  ?CONSTRUCT STRUCTURAL OVERLAY CONCRETE    2     3,921.00  M2       272,140.00            69.41            66.42 
S E C T I O N 0559  - MICROSILICA CONCRETE RESURFACING 
0559.0C00100K  FURN MICROSILICA CONC                    11     2,092.40  M3     1,061,416.45           507.27           345.34 
0559.0D00100J  ?CONSTRUCT MC RESURFACING                 1    22,125.00  M2       331,875.00            15.00            19.67 
0559.0D00200J  CONST MC RESURF                          10    23,740.00  M2       857,828.00            36.13            47.66 
0559.0E00100A  DECK POUR ENCLOSURE                       4         4.00  LS         6,500.00         1,625.00        12,179.33 
S E C T I O N 0560  - STRUCTURAL STEEL BRIDGES 
0560.0A00100A  STR STL                                  10        10.00  LS     5,754,298.00       575,429.80       539,871.46 
0560.9Z90000A  SEC 0560 MISC                            13        13.00  LS     2,045,076.00       157,313.54       157,686.14 
0560.9Z90000E  SEC 0560 MISC                             4       239.00  EACH      95,500.00           399.58           410.32 
0560.9900300A  ?SIDEWALKS FOR STRUCTURES, METAL          1         1.00  LS       115,000.00       115,000.00       168,333.33 
0560.9900600A  ?STEEL GRID DECKING                       1         1.00  LS       143,114.00       143,114.00       153,371.33 
S E C T I O N 0565  - FIBER REINFORCED POLYMER BRIDGES 
0565.1A00100A  FRP STRENGTHENING                         2         2.00  LS       525,000.00       262,500.00       149,000.00 
0565.1B00100A  FRP BR DECK                               2         2.00  LS       610,000.00       305,000.00       335,203.33 
0565.9Z90000E  SEC 0565 MISC                             1         4.00  EACH      15,600.00         3,900.00         3,300.00 
S E C T I O N 0570  - TIMBER BRIDGES 
0570.0A00150K  TIMBER & LUMBER, TREATED                  2        90.00  M3       127,100.00         1,412.22         1,775.37 
0570.0B00150K  GLUE LAMINATED TIMBER, TREATED            1        62.57  M3        93,855.00         1,500.00         1,699.83 
S E C T I O N 0581  - BRIDGE DRAINAGE SYSTEMS 
0581.0A00150E  BR DRAINS                                 2        14.00  EACH      16,000.00         1,142.86         1,200.00 
0581.9Z90000E  SEC 0581 MISC                             1         4.00  EACH         200.00            50.00           416.67 
0581.9900150A  BR DRAINAGE SYS                           3         3.00  LS       337,000.00       112,333.33       122,222.22 
0581.9900150F  ?BRIDGE DRAINAGE SYSTEMS                  1       370.00  M         64,750.00           175.00           195.00 
0581.9900300E  PLUG DECK DRAINS                          3       162.00  EACH      26,600.00           164.20           123.63 
S E C T I O N 0582  - BRIDGE BEARINGS 
0582.0A00100E  BEARING DEVICES, BENT 1                   5        75.00  EACH     148,500.00         1,980.00         2,205.68 
0582.0A00150E  BEARING DEVICES, BENT 2                   2        13.00  EACH      67,000.00         5,153.85         5,261.54 
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0582.0A00350E  BEARING DEVICES, BENT 6                   1         7.00  EACH       7,000.00         1,000.00         1,200.00 
0582.9Z90000E  SEC 0582 MISC                             3       191.00  EACH   1,088,000.00         5,696.34         6,632.46 
S E C T I O N 0583  - ELECTRICAL CONDUIT IN BRIDGES 
0583.0A00250F  21 MM ELEC CONDUIT                        3       197.00  M          7,084.00            35.96            35.71 
0583.0A00300F  27 MM ELEC CONDUIT                        3       338.00  M          7,620.00            22.54            26.39 
0583.0A00350F  35 MM ELEC CONDUIT                        4     1,551.00  M         41,694.00            26.88            24.53 
0583.0A00400F  41 MM ELEC CONDUIT                        1       125.00  M          3,000.00            24.00            27.51 
0583.0A00450F  53 MM ELEC CONDUIT                        4     1,052.00  M         32,920.00            31.29            29.45 
0583.0A00500F  63 MM ELEC CONDUIT                        1        35.00  M          1,400.00            40.00            50.59 
0583.0A00550F  78 MM ELEC CONDUIT                        4     1,296.00  M         49,904.00            38.51            40.10 
0583.0A00650F  103 MM ELEC CONDUIT                       1       119.00  M          8,925.00            75.00            42.35 
0583.9Z90000A  SEC 0583 MISC                             1         1.00  LS        20,000.00        20,000.00        16,166.67 
0583.9900200A  ELECTICAL CONDUIT                         1         1.00  LS       712,550.00       712,550.00       894,209.00 
S E C T I O N 0584  - ELASTOMERIC CONCRETE NOSING 
0584.0A00100F  ELASTOMERIC CONCRETE NOSING              12       680.68  M        210,275.80           308.92           293.20 
0584.0A00100K  ELASTOMERIC CONCRETE NOSING MATL          5         0.97  M3         4,689.20         4,834.23        13,148.69 
S E C T I O N 0585  - EXPANSION JOINTS 
0585.0A00200A  ASPHIC PLUG JT SEALS                      6         6.00  LS       116,350.00        19,391.67        17,608.53 
0585.0A00300A  SINGLE STRIP SEAL EXPAN JT                1         1.00  LS        11,410.00        11,410.00        11,803.33 
0585.0A00450K  ASPHIC PLUG JT SEAL MATL                  2         1.10  M3         8,050.00         7,318.18         7,451.69 
0585.0A00500F  ?ASPHALTIC PLUG JOINT SEALS               1         3.60  M          1,440.00           400.00           433.33 
0585.0A00550A  POURED SEALANT JT SEALS                  26        26.00  LS       165,999.50         6,384.60         5,473.24 
0585.0A00570A  TYP "A" PREFD POLYCL COMPR JT SEALS       1         1.00  LS         2,500.00         2,500.00         3,000.00 
0585.0A00580A  TYP "B" PREFD POLYCL COMPR JT SEALS       2         2.00  LS        11,455.00         5,727.50        10,027.83 
0585.0A00590A  TYP "C" PREFD POLYCL COMPR JT SEALS       4         4.00  LS        13,905.00         3,476.25         3,250.08 
0585.0A00600A  TYP "D" PREFD POLYCL COMPR JT SEALS       3         3.00  LS         3,944.00         1,314.67         2,493.67 
0585.0A00650A  TYP "E" PREFD POLYCL COMPR JT SEALS       1         1.00  LS         4,780.00         4,780.00         9,352.67 
0585.0A00750A  PREFD ELASTOMERIC STRIP SEALS            12        12.00  LS       461,500.00        38,458.33        49,517.97 
0585.9900150A  ?COMPRESSION JOINT SEAL, REPLACE          2         2.00  LS         9,300.00         4,650.00         5,356.52 
0585.9900600A  ?DECK JOINT REPAIR                        1         1.00  LS         5,700.00         5,700.00         6,003.14 
0585.9900750F  ?DECK JOINT, RAISE CONCRETE DAMS          1       600.00  M         45,000.00            75.00           151.67 
0585.9901250F  ?EXPANSION JOINT SEAL                     1       850.00  M         42,500.00            50.00            50.00 
0585.9901470A  ?EXPANSION JOINT, ARMORED CORNER, REPAIR  2         2.00  LS         5,700.00         2,850.00         3,439.70 
0585.9901500F  ?EXPANSION JOINT, ARMORED CORNERS (ADJUS  1       275.00  M          5,500.00            20.00           133.33 
0585.9901600A  ?EXPANSION JOINT, DOUBLE STRIP SEAL       2         2.00  LS       125,000.00        62,500.00        63,893.33 
0585.9902050A  ?EXPANSION JOINT, TYPE FINGER PLATE (MOD  1         1.00  LS        10,000.00        10,000.00        10,219.88 
S E C T I O N 0586  - CONCRETE REPAIR 
0586.0A00100F  REPAIR EXPAN JTS                          2       520.10  M        227,403.60           437.23           313.35 
0586.0B00100E  REPAIR DECK CONC                          2        13.00  EACH       7,800.00           600.00           491.67 
S E C T I O N 0587  - BRIDGE RAILS 
0587.0A00100F  ?PEDESTRIAN RAILING, PROTECTION           1        12.30  M          2,460.00           200.00           200.00 
0587.0A00200A  2 TUBE STL RAIL                           6         6.00  LS       342,634.00        57,105.67        52,794.06 
0587.0A00200B  2 TUBE STL RAIL                           1         1.00  LS        95,000.00        95,000.00        70,611.33 
0587.0A00220A  2 TUBE STL RAIL, RETROFIT                 2         2.00  LS       148,299.00        74,149.50        69,856.50 
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0587.0A00220F  2 TUBE STL RAIL, RETROFIT                 1     1,351.20  M        151,334.40           112.00           107.33 
0587.0A00250A  2 TUBE STL RAIL, MOD                      4         4.00  LS       134,400.00        33,600.00        31,766.67 
0587.0A00300A  3 TUBE STL RAIL                           3         3.00  LS       142,225.00        47,408.33        48,505.72 
0587.0A00350A  3 TUBE STL RAIL, MOD                      1         1.00  LS        85,000.00        85,000.00        73,333.33 
0587.0A00400A  THRIE BEAM STL RAIL                      11        11.00  LS       180,485.00        16,407.73        17,184.47 
0587.0A00400F  ?THRIE BEAM STEEL RAIL                    2       129.90  M         24,506.10           188.65           238.03 
0587.0A00450A  COMBINATION BR RAIL                       2         2.00  LS       132,500.00        66,250.00        69,639.17 
0587.0A00500A  CONC BR RAIL                              3         3.00  LS        22,360.00         7,453.33        12,351.11 
0587.0A00850A  CONC PARP                                 1         1.00  LS        21,000.00        21,000.00        17,666.67 
0587.0A00950A  CONC PARP W/ CL FENCE                     1         1.00  LS         8,000.00         8,000.00         8,666.67 
0587.0A01000A  CONC PARP W/ ORNAMENTAL PED RAIL          1         1.00  LS        16,100.00        16,100.00        16,860.00 
0587.0A01050A  CONC PARP, MOD                            2         2.00  LS       284,000.00       142,000.00       112,278.33 
0587.0A01070A  SINGLE SLOPE CONC BR RAIL                 1         1.00  LS        65,000.00        65,000.00        85,000.00 
0587.0A01100A  TYP "F" CONC RAIL                        15        15.00  LS       386,760.60        25,784.04        26,521.50 
0587.0A01300A  TYP "F" CONC RAIL, RETROFIT               9         9.00  LS       420,881.00        46,764.56        42,121.04 
0587.0A01400A  PED RAIL, MOD                             1         1.00  LS       275,000.00       275,000.00       300,000.00 
0587.0A01500A  ORNAMENTAL RAIL                           2         2.00  LS       280,000.00       140,000.00       146,918.40 
0587.0A01550F  ?TIMBER RAIL                              1       132.40  M         52,960.00           400.00           389.93 
0587.0A01560A  TIMBER RAIL, STL BACKED                   3         3.00  LS       135,000.00        45,000.00        39,760.00 
0587.0A01650A  HANDRAIL                                  1         1.00  LS        17,000.00        17,000.00        24,666.67 
0587.0A01700A  ORNAMENTAL PED RAIL                       2         2.00  LS       162,000.00        81,000.00        90,401.90 
0587.9Z90000A  SEC 0587 MISC                             3         3.00  LS        60,000.00        20,000.00        20,833.33 
0587.9Z90000E  SEC 0587 MISC                             2        24.00  EACH      28,000.00         1,166.67         1,430.56 
0587.9900700A  ?CONCRETE BRIDGE RAIL, SALVAGE AND REINS  2         2.00  LS       133,000.00        66,500.00       179,358.80 
0587.9901300F  ?PEDESTRIAN RAIL, HANDRAIL (MODIFIED)     1        11.00  M          1,375.00           125.00            91.67 
0587.9901700A  ?RAILING, PROTECTION (MODIFIED)           1         1.00  LS        37,800.00        37,800.00        38,266.67 
0587.9902300A  THRIE BEAM STL RAIL, RETROFIT             1         1.00  LS        32,221.00        32,221.00        29,607.00 
S E C T I O N 0588  - SEISMIC RESTRAINT SYSTEMS 
0588.0A00100E  ?EARTHQUAKE RESTRAINT DEVICES, EXISTING   3        32.00  EACH     329,600.00        10,300.00        14,933.33 
0588.0A00150E  ?MISCELLANEOUS EARTHQUAKE RESTRAINT DEVI  1         4.00  EACH      18,000.00         4,500.00        11,002.10 
0588.0A00200E  SEIS BEARING MOD                          1         4.00  EACH      51,000.00        12,750.00        11,884.33 
0588.0A00210E  SEIS BEARING REPL                         3        28.00  EACH     112,000.00         4,000.00         3,940.48 
0588.0A00250A  SEIS RESTR, SHEAR LUGS                    4         4.00  LS       325,000.00        81,250.00        86,250.00 
0588.0A00250E  SEIS RESTR, SHEAR LUGS                    4        22.00  EACH     156,800.00         7,127.27         9,018.18 
0588.0A00270A  SIES SHEAR BLOCKS                         1         1.00  LS        13,520.00        13,520.00        17,173.33 
0588.0A00320E  SEIS RESTR, HINGE                         1         4.00  EACH       6,400.00         1,600.00         2,200.00 
0588.0A00400A  SEIS RESTR, LONG.                         4         4.00  LS       369,920.00        92,480.00        77,493.33 
0588.0A00500E  SEIS RESTR, LONG. CABLE                   2        24.00  EACH      40,000.00         1,666.67         2,183.33 
0588.0A00550E  SEIS RESTR, LONG. SINGLE CABLE            1        36.00  EACH      72,000.00         2,000.00         2,000.00 
0588.0A00600E  SEIS RESTR, LONG. DBL CABLE               1        18.00  EACH      45,000.00         2,500.00         2,766.67 
0588.0A00610E  SEIS RESTR, LONG. THREE CABLE             1        27.00  EACH      81,000.00         3,000.00         3,333.33 
0588.0A00620E  SEIS RESTR, LONG. FOUR CABLE              1         2.00  EACH      10,000.00         5,000.00         5,366.67 
0588.0A00650A  SEIS RESTR, TRANS                         2         2.00  LS        83,660.00        41,830.00        52,276.67 
0588.0A00800J  WATERPROOFING MEMBRANE                   20     7,110.30  M2        92,214.25            12.97            15.56 
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0588.0A00850A  PREP & COAT ___________ BR                3         3.00  LS       807,800.00       269,266.67       276,351.11 
0588.9Z90000A  SEC 0588 MISC                             3         3.00  LS     1,100,880.00       366,960.00       312,368.33 
0588.9900100E  ?BOTTOM FLANGE RESTRAINTS                 1        13.00  EACH       6,500.00           500.00           450.00 
0588.9900200E  ?EARTHQUAKE RESTRAINT DEVICES.            5        34.00  EACH     372,600.00        10,958.82        11,941.20 
S E C T I O N 0594  - PREPARING & COATING STEEL STRUCTURES 
0594.0A00150A  ?COATING MATERIALS                        1         1.00  LS       140,000.00       140,000.00       133,333.33 
0594.0A00200A  ?DISPOSAL                                 1         1.00  LS        40,000.00        40,000.00        50,000.00 
0594.9900100A  ?BRIDGE CONTAINMENT SYSTEM, MOVING        1         1.00  LS       280,000.00       280,000.00       266,666.67 
0594.9900150A  ?COATING APPLICATION                      1         1.00  LS       517,000.00       517,000.00       780,666.67 
0594.9900200A  ?CONTAINMENT                              2         2.00  LS       556,000.00       278,000.00       305,000.00 
0594.9900250A  ?CONTAINMENT AND DISPOSAL                 1         1.00  LS         5,000.00         5,000.00         5,666.67 
0594.9900350A  ?FIELD APPLIED PAINT                      1         1.00  LS        20,000.00        20,000.00        10,833.33 
0594.9900550A  ?SURFACE PREPARATION                      1         1.00  LS       900,000.00       900,000.00     1,450,066.67 
0594.9900600F  CRACK SEALING STL STR                     1       850.00  M            850.00             1.00             2.33 
S E C T I O N 0595  - REINFORCED CONCRETE BOX CULVERTS 
0595.0A00100F  REINF CONC BOX CULV                       8       170.41  M        265,814.00         1,559.85         1,693.47 
0595.0A00300A  WINGWALLS & APRONS                        6         6.00  LS       283,000.00        47,166.67        31,765.06 
0595.9Z90000A  SEC 0595 MISC                             1         1.00  LS         4,000.00         4,000.00         3,666.67 
0595.9Z90000F  SEC 0595 MISC                             2        50.00  M         12,450.00           249.00           291.33 
S E C T I O N 0596  - RETAINING WALLS 
0596.0A00200J  RETAINING WALL, CIP CONC                 13     3,070.41  M2       957,363.00           311.80           372.88 
0596.0A00220J  RETAINING WALL, GABION                    3       225.00  M2        37,395.00           166.20           185.70 
0596.0A00250J  RETAINING WALL, CONTR OPTION              1        56.00  M2        32,200.00           575.00           551.67 
0596.0A00270J  RETAINING WALL, CONV SEG                  4       670.20  M2       115,730.00           172.68           151.18 
0596.0A00300J  RETAINING WALL, MSE                      23    16,448.00  M2     5,141,420.00           312.59           305.23 
0596.0A00320J  RETAINING WALL, PREFAB MODULAR            1       183.60  M2        27,540.00           150.00           228.33 
0596.0B00100F  ARCHITECTURALLY TREATED CONC. WALL        1       115.00  M         60,375.00           525.00           587.50 
0596.0C00100F  ?COPING                                   1        76.10  M         26,635.00           350.00           358.33 
0596.0C00150F  STD COPING                                1       161.40  M        112,980.00           700.00           418.33 
0596.1A00100F  SOIL NAILS                                2     3,466.00  M        223,160.00            64.39            98.88 
0596.9900550F  ?COPING, WITH RAILING                     2       270.00  M        125,350.00           464.26           504.75 
0596.9901700E  ?VERIFICATION TEST NAILS                  2         6.00  EACH       9,000.00         1,500.00         1,366.67 
S E C T I O N 0597  - SOUND WALLS 
0597.0A00100J  SOUND WALLS                              18    29,161.00  M2     6,444,045.00           220.98           210.04 
0597.0A00200J  SOUND WALLS, PRECAST                      1       428.00  M2        72,760.00           170.00           183.33 
0597.0A00400J  SOUND WALLS., STR                         1       112.00  M2        25,200.00           225.00           250.00 
0597.0A00500J  SOUND WALL, CIP CONC                      2     1,990.00  M2       481,500.00           241.96           297.61 
0597.9900400E  ?SOUND WALL DOORS                         1        19.00  EACH      28,500.00         1,500.00         1,333.33 
S E C T I O N 0599  - CONCRETE SLOPE PAVING 
0599.0A00100J  CONC SLOPE PAVING                         2       199.00  M2        11,315.00            56.86            61.52 
0599.0C00100F  SLOPE PAVING CURBS                        3       133.00  M         11,915.00            89.59           105.64 
0599.9900100J  ?LAVA SLOPE PAVING                        1       296.00  M2        29,600.00           100.00           126.00 
                                                          Part 500  Total        74,957,370.32 
            P A R T 0600  - BASES 
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S E C T I O N 0620  - COLD PLANE PAVEMENT REMOVAL 
0620.0A00100A  COLD PLN PVMT RMVL                        1         1.00  LS           743.00           743.00         1,831.00 
0620.0A00100J  COLD PLN PVMT RMVL                        7    14,271.40  M2        77,943.00             5.46             5.09 
0620.0A00100K  COLD PLN PVMT RMVL                        2       730.00  M3        55,250.00            75.68            43.78 
0620.0B00100J  COLD PLN PVMT RMVL, 0 - 50 MM DP         16    26,997.00  M2        73,575.95             2.73             3.32 
0620.0B00200J  COLD PLN PVMT RMVL, 0 - 75 MM DP          4     8,614.00  M2        34,792.50             4.04             3.80 
0620.0B00250J  COLD PLN PVMT RMVL, 0 - 100 MM DP         3     7,106.00  M2        22,471.00             3.16             3.13 
0620.0B00260J  COLD PLN PVMT RMVL, 0 - 125 MM DEEP       1     6,474.00  M2        19,422.00             3.00             2.75 
0620.0B00350J  COLD PLN PVMT RMVL, 25 - 50 MM DP         1       165.00  M2           932.25             5.65             2.97 
0620.0B00400J  COLD PLN PVMT RMVL, 50 - 100 MM DP        4    12,634.00  M2        18,908.50             1.50             1.25 
0620.0B00450J  COLD PLN PVMT RMVL, 50 - 150 MM DP        1     1,300.00  M2         6,175.00             4.75             4.25 
0620.0B00500J  COLD PLN PVMT RMVL, 100 - 150 MM DP       1       235.00  M2           587.50             2.50             3.08 
0620.0B00700J  COLD PLN PVMT RMVL, 25 MM DP              2     2,788.00  M2         5,375.00             1.93             1.51 
0620.0B00750J  COLD PLN PVMT RMVL, 38 MM DP              2   192,000.00  M2       127,150.00             0.66             0.67 
0620.0B00800J  COLD PLN PVMT RMVL, 50 MM DP             11   721,560.00  M2       758,745.30             1.05             0.93 
0620.0B00850J  COLD PLN PVMT RMVL, 65 MM DP              1    62,500.00  M2        56,250.00             0.90             0.81 
0620.0B00900J  COLD PLN PVMT RMVL, 75 MM DP              8    56,543.00  M2        81,821.00             1.45             1.37 
0620.0B00950J  COLD PLN PVMT RMVL, 100 MM DP             4     8,899.00  M2        18,742.50             2.11             2.23 
0620.0B01000J  COLD PLN PVMT RMVL, 125 MM DP             1       350.00  M2           700.00             2.00             2.92 
0620.0B01050J  COLD PLN PVMT RMVL, 150 MM DP             1       150.00  M2         1,312.50             8.75             5.75 
0620.0B01100J  COLD PLN PVMT RMVL, 175 MM DP             1     8,184.00  M2        20,460.00             2.50             2.50 
0620.0B01150J  COLD PLN PVMT RMVL, 200 MM DP             1    28,900.00  M2        65,025.00             2.25             2.23 
0620.0B01400J  COLD PLN PVMT RMVL, 350 MM DP             1    28,900.00  M2        79,475.00             2.75             2.53 
0620.9900200J  COLD PLN PVMT RMVL, CONC                  1     1,600.00  M2        16,000.00            10.00            10.00 
S E C T I O N 0641  - AGGREGATE SUBBASE, BASE & SHOULDERS 
0641.0A00100M  AGGR SUBBASE                              2    42,060.00  MG       563,030.00            13.39            12.52 
0641.0B00100K  AGGR BASE                                 4       837.00  M3        20,124.00            24.04            25.98 
0641.0B00100M  AGGR BASE                                56   310,476.00  MG     3,340,073.04            10.76            11.29 
0641.0B00200M  PLANT MIX AGGR BASE                       2    91,050.00  MG       916,095.00            10.06            12.15 
0641.0C00100M  19.0 MM - 0 AGGR BASE                     9     3,495.80  MG        58,332.10            16.69            17.95 
0641.0C00150M  25.0 MM - 0 AGGR BASE                     4     8,946.29  MG       143,776.85            16.07            15.25 
0641.0C00200M  37.5 MM - 0 AGGR BASE                     1    23,500.00  MG       235,000.00            10.00            11.53 
0641.0C00350M  75 MM - 0 AGGR BASE                       2       270.00  MG         3,961.20            14.67            16.32 
0641.0C00400M  100 MM - 0 AGGR BASE                      1       380.00  MG         6,840.00            18.00            18.00 
0641.0D00100K  AGGR SHLDR                                2       440.00  M3         4,764.50            10.83            18.39 
0641.0D00100M  AGGR SHLDR                               15    55,679.50  MG       453,349.50             8.14             8.66 
0641.0E00200J  AGGR BASE, 100 MM THCK                    1       332.00  M2         1,660.00             5.00             5.42 
0641.0E00500J  AGGR BASE, 300 MM THCK                    1       160.00  M2         2,400.00            15.00            12.83 
S E C T I O N 0645  - SIGNS 
0645.0A00150J  RECY ASPH PROD IN BASE, 150 MM THICK      1    28,900.00  M2        28,900.00             1.00             1.15 
S E C T I O N 0660  - LEAN CONCRETE BASE 
0660.0A00300J  LEAN CONC BASE, 250 MM THCK               1     9,000.00  M2       270,000.00            30.00            36.67 
0660.0A00600K  LEAN CONC BASE                            1        27.00  M3         8,791.20           325.60           312.80 
S E C T I O N 0680  - STOCKPILED AGGREGATES 
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0680.0A00250K  9.5 MM - 2.00 MM MATL IN STKPL            3    15,300.00  M3       207,741.00            13.58            16.06 
0680.0A00700K  25.0 MM - 0 MATL IN STKPL                 1     7,650.00  M3        32,512.50             4.25             4.88 
                                                          Part 600  Total         7,839,207.89 
            P A R T 0700  - WEARING SURFACES 
S E C T I O N 0709  - EMULSIFIED ASPHALT FOG COAT 
0709.0A00100M  EMUL ASPH IN FOG COAT                     8       816.60  MG       163,539.00           200.27           191.91 
S E C T I O N 0711  - POLY. MOD. EMULSIFIED ASPHALT CHIP SEAL 
0711.0A00100K  AGGR IN PMEA CHIP SEAL                    2    21,000.00  M3       448,450.00            21.35            22.29 
0711.0B00100M  ASPH IN PMEA CHIP SEAL                    2     1,425.00  MG       525,350.00           368.67           321.22 
0711.9900150K  AGGR IN PMEA CHIP SEAL (SD)               1       900.00  M3        20,790.00            23.10            34.03 
0711.9900150M  AGGR IN PMEA CHIP SEAL (SD)               1     7,350.00  MG         7,350.00             1.00            20.22 
0711.9900250M  ASPH IN PMEA CHIP SEAL (SD)               1       150.00  MG        38,550.00           257.00           249.00 
S E C T I O N 0712  - POLY. MOD. EMULS ASPH CHIP SEAL-H.D. 
0712.0A00100K  AGGR IN PMEA CHIP SEAL (HD)               4    17,900.00  M3       429,595.00            24.00            25.03 
0712.0B00100M  ASPH IN PMEA CHIP SEAL (HD)               5     4,585.00  MG     1,123,200.00           244.97           246.72 
0712.0C00100E  EX FOR PMEA CHIP SEAL APPR                1         4.00  EACH         800.00           200.00           221.67 
S E C T I O N 0730  - ASPHALT TACK COAT 
0730.0A00100M  ASPH IN TACK COAT                        25     1,908.00  MG       335,548.80           175.86           205.55 
S E C T I O N 0732  - EMULSIFIED ASPHALT PRIME COAT 
0732.0A00100M  AGGR IN PRIME COAT                        2       145.00  MG         3,005.00            20.72            50.11 
0732.0B00100M  EMUL ASPH IN PRIME COAT                   2        13.70  MG         3,069.50           224.05           377.17 
S E C T I O N 0735  - EMULSIFIED ASPHALT CONCRETE PAVEMENT 
0735.0A00100M  EMUL ASPH CONC MIX                        6   165,000.00  MG     1,687,750.00            10.23            11.04 
0735.0B00100M  EMUL ASPH IN MIX                          6     9,350.00  MG     1,993,097.00           213.17           212.50 
0735.0C00100K  CHOKE AGGR                                6     8,650.00  M3        59,712.50             6.90            12.91 
S E C T I O N 0744  - ASPH. CONCRETE PAVEMENT (LOW VOLUME) 
0744.0A00100J  ASPH CONC PVMT                            2       328.00  M2         8,160.00            24.88            26.51 
0744.0A00100M  ASPH CONC PVMT                           48    22,654.60  MG     1,170,219.40            51.65            54.13 
S E C T I O N 0745  - HOT MIXED ASPHALT CONCRETE (HMAC) 
0745.0A10002M  LVL 2, 19 MM DS HMAC                      1       987.23  MG        33,565.82            34.00            38.00 
0745.0A10003M  LVL 2, 12.5 MM DS HMAC                    1     9,200.00  MG       218,040.00            23.70            27.82 
0745.0A20002M  LVL 3, 19 MM DS HMAC                     14   113,849.00  MG     2,909,545.30            25.56            25.73 
0745.0A20003M  LVL 3, 12.5 MM DS HMAC                    8    48,322.00  MG       982,698.00            20.34            21.47 
0745.0A20006M  LVL 3, 19 MM OP HMAC                      3    37,610.00  MG       668,665.00            17.78            17.43 
0745.0A20102M  LVL 3, 19 MM DS LM TR HMAC                4   100,360.00  MG     1,700,330.00            16.94            17.07 
0745.0A20103M  LVL 3, 12.5 MM DS LM TR HMAC              3    34,400.00  MG       781,700.00            22.72            25.59 
0745.0A20106M  LVL 3, 19 MM OP LM TR HMAC                2    18,893.00  MG       328,412.50            17.38            16.42 
0745.0A30002M  LVL 4, 19 MM DS HMAC                      3   117,094.00  MG     4,077,779.00            34.82            30.17 
0745.0A30003M  LVL 4, 12.5 MM DS HMAC                    4    30,091.00  MG       928,971.00            30.87            31.77 
0745.0A30006M  LVL 4, 19 MM OP HMAC                      3    70,249.00  MG     2,492,007.50            35.47            32.50 
0745.0A30102M  LVL 4, 19 MM DS LM TR HMAC                2    75,531.00  MG     1,828,087.50            24.20            23.78 
0745.0A30103M  LVL 4, 12.5 MM DS LM TR HMAC              1    53,000.00  MG       887,750.00            16.75            22.03 
0745.0A30106M  LVL 4, 19 MM OP LM TR HMAC                1     4,176.00  MG       133,632.00            32.00            28.22 
0745.0B20402M  LVL 3, 19 MM DS HMAC IN LVL               1       573.00  MG        21,201.00            37.00            33.50 
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0745.0B20403M  LVL 3, 12.5 MM DS HMAC IN LVL             1     3,914.00  MG       101,764.00            26.00            26.33 
0745.0B20503M  LVL 3, 12.5 MM DS LM TR HMAC IN LVL       1    10,000.00  MG       150,000.00            15.00            16.95 
0745.0B20602M  LVL 3, 19 MM DS HMAC IN TEMP              1        80.00  MG         3,600.00            45.00            70.00 
0745.0B20802M  LVL 3, 19 MM DS HMAC IN LVL & TEMP        1        65.00  MG         2,275.00            35.00            56.67 
----------------------------------------------------- 
0745.0B30503M  LVL 4, 12.5 MM DS LM TR HMAC IN LVL       1     2,682.00  MG        96,552.00            36.00            30.13 
0745.0C00102M  PBA-5 ASPH IN 19 MM DS HMAC               1       170.00  MG           170.00             1.00            74.00 
0745.0C00106M  PBA-5 ASPH IN 19 MM OP HMAC               3     2,152.00  MG       429,230.00           199.46           196.57 
0745.0C00152M  PBA-6 ASPH IN 19 MM DENSE HMAC            1     2,646.00  MG       730,296.00           276.00           280.33 
0745.0C00155M  PBA-6 ASPH IN 12.5 MM OP HMAC             1     3,730.00  MG       947,420.00           254.00           185.33 
0745.0C00156M  PBA-6 ASPH IN 19 MM OP HMAC               6     5,439.00  MG       931,564.50           171.27           225.40 
0745.0C00202M  PBA-2 OR PBA-5 ASPH IN 19 MM DS HMAC     15    13,283.29  MG     1,636,601.05           123.21           161.59 
0745.0C00203M  PBA-2 OR PBA-5 ASPH IN 12.5 MM DS HMAC   10     4,578.00  MG       837,837.80           183.01           186.29 
0745.0C00252M  PBA-3 OR PBA-6 ASPH IN 19 MM DS HMAC      5     7,630.00  MG     1,340,069.10           175.63           205.59 
0745.0C00253M  PBA-3 OR PBA-6 ASPH IN 12.5 MM DS HMAC    4     2,460.00  MG       637,136.25           259.00           261.90 
S E C T I O N 0747  - ASPHALT CONCRETE PAVEMENT 
0747.0A10002M  LD CL "B" ASPH CONC                       1       365.00  MG        21,170.00            58.00            57.81 
0747.0A20002M  SD CL "B" ASPH CONC                       1     2,135.00  MG       119,560.00            56.00            55.50 
0747.0A20003M  SD CL "C" ASPH CONC                       1     1,295.00  MG        77,700.00            60.00            59.04 
0747.0B20402M  SD CL "B" ASPH CONC IN LVL                1       660.00  MG        15,840.00            24.00            28.33 
S E C T I O N 0749  - MISCELLANEOUS ASPH. CONCRETE STRUCTURES 
0749.1A00100J  ?ASPHALT DRIVEWAY CONNECTIONS             1       585.00  M2         9,360.00            16.00            12.33 
0749.1A00150E  EX FOR ASPH APPR                         48     1,011.00  EACH     206,191.00           203.95           225.48 
0749.1A00200E  EX FOR ASPH RAMPS                         1         6.00  EACH       2,280.00           380.00           298.58 
0749.1C00100J  EX FOR ASPH WALKS                         2        59.30  M2           866.00            14.60            15.28 
0749.1D00100J  EX FOR ASPH DT LINING                     1     3,175.00  M2        14,922.50             4.70             3.23 
0749.1G00100E  EX FOR PED LANDINGS                       2         4.00  EACH       1,850.00           462.50           431.92 
0749.2C00100J  ASPH WALKS                                3        87.75  M2         2,585.50            29.46            27.67 
0749.2F00100J  ASPH SLOPE PAVING                         1       707.00  M2         3,535.00             5.00             6.67 
0749.2G00100E  ASPH PULLOUTS                             1         8.00  EACH      27,600.00         3,450.00         2,983.33 
0749.2H00100J  ASPH SURF                                 1        12.00  M2           540.00            45.00            41.67 
0749.9900450J  ?ASPHALT DRIVEWAYS                        1       150.00  M2         3,217.50            21.45            19.02 
0749.9900750E  ?ASPHALT RAMPS                            1         1.00  EACH         300.00           300.00           316.67 
0749.9901300J  ?EXTRA FOR ASPHALT CONCRETE SURFACING     1        55.00  M2           605.00            11.00            16.18 
0749.9901500J  ?EXTRA FOR ASPHALT DRIVEWAYS              1       282.00  M2         3,384.00            12.00            74.67 
S E C T I O N 0755  - CONTINUOUSLY REINF. CONCRETE PAVEMENT 
0755.0A00400J  CONT REINF CONC PVMT, 250 MM THCK         1     1,248.00  M2        63,648.00            51.00            66.17 
0755.0C00900J  PLAIN CONC PVMT, DOWELLED, 200 MM THCK    2    22,612.00  M2       661,180.00            29.24            31.75 
0755.0C01050J  PLAIN CONC PVMT, DOWELLED, 250 MM THCK    1       820.00  M2        57,400.00            70.00            79.50 
0755.9900250J  ?CONCRETE PAVEMENT, REPAIR                1        60.00  M2        24,000.00           400.00           316.67 
0755.9900300F  ?CONCRETE PAVEMENT, REPAIR PERIMETER      1       104.00  M          7,800.00            75.00            43.33 
0755.9901250J  ?SPALL REPAIR                             1        10.00  M2        15,000.00         1,500.00           886.33 
S E C T I O N 0758  - CONT. REINF. CONC. PVMT REPAIR 
0758.0A00100J  CONT REINF CONC PVMT REPAIR               1     1,250.00  M2       562,500.00           450.00           353.33 
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0758.1A00100E  EX FOR REINF BAR LAP AREAS                1        50.00  EACH      10,000.00           200.00           450.00 
S E C T I O N 0759  - MISC PORTLAND CEMENT CONCRETE STRUCTURES 
0759.0A00350F  CONC CURBS, MOD                           1        10.00  M          1,000.00           100.00            91.82 
0759.0A00400F  CONC CURBS, TYP "A"                      10    15,309.00  M        420,288.25            27.45            27.52 
0759.0A00450F  CONC CURBS, TYP "A" MOD                   3     1,238.00  M         41,377.50            33.42            33.63 
0759.0A00500F  CONC CURBS, TYP "B"                       5     3,005.00  M         69,911.50            23.27            27.19 
0759.0A00550F  CONC CURBS, TYP "B" MOD                   1       869.00  M         17,380.00            20.00            25.33 
0759.0A00600F  CONC CURBS, TYP "C"                      16    21,465.00  M        356,077.22            16.59            18.10 
0759.0A00650F  CONC CURBS, TYP "C" MOD                   3       620.00  M         14,708.00            23.72            28.26 
0759.0A00850F  CONC CURBS, TYP "E" MOD                   1        14.00  M          1,610.00           115.00            73.42 
0759.0A00900F  CONC CURBS, TYP "F"                       2     8,630.40  M        106,982.00            12.40            14.86 
0759.0B00100A  CONC ISLS                                 1         1.00  LS         2,500.00         2,500.00         2,000.00 
0759.0B00150F  ?CONCRETE TRAFFIC SEPARATORS              1       400.00  M          6,048.00            15.12            15.65 
0759.0B00200E  CONC ISLS                                 1         5.00  EACH       3,500.00           700.00           733.33 
0759.0B00200J  CONC ISLS                                 8     4,393.70  M2       166,296.80            37.85            37.31 
0759.0C00100J  CONC DRWY                                16     3,632.82  M2       130,679.80            35.97            37.42 
0759.0E00100J  CONC WALKS                               22    42,169.90  M2       921,194.04            21.84            22.30 
0759.0E00150J  CONC WALKS, REINF                         2       356.00  M2        30,532.50            85.77            89.45 
0759.0F00100F  MONOLITHIC CURB & SDWKS                   2     1,867.90  M        141,144.40            75.56            79.79 
0759.0F00100J  MONOLITHIC CURB & SDWKS                   7     8,133.00  M2       289,747.00            35.63            33.23 
0759.0G00150J  CONC SURF, 100 MM                         2     1,804.00  M2        41,118.00            22.79            24.07 
0759.0G00200J  CONC SURF, 125 MM                         1     1,785.00  M2        42,840.00            24.00            27.67 
0759.0G00250J  CONC SURF, 150 MM                         1       170.00  M2        11,730.00            69.00            47.53 
0759.0G00450J  CONC SURF, 250 MM                         2     1,148.00  M2        48,237.00            42.02            44.75 
0759.0H00100A  CONC STAIRS                               4         4.00  LS        23,180.00         5,795.00         9,203.33 
0759.0H00100K  CONC STAIRS                               1        24.00  M3        24,960.00         1,040.00           817.33 
0759.0I00100J  CONC DRWY CONN                            1       364.00  M2        10,920.00            30.00            31.00 
0759.0J00100E  CONC SDWK RAMPS                           8        87.00  EACH      39,095.00           449.37           585.11 
0759.0L00100F  CONC MOWING STRIP                         3       919.00  M         20,330.00            22.12            29.69 
0759.9Z90000A  SEC 0759 MISC                             1         1.00  LS         2,000.00         2,000.00         1,666.67 
0759.9Z90000E  SEC 0759 MISC                             2         8.00  EACH      20,800.00         2,600.00         2,450.00 
0759.9Z90000F  SEC 0759 MISC                             1        13.70  M          7,261.00           530.00         1,510.00 
0759.9901150A  ?CONCRETE SURFACING, (MISCELLANEOUS WALK  1         1.00  LS         2,500.00         2,500.00         6,166.67 
0759.9901200J  ?CONCRETE TRAFFIC SEPARATORS              2       104.00  M2         7,206.00            69.29            92.05 
S E C T I O N 0760  - UNIT PAVERS 
0760.0B00100J  TURF PAVERS                               1     1,592.00  M2        85,968.00            54.00            48.33 
0760.9Z90000J  SEC 0760 MISC                             1        79.00  M2        11,850.00           150.00            87.94 
                                                          Part 700  Total        38,889,093.03 
            P A R T 0800  - PERM TRAFFIC CONTROL & GUIDANCE DEVICES 
S E C T I O N 0810  - METAL GUARD RAIL 
0810.0A00150F  GR, TYP 1                                 1        23.00  M          2,461.00           107.00            95.67 
0810.0A00250F  GR, TYP 2A                               42    19,138.03  M        853,601.32            44.60            44.20 
0810.0A00300F  GR, TYP 2A (MOD)                          2        22.86  M          3,143.25           137.50           134.17 
0810.0A00350F  GR, TYP 3                                36       833.61  M        130,072.70           156.04           161.50 
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0810.0A00450F  GR,TYP 4                                  8       177.37  M         29,839.15           168.23           156.79 
0810.0A00500F  GR,TYP 4 (MOD)                            1        19.00  M          2,280.00           120.00           173.33 
0810.0A00600F  TIMBER RAIL, TWO RAIL WOOD                2       274.50  M         47,430.00           172.79           172.34 
0810.0B00100F  METAL MEDIAN BARR                         1       122.00  M         18,300.00           150.00           150.00 
0810.0C00100E  GR ANCHORS,TYP 1                          3         3.00  EACH       1,625.00           541.67           557.04 
0810.0C00150E  GR ANCHORS, TYP 1 MOD                    28       146.00  EACH      65,815.00           450.79           452.87 
0810.0C00250E  ?GUARD RAIL ANCHORS, TYPE 5               1         1.00  EACH         910.00           910.00         1,003.33 
0810.0D00100E  GR END PIECES,TYP B                      20        66.00  EACH       4,284.00            64.91            62.12 
0810.0D00150E  GR END PIECES, TYP C                      6        16.00  EACH       2,191.60           136.98           137.51 
0810.0D00200E  THRIE BEAM END PIECES, TYP B              6        12.00  EACH       1,730.00           144.17           124.18 
0810.0E00100E  GR, TRANS                                38       198.00  EACH     341,554.00         1,725.02         1,748.08 
0810.0E00150E  GR, TRANS (MOD)                           3         7.00  EACH      13,340.00         1,905.71         2,045.55 
0810.0G00200E  GR CONN                                   3        45.00  EACH      33,350.00           741.11           932.81 
0810.0H00100E  EX FOR 2.4 M POSTS                        6       824.00  EACH      22,078.00            26.79            26.42 
0810.0I00100E  GR POSTS                                  1         8.00  EACH       2,000.00           250.00           350.00 
0810.0K00250E  GUARD RAIL TERMINALS, NON-FLARED          8        17.00  EACH      39,384.00         2,316.71         2,399.32 
0810.0K00300E  GUARD RAIL TERMINALS, FLARED             45       382.00  EACH     699,524.00         1,831.21         1,848.71 
0810.0L00100E  CONST GR FLARES                           2         3.00  EACH       2,500.00           833.33         1,211.11 
0810.0L00200E  CONST GR FLARES                           2        78.00  EACH     228,000.00         2,923.08         3,581.03 
0810.9Z90000A  SEC 0810 MISC                             1         1.00  LS         6,500.00         6,500.00         6,600.00 
0810.9Z90000E  SEC 0810 MISC                             3        10.00  EACH       6,844.25           684.43           759.14 
0810.9902250E  ?PERMANENT BARRICADE, STREET              2         4.00  EACH       2,300.00           575.00           608.33 
S E C T I O N 0812  - ADJUST GUARD RAIL 
0812.0A00100F  RMV & REINSTAL GR                         3       155.76  M          8,455.80            54.29            82.86 
0812.0A00150F  ADJ GR                                    7    16,676.70  M        146,149.13             8.76             8.82 
S E C T I O N 0815  - BOLLARDS 
0815.0A00100E  BOLLARDS                                  1         4.00  EACH       1,600.00           400.00           306.67 
0815.0A00150E  REMOVABLE BOLLARDS                        4         9.00  EACH       6,880.00           764.44           764.74 
S E C T I O N 0820  - CONCRETE BARRIER 
0820.0A00100F  CONC BARR                                 6     5,372.53  M        536,195.70            99.80            98.11 
0820.0A00200F  CONC BARR, REFLECT                        2       881.90  M         75,697.00            85.83            84.36 
0820.0A00250E  ?CONCRETE BARRIER TRANSITION              1         3.00  EACH       5,400.00         1,800.00         1,573.33 
0820.0A00250F  CONC BARR TRANS                           3        19.05  M          6,477.00           340.00           383.22 
0820.0A00300F  CONC BARR, NARROW BASE, REFLECT           1       769.00  M         76,900.00           100.00           106.67 
0820.0B00100F  SINGLE SLOPE CONC BARR                    2    10,150.40  M      1,362,662.56           134.25           152.06 
0820.0B00120F  SINGLE SLOPE CONC BARR, NON-STD           1     1,500.00  M        397,500.00           265.00           238.33 
0820.0B00130F  SINGLE SLOPE CONC BARR, NON-STD, REFLECT  1     1,400.00  M        371,000.00           265.00           239.00 
0820.0B00150F  SINGLE SLOPE CONC BARR, MOD               1     2,100.00  M        840,000.00           400.00           300.00 
0820.0B00170F  SINGLE SLOPE CONC BARR, NARROW BASE       1        60.00  M          9,600.00           160.00           203.33 
0820.0B00180F  SINGLE SLOPE CONC BARR, NARROW BASE, REF  1       827.00  M        124,050.00           150.00           123.33 
0820.0B00200F  SINGLE SLOPE CONC BARR, REFLECT           2    12,816.00  M      1,761,800.00           137.47           141.62 
0820.0B00220F  SINGLE SLOPE CONC BARR, MOD, REFLECT      2       225.00  M         85,650.00           380.67           308.22 
0820.0B00240F  SINGLE SLOPE CONC BARR W/ EXPOSED AGGR F  1       160.00  M         47,200.00           295.00           301.67 
0820.0B00250F  CONC SHLDR BARR                           1         3.81  M          1,066.80           280.00           392.75 
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0820.0B00350F  CONC SHLDR BARR, REFLECT                  1       276.00  M         24,815.16            89.91            70.64 
0820.0B00420F  SINGLE SLOPE CONC BARR W/ PED RAIL        1       230.00  M         63,250.00           275.00           291.67 
0820.0B00450F  ?CONCRETE BARRIER, INTEGRAL SIDEWALK      1       220.00  M         53,900.00           245.00           272.67 
0820.0B00500F  RMV & REINSTAL CONC BARR                  3       343.60  M         15,199.00            44.23            50.87 
0820.0C00100E  CONC BARR END TERMINAL                    1         2.00  EACH       1,750.00           875.00         1,525.00 
0820.9900450E  ?CONCRETE BARRIER, REFLECTORS             2       112.00  EACH         560.00             5.00            16.19 
0820.9900550E  ?CONCRETE BARRIER, TRANSITION TO CURB     1         6.00  EACH       5,400.00           900.00         1,333.33 
S E C T I O N 0830  - IMPACT ATTENUATORS 
0830.0A00150E  IMPACT ATTEN, CAT-350                     1         2.00  EACH       8,925.00         4,462.50         4,320.83 
0830.0A00400E  IMPACT ATTEN, QUAD GUARD                  4        14.00  EACH     266,150.00        19,010.71        23,250.43 
0830.9900450E  ?IMPACT ATTENUATOR, REMOVE AND REINSTALL  1         1.00  EACH       5,000.00         5,000.00         4,000.00 
S E C T I O N 0840  - DELINEATORS 
0840.0A00100E  DELINEATORS, TYP 1                       19     2,702.00  EACH      76,413.75            28.28            28.28 
0840.0A00150E  DELINEATORS, TYP 1U                       1         8.00  EACH         480.00            60.00            42.50 
0840.0A00200E  DELINEATORS, TYP 2                        3       405.00  EACH       9,192.00            22.70            27.44 
0840.0A00250E  DELINEATORS, TYP 3                        3        75.00  EACH       2,370.00            31.60            35.70 
0840.0A00300E  DELINEATORS, TYP 4                        4        40.00  EACH         892.00            22.30            21.58 
0840.0A00350E  SURF MOUNTED TUBL MRKR                    2        32.00  EACH       1,680.20            52.51            48.02 
S E C T I O N 0841  - MILEPOST MARKERS 
0841.0A00100E  MILEPOST MRKR POSTS                      11        91.00  EACH       4,916.00            54.02            47.49 
S E C T I O N 0850  - THERMOPLASTIC PAVEMENT MARKINGS 
0850.0A00100A  RMVL OF EXT PVMT MRK                      4         4.00  LS         8,750.00         2,187.50         2,400.33 
0850.0A00100E  RMVL OF EXT PVMT MRK                      1        11.00  EACH       1,540.00           140.00           138.33 
0850.0B01100E  PVMT LEGEND, TYP A: ARROWS                4       180.00  EACH      17,000.00            94.44            99.11 
0850.0B01150E  PVMT LEGEND, TYP B: ARROWS                9       151.00  EACH      34,230.00           226.69           225.16 
0850.0B01200E  PVMT LEGEND, TYP C: ARROWS                1         8.00  EACH       2,360.00           295.00           298.33 
0850.0B01250E  PVMT LEGEND, TYP D: ARROWS               10       216.00  EACH      38,518.50           178.33           175.82 
0850.0C01100E  PVMT LEGEND, TYP A: "ONLY"                2        19.00  EACH       4,650.00           244.74           275.44 
0850.0C01150E  PVMT LEGEND, TYP B: "ONLY"                1         1.00  EACH         250.00           250.00           220.00 
0850.0C01250E  PVMT LEGEND, TYP D: "ONLY"                3         9.00  EACH       2,825.00           313.89           319.30 
0850.0E01100E  PVMT LEGEND, TYP A: "SCHOOL XING"         1         2.00  EACH         900.00           450.00           455.00 
0850.0E01150E  PVMT LEGEND, TYP B: "SCHOOL XING"         1         1.00  EACH       1,050.00         1,050.00           916.67 
0850.0F01100E  PVMT LEGEND, TYP A: RR XING MRK           3         4.00  EACH       2,350.00           587.50           627.50 
0850.0F01250E  PVMT LEGEND, TYP D: RR XING MRK           2         9.00  EACH       4,221.50           469.06           565.98 
0850.0G01100E  PVMT LEGEND, TYP A: BICYCLE LANE SYM      4        53.00  EACH       8,140.00           153.58           156.40 
0850.0G01150E  PVMT LEGEND, TYP B: BICYCLE LANE SYM      5        52.00  EACH       9,883.00           190.06           197.11 
0850.0G01200E  PVMT LEGEND, TYP C: BICYCLE LANE SYM      1        10.00  EACH       2,750.00           275.00           281.67 
0850.0G01250E  PVMT LEGEND, TYP D: BICYCLE LANE SYM      4       114.00  EACH      16,852.00           147.82           150.22 
0850.0H01150E  PVMT LEGEND, TYP B: DIAMONDS              2        14.00  EACH       1,875.00           133.93           142.73 
0850.0H01200E  PVMT LEGEND, TYP C: DIAMONDS              1        10.00  EACH         750.00            75.00            78.33 
0850.0H01250E  PVMT LEGEND, TYP D: DIAMONDS              1        36.00  EACH       7,920.00           220.00           213.33 
0850.0I01100J  PVMT LINE, TYP A                          8       547.29  M2        29,398.87            53.72            53.99 
0850.0I01150J  PVMT LINE, TYP B                          9     1,728.50  M2       123,298.00            71.33            71.93 
0850.0I01200J  PVMT LINE, TYP C                          1         6.00  M2         1,350.00           225.00           228.33 
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0850.0I01250J  PVMT LINE, TYP D                          8       621.20  M2        52,549.40            84.59            87.34 
0850.9Z90000F  SEC 0850 MISC                             1     2,460.00  M         19,680.00             8.00             8.07 
S E C T I O N 0851  - PREFORMED PERM. PAVEMENT MARKINGS 
0851.0A00100F  PERM PVMT STRIP                           1     3,910.00  M         12,121.00             3.10             3.18 
0851.0A00150F  ?PREFORMED PAVEMENT STRIPING              1       350.00  M          2,082.50             5.95             4.47 
S E C T I O N 0860  - PAVEMENT MARKERS 
0860.0A00100E  MONO-DIR CRYSTAL TYP I MRKR              10     6,120.00  EACH      22,855.25             3.73             3.93 
0860.0B00100E  BI-DIR YELLOW TYP I MRKR                  8     3,579.00  EACH      13,483.00             3.77             3.81 
0860.0C00100E  WHITE TYP II MRKR                         3     6,047.00  EACH      14,085.75             2.33             2.57 
0860.0D00100E  YELLOW TYP II MRKR                        1        22.00  EACH          49.50             2.25             2.15 
0860.1A00100E  MONO-DIR CRYSTAL TYP I MRKR, REC          1        40.00  EACH         800.00            20.00            20.17 
0860.1B00100E  BI-DIR YELLOW TYP I MRKR, REC             1        50.00  EACH         700.00            14.00            16.00 
S E C T I O N 0861  - PAINTED PERMANENT PAVEMENT STRIPING 
0861.0A00100F  PAINTED PERM PVMT STRIP                  38   783,988.40  M        270,429.93             0.34             0.34 
0861.0B00100A  PAINTED PERM PVMT STRIP, COMPL            3         3.00  LS         9,540.00         3,180.00         2,837.78 
S E C T I O N 0862  - DURABLE PERMANENT PAVEMENT STRIPING 
0862.0A10100F  MMA, PROFILED, 2.3 MM, EXTRD              2     8,814.00  M         67,153.50             7.62             7.27 
0862.0A10200F  MMA, PROFILED, 3.0 MM, EXTRD              6    81,426.00  M        582,634.30             7.16             7.04 
0862.0A10400F  THERMOPL, PROFILED, 3.0 MM, EXTRD         1     4,400.00  M         21,560.00             4.90             5.08 
0862.0B10100F  MMA, NON-PROFILED, 2.3 MM, EXTRD          7   114,813.00  M        608,855.80             5.30             5.87 
0862.0B10200F  MMA, NON-PROFILED, 3.0 MM, EXTRD         12   280,460.00  M      1,725,827.10             6.15             6.18 
0862.0B10300F  THERMOPL, NON-PROFILED, 2.3 MM, EXTRD     1        25.00  M            550.00            22.00            22.33 
0862.0B10400F  THERMOPL, NON-PROFILED, 3.0 MM, EXTRD     1    14,000.00  M         39,340.00             2.81             3.60 
0862.0C10100F  MMA, INLAID                               3    60,132.00  M        810,716.64            13.48            14.51 
0862.0E10100F  THERMOPL, INVERTED PROFILE                3   126,947.00  M        502,227.38             3.96             4.26 
0862.0F10100F  MMA, NON-PROFILED, 2.3 MM, SPRAYED        1   103,902.00  M        460,285.86             4.43             5.07 
0862.0F10200F  MMA, NON-PROFILED, 3.0 MM, SPRAYED        2    71,730.00  M        403,970.40             5.63             6.21 
0862.0G10200F  THERMOPL, INLAID, INVERTED PROFILE W/BUM  1     5,846.00  M         56,998.50             9.75            11.08 
S E C T I O N 0863  - STRIPING 
0863.0A00100A  PVMT LINE RMVL                            3         3.00  LS       109,793.60        36,597.87        39,327.66 
0863.0A00100F  PVMT LINE RMVL                           12   106,226.00  M        137,553.00             1.29             1.35 
0863.0A00150E  PVMT LEGEND RMVL                          4        25.00  EACH       1,955.00            78.20            84.87 
0863.0A00300F  DURABLE LINE RMVL                         1     1,500.00  M          4,500.00             3.00             2.37 
S E C T I O N 0865  - RUMBLE STRIPS 
0865.0A00100L  RUMBLE STRIPS                             2         5.56  KM         8,038.40         1,445.76         1,522.69 
0865.0A00150E  RUMBLE STRIP SETS                         1         6.00  EACH       3,000.00           500.00           454.50 
                                                          Part 800  Total        15,250,432.05 
            P A R T 0900  - PERM TRAFFIC CONTROL & ILLUM SYSTEMS 
S E C T I O N 0905  - RMVL & REINST OF EXISTING SIGN INSTALL 
0905.0A00100A  RMV EXT SGN                              36        36.00  LS       137,470.90         3,818.64         4,166.17 
0905.0B00100A  RMV & REINSTAL EXT SGN                   36        36.00  LS        58,855.62         1,634.88         2,412.46 
0905.9900100A  ?REVISE EXISTING SIGN LEGENDS             1         1.00  LS         2,000.00         2,000.00         1,676.67 
S E C T I O N 0910  - WOOD SIGN POST 
0910.0A00100K  WOOD SGN POSTS                           40        81.12  M3       205,264.23         2,530.38         2,470.29 
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S E C T I O N 0920  - SIGN SUPPORT FOOTINGS 
0920.0A00100A  SGN SUPPORT FTINGS                       26        26.00  LS       327,537.00        12,597.58        12,690.43 
0920.0A00150A  SGN BR FTINGS                             6         6.00  LS        61,001.00        10,166.83        16,372.28 
S E C T I O N 0930  - METAL SIGN SUPPORTS 
0930.0A00100A  SGN BR                                    7         7.00  LS       378,001.00        54,000.14        56,666.71 
0930.0A00350A  SGN BR MOUNTING BRACKETS                  1         1.00  LS        10,000.00        10,000.00         6,225.00 
0930.0C00100A  BUTTERFLY SGN STR                         3         3.00  LS        47,470.00        15,823.33        19,551.00 
0930.0D00100A  CANT SGN STR                              7         7.00  LS       156,180.00        22,311.43        19,832.38 
0930.0E00100A  STR MOUNTS                                4         4.00  LS        37,500.00         9,375.00        10,850.00 
0930.0F00100A  SIG POLE MOUNTS                          10        10.00  LS        29,347.50         2,934.75         3,515.33 
0930.0F00250A  BR RAIL SGN MOUNTS                        2         2.00  LS         6,500.00         3,250.00         3,250.00 
0930.0G00100A  PIPE SGN POSTS                            3         3.00  LS        13,600.00         4,533.33         5,083.33 
0930.0H00100A  MULTI-POST BREAKAWAY SGN SUPPORTS         4         4.00  LS        81,860.00        20,465.00        20,169.09 
0930.0I00100A  SPEC PIPE SGN SUPPORTS                    4         4.00  LS         8,150.00         2,037.50         2,845.83 
0930.0I00150A  SPEC TUBL SGN SUPPORTS                    1         1.00  LS         1,000.00         1,000.00           966.67 
0930.0J00100A  SINGLE POST BREAKAWAY SGN SUPPORTS        1         1.00  LS         1,000.00         1,000.00         1,000.00 
0930.0K00100A  TRIANGULAR BASE BREAKAWAY SGN SUPPORTS   12        12.00  LS       162,426.00        13,535.50        13,700.49 
0930.0O00100A  EXIT NUMBER SGN SUPPORTS                  7         7.00  LS        18,070.00         2,581.43         2,632.50 
0930.0Q00100A  MAST ARM SGN SUPPORTS                     1         1.00  LS         7,000.00         7,000.00        13,166.67 
0930.0R00100A  MAINT WALKWAYS                            2         2.00  LS        13,000.00         6,500.00         6,916.67 
0930.9Z90000A  SEC 0930 MISC                             1         1.00  LS        15,000.00        15,000.00        11,330.00 
0930.9Z90000E  SEC 0930 MISC                             1        45.00  EACH      18,000.00           400.00           436.67 
0930.9900400A  ?SPECIAL PIPE SIGN SUPPORTS               1         1.00  LS         6,500.00         6,500.00         5,700.00 
S E C T I O N 0940  - SIGNS 
0940.0A00100J  TYP "B" SGN IN PLC                       10        85.15  M2        19,819.69           232.76           225.00 
0940.0A00250J  TYP "B3" SGN IN PLC                       1         1.56  M2           624.00           400.00           256.10 
0940.0A00350J  TYP "C" SGN IN PLC                        6       110.48  M2        22,804.75           206.42           203.16 
0940.0A00450J  TYP "F" SGN IN PLC                        4        18.69  M2         4,202.96           224.88           194.94 
0940.0A00500J  TYP "FA" SGN IN PLC                       6        31.57  M2         4,781.46           151.46           154.97 
0940.0A00650J  TYP "G" SGN IN PLC                       31     1,328.30  M2       299,792.18           225.70           230.32 
0940.0A00700J  TYP "G1" SGN IN PLC                      14     2,036.39  M2       484,961.68           238.15           238.36 
0940.0A00750J  TYP "G2" SGN IN PLC                       2         8.85  M2         1,781.15           201.26           253.28 
0940.0A00900J  TYP "R" SGN IN PLC                       29       246.56  M2        39,680.92           160.94           158.68 
0940.0A00950J  TYP "R1" SGN IN PLC                       3         7.76  M2         1,214.50           156.51           151.58 
0940.0A01000J  TYP "RR" SGN IN PLC                       4         7.73  M2         1,109.18           143.49           139.24 
0940.0A01050J  TYP "W1" SGN IN PLC                      33       497.46  M2        82,017.33           164.87           166.95 
0940.0A01100J  TYP "W2" SGN IN PLC                       6         8.10  M2         1,298.98           160.37           173.32 
0940.0A01200J  TYP "W4" SGN IN PLC                       6         7.03  M2         1,501.75           213.62           221.70 
0940.0A01250J  TYP "W5" SGN IN PLC                       1         0.14  M2            35.00           250.00           253.33 
0940.0A01350J  TYP "W7" SGN IN PLC                       8        61.29  M2        12,231.31           199.56           187.29 
0940.0A01370J  TYP "W9" SGN IN PLC                       1         0.37  M2            62.90           170.00           182.67 
0940.0A01400J  TYP "WA" SGN IN PLC                       3        22.46  M2         4,422.28           196.90           170.76 
0940.0A01450J  TYP "Y1" SGN IN PLC                      35       280.98  M2        48,295.98           171.88           174.75 
0940.0A01500J  TYP "Y2" SGN IN PLC                      13        56.01  M2         9,041.22           161.42           169.30 
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0940.0A01550J  TYP "Y3" SGN IN PLC                       7       143.30  M2        26,609.40           185.69           188.97 
0940.0A01600J  TYP "Y4" SGN IN PLC                      10        39.77  M2         6,305.68           158.55           161.34 
0940.0A01640J  TYP "YG" SGN IN PLC                       3        18.71  M2         3,222.00           172.21           189.07 
0940.0A01650J  MISC SGN IN PLC                           2         5.08  M2         2,611.30           514.04           530.78 
0940.9900040A  MISC & INCIDENTAL MATL, COMPL             2         2.00  LS        78,100.00        39,050.00        45,400.00 
0940.9900080A  VARIABLE MESSAGE SIGN, COMPL              2         2.00  LS       182,000.00        91,000.00        91,375.00 
0940.9900090E  ?VARIABLE MESSAGE SIGN, COMPLETE          1         1.00  EACH      80,306.47        80,306.47       117,653.23 
S E C T I O N 0941  - SIGN COVERS 
0941.0A00100A  SGN COVERS                                1         1.00  LS           500.00           500.00         1,291.67 
S E C T I O N 0950  - RMVL & REINST HWY ILLUM & TRA SIGNAL 
0950.0A00100A  RMVL OF EXT ILLUM                         8         8.00  LS       246,956.00        30,869.50        35,720.52 
0950.0B00100A  RMVL OF EXT TRA SIG                       7         7.00  LS        48,500.00         6,928.57         7,827.52 
0950.0C00100A  REINSTAL OF EXT ILLUM                     2         2.00  LS         7,750.00         3,875.00         4,466.67 
S E C T I O N 0960  - COMMON PROV FOR HWY ILLUM & TRA SIGNALS 
0960.9900200A  CNTL CABINETS                             1         1.00  LS        60,380.00        60,380.00        47,473.00 
S E C T I O N 0970  - HIGHWAY ILLUMINATION 
0970.0A00250A  ?MISCELLANEOUS ROADWAY LIGHTING COMPONEN  1         1.00  LS        61,700.00        61,700.00        45,850.00 
0970.0A00300A  POLE FDTNS                                7         7.00  LS       287,251.00        41,035.86        41,060.90 
0970.0A00300E  ?POLE FOUNDATIONS                         1         4.00  EACH      18,400.00         4,600.00         2,700.00 
0970.0B00100A  LIGHT POLES, FIXED BASE                   6         6.00  LS       376,109.00        62,684.83        57,849.11 
0970.0C00100A  LIGHT POLES, SLIP BASE                    3         3.00  LS       153,876.00        51,292.00        48,612.67 
0970.0D00100A  LIGHT POLE ARMS                           5         5.00  LS        51,914.00        10,382.80        10,537.60 
0970.0E00100A  LUM, LAMPS & BALLASTS                     8         8.00  LS       247,968.00        30,996.00        36,132.58 
0970.0F00100A  SWTCH, CONDUIT, WIRE, ETC.               13        13.00  LS     1,445,801.00       111,215.46       111,660.41 
0970.0G00150A  ILLUM INSTAL, COMPL                       4         4.00  LS       725,000.00       181,250.00       170,729.17 
0970.0G00200A  ELEC SUPPLY & DISTR SYS                   3         3.00  LS     1,242,286.00       414,095.33       488,760.75 
0970.0G00250A  LIGHT POLES, WOOD                         1         1.00  LS         1,500.00         1,500.00         2,000.00 
0970.0G00350A  LIGHT TOWERS                              1         1.00  LS       122,000.00       122,000.00        99,000.00 
0970.9Z90000A  SEC 0970 MISC                             3         3.00  LS        59,048.00        19,682.67        17,692.57 
0970.9Z90000E  SEC 0970 MISC                             4        17.00  EACH      61,360.00         3,609.41         5,026.24 
0970.9Z90000F  SEC 0970 MISC                             1       370.00  M         82,140.00           222.00           246.00 
0970.9900600E  ?LUMINAIRES, LAMPS AND BALLASTS           1       159.00  EACH     252,015.00         1,585.00         1,642.50 
0970.9900700A  ?TOWER FOUNDATIONS                        1         1.00  LS        81,000.00        81,000.00        68,666.67 
0970.9900750A  ?TOWER LOWERING DEVICE                    1         1.00  LS        42,000.00        42,000.00        39,000.00 
S E C T I O N 0980  - SIGN ILLUMINATION 
0980.9900250A  ?SIGN ILLUMINATION EQUIPMENT              1         1.00  LS        10,500.00        10,500.00        10,316.67 
S E C T I O N 0990  - TRAFFIC SIGNALS 
0990.0A00100A  CCTV INSTAL, COMPL                       13        13.00  LS       597,908.26        45,992.94        41,577.07 
0990.0A00150A  TRA SIG INSTAL, COMPL                    14        14.00  LS     2,171,239.00       155,088.50       154,727.63 
0990.0A00150E  TRA SIG INSTAL, COMPL                     8        10.00  EACH     878,562.50        87,856.25        85,583.52 
0990.0A00200A  ?TRAFFIC SIGNAL MODIFICATIONS, COMPLETE   1         1.00  LS         1,750.00         1,750.00         5,762.50 
0990.0B00100E  FIRE PREEMPTION SYS, COMPL                6         6.00  EACH      44,950.00         7,491.67         7,989.40 
0990.0B00150A  INTERCONNECT SYS                          5         5.00  LS       247,540.00        49,508.00        42,047.93 
0990.0B00150E  INTERCONNECT SYS                          3         4.00  EACH     130,000.00        32,500.00        31,283.33 
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0990.0C00100E  MODEL 170 CNTLLER, COMPL                  7        16.00  EACH     126,145.00         7,884.06         7,598.86 
0990.0D00100E  TRA SIG MOD, COMPL                        3        13.00  EACH      85,380.00         6,567.69         6,430.74 
0990.0D00150A  RAMP METER SIG INSTAL, COMPL              1         1.00  LS       175,000.00       175,000.00       140,000.00 
0990.0D00150E  RAMP METER SIG INSTAL, COMPL              1         9.00  EACH     711,000.00        79,000.00        81,586.67 
0990.0E00150A  LP DETECTOR INSTAL, COMPL                 9         9.00  LS     1,058,588.00       117,620.89        99,732.28 
0990.0E00150E  LP DETECTOR INSTAL, COMPL                 2         9.00  EACH     208,200.00        23,133.33        26,284.63 
0990.0E00250E  FLASHING BEACON INSTAL, COMPL             1         1.00  EACH      18,000.00        18,000.00        17,966.67 
0990.9Z90000A  SEC 0990 MISC                             2         2.00  LS       150,127.66        75,063.83        54,066.73 
0990.9Z90000E  SEC 0990 MISC                             3        11.00  EACH      68,406.65         6,218.79         7,424.70 
0990.9900250E  ?LOOP DETECTOR REPLACEMENT, COMPLETE      1        10.00  EACH      31,000.00         3,100.00         3,233.33 
0990.9900600E  RAMP METER MOD, COMPL                     1         2.00  EACH      54,000.00        27,000.00        28,166.67 
                                                          Part 900  Total        15,665,318.39 
            P A R T 1000  - RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
S E C T I O N 1010  - TOPSOIL 
1010.0A00100K  TOPSOIL                                  18    26,853.00  M3       433,062.75            16.13            19.24 
1010.0A00130K  SEL TOPSOIL                               3       642.00  M3        13,704.00            21.35            31.25 
1010.0A00150K  EX FOR SEL TOPSOIL MATL                   3     5,470.00  M3        27,360.00             5.00             5.53 
1010.9900250K  ?SELECTED WETLAND TOPSOIL MATERIAL        1     1,300.00  M3        14,040.00            10.80             9.60 
S E C T I O N 1015  - WILDFLOWER SEEDING 
1015.0A00100J  WILDFLOWER SEED                           3     2,313.00  M2         6,319.50             2.73             3.31 
S E C T I O N 1025  - PLANT SEEDING 
1025.0A00100J  PLANT SEED                                3     7,185.00  M2         8,226.25             1.14             1.55 
1025.0A00100R  PLANT SEED                                1         0.35  HA         8,610.00        24,600.00        19,733.33 
1025.0A00150R  PLANT SEED, MIX NO 1                      4         3.57  HA        19,775.00         5,539.22         5,608.96 
1025.0A00200R  PLANT SEED, MIX NO 2                      1         0.20  HA         2,000.00        10,000.00        10,000.00 
S E C T I O N 1030  - SEEDED LAWN 
1030.0A00100A  ?SEEDED LAWN                              1         1.00  LS           500.00           500.00         1,000.00 
1030.0A00100J  SEED LAWN                                 1       560.00  M2         2,716.00             4.85             3.98 
S E C T I O N 1035  - SOD LAWN 
1035.0A00100J  SOD LAWN                                  3       439.00  M2         9,889.00            22.53            18.83 
S E C T I O N 1040  - PLANTING 
1040.0A00150E  ?CONIFER TREES                            1       331.00  EACH       1,655.00             5.00             6.33 
1040.0A00200E  CONIFER TREES, 600 MM HT                  1         5.00  EACH         210.00            42.00            47.85 
1040.0A00450E  TREE GRATES W/FRAMES                      1       117.00  EACH     111,150.00           950.00         1,016.67 
1040.0A00500E  CONIFER TREES, 900 MM HT                  3        30.00  EACH       2,476.00            82.53            98.36 
1040.0A00550E  CONIFER TREES, 1.2 M HT                   3       829.00  EACH      42,612.00            51.40            56.65 
1040.0A00600E  CONIFER TREES, 1.5 M HT                   6       315.00  EACH      24,118.30            76.57            82.75 
1040.0A00650E  CONIFER TREES, 1.8 M HT                   1        61.00  EACH       9,760.00           160.00           113.33 
1040.0A00700E  CONIFER TREES, 2.0 M HT                   1         4.00  EACH         800.00           200.00           143.67 
1040.0A00750E  CONIFER TREES, 2.5 M HT                   1        83.00  EACH      14,940.00           180.00           170.00 
1040.0A00800E  CONIFER TREES, 2.8 M HT                   1         6.00  EACH         720.00           120.00           141.67 
1040.0B00100E  DECID TREES, SMALL CONTAINER              7       717.00  EACH      21,391.50            29.83            32.26 
1040.0B00150E  DECID TREES, 12 MM CALIPER                2        26.00  EACH       3,682.00           141.62           144.26 
1040.0B00200E  DECID TREES, 20 MM CALIPER                2        46.00  EACH       2,806.00            61.00            79.04 
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1040.0B00250E  DECID TREES, 25 MM CALIPER                2        40.00  EACH       3,800.00            95.00            99.00 
1040.0B00300E  DECID TREES, 30 MM CALIPER                2       709.00  EACH      81,930.00           115.56            93.21 
1040.0B00350E  DECID TREES, 40 MM CALIPER                4       348.00  EACH      65,875.30           189.30           177.04 
1040.0B00450E  DECID TREES, 50 MM CALIPER                4       344.00  EACH      74,062.00           215.30           226.03 
1040.0B00550E  DECID TREES, 80 MM CALIPER                2       233.00  EACH      89,710.00           385.02           365.62 
1040.0B00600E  DECID TREES, 90 MM CALIPER                1        19.00  EACH       7,125.00           375.00           511.67 
1040.0B00650E  DECID TREES, 100 MM CALIPER               1        53.00  EACH      41,340.00           780.00           571.67 
1040.0C00100E  SHRUBS, BARE ROOT                         1       325.00  EACH       3,493.75            10.75            10.75 
1040.0C00150E  SHRUBS, NO 1 CONTAINER                   13     9,425.00  EACH     105,788.50            11.22            15.17 
1040.0C00200E  SHRUBS, NO 2 CONTAINER                    5     8,050.00  EACH     127,184.50            15.80            11.23 
1040.0C00300E  SHRUBS, NO 5 CONTAINER                    5       371.00  EACH       7,586.00            20.45            22.86 
1040.0D00100E  TUBL PLANTS, 165 CM3 CONTAINER            1       960.00  EACH      12,480.00            13.00            11.50 
1040.0D00120E  TUBL PLANTS, 200 CM3 CONTAINER            1    69,728.00  EACH     230,102.40             3.30             1.95 
1040.0D00200E  TUBL PLANTS, 525 CM3 CONTAINER            3    25,612.00  EACH      89,686.80             3.50             5.42 
1040.0D00300E  ?SHRUBS, TUBELING                         1       629.00  EACH       1,887.00             3.00             4.83 
1040.0E00250E  VINES, NO 1 CONTAINER                     2     7,089.00  EACH      53,060.40             7.48             7.58 
1040.0F00150E  GRND COVERS, NO 1 CONTAINER               3    97,694.00  EACH     487,141.00             4.99             5.08 
1040.0F00200E  GRND COVERS, 55 MM POTS                   1       800.00  EACH       6,000.00             7.50             5.83 
1040.0F00250E  GRND COVERS, 100 MM POTS                  3    45,603.00  EACH     116,839.65             2.56             2.85 
1040.0H00100E  BULBS                                     2     3,325.00  EACH      10,393.75             3.13             2.00 
1040.2A00100K  SOIL CONDER                               7     3,949.00  M3       129,552.00            32.81            39.64 
1040.2A00200A  SOIL TESTING                              1         1.00  LS         1,000.00         1,000.00         1,500.00 
1040.3A00100K  BARK MULCH                               11     3,266.00  M3       133,696.90            40.94            42.79 
1040.3B00100K  PLANT BED MULCH                           1        80.75  M3         3,230.00            40.00            43.00 
1040.4A00100A  ESTABLISHMENT PERIOD                      6         6.00  LS        83,100.00        13,850.00        22,305.50 
1040.4A00150X  ESTABLISHMENT PERIOD 2ND YEAR             1         1.00  YEAR      15,000.00        15,000.00        31,666.67 
1040.4B00150A  ?LANDSCAPING                              1         1.00  LS        15,000.00        15,000.00        15,000.00 
1040.4B00250E  SEEDLING TREES                            6     4,438.00  EACH      26,001.50             5.86             5.15 
1040.4B00300E  PLANT CUTTINGS, SMALL                    11     2,219.00  EACH      14,485.00             6.53             7.82 
1040.4B00350E  PLANT CUTTINGS, LARGE                     5     1,310.00  EACH       6,677.00             5.10             5.76 
1040.4B00360E  ROOTED PLANT CUTTINGS                     1       100.00  EACH       1,000.00            10.00            16.07 
1040.4B00450R  WETLAND SEED                              1         0.17  HA         1,700.00        10,000.00         9,000.00 
1040.9Z90000A  SEC 1040 MISC                             1         1.00  LS           500.00           500.00         1,860.00 
1040.9900100E  ANNUALS                                   1        32.00  EACH         320.00            10.00             7.42 
1040.9901050E  ?DECIDUOUS TREES, 1.2 M - 1.5 M HEIGHT    1        13.00  EACH       2,999.75           230.75           216.92 
1040.9901100E  ?DECIDUOUS TREES, 1.5 M - 1.8 M HEIGHT    1         5.00  EACH       1,000.00           200.00           189.67 
1040.9901150E  ?DECIDUOUS TREES, 1.8 M - 2.1 M HEIGHT    2        12.00  EACH       2,400.00           200.00           143.67 
1040.9902750E  ?TREES AND SHRUBS, RELOCATE               1         8.00  EACH       8,000.00         1,000.00           725.00 
1040.9903050A  ?WEED CONTROL                             1         1.00  LS        17,500.00        17,500.00        13,381.67 
1040.9903200K  ?WOOD CHIPS                               1       305.00  M3         5,185.00            17.00            29.33 
S E C T I O N 1043  - PLANTING WETLAND PLANTS 
1043.0B00100E  WETLAND PLANTS, BARE ROOT                 1     6,000.00  EACH       7,200.00             1.20             1.20 
1043.0D00100E  WETLAND PLANTS, SMALL CONTAINER           1        50.00  EACH         500.00            10.00            15.33 
1043.9900250E  ?HOLLOW STEM BULRUSH                      1       144.00  EACH       2,160.00            15.00            11.67 
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S E C T I O N 1050  - FENCES 
1050.1A00100F  TYP 1 FENCE                               9     2,069.00  M         27,140.40            13.12            14.03 
1050.1A00200F  TYP 1-5W FENCE                            3       580.00  M         10,040.50            17.31            15.64 
1050.1A00300F  TYP 2 FENCE                               4       410.00  M          8,760.00            21.37            17.59 
1050.1B00150E  1.2 M SINGLE GATES                        1        11.00  EACH       3,850.00           350.00           366.67 
1050.1B00300E  3.6 M SINGLE GATES                        2         2.00  EACH       1,550.00           775.00           850.00 
1050.1B00400E  6.0 M SINGLE GATES                        1         1.00  EACH         600.00           600.00           850.00 
1050.2A00300F  CL-4 CL FENCE                             3       528.00  M         15,514.00            29.38            29.66 
1050.2A00400F  CL-4R CL FENCE                            3        92.00  M          4,700.00            51.09            43.41 
1050.2A00700F  CL-6 CL FENCE                             1     4,100.00  M        105,575.00            25.75            39.62 
1050.2A00800F  CL-6R CL FENCE                            3       288.00  M         12,775.00            44.36            48.43 
1050.2B00800F  CL-4 CL FENCE W/ VINYL CLAD FABRIC        6     1,379.00  M         45,137.00            32.73            46.80 
1050.2B01050F  CL-4R CL FENCE W/ VINYL CLAD FABRIC       4       630.00  M         36,950.00            58.65            51.82 
1050.2B01800F  CL-6 CL FENCE W/ VINYL CLAD FABRIC        1       300.00  M         17,100.00            57.00            55.50 
1050.2B02050F  CL-6R CL FENCE W/ VINYL CLAD FABRIC       1       159.00  M          4,770.00            30.00            52.00 
1050.2B02200F  CL-8R CL FENCE W/ PLASTIC PKT             1       350.00  M         22,050.00            63.00            62.67 
1050.2C00100E  1.2 M X 600 MM CL SINGLE GATES            1         2.00  EACH         500.00           250.00           388.33 
1050.2C00170E  1.8 M X 1200 MM CL SINGLE GATE            1         1.00  EACH         300.00           300.00           266.67 
1050.2D00100E  3.6 M X 1200 MM CL DBL GATES              1         2.00  EACH       1,300.00           650.00           966.67 
1050.2D00200E  4.8 M X 1500 MM CL DBL GATES              1         1.00  EACH         375.00           375.00           775.00 
1050.3A00100F  ROCK PROT FENCE                           1       160.00  M         84,800.00           530.00           501.67 
1050.4A00150F  1.8 M PROT FENCE FOR BR                   1       216.00  M         28,080.00           130.00           150.00 
1050.4B00110F  2.7 M TYP A PROT FENCE, VINYL CLAD        3       435.00  M         87,000.00           200.00           190.00 
1050.4B00120F  3.3 M TYP A PROT FENCE                    1       134.40  M         23,520.00           175.00           165.00 
1050.4B00150F  2.4 M TYP B PROT FENCE                    2       156.00  M         20,280.00           130.00           130.00 
1050.4B00160F  2.4 M TYP B PROT FENCE, VINYL CLAD        4       399.00  M         51,870.00           130.00           136.07 
1050.4B00200F  1.8 M TYP C PROT FENCE                    5       517.00  M         68,035.66           131.60           132.45 
1050.4B00210F  1.8 M TYP C PROT FENCE, VINYL CLAD        1       254.50  M          7,889.50            31.00            57.33 
1050.4B00400F  ORNAMENTAL PROT SCREENING                 6       744.00  M        347,605.00           467.21           469.03 
1050.4C00100J  FENCE SPLASH BOARDS                       1       134.40  M2        19,488.00           145.00            87.00 
1050.5A00100F  RMV & REBLDG FENCE                        7       499.00  M         13,976.20            28.01            33.74 
1050.5A00600F  TEMP TYP 1 FENCE                          6     1,307.00  M         19,425.00            14.86            14.62 
1050.5A00900F  TEMP TYP ORANGE PLASTIC MESH FENCE        4       755.00  M          8,650.00            11.46            10.27 
1050.5A00950F  TEMP TYP CL CL FENCE                      6       931.20  M         30,502.00            32.76            27.31 
1050.5A01000E  TEMP GATES                                3         4.00  EACH       2,500.00           625.00           919.17 
1050.5A01200F  TEMP TYP PROT FENCE                       1       690.00  M         18,975.00            27.50            19.83 
1050.5A01300F  MOVING TEMP PROT FENCE                    1       690.00  M         10,350.00            15.00            10.33 
1050.9900450E  ?CHAIN LINK SINGLE GATES                  1         2.00  EACH         900.00           450.00           600.00 
1050.9901250E  ?FENCE, CORNER POST (SALVAGE AND REINSTA  1         1.00  EACH         500.00           500.00           500.00 
1050.9901400E  ?MISCELLANEOUS GATES                      2         4.00  EACH      10,500.00         2,625.00         3,958.33 
1050.9901600E  ?REMOVING AND REINSTALLING SINGLE GATES   1         1.00  EACH         100.00           100.00           366.67 
S E C T I O N 1060  - CATTLE GUARDS 
1060.0A00150E  4.8 M CATTLE GUARD                        1         3.00  EACH      24,000.00         8,000.00         7,666.67 
1060.0A00350E  8.4 M CATTLE GUARD                        1         4.00  EACH      61,000.00        15,250.00        12,750.00 
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1060.0B00100E  PAINTED CATTLE GUARD                      1         5.00  EACH       1,050.00           210.00           311.67 
S E C T I O N 1070  - MAILBOX SUPPORTS 
1070.0A00100E  SINGLE MAILBOX SUPPORTS                  14        66.00  EACH      14,802.50           224.28           198.87 
1070.0B00100E  MULTI MAILBOX SUPPORTS                   10        35.00  EACH      11,630.00           332.29           307.82 
1070.0C00100E  MAILBOX CONC COLLARS                      4        56.00  EACH       7,085.00           126.52           152.12 
1070.0D00100E  RMV & REINSTAL MAILBOX SUPPORTS           4        60.00  EACH      12,100.00           201.67           174.67 
S E C T I O N 1090  - GRAVEL BEDS & BLANKETS 
1090.0B00100J  GRAVEL BLANKET                            1     2,880.00  M2        12,960.00             4.50             5.50 
1090.9900500K  ?RED CINDERS                              1     1,747.00  M3        30,572.50            17.50            18.17 
S E C T I O N 1091  - FISH ROCKS 
1091.0B00100K  STREAMBED GRAVEL                          1        70.00  M3         3,150.00            45.00            46.67 
1091.0D00100E  FISH ROCKS                                3       306.00  EACH      13,550.00            44.28            60.36 
1091.0E00100A  FISH HABITAT STR                          1         1.00  LS         2,500.00         2,500.00         2,600.00 
S E C T I O N 1092  - BARRIER ROCKS 
1092.0A00100E  BOULDERS                                  1       140.00  EACH       4,200.00            30.00            30.33 
1092.0A00200E  LAVA STONE                                1     2,957.00  EACH      20,699.00             7.00             4.37 
S E C T I O N 1095  - BUILDING & REST AREA APPURTENANCES 
1095.0A00100E  BENCHES                                   3        25.00  EACH      28,600.00         1,144.00         1,056.09 
1095.0B00100E  BICYCLE RACKS                             1         1.00  EACH         545.00           545.00           473.40 
1095.0C00100E  DRINKING FOUNTAINS                        1         1.00  EACH       2,945.00         2,945.00         2,540.30 
1095.0D00100E  LITTER RECEPTACLES                        2        19.00  EACH      16,700.00           878.95           693.94 
1095.0H00150E  TREE GRATES & FRAMES                      1        25.00  EACH      18,750.00           750.00           758.33 
1095.0J00100E  TREE ROOT BARRS                           1       129.00  EACH      36,120.00           280.00           195.00 
1095.2A00100E  PLANT TRELLIS                             1        19.00  EACH      13,300.00           700.00           900.00 
1095.9Z90000A  SEC 1095 MISC                             1         1.00  LS           925.00           925.00         1,808.33 
1095.9Z90000E  SEC 1095 MISC                             3        35.00  EACH     264,280.00         7,550.86         6,572.38 
1095.9900150A  ?BUILDINGS MECHANICAL SYSTEM              2         2.00  LS       270,000.00       135,000.00       153,750.00 
                                                          Part 1000  Total        4,921,613.76 
            P A R T 1100  - WATER SUPPLY SYSTEMS 
S E C T I O N 1120  - IRRIGATION SYSTEMS 
1120.0A00100E  ?AIR RELEASE VALVES                       1         1.00  EACH         750.00           750.00           664.70 
1120.0A00200E  ?BUTTERFLY VALVES                         4        13.00  EACH      34,500.00         2,653.85         2,675.21 
1120.0A00300E  ?GATE VALVES                              8        31.00  EACH      34,900.00         1,125.81         1,084.69 
1120.0A00350A  IRRIG SYS                                 7         7.00  LS       632,997.00        90,428.14        85,787.95 
1120.0A00400O  ?PIPE FITTINGS ALL SIZES (DUCTILE IRON C  3    11,592.00  KG        81,144.00             7.00             6.57 
1120.0A00550E  ?PIPE, MISCELLANEOUS (BEND/ELBOW/JOINT/T  1         4.00  EACH      16,000.00         4,000.00         6,900.00 
1120.0A00700E  ?SERVICE CONNECTION                       3        16.00  EACH      13,600.00           850.00         1,166.67 
1120.9Z90000A  SEC 1120 MISC                             4         4.00  LS        30,500.00         7,625.00         8,213.72 
1120.9Z90000E  SEC 1120 MISC                             2         6.00  EACH      15,000.00         2,500.00         3,708.33 
1120.9Z90000F  SEC 1120 MISC                             1         5.00  M          2,500.00           500.00           687.46 
1120.9900150E  ?CORPORATION STOP AND SERVICE (25 MM)     1         1.00  EACH       1,500.00         1,500.00         1,289.61 
S E C T I O N 1140  - POTABLE WATER SYSTEM 
1140.0B00170F  37 MM PVC WATER PIPE                      1        47.00  M          2,115.00            45.00            47.00 
1140.9Z90000A  SEC 1140 MISC                             9         9.00  LS       218,000.00        24,222.22        28,885.19 
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1140.9900500E  ?SERVICE TAP AND RECONNECT                1         1.00  EACH       2,500.00         2,500.00         2,859.89 
S E C T I O N 1150  - MISCELLANEOUS 
1150.0A00300A  DELETED BID ITEM                         52        52.00  LS        10,000.00           192.31         9,393.75 
1150.9901050K  ?RAILROAD BALLAST                         2        64.00  M3         4,292.00            67.06            61.31 
                                                          Part 1100  Total        1,100,298.00 
                                                     *** Grand Total            224,995,690.95 


