

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2006Q3	5	2,350.00	\$39,330	\$16.74	\$19.41
		2006Q4	2	3,246.00	\$51,650	\$15.91	\$14.68
		2007Q1	3	1,660.00	\$28,604	\$17.23	\$18.61
		2007Q2	7	6,934.00	\$93,213	\$13.44	\$15.96
		2007Q3	1	240.00	\$4,800	\$20.00	\$16.83
		2008Q1	6	5,485.00	\$80,060	\$14.60	\$17.82
		2008Q2	8	11,039.00	\$173,944	\$15.76	\$15.66
			32	30,954.00	\$471,601	\$15.24	\$16.46
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2006Q3	1	2.00	\$60	\$30.00	\$103.33
		2006Q4	2	60.00	\$270	\$4.50	\$30.31
		2007Q1	1	25.00	\$858	\$34.32	\$94.77
		2007Q2	3	23.00	\$563	\$24.48	\$47.62
		2007Q3	1	20.00	\$1,500	\$75.00	\$65.00
		2008Q1	3	24.00	\$1,455	\$60.63	\$43.96
		2008Q2	1	4.00	\$200	\$50.00	\$48.33
			12	158.00	\$4,906	\$31.05	\$50.88
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2006Q3	5	30.00	\$3,690	\$123.00	\$145.01
		2006Q4	2	36.00	\$3,360	\$93.33	\$142.66
		2007Q1	2	13.00	\$1,416	\$108.92	\$182.21
		2007Q2	5	77.00	\$6,319	\$82.06	\$124.90
		2007Q3	1	20.00	\$5,000	\$250.00	\$246.67
		2008Q1	6	56.00	\$5,990	\$106.96	\$111.19
		2008Q2	8	107.00	\$12,149	\$113.54	\$110.64
			29	339.00	\$37,924	\$111.87	\$131.18
	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2006Q3	1	164.00	\$2,074	\$12.65	\$13.82

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2008Q1	1	200.00	\$4,000	\$20.00	\$16.67
		2008Q2	1	88.00	\$1,760	\$20.00	\$18.00
			3	452.00	\$7,834	\$17.33	\$15.89
	TEMP GRD TYPE 3 REFLECTORIZED / FOOT						
	0225-0110000F	2008Q1	1	13.00	\$520	\$40.00	\$40.00
		2008Q2	2	26.00	\$1,950	\$75.00	\$48.33
			3	39.00	\$2,470	\$63.33	\$45.56
	TEMP GRD TYPE 4 REFLECTORIZED / FOOT						
	0225-0112000F	2006Q3	1	98.00	\$3,734	\$38.10	\$39.62
		2008Q2	1	38.00	\$3,040	\$80.00	\$55.67
			2	136.00	\$6,774	\$49.81	\$44.11
	TEMP GRD TERMINALS, FLAR / EACH						
	0225-0114000E	2008Q1	1	1.00	\$1,500	\$1,500.00	\$2,333.33
			1	1.00	\$1,500	\$1,500.00	\$2,333.33
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2006Q3	1	2.00	\$5,040	\$2,520.00	\$2,570.00
			1	2.00	\$5,040	\$2,520.00	\$2,570.00
	TEMP GUARDRAIL TRANSITION / EACH						
	0225-0117000E	2006Q3	1	1.00	\$2,650	\$2,650.00	\$2,493.33
		2008Q2	3	4.00	\$6,800	\$1,700.00	\$1,768.75
			4	5.00	\$9,450	\$1,890.00	\$1,913.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2006Q4	1	2.00	\$3,400	\$1,700.00	\$1,650.00
			1	2.00	\$3,400	\$1,700.00	\$1,650.00
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2006Q3	2	1,118.00	\$26,381	\$23.60	\$38.64
		2006Q4	1	8,694.00	\$264,993	\$30.48	\$30.48
		2008Q1	3	19,599.00	\$492,546	\$25.13	\$20.99
		2008Q2	3	25,091.00	\$535,705	\$21.35	\$19.61
			9	54,502.00	\$1,319,625	\$24.21	\$22.23
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2006Q3	1	1,075.00	\$4,300	\$4.00	\$7.00
		2006Q4	1	16,404.00	\$124,998	\$7.62	\$7.32
		2008Q1	2	30,799.00	\$349,799	\$11.36	\$10.33
		2008Q2	1	14,663.00	\$87,978	\$6.00	\$6.00
			5	62,941.00	\$567,075	\$9.01	\$8.48
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2006Q3	2	4.00	\$14,400	\$3,600.00	\$4,400.00
		2006Q4	1	5.00	\$15,000	\$3,000.00	\$2,950.00
		2008Q1	3	9.00	\$31,708	\$3,523.11	\$3,185.63
		2008Q2	3	8.00	\$28,950	\$3,618.75	\$3,710.83
			9	26.00	\$90,058	\$3,463.77	\$3,488.74
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2006Q3	1	2.00	\$16,900	\$8,450.00	\$9,225.00
		2006Q4	1	3.00	\$21,000	\$7,000.00	\$6,950.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2008Q1	1	1.00	\$12,000	\$12,000.00	\$9,333.33
			3	6.00	\$49,900	\$8,316.67	\$8,105.56
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2006Q3	1	2.00	\$1,100	\$550.00	\$775.00
		2006Q4	1	12.00	\$8,700	\$725.00	\$712.50
		2008Q1	2	6.00	\$1,800	\$300.00	\$583.33
		2008Q2	1	2.00	\$2,000	\$1,000.00	\$1,266.67
			5	22.00	\$13,600	\$618.18	\$733.33
	MOV TEMP IMP ATTEN NARW SITE / EACH						
	0225-0137000E	2006Q3	1	2.00	\$3,200	\$1,600.00	\$1,800.00
			1	2.00	\$3,200	\$1,600.00	\$1,800.00
	TEMP IMP ATTEN, TRUCK MOUNTED / EACH						
	0225-0138000E	2006Q4	1	2.00	\$33,000	\$16,500.00	\$16,350.00
		2007Q1	1	1.00	\$11,500	\$11,500.00	\$13,166.67
		2007Q2	2	3.00	\$32,000	\$10,666.67	\$10,600.00
		2008Q1	1	2.00	\$24,000	\$12,000.00	\$11,666.67
		2008Q2	2	4.00	\$40,000	\$10,000.00	\$10,985.00
			7	12.00	\$140,500	\$11,708.33	\$12,078.33
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2008Q2	2	314.00	\$16,980	\$54.08	\$42.38
			2	314.00	\$16,980	\$54.08	\$42.38

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REPL SURFACE MNTD TUBULAR MRK / EACH						
	0225-0143000E	2008Q2	1	25.00	\$1,125	\$45.00	\$41.33
			1	25.00	\$1,125	\$45.00	\$41.33
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2006Q3	3	260.00	\$12,726	\$48.95	\$58.59
		2006Q4	2	150.00	\$3,950	\$26.33	\$52.05
		2007Q1	2	127.00	\$6,160	\$48.51	\$66.57
		2007Q2	5	365.00	\$12,013	\$32.91	\$51.22
		2007Q3	1	40.00	\$2,800	\$70.00	\$73.33
		2008Q1	4	437.00	\$24,437	\$55.92	\$62.11
		2008Q2	7	1,072.00	\$67,688	\$63.14	\$56.14
			24	2,451.00	\$129,774	\$52.95	\$57.30
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2007Q2	1	1,470.00	\$5,880	\$4.00	\$4.02
		2008Q2	2	1,640.00	\$7,003	\$4.27	\$6.59
			3	3,110.00	\$12,883	\$4.14	\$5.37
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2006Q3	2	3,117.00	\$4,650	\$1.49	\$1.86
		2006Q4	1	2,500.00	\$62,500	\$25.00	\$15.00
		2007Q1	1	6,797.00	\$7,477	\$1.10	\$1.17
		2007Q2	4	36,670.00	\$73,164	\$2.00	\$1.74
		2007Q3	1	500.00	\$1,125	\$2.25	\$2.12
		2008Q1	4	18,102.00	\$28,504	\$1.57	\$1.23
		2008Q2	5	22,750.00	\$29,405	\$1.29	\$1.18
			18	90,436.00	\$206,824	\$2.29	\$1.82

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-015000F	2006Q3	2	4,443.00	\$8,837	\$1.99	\$1.93
		2006Q4	1	49,212.00	\$49,499	\$1.01	\$1.00
		2007Q1	1	481.00	\$1,058	\$2.20	\$2.22
		2007Q2	4	7,438.00	\$11,126	\$1.50	\$1.46
		2008Q1	4	49,000.00	\$61,800	\$1.26	\$1.27
		2008Q2	3	8,490.00	\$8,184	\$0.96	\$1.00
			15	119,064.00	\$140,504	\$1.18	\$1.18
	TEMPORARY NON-REMOVABLE TAPE / FOOT						
	0225-0151000F	2007Q2	2	40,725.00	\$25,575	\$0.63	\$0.68
		2008Q2	1	9,335.00	\$9,335	\$1.00	\$1.23
			3	50,060.00	\$34,910	\$0.70	\$0.78
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2006Q3	1	49,212.00	\$9,750	\$0.20	\$0.21
		2006Q4	1	82,020.00	\$10,000	\$0.12	\$0.12
		2007Q1	1	13,593.00	\$2,719	\$0.20	\$0.18
		2007Q2	2	361,300.00	\$28,904	\$0.08	\$0.09
		2008Q1	3	192,000.00	\$30,550	\$0.16	\$0.17
		2008Q2	5	258,469.00	\$38,057	\$0.15	\$0.15
			13	956,594.00	\$119,979	\$0.13	\$0.13
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2006Q3	3	21,634.00	\$14,122	\$0.65	\$0.66
		2006Q4	1	65,616.00	\$24,000	\$0.37	\$0.36
		2007Q2	2	27,500.00	\$11,000	\$0.40	\$0.42
		2007Q3	1	27,050.00	\$27,050	\$1.00	\$0.63
		2008Q1	2	170,000.00	\$99,250	\$0.58	\$0.48
		2008Q2	3	54,525.00	\$23,398	\$0.43	\$0.43
			12	366,325.00	\$198,820	\$0.54	\$0.47

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LEGEND REMOVAL / SQFT						
	0225-0155100J	2007Q2	1	144.00	\$202	\$1.40	\$1.40
		2008Q2	1	94.00	\$470	\$5.00	\$5.13
			2	238.00	\$672	\$2.82	\$2.87

	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2006Q3	1	2.00	\$5,400	\$2,700.00	\$3,350.00
		2006Q4	2	6.00	\$13,800	\$2,300.00	\$2,475.44
		2007Q1	1	3.00	\$10,657	\$3,552.33	\$2,850.78
		2007Q2	4	9.00	\$34,300	\$3,811.11	\$3,437.04
		2007Q3	1	1.00	\$6,500	\$6,500.00	\$4,213.33
		2008Q1	4	8.00	\$27,280	\$3,410.00	\$3,882.29
		2008Q2	5	19.00	\$53,880	\$2,835.79	\$3,225.96
			18	48.00	\$151,817	\$3,162.85	\$3,283.40

	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2006Q3	3	9.00	\$139,820	\$15,535.56	\$12,765.82
		2006Q4	2	12.00	\$122,000	\$10,166.67	\$8,531.25
		2007Q1	2	6.00	\$58,459	\$9,743.17	\$9,803.28
		2007Q2	4	10.00	\$144,700	\$14,470.00	\$11,938.33
		2007Q3	1	1.00	\$6,000	\$6,000.00	\$9,733.33
		2008Q1	3	10.00	\$96,880	\$9,688.00	\$10,625.33
		2008Q2	5	20.00	\$167,200	\$8,360.00	\$9,485.00
			20	68.00	\$735,059	\$10,809.69	\$10,311.13

	FLAGGERS / HOUR						
	0225-0168000T	2006Q3	5	6,180.00	\$244,400	\$39.55	\$38.61
		2006Q4	2	12,700.00	\$533,000	\$41.97	\$44.66
		2007Q1	3	3,500.00	\$33,333	\$9.52	\$21.30
		2007Q2	6	9,900.00	\$409,100	\$41.32	\$40.82

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	FLAGGERS / HOUR						
	0225-0168000T	2007Q3	2	2,900.00	\$128,600	\$44.34	\$43.79
		2008Q1	7	9,800.00	\$418,384	\$42.69	\$43.79
		2008Q2	8	8,970.00	\$389,654	\$43.44	\$45.32
			33	53,950.00	\$2,156,471	\$39.97	\$41.65
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q1	1	6.00	\$12,600	\$2,100.00	\$2,900.00
		2007Q2	1	4.00	\$6,000	\$1,500.00	\$2,260.00
		2008Q1	2	10.00	\$26,500	\$2,650.00	\$2,226.67
		2008Q2	3	18.00	\$10,700	\$594.44	\$878.24
			7	38.00	\$55,800	\$1,468.42	\$1,697.76
	PILOT CARS / HOUR						
	0225-0172000T	2007Q1	2	530.00	\$34,540	\$65.17	\$64.49
		2007Q2	1	400.00	\$22,000	\$55.00	\$56.33
		2007Q3	1	200.00	\$11,000	\$55.00	\$65.00
		2008Q1	1	350.00	\$14,613	\$41.75	\$46.17
			5	1,480.00	\$82,153	\$55.51	\$58.02
	TEMPORARY RETAINING WALL / SQFT						
	0256-0109000J	2006Q3	1	5,540.00	\$332,400	\$60.00	\$45.00
		2008Q2	1	6,337.00	\$63	\$0.01	\$17.41
			2	11,877.00	\$332,463	\$27.99	\$30.28
	TEMPORARY TYPE 2 FENCE / FOOT						
	0270-0106000F	2008Q2	1	550.00	\$3,575	\$6.50	\$6.83
			1	550.00	\$3,575	\$6.50	\$6.83

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2006Q3	2	2,167.00	\$5,665	\$2.61	\$3.78
		2007Q3	1	1,000.00	\$6,000	\$6.00	\$4.45
		2008Q1	3	9,936.00	\$31,340	\$3.15	\$3.21
		2008Q2	2	6,600.00	\$14,385	\$2.18	\$2.22
			8	19,703.00	\$57,390	\$2.91	\$3.00
	TEMP TYPE CL CHAIN-LINK FNC / FOOT						
	0270-0114000F	2006Q3	2	1,283.00	\$5,118	\$3.99	\$5.64
		2008Q1	2	120.00	\$1,350	\$11.25	\$15.38
			4	1,403.00	\$6,468	\$4.61	\$6.47
	PLASTIC SHEETING / SQYD						
	0280-0101000J	2006Q3	2	4,562.00	\$3,046	\$0.67	\$1.07
		2006Q4	2	1,063.00	\$4,895	\$4.60	\$5.89
		2008Q1	2	777.00	\$3,217	\$4.14	\$3.65
		2008Q2	1	111.00	\$220	\$1.98	\$2.61
			7	6,513.00	\$11,377	\$1.75	\$2.19
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2006Q3	1	2.00	\$2,864	\$1,432.18	\$1,664.47
		2006Q4	1	1.00	\$1,214	\$1,214.06	\$1,183.71
		2007Q1	1				
		2008Q1	1	1.00	\$2,000	\$2,000.00	\$1,900.00
		2008Q2	2	1.00	\$1,800	\$1,800.00	\$1,790.00
			6	5.00	\$7,878	\$1,575.68	
	MATTING / SQYD						
	0280-0105000J	2006Q3	1	599.00	\$2,696	\$4.50	\$4.28

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	MATTING / SQYD						
	0280-0105000J	2007Q2	1	488.00	\$3,514	\$7.20	\$4.73
		2008Q1	1	31.00	\$656	\$21.15	\$11.55
		2008Q2	1	271.00	\$1,829	\$6.75	\$7.65
			4	1,389.00	\$8,694	\$6.26	\$5.25
	CHECK DAM / EACH						
	0280-0106000E	2006Q3	1	150.00	\$4,650	\$31.00	\$105.33
		2007Q1	2	21.00	\$3,096	\$147.43	\$151.13
		2007Q2	2	13.00	\$4,085	\$314.23	\$198.85
		2008Q1	3	62.00	\$8,100	\$130.65	\$102.12
		2008Q2	6	298.00	\$24,878	\$83.48	\$131.40
			14	544.00	\$44,809	\$82.37	\$123.25
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2006Q3	3	7.00	\$8,400	\$1,200.00	\$1,842.86
		2006Q4	1	11.00	\$28,600	\$2,600.00	\$2,700.00
		2007Q1	1	4.00	\$5,552	\$1,388.00	\$2,296.00
		2007Q3	1	1.00	\$1,500	\$1,500.00	\$1,886.67
		2008Q1	4	13.00	\$18,720	\$1,440.00	\$1,321.03
		2008Q2	8	30.00	\$36,425	\$1,214.17	\$1,194.61
			18	66.00	\$99,197	\$1,502.98	\$1,616.40
	TIRE WASH FACILITY / EACH						
	0280-0111000E	2006Q3	1	2.00	\$13,000	\$6,500.00	\$6,833.33
		2008Q2	1	11.00	\$17,600	\$1,600.00	\$1,433.33
			2	13.00	\$30,600	\$2,353.85	\$2,264.10
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2006Q3	1	2,467.00	\$13,911	\$5.64	\$5.54

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2008Q1	3	9,850.00	\$29,045	\$2.95	\$4.14
		2008Q2	2	6,399.00	\$39,193	\$6.12	\$4.49
			6	18,716.00	\$82,149	\$4.39	\$4.44
	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2006Q3	3	14,879.00	\$32,668	\$2.20	\$2.46
		2006Q4	1	1,443.00	\$6,597	\$4.57	\$4.57
		2007Q1	1	4,625.00	\$15,586	\$3.37	\$3.12
		2007Q2	2	6,354.00	\$15,108	\$2.38	\$2.38
		2008Q1	1	9,708.00	\$29,124	\$3.00	\$3.00
		2008Q2	7	28,026.00	\$58,426	\$2.08	\$2.13
				15	65,035.00	\$157,510	\$2.42
	INLET PROTECTION / EACH						
	0280-0114000E	2006Q3	4	135.00	\$7,537	\$55.83	\$74.00
		2006Q4	1	65.00	\$9,750	\$150.00	\$114.00
		2007Q1	3	52.00	\$4,613	\$88.71	\$117.71
		2007Q2	4	218.00	\$21,325	\$97.82	\$98.81
		2007Q3	1	21.00	\$1,785	\$85.00	\$87.33
		2008Q1	4	284.00	\$24,880	\$87.61	\$83.99
		2008Q2	8	225.00	\$15,505	\$68.91	\$88.26
				25	1,000.00	\$85,395	\$85.40
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2007Q2	1	12.00	\$540	\$45.00	\$50.00
			1	12.00	\$540	\$45.00	\$50.00
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2006Q3	2	2,607.00	\$5,587	\$2.14	\$3.60

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2006Q4	1	984.00	\$4,499	\$4.57	\$6.86
		2007Q1	1	78.00	\$430	\$5.51	\$16.84
		2008Q1	4	13,647.00	\$50,412	\$3.69	\$3.56
		2008Q2	2	129.00	\$1,422	\$11.02	\$7.33
			10	17,445.00	\$62,350	\$3.57	\$3.84
	SEDIMENT MAT / SQYD						
	0280-0116000J	2008Q1	1	11.00	\$371	\$33.75	\$45.45
			1	11.00	\$371	\$33.75	\$45.45
	BIOFILTER BAGS / EACH						
	0280-X111000E	2006Q3	2	566.00	\$4,236	\$7.48	\$12.62
		2006Q4	1	20.00	\$200	\$10.00	\$27.45
		2008Q1	3	79.00	\$1,160	\$14.68	\$24.22
		2008Q2	3	217.00	\$2,984	\$13.75	\$8.98
			9	882.00	\$8,580	\$9.73	\$13.10
	SAND BAGS / EACH						
	0280-X113000E	2006Q3	2	472.00	\$2,846	\$6.03	\$7.48
		2008Q1	1	2.00	\$10,000	\$5,000.00	\$6,266.67
			3	474.00	\$12,846	\$27.10	\$33.89
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2006Q3	1	1,997.00	\$85,147	\$42.64	\$43.24
		2006Q4	1	3,306.00	\$494,860	\$149.69	\$217.72
			2	5,303.00	\$580,008	\$109.37	\$152.02

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CNTAM SOIL, REMV & DISPOSAL / CUVD						
	0285-0113000K	2008Q2	1	40.00	\$4,600	\$115.00	\$123.33
			1	40.00	\$4,600	\$115.00	\$123.33
	HAZ MATL REMV AND DISPOSAL / TON						
	0285-0114000M	2006Q3	1	4.00	\$2,000	\$500.00	\$525.00
			1	4.00	\$2,000	\$500.00	\$525.00
	HAZ MATL REMV AND DISPOSAL / GAL						
	0285-0114000P	2007Q2	2	60,050.00	\$55,000	\$0.92	\$11.64
			2	60,050.00	\$55,000	\$0.92	\$11.64
	PUMP TRTMNT & DISPL OF CNTAM G / GAL						
	0285-0119000P	2006Q4	1	50,192.00	\$94,999	\$1.89	\$2.08
			1	50,192.00	\$94,999	\$1.89	\$2.08
	REMOVAL OF PIPES / FOOT						
	0310-0100000F	2007Q2	1	2,300.00	\$11,500	\$5.00	\$8.50
		2008Q2	1	148.00	\$1,332	\$9.00	\$7.42
			2	2,448.00	\$12,832	\$5.24	\$8.43
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2006Q3	1	125.00	\$1,000	\$8.00	\$8.00
		2007Q2	3	4,396.00	\$25,580	\$5.82	\$4.24
		2008Q1	1	4,785.00	\$26,318	\$5.50	\$3.33
		2008Q2	2	417.00	\$1,035	\$2.48	\$2.38
			7	9,723.00	\$53,932	\$5.55	\$3.76

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REMV OF WALKS AND DRIVEWAYS / SQYD						
	0310-0102000J	2006Q3	1	10.00	\$300	\$30.00	\$23.33
		2008Q1	1	4,878.00	\$38,048	\$7.80	\$10.77
		2008Q2	1	126.00	\$819	\$6.50	\$8.17
			3	5,014.00	\$39,167	\$7.81	\$10.73
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2006Q3	1	1,070.00	\$1,605	\$1.50	\$6.00
		2008Q1	1	1,500.00	\$19,500	\$13.00	\$6.83
		2008Q2	2	534.00	\$2,283	\$4.28	\$4.63
			4	3,104.00	\$23,388	\$7.53	\$6.17
	REMOVAL OF INLETS / EACH						
	0310-0104000E	2006Q4	1	21.00	\$11,025	\$525.00	\$552.50
		2007Q2	1	86.00	\$42,570	\$495.00	\$497.50
		2008Q1	1	25.00	\$22,500	\$900.00	\$766.67
		2008Q2	2	12.00	\$1,600	\$133.33	\$176.11
			5	144.00	\$77,695	\$539.55	\$525.47
	REMOVAL OF MANHOLES / EACH						
	0310-0105000E	2006Q3	1	4.00	\$3,200	\$800.00	\$700.00
		2006Q4	1	6.00	\$9,600	\$1,600.00	\$1,500.00
		2008Q1	1	2.00	\$3,400	\$1,700.00	\$1,433.33
			3	12.00	\$16,200	\$1,350.00	\$1,222.22
	REMV OF ASPH CONC WEAR SURF / SQYD						
	0310-X101000J	2006Q3	1	398.00	\$4,776	\$12.00	\$7.33
			1	398.00	\$4,776	\$12.00	\$7.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REMOVAL OF BARRIERS / FOOT						
	0310-X103000F	2008Q1	1	14,752.00	\$118,016	\$8.00	\$10.00
		2008Q2	1	11,272.00	\$28,180	\$2.50	\$2.90
			2	26,024.00	\$146,196	\$5.62	\$6.92
	REMOVAL OF GUARDRAIL / FOOT						
	0310-X113000F	2008Q1	1	250.00	\$1,675	\$6.70	\$4.90
			1	250.00	\$1,675	\$6.70	\$4.90
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2006Q3	2	17.00	\$35,998	\$2,117.55	\$3,447.45
		2008Q2	2	3.00	\$12,800	\$4,266.67	\$5,033.33
			4	20.00	\$48,798	\$2,439.92	\$3,685.33
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2006Q3	2	105.00	\$2,455	\$23.38	\$27.81
		2006Q4	1	1,177.00	\$20,697	\$17.58	\$21.79
		2007Q2	3	219.00	\$9,796	\$44.73	\$35.76
		2008Q1	1	600.00	\$6,000	\$10.00	\$15.50
		2008Q2	1	120.00	\$2,400	\$20.00	\$21.67
			8	2,221.00	\$41,348	\$18.62	\$21.75
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2006Q3	3	21,149.00	\$201,344	\$9.52	\$15.80
		2006Q4	1	9,940.00	\$151,994	\$15.29	\$28.67
		2007Q1	1	270.00	\$3,402	\$12.60	\$47.53
		2007Q2	2	8,000.00	\$140,900	\$17.61	\$20.34
		2007Q3	1	3,425.00	\$102,750	\$30.00	\$32.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2008Q1	4	53,478.00	\$517,872	\$9.68	\$11.56
		2008Q2	5	18,700.00	\$234,705	\$12.55	\$11.14
			17	114,962.00	\$1,352,966	\$11.77	\$15.06
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2006Q3	2	4,910.00	\$100,200	\$20.41	\$20.03
		2008Q1	1	1,375.00	\$6,875	\$5.00	\$7.58
		2008Q2	3	40,588.00	\$641,876	\$15.81	\$14.54
			6	46,873.00	\$748,951	\$15.98	\$14.91
	STONE EMBANKMENT / CUYD						
	0330-0126000K	2006Q3	2	51,501.00	\$1,187,757	\$23.06	\$24.37
		2006Q4	1	17,003.00	\$740,985	\$43.58	\$48.55
		2008Q1	1	73,500.00	\$1,911,000	\$26.00	\$24.67
			4	142,004.00	\$3,839,742	\$27.04	\$27.42
	EXTRA FOR SELECTED EMB MATL / CUYD						
	0330-0130000K	2008Q2	1	949.00	\$9,490	\$10.00	\$10.20
			1	949.00	\$9,490	\$10.00	\$10.20
	EX FOR SEL GRAN BKFL MATL / CUYD						
	0330-0132000K	2008Q1	1	320.00	\$8,000	\$25.00	\$30.00
		2008Q2	1	220.00	\$2,200	\$10.00	\$15.83
			2	540.00	\$10,200	\$18.89	\$24.23
	EX FOR SELECTED GRAN EMB MATL / CUYD						
	0330-0134000K	2007Q3	1	500.00	\$8,000	\$16.00	\$13.67
			1	500.00	\$8,000	\$16.00	\$13.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2008Q2	1	1,830.00	\$21,594	\$11.80	\$9.93
			1	1,830.00	\$21,594	\$11.80	\$9.93
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2006Q3	3	393.00	\$9,400	\$23.92	\$25.60
		2008Q1	1	50.00	\$1,412	\$28.24	\$26.71
		2008Q2	1	1,357.00	\$29,854	\$22.00	\$21.76
			5	1,800.00	\$40,666	\$22.59	\$22.74
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2006Q3	1	7,295.00	\$100,643	\$13.80	\$22.44
		2006Q4	1	31,693.00	\$980,477	\$30.94	\$31.48
		2007Q2	1	5,820.00	\$215,340	\$37.00	\$28.67
		2008Q1	2	36,244.00	\$556,100	\$15.34	\$11.92
		2008Q2	3	23,245.00	\$373,970	\$16.09	\$13.27
			8	104,297.00	\$2,226,530	\$21.35	\$19.84
	36 INCH SUBGRADE STABL / SQYD						
	0331-0115000J	2007Q3	1	6,110.00	\$114,257	\$18.70	\$20.57
			1	6,110.00	\$114,257	\$18.70	\$20.57
	WATERING / MGAL						
	0340-0100000Q	2006Q3	1	475.00	\$12,137	\$25.55	\$32.49
		2006Q4	1	1.00	\$3,975	\$3,974.68	\$2,479.44
		2007Q1	1	2.00	\$44	\$22.00	\$274.00
		2007Q2	3	205.00	\$8,870	\$43.27	\$63.58
		2008Q1	2	3,500.00	\$44,800	\$12.80	\$10.07

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	WATERING / MGAL						
	0340-010000Q	2008Q2	5	555.00	\$20,059	\$36.14	\$35.54
			13	4,738.00	\$89,884	\$18.97	\$18.25

	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-010000J	2008Q1	2	3,378.00	\$3,005	\$0.89	\$2.28
		2008Q2	2	2,320.00	\$4,128	\$1.78	\$2.08
			4	5,698.00	\$7,133	\$1.25	\$2.20

	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-010100J	2006Q4	2	10,536.00	\$24,331	\$2.31	\$2.20
		2007Q2	1	320.00	\$544	\$1.70	\$2.65
		2007Q3	1	650.00	\$4,550	\$7.00	\$3.47
			4	11,506.00	\$29,425	\$2.56	\$2.29

	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-010300J	2006Q3	1	150.00	\$375	\$2.50	\$3.00
		2007Q2	2	133.00	\$638	\$4.79	\$4.93
		2008Q1	1	25.00	\$88	\$3.52	\$6.34
		2008Q2	1	14.00	\$140	\$10.00	\$6.72
			5	322.00	\$1,241	\$3.85	\$4.22

	SUBGRADE GEOTEXTILE / SQYD						
	0350-010500J	2006Q3	5	95,323.00	\$79,823	\$0.84	\$0.91
		2006Q4	1	9,089.00	\$18,999	\$2.09	\$1.55
		2007Q2	2	15,510.00	\$12,458	\$0.80	\$1.09
		2007Q3	1	193.00	\$965	\$5.00	\$2.67
		2008Q1	4	78,525.00	\$68,485	\$0.87	\$1.07

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2008Q2	5	69,926.00	\$67,969	\$0.97	\$1.00
			18	268,566.00	\$248,699	\$0.93	\$1.01
	SAND DRAINAGE BLANKET / TON						
	0360-0100000M	2007Q3	1	25.00	\$1,875	\$75.00	\$52.67
			1	25.00	\$1,875	\$75.00	\$52.67
	GRANULAR DRAINAGE BLANKET / TON						
	0360-0102000M	2007Q3	1	270.00	\$20,250	\$75.00	\$50.00
			1	270.00	\$20,250	\$75.00	\$50.00
	SCALERS AND EQUIPMENT / HOUR						
	0380-0155000T	2008Q2	1	40.00	\$17,837	\$445.93	\$441.98
			1	40.00	\$17,837	\$445.93	\$441.98
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2006Q3	2	27.00	\$2,201	\$81.52	\$97.68
		2007Q2	2	44.00	\$1,917	\$43.57	\$97.17
		2008Q1	2	25.00	\$1,380	\$55.20	\$85.87
		2008Q2	1	160.00	\$16,000	\$100.00	\$73.30
			7	256.00	\$21,498	\$83.98	\$81.20
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2008Q1	1	2.00	\$400	\$200.00	\$151.67
		2008Q2	2	188.00	\$20,530	\$109.20	\$76.31
			3	190.00	\$20,930	\$110.16	\$77.10

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2008Q1	1	3.00	\$300	\$100.00	\$185.00
			1	3.00	\$300	\$100.00	\$185.00
	LOOSE RIPRAP, CLASS 200 / TON						
	0390-0111000M	2008Q1	1	120.00	\$6,600	\$55.00	\$42.50
			1	120.00	\$6,600	\$55.00	\$42.50
	LOOSE RIPRAP, CLASS 700 / TON						
	0390-0114000M	2008Q1	1	150.00	\$9,000	\$60.00	\$48.17
			1	150.00	\$9,000	\$60.00	\$48.17
	KEYED RIPRAP, CLASS 200 / CUYD						
	0390-0133000K	2006Q3	1	130.00	\$7,800	\$60.00	\$85.00
			1	130.00	\$7,800	\$60.00	\$85.00
	RIPRAP BASINS / EACH						
	0390-0139000E	2008Q1	1	1.00	\$475	\$475.00	\$958.33
			1	1.00	\$475	\$475.00	\$958.33
	ROCK EXCAVATION / CUYD						
	0405-0100000K	2006Q3	1	200.00	\$14,000	\$70.00	\$96.67
			1	200.00	\$14,000	\$70.00	\$96.67
	TRENCH FOUNDATION / CUYD						
	0405-0106000K	2006Q3	3	1,690.00	\$108,780	\$64.37	\$56.89

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TRENCH FOUNDATION / CUYD						
	0405-0106000K	2008Q2	1	25.00	\$2,500	\$100.00	\$91.67
			4	1,715.00	\$111,280	\$64.89	\$57.39
	3 INCH DRAIN PIPE / FOOT						
	0430-0100030F	2007Q3	1	4,948.00	\$29,688	\$6.00	\$14.77
			1	4,948.00	\$29,688	\$6.00	\$14.77
	4 INCH DRAIN PIPE / FOOT						
	0430-0100040F	2006Q4	2	225.00	\$1,372	\$6.10	\$17.88
			2	225.00	\$1,372	\$6.10	\$17.88
	6 INCH DRAIN PIPE / FOOT						
	0430-0100060F	2007Q2	1	279.00	\$907	\$3.25	\$3.58
		2008Q1	2	3,830.00	\$41,478	\$10.83	\$13.80
		2008Q2	2	2,078.00	\$38,858	\$18.70	\$24.30
			5	6,187.00	\$81,243	\$13.13	\$16.87
	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2006Q4	5	4,215.00	\$123,944	\$29.41	\$27.78
			5	4,215.00	\$123,944	\$29.41	\$27.78
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2007Q3	1	12.00	\$3,600	\$300.00	\$803.33
		2008Q1	1	15.00	\$19,500	\$1,300.00	\$1,233.33
			2	27.00	\$23,100	\$855.56	\$1,042.22

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	WEARING SURFACE DRAINS / FOOT						
	0432-010000F	2008Q1	1	117.00	\$7,020	\$60.00	\$110.00
			1	117.00	\$7,020	\$60.00	\$110.00
	WEARING SURFACE DRAIN OUTLETS / EACH						
	0432-010100E	2008Q1	1	3.00	\$2,400	\$800.00	\$733.33
			1	3.00	\$2,400	\$800.00	\$733.33
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2006Q3	2	798.00	\$34,719	\$43.51	\$41.36
		2007Q2	1	255.00	\$16,575	\$65.00	\$63.33
		2008Q1	1	40.00	\$2,600	\$65.00	\$51.33
		2008Q2	1	378.00	\$26,838	\$71.00	\$57.67
			5	1,471.00	\$80,732	\$54.88	\$49.63
	12 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010012BF	2006Q3	1	400.00	\$32,400	\$81.00	\$103.00
			1	400.00	\$32,400	\$81.00	\$103.00
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2007Q2	1	45.00	\$3,195	\$71.00	\$72.00
			1	45.00	\$3,195	\$71.00	\$72.00
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2006Q3	2	44.00	\$2,417	\$54.93	\$67.22
		2008Q1	1	147.00	\$11,025	\$75.00	\$56.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2008Q2	2	168.00	\$8,400	\$50.00	\$57.87
			5	359.00	\$21,842	\$60.84	\$58.39
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2006Q3	1	91.00	\$8,554	\$94.00	\$104.50
		2008Q1	1	97.00	\$9,700	\$100.00	\$73.00
		2008Q2	3	300.00	\$22,757	\$75.86	\$94.30
			5	488.00	\$41,011	\$84.04	\$91.97
	24 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010024CF	2006Q3	1	77.00	\$17,094	\$222.00	\$216.00
			1	77.00	\$17,094	\$222.00	\$216.00
	36 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010036AF	2006Q3	1	80.00	\$8,640	\$108.00	\$121.50
		2008Q1	1	105.00	\$13,125	\$125.00	\$98.33
			2	185.00	\$21,765	\$117.65	\$108.35
	36 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010036BF	2008Q2	1	101.00	\$20,200	\$200.00	\$225.00
			1	101.00	\$20,200	\$200.00	\$225.00
	36 INCH ARCH TYPE PIPE, 5 FT / FOOT						
	0445-015036AF	2007Q2	1	6.00	\$1,530	\$255.00	\$188.33
			1	6.00	\$1,530	\$255.00	\$188.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	8 INCH SAN SEW PIPE, 10 FT DP / FOOT						
	0445-030008BF	2006Q3	1	800.00	\$67,200	\$84.00	\$82.67
			1	800.00	\$67,200	\$84.00	\$82.67
	12 INCH SAN SEW PIPE, 20 FT / FOOT						
	0445-030012CF	2008Q2	1	39.00	\$3,218	\$82.50	\$144.17
			1	39.00	\$3,218	\$82.50	\$144.17
	15 INCH SAN SEW PIPE, 20 FT / FOOT						
	0445-030015CF	2008Q2	1	405.00	\$44,550	\$110.00	\$151.33
			1	405.00	\$44,550	\$110.00	\$151.33
	6 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035006AF	2007Q2	1	36.00	\$2,880	\$80.00	\$115.00
		2008Q1	1	10.00	\$640	\$64.00	\$45.00
			2	46.00	\$3,520	\$76.52	\$99.78
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2007Q2	1	30.00	\$2,700	\$90.00	\$157.50
		2008Q2	1	51.00	\$3,159	\$61.95	\$53.98
			2	81.00	\$5,859	\$72.34	\$92.32
	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2006Q3	2	588.00	\$35,280	\$60.00	\$58.34
		2006Q4	1	103.00	\$10,203	\$99.06	\$150.11
		2007Q2	1	4.00	\$540	\$135.00	\$242.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2007Q3	1	78.00	\$3,510	\$45.00	\$68.00
			5	773.00	\$49,533	\$64.08	\$72.50
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q3	3	5,091.00	\$306,812	\$60.27	\$57.52
		2006Q4	1	1,745.00	\$172,860	\$99.06	\$154.69
		2007Q2	2	8,085.00	\$437,960	\$54.17	\$69.02
		2008Q1	3	2,872.00	\$205,905	\$71.69	\$59.08
		2008Q2	5	7,600.00	\$346,098	\$45.54	\$50.72
			14	25,393.00	\$1,469,635	\$57.88	\$66.00
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2006Q3	1	93.00	\$5,386	\$57.91	\$78.44
		2006Q4	1	479.00	\$64,240	\$134.11	\$216.41
		2007Q2	1	494.00	\$39,026	\$79.00	\$93.00
		2008Q1	1	1,740.00	\$104,400	\$60.00	\$70.00
		2008Q2	2	1,149.00	\$55,495	\$48.30	\$53.05
			6	3,955.00	\$268,546	\$67.90	\$85.88
	12 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035012CF	2006Q4	1	643.00	\$176,388	\$274.32	\$403.86
		2008Q1	1	155.00	\$26,350	\$170.00	\$168.33
			2	798.00	\$202,738	\$254.06	\$358.11
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2007Q2	2	1,755.00	\$110,095	\$62.73	\$73.08
		2008Q1	1	3,078.00	\$160,056	\$52.00	\$51.67

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2008Q2	2	666.00	\$25,620	\$38.47	\$36.25
			5	5,499.00	\$295,771	\$53.79	\$56.63
	15 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035015BF	2007Q2	1	262.00	\$23,056	\$88.00	\$99.33
		2008Q1	1	494.00	\$35,568	\$72.00	\$84.00
		2008Q2	2	485.00	\$27,848	\$57.42	\$60.26
			4	1,241.00	\$86,472	\$69.68	\$77.96
	15 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035015CF	2008Q2	1	237.00	\$12,561	\$53.00	\$96.00
			1	237.00	\$12,561	\$53.00	\$96.00
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2006Q3	2	232.00	\$18,476	\$79.64	\$76.16
		2006Q4	1	262.00	\$45,918	\$175.26	\$206.50
		2007Q2	2	102.00	\$9,370	\$91.86	\$104.44
		2008Q1	1	710.00	\$52,540	\$74.00	\$84.67
		2008Q2	1	540.00	\$38,340	\$71.00	\$72.00
			7	1,846.00	\$164,645	\$89.19	\$98.28
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2006Q3	1	36.00	\$3,060	\$85.00	\$96.67
		2006Q4	1	190.00	\$20,848	\$109.73	\$235.46
		2007Q2	1	420.00	\$37,800	\$90.00	\$103.33
		2008Q1	2	727.00	\$69,425	\$95.50	\$93.58
		2008Q2	2	721.00	\$36,778	\$51.01	\$63.96
			7	2,094.00	\$167,911	\$80.19	\$98.27

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	18 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035018CF	2006Q4	1	164.00	\$62,484	\$381.00	\$512.83
		2008Q1	1	143.00	\$19,305	\$135.00	\$151.67
		2008Q2	1	306.00	\$18,360	\$60.00	\$88.00
			3	613.00	\$100,149	\$163.38	\$216.51
	21 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035020BF	2008Q1	1	13.00	\$1,105	\$85.00	\$123.33
			1	13.00	\$1,105	\$85.00	\$123.33
	24 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035024AF	2006Q4	1	114.00	\$19,111	\$167.64	\$228.60
		2007Q2	1	22.00	\$3,850	\$175.00	\$262.50
		2008Q1	1	130.00	\$18,200	\$140.00	\$153.33
		2008Q2	2	919.00	\$105,573	\$114.88	\$97.86
			5	1,185.00	\$146,734	\$123.83	\$119.58
	24 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035024BF	2006Q3	1	1,748.00	\$201,020	\$115.00	\$101.67
		2007Q2	1	597.00	\$62,685	\$105.00	\$113.33
		2008Q1	1	145.00	\$21,025	\$145.00	\$161.67
			3	2,490.00	\$284,730	\$114.35	\$107.96
	24 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035024CF	2008Q1	1	696.00	\$87,000	\$125.00	\$145.00
			1	696.00	\$87,000	\$125.00	\$145.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	30 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035030AF	2008Q2	1	110.00	\$12,650	\$115.00	\$140.50
			1	110.00	\$12,650	\$115.00	\$140.50
	30 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035030BF	2006Q3	1	257.00	\$37,265	\$145.00	\$136.67
			1	257.00	\$37,265	\$145.00	\$136.67
	30 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035030CF	2006Q4	1	65.00	\$37,643	\$579.12	\$617.22
			1	65.00	\$37,643	\$579.12	\$617.22
	36 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035036BF	2006Q3	1	123.00	\$22,755	\$185.00	\$166.67
			1	123.00	\$22,755	\$185.00	\$166.67
	42 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035042BF	2006Q3	1	70.00	\$13,300	\$190.00	\$185.00
			1	70.00	\$13,300	\$190.00	\$185.00
	60 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035060BF	2006Q3	1	249.00	\$64,511	\$259.08	\$376.94
			1	249.00	\$64,511	\$259.08	\$376.94
	60 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035060CF	2006Q3	1	95.00	\$26,060	\$274.32	\$467.36
			1	95.00	\$26,060	\$274.32	\$467.36

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	4 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060004AF	2007Q2	1	40.00	\$2,800	\$70.00	\$85.00
			1	40.00	\$2,800	\$70.00	\$85.00
	6 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060006AF	2007Q2	1	30.00	\$2,250	\$75.00	\$112.50
			1	30.00	\$2,250	\$75.00	\$112.50
	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2007Q2	1	560.00	\$30,800	\$55.00	\$85.00
		2008Q2	2	141.00	\$8,426	\$59.76	\$70.91
			3	701.00	\$39,226	\$55.96	\$82.17
	PIPE TEES, 6 INCH / EACH						
	0445-0650060E	2006Q3	1	2.00	\$240	\$120.00	\$126.67
			1	2.00	\$240	\$120.00	\$126.67
	PIPE TEES, 10 INCH / EACH						
	0445-0650100E	2006Q3	1	2.00	\$280	\$140.00	\$230.00
			1	2.00	\$280	\$140.00	\$230.00
	PIPE WYES, 6 INCH / EACH						
	0445-0660060E	2008Q1	1	1.00	\$125	\$125.00	\$188.33
			1	1.00	\$125	\$125.00	\$188.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2008Q1	1	1.00	\$800	\$800.00	\$733.33
			1	1.00	\$800	\$800.00	\$733.33
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2008Q1	2	2.00	\$1,300	\$650.00	\$683.33
			2	2.00	\$1,300	\$650.00	\$683.33
	SAFETY END SECTIONS, 24 INCH / EACH						
	0445-0720240E	2008Q2	1	2.00	\$2,700	\$1,350.00	\$1,183.33
			1	2.00	\$2,700	\$1,350.00	\$1,183.33
	SAFETY END SECTIONS, 36 INCH / EACH						
	0445-0720360E	2008Q2	1	2.00	\$2,700	\$1,350.00	\$1,783.33
			1	2.00	\$2,700	\$1,350.00	\$1,783.33
	CONCRETE PIPE ANCHORS / EACH						
	0445-0735010E	2008Q1	1	2.00	\$1,600	\$800.00	\$766.67
			1	2.00	\$1,600	\$800.00	\$766.67
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2006Q4	1	3,707.00	\$11,299	\$3.05	\$3.81
		2007Q2	2	3,181.00	\$7,732	\$2.43	\$2.56
		2008Q1	2	3,319.00	\$7,938	\$2.39	\$2.28
		2008Q2	3	3,288.00	\$4,491	\$1.37	\$2.23
			8	13,495.00	\$31,460	\$2.33	\$2.75

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2007Q2	1	26.00	\$1,118	\$43.00	\$41.50
			1	26.00	\$1,118	\$43.00	\$41.50
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2006Q3	2	6.00	\$18,200	\$3,033.33	\$3,205.56
		2008Q2	1	2.00	\$6,600	\$3,300.00	\$4,566.67
			3	8.00	\$24,800	\$3,100.00	\$3,545.83
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2006Q3	2	8.00	\$21,900	\$2,737.50	\$3,387.50
		2006Q4	1	12.00	\$32,400	\$2,700.00	\$4,050.00
		2007Q2	1	3.00	\$6,300	\$2,100.00	\$2,366.67
		2008Q1	2	8.00	\$24,000	\$3,000.00	\$3,408.33
		2008Q2	4	11.00	\$37,925	\$3,447.73	\$3,058.33
			10	42.00	\$122,525	\$2,917.26	\$3,421.63
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2006Q3	2	8.00	\$32,000	\$4,000.00	\$4,000.00
		2006Q4	1	1.00	\$3,600	\$3,600.00	\$4,750.00
		2007Q2	1	1.00	\$3,000	\$3,000.00	\$3,400.00
		2008Q1	2	12.00	\$36,600	\$3,050.00	\$3,354.17
		2008Q2	2	17.00	\$64,500	\$3,794.12	\$4,049.02
			8	39.00	\$139,700	\$3,582.05	\$3,826.50
	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2006Q3	1	4.00	\$20,000	\$5,000.00	\$5,500.00
		2006Q4	1	1.00	\$6,000	\$6,000.00	\$8,750.00
			2	5.00	\$26,000	\$5,200.00	\$6,150.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2006Q3	1	3.00	\$9,000	\$3,000.00	\$2,900.00
		2006Q4	1	14.00	\$35,000	\$2,500.00	\$3,050.00
		2007Q2	2	18.00	\$37,300	\$2,072.22	\$2,454.63
		2008Q2	1	11.00	\$29,700	\$2,700.00	\$2,666.67
			5	46.00	\$111,000	\$2,413.04	\$2,715.58
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2006Q3	1	2.00	\$20,000	\$10,000.00	\$11,133.33
		2008Q2	1	5.00	\$21,000	\$4,200.00	\$4,133.33
			2	7.00	\$41,000	\$5,857.14	\$6,133.33
	CONC MANHOLES, WATER QUALITY / EACH						
	0470-0110000E	2006Q3	2	10.00	\$112,800	\$11,280.00	\$11,170.00
		2007Q2	1	1.00	\$12,000	\$12,000.00	\$12,500.00
		2008Q1	4	4.00	\$78,000	\$19,500.00	\$20,083.33
			7	15.00	\$202,800	\$13,520.00	\$13,635.56
	CONCRETE MANHOLES, DIVERSION / EACH						
	0470-0116000E	2006Q3	2	2.00	\$21,000	\$10,500.00	\$13,166.67
		2007Q2	1	1.00	\$3,150	\$3,150.00	\$3,825.00
		2008Q2	2	2.00	\$11,200	\$5,600.00	\$5,066.67
			5	5.00	\$35,350	\$7,070.00	\$8,058.33
	CONCRETE INLETS, TYPE B / EACH						
	0470-0301000E	2006Q3	1	8.00	\$8,000	\$1,000.00	\$1,166.67
		2008Q1	1	1.00	\$1,100	\$1,100.00	\$1,266.67
			2	9.00	\$9,100	\$1,011.11	\$1,177.78

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE INLETS, TYPE CG-1 / EACH						
	0470-0304000E	2006Q4	1	1.00	\$2,200	\$2,200.00	\$2,912.50
			1	1.00	\$2,200	\$2,200.00	\$2,912.50
	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2006Q4	1	38.00	\$76,000	\$2,000.00	\$2,812.50
		2007Q1	1	1.00	\$1,300	\$1,300.00	\$1,333.33
		2007Q2	2	67.00	\$85,550	\$1,276.87	\$1,387.94
		2007Q3	1	1.00	\$1,850	\$1,850.00	\$1,650.00
		2008Q1	1	1.00	\$1,400	\$1,400.00	\$1,433.33
		2008Q2	1	13.00	\$15,600	\$1,200.00	\$1,583.33
			7	121.00	\$181,700	\$1,501.65	\$1,858.40
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2006Q4	1	2.00	\$4,400	\$2,200.00	\$2,912.50
		2007Q2	1	21.00	\$32,550	\$1,550.00	\$1,775.00
		2008Q2	1	9.00	\$11,250	\$1,250.00	\$1,783.33
			3	32.00	\$48,200	\$1,506.25	\$1,848.44
	CONC INLETS, TYPE CG-3 (MOD / EACH						
	0470-0310000E	2007Q3	1	5.00	\$10,000	\$2,000.00	\$1,933.33
			1	5.00	\$10,000	\$2,000.00	\$1,933.33
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2006Q3	3	10.00	\$10,500	\$1,050.00	\$1,291.11
		2007Q2	1	1.00	\$1,245	\$1,245.00	\$1,335.00
		2008Q1	2	4.00	\$5,400	\$1,350.00	\$1,387.50
		2008Q2	3	13.00	\$14,290	\$1,099.23	\$1,245.90
			9	28.00	\$31,435	\$1,122.68	\$1,285.46

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONC INLETS, TYPE D (MOD / EACH						
	0470-0312000E	2008Q2	2	10.00	\$14,655	\$1,465.50	\$1,546.83
			2	10.00	\$14,655	\$1,465.50	\$1,546.83
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q2	1	1.00	\$1,250	\$1,250.00	\$1,240.00
		2008Q2	1	2.00	\$1,390	\$695.00	\$1,315.00
			2	3.00	\$2,640	\$880.00	\$1,290.00
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2006Q3	3	17.00	\$25,175	\$1,480.88	\$1,660.69
		2006Q4	1	2.00	\$3,200	\$1,600.00	\$2,612.50
		2007Q2	2	35.00	\$34,415	\$983.29	\$1,252.05
		2007Q3	1	1.00	\$1,600	\$1,600.00	\$1,466.67
		2008Q1	2	75.00	\$88,260	\$1,176.80	\$1,220.71
		2008Q2	3	61.00	\$69,230	\$1,134.92	\$1,182.95
			12	191.00	\$221,880	\$1,161.68	\$1,269.42
	CONCRETE INLETS, TYPE G-2M / EACH						
	0470-0317000E	2006Q3	1	2.00	\$3,670	\$1,835.00	\$1,795.00
		2008Q2	1	2.00	\$3,800	\$1,900.00	\$1,833.33
			2	4.00	\$7,470	\$1,867.50	\$1,814.17
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2008Q1	1	1.00	\$1,585	\$1,585.00	\$1,661.67
		2008Q2	1	1.00	\$1,800	\$1,800.00	\$1,533.33
			2	2.00	\$3,385	\$1,692.50	\$1,597.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE INLETS, TYPE M-E / EACH						
	0470-0321000E	2007Q2	2	4.00	\$8,745	\$2,186.25	\$2,372.08
		2008Q1	1	2.00	\$4,200	\$2,100.00	\$1,966.67
		2008Q2	1	4.00	\$6,680	\$1,670.00	\$1,873.33
			4	10.00	\$19,625	\$1,962.50	\$2,091.50
	CONCRETE MONUMENT BOXES / EACH						
	0470-0329000E	2006Q3	1	2.00	\$1,000	\$500.00	\$500.00
			1	2.00	\$1,000	\$500.00	\$500.00
	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2008Q1	1	3.00	\$4,500	\$1,500.00	\$1,766.67
			1	3.00	\$4,500	\$1,500.00	\$1,766.67
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2006Q3	2	690.00	\$3,739	\$5.42	\$9.43
		2007Q2	3	4,818.00	\$31,994	\$6.64	\$8.12
		2007Q3	1	30.00	\$900	\$30.00	\$20.33
		2008Q1	4	3,060.00	\$36,170	\$11.82	\$10.52
		2008Q2	3	3,141.00	\$20,040	\$6.38	\$6.72
			13	11,739.00	\$92,843	\$7.91	\$8.48
	ADJUSTING BOXES / EACH						
	0490-0100000E	2006Q3	4	22.00	\$10,435	\$474.32	\$377.50
		2007Q1	1	62.00	\$5,270	\$85.00	\$105.00
		2008Q1	2	42.00	\$3,165	\$75.36	\$93.97
		2008Q2	2	32.00	\$14,200	\$443.75	\$286.98
			9	158.00	\$33,070	\$209.30	\$176.87

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2006Q3	1	6.00	\$7,800	\$1,300.00	\$1,200.00
		2006Q4	1	13.00	\$20,800	\$1,600.00	\$1,250.00
		2007Q2	2	20.00	\$7,250	\$362.50	\$1,417.50
		2008Q1	2	17.00	\$32,500	\$1,911.76	\$1,792.16
		2008Q2	1	4.00	\$6,000	\$1,500.00	\$1,500.00
			7	60.00	\$74,350	\$1,239.17	\$1,471.11
	ADJUSTING INLETS / EACH						
	0490-0105000E	2006Q4	1	3.00	\$1,575	\$525.00	\$712.50
		2007Q1	1	9.00	\$4,950	\$550.00	\$625.00
		2007Q2	4	62.00	\$36,310	\$585.65	\$540.65
		2007Q3	1	8.00	\$1,800	\$225.00	\$608.33
		2008Q1	1	27.00	\$24,300	\$900.00	\$900.00
		2008Q2	1	30.00	\$15,000	\$500.00	\$536.67
			9	139.00	\$83,935	\$603.85	\$622.66
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2006Q3	1	1.00	\$2,000	\$2,000.00	\$1,833.33
		2007Q3	1	1.00	\$500	\$500.00	\$1,150.00
		2008Q1	1	9.00	\$9,900	\$1,100.00	\$1,000.00
		2008Q2	1	9.00	\$5,400	\$600.00	\$866.67
			4	20.00	\$17,800	\$890.00	\$989.17
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2006Q3	2	4.00	\$2,300	\$575.00	\$670.00
		2006Q4	1	11.00	\$8,525	\$775.00	\$800.00
		2007Q2	2	16.00	\$4,450	\$278.13	\$569.79
		2007Q3	1	1.00	\$250	\$250.00	\$963.33
		2008Q1	3	13.00	\$10,925	\$840.38	\$672.44

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2008Q2	3	67.00	\$14,600	\$217.91	\$531.02
			12	112.00	\$41,050	\$366.52	\$588.21
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2006Q3	2	4.00	\$3,380	\$845.00	\$973.33
		2006Q4	1	3.00	\$4,800	\$1,600.00	\$1,700.00
		2008Q1	2	5.00	\$8,500	\$1,700.00	\$1,706.67
			5	12.00	\$16,680	\$1,390.00	\$1,460.56
	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2006Q3	2	5.00	\$16,200	\$3,240.00	\$2,326.67
		2008Q1	1	1.00	\$15,000	\$15,000.00	\$12,666.67
			3	6.00	\$31,200	\$5,200.00	\$4,050.00
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2006Q3	1	58.00	\$7,105	\$122.50	\$125.25
		2006Q4	1	162.00	\$13,545	\$83.61	\$114.97
		2007Q2	2	2,404.00	\$134,000	\$55.74	\$75.61
		2007Q3	2	1,112.00	\$83,395	\$75.00	\$88.38
		2008Q1	1	42.00	\$4,200	\$100.00	\$71.67
		2008Q2	1	1,335.00	\$58,740	\$44.00	\$46.37
			8	5,113.00	\$300,985	\$58.87	\$72.53
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2008Q2	1	40.00	\$1,080	\$27.00	\$53.10
			1	40.00	\$1,080	\$27.00	\$53.10

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2006Q3	1	514.00	\$25,700	\$50.00	\$58.33
		2007Q2	1	132.00	\$5,280	\$40.00	\$45.33
			2	646.00	\$30,980	\$47.96	\$55.68
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2008Q1	10	8,775.00	\$43,200	\$4.92	\$8.05
			10	8,775.00	\$43,200	\$4.92	\$8.05
	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-0108000F	2007Q1	2	80.00	\$31,848	\$398.10	\$391.03
		2008Q1	3	292.00	\$94,305	\$322.96	\$360.89
			5	372.00	\$126,153	\$339.12	\$367.37
	DRILLED SHAFT EXC, 48 INCH DIA / FOOT						
	0512-0110000F	2008Q1	1	603.00	\$150,750	\$250.00	\$225.00
			1	603.00	\$150,750	\$250.00	\$225.00
	DRILLED SHAFT EXC, 60 INCH DIA / FOOT						
	0512-0111000F	2008Q1	5	260.00	\$65,000	\$250.00	\$266.67
			5	260.00	\$65,000	\$250.00	\$266.67
	DRILLED SHAFT EXC, 72 INCH DIA / FOOT						
	0512-0112000F	2008Q1	2	330.00	\$197,700	\$599.09	\$558.18
			2	330.00	\$197,700	\$599.09	\$558.18

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	DRILLED SHAFT EXC, 96 INCH DIA / FOOT						
	0512-0114000F	2008Q1	1	226.00	\$169,500	\$750.00	\$700.00
			1	226.00	\$169,500	\$750.00	\$700.00
	PERMANENT SHAFT CASINGS / FOOT						
	0512-0115000F	2008Q1	1	20.00	\$24,000	\$1,200.00	\$1,133.33
			1	20.00	\$24,000	\$1,200.00	\$1,133.33
	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2008Q1	1	1,092.00	\$74,256	\$68.00	\$51.00
			1	1,092.00	\$74,256	\$68.00	\$51.00
	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2006Q4	4	72,403.00	\$4,194,239	\$57.93	\$53.35
			4	72,403.00	\$4,194,239	\$57.93	\$53.35
	FURN PP 16 X 0.5 STEEL PILES / FOOT						
	0520-0127000F	2006Q3	1	2,444.00	\$140,047	\$57.30	\$62.64
		2008Q1	2	20,520.00	\$1,026,000	\$50.00	\$51.00
		2008Q2	2	2,565.00	\$192,375	\$75.00	\$78.01
			5	25,529.00	\$1,358,422	\$53.21	\$54.83
	FURN PP 24 X 0.5 STEEL PILES / FOOT						
	0520-0137000F	2006Q3	1	5,600.00	\$280,000	\$50.00	\$53.33
			1	5,600.00	\$280,000	\$50.00	\$53.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2008Q1	1	21.00	\$13,545	\$645.00	\$1,848.33
			1	21.00	\$13,545	\$645.00	\$1,848.33
	DRIVE HP 14 X 117 STEEL PILES / EACH						
	0520-0212000E	2006Q4	4	681.00	\$487,250	\$715.49	\$1,457.75
			4	681.00	\$487,250	\$715.49	\$1,457.75
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2006Q3	1	26.00	\$23,400	\$900.00	\$900.00
		2008Q1	2	385.00	\$288,750	\$750.00	\$983.33
		2008Q2	2	76.00	\$76,000	\$1,000.00	\$707.50
			5	487.00	\$388,150	\$797.02	\$935.84
	DRIVE PP 24 X 0.5 STEEL PILES / EACH						
	0520-0322000E	2006Q3	1	56.00	\$61,600	\$1,100.00	\$1,133.33
			1	56.00	\$61,600	\$1,100.00	\$1,133.33
	PILE LOAD TEST (DYNAMIC) / EACH						
	0520-0329000E	2006Q4	3	17.00	\$25,500	\$1,500.00	\$2,000.00
		2008Q1	1	4.00	\$8,000	\$2,000.00	\$1,583.33
			4	21.00	\$33,500	\$1,595.24	\$1,920.63
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2006Q4	4	681.00	\$238,350	\$350.00	\$200.00
		2008Q1	3	406.00	\$135,800	\$334.48	\$308.02

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2008Q2	2	76.00	\$15,200	\$200.00	\$188.33
			9	1,163.00	\$389,350	\$334.78	\$236.95
	HP 14 X 117 STL PILE SPLICES / EACH						
	0520-0409000E	2006Q4	4	677.00	\$134,000	\$197.93	\$298.97
			4	677.00	\$134,000	\$197.93	\$298.97
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2006Q3	1	4.00	\$2,000	\$500.00	\$483.33
		2008Q1	2	285.00	\$285	\$1.00	\$36.38
			3	289.00	\$2,285	\$7.91	\$42.57
	PP 24 X 0.5 STL PILE SPLICES / EACH						
	0520-0433000E	2006Q3	1	56.00	\$56	\$1.00	\$1.00
			1	56.00	\$56	\$1.00	\$1.00
	REINFORCEMENT / LB						
	0530-01000000	2006Q3	1	380,017.00	\$304,014	\$0.80	\$0.87
			1	380,017.00	\$304,014	\$0.80	\$0.87
	GENERAL STRC CONCRETE, CLASS 3300 / CUYD						
	0540-0311000K	2006Q3	1	764.00	\$420,200	\$550.00	\$600.00
			1	764.00	\$420,200	\$550.00	\$600.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GENERAL STRC CONCRETE, CLASS 4000 / CUYD						
	0540-0312000K	2006Q3	1	695.00	\$576,850	\$830.00	\$886.67
			1	695.00	\$576,850	\$830.00	\$886.67
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2006Q3	3	641.00	\$117,196	\$182.83	\$210.12
		2006Q4	3	803.00	\$184,638	\$229.94	\$282.19
		2008Q1	6	1,173.00	\$245,667	\$209.43	\$224.21
		2008Q2	2	892.00	\$223,000	\$250.00	\$265.00
			14	3,509.00	\$770,501	\$219.58	\$245.27
	BI 75 PRECAST PRESTR GIRDERS / FOOT						
	0550-0102000F	2006Q3	1	1,765.00	\$301,264	\$170.69	\$189.28
			1	1,765.00	\$301,264	\$170.69	\$189.28
	TYPE III PRECAST PRESTR GIRDERS / FOOT						
	0550-0129000F	2006Q3	1	3,228.00	\$726,300	\$225.00	\$241.67
		2008Q1	1	3,469.00	\$1,127,425	\$325.00	\$268.33
			2	6,697.00	\$1,853,725	\$276.80	\$255.48
	TYPE IV PRECAST PRESTR GIRDERS / FOOT						
	0550-0130000F	2008Q1	1	1,408.00	\$478,720	\$340.00	\$300.00
			1	1,408.00	\$478,720	\$340.00	\$300.00
	15 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0135000F	2008Q1	1	288.00	\$58,752	\$204.00	\$216.33
			1	288.00	\$58,752	\$204.00	\$216.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	39 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0143000F	2008Q1	2	1,313.00	\$352,101	\$268.17	\$285.71
			2	1,313.00	\$352,101	\$268.17	\$285.71
	48 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0145000F	2008Q2	2	2,474.00	\$742,200	\$300.00	\$318.99
			2	2,474.00	\$742,200	\$300.00	\$318.99
	CONSTRUCT MC RESURFACING / SQYD						
	0559-0101000J	2008Q1	2	16,986.00	\$1,104,090	\$65.00	\$58.33
			2	16,986.00	\$1,104,090	\$65.00	\$58.33
	CLASS 2 PREPARATION / SQYD						
	0559-0102000J	2008Q1	2	1,697.00	\$1,697	\$1.00	\$12.00
			2	1,697.00	\$1,697	\$1.00	\$12.00
	FURNISH MICROSILICA CONCRETE / CUYD						
	0559-0103000K	2008Q1	2	885.00	\$243,375	\$275.00	\$266.67
			2	885.00	\$243,375	\$275.00	\$266.67
	BRIDGE DRAINS / EACH						
	0581-0100000E	2008Q1	3	13.00	\$51,500	\$3,961.54	\$6,833.33
			3	13.00	\$51,500	\$3,961.54	\$6,833.33
	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2006Q3	1	8.00	\$5,200	\$650.00	\$575.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2008Q1	4	29.00	\$244,000	\$8,413.79	\$5,918.39
			5	37.00	\$249,200	\$6,735.14	\$4,763.06

	1/2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0100000F	2006Q3	1	212.00	\$2,544	\$12.00	\$13.50
			1	212.00	\$2,544	\$12.00	\$13.50

	3/4 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0101000F	2007Q3	1	82.00	\$2,624	\$32.00	\$25.67
			1	82.00	\$2,624	\$32.00	\$25.67

	1 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0102000F	2006Q3	1	75.00	\$525	\$7.00	\$13.00
		2006Q4	3	790.00	\$20,708	\$26.21	\$19.20
			4	865.00	\$21,233	\$24.55	\$18.66

	1-1/2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0104000F	2008Q1	3	5,503.00	\$83,919	\$15.25	\$14.42
			3	5,503.00	\$83,919	\$15.25	\$14.42

	2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0105000F	2006Q3	2	1,109.00	\$12,501	\$11.27	\$16.31
		2006Q4	3	9,211.00	\$235,831	\$25.60	\$27.28
			5	10,320.00	\$248,332	\$24.06	\$26.10

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	3 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0107000F	2008Q1	2	3,842.00	\$122,060	\$31.77	\$22.92
			2	3,842.00	\$122,060	\$31.77	\$22.92
	4 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0109000F	2006Q3	1	212.00	\$12,084	\$57.00	\$58.50
			1	212.00	\$12,084	\$57.00	\$58.50
	REPAIR EXPANSION JOINTS / FOOT						
	0586-0100000F	2008Q1	2	3,111.00	\$202,215	\$65.00	\$82.45
			2	3,111.00	\$202,215	\$65.00	\$82.45
	SEISMIC RESTR SHEAR LUGS / EACH						
	0588-0102000E	2008Q1	2	165.00	\$428,400	\$2,596.36	\$3,122.42
			2	165.00	\$428,400	\$2,596.36	\$3,122.42
	SEISMIC RESTRAINTS, CABLE / EACH						
	0588-0105000E	2008Q1	2	180.00	\$517,200	\$2,873.33	\$2,724.44
			2	180.00	\$517,200	\$2,873.33	\$2,724.44
	SEISMIC RESTRAINTS, HINGE / EACH						
	0588-0106000E	2008Q1	2	92.00	\$690,000	\$7,500.00	\$7,461.59
			2	92.00	\$690,000	\$7,500.00	\$7,461.59
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2006Q4	1	4,413.00	\$6,150	\$1.39	\$5.11

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-010000J	2008Q1	1	1,100.00	\$4,444	\$4.04	\$4.55
		2008Q2	1	5,020.00	\$34,688	\$6.91	\$6.24
			3	10,533.00	\$45,282	\$4.30	\$5.59
	RETAINING WALL, CIP CONC / SQFT						
	0596-010000J	2006Q3	3	1,694.00	\$221,463	\$130.73	\$102.67
		2008Q1	4	18,381.00	\$716,940	\$39.00	\$63.23
		2008Q2	2	3,330.00	\$246,240	\$73.95	\$94.23
			9	23,405.00	\$1,184,643	\$50.61	\$70.50
	RETAINING WALL, GABION / SQFT						
	0596-010100J	2008Q1	1	198.00	\$5,740	\$28.99	\$33.50
			1	198.00	\$5,740	\$28.99	\$33.50
	RETAINING WALL, PREFAB MOD / SQFT						
	0596-010200J	2006Q3	1	420.00	\$9,660	\$23.00	\$41.50
			1	420.00	\$9,660	\$23.00	\$41.50
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-010300J	2006Q3	1	99.00	\$3,960	\$40.00	\$46.67
		2007Q1	1	250.00	\$4,400	\$17.60	\$27.37
		2008Q1	1	259.00	\$4,403	\$17.00	\$44.67
		2008Q2	1	150.00	\$2,775	\$18.50	\$20.88
			4	758.00	\$15,538	\$20.50	\$34.52
	RETAINING WALL, MSE / SQFT						
	0596-010400J	2006Q3	1	14,844.00	\$890,640	\$60.00	\$62.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2006Q4	4	36,326.00	\$2,531,097	\$69.68	\$66.67
		2008Q1	5	36,978.00	\$2,687,320	\$72.67	\$89.99
		2008Q2	1	3,220.00	\$98,693	\$30.65	\$32.50
			11	91,368.00	\$6,207,750	\$67.94	\$74.23
	SIDEWALK COPING / SQFT						
	0596-0107000J	2008Q1	2	805.00	\$22,652	\$28.14	\$40.77
			2	805.00	\$22,652	\$28.14	\$40.77
	SOUND WALLS / SQFT						
	0597-0100000J	2008Q1	1	12,000.00	\$216,000	\$18.00	\$21.67
			1	12,000.00	\$216,000	\$18.00	\$21.67
	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2007Q1	1	1,177.00	\$6,356	\$5.40	\$4.53
		2007Q2	2	6,033.00	\$17,729	\$2.94	\$3.13
		2008Q1	2	15,662.00	\$61,162	\$3.91	\$3.47
		2008Q2	4	13,121.00	\$56,750	\$4.33	\$3.88
			9	35,993.00	\$141,996	\$3.95	\$3.60
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2006Q3	1	920.00	\$2,115	\$2.30	\$2.75
			1	920.00	\$2,115	\$2.30	\$2.75
	COLD PLN PVMT REMV 0 - 4 INCH / SQYD						
	0620-0107000J	2007Q3	1	1,777.00	\$22,070	\$12.42	\$8.79
			1	1,777.00	\$22,070	\$12.42	\$8.79

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2008Q2	2	8,410.00	\$9,360	\$1.11	\$2.16
			2	8,410.00	\$9,360	\$1.11	\$2.16
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2006Q3	2	1,896.00	\$7,054	\$3.72	\$3.65
		2006Q4	1	17,939.00	\$59,997	\$3.34	\$2.51
		2007Q2	2	116,523.00	\$209,741	\$1.80	\$2.22
		2007Q3	1	1,542.00	\$52,043	\$33.75	\$28.20
		2008Q1	2	41,232.00	\$79,397	\$1.93	\$2.01
		2008Q2	1	90,476.00	\$40,714	\$0.45	\$0.81
			9	269,608.00	\$448,946	\$1.67	\$1.89
	COLD PLN PVMT REMV 2-1/2 INCH / SQYD						
	0620-0121000J	2007Q2	1	55,555.00	\$64,999	\$1.17	\$1.68
			1	55,555.00	\$64,999	\$1.17	\$1.68
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2006Q3	1	645.00	\$1,753	\$2.72	\$3.00
		2007Q2	1	4,182.00	\$15,055	\$3.60	\$3.45
		2008Q2	1	477.00	\$8,586	\$18.00	\$14.25
			3	5,304.00	\$25,394	\$4.79	\$4.37
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2007Q1	1	57,669.00	\$77,853	\$1.35	\$1.83
		2007Q2	1	70,999.00	\$204,477	\$2.88	\$1.89
		2007Q3	1	6,111.00	\$53,899	\$8.82	\$5.04
		2008Q1	1	76,222.00	\$89,180	\$1.17	\$1.05

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2008Q2	1	9,290.00	\$8,361	\$0.90	\$1.65
			5	220,291.00	\$433,770	\$1.97	\$1.66
	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2008Q2	1	3,288.00	\$17,755	\$5.40	\$7.56
			1	3,288.00	\$17,755	\$5.40	\$7.56
	AGGREGATE BASE / TON						
	0640-0100000M	2006Q3	1	4,850.00	\$116,400	\$24.00	\$23.00
		2007Q1	1	90.00	\$2,052	\$22.80	\$49.27
		2007Q2	1	4,900.00	\$112,700	\$23.00	\$29.00
		2007Q3	2	10,901.00	\$199,626	\$18.31	\$20.35
		2008Q1	2	2,200.00	\$86,175	\$39.17	\$34.42
		2008Q2	3	25,488.00	\$410,750	\$16.12	\$15.01
			10	48,429.00	\$927,703	\$19.16	\$19.37
	AGGREGATE SHOULDERS / TON						
	0640-0101000M	2007Q2	2	1,050.00	\$28,700	\$27.33	\$24.32
		2008Q1	1	750.00	\$19,275	\$25.70	\$23.80
		2008Q2	1	2,100.00	\$56,700	\$27.00	\$24.67
			4	3,900.00	\$104,675	\$26.84	\$24.41
	AGGREGATE SUBBASE / TON						
	0641-0100000M	2008Q1	1	4,950.00	\$96,525	\$19.50	\$20.10
			1	4,950.00	\$96,525	\$19.50	\$20.10

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	AGGREGATE BASE / TON						
	0641-0102000M	2006Q3	3	11,674.00	\$211,792	\$18.14	\$21.21
		2006Q4	1	7,605.00	\$179,378	\$23.59	\$23.13
		2008Q1	2	47,450.00	\$889,700	\$18.75	\$18.89
		2008Q2	4	31,003.00	\$561,172	\$18.10	\$18.77
			10	97,732.00	\$1,842,042	\$18.85	\$19.46
	3/4 INCH - 0 AGGREGATE BASE / CUYD						
	0641-0112000K	2007Q1	1	330.00	\$12,045	\$36.50	\$40.50
			1	330.00	\$12,045	\$36.50	\$40.50
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-0112000M	2006Q3	1	34,675.00	\$728,175	\$21.00	\$21.67
		2007Q2	1	5,520.00	\$115,920	\$21.00	\$21.83
		2008Q1	1	50.00	\$1,250	\$25.00	\$25.93
		2008Q2	1	3,650.00	\$91,068	\$24.95	\$23.82
			4	43,895.00	\$936,413	\$21.33	\$21.87
	1-1/2 INCH - 0 AGGREGATE BASE / TON						
	0641-0117000M	2006Q3	1	1,375.00	\$28,875	\$21.00	\$22.33
			1	1,375.00	\$28,875	\$21.00	\$22.33
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2007Q1	1	3,095.00	\$49,520	\$16.00	\$19.22
		2007Q2	1	606.00	\$13,938	\$23.00	\$29.83
		2008Q2	2	7,122.00	\$123,785	\$17.38	\$16.58
			4	10,823.00	\$187,243	\$17.30	\$18.07

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	AGGREGATE BASE, 2 INCHES THICK / SQYD						
	0641-0141000J	2006Q3	3	5,184.00	\$26,035	\$5.02	\$5.02
			3	5,184.00	\$26,035	\$5.02	\$5.02
	AGGREGATE BASE, 6 INCHES THICK / SQYD						
	0641-0143000J	2006Q3	1	44.00	\$616	\$14.00	\$11.63
			1	44.00	\$616	\$14.00	\$11.63
	AGGREGATE BASE, 8 INCHES THICK / SQYD						
	0641-0144000J	2006Q3	1	334.00	\$4,676	\$14.00	\$13.07
			1	334.00	\$4,676	\$14.00	\$13.07
	LEAN CONC BASE, 10 INCH THICK / SQYD						
	0660-0106000J	2007Q1	1	450.00	\$34,178	\$75.95	\$70.32
			1	450.00	\$34,178	\$75.95	\$70.32
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2006Q3	2	44.00	\$20,931	\$475.69	\$486.90
		2006Q4	1	19.00	\$10,342	\$544.31	\$537.51
		2007Q1	1	90.00	\$90	\$1.00	\$134.00
		2007Q2	4	116.00	\$66,620	\$574.31	\$553.44
		2007Q3	1	60.00	\$6,000	\$100.00	\$105.00
		2008Q1	3	88.00	\$47,530	\$540.11	\$405.29
		2008Q2	5	167.00	\$51,515	\$308.47	\$452.27
				17	584.00	\$203,027	\$347.65
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2006Q3	2	2,489.00	\$180,236	\$72.41	\$77.74

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2008Q1	2	603.00	\$74,132	\$122.94	\$114.77
		2008Q2	2	3,010.00	\$231,645	\$76.96	\$80.82
			6	6,102.00	\$486,013	\$79.65	\$82.92
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2006Q3	2	667.00	\$82,965	\$124.39	\$127.96
		2007Q1	2	40.00	\$6,828	\$170.70	\$215.03
		2007Q3	1	283.00	\$26,319	\$93.00	\$89.33
		2008Q1	1	1,625.00	\$130,488	\$80.30	\$78.77
			6	2,615.00	\$246,600	\$94.30	\$94.54
	LVL 3, 3/8 INCH DENSE MHMAC / TON						
	0744-0303000M	2008Q2	1	180.00	\$30,902	\$171.68	\$128.89
			1	180.00	\$30,902	\$171.68	\$128.89
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2007Q3	1	9,000.00	\$359,100	\$39.90	\$39.30
		2008Q1	1	500.00	\$34,000	\$68.00	\$68.67
		2008Q2	1	737.00	\$54,538	\$74.00	\$76.90
			3	10,237.00	\$447,638	\$43.73	\$43.44
	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2006Q3	1	13,979.00	\$643,034	\$46.00	\$48.33
		2008Q1	1	22,000.00	\$1,210,000	\$55.00	\$54.75
			2	35,979.00	\$1,853,034	\$51.50	\$52.26

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-030200M	2006Q3	1	10,692.00	\$538,329	\$50.35	\$51.71
		2007Q1	1	34,083.00	\$1,448,528	\$42.50	\$38.17
		2007Q2	3	53,190.00	\$1,874,260	\$35.24	\$34.91
		2008Q1	3	39,360.00	\$2,431,860	\$61.79	\$55.77
		2008Q2	4	73,844.00	\$1,954,256	\$26.46	\$42.00
			12	211,169.00	\$8,247,232	\$39.06	\$42.66
	LEVEL 3, 3/8 INCH DENSE HMAC / TON						
	0745-030300M	2008Q1	1	60.00	\$9,600	\$160.00	\$127.00
			1	60.00	\$9,600	\$160.00	\$127.00
	LEVEL 3, 3/4 INCH OPEN HMAC / TON						
	0745-031100M	2006Q4	1	3,306.00	\$185,947	\$56.25	\$55.34
			1	3,306.00	\$185,947	\$56.25	\$55.34
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-032200M	2007Q2	1	8,000.00	\$432,000	\$54.00	\$43.14
		2008Q2	1	8,440.00	\$616,120	\$73.00	\$76.40
			2	16,440.00	\$1,048,120	\$63.75	\$60.22
	LVL 3, 1/2 INCH DENSE IN LVL / TON						
	0745-033100M	2007Q2	1	3,640.00	\$101,920	\$28.00	\$28.63
		2008Q2	2	1,476.00	\$45,792	\$31.02	\$51.55
			3	5,116.00	\$147,712	\$28.87	\$35.25
	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-033200M	2006Q3	1	1,763.00	\$104,759	\$59.42	\$60.78

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-0332000M	2007Q1	1	10,465.00	\$617,435	\$59.00	\$50.62
			2	12,228.00	\$722,194	\$59.06	\$52.08
	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2006Q4	1	14,330.00	\$740,998	\$51.71	\$50.80
			1	14,330.00	\$740,998	\$51.71	\$50.80
	LEVEL 4, 3/4 INCH OPEN HMAC / TON						
	0745-0411000M	2008Q1	1	6,700.00	\$301,500	\$45.00	\$44.83
			1	6,700.00	\$301,500	\$45.00	\$44.83
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2008Q2	1	2,610.00	\$200,970	\$77.00	\$80.83
			1	2,610.00	\$200,970	\$77.00	\$80.83
	PG 64-22 ASPHALT IN HMAC / TON						
	0745-0620000M	2006Q3	1	840.00	\$840	\$1.00	\$1.00
		2007Q1	1	2,633.00	\$2,633	\$1.00	\$125.67
		2007Q2	2	1,965.00	\$457,630	\$232.89	\$307.58
		2008Q1	1	1,300.00	\$1,300	\$1.00	\$0.67
		2008Q2	4	4,450.00	\$2,383,742	\$535.67	\$250.17
			9	11,188.00	\$2,846,145	\$254.39	\$183.25
	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2007Q2	1	450.00	\$450	\$1.00	\$252.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2007Q3	1	510.00	\$195,330	\$383.00	\$382.67
			2	960.00	\$195,780	\$203.94	\$321.42
	PG 70-22 ASPHALT IN HMAC / TON						
	0745-0640000M	2006Q3	1	709.00	\$643	\$0.91	\$0.91
		2006Q4	1	1,058.00	\$518,293	\$489.88	\$487.61
		2007Q2	1	1,500.00	\$545,250	\$363.50	\$182.25
		2008Q1	3	2,308.00	\$2,308	\$1.00	\$57.85
		2008Q2	2	671.00	\$671	\$1.00	\$1.00
			8	6,246.00	\$1,067,165	\$170.86	\$147.95
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-0642000M	2008Q1	1	380.00	\$190,000	\$500.00	\$500.00
			1	380.00	\$190,000	\$500.00	\$500.00
	12 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0106000J	2006Q3	1	130.00	\$5,200	\$40.00	\$40.00
			1	130.00	\$5,200	\$40.00	\$40.00
	14 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0107000J	2008Q2	1	100.00	\$3,900	\$39.00	\$49.00
			1	100.00	\$3,900	\$39.00	\$49.00
	26 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0115000J	2006Q3	1	143.00	\$5,679	\$39.72	\$48.91
			1	143.00	\$5,679	\$39.72	\$48.91

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2007Q2	1	240.00	\$25,200	\$105.00	\$111.67
		2008Q2	1	350.00	\$17,500	\$50.00	\$68.43
			2	590.00	\$42,700	\$72.37	\$86.02
	42 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0121000J	2008Q1	1	150.00	\$17,325	\$115.50	\$103.67
			1	150.00	\$17,325	\$115.50	\$103.67
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2006Q3	1	18.00	\$4,770	\$265.00	\$371.67
		2006Q4	1	2.00	\$720	\$360.00	\$355.00
		2007Q1	1	39.00	\$17,550	\$450.00	\$450.00
		2007Q2	3	110.00	\$55,675	\$506.14	\$685.53
		2007Q3	1	28.00	\$15,400	\$550.00	\$596.67
		2008Q2	5	96.00	\$42,474	\$442.44	\$402.17
			12	293.00	\$136,589	\$466.17	\$531.31
	EXTRA FOR PEDESTRIAN LANDINGS / EACH						
	0749-0102000E	2006Q4	1	1.00	\$360	\$360.00	\$355.00
		2008Q2	1	4.00	\$4,000	\$1,000.00	\$545.00
			2	5.00	\$4,360	\$872.00	\$507.00
	EXTRA FOR ASPHALT WALKS / SQFT						
	0749-0106000J	2007Q2	1	630.00	\$3,623	\$5.75	\$5.38
		2008Q1	1	4,855.00	\$9,710	\$2.00	\$1.32
			2	5,485.00	\$13,333	\$2.43	\$1.78

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	EXTRA FOR PAVEMENT REPAIR / SQFT						
	0749-0109000J	2008Q1	1	6,077.00	\$6,077	\$1.00	\$4.83
		2008Q2	1	160.00	\$517	\$3.23	\$4.41
			2	6,237.00	\$6,594	\$1.06	\$4.82
	ASPHALT APPROACHES / EACH						
	0749-0110000E	2006Q3	1	10.00	\$22,000	\$2,200.00	\$1,966.67
		2008Q1	1	13.00	\$5,720	\$440.00	\$575.00
		2008Q2	1	7.00	\$8,575	\$1,225.00	\$1,230.00
			3	30.00	\$36,295	\$1,209.83	\$1,191.72
	ASPHALT WALKS / SQFT						
	0749-0114000J	2006Q3	2	3,682.00	\$14,728	\$4.00	\$3.55
			2	3,682.00	\$14,728	\$4.00	\$3.55
	ASPHALT SLOPE PAVING / SQFT						
	0749-0116000J	2006Q4	1	215.00	\$639	\$2.97	\$2.88
		2007Q2	1	2,000.00	\$5,500	\$2.75	\$3.88
			2	2,215.00	\$6,139	\$2.77	\$3.78
	REINF CONC PVMT 8 INCH THICK / SQYD						
	0755-0113000J	2006Q4	1	275.00	\$11,497	\$41.81	\$57.69
		2008Q1	1	165.00	\$15,675	\$95.00	\$93.33
			2	440.00	\$27,172	\$61.75	\$71.06
	PLN CONC PVMT UNDWLD 8 IN TH / SQYD						
	0756-0103000J	2006Q4	1	2,655.00	\$110,996	\$41.81	\$53.30
			1	2,655.00	\$110,996	\$41.81	\$53.30

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PLN CONC PVMT UNDWLD 10 IN TH / SQYD						
	0756-0106000J	2007Q2	1	600.00	\$39,000	\$65.00	\$68.50
			1	600.00	\$39,000	\$65.00	\$68.50

CONCRETE CURBS / FOOT							
	0759-0100000F	2006Q3	3	3,998.00	\$53,788	\$13.45	\$17.56
		2007Q1	1	336.00	\$5,040	\$15.00	\$24.70
		2008Q1	1	3,364.00	\$63,916	\$19.00	\$18.00
		2008Q2	1	283.00	\$3,396	\$12.00	\$18.78
			6	7,981.00	\$126,140	\$15.81	\$18.09

CONCRETE CURBS / CUYD							
	0759-0100000K	2008Q2	1	1.00	\$785	\$785.13	\$1,428.38
			1	1.00	\$785	\$785.13	\$1,428.38

CONCRETE CURBS, MODIFIED / FOOT							
	0759-0102000F	2006Q3	1	275.00	\$6,050	\$22.00	\$30.67
			1	275.00	\$6,050	\$22.00	\$30.67

CONC CURBS, CURB AND GUTTER / FOOT							
	0759-0103000F	2006Q3	3	14,372.00	\$151,970	\$10.57	\$11.81
		2007Q2	1	16.00	\$560	\$35.00	\$35.00
		2007Q3	1	4,656.00	\$111,744	\$24.00	\$20.27
		2008Q1	1	242.00	\$9,680	\$40.00	\$31.33
		2008Q2	1	5,474.00	\$77,731	\$14.20	\$12.60
			7	24,760.00	\$351,685	\$14.20	\$13.78

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONC CURBS, CURB & GUTTER , MOD / FOOT						
	0759-0105000F	2007Q3	1	369.00	\$9,225	\$25.00	\$25.67
			1	369.00	\$9,225	\$25.00	\$25.67
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2006Q3	1	557.00	\$10,356	\$18.59	\$19.71
		2006Q4	1	150.00	\$3,338	\$22.25	\$22.10
		2007Q2	1	270.00	\$5,333	\$19.75	\$16.38
		2008Q1	1	600.00	\$21,000	\$35.00	\$28.67
		2008Q2	1	9,200.00	\$61,180	\$6.65	\$7.55
			5	10,777.00	\$101,206	\$9.39	\$9.78
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0108000F	2006Q4	1	787.00	\$20,150	\$25.60	\$25.30
		2007Q1	1	170.00	\$4,165	\$24.50	\$31.50
			2	957.00	\$24,315	\$25.41	\$26.40
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2006Q4	1	2,066.00	\$37,783	\$18.29	\$17.98
		2007Q2	3	16,455.00	\$206,050	\$12.52	\$11.14
		2007Q3	1	2,851.00	\$49,180	\$17.25	\$18.75
		2008Q1	2	5,585.00	\$113,323	\$20.29	\$20.95
		2008Q2	1	16.00	\$448	\$28.00	\$24.67
			8	26,973.00	\$406,783	\$15.08	\$14.51
	CONCRETE CURBS, MOUNTABLE CURB / FOOT						
	0759-0118000F	2006Q3	1	98.00	\$1,960	\$20.00	\$21.88
		2007Q2	1	12.00	\$372	\$31.00	\$33.08

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE CURBS, MOUNTABLE CURB / FOOT						
	0759-0118000F	2008Q2	1	300.00	\$6,600	\$22.00	\$25.67
			3	410.00	\$8,932	\$21.79	\$24.98
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2006Q3	1	944.00	\$9,440	\$10.00	\$10.67
		2006Q4	1	8,934.00	\$112,049	\$12.54	\$12.36
		2007Q2	1	2,100.00	\$11,970	\$5.70	\$7.35
		2008Q1	1	500.00	\$14,000	\$28.00	\$26.83
		2008Q2	1	270.00	\$2,565	\$9.50	\$11.73
			5	12,748.00	\$150,024	\$11.77	\$11.96
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2006Q3	3	2,337.00	\$15,288	\$6.54	\$6.45
		2006Q4	1	3,444.00	\$23,037	\$6.69	\$6.64
		2007Q1	1	9,823.00	\$69,154	\$7.04	\$6.35
		2007Q2	2	22,871.00	\$105,455	\$4.61	\$6.22
		2007Q3	1	16,519.00	\$109,025	\$6.60	\$6.57
		2008Q1	2	6,341.00	\$36,550	\$5.76	\$6.42
			10	61,335.00	\$358,509	\$5.85	\$6.39
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-0127000J	2006Q3	2	7,084.00	\$44,540	\$6.29	\$6.78
		2008Q2	2	6,471.00	\$33,475	\$5.17	\$6.15
			4	13,555.00	\$78,015	\$5.76	\$6.48
	CONCRETE WALKS / SQFT						
	0759-0128000J	2006Q3	3	58,381.00	\$256,803	\$4.40	\$3.53

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE WALKS / SQFT						
	0759-0128000J	2006Q4	1	4,197.00	\$25,734	\$6.13	\$6.09
		2007Q1	1	39,725.00	\$233,186	\$5.87	\$5.32
		2007Q2	3	58,692.00	\$214,169	\$3.65	\$4.91
		2007Q3	1	32,431.00	\$178,371	\$5.50	\$5.73
		2008Q1	3	69,581.00	\$342,056	\$4.92	\$4.96
		2008Q2	4	51,835.00	\$165,369	\$3.19	\$3.71
			16	314,842.00	\$1,415,687	\$4.50	\$4.62
	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2006Q3	1	820.00	\$10,660	\$13.00	\$20.80
		2006Q4	1	16,145.00	\$119,994	\$7.43	\$6.74
		2007Q2	1	550.00	\$14,850	\$27.00	\$26.00
			3	17,515.00	\$145,504	\$8.31	\$8.00
	4 INCH CONCRETE SURFACING / SQFT						
	0759-0138000J	2006Q4	1	447.00	\$3,115	\$6.97	\$6.78
			1	447.00	\$3,115	\$6.97	\$6.78
	6 INCH CONCRETE SURFACING / SQFT						
	0759-0140000J	2008Q2	1	420.00	\$4,095	\$9.75	\$7.13
			1	420.00	\$4,095	\$9.75	\$7.13
	PATTERNED CONCRETE SURFACING / SQFT						
	0759-0147000J	2006Q3	1	5,355.00	\$53,550	\$10.00	\$11.00
		2008Q1	1	800.00	\$6,400	\$8.00	\$9.52
			2	6,155.00	\$59,950	\$9.74	\$10.81

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	EXPOSED AGGR CONC SURFACING / SQFT						
	0759-0148000J	2008Q1	3	3,097.00	\$40,669	\$13.13	\$11.25
			3	3,097.00	\$40,669	\$13.13	\$11.25
	CONCRETE DRIVEWAY CONNECTIONS / SQFT						
	0759-0152000J	2007Q3	1	919.00	\$6,065	\$6.60	\$6.57
		2008Q2	1	124.00	\$620	\$5.00	\$8.17
			2	1,043.00	\$6,685	\$6.41	\$6.76
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2006Q3	1	8.00	\$24,000	\$3,000.00	\$2,000.00
		2006Q4	1	6.00	\$4,800	\$800.00	\$775.00
		2008Q2	2	14.00	\$12,125	\$866.07	\$1,288.69
			4	28.00	\$40,925	\$1,461.61	\$1,381.85
	CONCRETE BUS SHELTER PADS / EACH						
	0759-0156000E	2007Q3	1	2.00	\$2,400	\$1,200.00	\$1,643.33
			1	2.00	\$2,400	\$1,200.00	\$1,643.33
	UNIT PAVERS / SQFT						
	0760-0100000J	2006Q3	1	13,059.00	\$111,002	\$8.50	\$8.75
		2008Q1	1	696.00	\$8,700	\$12.50	\$9.50
			2	13,755.00	\$119,702	\$8.70	\$8.79
	GUARDRAIL, TYPE 2A WEATHERIZED / FOOT						
	0810-0103000F	2007Q2	1	1,912.00	\$40,152	\$21.00	\$20.17

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GUARDRAIL, TYPE 2A WEATHERIZED / FOOT						
	0810-0103000F	2008Q2	3	9,008.00	\$183,562	\$20.38	\$20.50
			4	10,920.00	\$223,714	\$20.49	\$20.44
	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2006Q3	2	924.00	\$19,365	\$20.96	\$21.72
		2007Q1	2	7,064.00	\$142,737	\$20.21	\$20.19
		2007Q2	3	3,623.00	\$78,285	\$21.61	\$21.69
		2008Q1	4	3,830.00	\$77,974	\$20.36	\$19.15
		2008Q2	1	1,496.00	\$27,676	\$18.50	\$23.00
			12	16,937.00	\$346,037	\$20.43	\$20.61
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2007Q2	1	37.00	\$1,351	\$36.50	\$36.50
			1	37.00	\$1,351	\$36.50	\$36.50
	GUARDRAIL, TYPE 3 WEATHERIZED / FOOT						
	0810-0106000F	2008Q2	2	62.00	\$3,662	\$59.06	\$56.02
			2	62.00	\$3,662	\$59.06	\$56.02
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2006Q3	3	175.00	\$9,561	\$54.64	\$70.17
		2006Q4	1	150.00	\$8,687	\$57.91	\$57.61
		2007Q1	1	25.00	\$1,837	\$73.48	\$64.49
		2007Q2	2	62.00	\$3,455	\$55.73	\$55.65
		2008Q1	1	50.00	\$2,300	\$46.00	\$45.33
			8	462.00	\$25,840	\$55.93	\$61.15

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2006Q3	1	68.00	\$3,109	\$45.72	\$49.48
			1	68.00	\$3,109	\$45.72	\$49.48
	GUARDRAIL ANCHORS, TYPE 1 / EACH						
	0810-0119000E	2008Q2	1	2.00	\$2,000	\$1,000.00	\$925.00
			1	2.00	\$2,000	\$1,000.00	\$925.00
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2006Q3	1	2.00	\$1,200	\$600.00	\$544.33
		2006Q4	1	2.00	\$1,200	\$600.00	\$587.50
		2007Q1	2	9.00	\$4,855	\$539.44	\$542.78
		2008Q1	2	5.00	\$2,740	\$548.00	\$551.33
		2008Q2	4	9.00	\$5,560	\$617.78	\$600.59
			10	27.00	\$15,555	\$576.11	\$567.06
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2006Q3	1	4.00	\$328	\$82.00	\$120.00
		2006Q4	1	2.00	\$320	\$160.00	\$155.00
		2007Q1	2	5.00	\$732	\$146.40	\$148.80
		2008Q1	2	3.00	\$230	\$76.67	\$71.56
		2008Q2	3	5.00	\$414	\$82.70	\$73.58
			9	19.00	\$2,024	\$106.50	\$111.40
	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2006Q3	2	8.00	\$24,900	\$3,112.50	\$3,060.83
		2007Q1	1	2.00	\$5,144	\$2,572.00	\$2,524.00
		2007Q2	2	5.00	\$10,600	\$2,120.00	\$2,378.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2008Q1	1	4.00	\$8,000	\$2,000.00	\$2,200.00
		2008Q2	3	11.00	\$30,415	\$2,765.00	\$2,372.88
			9	30.00	\$79,059	\$2,635.30	\$2,544.27
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2008Q1	1	1.00	\$500	\$500.00	\$383.33
			1	1.00	\$500	\$500.00	\$383.33
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2006Q3	1	2.00	\$5,200	\$2,600.00	\$2,693.33
		2007Q1	2	8.00	\$23,170	\$2,896.25	\$2,940.42
		2007Q2	4	22.00	\$63,400	\$2,881.82	\$2,755.09
		2008Q1	3	10.00	\$25,475	\$2,547.50	\$2,547.50
		2008Q2	2	4.00	\$12,000	\$3,000.00	\$2,762.50
			12	46.00	\$129,245	\$2,809.67	\$2,740.15
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2006Q3	1	4.00	\$14,000	\$3,500.00	\$3,500.00
		2007Q1	2	3.00	\$7,452	\$2,484.00	\$2,528.00
		2007Q2	1	1.00	\$2,200	\$2,200.00	\$2,178.33
		2008Q1	1	6.00	\$13,500	\$2,250.00	\$2,266.67
			5	14.00	\$37,152	\$2,653.71	\$2,668.74
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2006Q3	1	2.00	\$4,500	\$2,250.00	\$2,303.33
		2008Q2	1	1.00	\$2,500	\$2,500.00	\$2,466.67
			2	3.00	\$7,000	\$2,333.33	\$2,357.78

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2007Q1	1	1,024.00	\$16,128	\$15.75	\$15.83
			1	1,024.00	\$16,128	\$15.75	\$15.83
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2006Q3	1	14.00	\$2,310	\$165.00	\$177.67
			1	14.00	\$2,310	\$165.00	\$177.67
	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2008Q2	1	700.00	\$11,900	\$17.00	\$12.83
			1	700.00	\$11,900	\$17.00	\$12.83
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q2	1	8,600.00	\$31,820	\$3.70	\$3.60
		2008Q2	1	10,226.00	\$25,565	\$2.50	\$2.97
			2	18,826.00	\$57,385	\$3.05	\$3.26
	BOLLARDS / EACH						
	0815-0100000E	2008Q2	1	6.00	\$3,000	\$500.00	\$675.00
			1	6.00	\$3,000	\$500.00	\$675.00
	REMOVABLE BOLLARDS / EACH						
	0815-0101000E	2008Q1	1	3.00	\$4,050	\$1,350.00	\$991.67
		2008Q2	2	17.00	\$10,278	\$604.57	\$560.94
			3	20.00	\$14,328	\$716.39	\$625.55

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONCRETE BARRIER / FOOT						
	0820-010000F	2006Q4	1	360.00	\$15,581	\$43.28	\$42.98
		2007Q2	1	304.00	\$14,896	\$49.00	\$51.50
		2008Q1	1	25.00	\$2,375	\$95.00	\$148.33
		2008Q2	1	2,500.00	\$212,500	\$85.00	\$57.50
			4	3,189.00	\$245,352	\$76.94	\$56.00
	24 INCH GLARE SHIELDS / FOOT						
	0822-010400F	2008Q2	1	3,599.00	\$50,386	\$14.00	\$21.00
			1	3,599.00	\$50,386	\$14.00	\$21.00
	DELINEATORS, TYPE 1 / EACH						
	0840-010000E	2006Q3	1	53.00	\$2,120	\$40.00	\$44.33
		2007Q1	1	296.00	\$12,728	\$43.00	\$43.67
		2007Q2	3	219.00	\$9,694	\$44.26	\$42.81
		2008Q1	2	248.00	\$9,611	\$38.75	\$37.65
		2008Q2	5	360.00	\$14,014	\$38.93	\$40.54
			12	1,176.00	\$48,167	\$40.96	\$41.31
	DELINEATORS, TYPE 2 / EACH						
	0840-010200E	2007Q2	1	110.00	\$4,620	\$42.00	\$41.52
		2008Q1	1	428.00	\$17,077	\$39.90	\$38.60
		2008Q2	1	6.00	\$198	\$33.00	\$42.67
			3	544.00	\$21,895	\$40.25	\$39.23
	DELINEATORS, TYPE 3 / EACH						
	0840-010300E	2006Q3	1	6.00	\$270	\$45.00	\$47.67
			1	6.00	\$270	\$45.00	\$47.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2006Q3	1	16.00	\$320	\$20.00	\$29.33
		2007Q1	1	37.00	\$1,184	\$32.00	\$32.33
		2007Q2	2	63.00	\$1,313	\$20.84	\$21.26
		2008Q1	1	39.00	\$819	\$21.00	\$22.33
		2008Q2	3	104.00	\$2,181	\$20.97	\$24.39
			8	259.00	\$5,817	\$22.46	\$24.76
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2007Q1	1	16.00	\$928	\$58.00	\$57.00
		2007Q2	4	16.00	\$1,067	\$66.66	\$68.26
		2008Q1	4	18.00	\$1,085	\$60.28	\$63.70
		2008Q2	5	21.00	\$1,208	\$57.52	\$69.37
			14	71.00	\$4,288	\$60.39	\$64.89
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2006Q3	1	42.00	\$63	\$1.50	\$1.50
		2007Q2	2	6,000.00	\$3,300	\$0.55	\$0.50
		2008Q1	2	6,150.00	\$4,090	\$0.67	\$0.84
		2008Q2	4	9,110.00	\$7,900	\$0.87	\$0.77
			9	21,302.00	\$15,353	\$0.72	\$0.72
	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2006Q3	1	1.00	\$61	\$61.00	\$60.50
		2007Q2	3	17.00	\$981	\$57.71	\$59.10
		2008Q1	1	20.00	\$1,100	\$55.00	\$56.67
		2008Q2	2	26.00	\$1,425	\$54.81	\$53.65
			7	64.00	\$3,567	\$55.73	\$56.15

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	MONO-DIR WHITE TYPE 1 MARKERS / EACH						
	0855-0100000E	2006Q3	1	7.00	\$70	\$10.00	\$7.33
		2008Q1	1	350.00	\$1,453	\$4.15	\$4.10
		2008Q2	2	1,018.00	\$4,106	\$4.03	\$4.13
			4	1,375.00	\$5,628	\$4.09	\$4.14
	BI-DIR YELLOW TYPE 1 MARKERS / EACH						
	0855-0102000E	2006Q3	3	374.00	\$1,652	\$4.42	\$4.15
		2007Q2	1	62.00	\$326	\$5.25	\$5.13
		2008Q1	1	600.00	\$2,490	\$4.15	\$4.10
		2008Q2	2	524.00	\$2,184	\$4.17	\$4.40
			7	1,560.00	\$6,651	\$4.26	\$4.26
	WHITE TYPE II MARKERS / EACH						
	0855-0104000E	2006Q3	1	70.00	\$210	\$3.00	\$3.00
		2008Q2	1	100.00	\$403	\$4.03	\$4.18
			2	170.00	\$613	\$3.61	\$3.69
	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2006Q3	1	70.00	\$980	\$14.00	\$14.33
		2007Q1	1	40.00	\$388	\$9.70	\$9.47
		2007Q2	2	828.00	\$8,172	\$9.87	\$9.67
		2008Q2	2	1,713.00	\$16,220	\$9.47	\$9.76
			6	2,651.00	\$25,760	\$9.72	\$9.85
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2007Q1	1	1,239.00	\$12,018	\$9.70	\$9.47
		2007Q2	2	1,376.00	\$12,136	\$8.82	\$8.66

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2008Q2	2	1,409.00	\$13,225	\$9.39	\$9.66
			5	4,024.00	\$37,379	\$9.29	\$9.26

	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2007Q2	1	6.00	\$378	\$63.00	\$61.50
			1	6.00	\$378	\$63.00	\$61.50

	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q2	3	7.00	\$15,900	\$2,271.43	\$2,395.24
		2008Q2	1	2.00	\$6,000	\$3,000.00	\$2,990.00
			4	9.00	\$21,900	\$2,433.33	\$2,527.41

	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2006Q3	4	36,094.00	\$9,254	\$0.26	\$0.22
		2007Q2	1	2,100.00	\$315	\$0.15	\$0.17
		2007Q3	1	44,000.00	\$9,240	\$0.21	\$0.18
		2008Q1	1	2,000.00	\$840	\$0.42	\$0.54
		2008Q2	5	38,304.00	\$11,707	\$0.31	\$0.34
			12	122,498.00	\$31,355	\$0.26	\$0.25

	THERMOPLASTIC, INVRT PROFILE / FOOT						
	0862-X110000F	2008Q2	1	4,885.00	\$14,655	\$3.00	\$3.67
			1	4,885.00	\$14,655	\$3.00	\$3.67

	THERMOPL PRFIL 120 MILS, EXTR / FOOT						
	0865-0103000F	2006Q3	1	26,246.00	\$13,200	\$0.50	\$0.55

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	THERMOPL PRFIL 120 MILS, EXTR / FOOT						
	0865-0103000F	2007Q2	2	89,000.00	\$89,000	\$1.00	\$0.99
		2008Q1	3	162,660.00	\$152,989	\$0.94	\$0.97
		2008Q2	2	138,962.00	\$140,262	\$1.01	\$1.01
			8	416,868.00	\$395,451	\$0.95	\$0.96
	METH METH N-PROF 90 MILS, EXTR / FOOT						
	0865-0104000F	2006Q3	1	692.00	\$4,567	\$6.60	\$5.30
			1	692.00	\$4,567	\$6.60	\$5.30
	METH METH N-PROF 120 MILS, EXTR / FOOT						
	0865-0105000F	2006Q3	1	312.00	\$2,059	\$6.60	\$5.60
			1	312.00	\$2,059	\$6.60	\$5.60
	THERMOPL N-PROF 90 MILS, EXTR / FOOT						
	0865-0106000F	2006Q4	1	32,808.00	\$21,000	\$0.64	\$0.63
		2007Q2	1	3,400.00	\$6,800	\$2.00	\$1.58
		2007Q3	1	29,670.00	\$31,154	\$1.05	\$1.15
			3	65,878.00	\$58,953	\$0.89	\$0.91
	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2007Q2	3	109,450.00	\$87,330	\$0.80	\$0.83
		2008Q1	1	20,000.00	\$19,000	\$0.95	\$1.01
		2008Q2	1	1,078.00	\$1,078	\$1.00	\$1.00
			5	130,528.00	\$107,408	\$0.82	\$0.86
	THERMOPL N-PROF 90 MILS, SPRAY / FOOT						
	0865-0118000F	2007Q2	1	4,000.00	\$8,400	\$2.10	\$2.18
			1	4,000.00	\$8,400	\$2.10	\$2.18

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	THERMOPL N-PROF 120 MILS, SPRAY / FOOT						
	0865-0119000F	2008Q2	1	2,250.00	\$6,660	\$2.96	\$2.22
			1	2,250.00	\$6,660	\$2.96	\$2.22

	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2006Q3	2	30.00	\$3,490	\$116.33	\$111.96
		2006Q4	1	8.00	\$1,120	\$140.00	\$137.50
		2007Q1	1	4.00	\$612	\$153.00	\$135.33
		2007Q2	3	46.00	\$5,714	\$124.22	\$127.50
		2008Q1	1	5.00	\$500	\$100.00	\$100.00
		2008Q2	2	34.00	\$3,276	\$96.35	\$100.30
			10	127.00	\$14,712	\$115.84	\$116.34

	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2007Q2	2	61.00	\$14,500	\$237.70	\$229.88
		2007Q3	1	19.00	\$5,700	\$300.00	\$226.67
		2008Q1	2	40.00	\$8,400	\$210.00	\$196.25
		2008Q2	1	46.00	\$10,350	\$225.00	\$215.00
			6	166.00	\$38,950	\$234.64	\$217.28

	PVMT LEGEND, TYPE D: ARROWS / EACH						
	0867-0105000E	2006Q3	3	13.00	\$2,335	\$179.62	\$178.54
			3	13.00	\$2,335	\$179.62	\$178.54

	PVMT LEGEND, TYPE A: "ONLY" / EACH						
	0867-0106000E	2006Q4	1	1.00	\$300	\$300.00	\$297.50
			1	1.00	\$300	\$300.00	\$297.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2006Q3	1	2.00	\$580	\$290.00	\$293.33
		2007Q2	1	1.00	\$420	\$420.00	\$410.00
		2007Q3	1	3.00	\$975	\$325.00	\$441.67
			3	6.00	\$1,975	\$329.17	\$386.94
	PVMT LEGEND, TYPE A: "SCHOOL" LARGE / E						
	0867-0114000E	2008Q2	1	2.00	\$2,850	\$1,425.00	\$1,475.00
			1	2.00	\$2,850	\$1,425.00	\$1,475.00
	PVMT LEGEND, TYPE B: "SCHOOL" LARGE / E						
	0867-0115000E	2008Q2	1	4.00	\$800	\$200.00	\$551.67
			1	4.00	\$800	\$200.00	\$551.67
	PVMT LEGEND, TYP A: R/R XING / EACH						
	0867-0118000E	2006Q3	1	2.00	\$1,500	\$750.00	\$750.00
		2006Q4	1	2.00	\$1,120	\$560.00	\$555.00
		2007Q1	1	2.00	\$940	\$470.00	\$588.33
			3	6.00	\$3,560	\$593.33	\$631.11
	PVMT LEGEND, TYP D: R/R XING / EACH						
	0867-0121000E	2006Q3	1	2.00	\$2,200	\$1,100.00	\$1,465.00
			1	2.00	\$2,200	\$1,100.00	\$1,465.00
	PVMT LEGEND, TYP A: R/R XING, BIKE / EAC						
	0867-0122000E	2006Q3	1	19.00	\$2,850	\$150.00	\$150.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PVMT LEGEND, TYP A: R/R XING, BIKE / EAC						
	0867-0122000E	2006Q4	1	8.00	\$1,120	\$140.00	\$137.50
		2007Q2	1	6.00	\$840	\$140.00	\$140.00
			3	33.00	\$4,810	\$145.76	\$145.15
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2007Q2	2	69.00	\$16,470	\$238.70	\$231.85
		2007Q3	1	8.00	\$2,400	\$300.00	\$255.00
		2008Q2	2	15.00	\$3,825	\$255.00	\$245.00
			5	92.00	\$22,695	\$246.68	\$236.01
	PVMT LEGEND, TYPE A: HOV DIAMOND / EACH						
	0867-0126000E	2008Q1	1	8.00	\$1,240	\$155.00	\$156.67
			1	8.00	\$1,240	\$155.00	\$156.67
	PVMT LEGEND, TYPE A: DISABLED PARKING /						
	0867-0134000E	2008Q2	1	1.00	\$836	\$836.12	\$778.71
			1	1.00	\$836	\$836.12	\$778.71
	PVMT LEGEND, TYPE B: DISABLED PARKING /						
	0867-0135000E	2008Q2	1	1.00	\$320	\$320.00	\$351.67
			1	1.00	\$320	\$320.00	\$351.67
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2006Q3	1	631.00	\$3,786	\$6.00	\$6.08
		2006Q4	1	505.00	\$3,096	\$6.13	\$6.09

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q1	1	481.00	\$2,333	\$4.85	\$4.80
		2007Q2	4	6,429.00	\$22,549	\$3.51	\$3.48
		2007Q3	1	3,331.00	\$13,324	\$4.00	\$3.52
		2008Q1	2	1,410.00	\$6,240	\$4.43	\$4.48
		2008Q2	4	2,543.00	\$11,405	\$4.48	\$4.44
			14	15,330.00	\$62,734	\$4.09	\$3.97
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2007Q1	1	556.00	\$4,170	\$7.50	\$8.05
		2007Q2	1	250.00	\$2,000	\$8.00	\$8.00
		2008Q1	2	3,550.00	\$23,915	\$6.74	\$7.37
		2008Q2	2	2,824.00	\$17,336	\$6.14	\$6.90
			6	7,180.00	\$47,421	\$6.60	\$7.26
	PAVEMENT BAR, TYPE D / SQFT						
	0867-0147000J	2006Q3	3	780.00	\$7,367	\$9.45	\$10.56
			3	780.00	\$7,367	\$9.45	\$10.56
	CROSSWALK CLOSURE BARRICADES / EACH						
	0902-0100000E	2006Q3	1	2.00	\$1,100	\$550.00	\$500.00
			1	2.00	\$1,100	\$550.00	\$500.00
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2006Q3	1	656.00	\$4,489	\$6.84	\$6.21
		2007Q1	1	75.00	\$563	\$7.50	\$7.50
		2007Q2	4	5,430.00	\$39,622	\$7.30	\$6.91
		2008Q1	3	4,339.00	\$26,305	\$6.06	\$6.45

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	WOOD SIGN POSTS / FBM						
	0910-010000K	2008Q2	6	7,034.00	\$35,676	\$5.07	\$5.52
			15	17,534.00	\$106,655	\$6.08	\$6.21
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q2	1	2.00	\$1,700	\$850.00	\$725.00
			1	2.00	\$1,700	\$850.00	\$725.00
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-010200J	2007Q2	1	27.00	\$729	\$27.00	\$27.33
		2008Q1	2	106.00	\$2,730	\$25.75	\$24.78
		2008Q2	1	226.00	\$5,108	\$22.60	\$22.53
			4	359.00	\$8,567	\$23.86	\$23.56
	TYPE "B2" SIGNS IN PLACE / SQFT						
	0940-010400J	2008Q1	1	21.00	\$840	\$40.00	\$40.00
			1	21.00	\$840	\$40.00	\$40.00
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-010700J	2007Q2	1	230.00	\$5,750	\$25.00	\$25.00
		2008Q1	3	98.00	\$3,185	\$32.50	\$29.20
		2008Q2	3	337.00	\$8,558	\$25.39	\$25.34
			7	665.00	\$17,493	\$26.31	\$25.79
	TYPE "C1" SIGNS IN PLACE / SQFT						
	0940-010800J	2008Q1	1	121.00	\$3,993	\$33.00	\$31.00
			1	121.00	\$3,993	\$33.00	\$31.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2008Q1	1	26.00	\$338	\$13.00	\$15.00
			1	26.00	\$338	\$13.00	\$15.00
	TYPE "F1" SIGNS IN PLACE / SQFT						
	0940-0109100J	2008Q1	2	25.00	\$738	\$29.52	\$21.96
			2	25.00	\$738	\$29.52	\$21.96
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q3	4	325.00	\$6,014	\$18.50	\$18.62
		2006Q4	1	29.00	\$741	\$25.55	\$25.08
		2007Q1	1	30.00	\$660	\$22.00	\$22.33
		2007Q2	3	754.00	\$16,919	\$22.44	\$22.61
		2008Q1	4	540.00	\$12,138	\$22.48	\$22.40
		2008Q2	6	1,839.00	\$36,831	\$20.03	\$19.88
				19	3,517.00	\$73,303	\$20.84
	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2007Q2	3	117.00	\$3,657	\$31.26	\$29.52
		2008Q1	2	1,550.00	\$48,318	\$31.17	\$29.39
			5	1,667.00	\$51,975	\$31.18	\$29.40
	TYPE "G2" SIGNS IN PLACE / SQFT						
	0940-0115000J	2006Q3	1	6.00	\$276	\$46.00	\$38.33
		2007Q2	1	79.00	\$3,318	\$42.00	\$32.50
			2	85.00	\$3,594	\$42.28	\$32.91

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TYPE "G4" SIGNS IN PLACE / SQFT						
	0940-0116100J	2007Q3	1	24.00	\$1,080	\$45.00	\$32.67
			1	24.00	\$1,080	\$45.00	\$32.67
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q3	2	192.00	\$3,191	\$16.62	\$16.44
		2006Q4	1	45.00	\$941	\$20.90	\$19.74
		2007Q2	3	394.00	\$6,957	\$17.66	\$19.89
		2007Q3	1	18.00	\$450	\$25.00	\$20.00
		2008Q1	4	335.00	\$5,490	\$16.39	\$16.39
		2008Q2	6	536.00	\$8,422	\$15.71	\$15.56
			17	1,520.00	\$25,450	\$16.74	\$17.15
	TYPE "R1" SIGNS IN PLACE / SQFT						
	0940-0122000J	2006Q3	2	59.00	\$1,484	\$25.15	\$23.86
			2	59.00	\$1,484	\$25.15	\$23.86
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2006Q3	1	54.00	\$864	\$16.00	\$16.67
		2007Q2	1	1.00	\$153	\$153.00	\$63.00
			2	55.00	\$1,017	\$18.49	\$17.51
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q3	4	446.00	\$7,406	\$16.60	\$17.19
		2006Q4	1	217.00	\$4,536	\$20.90	\$19.74
		2007Q1	1	39.00	\$702	\$18.00	\$18.17
		2007Q2	4	608.00	\$11,279	\$18.55	\$18.50
		2007Q3	1	21.00	\$525	\$25.00	\$20.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2008Q1	4	485.00	\$7,922	\$16.33	\$16.36
		2008Q2	6	792.00	\$12,633	\$15.95	\$15.83
			21	2,608.00	\$45,002	\$17.26	\$17.18
	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2008Q1	2	95.00	\$1,629	\$17.14	\$17.99
			2	95.00	\$1,629	\$17.14	\$17.99
	TYPE "W3" SIGNS IN PLACE / SQFT						
	0940-0126000J	2007Q1	1	3.00	\$54	\$18.00	\$18.17
			1	3.00	\$54	\$18.00	\$18.17
	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2006Q3	1	30.00	\$480	\$16.00	\$16.67
		2007Q2	1	34.00	\$578	\$17.00	\$17.67
		2007Q3	1	6.00	\$150	\$25.00	\$20.00
		2008Q2	1	50.00	\$808	\$16.15	\$15.72
			4	120.00	\$2,016	\$16.80	\$16.72
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2007Q2	1	25.00	\$425	\$17.00	\$17.67
		2008Q1	2	50.00	\$856	\$17.13	\$17.95
			3	75.00	\$1,281	\$17.08	\$17.86
	TYPE "W6" SIGNS IN PLACE / SQFT						
	0940-0129000J	2006Q3	1	21.00	\$420	\$20.00	\$20.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TYPE "W6" SIGNS IN PLACE / SQFT						
	0940-0129000J	2007Q3	1	3.00	\$75	\$25.00	\$20.00
			2	24.00	\$495	\$20.63	\$20.00
	TYPE "W7" SIGNS IN PLACE / SQFT						
	0940-0130000J	2008Q1	1	22.00	\$528	\$24.00	\$23.00
			1	22.00	\$528	\$24.00	\$23.00
	TYPE "W10" SIGNS IN PLACE / SQFT						
	0940-0132100J	2008Q1	1	97.00	\$4,171	\$43.00	\$39.33
			1	97.00	\$4,171	\$43.00	\$39.33
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2006Q3	2	380.00	\$6,088	\$16.02	\$16.62
		2006Q4	1	160.00	\$3,345	\$20.90	\$19.74
		2007Q2	2	495.00	\$7,775	\$15.71	\$18.57
		2007Q3	1	39.00	\$975	\$25.00	\$20.00
		2008Q1	3	415.00	\$5,599	\$13.49	\$14.56
		2008Q2	6	382.00	\$6,255	\$16.38	\$16.06
			15	1,871.00	\$30,037	\$16.05	\$16.90
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q2	1	30.00	\$534	\$17.80	\$18.27
		2008Q1	1	16.00	\$192	\$12.00	\$13.00
		2008Q2	1	32.00	\$512	\$16.00	\$15.92
			3	78.00	\$1,238	\$15.87	\$16.22

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TYPE "Y3" SIGNS IN PLACE / SQFT						
	0940-0136000J	2006Q3	1	14.00	\$504	\$36.00	\$25.67
		2008Q1	1	35.00	\$595	\$17.00	\$17.67
			2	49.00	\$1,099	\$22.43	\$19.95
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2006Q3	2	61.00	\$1,064	\$17.44	\$17.53
		2008Q2	3	47.00	\$915	\$19.47	\$17.13
			5	108.00	\$1,979	\$18.32	\$17.35
	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2006Q3	1	29.00	\$580	\$20.00	\$20.00
		2008Q2	1	69.00	\$1,380	\$20.00	\$19.33
			2	98.00	\$1,960	\$20.00	\$19.53
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2007Q1	1	1.00	\$153	\$153.00	\$62.50
		2007Q2	1	18.00	\$342	\$19.00	\$19.00
		2008Q1	1	1.00	\$151	\$151.20	\$61.67
		2008Q2	3	29.00	\$579	\$19.95	\$17.00
			6	49.00	\$1,225	\$24.99	\$19.57
	PERMANENT TYPE III BARRICADES / EACH						
	0942-0100000E	2006Q3	1	1.00	\$400	\$400.00	\$452.50
		2008Q2	1	2.00	\$2,500	\$1,250.00	\$1,216.67
			2	3.00	\$2,900	\$966.67	\$961.94

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2006Q3	1	1.00	\$1,000	\$1,000.00	\$2,000.00
			1	1.00	\$1,000	\$1,000.00	\$2,000.00
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2006Q3	2	2.00	\$11,150	\$5,575.00	\$3,316.67
		2006Q4	1	1.00	\$1,052	\$1,052.18	\$1,031.95
			3	3.00	\$12,202	\$4,067.39	\$2,555.09
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2008Q2	1	2.00	\$3,000	\$1,500.00	\$1,516.67
			1	2.00	\$3,000	\$1,500.00	\$1,516.67
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2006Q3	1	2.00	\$3,157	\$1,578.27	\$1,776.57
		2007Q1	1	1.00	\$3,981	\$3,981.00	\$4,993.67
		2007Q2	1				
		2008Q1	1	12.00	\$7,800	\$650.00	\$1,450.00
		2008Q2	4	4.00	\$9,331	\$2,332.75	\$2,627.58
			8	19.00	\$24,269	\$1,277.29	
	PERM SEEDING, MIX NO 2 / ACRE						
	1030-0110000R	2006Q3	1	1.00	\$11,323	\$11,323.10	\$11,981.39
		2008Q1	1				
		2008Q2	3	1.00	\$2,420	\$2,420.00	\$2,898.33
			5	2.00	\$13,743	\$6,871.55	

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PERM SEEDING, MIX NO 3 / ACRE						
	1030-0111000R	2006Q3	1	1.00	\$2,752	\$2,751.86	\$2,748.09
		2008Q1	1	6.00	\$8,400	\$1,400.00	\$1,366.67
			2	7.00	\$11,152	\$1,593.12	\$1,564.01
	WETLAND SEEDING / ACRE						
	1030-0113000R	2006Q3	2	16.00	\$34,880	\$2,180.00	\$2,286.67
			2	16.00	\$34,880	\$2,180.00	\$2,286.67
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2006Q3	1	1.00	\$19,720	\$19,720.00	\$19,813.33
		2006Q4	1				
		2008Q2	1				
			3	1.00	\$19,720	\$19,720.00	
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2007Q2	2				
		2008Q2	1				
			3	0.00	\$0		
	PLANT SEEDING / ACRE						
	1030-0123000R	2006Q3	1				
			1	0.00	\$0		
	LAWN SEEDING / SQYD						
	1030-0138000J	2007Q3	1	50.00	\$350	\$7.00	\$6.73

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	LAWN SEEDING / SQYD						
	1030-0138000J	2008Q2	1	2,550.00	\$1,148	\$0.45	\$0.48
			2	2,600.00	\$1,498	\$0.58	\$0.60
	FERTILIZING / ACRE						
	1030-0139000R	2006Q3	1				
			1	0.00	\$0		
	MULCHING / ACRE						
	1030-0140000R	2006Q3	2	16.00	\$26,400	\$1,650.00	\$1,766.67
			2	16.00	\$26,400	\$1,650.00	\$1,766.67
	LAWN SEEDING, MIX NO. 1 / SQYD						
	1030-X157000J	2006Q3	1	2,480.00	\$14,880	\$6.00	\$3.93
		2007Q1	1	2,400.00	\$2,040	\$0.85	\$1.08
			2	4,880.00	\$16,920	\$3.47	\$2.53
	SOIL TESTING / EACH						
	1040-0100000E	2006Q3	3	6.00	\$4,200	\$700.00	\$744.44
		2007Q3	1	2.00	\$600	\$300.00	\$273.33
		2008Q2	2	2.00	\$384	\$192.00	\$482.33
			6	10.00	\$5,184	\$518.40	\$597.80
	TOPSOIL / CUYD						
	1040-0101000K	2006Q3	3	1,680.00	\$39,289	\$23.39	\$23.04
		2006Q4	1	1,536.00	\$30,533	\$19.88	\$23.32

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TOPSOIL / CUYD						
	1040-0101000K	2007Q1	1	270.00	\$7,830	\$29.00	\$24.27
		2007Q2	2	417.00	\$19,283	\$46.24	\$43.74
		2007Q3	1	867.00	\$26,010	\$30.00	\$31.00
		2008Q1	3	3,619.00	\$75,267	\$20.80	\$22.69
		2008Q2	5	3,268.00	\$61,284	\$18.75	\$20.32
			16	11,657.00	\$259,497	\$22.26	\$23.57
	WETLAND TOPSOIL / CUYD						
	1040-0106000K	2006Q4	1	70.00	\$8,563	\$122.33	\$74.54
		2008Q1	1	400.00	\$4,000	\$10.00	\$30.67
			2	470.00	\$12,563	\$26.73	\$37.20
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2006Q3	4	594.00	\$19,206	\$32.33	\$34.37
		2007Q2	1	70.00	\$2,538	\$36.25	\$36.92
		2007Q3	1	452.00	\$14,464	\$32.00	\$31.67
		2008Q1	4	2,064.00	\$47,255	\$22.89	\$27.01
		2008Q2	2	640.00	\$27,590	\$43.11	\$40.34
			12	3,820.00	\$111,052	\$29.07	\$31.12
	CONIFER TREES, SEEDLINGS / EACH						
	1040-0109000E	2006Q3	1	100.00	\$1,120	\$11.20	\$11.35
			1	100.00	\$1,120	\$11.20	\$11.35
	CONIFER TREES, 2 FT HEIGHT / EACH						
	1040-0110000E	2008Q1	1	4.00	\$700	\$175.00	\$130.00
			1	4.00	\$700	\$175.00	\$130.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CONIFER TREES, 3 FT HEIGHT / EACH						
	1040-0111000E	2008Q1	2	39.00	\$2,195	\$56.27	\$63.24
		2008Q2	1	149.00	\$5,960	\$40.00	\$41.00
			3	188.00	\$8,155	\$43.38	\$45.61
	CONIFER TREES, 4 FT HEIGHT / EACH						
	1040-0112000E	2006Q3	1	28.00	\$1,252	\$44.70	\$45.78
		2007Q2	1	15.00	\$630	\$42.00	\$42.33
			2	43.00	\$1,882	\$43.76	\$44.58
	CONIFER TREES, 6 FT HEIGHT / EACH						
	1040-0114000E	2007Q3	1	2.00	\$220	\$110.00	\$104.67
		2008Q1	1	64.00	\$7,040	\$110.00	\$107.33
			2	66.00	\$7,260	\$110.00	\$107.25
	CONIFER TREES, 8 FT HEIGHT / EACH						
	1040-0116000E	2006Q4	1	54.00	\$8,640	\$160.00	\$155.00
			1	54.00	\$8,640	\$160.00	\$155.00
	CONIFER TREES, 9 FT HEIGHT / EACH						
	1040-0117000E	2007Q3	1	2.00	\$400	\$200.00	\$193.33
			1	2.00	\$400	\$200.00	\$193.33
	SEEDLING TREES, DECIDUOUS / EACH						
	1040-0121000E	2006Q3	1	190.00	\$2,024	\$10.65	\$11.35
		2008Q1	1	16.00	\$880	\$55.00	\$51.67
			2	206.00	\$2,904	\$14.09	\$14.48

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	DECIDUOUS TREES, 1/2 INCH CAL / EACH						
	1040-0124000E	2008Q2	1	91.00	\$2,730	\$30.00	\$30.67
			1	91.00	\$2,730	\$30.00	\$30.67
	DECIDUOUS TREES, 3/4 INCH CAL / EACH						
	1040-0125000E	2006Q3	1	101.00	\$4,151	\$41.10	\$43.30
		2008Q1	1	29.00	\$3,770	\$130.00	\$126.33
			2	130.00	\$7,921	\$60.93	\$61.82
	DECID TREES, 1-1/4 INCH CAL / EACH						
	1040-0127000E	2007Q3	1	6.00	\$660	\$110.00	\$104.67
			1	6.00	\$660	\$110.00	\$104.67
	DECID TREES, 1-1/2 INCH CAL / EACH						
	1040-0128000E	2008Q1	3	350.00	\$60,180	\$171.94	\$173.71
		2008Q2	1	77.00	\$17,710	\$230.00	\$224.00
			4	427.00	\$77,890	\$182.41	\$182.78
	DECIDUOUS TREES, 2 INCH CAL / EACH						
	1040-0130000E	2006Q3	1	141.00	\$59,220	\$420.00	\$451.50
		2006Q4	1	59.00	\$12,390	\$210.00	\$205.00
		2007Q2	1	53.00	\$11,660	\$220.00	\$218.00
		2007Q3	1	9.00	\$2,205	\$245.00	\$238.33
		2008Q1	2	114.00	\$32,150	\$282.02	\$285.66
		2008Q2	1	2.00	\$914	\$457.10	\$450.70
			7	378.00	\$118,539	\$313.60	\$325.19

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2007Q1	1	150.00	\$52,500	\$350.00	\$321.67
			1	150.00	\$52,500	\$350.00	\$321.67
	DECIDUOUS TREES, 3 INCH CAL / EACH						
	1040-0132000E	2006Q3	1	242.00	\$78,650	\$325.00	\$333.33
		2007Q3	1	100.00	\$36,000	\$360.00	\$356.67
			2	342.00	\$114,650	\$335.23	\$340.16
	DECID TREES, NO. 1 CONTAINER / EACH						
	1040-0147000E	2006Q3	1	10,826.00	\$84,443	\$7.80	\$7.87
		2008Q2	1	6.00	\$54	\$9.00	\$9.50
			2	10,832.00	\$84,497	\$7.80	\$7.87
	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2008Q1	2	88.00	\$5,897	\$67.01	\$52.19
			2	88.00	\$5,897	\$67.01	\$52.19
	DECID TREES, NO. 5 CONTAINER / EACH						
	1040-0150000E	2006Q3	1	45.00	\$1,229	\$27.30	\$33.80
		2008Q1	1	113.00	\$4,068	\$36.00	\$35.33
			2	158.00	\$5,297	\$33.52	\$34.90
	SHRUBS, BARE ROOT / EACH						
	1040-0152000E	2008Q2	2	2,992.00	\$17,483	\$5.84	\$5.84
			2	2,992.00	\$17,483	\$5.84	\$5.84

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2006Q3	3	11,797.00	\$96,015	\$8.14	\$8.26
		2006Q4	1	1,006.00	\$6,036	\$6.00	\$5.88
		2008Q1	2	987.00	\$21,204	\$21.48	\$16.99
		2008Q2	3	588.00	\$6,677	\$11.35	\$11.14
			9	14,378.00	\$129,931	\$9.04	\$8.81
	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2006Q3	1	9,841.00	\$135,314	\$13.75	\$13.50
		2006Q4	1	65.00	\$585	\$9.00	\$8.50
		2007Q3	1	630.00	\$12,600	\$20.00	\$17.50
		2008Q2	1	10.00	\$413	\$41.25	\$34.42
			4	10,546.00	\$148,911	\$14.12	\$13.73
	SHRUBS, NO. 3 CONTAINER / EACH						
	1040-0155000E	2006Q4	1	62.00	\$806	\$13.00	\$12.50
			1	62.00	\$806	\$13.00	\$12.50
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2006Q3	1	1,890.00	\$41,580	\$22.00	\$23.00
		2006Q4	1	14.00	\$294	\$21.00	\$20.50
		2007Q3	1	90.00	\$2,070	\$23.00	\$21.57
			3	1,994.00	\$43,944	\$22.04	\$22.92
	TUBL PLANTS, 0.04 GAL CNTAIN / EACH						
	1040-0161000E	2008Q1	1	2,200.00	\$7,260	\$3.30	\$3.53
		2008Q2	1	2,000.00	\$6,300	\$3.15	\$3.12
			2	4,200.00	\$13,560	\$3.23	\$3.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	TUBL PLANTS, 0.14 GAL CNTAIN / EACH						
	1040-0164000E	2006Q4	1	2,898.00	\$7,245	\$2.50	\$2.25
			1	2,898.00	\$7,245	\$2.50	\$2.25
	GROUNDCOVERS, NO. 1 CONTAINER / EACH						
	1040-0171000E	2007Q3	1	1,197.00	\$11,970	\$10.00	\$8.87
		2008Q1	2	3,064.00	\$22,536	\$7.36	\$7.11
			3	4,261.00	\$34,506	\$8.10	\$7.61
	GROUNDCOVERS, NO. 2 CONTAINER / EACH						
	1040-0172000E	2008Q1	2	338.00	\$2,922	\$8.64	\$8.67
			2	338.00	\$2,922	\$8.64	\$8.67
	GROUNDCOVERS, 4 INCH POTS / EACH						
	1040-0174000E	2007Q2	1	5,774.00	\$17,033	\$2.95	\$2.92
		2007Q3	1	6,935.00	\$34,675	\$5.00	\$3.77
		2008Q2	2	301.00	\$2,114	\$7.02	\$6.03
			4	13,010.00	\$53,822	\$4.14	\$3.44
	BULBS / EACH						
	1040-0176000E	2007Q3	1	200.00	\$600	\$3.00	\$2.37
			1	200.00	\$600	\$3.00	\$2.37
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2008Q1	1	415.00	\$872	\$2.10	\$2.03
		2008Q2	1	60.00	\$189	\$3.15	\$3.12
			2	475.00	\$1,061	\$2.23	\$2.17

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	PLANT CUTTINGS, LARGE / EACH						
	1040-0180000E	2006Q3	2	5,312.00	\$14,245	\$2.68	\$3.14
			2	5,312.00	\$14,245	\$2.68	\$3.14
	WETLAND PLANTS, PLUGS / EACH						
	1040-0183000E	2006Q3	1	41,949.00	\$56,631	\$1.35	\$1.40
			1	41,949.00	\$56,631	\$1.35	\$1.40
	WETLAND PLANTS, SMALL CNTAIN / EACH						
	1040-0184000E	2008Q2	1	171.00	\$641	\$3.75	\$3.92
			1	171.00	\$641	\$3.75	\$3.92
	BARK MULCH / CUYD						
	1040-0190000K	2006Q3	5	1,652.00	\$56,867	\$34.42	\$34.83
		2006Q4	2	740.00	\$23,197	\$31.35	\$30.96
		2007Q2	1	143.00	\$4,719	\$33.00	\$33.17
		2007Q3	1	37.00	\$1,480	\$40.00	\$37.33
		2008Q1	3	452.00	\$15,362	\$33.99	\$35.08
		2008Q2	2	29.00	\$1,311	\$45.21	\$48.86
			14	3,053.00	\$102,936	\$33.72	\$34.02
	WOOD CHIP MULCH / CUYD						
	1040-0193000K	2006Q3	1	50.00	\$2,000	\$40.00	\$95.00
			1	50.00	\$2,000	\$40.00	\$95.00
	ROCK MULCH / TON						
	1040-0196000M	2006Q4	1	187.00	\$7,804	\$41.73	\$41.28

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	ROCK MULCH / TON						
	1040-0196000M	2008Q1	1	13.00	\$780	\$60.00	\$57.33
		2008Q2	2	70.00	\$6,629	\$94.70	\$80.53
			4	270.00	\$15,213	\$56.34	\$52.23
	TREE GRATES / EACH						
	1040-0200000E	2006Q3	1	18.00	\$24,570	\$1,365.00	\$1,373.33
		2007Q3	1	40.00	\$30,000	\$750.00	\$1,040.00
		2008Q1	1	41.00	\$41	\$1.00	\$852.00
		2008Q2	1	69.00	\$60,375	\$875.00	\$858.33
			4	168.00	\$114,986	\$684.44	\$955.22
	WOODY COURSE DEBRIS / EACH						
	1040-0202000E	2008Q1	2	13.00	\$7,700	\$592.31	\$776.28
		2008Q2	2	18.00	\$9,330	\$518.33	\$447.78
			4	31.00	\$17,030	\$549.35	\$585.54
	BOULDERS / TON						
	1040-0203000M	2008Q1	4	96.00	\$33,010	\$343.85	\$375.56
		2008Q2	1	31.00	\$2,108	\$68.00	\$92.67
			5	127.00	\$35,118	\$276.52	\$306.50
	ROOT BARRIER / FOOT						
	1040-0206000F	2006Q3	2	3,384.00	\$26,975	\$7.97	\$9.14
		2007Q1	1	2,500.00	\$16,500	\$6.60	\$6.87
		2007Q3	1	30.00	\$285	\$9.50	\$8.77
		2008Q1	2	3,000.00	\$23,374	\$7.79	\$7.46
			6	8,914.00	\$67,134	\$7.53	\$7.94

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	WEED CONTROL GEOTEXTILE / SQFT						
	1040-0208000J	2006Q3	2	99,486.00	\$18,667	\$0.19	\$0.20
		2006Q4	1	3,821.00	\$745	\$0.20	\$0.19
		2008Q2	2	28,910.00	\$5,391	\$0.19	\$0.20
			5	132,217.00	\$24,803	\$0.19	\$0.20
	TYPE 2 FENCE / FOOT						
	1050-0104000F	2006Q3	1	590.00	\$4,496	\$7.62	\$8.23
		2008Q2	2	3,400.00	\$20,500	\$6.03	\$5.80
			3	3,990.00	\$24,996	\$6.26	\$6.16
	TYPE 2 MODIFIED FENCE / FOOT						
	1050-0105000F	2007Q2	1	38.00	\$1,596	\$42.00	\$42.33
		2008Q1	1	751.00	\$14,269	\$19.00	\$22.67
			2	789.00	\$15,865	\$20.11	\$23.61
	24 FOOT DOUBLE GATES / EACH						
	1050-0118000E	2006Q3	1	1.00	\$1,265	\$1,265.00	\$1,461.67
			1	1.00	\$1,265	\$1,265.00	\$1,461.67
	CL-4 CHAIN-LINK FENCE / FOOT						
	1050-0127000F	2008Q2	1	325.00	\$12,350	\$38.00	\$38.60
			1	325.00	\$12,350	\$38.00	\$38.60
	CL-6 CHAIN-LINK FENCE / FOOT						
	1050-0135000F	2006Q4	1	26.00	\$1,070	\$41.15	\$39.62
			1	26.00	\$1,070	\$41.15	\$39.62

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	CL-4 CL FNC W/ VINYL FABRIC / FOOT						
	1050-0157000F	2008Q2	1	706.00	\$12,355	\$17.50	\$17.50
			1	706.00	\$12,355	\$17.50	\$17.50
	CL-4R CL FNC W/ VINYL FABRIC / FOOT						
	1050-0162000F	2008Q1	1	1,240.00	\$26,040	\$21.00	\$21.83
			1	1,240.00	\$26,040	\$21.00	\$21.83
	CL-6 CL FNC W/ VINYL FABRIC / FOOT						
	1050-0177000F	2008Q2	1	765.00	\$14,918	\$19.50	\$19.50
			1	765.00	\$14,918	\$19.50	\$19.50
	3 FT X 72 INCH CL SING GATES / EACH						
	1050-0191000E	2006Q4	1	1.00	\$825	\$825.00	\$812.50
			1	1.00	\$825	\$825.00	\$812.50
	10 FT X 72 INCH CL SING GATES / EACH						
	1050-0193000E	2008Q2	1	6.00	\$9,648	\$1,608.00	\$1,586.00
			1	6.00	\$9,648	\$1,608.00	\$1,586.00
	12 FT X 72 INCH CL SING GATES / EACH						
	1050-0195000E	2006Q4	1	2.00	\$5,000	\$2,500.00	\$2,450.00
			1	2.00	\$5,000	\$2,500.00	\$2,450.00
	8 FT TYPE C PROT FNC VINYL / FOOT						
	1050-0228000F	2008Q1	2	685.00	\$50,490	\$73.71	\$75.19
			2	685.00	\$50,490	\$73.71	\$75.19

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2008Q1	1	53.00	\$1,325	\$25.00	\$41.67
			1	53.00	\$1,325	\$25.00	\$41.67
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2006Q3	1	1.00	\$200	\$200.00	\$257.50
		2007Q1	2	4.00	\$965	\$241.25	\$251.25
		2007Q2	3	25.00	\$6,515	\$260.60	\$279.87
		2008Q1	1	1.00	\$160	\$160.00	\$173.33
		2008Q2	2	8.00	\$2,315	\$289.38	\$257.71
			9	39.00	\$10,155	\$260.38	\$269.08
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2006Q3	2	2.00	\$700	\$350.00	\$372.50
		2007Q1	1	1.00	\$400	\$400.00	\$405.00
		2007Q2	3	9.00	\$3,380	\$375.56	\$389.63
		2008Q2	1	3.00	\$1,125	\$375.00	\$341.67
			7	15.00	\$5,605	\$373.67	\$378.78
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2006Q3	1	1.00	\$90	\$90.00	\$83.33
		2008Q1	1	1.00	\$30	\$30.00	\$70.00
		2008Q2	2	11.00	\$950	\$86.36	\$137.58
			4	13.00	\$1,070	\$82.31	\$128.21
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2006Q3	1	3.00	\$1,065	\$355.00	\$343.33
		2007Q2	1	9.00	\$2,835	\$315.00	\$357.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q1	1	6.00	\$600	\$100.00	\$183.33
			3	18.00	\$4,500	\$250.00	\$297.08
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2008Q1	1	25.00	\$1,875	\$75.00	\$73.33
			1	25.00	\$1,875	\$75.00	\$73.33
	BENCHES, TYPE _____ / EACH						
	1095-0100000E	2008Q1	1	9.00	\$8,370	\$930.00	\$986.67
		2008Q2	1	7.00	\$3,535	\$505.00	\$1,001.67
			2	16.00	\$11,905	\$744.06	\$993.23
	BICYCLE RACKS / EACH						
	1095-0101000E	2008Q1	1	10.00	\$3,600	\$360.00	\$433.33
			1	10.00	\$3,600	\$360.00	\$433.33
	LITTER RECEPTACLES / EACH						
	1095-0104000E	2008Q1	1	13.00	\$12,220	\$940.00	\$936.67
			1	13.00	\$12,220	\$940.00	\$936.67
	8 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0104000F	2008Q2	1	32.00	\$8,320	\$260.00	\$175.00
			1	32.00	\$8,320	\$260.00	\$175.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	12 IN P WAT P FT & CPL W/ CL A / FOOT						
	1140-0106000F	2008Q2	1	2,241.00	\$156,870	\$70.00	\$77.08
			1	2,241.00	\$156,870	\$70.00	\$77.08
	2 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0109000F	2006Q3	1	400.00	\$24,800	\$62.00	\$58.00
			1	400.00	\$24,800	\$62.00	\$58.00
	6 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0112000F	2006Q3	1	650.00	\$48,100	\$74.00	\$74.33
			1	650.00	\$48,100	\$74.00	\$74.33
	10 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0114000F	2006Q3	1	205.00	\$18,860	\$92.00	\$94.67
			1	205.00	\$18,860	\$92.00	\$94.67
	12 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0115000F	2006Q3	1	73.00	\$8,906	\$122.00	\$121.33
			1	73.00	\$8,906	\$122.00	\$121.33
	14 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0116000F	2006Q3	1	177.00	\$18,408	\$104.00	\$93.00
			1	177.00	\$18,408	\$104.00	\$93.00
	4 IN P WAT P FT & CPL W/ R & / FOOT						
	1140-0156000F	2006Q3	1	6.00	\$636	\$106.00	\$132.00
			1	6.00	\$636	\$106.00	\$132.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	6 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0157000F	2006Q3	1	56.00	\$4,592	\$82.00	\$75.67
			1	56.00	\$4,592	\$82.00	\$75.67
	12 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0160000F	2006Q3	1	306.00	\$31,212	\$102.00	\$91.33
			1	306.00	\$31,212	\$102.00	\$91.33
	BLOWOFF ASSEMBLY, 2 INCH / EACH						
	1140-0195000E	2006Q3	1	1.00	\$1,560	\$1,560.00	\$1,053.33
			1	1.00	\$1,560	\$1,560.00	\$1,053.33
	6 INCH GATE VALVE / EACH						
	1150-0103000E	2006Q3	2	11.00	\$7,780	\$707.27	\$633.64
			2	11.00	\$7,780	\$707.27	\$633.64
	8 INCH GATE VALVE / EACH						
	1150-0104000E	2008Q2	1	3.00	\$3,120	\$1,040.00	\$1,013.33
			1	3.00	\$3,120	\$1,040.00	\$1,013.33
	12 INCH GATE VALVE / EACH						
	1150-0106000E	2008Q2	1	8.00	\$12,800	\$1,600.00	\$1,783.33
			1	8.00	\$12,800	\$1,600.00	\$1,783.33
	10 INCH BUTTERFLY VALVE / EACH						
	1150-0112000E	2006Q3	1	4.00	\$4,620	\$1,155.00	\$1,203.33
			1	4.00	\$4,620	\$1,155.00	\$1,203.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	12 INCH BUTTERFLY VALVE / EACH						
	1150-0113000E	2006Q3	2	8.00	\$12,080	\$1,510.00	\$1,399.17
			2	8.00	\$12,080	\$1,510.00	\$1,399.17
	14 INCH BUTTERFLY VALVE / EACH						
	1150-0114000E	2006Q3	1	1.00	\$1,960	\$1,960.00	\$1,940.00
			1	1.00	\$1,960	\$1,960.00	\$1,940.00
	2 IN COMB AIR RELEASE/AIR VACU / EACH						
	1150-0213000E	2006Q3	1	1.00	\$5,170	\$5,170.00	\$5,446.67
			1	1.00	\$5,170	\$5,170.00	\$5,446.67
	8 IN TAP SLEEVE & 8 IN VLV / EACH						
	1150-0222000E	2008Q2	1	1.00	\$3,300	\$3,300.00	\$3,933.33
			1	1.00	\$3,300	\$3,300.00	\$3,933.33
	HYDRANT ASSEMBLIES / EACH						
	1160-0100000E	2006Q3	2	14.00	\$60,010	\$4,286.43	\$4,458.57
		2008Q2	1	4.00	\$14,000	\$3,500.00	\$3,750.00
			3	18.00	\$74,010	\$4,111.67	\$4,301.11
	MOVING EXISTING HYDRANTS / EACH						
	1160-0102000E	2006Q3	2	5.00	\$6,920	\$1,384.00	\$1,589.33
			2	5.00	\$6,920	\$1,384.00	\$1,589.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1	2 INCH WATER SERVICE CONN / EACH						
	1170-0103000E	2006Q3	1	1.00	\$2,390	\$2,390.00	\$1,480.00
			1	1.00	\$2,390	\$2,390.00	\$1,480.00
	RECONN EXTG WAT SER 3/4 INCH / EACH						
	1170-0104000E	2006Q3	1	5.00	\$7,500	\$1,500.00	\$1,000.00
			1	5.00	\$7,500	\$1,500.00	\$1,000.00