

INDEX

A

Abbreviations.....	2
Acceptability of materials and work.....	36
Acceptance, final.....	48
Access to the work.....	35, 66, 91
Accommodations for public traffic.....	129
Additives:	
concrete, pavement.....	835
concrete, structural.....	354, 835
Adhesive for pavement markers.....	681, 931
Adjusting:	
catch basins and inlets.....	305
boxes and similar structures.....	306
guardrail.....	663
manholes.....	303
Adjustment of contract time.....	92
Admixtures (See Additives)	
Advances on materials.....	107
Advertisement of bids.....	14
Agency-furnished materials.....	51
Agency-furnished sources.....	51
Aggregates base and shoulders.....	518, 520
Aggregates:	
asphalt concrete.....	575, 583
base.....	518, 520, 916
emulsified asphalt concrete.....	562, 564
emulsified asphalt slurry seal.....	533
emulsified asphalt surface treatment.....	542, 550
portland cement concrete.....	354, 921
prime coat.....	529
shoulder.....	518, 520, 919
stockpiling.....	525
Air entraining admixture.....	848
Air pollution control.....	181
Allowances:	
advance for materials on hand.....	107
for materials left on hand.....	109
Altered quantities, compensation.....	111
Alternative materials, equipment, and methods.....	86
Anchor bolts:	
guardrail.....	659, 929
poles.....	715, 960
sign supports.....	695, 904
structures.....	351
Anchorage systems, resin bonded.....	351
Anti-stripping additives.....	588
Application of water.....	271
Application rates:	
emulsified asphalt slurry seal.....	538
emulsified asphalt surface treatment.....	546, 547, 555, 557

prime coat and fog coat.....	531
tack coat.....	561
Approaches, asphalt concrete.....	616
Approval of:	
source of supply and material	49
working drawings.....	36
Arch:	
corrugated metal pipe.....	273, 875
structural plate pipe.....	285, 879
Arrow signs, sequential	139, 147
Artifacts	183
Asphalt:	
in emulsified asphalt concrete pavement	564
in emulsified asphalt slurry seal	533
in emulsified asphalt surface treatment.....	544, 552
in hot mixed asphalt concrete.....	576, 588
in prime coat and fog coat.....	529, 530
in tack coat.....	560
Asphalt concrete:	
curbs	299
miscellaneous structures.....	616
Asphalt concrete pavement:	
aggregate.....	575, 583
broadband limits.....	576, 588
cement, additives, treatment.....	576, 588
compaction	580, 603
hauling, depositing, and placing.....	580, 602
job mix formula	577, 590
line and grade.....	602
pavers	598
plants	598
preparation of surfaces.....	601
quality control.....	594
rollers	579, 599
seasons and temperature limits	580, 600
smoothness	580, 609
storage.....	601
tolerances and limits.....	578, 593
Asphalt prime coat	529
Assignment of anti-trust rights.....	68
Assignment/delegation of contract	81
Attenuators:	
permanent.....	671
temporary.....	138, 144
Authority:	
inspector.....	33
of the Engineer.....	33
Project Manager.....	33
Authorized representative.....	33
Award and execution of contract	2

B

Backer rod	383, 880
Backfill:	
bridge and major structures	313
compaction, structure	316
compaction, trench	249
for guardrail posts	660
trench	246, 249
Bar reinforcement	345
Barbed wire fence	798, 975
Barricade, temporary	137, 143
Barrier:	
concrete	665
metal median	659
temporary	137, 144
Base:	
aggregate	518, 520, 916
asphalt treated	590
Batch plant, portland cement concrete	356, 390, 622, 640
Batching, portland cement concrete	366, 292, 626, 644
Bearing devices and related materials (See Bridge bearings)	
Bedding for pipes	246
Beginning and end of contract time	89, 90
Bent plates, steel structures	408
Bid:	
booklet	14
consideration	23
irregular	20
more than one	19
opening and comparing	20
preparation	17
rejection	20, 22
request for solicitation documents	14
revision or withdrawal	19
submittal	19
Bidder:	
disqualification of	21
prequalification of	14
Bidding requirements and procedures	14
Bidding schedule, interpretation of quantities in	16
Bills:	
force account	116
payment by Contractor	69
Bituminous coated corrugated metal pipe	876
Blasting:	
controlled	215
methods	213
production	216
Bollards	664
Bolt holes, structural steel	410
Bolt tension, structural steel	414
Bolts, nuts, and washers for steel structures	903

Bonds:	
execution of contract and	25
performance and payment	24
Boring pipe	254
Borrow	193, 196
Box culvert, reinforced concrete	488
Breakaway sign supports	697
Bridge bearings	433
Bridge decks:	
curing concrete	374
finishing	373
placing concrete	370
Bridge drainage systems	432
Bridge end panels	379
Bridge excavation (See Structure excavation and backfill)	
Bridge rails	465
Bridges:	
concrete (See Concrete bridges)	
steel (See Structural steel bridges)	
timber (See Timber bridges)	
Brooming:	
emulsified asphalt concrete pavement	572
emulsified asphalt surface treatment	548, 558
fog coat	531
traffic nuisance abatement	130
Build-ups, prestressed piles	341
Buy America requirements	50

C

Cable and wire, illumination and traffic signals	723, 731, 740, 955, 956
Calendar day calculation	89
Cambering structural steel	422
Cancellation of award	24
Catch basins	291
Cement:	
asphalt for asphalt concrete pavement	576, 588
blended hydraulic	844
content for portland cement concrete	386, 837, 838
portland	844
Certificate:	
origin of steel material	56
quality compliance	56
test results	56
Chain link fence	799, 975
Changeable message sign, portable	139, 148
Changes in the work, Agency required	27
Changes to plans or character of work	102
Channel excavation	195
Chemical admixtures	848
Chip seal (surface treatment)	542, 550
Claims:	
disagreements, protests and	117
procedure	118

Classes of concrete	836
Classes of finish, bridge concrete.....	376, 377
Cleaning and painting structural steel	471
Cleanup, final trimming and.....	32
Clear zone:	
definition	6
for clearing and grubbing.....	189
Clearing and grubbing	189
Coating steel structures:	
existing steel	476, 477
general	471
new steel	475
surface preparation	478
thicknesses	482
weather and temperature limitations	485
Cofferdams and cribs	315
Cold plane pavement removal.....	515
Commencement and performance of work.....	89
Commencement of work, restrictions on	26
Commercial grade concrete	268
Common provisions for highway illumination and traffic signals	714
Compaction:	
aggregate base	518, 523
asphalt concrete pavement	580, 603
embankment	201
emulsified asphalt concrete pavement	569
emulsified asphalt surface treatment.....	548, 558
miscellaneous asphalt concrete structures.....	617
structure backfill	316
treated subgrade	221
trench backfill	249
Compensation for changes to plans or character of work	102
Completion of work and liquidated damages.....	94
Compliance certificate, quality.....	56
Concrete bridges:	
acceptance of concrete	355
classes of concrete.....	355, 837
curing concrete.....	373
falsework	362, 364
forms	365, 374
general	354
handling and placing concrete.....	368
handling, measuring, and batching materials	366
materials.....	354
mix designs	355, 835
mix tolerance and limits.....	355, 843
mixing and transporting concrete	367
quality control	355
surface finish.....	373, 376
weather conditions for concreting.....	370
Concrete pavement:	
acceptance of concrete	621, 639
classes of concrete.....	620, 638
continuously reinforced	620
curing	630, 648

equipment	622, 640
general	620, 638
handling, measuring, and batching material	626, 643
joints	628, 646
materials	620, 638
mix designs	620, 638, 835
mix tolerance and limits	620, 638, 843
mixing concrete	626, 644
placing concrete	626, 644
placing reinforcement	625
plain concrete	638
preparation of base	625, 643
quality control	621, 639
surface finishing	629, 647
surface tolerances, testing and correction	631, 648
thickness	633, 650
weather limitations	624, 643
Concrete, portland cement:	
barrier	665
box culverts	488
bridge end panels	379
bridges	354
commercial grade	268
inlets	291
manholes	291
pavement	620, 638
piling	341
pipe	272, 873
post-tensioning	399
precast manholes	291
precast prestressed	382
retaining walls	490
slope paving	511
sound walls	507
Concrete, structure (See Concrete bridges)	
Concrete structures, miscellaneous:	
curbs	655
driveways	655
islands	655
miscellaneous surfaces	655
stairs	655
walks	655
Conduit:	
electrical	718, 953
in structures	447
illumination	718
under paved surfaces	717
signals	718
Conflict of interest	76
Conformity with plans and specifications	36
Construction area traffic control devices	134
Construction stakes, lines, and grades	34
Construction surveying and layout	34
Contents of bid booklet	14
Continuously reinforced concrete pavement (See Concrete pavement)	

Contract:	
assignment/delegation of	81
award of	23
bonds, certificates, and registrations	24
booklet.....	24
cancellation of award.....	24
commencement of work	26
completion time	89
execution of.....	25
failure to execute	26
notice to proceed.....	26
purpose of	27
responsibility for	81
subcontracting.....	82
termination of	95
time to complete work	89
Contract payment:	
final	109
progress	103
retainage	105
Contraction joints.....	628, 646, 656
Contractor(s):	
claims procedure	118
cooperation and superintendence by	37
cooperation with other Contractors.....	45
cooperation with utilities	38
equipment restrictions	46
furnished field laboratory.....	125
furnished materials and sources	52
insurance coverages	75
licenses	67
minimum wage and overtime rates	71
protection of utilities.....	79
protest procedure	117
provided weighhouse	126
quality control	54
required payments by.....	69
responsibility for damages to property and facilities	78
responsibility for damages to work	77
responsibility for defective work	78
to provide vehicle weigh scales	98
Control devices.....	961, 962
Control of work	33
Controlled blasting.....	213, 215
Controlled low strength material	271
Convenience, public safety and.....	129
Cooperation and superintendence by the Contractor	37
Coordination of specification and plans.....	34
Cost reduction proposals.....	30
Costs:	
of testing.....	54
fabrication inspection expense	65
payment for changes in material	102
samples of materials	35

Crack sealing flexible pavements	614
Cribbing, structure	315
Culvert (See Pipe)	
Culvert, paved end slope.....	290
Culverts, reinforced concrete box.....	488
Curbs:	
asphalt concrete	299
commercial grade concrete	299, 655
drainage	299
Curing:	
asphalt prime coat.....	531
concrete bridges.....	373
emulsified asphalt concrete pavement	572
emulsified asphalt slurry seal	539
portland cement concrete pavement	630, 648
precast concrete.....	393
shotcrete	243
treated subgrade	221
Cutbanks, rounding of	196
Cutoff:	
concrete piles	341
steel piles	340
timber piles.....	342

D

Damages:	
liquidated, failure to complete on time.....	94
protection of utility, fire-control, and railroad property.....	79
responsibility for damages to property and facilities	78
responsibility for damages to work	77
Deck, bridge finish and texturing	373
Defective work.....	78
Definitions.....	4
Delay(s):	
notice of.....	90
right-of-way and access	91
Delineators	672, 933
Delivery of bids.....	19
Density requirements for compaction (See Compaction)	
Detectors, loop, installation	747
Determining pile bearing capacity	337
Detours and stage construction	130
Differing site conditions	103
Disagreements, protests and claims	117
Discrepancies in plans and specifications	34
Disposal of material.....	186
Disqualification of bidders.....	21
Ditch excavation.....	206
Ditch lining, asphalt concrete.....	616
Dowels.....	896
Drain wells.....	297
Drainage blankets	230
Drainage curbs.....	299

Drainage facilities, temporary	157
Drainage systems, bridge.....	432
Drains:	
subsurface.....	260
wick.....	264
Drawings, plans, and working.....	36
Drift pinning, structural steel.....	411
Drilled bolt holes, structural steel.....	410
Drilled shafts.....	321
Driven piles.....	331
Driveways, portland cement concrete	655
Dust control:	
erosion and sediment control	161
traffic nuisance abatement	130

E

Earthwork:	
(Also see Embankment and Excavation)	
blasting.....	197, 213
excess material	195
roadway.....	192
unsuitable material	195
Elastomeric bearing pads	433
Elastomeric concrete nosing	448
Embankment:	
at bridge ends	200
at pipes.....	200
compaction and density.....	201
construction.....	198
measure	204, 205
moisture content.....	201
preparation of foundations.....	197
selected materials for	193
watering.....	202
Emulsified asphalt concrete pavement:	
acceptance of aggregate.....	565
brooming.....	572
compaction	569
job mix formula	564
materials	562
mixing	568
quality control.....	565
season and weather limitations.....	568
smoothness	573
Emulsified asphalt slurry seal surfacing	533
Emulsified asphalt surface treatment:	
aggregate.....	542, 550
asphalt	544, 552
brooming.....	548, 558
compaction	548, 558
multiple application	559
quality control.....	544, 546, 552, 554
season and weather limitations.....	546, 554

single application	542
surface tolerances	559
End slopes, paved culvert	290
Engineer, authority of the	33
Engineer's estimate	104
Environmental:	
pollution	28, 176
protection	176
Epoxy:	
adhesive	880
adhesive for pavement markers	931
bonding agents	851
cement	850
coated reinforcement	895
grout	852
Equipment, materials, and work force	85
Equipment rental rates	113
Equipment, use of publicly owned	32
Erosion control:	
and sediment plan	158, 159
biofilter bags	160, 167
check dams	160, 167
construction entrances	160, 167
diversion dike/swale	160, 167
drainage curbs	161, 168
dust control	161, 168
flow spreader	161, 168
general	158
inlet protection	161, 168
matting	162, 168
monitoring	173
mulch	163, 169
permanent	757
plastic sheeting	163, 170
restrictions	165
sand bags	163, 167, 170
scour holes	163, 170
sediment barriers	163, 170
sediment fence	164, 171
sediment mat	164, 171
sediment trap	164, 171
slope drains	165, 171
slope berms	165, 171
stabilization	165, 166, 171, 172
tire wash	165, 171
Errors in final quantities and amounts	110
Errors in plans	34
Establishment:	
erosion control seeding	765
other seeding	765
plant	788
Estimates:	
final	109
monthly	104

Examination of work site and solicitation documents	15
Excavation:	
below grade.....	196
borrow.....	196
bridges and structures.....	312
ditch.....	206
roadway.....	195
selection and sorting of materials.....	195
slide removal.....	203
topsoil from roadbed areas.....	780
trench.....	245
Execution of contract and bonds	25
Expansion joint(s):	
bridge end panels.....	379
concrete barrier.....	667
drainage curb.....	300
materials.....	880
miscellaneous portland cement concrete structures.....	656
portland cement concrete pavement.....	628, 646
structures.....	451
Explosives, use of	80
Extension of contract time	92
Extra and force account work.....	112
Extra work	111, 112

F

Failure to complete work on time.....	94
Failure to execute contract and bonds	26
Failure to maintain work	47, 132
Failure to provide schedule	89
Familiarity with laws, etc.....	66
Fees for fabrication inspection.....	65
Fence:	
barbed and woven wire.....	798, 975
chain link.....	799, 975
gates and gateways.....	802, 976
general.....	795
grounding.....	801, 976
materials.....	975
protective, bridge.....	801, 979
remove and rebuild.....	802
rock protection/slope protection	800, 976
Fertilizer:	
plants.....	774, 781
seeding.....	759, 762
Field laboratory:	
Agency-furnished	125
Contractor-furnished.....	125
Field test, signals.....	752
Filler, expansion joint.....	880
Fills (See Embankment)	
Filter blanket, riprap.....	236

Final:	
acceptance.....	48
trimming and cleanup.....	32
estimate.....	109
inspection.....	48
payment.....	110
Finishing:	
bridge decks.....	373
concrete bridges.....	376
concrete pavement.....	629, 647
miscellaneous portland cement concrete surfaces.....	657
roadbeds.....	232
Fixtures, signals and illumination.....	953
Flaggers.....	139, 148
Fly ash.....	839, 847
Fog coat.....	529
Footings, sign support.....	695
Force account.....	111, 112
Formula, job mix (See Job mix formula)	
Formulas for determining bearing values.....	337
Frames, grates, covers and fittings.....	293, 883
Furnishing field laboratories and weighhouses.....	125
Furnishing materials from borrow areas.....	193

G

Gabions, rock.....	501, 870
Galvanizing:	
bridge rail.....	467, 901
delineators.....	933
fasteners.....	905
guardrail.....	929
illumination and signal poles.....	958
metal bin retaining walls.....	872
reinforcement.....	896
sign illumination equipment.....	739
sign supports.....	698, 901
structural plate pipe.....	879
structural steel.....	901
Gaskets, rubber, for concrete pipe and precast manholes.....	880
Gates, fence.....	802, 976
Gateways, fence.....	802
General backfill, selected.....	193
General provisions:	
assignment/delegation of contract.....	81
examination of work site and solicitation documents.....	15
measurement guidelines.....	97
suspension of work.....	91
work on Sundays and Holidays.....	71
Geosynthetics.....	223
Girders, plate.....	408
Girders, concrete.....	382
Glare shields.....	669

Grades:	
construction stakes and lines	34
lines and cross sections for earthwork	192
lines and cross sections for trenches	246
Grading, planting areas	781
Granular backfill, selected	193
Granular structure backfill.....	314
Granular wall backfill	313
Grates, frames, covers, and fittings	293, 883
Gravel beds and blankets.....	807
Grinding:	
asphalt concrete pavement	609
portland cement concrete pavement	633, 650
Grooving pavement	629, 647
Ground cover plants	768
Grounding:	
fence	801
illumination and traffic signals	728
sign illumination.....	738
Grout:	
for drilled shafts.....	322
for post-tensioning.....	400
for precast manhole section joints.....	881
for protective fence rock bolts	978
for slab keyways, box beams, and deck members.....	397
for tunneling, boring, and jacking pipe.....	254, 256
materials.....	852
Grouted riprap	235, 237
Grubbing.....	189, 190
Guardrail:	
adjusting.....	663
metal	659
temporary.....	137, 143

H	
Handling materials.....	64
Handrail for bridges and stairways	930
Hauling equipment, load and speed restrictions	46
Hazardous waste and hazardous substances	178
Health and safety	180
Health, safety, and sanitary provisions	70
High strength bolts	413, 903
Highway delineators	672
Highway illumination (See Illumination)	
Highway opening to traffic	132
Historical objects, protection of cultural resources	183
Holidays, legal.....	72
Hours of labor and overtime rates	71
Hydrants	830
Hydrated lime	853
Hydraulic cement.....	844
Hydro seeding and hydro mulching	762

I**Illumination:**

cable and wire	723, 731, 955, 956
conduit.....	718, 953
electrical energy	730
excavation	716, 726
foundations.....	721
grounding	728
junction boxes	722
luminaires.....	732, 963
maintaining.....	733
photocontrol electronic relay	731
poles and arms.....	723, 726, 957, 958, 959
regulation, standards, and codes	714
removing	712
salvaging	712
sign	736
testing.....	734
Impact attenuators:	
permanent.....	671
temporary	138, 144
Incomplete bids	20
Increase or decrease of bid	19
Increase or decrease in work or quantities	27
Infringement of patents.....	68
Inlets.....	291
Inlets, adjusting	305
Inspection:	
fees	65
final	48
general	35
Inspectors, authority and duties.....	33
Instructions to bidders	14
Insurance:	
certificate	76
liability	75
workmen's compensation.....	70, 75
Interpretation of plans and specifications	27
Interpretation of quantities	16
Interest, conflict of	76
Investigations of subsurface conditions	16
Irregular proposals	20
Irrigation pipe.....	272, 810
Irrigation systems	809
Islands, portland cement concrete.....	655
Issuance of bidding documents	14

J

Jacking pipe	254
Jetting and drilling, piling	336, 338

Job mix formula:	
asphalt concrete pavement	577, 590
emulsified asphalt concrete pavement	564
emulsified asphalt slurry seal	534
Joints:	
asphalt concrete pavement	580, 607, 608
bridge end panels	379
drainage curb	300
emulsified asphalt concrete pavement	570, 571
portland cement concrete curbs, walks, etc.	656
portland cement concrete pavement	628, 646
structures	451
Joint filler, expansion	880
Joint filler, preformed	880
Joint material for concrete pipe	880
Junction boxes	722, 954

L

Labor:	
force account	114
nondiscrimination	70
wages on public works	71
work force	85
Laboratory, field	125
Land limitation and requirements, Agency-controlled	52
Landscape:	
irrigation systems	809
planting	768
seeding	757
Lapping and splicing, reinforcement	346, 347, 348
Laws:	
air, noise, and water pollution	180
general	66
hazardous waste and hazardous substances	178
industrial accident protection	70
navigable waters	70
permits, licenses, and taxes	67
protection of cultural resources	183
protection of fish, wildlife, and plants	182
protection of wetlands	183
required payments by Contractor	69
safety, health, and sanitary provisions	70
trespass	80
wage rates for public works projects	71
Layout, construction stakes, lines, and grades	34
Legal holidays	72
Legal relations and responsibilities	66
Liability insurance	75
Licenses	67
Light poles	731, 957
Lighting:	
highway	731
sign	736

Limitations of operations.....	86
Limits of clearing and grubbing.....	189
Lines, grades, and construction stakes.....	34
Liquid asphalt in asphalt concrete pavement.....	588
Liquidated damages.....	94
Load tests for piling.....	339
Longitudinal joints, portland cement concrete pavement.....	628, 646
Loop detector.....	747
Low strength material.....	271
Lumber and timber, structural.....	427, 859
Luminaire (See Illumination)	

M

Mailboxes and supports.....	805
Maintaining, signals and lighting.....	149, 733
Maintenance during suspension of work.....	91, 131
Manhole steps.....	883
Manholes and inlets:	
adjusting.....	301
excavation and backfill.....	292
general.....	291
materials.....	291, 883
testing.....	294
Markers, pavement.....	681, 931
Mass (Weight) of steel reinforcement.....	349
Mast arms.....	724
Materials:	
acceptance guides.....	54
advance allowance for materials on hand.....	107
Agency-furnished.....	51
allowance for materials left on hand.....	109
buy America.....	50
buy Oregon.....	51
conformance and quality compliance documents.....	54
defective.....	78
notification of source.....	49
ordering, producing, and furnishing.....	49
ownership on Agency lands.....	52
patented.....	68
quality control.....	54
source of.....	49
specifications and test methods reference.....	54
statistical acceptance.....	63
storage and handling.....	64
weighing.....	97
Measurement of pay quantities.....	97
Members, prestressed concrete.....	382
Membrane, waterproofing.....	468
Metal incidental structures:	
bridge rail.....	465
handrail.....	930
posts.....	659, 697, 929

Methods of curing (See Curing)	
Metrication.....	12
Mix designs:	
asphalt concrete pavement job mix formula	590
drilled shafts, concrete	321
emulsified asphalt slurry seal	535
portland cement concrete pavement	620, 638, 835
structural concrete.....	355, 835
Mixing:	
emulsified asphalt concrete pavement	568
portland cement concrete pavement	626, 644
shotcrete	242
structural concrete.....	367
treated subgrade	220
Mobilization	128
Moisture, excess in embankment construction.....	198
Monies due Contractor, assignment of.....	81
Monthly estimates	103
Muddying of streams	180
Mulching:	
erosion control.....	169
plant	786

N

Navigable waters, protection	70
Noise control	182
Nondiscrimination, labor.....	70
Notice of claim.....	117
Notice of completion	48
Notice of delay.....	90
Notice to proceed	26
Notices, delivery of.....	36
Notification by Contractor of source of material.....	49

O

Obstructions, removal of structures and	185
Omitted items, payment for	111
Open graded:	
aggregate base	918
asphalt concrete pavement	590
Opening and comparing bids.....	20
Opening sections to traffic.....	123
Operations, limitations of	86
Ordering, producing and furnishing materials.....	49
Orders by the Engineer	33
Overhead costs, adjustment of.....	115
Overhead sign structures	697
Overruns in quantities	102
Overtime, hours and wages.....	71
Owner/Operator data.....	74

P

Pads, bridge bearing	433
Painted pavement striping	683
Painting steel bridges (See Coating steel structures)	
Parking of equipment and vehicles	129
Partial payments	103
Patents, copyrights, and trademarks	68
Paved culvert end slopes	290
Pavement cutting for pipe trenches	251
Pavement:	
asphalt concrete	575, 582
emulsified asphalt concrete	562
groove in portland cement concrete	629, 647
joints for portland cement concrete	628, 646
markers	681
portland cement concrete	620, 638
removal, cold plane	515
remove and replace	211, 513
Pavement markings:	
durable striping	685
marking and legends	674
painted	683
permanent striping tape	678
reflective and nonreflective markers	681
removal	691
temporary markers	138, 145
temporary striping	138, 146
temporary tape	138, 146
Pavers:	
asphalt concrete pavement	598
emulsified asphalt concrete pavement	567
portland cement concrete pavement	622, 640
Payment:	
Agency delays	103
changes in material costs	102
changes of plans or character of work	102
differing site conditions	103
extra work	111
final	109
force account basis	112
material on hand	107, 109
progress	103
terminated contract	108
unused material	109
withholding	107
Payment bond	24
Pedestrian signal	973
Perforated pipe for underdrains	260
Performance bond	24
Permits	67
Photocontrol electronic relay	731

Piles:	
capacity	337
driving	335
equipment	331
jetting	336, 338
load tests	339
materials	331, 858, 898
penetration	335
preboring	335
prestressed precast concrete	341, 898
steel	339, 898
timber	341, 858
Pilot cars	140, 148
Pin connections, steel structures	425
Pipe:	
backfilling	246, 249, 276
bedding	246, 249
culvert	272
drain	260
irrigation	272, 809
lines and grades	274
materials	873, 875, 879
paved end slope	290
salvaging	258
sewer	272
siphon	272
structural plate, pipe-arches and arches	285
temporary	157
testing	277, 278, 280, 816
trench work	245
tunneling, boring, and jacking	254
Plans:	
and working drawings	36
examination of	15
Plant mixed aggregate base and shoulders	521
Planting seasons:	
permanent seeding	761
plants	779
Planting:	
care of plants	786
inspection	775
materials	770
plant area preparation	781
plant certification	775
plant establishment	788
plant substitution	775
planting season	779
soil testing	770
staking	779
watering	778, 786
weather limitations	768
weed control	781, 789
Plate cut edges, structural steel	409
Plugging pipe	195

Pneumatic tired rollers:	
for asphalt concrete pavement	599
for emulsified asphalt concrete pavement	567
for emulsified asphalt slurry seal	537
for emulsified asphalt surface treatment	545, 553
Poles, metal for illumination and signals	723, 731, 957
Pollution control:	
air	181
noise	182
plan	181
water	180
Ponding and jetting of pipe backfill	250
Portable signs	136, 142
Portland cement concrete (See Concrete)	
Posts:	
fence	797, 856, 975
guardrail	659, 854, 929
sign	694, 698, 856
Post-tensioning	399
Potable water:	
disinfecting pipes and fittings	824, 829, 833
pipe and fittings	819
service connections	833
testing pipes and fittings	822, 829, 833
valves	828
Potential claim, notice of	117
Power and telephone lines, etc.	38, 79
Power supply:	
for illumination and traffic signals	730
temporary	147, 148
Precast concrete barrier	665
Precast prestressed concrete members:	
batching materials	392
concrete mix designs	383
concrete mixture tolerance and limits	385
curing	393
forms	391
general	382
lifting, storing, and transporting	395
materials	383
mixing concrete	392
placing concrete	392
pretensioning	392
quality control	386
surface finish	394
Preconstruction conference	89
Preformed expansion joint filler	880
Preformed joint seal	880
Preparation of bid	17
Preparation of sites, stockpiled aggregate	527
Prequalification of bidders	14
Preservation of historical resources	183
Preservative treatment of timber	862
Price adjustments	102, 103, 111
Price reduction	63

Prime coat	529
Prismatic reflective sheeting.....	942
Process control (See Quality control)	
Processes, patented.....	68
Producing, ordering, and furnishing materials	49
Progress payments	103
Progress schedule.....	87
Project changes.....	27
Project manager's authority and duties	33
Property damage, responsibility for	78
Proposal (See Bid)	
Prosecution and progress.....	81
Protection:	
and maintenance of work during construction	47
and restoration of property	78
cultural resources and sites.....	183
environmental.....	176
explosives	80, 213
fish, wildlife, and plants	182
forests	183
highway facilities, load and speed restrictions.....	46
navigable waters	70
public.....	129
stock.....	79
stored materials.....	64
wetlands	183
work during suspension.....	91, 131
Public opening of bids	20
Public safety and convenience.....	129
Public works, wages on.....	71
Publicly owned equipment, use of	32
Pumping concrete	368
Purpose of contract	27

Q

Qualification of welders:	
piling.....	340
structural steel.....	410
Qualifications for bidding	14
Qualifications of Contractor's personnel	85
Qualified products list	49
Quality control:	
aggregate, subbase, base, and shoulders	520, 522
asphalt concrete pavement	587, 594, 595, 600
bridge end panels.....	379
commercial grade concrete	269
concrete barrier	666
concrete bridges.....	355, 359
drainage blankets.....	230
earthwork	194
emulsified asphalt concrete pavement	565, 568
emulsified asphalt slurry seal	536, 537
emulsified asphalt surface treatment.....	544, 546, 552, 554

general	59
pipe	274
portland cement concrete pavement	621, 623, 639, 641
precast prestressed concrete	386, 391
reconditioning existing roadway	513
retaining walls	494, 499
stockpiled aggregates	526, 527
structure excavation and backfill	314
trench excavation, bedding, and backfill.....	247
Quality of materials.....	54
Quantities of materials:	
compensation for altered.....	102
interpretation in bid schedule	16
measurement guidelines	97
Quarries and quarry sites	51, 52

R

Rails, bridge	465
Raised pavement markers.....	681, 931
Rates for rented equipment.....	113
Reclaimed asphalt pavement material	583
Reconditioning existing roadway	513
Reconstructing manholes, inlets, and boxes	301
Reducers, water, concrete.....	848
Reflective beads for pavement marking paint.....	931
Reflective pavement markers	931
Reflective sheeting, signs.....	939, 942
Reinforced concrete box culverts	488
Reinforced concrete bridge end panels.....	379
Reinforced concrete pavement.....	620
Reinforcement for concrete	345, 895
Rejected and unauthorized work, removal of	47
Rejected materials.....	54
Rejection of bids.....	20
Relaying pipe.....	258
Relief from maintenance and responsibility.....	77, 132
Removal:	
bridges	311
cold plane pavement	515
guardrail	185, 663
light poles and bases.....	712
man-made materials (buildings, barrier, curb, concrete, drainage structures, pipe, fence, sidewalks, etc.).....	185
pavement markings.....	691
pavement striping.....	146
signs.....	693
structures and obstructions	185
traffic signals	712
trees	189
unacceptable and unauthorized work.....	47
vegetation.....	189
Remove and salvage guardrail.....	659

Removing and reinstalling:	
illumination	712
signals	712
signs	693
Rental rates, equipment	113
Repair of defective pavement slabs	632, 634, 650, 652
Requests for bidding documents	14
Requirement of contract bond	24
Requirements and procedures, bidding	14
Reset frame and cover for manholes	301
Resin bonded anchors	351
Responsibilities, legal relations and	66
Responsibility for Agency-furnished materials	51
Responsibility for damage to work	77
Restoration of damaged property	78
Restrictions, Contractor's vehicles and equipment	46
Retainage	103
Retaining walls	490
Retarders, set, concrete	848
Return of bid guaranties	26
Right of Agency to do work	81
Right-of-way delays	91
Riprap	234
Road approaches	616
Road connections, asphalt concrete	616
Roadbeds, finishing	232
Roadway:	
embankment	197
excavation	195
Rock base	518, 520
Rock excavation	197, 213, 248
Rock fill	199
Rock gabions	501, 870
Rock slope protection	213, 239
Rollers:	
pneumatic tired (See Pneumatic tired rollers)	
tamping foot, sheepsfoot	170, 194, 764
steel wheeled (See Steel wheeled rollers)	
Rolling (See Compaction)	
Rounding cutbanks	196
Rubber gasket joints, precast concrete pipe	880
Rumble strips	692

S

Safety:	
health and sanitary provisions	70
public	129
Safeguarding excavations	79
Salvaging:	
concrete barrier	137
guardrail	659
illumination and traffic signal equipment	712
pipe	258

Samples and tests	54
Sand bedding for pipe	230, 246
Sand blast cleaning, structural steel	478
Sanitary provisions	70
Sanitary sewers	272
Saw cutting:	
for asphaltic plug joint seals	454
for bridge expansion joints	379, 380, 608
for loop detectors	747
for pipe trenches	251
Scale house	126
Scales:	
Contractor to provide	98
plant	101
Schedule and limitation of operations	86
Schedule, progress	87
Scope of payment	102
Scope of work	27
Seal coat, prime and fog	529
Seal cracks:	
in flexible pavement	614
in portland cement concrete pavement	630, 648
Seal concrete	369
Season limitations (See Temperature and weather limitations)	
Seeding:	
application	762
establishment period	765
mowing	765
permanent	761
seed labels	757
seed quality	758
temperature, general	761
temporary	761
weed control	765
Selected general backfill	193
Selected granular backfill	193
Selected stone backfill	193
Selected topsoil	193
Separators, traffic	655
Service, electrical for signals and lighting	728
Sewer pipe	272
Sheepsfoot roller	170, 194, 764
Sheet piling	331
Sheeting, sign:	
nonreflective	941
reflective	939, 942
retroreflective	942
Shop drawings, requirements of	36
Shop painting, structural steel	471
Shot blasting:	
stripe removal	146
structural steel	478
Shotcrete slope stabilization	239
Shoulder barrier, concrete	665
Shrubs, trees, and vines	768

Sidewalks:	
asphalt concrete	616
portland cement concrete	655
Sign illumination	736
Sign support footings	695
Sign supports, metal	697
Signals (See Traffic signals)	
Sign(s):	
covers	711
erection	710
fabrication:	
aluminum	707, 938
inspection	709
sheet aluminum	707, 938
legends	708, 948, 949
metal posts	697
plywood	708, 939
removal and reinstallation	693
sheeting:	
nonreflective	941
reflective	939, 942
temporary	136, 142
types	704
wood posts	694, 856
Siphon boxes	291
Siphon pipe	272
Site, differing conditions	28
Site of work, examination of	15
Slide removal	203
Slipform paving:	
for portland cement concrete pavement	622, 626, 640, 644
for curb, curb and gutter, curb and sidewalk	655
Slope:	
paving, concrete	511
protection, embankment slopes	199
protection, excavation side slopes	196
protection, riprap	234
stabilization, shotcrete	239
Slotted drain pipe	272
Slurry seal surfacing	533
Smoothness:	
asphalt concrete pavement	580, 609
emulsified asphalt concrete pavement	573
miscellaneous asphalt concrete structures	617
portland cement concrete pavement	631, 648
Sod lawn	777, 786
Soil amendments	773
Soil conditioners	773
Sound walls	507
Source of materials:	
Contractor-furnished	52
Agency-furnished	51
limitations of Agency controlled	52
mandatory	51

notification	49
prospective	51
Special provisions, interpretation of	34
Specifications:	
and plans, coordination of	34
examination of	15
interpretation of	34
Splicing and lapping reinforcement	346, 348
Sprinklers, irrigation systems	809
Staking plants	779, 784
Standard plans	34
Statistical acceptance sampling and testing	63
Statistical analysis	57
Steps	655
Steel wheeled rollers:	
for asphalt concrete pavement	579, 599
for emulsified asphalt concrete pavement	567
for emulsified asphalt slurry seal	537
for emulsified asphalt surface treatment	546, 554
Stockpiled aggregates	525
Stockpiling by-products	52
Stone base	518, 520
Stone embankment	193, 201, 202
Storage of materials	64
Storm drains	272
Storm sewers	272
Straightening, structural steel	408
Streams, protecting	70, 180
Striping:	
(Also see Pavement markings)	
permanent painted	683
permanent tape	678
temporary	138, 146
Structural plate pipe, pipe arch, and arches	285
Structural steel bridges:	
bolt holes	410
bolted connections	412, 413
cambering	422
coatings	423, 471
erection	424
general	406
handling and storing	408
materials	900, 903
shop assembly	422
shop inspection and testing	408
straightening plates	408
test results certificate and steel identification	406
welding	410
working drawings	406
Structure concrete (See Concrete bridges)	
Structure excavation and backfill	312
Structure removal	311
Structures:	
bridge end panels	379
concrete	354

post-tensioned.....	399
prestressed	382
sign	697
steel.....	406
timber	427
Subcontracting	82
Subgrade:	
compaction.....	201
construction.....	192
drainage	260
moisture and density control	201
stabilization	209
treated.....	220
Subletting of contract.....	82
Substitution of equipment and methods	86
Subsurface drains	260
Subsurface investigations.....	16
Sump:	
adjusting.....	301
backfill	294
Superintendent, Contractor's	37
Surface finishes:	
commercial grade concrete	270
concrete bridges.....	373, 376
bridge end panels.....	379
precast prestressed concrete members	394
concrete barrier	667
Surface preparation, painting, steel surfaces	478
Surface tolerances:	
aggregate base and subbase.....	518, 523
asphalt concrete pavement	580, 609
bridge decks.....	373, 377
cold plane pavement removal	516
concrete barrier	666
drainage curbs	300
emulsified asphalt concrete pavement	573
emulsified asphalt slurry seal	536
emulsified asphalt surface treatment.....	559
manholes and boxes	306
miscellaneous asphalt concrete structures.....	617
miscellaneous portland cement concrete structures.....	657
portland cement concrete pavement	629, 631, 647, 648
retaining walls	496, 503, 505
treated subgrade	221
Surfacing stabilization	211
Surfacings:	
asphalt concrete pavement	575, 582
concrete bridges.....	354
emulsified asphalt concrete pavement	562
emulsified asphalt surface treatment.....	542, 550
portland cement concrete pavement	620, 638
Survey control	34
Survey monuments	68, 78
Surveying, construction	34

Suspension of work:	
maintenance during	91
protection during	131

T

Tack coat, asphalt	560
Taxes	67
Temperature and weather limitations:	
asphalt concrete pavement	580, 600
commercial grade concrete	269
elastomeric concrete nosing	449
emulsified asphalt concrete pavement	568
emulsified asphalt slurry seal	537
emulsified asphalt surface treatment	546, 554
expansion joints	453
painting, steel structures	485
pavement overlay geotextile	227
planting	768
portland cement concrete pavement	624, 643
precast prestressed concrete	393, 397
prime coat and fog coat	530
seeding, general	761
shotcrete	242
structural concrete	370, 373
tack coat	560
waterproofing membrane	468
Temporary:	
asphalt concrete pavement surfacings	606
barricades, guardrail, barrier, and attenuators	137, 143
drainage facilities	157
illumination	138, 147
pavement markings	138, 145
portable changeable message signs	139, 148
sequential arrow signs	139, 147
signing	136, 142
traffic signals	138, 147
water pollution control	180
work zone traffic control	134
Tensioning, prestressed concrete bridge members	402
Termination of contract	95
Tests and samples of materials	54
Test-loading piles	331, 336
Testing:	
irrigation system	816
potable water pipes and valves	822, 829
sanitary manholes	294
sanitary, siphon, and irrigation pipe	277
storm sewer and culvert pipe	277
Thickness:	
aggregate courses	518, 522
of materials	27
of paint on steel structures	482
pavement markings	675, 683, 686

portland cement concrete pavement	633, 650
shotcrete	241
Tie rod assembly, precast prestressed concrete	396
Timber:	
bridges	427
guardrail posts.....	659, 854
piles.....	341, 858
preservative treatments.....	862
sign posts.....	694
Time:	
adjustment of contract.....	92
failure to complete.....	94
to complete work.....	89
Tolerances:	
(Also see, Surface tolerances)	
drilled shafts	324
durable pavement striping	687
expansion joints	454
painted permanent striping.....	683
permanent striping tape.....	678
piling.....	336
Tolerances and limits of mixtures:	
aggregate courses.....	520
asphalt concrete pavement	578, 593
commercial grade concrete	268
concrete bridges.....	355
concrete mixes	843
emulsified asphalt slurry seal	536
portland cement concrete pavement	620, 638
Topsoil:	
imported from independent sources	772
selected from roadbed areas.....	193, 772
Traffic:	
control plan.....	135
delineators.....	672
detours	130
maintenance and protection of.....	131
opening sections to	132
pavement marking.....	672, 678, 681, 683, 685
safety and convenience.....	129
sign, removal and reinstallation	693
Traffic control, work zone	134
Traffic signal:	
abandonment	712
cabinets.....	743, 960
cable.....	723, 955
coating.....	751, 727
conduit.....	718, 953
control cabinet.....	743, 960
detection devices:	
loop	747
pedestrian	746, 747
electrical energy	730
equipment list and drawing.....	714
excavation	716, 726

fire preemption	750
foundations.....	721
grounding	728
heads:	
flashing beacons	746
nonprogrammed.....	745
pedestrian	746
programmed.....	745
suspension of.....	746
junction boxes	722
poles and arms.....	723, 726, 957, 958, 959
railroad interconnect.....	750
regulations, standards, and code	714
removing and reinstalling	712
salvaging	712
temporary.....	138, 147
testing and turn-on	752
wire	723, 956
Transit mixing for structure concrete	357
Treated subgrade	220
Treatment, preservative, for timber	862
Trees:	
protecting	183
stakes and ties	787
shrubs and vines	768
Tremie	358
Trench:	
bedding and backfill.....	246, 249
excavation.....	247
resurfacing	308
Trespass.....	80
Trimming, final.....	32
Truck masses (weights).....	97
Truck mixed portland cement concrete	357
Truck scales and weigh house	98, 126
Tunneling pipe.....	254
Typical sections.....	27

U

Unacceptable materials.....	47
Unauthorized work	47
Unsuitable material, earthwork.....	195
Utilities, protection of	79

V

Value Engineering.....	30
Valve boxes, adjustment of	301
Variation in plan quantities	27
Variations of thickness.....	27
Vehicles, measuring and weighing quantities in	97

W

Wage rates	71
Walks:	
asphalt concrete	616
portland cement concrete.....	655
Walls:	
retaining	490
sound	507
Warning signs, temporary.....	136, 142
Warranties	79
Warranty:	
durable permanent pavement striping	688
irrigation systems	818
maintenance.....	48
pavement markings	676
permanent pavement striping tape.....	679
traffic signals	755
waterproofing membrane	469
Waste disposal, hazardous	178
Waste, excess, and by-product materials.....	52
Water (Also see Potable water).....	270
Water pollution	180
Water jets for piles.....	336, 338
Water meter boxes and valve boxes, adjusting	301
Water stops	881
Watering.....	270
Waterproofing and damp-proofing, soundwalls	510
Waterproofing membrane.....	468
Weather and temperature limitations (See Temperature and weather limitations)	
Weed control	765, 781, 789
Weigh scales, Contractor to provide.....	98
Weigh sheets and slips.....	99
Weighhouse	126
Weighing materials.....	97
Welded wire fabric.....	896
Welder qualification:	
steel piles	340
structural steel.....	410
Welding:	
sign structures.....	699
steel pipes	340
structural steel.....	410
Wick drains.....	264
Wire:	
barbed	975
chain link fence	975
electrical	954, 956
fabric, welded	896
fabric, woven	975
fence and gates.....	975
reinforcement	896
Wiring, signals and lighting.....	723, 731, 740, 748
Withdrawal of bids	19

Wood:	
fence posts.....	856
guardrail posts and blocks.....	659, 854, 856
piling.....	341, 858
preservatives.....	862
sign posts.....	694, 856
structures.....	427, 860
Work:	
access to, for inspection.....	35
beginning of.....	89
changes to.....	27
cleanup of.....	32
control of.....	33
done before contract approval.....	26
examination of site.....	15
extra.....	30
failure to complete on time.....	94
final acceptance.....	48
final trimming and clean up.....	32
force account, payment.....	111, 112
inspection.....	35
limitations of.....	86
payment for increased or decreased.....	102
prosecution and progress.....	81
protection during suspension.....	91, 131
removal of unauthorized or unacceptable.....	47
responsibility for.....	77
right of Agency to do.....	81
schedule.....	87
scope of.....	27
start of.....	89
subcontracting.....	82
superintendence of.....	37
suspension of.....	91
termination of.....	95
Work force, materials, and equipment.....	85
Work zone traffic control.....	134
Worker's compensation.....	70
Working drawings:	
concrete bridge falsework.....	362
bridge bearings.....	438
drilled shafts.....	323
elastomeric concrete nosing.....	448
expansion joints.....	453, 457
general.....	36
metal sign structures.....	697
post-tensioning.....	401
precast prestressed concrete members.....	382
retaining walls.....	491
steel pile mechanical splices.....	339
structural steel bridges.....	406
tunneling, boring, and jacking.....	255
Working schedule.....	87
Woven wire fence.....	798, 975