
SP00221  (Special Provisions for the 2024 Book) 	(Bidding on or after: 01-01-24
	Last updated: 10-02-23
	This Section requires SP00222,
	SP00223 and SP00226 when
	mobile barrier is required)

(Follow all instructions and make all edits with “Track Changes” turned on. If there are no instructions [orange text] above a subsection, paragraph, sentence, or bullet, then include it in the Project. Delete all orange text before preparing the final document. All other modifications to this Section will require ODOT Technical Resource and State Specifications Engineer approval.)

(NOTE: All Federal-aid Projects, including local government Projects, that are advertised and awarded by ODOT require "Method 'A' Unit Basis" measurement [see Standard Specifications 00221.80].)

SECTION 00221 - COMMON PROVISIONS FOR WORK ZONE TRAFFIC CONTROL

Comply with Section 00221 of the Standard Specifications modified as follows:

00221.06  Traffic Control Plan ‑ Replace this subsection with the following subsection:

00221.06  Traffic Control Plan and Tourist-Oriented Directional and Business Logo Signs – 

(a)  Traffic Control Plan - Submit one of the following, 5 Calendar Days before the preconstruction conference:

(1)  Agency Traffic Control Plan ‑ If the Contractor intends to use the Agency TCP without modification, a written notification indicating that the Agency TCP will be used without modification.

(2)  Contractor-Modified Traffic Control Plan ‑ The Contractor may request to use a Contractor-modified Agency TCP, or a TCP developed by the Contractor. Do not use a modified TCP, or a TCP developed by the Contractor, unless approved by the Engineer. Use the Agency TCP unless a modified TCP, or a TCP developed by the Contractor is accepted.

The Engineer is not obligated to consider any modified Agency TCP or a TCP developed by the Contractor. The Agency will not be liable to the Contractor for failure to accept or act upon any request for a modified Agency TCP or a TCP developed by the Contractor.

To conserve time and funds, the Contractor may first submit a written request for a preliminary review by the Engineer. The request should contain a description of the proposal together with a rough estimate of anticipated dollar and time impacts. The Engineer will, within a reasonable time, respond to the Contractor in writing whether or not the request would be considered by the Agency.

If requesting a Contractor-modified Agency TCP, or a TCP developed by the Contractor, at a minimum the request shall meet all requirements of the Contract documents and comply with the Project transportation management plan (TMP). Provide the following information:

Stamped Working Drawings according to 00150.35 that include the proposed TCP showing all TCM and quantities of TCD.
A TPAR plan that includes:
Details and features used to provide pedestrian accessibility.
Pedestrian staging Plans at a scale no smaller than 1 inch = 50 feet.
Temporary alternate facilities or detour routes for pedestrian traffic.
Staging sequences and details for Work affecting vehicular, pedestrian, and bicycle traffic.
Proposed order and duration of the TCM.
A detailed temporary striping plan.

If the Contractor’s request to use a Contractor-modified Agency TCP, or a TCP developed by the Contractor is approved in whole or in part, acceptance will be made by a Change Order. 

The Engineer will establish prices that represent a fair measure of the value of Work to be added, changed, or deleted as a result of any accepted modifications to the Agency TCP or an accepted TCP developed by the Contractor.

Once a TCP has been accepted by the Engineer, any additional modifications must be submitted by the Contractor for Agency review following the procedure described above. The Engineer is not obligated to consider additional modifications to a previously approved TCP.

(b)  Tourist-Oriented Directional and Business Logo Signs ‑ Submit one of the following for approval, at least 5 Calendar Days before the preconstruction conference:

(1)  No Signs ‑ If there are no tourist-oriented directional (TOD) or business logo signs on the Project, a written notification that no TOD or business logo signs exist within the Project limits or

(2)  Signs ‑ Submit one copy of a sketch map of the Project showing all existing TOD and business logo signs and a written narrative describing how these signs will be kept in service and protected throughout all the construction stages. If modifications are necessary, submit updated information to the Engineer for approval at least 21 Calendar Days before the change is needed.

(Use the following subsection .90(b) when Mobile Barrier is required.)

00221.90(b)  Temporary Protection and Direction of Traffic ‑ Add the following bullets to the end of the bullet list:

Mobilization of the mobile barrier to and from the project.
Moving the mobile barrier from one location of actual use to another or to and from the Contractor’s storage site.



(This page is only used to provide a list of standard drawings to the specification writer for listing on the plan title sheet. Remove this page before advance and final.)

NUMBER OF TRAFFIC CONTROL PLAN SHEETS: _____

(Add or delete Standard Drawings, as applicable.)

To be accompanied by Standard Drawings:

RD410	Guardrail Parts (Thrie Beam)
RD420	Energy Absorbing Terminal
RD425	Non Energy-Absorbing Terminal 3' or 4' Flare

RD500	Precast Concrete Barrier Pin and Loop Assembly
RD510	Concrete Barrier Terminal
RD530	Guardrail Transition to Concrete Barrier
RD535	Concrete Barrier (Modified) Around Median Obstacle
RD545	Precast Tall (42") Concrete Barrier
RD560	Cast-in-Place Tall Barrier Transition to Standard Concrete Barrier

BR203	Transition Concrete Bridge Rail to Guardrail

TM204	Flag Board Mounting Details
TM211	Signing Details US & Interstate Route Shields
TM212	Signing Details Oregon Route Signs
TM570	Traffic Delineators
TM575	Traffic Delineator Installation for Freeways
TM576	Traffic Delineator Installation for Non-Freeways
TM670	Wood Post Sign Supports
TM671	3 Second Gust Wind Speed Map
TM677	Sign Mounts
TM681, TM687, TM688	Perforated Steel Square Tube (PSST)Sign Support Installation and Foundation
TM800	Tables, Abrupt Edge and PCMS Details
TM810	Temporary Pavement Markers
TM820	Temporary Barricades
TM821, TM822	Temporary Sign Supports
TM830	Temporary Concrete Barrier & Rumble Strip Details
TM831, TM832, TM833	Temporary Impact Attenuators
TM840	Closure Details
TM841	Intersection Work Zone Details
TM842	Signalized Intersection Details
TM843	Multi-Lane Signalized Intersection Details
TM844	Temporary Pedestrian Access Routing
TM850	2 Lane, 2-Way Roadways
TM851, TM852, TM853, TM854, TM855	Non-Freeway Multi-Lane Sections
TM860, TM861, TM862	Freeway Sections
TM870	Bridge Construction
TM871	Blasting Zones
TM880	Freeway or Divided Highway Speed Reduction (Paving
	Operations)

	4
