
POSTED 05-09-16                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 05/09/16 
                                                                                                                   PAGE : 001 - 1 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
     COMPLETION DATE : 10/31/16             PROJECT : 18613 
     CONTRACT DESCRIPTION : OR126: TORRENCE RD - CORNERSTONE DR                                   RURAL 
 
     SET-ASIDE : 
 
     VENDOR RANKING : 
 
    ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                           TOTAL         % OVER 
    RANK                VENDOR NAME                                                                        BID           LOW BID 
    ------------------------------------------------------------------------------------------------------------------------------- 
     1                 WILDISH CONSTRUCTION CO                                                    $     3,357,032.19  100.0000% 
     2                 EUGENE SAND CONSTRUCTION INC                                               $     3,566,890.04  106.2513% 
     3                 KNIFE RIVER CORPORATION - NORTHWEST                                        $     3,671,671.67  109.3725% 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 
                                          |                             |                             | 
0010 0210-0100000A                   LUMP |   85000.00000       85000.00|  125000.00000      125000.00|  118401.46000      118401.46 
  MOBILIZATION                            |                             |                             | 
0020 0225-0100000A                   LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 
  TRAFFIC                                 |                             |                             | 
0030 0225-0102000J          800.000  SQFT |      12.50000       10000.00|      12.50000       10000.00|      13.00000       10400.00 
  TEMPORARY SIGNS                         |                             |                             | 
0040 0225-0104000E           14.000  EACH |      40.00000         560.00|      25.00000         350.00|      30.00000         420.00 
  TEMPORARY BARRICADES, TYPE II           |                             |                             | 
0050 0225-0105000E            9.000  EACH |      75.00000         675.00|      75.00000         675.00|      90.00000         810.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0060 0225-0126000F          427.800  FOOT |      14.75000        6310.05|      14.75000        6310.05|      20.00000        8556.00 
  TEMPORARY CONCRETE BARRIER,             |                             |                             | 
  REFLECTORIZED                           |                             |                             | 
0070 0225-0132000F          427.800  FOOT |       4.85000        2074.83|       4.85000        2074.83|      10.00000        4278.00 
  MOVING TEMPORARY CONCRETE BARRIER       |                             |                             | 
0080 0225-0134000E            2.000  EACH |    3450.00000        6900.00|    3500.00000        7000.00|    4000.00000        8000.00 
  TEMPORARY IMPACT ATTENUATOR, NARROW     |                             |                             | 
  SITE SYSTEM                             |                             |                             | 
0090 0225-0137000E            2.000  EACH |     550.00000        1100.00|     600.00000        1200.00|     600.00000        1200.00 
  MOVING TEMPORARY IMPACT ATTENUATORS,    |                             |                             | 
  NARROW SITE SYSTEM                      |                             |                             | 



                                                OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 05/09/16 
                                                                                                                   PAGE : 001 - 2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 0225-0145000E          100.000  EACH |      30.00000        3000.00|      24.00000        2400.00|      25.00000        2500.00 
  TEMPORARY PLASTIC DRUMS                 |                             |                             | 
0110 0225-0153000F       128900.000  FOOT |       0.10000       12890.00|       0.10000       12890.00|       0.08000       10312.00 
  TEMPORARY STRIPING                      |                             |                             | 
0120 0225-0154000F         6600.000  FOOT |       0.42000        2772.00|       0.42000        2772.00|       0.30000        1980.00 
  STRIPE REMOVAL                          |                             |                             | 
0130 0225-0162000E            2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    3500.00000        7000.00 
  SEQUENTIAL ARROW SIGNS                  |                             |                             | 
0140 0225-0164000E            2.000  EACH |    5000.00000       10000.00|    5500.00000       11000.00|    8000.00000       16000.00 
  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 
0150 0225-0168000T         3000.000  HOUR |      54.00000      162000.00|      45.50000      136500.00|      45.00000      135000.00 
  FLAGGERS                                |                             |                             | 
0160 0225-0168100E            4.000  EACH |    3000.00000       12000.00|    2500.00000       10000.00|    6000.00000       24000.00 
  FLAGGER STATION LIGHTING                |                             |                             | 
0170 0225-0169000E           80.000  EACH |    1000.00000       80000.00|     250.00000       20000.00|     150.00000       12000.00 
  TRAFFIC CONTROL SUPERVISOR              |                             |                             | 
0180 0225-0172000T          400.000  HOUR |      85.00000       34000.00|      64.00000       25600.00|      65.00000       26000.00 
  PILOT CARS                              |                             |                             | 
0190 0280-0100000A                   LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    1000.00000        1000.00 
  EROSION CONTROL                         |                             |                             | 
0200 0280-0101000J          100.000  SQYD |       5.00000         500.00|       1.50000         150.00|       5.00000         500.00 
  PLASTIC SHEETING                        |                             |                             | 
0210 0280-0104030R            0.500  ACRE |   18175.00000        9087.50|   18175.00000        9087.50|   19000.00000        9500.00 
  TEMPORARY MULCHING, COMPOST             |                             |                             | 
0220 0280-0106060E            4.000  EACH |     250.00000        1000.00|     150.00000         600.00|     150.00000         600.00 
  CHECK DAM, TYPE 6                       |                             |                             | 
0230 0280-0114030E            9.000  EACH |     100.00000         900.00|      90.00000         810.00|     160.00000        1440.00 
  INLET PROTECTION, TYPE 3                |                             |                             | 
0240 0280-0115080F         5500.000  FOOT |       6.00000       33000.00|       7.15000       39325.00|       8.00000       44000.00 
  SEDIMENT BARRIER, TYPE 8                |                             |                             | 
0250 0290-0100000A                   LUMP |     500.00000         500.00|     500.00000         500.00|     300.00000         300.00 
  POLLUTION CONTROL PLAN                  |                             |                             | 
0260 0290-0102000A                   LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  WORK CONTAINMENT PLAN AND SYSTEM        |                             |                             | 
     SECTION TOTALS                       |           $       503,269.38|           $       467,244.38|           $       474,197.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWORK 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 0305-0100000A                   LUMP |   20900.00000       20900.00|   20000.00000       20000.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY WORK                |                             |                             | 
0280 0310-0103000J         2080.000  SQYD |      24.00000       49920.00|      14.00000       29120.00|      14.00000       29120.00 
  REMOVAL OF SURFACINGS                   |                             |                             | 
0290 0310-0106000A                   LUMP |   20000.00000       20000.00|   12000.00000       12000.00|   30000.00000       30000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0300 0320-0100000A            0.500  LS   |    5000.00000        5000.00|    7000.00000        7000.00|    4000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0310 0330-0105000K          100.000  CUYD |     150.00000       15000.00|      68.00000        6800.00|      70.00000        7000.00 
  GENERAL EXCAVATION                      |                             |                             | 
0320 0331-0109000J          300.000  SQYD |      35.00000       10500.00|      30.00000        9000.00|      36.00000       10800.00 
  18 INCH SUBGRADE STABILIZATION          |                             |                             | 
     SECTION TOTALS                       |           $       121,320.00|           $        83,920.00|           $       100,920.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DRAINAGE AND SEWERS 
                                          |                             |                             | 
0330 0480-0100000F           40.000  FOOT |      40.00000        1600.00|      50.00000        2000.00|      75.00000        3000.00 
  DRAINAGE CURBS                          |                             |                             | 
0340 0490-0100000E            2.000  EACH |     600.00000        1200.00|     200.00000         400.00|     750.00000        1500.00 
  ADJUSTING BOXES                         |                             |                             | 
0350 0490-0105000E            4.000  EACH |    1000.00000        4000.00|     825.00000        3300.00|    1000.00000        4000.00 
  ADJUSTING INLETS                        |                             |                             | 
0360 0490-0120000E            2.000  EACH |    1200.00000        2400.00|     700.00000        1400.00|     750.00000        1500.00 
  MINOR ADJUSTMENT OF MANHOLES            |                             |                             | 
     SECTION TOTALS                       |           $         9,200.00|           $         7,100.00|           $        10,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 16649 
                                          |                             |                             | 
0370 0501-0100000A          134.000  LS   |    1500.00000        1500.00|   27000.00000       27000.00|   28000.00000       28000.00 
  BRIDGE REMOVAL WORK                     |                             |                             | 
0380 0503-0102000J          300.000  SQYD |      50.00000       15000.00|      29.00000        8700.00|      30.00000        9000.00 
  BRIDGE DECK COLD PLANE PAVEMENT REMOVAL |                             |                             | 
  3 INCHES DEEP                           |                             |                             | 
0390 0587-0101000A          134.000  LS   |   45000.00000       45000.00|   41000.00000       41000.00|   40000.00000       40000.00 
  2 TUBE STEEL RAIL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0400 0591-0100000J         3470.000  SQFT |      13.31000       46185.70|      13.00000       45110.00|      12.00000       41640.00 
  WARRANTED SPRAY WATERPROOFING MEMBRANE  |                             |                             | 
     SECTION TOTALS                       |           $       107,685.70|           $       121,810.00|           $       118,640.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BASES 
                                          |                             |                             | 
0410 0620-0104000J         4500.000  SQYD |       6.00000       27000.00|      10.00000       45000.00|       6.00000       27000.00 
  COLD PLANE PAVEMENT REMOVAL, 0 - 2      |                             |                             | 
  INCHES DEEP                             |                             |                             | 
0420 0620-0112000J         6300.000  SQYD |       1.50000        9450.00|       4.00000       25200.00|       3.50000       22050.00 
  COLD PLANE PAVEMENT REMOVAL, 2 - 4      |                             |                             | 
  INCHES DEEP                             |                             |                             | 
0430 0620-0120000J       185000.000  SQYD |       0.80000      148000.00|       0.95000      175750.00|       1.05000      194250.00 
  COLD PLANE PAVEMENT REMOVAL, 2 INCHES   |                             |                             | 
  DEEP                                    |                             |                             | 
0440 0641-0102000M         2200.000  TON  |      30.00000       66000.00|      29.00000       63800.00|      38.00000       83600.00 
  AGGREGATE BASE                          |                             |                             | 
     SECTION TOTALS                       |           $       250,450.00|           $       309,750.00|           $       326,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   WEARING SURFACES 
                                          |                             |                             | 
0450 0730-0100000M           70.000  TON  |       0.01000           0.70|     460.00000       32200.00|     450.00000       31500.00 
  EMULSIFIED ASPHALT FOR TACK COAT        |                             |                             | 
0460 0745-0302000M        36000.000  TON  |      46.00000     1656000.00|      50.75000     1827000.00|      52.00000     1872000.00 
  LEVEL 3, 1/2 INCH ACP                   |                             |                             | 
0470 0745-0331000M          400.000  TON  |      68.00000       27200.00|      63.00000       25200.00|      82.00000       32800.00 
  LEVEL 3, 1/2 INCH ACP IN LEVELING       |                             |                             | 
0480 0745-0620000M         2200.000  TON  |       0.01000          22.00|       1.00000        2200.00|       1.00000        2200.00 
  PG 64-22 ASPHALT IN 1/2 INCH ACP        |                             |                             | 
0490 0748-0116000J         2370.000  SQYD |      38.00000       90060.00|      43.75000      103687.50|      40.54000       96079.80 
  28 INCH ASPHALT CONCRETE PAVEMENT REPAI |                             |                             | 
0500 0749-0100000E           57.000  EACH |     600.00000       34200.00|     450.00000       25650.00|     175.00000        9975.00 
  EXTRA FOR ASPHALT APPROACHES            |                             |                             | 
0510 0759-0110000F          430.000  FOOT |      25.00000       10750.00|      25.00000       10750.00|      20.00000        8600.00 
  CONCRETE CURBS, STANDARD CURB           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 0759-0128000J         2400.000  SQFT |       5.00000       12000.00|       6.00000       14400.00|       5.25000       12600.00 
  CONCRETE WALKS                          |                             |                             | 
0530 0759-0154000E            8.000  EACH |    2200.00000       17600.00|     500.00000        4000.00|     250.00000        2000.00 
  EXTRA FOR NEW SIDEWALK RAMPS            |                             |                             | 
     SECTION TOTALS                       |           $     1,847,832.70|           $     2,045,087.50|           $     2,067,754.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 
                                          |                             |                             | 
0540 0810-0104000F          662.500  FOOT |      18.00000       11925.00|      18.00000       11925.00|      24.00000       15900.00 
  GUARDRAIL, TYPE 2A                      |                             |                             | 
0550 0810-0107000F           37.500  FOOT |      45.00000        1687.50|      45.00000        1687.50|      52.00000        1950.00 
  GUARDRAIL, TYPE 3                       |                             |                             | 
0560 0810-0120000E            2.000  EACH |     555.00000        1110.00|     600.00000        1200.00|     700.00000        1400.00 
  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 
0570 0810-0122000E            1.000  EACH |      75.00000          75.00|      75.00000          75.00|      80.00000          80.00 
  GUARDRAIL END PIECES, TYPE B            |                             |                             | 
0580 0810-0126000E           20.000  EACH |    2050.00000       41000.00|    2150.00000       43000.00|    2200.00000       44000.00 
  GUARDRAIL TRANSITION                    |                             |                             | 
0590 0810-0129000E           28.000  EACH |    1850.00000       51800.00|    1900.00000       53200.00|    2300.00000       64400.00 
  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 
0600 0810-0146000F         3584.500  FOOT |      17.50000       62728.75|      18.00000       64521.00|      22.00000       78859.00 
  31 INCH GUARDRAIL, TYPE 2A              |                             |                             | 
0610 0810-0146000F          212.500  FOOT |      45.00000        9562.50|      45.00000        9562.50|      55.00000       11687.50 
  31 INCH GUARDRAIL, TYPE 3               |                             |                             | 
0620 0840-0100000E          530.000  EACH |      30.00000       15900.00|      35.50000       18815.00|      37.00000       19610.00 
  DELINEATORS, TYPE 1                     |                             |                             | 
0630 0840-0104200E           40.000  EACH |      25.00000        1000.00|      37.50000        1500.00|      40.00000        1600.00 
  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 
0640 0840-0105500E          200.000  EACH |      12.00000        2400.00|      19.00000        3800.00|      20.00000        4000.00 
  DELINEATORS, TYPE 6                     |                             |                             | 
0650 0840-0106000E           14.000  EACH |     105.00000        1470.00|     105.00000        1470.00|     110.00000        1540.00 
  MILEPOST MARKER POSTS                   |                             |                             | 
0660 0842-0201000E            4.000  EACH |      75.00000         300.00|     100.00000         400.00|      35.00000         140.00 
  CULVERT DRAINAGE MARKERS, TYPE 1        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 0851-0101000F        19861.000  FOOT |       0.31000        6156.91|       0.31000        6156.91|       0.31000        6156.91 
  PAVEMENT LINE REMOVAL                   |                             |                             | 
0680 0855-0106000E          300.000  EACH |       8.35000        2505.00|       8.50000        2550.00|       7.50000        2250.00 
  MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS |                             |                             | 
  RECESSED                                |                             |                             | 
0690 0855-0107000E         1600.000  EACH |       8.35000       13360.00|       8.50000       13600.00|       7.50000       12000.00 
  BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, |                             |                             | 
  RECESSED                                |                             |                             | 
0700 0857-0101500L           11.100  MILE |     975.00000       10822.50|    1000.00000       11100.00|    1000.00000       11100.00 
  GAP PATTERN RUMBLE STRIPS               |                             |                             | 
0710 0865-0119600F       173000.000  FOOT |       0.69000      119370.00|       0.70000      121100.00|       0.70000      121100.00 
  THERMOPLASTIC, SPRAYED, SURFACE,        |                             |                             | 
  NON-PROFILED                            |                             |                             | 
0720 0867-0103000E           27.000  EACH |     249.00000        6723.00|     300.00000        8100.00|     300.00000        8100.00 
  PAVEMENT LEGEND, TYPE B: ARROWS         |                             |                             | 
0730 0867-0131000E            3.000  EACH |     245.00000         735.00|     300.00000         900.00|     300.00000         900.00 
  PAVEMENT LEGEND, TYPE B-HS: BICYCLE     |                             |                             | 
  LANE STENCIL                            |                             |                             | 
0740 0867-0145000J         1100.000  SQFT |       6.75000        7425.00|       7.00000        7700.00|       9.00000        9900.00 
  PAVEMENT BAR, TYPE B                    |                             |                             | 
     SECTION TOTALS                       |           $       368,056.16|           $       382,362.91|           $       416,673.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 
                                          |                             |                             | 
0750 0905-0100000A                   LUMP |    3825.00000        3825.00|    3825.00000        3825.00|    4000.00000        4000.00 
  REMOVE EXISTING SIGNS                   |                             |                             | 
0760 0905-0101000A                   LUMP |    2800.00000        2800.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 
0770 0905-0200000A                   LUMP |      80.00000          80.00|      80.00000          80.00|     100.00000         100.00 
  MODIFY EXISTING SIGNS AND LEGENDS       |                             |                             | 
0780 0920-0100000A           22.040  LS   |   23750.00000       23750.00|   24000.00000       24000.00|   25000.00000       25000.00 
  SIGN SUPPORT FOOTINGS                   |                             |                             | 
0790 0930-0107000A          712.000  LS   |    3375.00000        3375.00|    3500.00000        3500.00|    4000.00000        4000.00 
  SIGNAL POLE MOUNTS                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 0930-0110000A          157.000  LS   |    1150.00000        1150.00|     335.00000         335.00|    1200.00000        1200.00 
  SECONDARY SIGN MOUNTS                   |                             |                             | 
0810 0930-0112000A         3884.000  LS   |   23500.00000       23500.00|   23500.00000       23500.00|   25000.00000       25000.00 
  TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS |                             |                             | 
0820 0930-0114000A         3234.000  LS   |   11300.00000       11300.00|   11300.00000       11300.00|   12000.00000       12000.00 
  PERFORATED STEEL SQUARE TUBE SLIP BASE  |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0830 0930-0117000A         2556.000  LS   |    6275.00000        6275.00|    6275.00000        6275.00|    7000.00000        7000.00 
  PERFORATED STEEL SQUARE TUBE ANCHOR     |                             |                             | 
  SIGN SUPPORTS                           |                             |                             | 
0840 0940-0113000J          501.000  SQFT |      18.25000        9143.25|      18.25000        9143.25|      19.00000        9519.00 
  TYPE "G" SIGNS IN PLACE                 |                             |                             | 
0850 0940-0116100J           96.000  SQFT |      24.50000        2352.00|      24.50000        2352.00|      25.00000        2400.00 
  TYPE "G4" SIGNS IN PLACE                |                             |                             | 
0860 0940-0121000J           99.000  SQFT |      12.00000        1188.00|      12.00000        1188.00|      13.00000        1287.00 
  TYPE "R" SIGNS IN PLACE                 |                             |                             | 
0870 0940-0124000J          286.000  SQFT |      11.00000        3146.00|      11.00000        3146.00|      12.00000        3432.00 
  TYPE "W1" SIGNS IN PLACE                |                             |                             | 
0880 0940-0127000J           12.000  SQFT |      11.00000         132.00|      11.00000         132.00|      12.00000         144.00 
  TYPE "W4" SIGNS IN PLACE                |                             |                             | 
0890 0940-0134000J          252.000  SQFT |      11.25000        2835.00|      11.25000        2835.00|      12.00000        3024.00 
  TYPE "Y1" SIGNS IN PLACE                |                             |                             | 
0900 0990-0102000A            1.000  LS   |   27875.00000       27875.00|   28000.00000       28000.00|   28000.00000       28000.00 
  TRAFFIC SIGNAL MODIFICATION, OR126 @    |                             |                             | 
  TERRITORIAL HWY                         |                             |                             | 
0910 0990-0103000A            4.000  LS   |    5200.00000        5200.00|    5300.00000        5300.00|    5500.00000        5500.00 
  DETECTOR INSTALLATION, OR126 @ NOTI ATR |                             |                             | 
  SITE                                    |                             |                             | 
0920 0990-0103000A           33.000  LS   |   17588.00000       17588.00|   18000.00000       18000.00|   18000.00000       18000.00 
  DETECTOR INSTALLATION, OR126 @          |                             |                             | 
  TERRITORIAL HWY                         |                             |                             | 
     SECTION TOTALS                       |           $       145,514.25|           $       145,911.25|           $       152,606.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
                                          |                             |                             | 
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     CALL ORDER : 001                       CONTRACT ID : 14901                        COUNTIES : LANE 
     LETTING DATE : 05/05/16  09:00         REGION : 2 
 
     SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  )                     |(   2   )                    |(   3  ) 
                                          |WILDISH CONSTRUCTION CO      |EUGENE SAND CONSTRUCTION INC |KNIFE RIVER CORPORATION - NOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0930 1030-0108000R            0.500  ACRE |    5575.00000        2787.50|    5575.00000        2787.50|    6000.00000        3000.00 
  PERMANENT SEEDING                       |                             |                             | 
0940 1070-0100000E            1.000  EACH |     180.00000         180.00|     180.00000         180.00|     200.00000         200.00 
  SINGLE MAILBOX SUPPORTS                 |                             |                             | 
0950 1070-0101000E            2.000  EACH |     285.00000         570.00|     285.00000         570.00|     300.00000         600.00 
  MULTIPLE MAILBOX SUPPORTS               |                             |                             | 
0960 1070-0102000E            3.000  EACH |      55.50000         166.50|      55.50000         166.50|      60.00000         180.00 
  MAILBOX CONCRETE COLLARS                |                             |                             | 
     SECTION TOTALS                       |           $         3,704.00|           $         3,704.00|           $         3,980.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,357,032.19|           $     3,566,890.04|           $     3,671,671.67 
==================================================================================================================================== 
 
 


