
 

 

 

     Posted Date 09/23/16                       OREGON DEPARTMENT OF TRANSPORTATION                                DATE : 09/23/16 

                                                                                                                   PAGE : 003 - 1 

                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

     COMPLETION DATE : 09/30/17             PROJECT : 19691 

     CONTRACT DESCRIPTION : I-84 AND I-205 BARRIER INSTALLATION PROJECT                           RURAL 

 

     SET-ASIDE : 

 

     VENDOR RANKING : 

 

    ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                           TOTAL         % OVER 

    RANK                VENDOR NAME                                                                        BID           LOW BID 

    ------------------------------------------------------------------------------------------------------------------------------- 

     1                 DIRT & AGGREGATE INTERCHANGE INC                                           $     4,076,543.00  100.0000% 

     2                 OREGON MAINLINE PAVING LLC                                                 $     4,174,954.68  102.4141% 

     3                 THOMPSON BROS EXCAVATING INC                                               $     4,201,156.00  103.0568% 

     4                 K & E EXCAVATING INC                                                       $     4,249,491.50  104.2425% 

     5                 WILDISH STANDARD PAVING CO                                                 $     4,264,295.54  104.6057% 

     6                 CARTER & COMPANY INC                                                       $     4,568,555.42  112.0694% 

     7                 CASCADE BRIDGE LLC                                                         $     4,569,545.50  112.0936% 

     8                 KERR CONTRACTORS OREGON INC                                                $     4,915,206.20  120.5729% 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 

                                          |                             |                             | 

0010 0100-0101000T          360.000  HOUR |      20.00000        7200.00|      20.00000        7200.00|      20.00000        7200.00 

  TRAINING                                |                             |                             | 

0020 0210-0100000A                   LUMP |  231341.00000      231341.00|  417495.46000      417495.46|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0030 0225-0100000A                   LUMP |  106000.00000      106000.00|   85000.00000       85000.00|   50000.00000       50000.00 

  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 

  TRAFFIC                                 |                             |                             | 

0040 0225-0102000J          270.000  SQFT |      12.00000        3240.00|      12.50000        3375.00|      25.00000        6750.00 

  TEMPORARY SIGNS                         |                             |                             | 

0050 0225-0105000E            6.000  EACH |     100.00000         600.00|      75.00000         450.00|     200.00000        1200.00 

  TEMPORARY BARRICADES, TYPE III          |                             |                             | 

0060 0225-0138000E            2.000  EACH |    4130.00000        8260.00|   12000.00000       24000.00|   15000.00000       30000.00 

  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 

  MOUNTED                                 |                             |                             | 

0070 0225-0141400E            2.000  EACH |     500.00000        1000.00|       0.01000           0.02|    5000.00000       10000.00 

  REPAIR TEMPORARY IMPACT ATTENUATOR,     |                             |                             | 

  TRUCK MOUNTED                           |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0080 0225-0145000E           24.000  EACH |      91.00000        2184.00|     100.00000        2400.00|      80.00000        1920.00 

  TEMPORARY PLASTIC DRUMS                 |                             |                             | 

0090 0225-0162000E            2.000  EACH |     500.00000        1000.00|    1750.00000        3500.00|    2500.00000        5000.00 

  SEQUENTIAL ARROW SIGNS                  |                             |                             | 

0100 0225-0164000E            2.000  EACH |    1000.00000        2000.00|    5500.00000       11000.00|    5000.00000       10000.00 

  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 

0110 0225-0169000E          100.000  EACH |     680.00000       68000.00|       0.01000           1.00|     300.00000       30000.00 

  TRAFFIC CONTROL SUPERVISOR              |                             |                             | 

0120 0280-0100000A                   LUMP |   23500.00000       23500.00|    1000.00000        1000.00|    5000.00000        5000.00 

  EROSION CONTROL                         |                             |                             | 

0130 0280-0105100J        67760.000  SQYD |       2.80000      189728.00|       2.70000      182952.00|       3.00000      203280.00 

  COMPOST EROSION BLANKET                 |                             |                             | 

0140 0280-0106060E           12.000  EACH |     300.00000        3600.00|     500.00000        6000.00|     300.00000        3600.00 

  CHECK DAM, TYPE 6                       |                             |                             | 

0150 0280-0109100F         5064.000  FOOT |       4.25000       21522.00|       3.80000       19243.20|       4.50000       22788.00 

  COMPOST FILTER SOCK, 8 INCH             |                             |                             | 

0160 0280-0110020E           21.000  EACH |    2500.00000       52500.00|    2300.00000       48300.00|    2000.00000       42000.00 

  CONSTRUCTION ENTRANCE, TYPE 2           |                             |                             | 

0170 0280-0114030E           96.000  EACH |      75.00000        7200.00|      75.00000        7200.00|     100.00000        9600.00 

  INLET PROTECTION, TYPE 3                |                             |                             | 

0180 0290-0100000A                   LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 

  POLLUTION CONTROL PLAN                  |                             |                             | 

0190 1999-9Z90000A                   LUMP |  132010.00000      132010.00|   20000.00000       20000.00|    8000.00000        8000.00 

  CONTAMINATED SOIL MANAGEMENT            |                             |                             | 

     SECTION TOTALS                       |           $       861,885.00|           $       839,616.68|           $       647,338.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWORK 

                                          |                             |                             | 

0200 0305-0100000A                   LUMP |   62700.00000       62700.00|   25000.00000       25000.00|   48000.00000       48000.00 

  CONSTRUCTION SURVEY WORK                |                             |                             | 

0210 0310-0106000A                   LUMP |   26850.00000       26850.00|   45000.00000       45000.00|   50000.00000       50000.00 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 

0220 0310-0119000F         8560.000  FOOT |       2.00000       17120.00|       2.00000       17120.00|       2.00000       17120.00 

  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0230 0320-0100000A           14.000  LS   |   15000.00000       15000.00|   10000.00000       10000.00|   50000.00000       50000.00 

  CLEARING AND GRUBBING                   |                             |                             | 

0240 0330-0105000K        17000.000  CUYD |      18.00000      306000.00|      19.00000      323000.00|      19.00000      323000.00 

  GENERAL EXCAVATION                      |                             |                             | 

0250 0350-0105000J        18120.000  SQYD |       2.00000       36240.00|       1.50000       27180.00|       2.00000       36240.00 

  SUBGRADE GEOTEXTILE                     |                             |                             | 

     SECTION TOTALS                       |           $       463,910.00|           $       447,300.00|           $       524,360.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DRAINAGE AND SEWERS 

                                          |                             |                             | 

0260 0415-0100000F            9.000  FOOT |     100.00000         900.00|      50.00000         450.00|     100.00000         900.00 

  MAINLINE VIDEO INSPECTION               |                             |                             | 

0270 0445-035015AF            9.000  FOOT |     300.00000        2700.00|     250.00000        2250.00|     100.00000         900.00 

  15 INCH STORM SEWER PIPE, 5 FT DEPTH    |                             |                             | 

0280 0470-0317000E            1.000  EACH |    3400.00000        3400.00|    2700.00000        2700.00|    3500.00000        3500.00 

  CONCRETE INLETS, TYPE G-2M              |                             |                             | 

0290 0470-0319000E            1.000  EACH |    3600.00000        3600.00|    2700.00000        2700.00|    3500.00000        3500.00 

  CONCRETE INLETS, TYPE G-2MA             |                             |                             | 

0300 0490-0121000E            4.000  EACH |    1500.00000        6000.00|    3000.00000       12000.00|    2000.00000        8000.00 

  MAJOR ADJUSTMENT OF MANHOLES            |                             |                             | 

     SECTION TOTALS                       |           $        16,600.00|           $        20,100.00|           $        16,800.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BASES 

                                          |                             |                             | 

0310 0640-0100000M         3671.000  TON  |      32.00000      117472.00|      45.00000      165195.00|      35.00000      128485.00 

  AGGREGATE BASE                          |                             |                             | 

0320 0640-0101000M          367.000  TON  |      32.00000       11744.00|     200.00000       73400.00|      60.00000       22020.00 

  AGGREGATE SHOULDERS                     |                             |                             | 

     SECTION TOTALS                       |           $       129,216.00|           $       238,595.00|           $       150,505.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   WEARING SURFACES 

                                          |                             |                             | 

0330 0759-0140000J        32014.000  SQFT |       6.00000      192084.00|       5.50000      176077.00|       8.00000      256112.00 

  6 INCH CONCRETE SURFACING               |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0340 0759-0157000F        30765.000  FOOT |      16.40000      504546.00|      14.50000      446092.50|      18.00000      553770.00 

  CONCRETE MOWING STRIP                   |                             |                             | 

     SECTION TOTALS                       |           $       696,630.00|           $       622,169.50|           $       809,882.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 

                                          |                             |                             | 

0350 0810-0105000F           40.000  FOOT |      30.00000        1200.00|      29.00000        1160.00|      30.00000        1200.00 

  GUARDRAIL, TYPE 2A (MODIFIED)           |                             |                             | 

0360 0810-0117000F          223.000  FOOT |      52.00000       11596.00|      60.00000       13380.00|      65.00000       14495.00 

  METAL MEDIAN BARRIER, WEATHERIZED       |                             |                             | 

0370 0810-0120000E            7.000  EACH |     715.00000        5005.00|     625.00000        4375.00|     600.00000        4200.00 

  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 

0380 0810-0122000E            7.000  EACH |      95.00000         665.00|      95.00000         665.00|      80.00000         560.00 

  GUARDRAIL END PIECES, TYPE B            |                             |                             | 

0390 0810-0126000E           19.000  EACH |    1900.00000       36100.00|    1800.00000       34200.00|    2100.00000       39900.00 

  GUARDRAIL TRANSITION                    |                             |                             | 

0400 0810-0128000E            5.000  EACH |     475.00000        2375.00|     400.00000        2000.00|     650.00000        3250.00 

  GUARDRAIL CONNECTIONS                   |                             |                             | 

0410 0810-0129000E           16.000  EACH |    2375.00000       38000.00|    2750.00000       44000.00|    2800.00000       44800.00 

  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 

0420 0810-0145000E           15.000  EACH |     200.00000        3000.00|      85.00000        1275.00|     200.00000        3000.00 

  EXTRA FOR HAND DUG GUARDRAIL POST HOLES |                             |                             | 

0430 0810-0146000F        17480.000  FOOT |      19.00000      332120.00|      19.00000      332120.00|      20.00000      349600.00 

  31 INCH GUARDRAIL, TYPE 2A              |                             |                             | 

0440 0810-0146000F           75.000  FOOT |      50.00000        3750.00|      50.00000        3750.00|      53.00000        3975.00 

  31 INCH GUARDRAIL, TYPE 3               |                             |                             | 

0450 0810-0147000E            7.000  EACH |     715.00000        5005.00|     550.00000        3850.00|     550.00000        3850.00 

  GUARDRAIL HEIGHT CONVERSION, TYPE 2A    |                             |                             | 

0460 0811-0101000F        18317.000  FOOT |      16.50000      302230.50|      18.50000      338864.50|      20.00000      366340.00 

  CABLE BARRIER, TEST LEVEL 3             |                             |                             | 

0470 0811-0101000F        12175.000  FOOT |      26.50000      322637.50|      26.00000      316550.00|      30.00000      365250.00 

  CABLE BARRIER, TEST LEVEL 3,            |                             |                             | 

  AESTHETICAL TREATED                     |                             |                             | 

0480 0811-0103000E           17.000  EACH |    5000.00000       85000.00|    4250.00000       72250.00|    3500.00000       59500.00 

  CABLE BARRIER TERMINALS                 |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0490 0820-0100000F           13.000  FOOT |     500.00000        6500.00|      75.00000         975.00|      63.00000         819.00 

  CONCRETE BARRIER                        |                             |                             | 

0500 0820-0127000F         8004.000  FOOT |      65.00000      520260.00|      74.00000      592296.00|      63.00000      504252.00 

  CONCRETE BARRIER, TALL                  |                             |                             | 

0510 0830-0126000E            7.000  EACH |   21615.00000      151305.00|   22000.00000      154000.00|   26000.00000      182000.00 

  IMPACT ATTENUATOR, TYPE M               |                             |                             | 

0520 0840-0104200E          503.000  EACH |      25.00000       12575.00|      18.00000        9054.00|      22.00000       11066.00 

  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 

0530 0840-0105000E          161.000  EACH |       5.00000         805.00|      12.00000        1932.00|      16.00000        2576.00 

  DELINEATORS, TYPE 5                     |                             |                             | 

0540 0840-0105500E          368.000  EACH |      10.00000        3680.00|      11.25000        4140.00|      16.00000        5888.00 

  DELINEATORS, TYPE 6                     |                             |                             | 

0550 0842-0101000E            4.000  EACH |      35.00000         140.00|      20.00000          80.00|      30.00000         120.00 

  FIELD FACILITY MARKERS, TYPE S1 GREEN   |                             |                             | 

0560 0842-0102000E            4.000  EACH |      35.00000         140.00|      40.00000         160.00|      50.00000         200.00 

  FIELD FACILITY MARKERS, TYPE S1 RED     |                             |                             | 

0570 0842-0103000E           85.000  EACH |     100.00000        8500.00|      76.00000        6460.00|      90.00000        7650.00 

  FIELD FACILITY MARKERS, TYPE S2         |                             |                             | 

0580 0842-0401000E           30.000  EACH |     100.00000        3000.00|      75.00000        2250.00|      90.00000        2700.00 

  MANHOLE LOCATOR POST                    |                             |                             | 

0590 0855-0100000E            6.000  EACH |      35.00000         210.00|     350.00000        2100.00|     450.00000        2700.00 

  MONO-DIRECTIONAL BLUE, TYPE 1 MARKER    |                             |                             | 

     SECTION TOTALS                       |           $     1,855,799.00|           $     1,941,886.50|           $     1,979,891.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 

                                          |                             |                             | 

0600 0905-0101000A                   LUMP |     500.00000         500.00|     275.00000         275.00|     500.00000         500.00 

  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 

0610 0910-0100000K           16.000  FBM  |      16.00000         256.00|       9.50000         152.00|      20.00000         320.00 

  WOOD SIGN POSTS                         |                             |                             | 

     SECTION TOTALS                       |           $           756.00|           $           427.00|           $           820.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0008   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 

                                          |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  )                     |(   2   )                    |(   3  ) 

                                          |DIRT & AGGREGATE INTERCHANGE |OREGON MAINLINE PAVING LLC   |THOMPSON BROS EXCAVATING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0620 1030-0108000R           14.000  ACRE |    3660.00000       51240.00|    4540.00000       63560.00|    5000.00000       70000.00 

  PERMANENT SEEDING                       |                             |                             | 

0630 1040-0101000K           13.000  CUYD |      39.00000         507.00|     100.00000        1300.00|     120.00000        1560.00 

  TOPSOIL                                 |                             |                             | 

     SECTION TOTALS                       |           $        51,747.00|           $        64,860.00|           $        71,560.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     4,076,543.00|           $     4,174,954.68|           $     4,201,156.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  )                     |(   5   )                    |(   6  ) 

                                          |K & E EXCAVATING INC         |WILDISH STANDARD PAVING CO   |CARTER & COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 

                                          |                             |                             | 

0010 0100-0101000T          360.000  HOUR |      20.00000        7200.00|      20.00000        7200.00|      20.00000        7200.00 

  TRAINING                                |                             |                             | 

0020 0210-0100000A                   LUMP |  420000.00000      420000.00|  420000.00000      420000.00|  456000.00000      456000.00 

  MOBILIZATION                            |                             |                             | 

0030 0225-0100000A                   LUMP |   55000.00000       55000.00|  217000.00000      217000.00|  113200.00000      113200.00 

  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 

  TRAFFIC                                 |                             |                             | 

0040 0225-0102000J          270.000  SQFT |      12.50000        3375.00|      30.00000        8100.00|      12.50000        3375.00 

  TEMPORARY SIGNS                         |                             |                             | 

0050 0225-0105000E            6.000  EACH |     100.00000         600.00|     100.00000         600.00|      75.00000         450.00 

  TEMPORARY BARRICADES, TYPE III          |                             |                             | 

0060 0225-0138000E            2.000  EACH |    7500.00000       15000.00|    8000.00000       16000.00|   28000.00000       56000.00 

  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 

  MOUNTED                                 |                             |                             | 

0070 0225-0141400E            2.000  EACH |       1.00000           2.00|       0.01000           0.02|    1000.00000        2000.00 

  REPAIR TEMPORARY IMPACT ATTENUATOR,     |                             |                             | 

  TRUCK MOUNTED                           |                             |                             | 

0080 0225-0145000E           24.000  EACH |      55.00000        1320.00|      80.00000        1920.00|      28.00000         672.00 

  TEMPORARY PLASTIC DRUMS                 |                             |                             | 

0090 0225-0162000E            2.000  EACH |    2000.00000        4000.00|    3000.00000        6000.00|    3000.00000        6000.00 

  SEQUENTIAL ARROW SIGNS                  |                             |                             | 

0100 0225-0164000E            2.000  EACH |    4800.00000        9600.00|    8000.00000       16000.00|   13000.00000       26000.00 

  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 

0110 0225-0169000E          100.000  EACH |     500.00000       50000.00|     700.00000       70000.00|     500.00000       50000.00 

  TRAFFIC CONTROL SUPERVISOR              |                             |                             | 

0120 0280-0100000A                   LUMP |   40000.00000       40000.00|    1000.00000        1000.00|   30000.00000       30000.00 

  EROSION CONTROL                         |                             |                             | 

0130 0280-0105100J        67760.000  SQYD |       2.70000      182952.00|       2.00000      135520.00|       2.70000      182952.00 

  COMPOST EROSION BLANKET                 |                             |                             | 

0140 0280-0106060E           12.000  EACH |     200.00000        2400.00|     200.00000        2400.00|     180.00000        2160.00 

  CHECK DAM, TYPE 6                       |                             |                             | 

0150 0280-0109100F         5064.000  FOOT |       4.00000       20256.00|       3.00000       15192.00|       3.80000       19243.20 

  COMPOST FILTER SOCK, 8 INCH             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  )                     |(   5   )                    |(   6  ) 

                                          |K & E EXCAVATING INC         |WILDISH STANDARD PAVING CO   |CARTER & COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0160 0280-0110020E           21.000  EACH |    1650.00000       34650.00|    1500.00000       31500.00|    2000.00000       42000.00 

  CONSTRUCTION ENTRANCE, TYPE 2           |                             |                             | 

0170 0280-0114030E           96.000  EACH |      55.00000        5280.00|      75.00000        7200.00|     200.00000       19200.00 

  INLET PROTECTION, TYPE 3                |                             |                             | 

0180 0290-0100000A                   LUMP |    2000.00000        2000.00|       0.01000           0.01|    1000.00000        1000.00 

  POLLUTION CONTROL PLAN                  |                             |                             | 

0190 1999-9Z90000A                   LUMP |   10000.00000       10000.00|       0.01000           0.01|  125000.00000      125000.00 

  CONTAMINATED SOIL MANAGEMENT            |                             |                             | 

     SECTION TOTALS                       |           $       863,635.00|           $       955,632.04|           $     1,142,452.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWORK 

                                          |                             |                             | 

0200 0305-0100000A                   LUMP |   35000.00000       35000.00|   25000.00000       25000.00|   38000.00000       38000.00 

  CONSTRUCTION SURVEY WORK                |                             |                             | 

0210 0310-0106000A                   LUMP |   30000.00000       30000.00|   65000.00000       65000.00|   31000.00000       31000.00 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 

0220 0310-0119000F         8560.000  FOOT |       1.50000       12840.00|       3.50000       29960.00|       1.72000       14723.20 

  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 

0230 0320-0100000A           14.000  LS   |   40000.00000       40000.00|   70000.00000       70000.00|   80000.00000       80000.00 

  CLEARING AND GRUBBING                   |                             |                             | 

0240 0330-0105000K        17000.000  CUYD |      27.00000      459000.00|      20.00000      340000.00|      22.00000      374000.00 

  GENERAL EXCAVATION                      |                             |                             | 

0250 0350-0105000J        18120.000  SQYD |       0.90000       16308.00|       1.00000       18120.00|       1.04000       18844.80 

  SUBGRADE GEOTEXTILE                     |                             |                             | 

     SECTION TOTALS                       |           $       593,148.00|           $       548,080.00|           $       556,568.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DRAINAGE AND SEWERS 

                                          |                             |                             | 

0260 0415-0100000F            9.000  FOOT |     125.00000        1125.00|      10.00000          90.00|     100.00000         900.00 

  MAINLINE VIDEO INSPECTION               |                             |                             | 

0270 0445-035015AF            9.000  FOOT |     245.00000        2205.00|     100.00000         900.00|     125.00000        1125.00 

  15 INCH STORM SEWER PIPE, 5 FT DEPTH    |                             |                             | 

0280 0470-0317000E            1.000  EACH |    2600.00000        2600.00|    2000.00000        2000.00|    1900.00000        1900.00 

  CONCRETE INLETS, TYPE G-2M              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  )                     |(   5   )                    |(   6  ) 

                                          |K & E EXCAVATING INC         |WILDISH STANDARD PAVING CO   |CARTER & COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0290 0470-0319000E            1.000  EACH |    2900.00000        2900.00|    2000.00000        2000.00|    1900.00000        1900.00 

  CONCRETE INLETS, TYPE G-2MA             |                             |                             | 

0300 0490-0121000E            4.000  EACH |    2185.00000        8740.00|    3300.00000       13200.00|    1725.00000        6900.00 

  MAJOR ADJUSTMENT OF MANHOLES            |                             |                             | 

     SECTION TOTALS                       |           $        17,570.00|           $        18,190.00|           $        12,725.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BASES 

                                          |                             |                             | 

0310 0640-0100000M         3671.000  TON  |      44.00000      161524.00|      55.00000      201905.00|      57.55000      211266.05 

  AGGREGATE BASE                          |                             |                             | 

0320 0640-0101000M          367.000  TON  |      75.00000       27525.00|      55.00000       20185.00|      54.55000       20019.85 

  AGGREGATE SHOULDERS                     |                             |                             | 

     SECTION TOTALS                       |           $       189,049.00|           $       222,090.00|           $       231,285.90 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   WEARING SURFACES 

                                          |                             |                             | 

0330 0759-0140000J        32014.000  SQFT |       6.00000      192084.00|       6.00000      192084.00|       6.75000      216094.50 

  6 INCH CONCRETE SURFACING               |                             |                             | 

0340 0759-0157000F        30765.000  FOOT |      14.50000      446092.50|      14.00000      430710.00|      18.75000      576843.75 

  CONCRETE MOWING STRIP                   |                             |                             | 

     SECTION TOTALS                       |           $       638,176.50|           $       622,794.00|           $       792,938.25 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 

                                          |                             |                             | 

0350 0810-0105000F           40.000  FOOT |      28.00000        1120.00|      30.00000        1200.00|      28.00000        1120.00 

  GUARDRAIL, TYPE 2A (MODIFIED)           |                             |                             | 

0360 0810-0117000F          223.000  FOOT |      60.00000       13380.00|      60.00000       13380.00|      60.00000       13380.00 

  METAL MEDIAN BARRIER, WEATHERIZED       |                             |                             | 

0370 0810-0120000E            7.000  EACH |     550.00000        3850.00|     700.00000        4900.00|     550.00000        3850.00 

  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 

0380 0810-0122000E            7.000  EACH |      75.00000         525.00|     100.00000         700.00|      75.00000         525.00 

  GUARDRAIL END PIECES, TYPE B            |                             |                             | 

0390 0810-0126000E           19.000  EACH |    1900.00000       36100.00|    2000.00000       38000.00|    1900.00000       36100.00 

  GUARDRAIL TRANSITION                    |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  )                     |(   5   )                    |(   6  ) 

                                          |K & E EXCAVATING INC         |WILDISH STANDARD PAVING CO   |CARTER & COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0400 0810-0128000E            5.000  EACH |     575.00000        2875.00|     500.00000        2500.00|     575.00000        2875.00 

  GUARDRAIL CONNECTIONS                   |                             |                             | 

0410 0810-0129000E           16.000  EACH |    2630.00000       42080.00|    2800.00000       44800.00|    2630.00000       42080.00 

  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 

0420 0810-0145000E           15.000  EACH |     185.00000        2775.00|     100.00000        1500.00|     185.00000        2775.00 

  EXTRA FOR HAND DUG GUARDRAIL POST HOLES |                             |                             | 

0430 0810-0146000F        17480.000  FOOT |      18.25000      319010.00|      19.00000      332120.00|      18.25000      319010.00 

  31 INCH GUARDRAIL, TYPE 2A              |                             |                             | 

0440 0810-0146000F           75.000  FOOT |      50.25000        3768.75|      50.00000        3750.00|      50.25000        3768.75 

  31 INCH GUARDRAIL, TYPE 3               |                             |                             | 

0450 0810-0147000E            7.000  EACH |     500.00000        3500.00|     600.00000        4200.00|     500.00000        3500.00 

  GUARDRAIL HEIGHT CONVERSION, TYPE 2A    |                             |                             | 

0460 0811-0101000F        18317.000  FOOT |      17.00000      311389.00|      18.50000      338864.50|      14.42000      264131.14 

  CABLE BARRIER, TEST LEVEL 3             |                             |                             | 

0470 0811-0101000F        12175.000  FOOT |      27.07000      329577.25|      26.00000      316550.00|      22.61000      275276.75 

  CABLE BARRIER, TEST LEVEL 3,            |                             |                             | 

  AESTHETICAL TREATED                     |                             |                             | 

0480 0811-0103000E           17.000  EACH |    6500.00000      110500.00|    4500.00000       76500.00|    4971.04000       84507.68 

  CABLE BARRIER TERMINALS                 |                             |                             | 

0490 0820-0100000F           13.000  FOOT |       1.00000          13.00|       1.00000          13.00|     100.00000        1300.00 

  CONCRETE BARRIER                        |                             |                             | 

0500 0820-0127000F         8004.000  FOOT |      65.50000      524262.00|      65.00000      520260.00|      64.25000      514257.00 

  CONCRETE BARRIER, TALL                  |                             |                             | 

0510 0830-0126000E            7.000  EACH |   21675.00000      151725.00|   18000.00000      126000.00|   24500.00000      171500.00 

  IMPACT ATTENUATOR, TYPE M               |                             |                             | 

0520 0840-0104200E          503.000  EACH |      18.00000        9054.00|      18.00000        9054.00|      22.00000       11066.00 

  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 

0530 0840-0105000E          161.000  EACH |      12.00000        1932.00|      12.00000        1932.00|       6.75000        1086.75 

  DELINEATORS, TYPE 5                     |                             |                             | 

0540 0840-0105500E          368.000  EACH |      11.25000        4140.00|      12.00000        4416.00|      11.25000        4140.00 

  DELINEATORS, TYPE 6                     |                             |                             | 

0550 0842-0101000E            4.000  EACH |      20.00000          80.00|      20.00000          80.00|      20.00000          80.00 

  FIELD FACILITY MARKERS, TYPE S1 GREEN   |                             |                             | 

0560 0842-0102000E            4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 

  FIELD FACILITY MARKERS, TYPE S1 RED     |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  )                     |(   5   )                    |(   6  ) 

                                          |K & E EXCAVATING INC         |WILDISH STANDARD PAVING CO   |CARTER & COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0570 0842-0103000E           85.000  EACH |      76.00000        6460.00|      76.00000        6460.00|      76.00000        6460.00 

  FIELD FACILITY MARKERS, TYPE S2         |                             |                             | 

0580 0842-0401000E           30.000  EACH |      75.00000        2250.00|      75.00000        2250.00|      75.00000        2250.00 

  MANHOLE LOCATOR POST                    |                             |                             | 

0590 0855-0100000E            6.000  EACH |     350.00000        2100.00|      10.00000          60.00|     350.00000        2100.00 

  MONO-DIRECTIONAL BLUE, TYPE 1 MARKER    |                             |                             | 

     SECTION TOTALS                       |           $     1,882,626.00|           $     1,849,649.50|           $     1,767,299.07 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 

                                          |                             |                             | 

0600 0905-0101000A                   LUMP |     275.00000         275.00|     500.00000         500.00|     275.00000         275.00 

  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 

0610 0910-0100000K           16.000  FBM  |       9.50000         152.00|      10.00000         160.00|       9.50000         152.00 

  WOOD SIGN POSTS                         |                             |                             | 

     SECTION TOTALS                       |           $           427.00|           $           660.00|           $           427.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0008   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 

                                          |                             |                             | 

0620 1030-0108000R           14.000  ACRE |    4540.00000       63560.00|    3325.00000       46550.00|    4540.00000       63560.00 

  PERMANENT SEEDING                       |                             |                             | 

0630 1040-0101000K           13.000  CUYD |     100.00000        1300.00|      50.00000         650.00|     100.00000        1300.00 

  TOPSOIL                                 |                             |                             | 

     SECTION TOTALS                       |           $        64,860.00|           $        47,200.00|           $        64,860.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     4,249,491.50|           $     4,264,295.54|           $     4,568,555.42 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  )                     |(   8   )                    |(      ) 

                                          |CASCADE BRIDGE LLC           |KERR CONTRACTORS OREGON INC  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TEMPORARY FEATURES AND APPURTENANCES 

                                          |                             |                             | 

0010 0100-0101000T          360.000  HOUR |      20.00000        7200.00|      20.00000        7200.00| 

  TRAINING                                |                             |                             | 

0020 0210-0100000A                   LUMP |  455000.00000      455000.00|  400000.00000      400000.00| 

  MOBILIZATION                            |                             |                             | 

0030 0225-0100000A                   LUMP |  475000.00000      475000.00|  202280.80000      202280.80| 

  TEMPORARY PROTECTION AND DIRECTION OF   |                             |                             | 

  TRAFFIC                                 |                             |                             | 

0040 0225-0102000J          270.000  SQFT |      30.00000        8100.00|      12.50000        3375.00| 

  TEMPORARY SIGNS                         |                             |                             | 

0050 0225-0105000E            6.000  EACH |     200.00000        1200.00|      75.00000         450.00| 

  TEMPORARY BARRICADES, TYPE III          |                             |                             | 

0060 0225-0138000E            2.000  EACH |   12500.00000       25000.00|   10000.00000       20000.00| 

  TEMPORARY IMPACT ATTENUATOR, TRUCK      |                             |                             | 

  MOUNTED                                 |                             |                             | 

0070 0225-0141400E            2.000  EACH |       1.00000           2.00|       1.00000           2.00| 

  REPAIR TEMPORARY IMPACT ATTENUATOR,     |                             |                             | 

  TRUCK MOUNTED                           |                             |                             | 

0080 0225-0145000E           24.000  EACH |      75.00000        1800.00|      30.00000         720.00| 

  TEMPORARY PLASTIC DRUMS                 |                             |                             | 

0090 0225-0162000E            2.000  EACH |    5000.00000       10000.00|    8000.00000       16000.00| 

  SEQUENTIAL ARROW SIGNS                  |                             |                             | 

0100 0225-0164000E            2.000  EACH |   10000.00000       20000.00|   15000.00000       30000.00| 

  PORTABLE CHANGEABLE MESSAGE SIGNS       |                             |                             | 

0110 0225-0169000E          100.000  EACH |       1.00000         100.00|     650.00000       65000.00| 

  TRAFFIC CONTROL SUPERVISOR              |                             |                             | 

0120 0280-0100000A                   LUMP |   15000.00000       15000.00|   75000.00000       75000.00| 

  EROSION CONTROL                         |                             |                             | 

0130 0280-0105100J        67760.000  SQYD |       2.90000      196504.00|       2.70000      182952.00| 

  COMPOST EROSION BLANKET                 |                             |                             | 

0140 0280-0106060E           12.000  EACH |     150.00000        1800.00|     180.00000        2160.00| 

  CHECK DAM, TYPE 6                       |                             |                             | 

0150 0280-0109100F         5064.000  FOOT |       4.00000       20256.00|       3.80000       19243.20| 

  COMPOST FILTER SOCK, 8 INCH             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  )                     |(   8   )                    |(      ) 

                                          |CASCADE BRIDGE LLC           |KERR CONTRACTORS OREGON INC  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0160 0280-0110020E           21.000  EACH |    1750.00000       36750.00|    4000.00000       84000.00| 

  CONSTRUCTION ENTRANCE, TYPE 2           |                             |                             | 

0170 0280-0114030E           96.000  EACH |      95.00000        9120.00|     250.00000       24000.00| 

  INLET PROTECTION, TYPE 3                |                             |                             | 

0180 0290-0100000A                   LUMP |     500.00000         500.00|    1000.00000        1000.00| 

  POLLUTION CONTROL PLAN                  |                             |                             | 

0190 1999-9Z90000A                   LUMP |   10000.00000       10000.00|   65000.00000       65000.00| 

  CONTAMINATED SOIL MANAGEMENT            |                             |                             | 

     SECTION TOTALS                       |           $     1,293,332.00|           $     1,198,383.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWORK 

                                          |                             |                             | 

0200 0305-0100000A                   LUMP |   50000.00000       50000.00|   38000.00000       38000.00| 

  CONSTRUCTION SURVEY WORK                |                             |                             | 

0210 0310-0106000A                   LUMP |   75000.00000       75000.00|   10000.00000       10000.00| 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 

0220 0310-0119000F         8560.000  FOOT |       3.25000       27820.00|       3.50000       29960.00| 

  ASPHALT PAVEMENT SAW CUTTING            |                             |                             | 

0230 0320-0100000A           14.000  LS   |   40000.00000       40000.00|   50000.00000       50000.00| 

  CLEARING AND GRUBBING                   |                             |                             | 

0240 0330-0105000K        17000.000  CUYD |      20.00000      340000.00|      30.00000      510000.00| 

  GENERAL EXCAVATION                      |                             |                             | 

0250 0350-0105000J        18120.000  SQYD |       0.75000       13590.00|       2.00000       36240.00| 

  SUBGRADE GEOTEXTILE                     |                             |                             | 

     SECTION TOTALS                       |           $       546,410.00|           $       674,200.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DRAINAGE AND SEWERS 

                                          |                             |                             | 

0260 0415-0100000F            9.000  FOOT |      60.00000         540.00|     100.00000         900.00| 

  MAINLINE VIDEO INSPECTION               |                             |                             | 

0270 0445-035015AF            9.000  FOOT |     100.00000         900.00|     250.00000        2250.00| 

  15 INCH STORM SEWER PIPE, 5 FT DEPTH    |                             |                             | 

0280 0470-0317000E            1.000  EACH |    2000.00000        2000.00|    3266.10000        3266.10| 

  CONCRETE INLETS, TYPE G-2M              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  )                     |(   8   )                    |(      ) 

                                          |CASCADE BRIDGE LLC           |KERR CONTRACTORS OREGON INC  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0290 0470-0319000E            1.000  EACH |    2300.00000        2300.00|    3266.10000        3266.10| 

  CONCRETE INLETS, TYPE G-2MA             |                             |                             | 

0300 0490-0121000E            4.000  EACH |    1700.00000        6800.00|    2500.00000       10000.00| 

  MAJOR ADJUSTMENT OF MANHOLES            |                             |                             | 

     SECTION TOTALS                       |           $        12,540.00|           $        19,682.20|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   BASES 

                                          |                             |                             | 

0310 0640-0100000M         3671.000  TON  |      33.00000      121143.00|      50.00000      183550.00| 

  AGGREGATE BASE                          |                             |                             | 

0320 0640-0101000M          367.000  TON  |      35.00000       12845.00|      55.00000       20185.00| 

  AGGREGATE SHOULDERS                     |                             |                             | 

     SECTION TOTALS                       |           $       133,988.00|           $       203,735.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   WEARING SURFACES 

                                          |                             |                             | 

0330 0759-0140000J        32014.000  SQFT |       5.00000      160070.00|       7.00000      224098.00| 

  6 INCH CONCRETE SURFACING               |                             |                             | 

0340 0759-0157000F        30765.000  FOOT |      13.00000      399945.00|      18.00000      553770.00| 

  CONCRETE MOWING STRIP                   |                             |                             | 

     SECTION TOTALS                       |           $       560,015.00|           $       777,868.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES 

                                          |                             |                             | 

0350 0810-0105000F           40.000  FOOT |      40.00000        1600.00|      29.00000        1160.00| 

  GUARDRAIL, TYPE 2A (MODIFIED)           |                             |                             | 

0360 0810-0117000F          223.000  FOOT |      65.00000       14495.00|      60.00000       13380.00| 

  METAL MEDIAN BARRIER, WEATHERIZED       |                             |                             | 

0370 0810-0120000E            7.000  EACH |     575.00000        4025.00|     625.00000        4375.00| 

  GUARDRAIL ANCHORS, TYPE 1 MODIFIED      |                             |                             | 

0380 0810-0122000E            7.000  EACH |      80.00000         560.00|      95.00000         665.00| 

  GUARDRAIL END PIECES, TYPE B            |                             |                             | 

0390 0810-0126000E           19.000  EACH |    2000.00000       38000.00|    1800.00000       34200.00| 

  GUARDRAIL TRANSITION                    |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  )                     |(   8   )                    |(      ) 

                                          |CASCADE BRIDGE LLC           |KERR CONTRACTORS OREGON INC  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0400 0810-0128000E            5.000  EACH |     600.00000        3000.00|     400.00000        2000.00| 

  GUARDRAIL CONNECTIONS                   |                             |                             | 

0410 0810-0129000E           16.000  EACH |    2700.00000       43200.00|    2750.00000       44000.00| 

  GUARDRAIL TERMINALS, NON-FLARED         |                             |                             | 

0420 0810-0145000E           15.000  EACH |     200.00000        3000.00|      85.00000        1275.00| 

  EXTRA FOR HAND DUG GUARDRAIL POST HOLES |                             |                             | 

0430 0810-0146000F        17480.000  FOOT |      19.00000      332120.00|      19.00000      332120.00| 

  31 INCH GUARDRAIL, TYPE 2A              |                             |                             | 

0440 0810-0146000F           75.000  FOOT |      53.00000        3975.00|      50.00000        3750.00| 

  31 INCH GUARDRAIL, TYPE 3               |                             |                             | 

0450 0810-0147000E            7.000  EACH |     550.00000        3850.00|     550.00000        3850.00| 

  GUARDRAIL HEIGHT CONVERSION, TYPE 2A    |                             |                             | 

0460 0811-0101000F        18317.000  FOOT |      19.50000      357181.50|      20.00000      366340.00| 

  CABLE BARRIER, TEST LEVEL 3             |                             |                             | 

0470 0811-0101000F        12175.000  FOOT |      29.00000      353075.00|      28.00000      340900.00| 

  CABLE BARRIER, TEST LEVEL 3,            |                             |                             | 

  AESTHETICAL TREATED                     |                             |                             | 

0480 0811-0103000E           17.000  EACH |    2500.00000       42500.00|    4250.00000       72250.00| 

  CABLE BARRIER TERMINALS                 |                             |                             | 

0490 0820-0100000F           13.000  FOOT |     250.00000        3250.00|     120.00000        1560.00| 

  CONCRETE BARRIER                        |                             |                             | 

0500 0820-0127000F         8004.000  FOOT |      70.00000      560280.00|      75.00000      600300.00| 

  CONCRETE BARRIER, TALL                  |                             |                             | 

0510 0830-0126000E            7.000  EACH |   23000.00000      161000.00|   18250.00000      127750.00| 

  IMPACT ATTENUATOR, TYPE M               |                             |                             | 

0520 0840-0104200E          503.000  EACH |      23.00000       11569.00|      18.00000        9054.00| 

  DELINEATORS, TYPE 4  ALTERNATE 2        |                             |                             | 

0530 0840-0105000E          161.000  EACH |      10.00000        1610.00|      12.00000        1932.00| 

  DELINEATORS, TYPE 5                     |                             |                             | 

0540 0840-0105500E          368.000  EACH |      10.00000        3680.00|      11.25000        4140.00| 

  DELINEATORS, TYPE 6                     |                             |                             | 

0550 0842-0101000E            4.000  EACH |      80.00000         320.00|      20.00000          80.00| 

  FIELD FACILITY MARKERS, TYPE S1 GREEN   |                             |                             | 

0560 0842-0102000E            4.000  EACH |      80.00000         320.00|      40.00000         160.00| 

  FIELD FACILITY MARKERS, TYPE S1 RED     |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER : 003                       CONTRACT ID : 14935                        COUNTIES : VARIOUS 

     LETTING DATE : 09/22/16  09:00         REGION : 1 

 

     SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  )                     |(   8   )                    |(      ) 

                                          |CASCADE BRIDGE LLC           |KERR CONTRACTORS OREGON INC  | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0570 0842-0103000E           85.000  EACH |     110.00000        9350.00|      76.00000        6460.00| 

  FIELD FACILITY MARKERS, TYPE S2         |                             |                             | 

0580 0842-0401000E           30.000  EACH |     100.00000        3000.00|      75.00000        2250.00| 

  MANHOLE LOCATOR POST                    |                             |                             | 

0590 0855-0100000E            6.000  EACH |      20.00000         120.00|     350.00000        2100.00| 

  MONO-DIRECTIONAL BLUE, TYPE 1 MARKER    |                             |                             | 

     SECTION TOTALS                       |           $     1,955,080.50|           $     1,976,051.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0007   PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS 

                                          |                             |                             | 

0600 0905-0101000A                   LUMP |     500.00000         500.00|     275.00000         275.00| 

  REMOVE AND REINSTALL EXISTING SIGNS     |                             |                             | 

0610 0910-0100000K           16.000  FBM  |      20.00000         320.00|       9.50000         152.00| 

  WOOD SIGN POSTS                         |                             |                             | 

     SECTION TOTALS                       |           $           820.00|           $           427.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0008   RIGHT-OF-WAY DEVELOPMENT AND CONTROL 

                                          |                             |                             | 

0620 1030-0108000R           14.000  ACRE |    4700.00000       65800.00|    4540.00000       63560.00| 

  PERMANENT SEEDING                       |                             |                             | 

0630 1040-0101000K           13.000  CUYD |     120.00000        1560.00|     100.00000        1300.00| 

  TOPSOIL                                 |                             |                             | 

     SECTION TOTALS                       |           $        67,360.00|           $        64,860.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     4,569,545.50|           $     4,915,206.20|           $ 

==================================================================================================================================== 

 


