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JW 02/26/15 1 5 Union

POSTPONED TO MARCH 12, 2015
OR82/US30: Signal Upgrades (La Grande) Project

Wallowa Lake & La Grande - Baker Highways
Jay Roundtree,PM

Craig Sipp, AM

NA 14784 PE002333 CON03750 17440 STP-S010(045)

CW 02/26/15 2 3 Coos
Coos County Signal Upgrades

Various Highways
Petr Lovasik, PM

NA 14783 PE002104 CON03667 17475 STP-S009(424)

CW 02/26/15 3 3 Josephine
I-5: Exit 61 (Louse Creek) Interchange Improvements

Pacific Highway
Ted Paselk, PM

NA 14785 PE002087-000 CON03704 16062 NHPP-S001(456)

CW 02/26/15 4 2 Lane
OR126: Chickahominy Cr. To Poterf Cr. Sec.

Florence-Eugene Highway
Steve Templin, PM

NA

3.
0% 14781 PE002264 CON03748 18382 STP-S062(039)

JW 02/26/15 5 2 Marion

OR22: MP25.9 - Whitewater Road
North Santiam Highway
Jay Davenport, Asst PM

Tim Potter, AM

NA

1.
0% 14780 PE002207-000 CON03764 19212 STP-S162(056)

JW 02/05/15 6 2 Lincoln

Postponed from February 5, 2015
US101: Lincoln City Adaptive Signal Control Project

Oregon Coast Highway
Steve Schultz, PM

NA 14778 PE002265/000 CON03746 18320 NHPP-S009(448)
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