
Project Summary for February 18, 2016

Pe
rs

on
 R

es
po

ns
ib

le

Bid Date

C
al

l O
rd

er

R
eg

io
n

County Project  Name
Project Manager FH

W
A

D
ep

os
its

D
B

E

Cont
   No

               
PE EA CON EA Key/      

PCS
 No

Project No

MH 02/18/16 1 2 Yamhill

OR18: Newberg-Dundee Bypass (Phase 1G) 
Springbrook RD) Sec.

Hillsboro-Silverton, Pacific Highway West & Salmon 
River

Shane Ottosen, PM

X

6.
0% 14868

PE002040/010  
The PE EA 

belongs to the 
parent project as 
this Key does not 
have a PE Phase.

CON03821/000 16901 STP-S000(973)

CW 02/11/16 3 5 Union & Baker

Postponed from February 11, 2016
I-84: Baker Valley VSL 2015 Project

Old Oregon Trail Highway
Doug Johnson, PM

NA 14869 PE002179 CON03846 18135 HSIP-S006(152)

1 Date   2/5/2016


