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Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff Resumes (ODOT, August 07) 

Name & Title: Terry Song, PE (Sr. Project Manager) Experience on relevant projects: 
Washington County, Banks-Vernonia Linear Trail, Banks, WA (TE): 
Project Manager for geotechnical and environmental tasks for Washington 
County’s bridge replacement and trail extension project. Project outcome(s): 
APWA Project of the Year Award. 
PBOT, North Going Street Bridge Seismic Strengthening (HBR), 
Portland, OR: Project Manager for the bridge deck reconstruction, seismic 
retrofit, and bicycle and pedestrian improvements. Project outcome(s): 
Project strengthened the only heavy truck connection to Swan Island while 
maintaining access throughout construction. 
PBOT, North Leadbetter Road Extension Overcrossing, Portland, OR 
(SAFTEA-LU, OTIA): Project Manager for the new bridge over BNSF 
railroad, roadway extension, and utility relocations. Project outcome(s): 
Completed on schedule and on budget. 
ODOT, I-84 Multnomah Falls, Cascade Locks, OR (IM): Project 
Manager for the highway paving and safety improvements. Project 
outcome(s): Project successfully met Columbia River Gorge Scenic Area 
guidelines. 
ODOT, I-5 North Ashland, 12th Street, Jackson County, OR (IM): Project 
Manager for the highway paving and safety improvements. Project 
outcome(s): Project increased bridge clearance to meet latest Motor Carrier 
requirements. 
OBDP, I-84 Snake River Bridges, Stanton Boulevard, Ontario, OR 
(OTIA): Project Manager for the bi-state bridge replacement and repair, 
highway paving, and safety improvements. Project outcome(s): Completed 
on schedule and on budget. 
City of Medford, McAndrews Road Bridge, Medford, OR (OTIA): 
Project Manager for the bridge replacement, roadway, and trail 
improvements. Project outcome(s): Project successfully balanced schedule, 
utility windows, and community impacts. 
Jackson County, Mid-County Bridges, Jackson County, OR (OTIA): 
Project Manager for bridge replacements, roadway realignment, and safety 
improvements. Project outcome(s): Project improved alignment and fish 
passage, and allowed reuse of existing bridge for future bicycle and 
pedestrian trail connections. 
 

Name of firm (only if sub):  
Role on this project: Project Manager 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#15704) 
Education: B.S.C.E., California State Polytechnic University, Pomona 
Years of experience in discipline/role proposed for this project: 27 
Key benefits to ODOT and local agencies: 
• Multidisciplinary project management experience for more than 20 ODOT 

and local agency projects in the past 10 years 
• Experienced in delivering bridge, highway, roadway, and enhancement 

projects on time and within budget 
• Knowledge of ODOT’s contracting procedures,  project developments,  

and delivery processes 
• Practiced in ODOT and local agency STIP scoping performance 
Customer feedback:  

 “Terry - one of the most positive memories of this 
long, arduous process that was underfunded from the 
start has been your involvement. Most appreciative of 
your temperament, your positive attitude, your 
patience, and your guidance through this advisory 
work. Hope we can cross paths again during some of 
the future phases.” ~ Michael Buck, Lake Grove 
Business Association Public Advisory Committee 
Representative, Boones Ferry Road Project 
 

 
“As the project manager for the prime consultant, 
Terry Song successfully led a multidisciplinary team 
of professionals to deliver, both on time and on 

budget, design engineering and construction engineering support services for the N 
Going Street Bridge Seismic Strengthening project. Terry was able to effectively work 
through difficult issues with sincere, respectful working relationships, and clear 
communication. I am confident he will perform equally well as Project Manager on other 
projects.” ~ Manchi Lai, PBOT Project Manager/Structures, North Going Street 
Bridge Seismic Strengthening  
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Name & Title: Steve Litchfield, PE (Portland Area Project Manager) Experience on relevant projects: 
OBDP/ODOT Region 1, I-84 Exit 64 Hood River, Bundle 224, Hood River, 
OR (OTIA/JTA): Project Manager for the $14 million freeway interchange 
improvement project that includes a bridge replacement, complex staging, 
freeway and ramp realignment, roadway widening, pedestrian and bicycle 
improvements, storm drainage, signals, illumination, and landscape design. 
Project outcome(s): HNTB’s innovations allowed the project to be completed 
two weeks ahead of schedule with construction costs 14 % under the initial 
estimate.  
OBDP/ODOT Region 3, I-5 Eagle Mill Road, Bear and Neil Creek, Bundle 
301,  Ashland, OR (OTIA): Project Manager for the $22 million replacement of 
five bridges. Project outcome(s): HNTB compressed the design schedule to 
accommodate changes and delivered PS&E on time and within budget while 
receiving a quality score of 91 out of 100. 
Port of Hood River, Lower Chord Rehabilitation Project, Hood River, OR 
(Local): Construction Manager to repaint the lower chords for this 4,500-foot 
long steel truss over the Columbia River. Project outcome(s): Completed 
rehabilitation ahead of schedule and under budget. 
TriMet, Willamette River Transit Bridge, Portland, OR (FTA/Local): Project 
Manager for the $120 million cable-stayed bridge preliminary engineering, 
design-build procurement, final design, and construction. Project outcome(s): 
Delivered an aggressive procurement schedule while providing a bid that was $15 
million under the engineer’s original estimate.  
Counties of Polk, Jackson, and Wasco, Multiple Bridge Replacements and 
Rehabilitation, OR (OTIA III): Project Manager for eight replacements and two 
rehabilitation bridge projects. Project outcome(s): Design and construction 
completed within schedule and on budget. 
ODOT/Port of Hood River, Frontage Road, Hood River County, OR 
(Federal): Project Manager for the feasibility study and traffic analysis for a new 
frontage road. Project outcome(s): Project was delivered within schedule and on 
budget.  
Clackamas County, Sunnybrook Road Extension, Portland, OR 
(Federal/Local): Project Manager and Engineer of Record for the $14 million 
federally-funded roadway extension project. Project outcome(s): ACEC Grand 
Award received.  
 

Name of firm (only if sub):  
Role on this project: Project Manager 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#19725) 
Education: M.S., Civil Engineering, Texas A&M University; B.S., 
Industrial and Manufacturing Engineering, Oregon State University 
Years of experience in discipline/role proposed for this project: 19 
Key benefits to ODOT and local agencies: 
• 19 years of experience working with interdisciplinary teams on  

roadway and bridge projects for ODOT and other local agencies  
• Project Manager for the ODOT Statewide Bridge Baseline 

Assessment Program that provided scoping estimates and baseline 
engineering reports for 178 Oregon highway bridges ($400 million 
construction) 

• Proactive management has resulted in a track record of on time and 
on budget delivery for a diverse range of projects 

• Knows ODOT design and contracting procedures 
Customer feedback:  

“Mr. Steve Litchfield has been involved 
with TriMet in developing the Portland – 
Milwaukie Light Rail Transit Bridge 
across the Willamette River for several 
years now. As HNTB’s Project Manager, 
he has provided solid and timely 
guidance to TriMet at every step of the 
way. I appreciate his attention to detail 
and his positive team attitude.”  

 ~ Dave Tertadian,  TriMet Design  
Manager and Resident Engineer 
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Name & Title: David McCurry, PE (Sr. Bridge Eng./Project Manager) Experience on relevant projects: 
Port of Hood River, On-Call Engineering for the Hood River-White Salmon 
Columbia River Bridge, Hood River, OR: Project Manager and Bridge 
Engineer of Record for various task orders for this regionally significant crossing. 
Project outcome(s): Completed rehabilitation six-months ahead of schedule and 
under budget including additional owner-requested work and no contract claims. 
King County, South Park Bascule Bridge Replacement, Seattle, WA: 
Structures Lead for Engineer of Record services during construction for this $130 
million bridge replacement. Project outcome(s): Actively supporting construction 
of massive caissons and responding to submittals, often with same day responses. 
ODOT, C.B. McCullough Perry Arch Bridge Rehabilitation, La Grande, 
OR: Bridge Lead and Engineer of Record for this historic bridge rehabilitation. 
Project outcome(s): Award winning project, including 2010 Enhancing the 
Environment for Human Activities award from FHWA and 2010 Historical 
Project of the Year from International Concrete Repair Institute. 
Douglas County, Diamond Creek Bridge, Tiller-Trial Highway, OR: Bridge 
Lead and Engineer of Record for the design of a curved multispan steel plate 
girder bridge with high-performance steels and limited construction access. 
Project outcome(s): Received an ACEC Honor Award and minimized impacts. 
TriMet, Willamette River Transit Bridge, Portland, OR: Senior Bridge 
Engineer and Design Quality Manager for preliminary engineering, development 
of program requirements, performing independent checks, and construction 
support for this $135 million signature cable-stayed bridge. Project outcome(s): 
Delivered design-build program requirements on schedule and on budget for this 
signature bridge, the first transit-only cable-stayed bridge in North America. 
ODOT Region 2, OR36 Lingo Slough Bridge, Junction City, OR: Bridge 
Engineer of Record. Project Outcomes: Completed a fully staged bridge 
replacement in one in-water work season minimizing traffic impacts. 
ODOT, Bundle 414-Pendleton to John Day Bridge Replacements, Region 5 – 
Bridge Task Lead. Developed preliminary and final designs for $35 million eight 
bridge replacement bundle. Project Outcomes: Delivered winning proposal. 
ODOT, Nyberg Road over I-5 Widening, Tualatin – Bridge Engineer. 
Designed complex post-tensioned box superstructure widening over I-5. Project 
Outcomes: Completed complex tie-in to existing bridge with minimal clearances. 

Name of firm (only if sub):  
Role on this project: Structures/Bridges Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#58402PE) 
Education: M.S., Civil-Structural Engineering, Oregon State University; 
B.S., Civil Engineering, Oregon State University 
Years of experience in discipline/role proposed for this project: 13 
Key benefits to ODOT and local agencies: 
• Proven design task leadership and technical excellence for ODOT, 

Oregon cities, counties, ports, and other local agencies 
• Structures engineer for more than 50 Oregon PS&E bridge projects 
• Lead bridge engineer for 22 Oregon PS&E bridge replacements 
• Experience from La Grande to Medford and along many major 

Oregon transportation corridors with dozens of agencies 
• Extensive application of the Oregon Bridge Design & Draft. Manual 
Customer feedback:  

“Individual noteworthy praise is extended to 
David McCurry for pioneering the innovative and 
context sensitive bridge design.” ~ Robert Paul, 
Douglas County Public Works Director, 
Diamond Creek Bridge, Tiller-Trail Highway 
Project  
 
“The willingness of [the] team to work within the 
framework provided and to meet the concerns of 
the technical staff involved while maintaining the 
extremely accelerated timelines for construction 
made it possible to significantly reduce the 
overall impact to the project and to ultimately 
deliver a product that we are confident will 
perform safely and efficiently over its lifespan.”  
~ Heather McLoren, ODOT Construction 
Project Manager, I-84 EB over Umatilla River 
and UPRR Project 
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Name & Title: John Maloney, PE (Project Manager) Experience on relevant projects: 
OBDP/ODOT Region 1, I-84 Exit 64 Improvements (Bundle 224), Hood 
River, OR (OTIA/JTA): Roadway Design for the freeway reconstruction, 
interchange modification, arterial roadway widening, intersection realignment, 
and bridge replacement. Project outcome(s): The preliminary engineering 
design was delivered ahead of schedule and design innovations resulted in 
construction costs that were 14% under the original budget.  
Port of Portland, Airport Way Realignment, Portland, OR: Roadway 
Design Engineer for the roadway realignment, reconstruction, paving, 
landscaping, drainage, bicycle and pedestrian improvements, and utilities. 
Project outcome(s): The Port of Portland’s diverse stakeholder groups were 
especially satisfied with design products that were completed under budget. 
OBDP/ODOT Region 3, Eagle Mill Road, Bear and Neil Creek (Bundle 
301), Ashland, OR (OTIA): Roadway Design Engineer for the $22 million 
replacement of five bridges. Project outcome(s): HNTB compressed the design 
schedule to accommodate changes and delivered PS&E on time and within 
budget while receiving a quality score of 91 out of 100. 
WSDOT, S.R. 500 Interchange Improvements, Clark County, WA (HSIP): 
Roadway Design for the ramp lengthening, traffic safety assessments, scoping, 
geometric design, and drainage. Project outcome(s): Project significantly 
reduced the risk of accidents and improved operations. 
FDOT, U.S. 301, Zephyr Hills, FL (IM): Roadway Design for the highway 
conversion to a six-lane divided facility, conceptual design, scoping, public 
involvement, and final design. Project outcome(s): This project was completed 
on time and within budget. 
FDOT, Causeway Boulevard, Hillsborough County, FL (IM): Roadway 
Design Lead for this major roadway arterial widening, comprehensive 
stormwater management system design. Project outcome(s): This project was 
completed on time and within budget. 
FDOT, S.R. 60 and I-75 Interchange Improvements, Hillsborough County, 
FL (IM): Roadway Design. Ramp design, design support during construction. 
Project outcome(s): This project was completed on time and within budget. 
 

Name of firm (only if sub):  
Role on this project: Roadway Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#77802) 
Education: B.S.C.E., University of South Florida; B.S., Applied 
Engineering Science, Michigan State University 
Years of experience in discipline/role proposed for this project: 11 
Key benefits to ODOT and Local Agencies: 
• Experienced in delivering highway, roadway, safety, and 

enhancement projects on schedule and within budget 
• Record of effective coordination and project delivery with quality 
• Practiced in ODOT Practical Design policies and design exceptions 
• Fundamental and inventive highway, roadway, stormwater, 

temporary traffic control, and utility design 
• Expert in MicroStation design and Inroads modeling 
• Knowledgeable in coordinating design for modern machine grading 

applications 
• Experience in expediting resolution of construction issues in the field 
Customer feedback:  

“They (HNTB) are a good Design Team, 
technically competent, professional, and easy 
to work with. I have been in the business for 
30 plus years and I’m hard to please… but I 
would recommend them in a New York 
second! Good job, now keep up the good 
work.” ~ Don Brown, Oregon Bridge 
Delivery Partners Quality Manager, I-84: 
Exit 64 Improvements (Bundle 224)   
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Name & Title: Robert Lennox, PLS (Principal) Experience on relevant projects: 
OBDP/ODOT Region 1, I-84 Exit 64 Hood River, Bundle 224, Hood River, 
OR (OTIA/JTA): Surveying Lead for the repair and replacement of the I-84 
overpass over Highway 30 near the Hood River Toll Bridge. Work included 
establishing project control, mapping topographic features, and augmenting a 
DTM/Basemap of I-84 derived from aerial photogrammetric data. Project 
outcome(s): As part of the HNTB team, the surveying for this project was 
completed on budget and on schedule. As part of HNTB’s innovations, this 
project was completed two weeks ahead of schedule with construction costs 
14% under the initial estimate. 
ODOT, I-5: Santiam O'Xing, South Bound Lanes, Albany, OR: Surveying 
Lead for preconstruction mapping project for lowering the southbound lanes of 
I-5 near Albany, Exit 233. Survey work included topographic mapping of the 
highway median, existing off ramp, infield, and bridge structure. Project 
outcome(s): The surveying for this project was completed on budget and on 
schedule.  
ODOT, Pedestrian Highway and Pedestrian Improvements for Sweet 
Home, Tangent and Lebanon, OR: Surveying Lead who was involved with 
the topographic and preconstruction survey, right-of-way resolution, right of 
way mapping, legal descriptions and exhibits for property acquisition, right of 
way strip map, and post-construction surveying. Project outcome(s): The 
surveying and post construction surveying for this project was completed on 
budget and on schedule. 
OBDP/ODOT Region 3, Bridges at Cottage Grove, Bundle 310, Cottage 
Grove, OR: Surveying Lead for the repair and replacement of six bridges along 
I-5 consisting of two existing concrete span bridges over the Willamette River-
Coast Fork, Latham Road, and Martin Creek. The survey work included 
establishing project control, topographic mapping of I-5 and Latham Road, 
stream cross sections, and profiles for hydraulic baseline study. All work was 
performed to ODOT standards. Project outcome(s): The surveying for this 
project was completed on budget and on schedule.  

Name of firm (only if sub): Bluedot Group, LLC  
Role on this project: Survey Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Professional Land Surveyor (#02886PLS) 
Education: Certificate, Civil and Surveying Technology 
Years of experience in discipline/role proposed for this project: 23 
Key benefits to ODOT and Local Agencies: 
• 14 years as a registered Professional Land Surveyor  
• Project Surveyor on a variety of survey types for ODOT projects 
• Expertise in preconstruction topographic mapping, project survey 

control, boundary and right of way resolution; pre- and post- 
construction record of surveys; roadside inventories, quantities, and 
as-built mapping; and right-of-way engineering mapping and legal 
descriptions 

Customer feedback:  
“I worked with Robert on the South Waterfront 
Greenway Central District project. He was 
great to work with, responsive, on time, within 
budget etc. He was very helpful during the 
proposal writing and scoping process, in that 
he will help figure out a solution that will work 
for the client, budget, whatever.” ~ Laura 
Herbon, Associate, Walker Macy, South 
Waterfront Greenway Central District 
Project 
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Name & Title: Wendy Wente, Ph.D. (Ecologist/Wildlife Biologist) Experience on relevant projects: 
ODOT Historic Columbia River Highway, Hood River, OR: Environmental 
Lead who is preparing a Natural Resource Elements Report for an 11-mile 
section of ODOT's Historic Columbia River Highway State Trail between 
Wyeth (Exit 51 of I-84) and Ruthton Park, at the west end of Hood River. Work 
includes conducting a baseline field survey along the corridor, preparing the 
report, and preparing GIS MAPS using data collected during the field effort. 
Environmental issues include wetlands, waters, sensitive wildlife habitat, and 
rare plant populations. This project provided key environmental information 
that was used to inform later phases of project development, including 
compliance with the National Scenic Area Hood River County Zoning 
Ordinance. Project outcome(s): This project resulted in a consensus for the 
preferred alternative by Citizen Advisory Committee and completion of NEPA 
environmental assessment. 
Douglas County, Weaver Road Extension, Myrtle Creek, OR: Project 
Manager, Environmental Studies Team Leader, and Lead Author who prepared 
NEPA documentation, including an environmental assessment and Finding of 
No Significant Impact for construction of a new roadway and bridge across the 
South Umpqua River between I-5 and the town of Myrtle Creek. Project 
outcome(s): Project required wetland fill and removal permitting and ESA 
documentation (biological assessment). Species addressed include federally 
listed fish. 
ODOT, Woodburn Transit Facility Environmental and Engineering 
Services, Woodburn, OR: Project Manager who determined that the 
Woodburn Transit Facility would be formally included in the NEPA 
environmental assessment prepared this interchange project. The existing 
environmental assessment treated the transit facility as a separate project. 
Wendy is supporting ODOT by updating the biological and wetland technical 
reports used to develop the original environmental assessment Wendy will also 
provide environmental permitting services including an updated wetland 
delineation, federal Endangered Species Act compliance documentation, and a 
Joint Permit Application for project coverage under the Federal Clean Water 
Act and Oregon Removal/Fill law. Project outcome(s): This project is 
scheduled to be completed on time and within budget. 

Name of firm (only if sub): Mason, Bruce & Girard, Inc. 
Role on this project: Environmental/Permitting Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Certified Senior Ecologist, The Ecological Society of 
America, June 2012; ODOT Biological Assessment Certificate of 
Qualification, 2006 and Re-Qualification 2009, Requalification 
2011 

Education: Ph.D., Ecology, Evolution, and Animal Behavior, Indiana 
University; B.S., Zoology, Miami University 
Years of experience in discipline/role proposed for this project: 18 
Key benefits to ODOT and Local Agencies: 
• Experienced in providing timely, cost-effective environmental 

permitting solutions 
• Expert in integrating the environmental permitting timeline into the 

project schedule and identifying effective permitting strategies to 
reduce costs and delays 

Customer feedback:  
 “Wendy was easy to work with and 
responded to requests in a timely 
manner. She was flexible with her 
schedule and returned phone calls 
promptly.” ~ Cidney Howard, 
ODOT Project Manager, Historic 
Columbia River Highway Trail  
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Name & Title: Chris Bahner, PE (Project Manager) Experience on relevant projects: 
TriMet, Willamette River Transit Bridge Hydraulics and Scour 
Assessments, Portland, OR: Lead Hydraulic Engineer who conducted a field 
reconnaissance, hydrologic analysis, hydraulic modeling, scour potential 
evaluation, and scour countermeasure design for a proposed bridge over the 
Willamette River. Addressed various concerns with the project made by various 
regulatory agencies. Due to unavoidable impacts, prepared and obtained 
approval for a Conditional Letter of Map Revision from FEMA. Project 
outcome(s): Project approval was achieved by working with various regulatory 
agencies and addressing various concerns. 
ODOT, Scour Evaluation of Tidally Influenced Bridges along the Oregon 
Coast, OR: Lead Hydraulic Engineer who conducted hydraulic analysis, scour 
assessment, and scour mitigation design for 19 tidally influenced bridges along 
the Oregon Coast. The results of the scour analysis were used to assign a scour 
vulnerability code. Project outcome(s): This project was completed on time and 
under budget. 
City of Salem, Commercial Street Bridge over Pringle Creek, Salem, OR:  
Lead Hydraulic Engineer who conducted the hydraulic design, scour analysis, 
abutment protection, and natural channel design for to replace the Commercial 
Street bridge over Pringle Creek. Worked with the City of Salem and a 
downstream land owner for stream restoration alternatives. Project outcome(s): 
Project approval was achieved from multiple stakeholders.  
PBOT, N. Vancouver Avenue Bridge Replacements, Portland, OR: Lead 
Hydraulic Engineer who conducted hydraulic design, scour analysis, and 
abutment protection bridge design over Columbia Slough. Project outcome(s): 
This project was completed on time and under budget. 
Multnomah County, Sauvie Island Bridge Replacement, Portland, OR: 
Lead Hydraulic Engineer who conducted the hydraulic design, scour analysis, 
and abutment protection design for the bridge replacement. Project outcome(s): 
This project was completed on time and under budget. 
ODOT, Region 1 Culvert Replacement Projects, OR: Lead Hydraulic 
Engineer for these five projects that involved field reconnaissance, project 
scoping, field surveys, hydraulic and structural design, and development of 
plans, specifications, and cost estimates. Project outcome(s): Completed project 
under a fast-track schedule. 

Name of firm (only if sub): WEST Consultants, Inc. 
Role on this project: Hydraulics/Stormwater Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#67050PE); Additional Registrations: 
Civil Engineer: CA (#C53911); NE (#18560) 

Education: M.S., Water Resources Engineering, Long Beach State 
University; B.S., Civil Engineering, Long Beach State University 
Years of experience in discipline/role proposed for this project: 20 
Key benefits to ODOT and Local Agencies: 
• Extensive relevant experience, including more than 100 bridge 

hydraulics and scour evaluations for statewide bridge replacements in 
Oregon 

• Extensive experience working with ODOT and many local agencies 
• Knows FHWA and ODOT manuals relevant to hydraulics and scour 

analyses 
• ASCE instructor for Basic HEC-RAS and Streambank Stabilization 

for Environmental Restoration and Flood Control 
Customer feedback:  

1.  Cooperative and Responsive: 10 
2. Completed within Budget: 10 
3. Completed within Schedule: 10 
4. Met Technical Standards and Quality 

Expectations: 9 
5. Clear and Concise Written & Oral 

Communication: 9 
6. Effective Project Management: 10  

  (Score: 1-Low to 10-High)”  
 ~ Tom Braibish, ODOT Project Manager, 
Region 1 Culvert Replacement  
 

“WEST was thorough, quick and technically 
sound. They gave great recommendations. I 

would return to WEST for future work needs.” ~ Lisa Kaminski, WEST, Williams 
NW Pipeline  
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Name & Title: Park Piao, PE, GE (Vice President) Experience on relevant projects: 
ODOT/WSDOT, I-5 Columbia River Crossing, Portland, OR and 
Vancouver, WA: Geotechnical Lead for the seismic hazards, non-linear 
effective stress liquefaction evaluation (D-MOD, FLAC), driven pile and drilled 
shaft load tests, and seismic ground improvement evaluations. Project 
outcome(s): This project was completed on time and under budget. 
TriMet, Willamette River Transit Bridge, Portland, OR: Geotechnical Lead 
for the Seismic hazards, non-linear effective stress liquefaction evaluation 
(FLAC), lateral spreading, large-diameter driven pipe piles and drilled shafts 
evaluation, scour depth impacts, and seismic ground improvement evaluations. 
Project outcome(s): This project was completed on time and under budget. 
ODOT, I-5 Seismic Retrofit Phase II, Various Locations, OR: Geotechnical 
Lead for the seismic ground motions and hazard evaluations. Developed soil 
parameters ground improvements for liquefaction mitigation for five bridges. 
Project outcome(s): This project was completed on time and under budget. 
ODOT, OR 62 Corridor Solutions Unit 2, Medford, OR: Geotechnical Lead 
for the field explorations that included two bridges, an MSE, soldier pile, and 
tieback walls, pavement design, and traffic signals and signs. Project 
outcome(s): This project was completed on time and under budget. 
ODOT, I-5 Wilsonville Interchange Improvements, Wilsonville, OR: 
Geotechnical Lead for the soil nail, secant pile, soldier pile, and CIP walls, and 
traffic signal posts and sign posts. Project outcome(s): This project was 
completed on time and under budget. 
ODOT, OR 213: I-205 to Redland Road Overcrossing, Oregon City, OR: 
Geotechnical Lead for field explorations that involved environmentally 
sensitive areas, MSE retaining, soldier pile, and CIP walls, bridge pile 
foundations, and traffic signals and signs. Project outcome(s): This project was 
completed on time and under budget.  
ODOT, U.S. 101, Spencer Creek Bridge Foundation Investigation, Design 
and Construction, Newport, OR: Geotechnical Lead for the design of arch 
piers; abutment foundations and stone column ground improvements; a 45-foot-
high MSE wall and constructability; scour and tsunami impacts on arch piers; 
and bridge abutments. Project outcome(s): This project was completed on time 
and under budget. 

Name of firm (only if sub): Shannon & Wilson, Inc. 
Role on this project: Geotechnical Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Civil Engineer (#58419PE) 
Education: M.S., Civil Engineering, Portland State University; B.S., 
Civil Engineering, Dalian Institute of Technology 
Years of experience in discipline/role proposed for this project: 23 
Key benefits to ODOT and Local Agencies: 
• Multiple engagements as Geotechnical Project Manager or Principal-

in-Charge for ODOT and other local agencies 
• Well-established professional relationships with ODOT Region Geo-

Hydro staff  
• Strong background in leading complex transportation projects that 

involve analyzing and designing bridge foundations and retaining 
walls, including CIP, soldier pile and tieback, soil nail, and MSE; 
landslide investigation and mitigation; and soft ground and seismic 
ground improvements evaluation and design for bridges and retaining 
walls.  

• Experienced in seismic ground motion analysis, liquefaction and 
post-liquefaction settlement analyses, post-liquefaction soil residual 
strength evaluations, and seismic soil-structure design. 

Customer feedback:  
“After working with Shannon & Wilson on 
Clackamas County projects, I am confident in 
their experienced staff and technical 
proficiency. Their emphasis on teamwork and 
identifying potential risks during construction 
set them apart. Shannon & Wilson presented 
thorough testing and analysis on subsurface 
soils, groundwater conditions, foundations, 

and seismic hazards. I’m happy to recommend their work on other transportation 
projects.” ~ Joel Howie, Clackamas County Civil Engineering Supervisor, 
Various Projects 
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Name & Title: Leslie Finnigan, SR/WA (Western Regional Manager) Experience on relevant projects: 
TriMet, Portland to Milwaukee Light Rail, Portland, OR: Right-of-Way 
Lead who is involved with complex right-of-way and relocation services for the 
new light rail line from Portland to Milwaukie. Providing oversight on the 
project, including assisting staff, reviewing completed files (quality control), 
and monitoring schedule and budget. This project has 250 acquisitions and 
more than 100 complex relocations. Project outcome(s): Successfully 
completed several of the multimillion-dollar property acquisitions and 
relocations, and anticipate completion on time. 
ODOT/WSDOT, I-5 Columbia River Crossing, Portland, OR and 
Vancouver, WA: Right-of-Way Lead who has been involved in the Columbia 
River Crossing for five years providing early right-of-way involvement at 
public meetings, preparing cost estimates, and providing knowledge of the 
right-of-way process to the CRC Team. Project outcome(s): This project was 
completed on time and under budget. 
City of Oregon City, I-205, Redland Road, Oregon City, OR: Right-of-Way 
Lead who was responsible for all phases of the right-of-way process. Four 
properties were involved for this high profile project. Provided oversight, 
quality control, and assisted the attorneys for the city as needed. Project 
outcome(s): There were no condemnations. The right-of-way acquisition was 
completed and the new structure is open for operation.  
Josephine County, Munger Creek Bridge, Josephine County, OR: Provided 
right-of-way services for replacing and widening this bridge over Munger 
Creek. Project outcome(s): The relocation was completed and the project 
successfully certified. 
 
 
 
 
 
 
 
 
 
 
 

Name of firm (only if sub): Universal Field Services, Inc. 
Role on this project: Right-of-Way Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Principal Real Estate Broker 
Education: Four Years Western Oregon University 
Years of experience in discipline/role proposed for this project: 26 
Key benefits to ODOT and Local Agencies: 
• Former ODOT Right-of-Way Project Manager and Senior Agent 
• Highly experienced in following the Uniform Act for projects with a 

wide range of complexity 
• Well-established relationships with HNTB project managers and staff 
• Expert in integrating right-of-way acquisition into the overall project 

schedule to reduce the risk of delay  
• Experience working with local public agency as a Project Manager 

for Washington County Land Use and Transportation where she was 
employed for two years 

Customer feedback:  
“UFS is our go to right of way services company. 
We have used many companies over the years 
and have found UFS to be the most thorough and 
capable of pulling through on either small projects 
or large ones. Our current project is very complex 
for acquisition and relocation. UFS has done a 
great job to getting issues solved, properties 
purchased and owners and tenants successfully 
relocated.” ~ John Gibson, City of Salem Urban 
Development, North Interstate Bridge  
 
 
 

 

 
 
 

 



KEY STAFF RESUMES  
Consultant Name: HNTB Corporation RFP #: 25134 [OR] Mini-Solicitation #:  

 

Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff Resumes (ODOT, August 07) 

Name & Title: Lois Cohen (President) Experience on relevant projects: 
Multnomah County, Sellwood Bridge, Portland, OR: Public Involvement 
Lead who is performing public engagement tasks. Currently serving as the 
Project Manager on two project components to engage a wide breadth of county 
stakeholders. Involved in creating a school-based outreach program, raising 
students’ awareness of the importance of civic engagement and the breadth of 
career opportunities related to bridge design and construction in four schools. 
Created the DMWESB Enrichment Program, a needs assessment for DMWESB 
firms, on the Sellwood project team, analyzed assessment data and possible 
areas for improvement for each firm, and established mentor/mentee pairs with 
participating primes. Project outcome(s): Programs created have provide 
valuable community involvement opportunities and formalized DMWESB 
relationships.  
ODOT, Bundle 509, Small Contracts Program, Eugene, OR: Public 
Involvement Lead who directed all public involvement activities, and 
developed written materials and programming for this highly contentious 
project that involved significant right-of-way takings. Acted as community 
liaison to ensure key stakeholders were provided with project information in a 
timely manner. Outreach tasks included developing a community outreach plan, 
identifying stakeholders, designing printed outreach materials, facilitating 
highly charged meetings with targeted stakeholders, and serving as a personal 
connection between the stakeholders and project team. Project outcome(s): 
Program improved communications by facilitating bidirectional flow of 
information. 
OBDP/ODOT Region 1, I-84 Exit 64 Hood River, Bundle 224, Hood River, 
OR (OTIA/JTA): Public Involvement Lead who is developing a community 
outreach plan, identifying project stakeholders and potential hot button issues, 
developing printed outreach materials, hosting open houses, and organizing 
targeted outreach meetings with elected officials and key stakeholders. Project 
outcome(s): Due to the success of the public involvement efforts, the final 
design open house was well-attended with more than 40 key stakeholders, 
ranging from city and county officials to a local state representative and 
representatives of nearby businesses in attendance. By strategically engaging 
key parties throughout the project, the team received overwhelmingly positive 
public feedback for the project.  

Name of firm (only if sub): Lois D. Cohen Associates 
Role on this project: Public Involvement Lead 
Active registration in Oregon (Y/N): Y 

Discipline: Public Involvement/Information 
Education: B.A., Political Sciences, Hunter College Graduate Course 
Work in Urban Affairs, Hunter College; Certifications: ODOT Context 
Sensitive and Sustainable Solutions (CS3); International Association of 
Public Participation’s (IAP2) certification coursework 
Years of experience in discipline/role proposed for this project: 25+ 
Key benefits to ODOT and Local Agencies: 
• Adept at developing tailored project-specific public involvement 

plans 
• Uses a wide variety of media to reach specific stakeholders 
• Develops widely praised school-based outreach programs that build 

ODOT’s profile in local communities  
• Provided public involvement/outreach services for Multnomah 

County, the City of Albany, ODOT, and other government entities 
Customer feedback:  

“Lois had the information, personality and 
expertise to easily apprise us of ODOT’s plan 
and what was going to be taking place over the 
next year. She came into a room of 
overzealous, complaining individuals who 
wanted to argue with ODOT and quickly had 
the room under control (an achievement not 
easily done in our town!)…. Lois’ heart, 
understanding, knowledge and ability to be a 
liaison between ODOT and us was a lifesaver.” 
~ Margie McNutt, Local Resident, Oregon 
Bundle 509 Small Contracts Program 

 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

 

Name & Title: Jason Ruth, PE, SE, PMP 
(Construction Manager) 

List Active Certification(s), Certification Number(s) and previous role(s) on relevant projects: 
• Professional/Structural Engineer: Oregon #62651PE 
• National Council of Engineering Examiners Certification 
• Project Management Professional 
Previous roles on relevant projects: 
OBDP/ODOT, Bridge Bundles 208, 209, and 225, Columbia River Gorge, OR: Construction 
Coordinator for a major bridge repair and replacement program for the State of Oregon. The 
construction management and inspection work included bridge repair, bridge replacement, retaining 
walls, earthwork, and paving. Since the I-84 projects are located in the Columbia River Gorge, a 
National Scenic Area, the work required extensive coordination of project stakeholders. Project 
Outcome(s): Jason successfully managed a 16-person CEI team and coordinated the delivery of $180 
million in design-bid-build construction, delivered on time and within budget.  
Benton County, Bridge Replacement, West Richland, WA: Resident Engineer on behalf of the 
county responsible for delivering the construction of the twin bridges bridge replacement project. This 
local agency project was funded with federal dollars administered through WSDOT and consisted of 
replacing two bridges over the Yakima River, relocating an irrigation canal, constructing a new 
structure over the canal, and various street improvements. Jason seamlessly coordinated with 
WSDOT, Benton County, and the contractor throughout the project to ensure seamless 
communication. Project Outcome(s): In addition to the project being delivered on time and within 
budget, Benton County passed all external audits to ensure allocation of federal funds to the project. 
BNSF Railway, Vancouver Bypass, Vancouver, WA: Construction Manager and on-site Resident 
Engineer for the bidding and construction phase of this $150 million rail yard expansion. Jason’s 
responsibilities include track replacement, earthwork, structures, utility relocation, new building 
construction and remodeling, and managing a team of inspectors and engineering staff on a daily 
basis. The team performed construction oversight and inspection, cost control, schedule control, 
program reporting, permitting, and third-party coordination. Project Outcome(s): The project is 
currently under construction and is trending on time and under budget. Recent success includes 
securing Federal Rail Administration high-speed rail funding for continued project expansion. 
Regional Transportation District/Colorado Department of Transportation, T-REX, Denver, 
CO: Construction Structures Project Engineer/Owner’s Representative for a $1.7 billion 
transportation reconstruction project. Jason provided QA and QC oversight in the construction 
delivery of more than 90 highway, transit, and pedestrian structures to ensure compliance with the 
contract drawings, specifications, and quality directives. Project Outcome(s): This project was 
completed ahead of schedule and under budget and successfully developed and implemented a QA/ 
QC system that achieved ISO9000 certification. 

Name of firm (only if sub): 
Role on potential project assignments: Project 
Manager 
Years of experience in proposed role: 17 
Key benefits to ODOT and local agencies: 
• 17 years of extensive experience in delivering 

design and CEI services for state and local 
agencies 

• Demonstrated ability to manage CEI teams for 
complex projects for public agencies in 
Oregon, Washington, and Colorado 

• Successfully managed a 16-person CEI team 
for the Oregon Bridge Delivery Program for 
Bridge Bundles 208, 209, and 225 

• Proficient in ODOT Construction Manual  
Customer feedback:  

“It has been a pleasure 
to witness your expertise 
in leading our structures 
through some very 
challenging issues. Your 
input and knowledge will 
be greatly missed.”  

~ Del Walker, CDOT, Director of Construction, T-REX 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & title: Al Girard, PLS (Construction 
Manager) 

List active certification(s), certification number(s), and previous role(s) on relevant projects: 
• Certification in Project Management, PSU 
• 10 Certified Traffic Signal Inspector, Renew 2013 
• 613 HMAC Inspector  
• 19 General Construction Inspector, Renew 2013 
Previous roles on relevant projects: 
City of Hillsboro, Regional City Pedestrian Walkway Construction at Maple/10th to 15th, 
Hillsboro, OR: Construction Project Manager for a $600,000 sidewalk infill project providing 
sidewalk connectivity in an underdeveloped part of town. The project was completed following 
ODOT’s contracting rules. Project Outcome (s): Project was built on time and within budget. 
ODOT, Blackwell Road Realignment, Jackson County, OR: Construction Project Manager for a 
$558,000 federal aid project to realign a section of Blackwell Road, including constructing a roadway 
embankment, storm and water quality facilities, a retaining wall, and HMAC paving, and installing 
permanent signs. Project Outcome (s): Project was built on time and within budget. 
City of Tigard, Burnham Street Reconstruction, Tigard, OR: Construction Project Manager for 
the City of Tigard’s $4.5 million first green street reconstruction project, which includes Low-Impact 
Development Applications (LIDA) in the streetscape to treat stormwater runoff. The work included 
undergrounding all utilities and installing LED street lighting throughout the project. Project 
Outcome(s): APWA National and State awards (Project of the Year under $5 million). 
Washington County, Cornell Road Corridor, Evergreen to Highway 26, Washington County, 
OR: Construction Project Manager for a $6.6 million project to widen 1.1 miles of NE Cornell Road 
from three to five lanes. The completed road includes bicycle lanes, sidewalks, retaining walls, and 
newly installed underground utilities and street lighting. Project Outcome(s): Project was built on 
time and within budget. 
Washington County, Beef Bend Elsner Scholls-Sherwood Road, Roy Rogers Road, Sherwood, 
OR: Construction Project Manager for a $9.7 million project to improve and construct a new 
alignment for 4.2 miles to connect Sherwood and Beaverton. The project also improved Roy Rogers 
Road by widening the existing roadway, adding gravel shoulders, and constructing a new concrete 
bridge. Project Outcome(s): Project was built on time and within budget. 
City of Hillsboro, 10th Street Project: East Main to Baseline, Hillsboro, OR: Construction Project 
Manager for this $924,000 project for the City of Hillsboro under ODOT formal contracting rules, 
which involved a 1,100-foot right-turn lane on 10th street to improve traffic flow. It also included 
widening the roadway to add turn lanes, curbs, sidewalks, a cast-in-place wall, and water-quality 
swale. Project Outcome(s): Project was built on time and within budget. 

Name of firm (only if sub): WHPacific 
Role on potential project assignments: Project 
Manager 
Years of experience in proposed role: 23 
Key benefits to ODOT and local agencies: 
• Proven multidisciplinary construction project 

management experience for the past 23 years 
in the Northwest 

• Demonstrated ability to manage LPA and 
ODOT construction projects on time and 
within budget 

• Knows ODOT contracting procedures and 
Agency policies and specifications manuals 

• Experienced in working with contractors for 
timely resolution of construction issues 

 

Customer feedback:  
“Al’s knowledge of major 
street and road 
construction has helped us 
avoid delay, lost time and 
expenses because he is 
thinking ahead of the 

contractor. Overall I give the WHPacific team an 
excellent score on construction management and am 
happy to provide a positive reference based on this 
project.”  ~ Kim McMillan, PE, City of Tigard 
Engineering Manager, Burnham Street 
Reconstruction  
 
 

 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & Title: Brian Russell(Project Manager) List Active Certification(s), Certification Number(s) and previous role(s) on relevant projects: 
• Professional Engineer/WA # 22193 
• OSHA 10 hour safety training 
Previous roles on relevant projects: 
SDOT, Mercer Corridor Improvements, Phases 1 and 2, Seattle, WA: Project Manager. Phase 1 
included demolishing buildings, remediating contaminated soils, placing preload fill materials, and 
conducting miscellaneous site work. Phase 2 included converting the four-lane, one-way Mercer Street 
to a two-way, six-lane road from I -5 to 9th Avenue. The work included major underground utility 
relocation and installation, contaminated soils removal and disposal, new street signalization, street 
lighting, and drainage systems. Construction was accomplished while maintaining traffic flow and 
access to adjacent business. Project Outcome(s): Brian maintains constant contact with HNTB’s field 
CA/CEI team verifying the team delivers all contracted services to SDOT. Key outcomes include 
delivering services under budget, successfully managing changed site conditions with limited cost 
exposure to SDOT, and coordinating traffic changes to minimize impacts to the traveling public.   
Sound Transit, University Link, Seattle, WA: Quality Assurance Manager for engineering and 
construction planning and support services during the bidding and construction phases of the $1.9 
billion light rail expansion, underground tunnel, and stations project. Brian led efforts to review plans 
and specifications for completeness, quality, and readiness for bid.  Project Outcome(s): Construction 
bids came in lower than estimated and the project is currently under budget.  
BNSF, Vancouver Bypass, Vancouver, WA: Project Manager who delivered full CA/CEI services 
for this $150 million, multi-year contract which included delivery of 10 separate construction 
contracts. The project included new track and track yard facilities construction, wall installation and 
sanitary sewer, storm drainage, and overhead power relocations. Project Outcome(s): Since 2009, 
projects have been managed and delivered on time, on schedule, and within budget. 
City of Puyallup, Shaw Road Extension, Puyallup, WA: Project Manager who provided 
construction inspection services for a three-span concrete girder, HNTB-designed bridge. Brian 
established the construction phase inspection procedures and selected and managed the 
construction/inspection team. He resolved construction issues and managed the schedule and any 
construction change issues. Project Outcome(s): Brian proactively managed the project to deliver 
services on time and within budget.  
Sound Transit, Tacoma Link Light Rail, Tacoma, WA: Project Manager for construction services 
for this $78.2 million, federally funded project that involved installing 1.6-miles of light rail track in 
the City of Tacoma along major arterial streets. Project Outcome(s): Weekly meetings between the 
CM team, contractor, owner, and stakeholders allowed for critical items of work to be scheduled in 
advance to meet milestones on time. 

Name of firm (only if sub):  
Role on potential project assignments:  
Construction Quality Manager 
Years of experience in proposed role: 20  
Key benefits to ODOT and local agencies: 
• Project quality management experience for 

state highways, local agency roadway and 
bridge projects, and municipal construction 

• Experienced in delivering construction 
administration and inspection services 

• Skilled in managing construction contracts 
from procurement management, construction, 
and closeout 

• Extensive experience in administrating 
federally-funded projects 

Customer feedback:  
“HNTB’s construction 
management staff is 
focused on resolving 
field construction 
issues with the 
Contractor, internal 
City stakeholders and 

partner with utility owners representing the interest of 
SDOT on a daily basis.” ~ Robert Joyner, 
Construction Engineer for Mercer Corridor 
Improvements Project, Seattle Department of 
Transportation 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & Title: Karrie Eixenberger (Owner, 
Manager) 

Active Certification(s), Certification Number(s) and previous role(s) on relevant projects: 
• ODOT Technician and Inspector Certification #41596 
• ODOT Certified Aggregate Technician 
• ODOT Certified Embankment Technician 
• ODOT Certified Asphalt Technician I 
• ODOT Certified Density Technician 
• ODOT Quality Control Technician 
• ODOT Certified General Inspector 
• ODOT Certified Bridge Inspector 
Previous roles on relevant projects: 
ODOT, I-5: Marquam Bridge to Holladay, I-405 Fremont Bridge, Portland, OR: Performed 
QCCS and inspection services for bridge resurfacing project that included epoxy asphalt overlay, and 
polyester polymer concrete and HMAC wearing courses. Coordinated and verified all field testable 
materials associated with the project while ensuring the quality of the project met the project 
specifications. Project Outcome(s): QCCS duties and inspections performed met client’s expectations. 
City of Newport, Bay Boulevard, Newport, OR: Performed QCCS duties for this HMAC overlay 
project which included installing street lights and a 12-inch water line, and constructing an HDPE 
liner. Project Outcome(s): QCCS duties and inspections performed met client’s expectations. 
City of Salem/Marion County, Kuebler Road Widening, Salem, OR: Performed QCCS duties for 
this 1.5-mile road widening project from I-5 to Commercial. Project Outcome(s): QCCS duties and 
inspections performed met client’s expectations. 
City of Wilsonville, Boeckman Road: 95th to 110th Avenue, Wilsonville, OR: Performed QCCS 
duties for this new roadway and bridge project. Project Outcome(s): QCCS duties and inspections 
performed met client’s expectations. 
ODOT, OR 126: Badger Mountain/Cougar Pass Passing Lanes, Eugene, OR: Performed QCCS 
duties for this road widening project near Eugene, Oregon. Project Outcome(s): QCCS duties and 
inspections performed met client’s expectations. 
ODOT, I-84 Quarry Bridges, La Grande, OR: Performed QCCS duties for two bridges, four lanes 
of freeway on I-84, and roadway construction. Project Outcome(s): QCCS duties and inspections 
performed met client’s expectations. 
 
 
 
 

Name of firm (only if sub): KE & Associates, Inc. 
Role on potential project assignments: QCCS 
Years of experience in proposed role: 7 
Key benefits to ODOT and local agencies: 
• 15 years of CEI experience for large heavy 

civil construction projects 
• 7 years performing QCCS roles for ODOT 

projects statewide 
• ODOT-certified technician and inspector 
• Expertise in laboratory testing, field inspection, 

asphalt and concrete mix design, writing 
technical reports, reviewing construction plans 
and specifications, and construction monitoring 

Customer feedback:  
“KE&A’s commitment to providing 
quality services is evident 
because almost all of our quality 
control consulting and testing 
business is for return-clients 
supporting transportation 
construction projects in Oregon 

and Washington.” ~ Karrie Eixenberger, Owner, 
Manager KE & Associates, Inc. 
 
 
 
 
 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & Title: Jason Gish (Special Inspector) List Active Certification(s), Certification Number(s) and previous role(s) on relevant projects: 
• ODOT: Certified Aggregate Technician (CAgT); Certified Density Technician (CDT); Certified 

Asphalt Technician (CAT I); Certified Embankment & Base Technician (CEbT); Quality Control 
Technician (QCT); Certified Concrete Strength Testing Technician 

• ACI: Concrete Field Testing Technician – Grade 1; Concrete Strength Testing Technician  
• ICC: Soils Special Inspector; Structural Masonry Special Inspector; Proprietary Anchors 
• OBOA: Proprietary Anchors; Soils Special Inspector; Structural Masonry Special Inspector; 

Reinforced Concrete Special Inspector 
• NICET Level I Soils, Asphalt, and Concrete 
• Nuclear Gauge Operator, Radiation Safety Certification 
• WABO Reinforced Concrete Special Inspector 
Previous roles on relevant projects: 
TriMet, Willamette River Transit Bridge, Portland, OR: Provided materials testing and inspection 
services in support of the contractor’s quality control program for the new 1,720 foot long four-pier 
five-span cable stayed bridge over the Willamette River. Jason’s duties include inspection and testing 
of thousands of cubic yards of reinforced concrete, in-place nuclear density testing of structural fills 
and asphaltic concrete, inspection of proprietary anchors, and inspection and testing of the post-
tensioned concrete bridge spans. Project Outcome(s): This is an active project Jason is monitoring for 
compliance with the project plans, specifications and pertinent codes. 
ODOT/Clackamas County Roadway Improvements, Clackamas County, OR: QCCS services for 
several roadway improvement projects including SE Sunnyside Road: 82nd Avenue to 122nd Avenue 
Paving and Signal; King Road Preservation: Wichita to 82nd (Clackamas County); SW Stafford Road 
at SW Mountain Road; and N. Knights Bridge Road: Knights Bridge to N. Grant Street (Canby). 
Jason was responsible for quality management of submittals and testing; calculating quantities and pay 
factors; and recording information about the project in daily progress reports. Project Outcome(s): 
Jason’s work included confirming that all materials to be incorporated in the work met the 
requirements established in the contract documents and the “Oregon Standard Specifications for 
Construction”, as well as confirming the required materials testing was performed in conformance 
with ODOT’s “Field Test Procedure Manual”. 
City of Tualatin, SW 124th Avenue, Tualatin, OR: QCCS services including special inspection and 
materials testing services as project lead technician in support of the new construction of the four-lane, 
one-half mile section of SW 124th Avenue. Jason’s duties included fresh properties testing, reinforced 
concrete inspection, and nuclear density testing of structural fills in excess of 15 feet, base rock, trench 
backfill, and asphalt. Project Outcome(s): This is an active project Jason is monitoring for 
conformance with the project plans, specifications and pertinent codes. 

Name of firm (only if sub):  
Northwest Geotech, Inc. 
Role on potential project assignments: QCCS 
Years of experience in proposed role: 6 
Key benefits to ODOT and local agencies:  
• 6 years of CEI experience for ODOT and local 

agency projects in Oregon and Washington 
• ODOT-certified technician 
• ODOT QCCS for roadway improvement 

projects in Clackamas County 
• Expertise in special inspection and materials 

testing of soils, aggregate, asphaltic concrete, 
proprietary anchors, reinforced concrete, and 
structural masonry 

Client feedback: 
 
 
 
 
 

“I have worked with Jason Gish on a regular basis for the 
last six+ years. In my experience as a Civil/Public Works 
Inspector, he has shown professionalism and knowledge 
of the work to which he has been assigned. Jason 
comes to the project sites prepared and ready to adjust 
to changing conditions. He has shown experienced 
knowledge in many facets of inspection and testing 
including a thorough understanding of procedures and 
specifications including ASTM, AASHTO, specific City 
requirements and ODOT testing and inspection 
requirements.” ~ Jon L. Sparks, City of Tualatin – 
Engineering Technician II 
 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & Title: Adam Heberly, PE 
(Owner/Principal) 

List Active Certification(s), Certification Number(s) and previous role(s) on relevant projects: 
• Professional Engineer: Oregon #77412, California #C69200 
• ODOT General Inspection #40253  
• ODOT HMAC Inspection #40253 
• ODOT Traffic Signal Inspection #40253 
• ODOT Traffic Control Design/Inspection 
• ODOT Erosion Control Inspection #40253 
• ODOT Drilled Shaft Inspection #40253 
 

Previous roles on relevant projects: 
City of Roseburg/ODOT, Edenbower Boulevard and Stewart Parkway Intersection 
Improvements, Douglas County, OR: Inspector responsible for performing traffic signal, signing, 
and striping inspections for intersection improvements within the City of Roseburg and ODOT 
Region 3. Project Outcome(s): Adam performed traffic inspections that resulted in a 240% reduction 
in inspection fees. The project was completed on time and within budget. 
City of Roseburg/ODOT, Edenbower Boulevard at Aviation Drive Traffic Signal 
Improvements 12PW09 Phase II, Douglas County, OR: Inspector responsible for performing 
traffic signal, signing, and striping inspections for intersection improvements within the City of 
Roseburg and ODOT Region 3. Project Outcome(s): Adam performed traffic inspections that 
resulted in a 225% reduction in inspection fees. The project was completed on time and within 
budget.  
FHWA, North Umpqua Highway 138E, Douglas County, OR:  Project Manager, Assistant Project 
Manager, and General Inspector for the construction of Highway 138E over three construction 
seasons. Project Outcome(s):  The North Umpqua Highway was built within the three-season 
construction time frame with no significant change orders. The pavement smoothness testing 
confirmed excellent results and the paving contractor received a $100,000 pavement smoothness 
bonus. 
Douglas County Public Works Department/ODOT, North Umpqua River (Brown) Bridge, 
Douglas County, OR:  Designer for an emergency detour roadway and bridge alignment for the 627 
foot failing existing structure. Adam provided permanent roadway design and provided general 
construction inspection through some of the construction phase of the project. Project Outcome(s):  
The 740-foot, 12-span detour structure was built and the existing failing structure was demolished.  
The new 646-foot, three-span structure was constructed over three seasons.   

Name of firm (only if sub): Heberly Engineering 
Role on potential project assignments: 
Construction Inspection 
Years of experience in proposed role: 17 
Key benefits to ODOT and local agencies: 
• Local to the southern Willamette Valley and 

southern Oregon for rapid response in these 
areas 

• Established working relationship  with ODOT 
Region 3 and key staff in Salem 

• Performed CA/CEI services on LPA and 
ODOT facilities for the last nine years  

• Having designed and built many ODOT 
transportation projects, Adam integrates the 
theory of designing roads and the actual 
construction of the roadways 

• Experienced in construction management, 
contracting procedures, and inspection for 
ODOT and FHWA 

 

Customer feedback:  
“Adam is very skilled 
in design, inspection 
and project 
management. He 
brings a broad 
understanding to the 
project. I greatly 
appreciated his 

insights and competence on the North Umpqua Highway 
project. It was unusual and quite helpful to have a 
designer's perspective in the field as we built the 
project.” ~ Barry Marshall, Retired FHWA-BANC3 
 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

 

Name & Title: Greg Haffner (Construction 
Manager) 

List Active certification(s), certification number(s) and previous role(s) on relevant projects: 
• ODOT Certified: #44166 
• 13 HMAC Inspector  
• 19 General Construction Inspector 
• 10 Certified Traffic Signal Inspector , Renew 2013 
Previous roles on relevant projects: 
ODOT Region 2, OR22 Bridge Vertical Clearance Bridge, Salem, OR: Assistant Construction 
Project Manager for a $9.4 million dollar project that includes raising two bridges and lowering 
OR22 for vertical clearance under the Lancaster and Cordon bridges, storm improvements at Deer 
Park, and approximately five miles of preservation paving.  Project Outcome(s): The project is 
currently under construction. 
ODOT Region 2, Polk County, Fern Creek (Guthrie Road) Bridge, Dallas, OR: Construction 
Project Manager for this $300,000 detour bridge and a new concrete span bridge. Project 
Outcome(s): The project is currently under construction. 
City of Tigard, Burnham Street Reconstruction, Tigard, OR: Lead Construction Inspector 
responsible for all field work. Project included roadway reconstruction; water main installation; 
storm system and outfall replacement; undergrounding all overhead franchise utilities; and installing 
in-ground stormwater planters and LED lighting system. Greg was also responsible accepting proof 
rolling and inspecting all phases of roadway paving. He supported RFI responses and reviewed 
change order requests. Project Outcome(s): APWA National and State awards (Project of the Year 
under $5 million). 
City of Salem, Kuebler Boulevard SE: I-5 to Commercial St. (WB) Widening Section, Salem, 
OR: Lead Construction Inspector responsible for inspecting all phases of construction, including 
subgrade excavation, major storm system inspection, and a 72-foot detention system. Greg was 
responsible for quantity and quality for non-field tested materials and for quantity on all field tested 
materials. He also supported RFI responses and reviewed change order requests. Project 
Outcome(s): City of Salem Project Manager Aaron Kimsey was pleased with the construction team 
and the project results. 
Water Environment Services, Intertie 2 Force Main, Clackamas County, OR: Senior Lead 
Construction Inspector for this $9.4 million force main project. This complex project included 
working with stakeholders, including ODOT, City of Gladstone, Oregon City, and Clackamas 
County. His responsibilities included pipe installation inspection, complex air release vaults, pipe 
pressure testing, roadway repairs, storm system improvements, and rock blasting. His 
responsibilities also included reviewing change orders, field directives, RFI response, and monthly 
quantity documentation. Project Outcome(s): This project was built on time and within budget. 

Name of firm (only if sub): WHPacific 
Role on potential project assignments: 
Construction Inspector 
Years of experience in proposed role: 23 
 

Key benefits to ODOT and local agencies: 
• Proven CA/CEI experience for more than 18 

federal, state, and local agency projects in the 
past 23 years 

• Knows ODOT contracting procedures and 
Agency policies and specifications manuals 

• Proactive management skills to anticipate 
potential problems and work with the 
contractor to alleviate problems before they 
occur 

Customer feedback: 
“Overall I give the 
WHPacific team an 
excellent score on 
Construction 
Management and am 
happy to provide a 
positive reference on 

the Burnham Street Project.”  ~ Kim McMillan, PE - City 
of Tigard Engineering Manager, Burnham Street 
Reconstruction  
 
 
 
 

 



Key Staff Resumes for CA/CEI Services  
Consultant Name: HNTB Corporation; RFP #: 25134  [OR]  Mini-Solicitation #: _________ 
Project Name: Full Service A&E Price Agreements for ODOT and Local Agency Transportation Projects 
 

Key Staff for CA/CEI Services 

Name & Title: Jay Johnson (Project Engineer) List active certification(s), certification number(s) and previous role(s) on relevant projects: 
• Engineer in Training, OR  #78936EIT 
• ODOT Inspection and HMAC Certification #44584 
• ODOT Bridge Inspection #44584  
 

Previous roles on relevant projects: 
ODOT, Waud Bluff Trail, Portland, OR: Inspector responsible for completing daily project 
inspections and reporting for the construction of trail improvements and the bridge over an existing 
active railroad. Project Outcome(s): This project is under construction, with federal TE funding. 
ODOT, Tigard-Sherwood-Cornelius Pavement Construction, Washington County, OR: 
Inspector responsible for completing daily project inspections and reporting to construct the ARRA 
pavement overlay project at various locations throughout various communities. Project Outcome(s): 
This federally-funded project was completed under budget and on schedule. 
ODOT, Highway 219 Roadway Realignment, Scholls, OR: Completed daily project inspection and 
reporting to construct highway improvements. This was an ODOT-funded project. Project 
Outcome(s): This ODOT-funded project was completed under budget, while final paving was delayed 
due to bad by weather. 
ODOT, Washington County Overlay, OR: Inspector responsible for completing daily project 
inspections and reporting to construct the ARRA pavement overlay project at various locations 
throughout various communities. Project Outcome(s): This federally-funded project was completed 
under budget and on schedule. 
Clackamas County, Ten Eyck Bridge, Sandy, OR: Project Designer responsible for by performing 
bridge inspections on this $3 million project. Project Outcome(s): This project was completed under 
budget and on schedule.  
Port of Portland, North Lombard Street Widening, Port of Portland, OR: Project Designer for 
roadway widening of approximately 9,400 lineal feet of Lombard Street between Rivergate Street and 
the Columbia Slough Bridge, including the addition of a new sidewalk. Jay also provided engineering 
support services during construction, assisting the Port’s construction manager. Project Outcome(s): 
This project was completed under budget and on schedule.  
Washington County, SW Hall Boulevard/OR99W Intersection Improvement, Tigard, OR: 
Project Designer for this $5.8 million intersection improvement project. Project Outcome(s): ACEC 
Honors Award received. 

Name of firm (only if sub): WHPacific 
Role on potential project assignments:  
Construction Inspector 
Years of experience in proposed role: 15 
 

Key benefits to ODOT and local agencies: 
• 15 years of design and construction inspection 

experience for LPA projects  
• ODOT-certified inspector for general 

inspection, HMAC, and bridges 
• Inspector for all of the Washington County 

ARRA projects and improvements to OR219 
• Experienced in delivering services on time and 

within budget for design and construction 
roadway improvements that include quantity 
estimations, fieldwork investigations, design 
revisions, and construction management 

• Knows ODOT processes and agency policies 
and specifications manuals 

 

Customer feedback:  
“We have worked with Jay 
for the last several months 
on the OR22: Bridge 
Vertical Clearance Project 
in Salem, Oregon. Jay’s 
knowledge of construction 
practices and methods has 

been of significant benefit to the project as we all work to 
meet extremely tight deadlines. His practical 
interpretation of plans and specifications as well as 
constructability issues has allowed us to continue work 
without costly delays and interruptions.” ~ Matthew 
Kuenzi, K&E Excavating Assistant Project Manager, 
OR22: Bridge Vertical Clearance Project 
 

 


