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SP00566  (Special Provisions for the 2024 Book)  (Bidding on or after: 095-01-265 
 Last updated: 061-201-265) 
 

SECTION 00566 - CARBON FIBER REINFORCED POLYMER STRENGTHENING - 
NEAR SURFACE MOUNTED 

 
(Follow all instructions and make all edits with “Track Changes” turned on. If there are 
no instructions [purple text] above a subsection, paragraph, sentence, or bullet, then 
include it in the project. Delete all purple text before preparing the final document. All 
other modifications to this Section will require ODOT Technical Resource and State 
Specifications Engineer approval.) 
 
Comply with Section 00566 of the Standard Specifications modified as follows: 
 
00566.03  Required Submittals - Replace the title of this subsection with “Submittals” 
 
00566.03(b)  Test Results - Replace this subsection, except for the subsection number and 
title, with the following: 
 
At least 21 Calendar Days before starting Work, conduct longitudinal tensile property testing 
on five samples of the CFRP bar according to Part 2 of ACI 440.3R, ASTM D7205, or 
ASTM D3039 and submit test results. Furnish sample CFRP bars having the same physical 
properties as and be from the same manufacturer as the bars that are installed in permanent 
Work. 
 
00566.10  Pre-Approved CFRP Manufacturers and Material List - Replace the paragraph 
that begins "Furnish all bars having a …" with the following paragraph: 
 
Furnish all bars having a textured, deformed, or roughly sanded surface and marked at 
regular intervals along the length, spaced not more than 6 feet, showing the manufacturer’s 
mark, size designation and production lot number. 
 
00566.12  Material Sampling - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Provide five samples per lot of CFRP bar materials for testing by the Agency. Provide 
samples from the same lot(s) used in the permanent work. Provide the samples at least 21 
Calendar Days before starting CFRP installation work. Prepare samples’ length and end 
anchors according to ASTM D7205 or ASTM D3039. 
 
Allow the Engineer to select six additional samples per lot of CFRP bar materials delivered 
to the site for testing by the Agency. Provide samples a minimum of 8 feet in length. 
 
00566.42(a)  Surface Cleaning - Replace this subsection, except for the subsection number 
and title, with the following: 
 
Clean the groove according to the manufacturer's recommendations. If the manufacturer has 
not provided recommendations, thoroughly clean the groove with high-pressure water and a 
non-metallic brush. Before the groove dries out, blow it free of water and debris with 
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compressed air. Ensure that all dust, sand, laitance, grease, curing compounds, and any 
other bond-inhibiting matter is removed from the groove. Ensure the concrete surface of 
grooves is clean and structurally sound prior to installing CFRP bars. 
 
00566.44  CFRP Bar Installation - Replace the paragraph that begins "Center the CFRP 
bar …" with the following paragraph: 
 
Center the CFRP bar in the groove using approved centering devices at one-third points 
along the CFRP. Provide centering devices having not less than 1/8-inch resin cover when 
installed. Place nylon or polyethylene spacer material between the CFRP bars and exposed, 
existing steel reinforcing. 
 
00566.80  Measurement - Add the following to the end of this subsection: 
 
The estimated length of required CFRP bars is shown below. 
 

(Obtain structure number and quantities from the Bridge Designer.) 
 
 Structure Quantity 
  (Feet) 
 
 Bridge No. ________  
 Bridge No. ________  
 
00566.90  Payment - Replace the paragraph that begins "Payment will be payment …" with 
the following paragraph: 
 
Payment will be payment in full for furnishing and placing all Materials, and for providing all 
Equipment, labor, and Incidentals necessary to complete the Work as specified. 
 
 


