

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM ----- TRAINING / HOUR	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE -----
0100-0101000T	2018Q1	15050	MULTNOMAH	S001(392)	2,100	\$20.00	\$20.00	\$20.00	
	2018Q4	15115	CLACKAMAS	S064(056)	690	\$20.00	\$20.00	\$20.00	
		15125	MULTNOMAH	HSIP-S026(126)	1,560	\$20.00	\$20.00	\$20.00	
		15110	MULTNOMAH	S002(222)	1,740	\$20.00	\$20.00	\$20.00	
		15124	MULTNOMAH	S064(059)	2,100	\$20.00	\$20.00	\$20.00	
		15098	MULTNOMAH	SA00(029)	3,180	\$20.00	\$20.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SIGNS / SQFT									
0225-0102000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	1,500	\$8.00	\$14.00	\$18.00	
		15043	CLACKAMAS	S026(122)	1,735	\$14.00	\$13.00	\$15.00	
		15050	MULTNOMAH	S001(392)	3,500	\$16.00	\$16.00	\$18.00	
2018Q2	15083	15066	MULTNOMAH	S064(051)	150	\$20.00	\$60.00		
		15059	CLACKAMAS	S026(124)	350	\$30.00			
		15098	MULTNOMAH	S002(224)	4,325	\$12.50			
2018Q4	15103	15107	CLACKAMAS	S081(076)	285	\$39.50	\$100.00		
		15102	HOOD RIVER	S281(012)	392	\$16.50	\$27.00		
		15115	WASHINGTON	3915(000)	735	\$17.00	\$13.00	\$15.00	
		15125	CLACKAMAS	S064(056)	1,145	\$20.00	\$13.00	\$40.00	
		15110	MULTNOMAH	HSIP-S026(126)	1,865	\$15.00	\$44.50	\$20.00	
		15119	MULTNOMAH	S002(222)	2,350	\$19.00	\$26.50	\$16.50	
		15124	MULTNOMAH	S001(482)	4,900	\$14.00			
		15098	MULTNOMAH	S064(059)	5,710	\$20.00	\$20.00	\$19.00	
		15125	MULTNOMAH	SA00(029)	10,700	\$0.01	\$14.00	\$10.00	

TEMPORARY BARRICADES, TYPE II / EACH									
0225-0104000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	24	\$100.00	\$35.00	\$75.00	
		15050	MULTNOMAH	S001(392)	50	\$25.00	\$25.00	\$50.00	
		2018Q2	15083	MULTNOMAH	S064(051)	35	\$50.00	\$60.00	
2018Q4	15107	15102	HOOD RIVER	S281(012)	10	\$33.00	\$40.00		
		15098	WASHINGTON	3915(000)	22	\$88.00	\$28.00	\$30.00	
		15110	MULTNOMAH	SA00(029)	25	\$0.01	\$35.00	\$50.00	
		15119	MULTNOMAH	S002(222)	26	\$50.00	\$35.00	\$25.00	
		15125	MULTNOMAH	S001(482)	30	\$25.00			
		15125	MULTNOMAH	HSIP-S026(126)	40	\$35.00	\$250.00	\$150.00	

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q1	15043	CLACKAMAS	S026(122)	18	\$0.01	\$80.00	\$75.00	
		15039	MULTNOMAH	STP-S068(028)	19	\$165.00	\$100.00	\$165.00	
		15050	MULTNOMAH	S001(392)	50	\$28.00	\$28.00	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q2	15066	CLACKAMAS	S026(124)	13	\$100.00			
		15059	MULTNOMAH	S002(224)	46	\$80.00			
	2018Q4	15107	HOOD RIVER	S281(012)	6	\$115.00	\$145.00		
		15102	WASHINGTON	3915(000)	10	\$90.00	\$80.00	\$80.00	
		15103	CLACKAMAS	S081(076)	12	\$150.00	\$150.00		
		15115	CLACKAMAS	S064(056)	20	\$95.00	\$75.00	\$175.00	
		15110	MULTNOMAH	S002(222)	45	\$100.00	\$110.00	\$80.00	
		15125	MULTNOMAH	HSIP-S026(126)	49	\$95.00	\$350.00	\$150.00	
		15098	MULTNOMAH	SA00(029)	84	\$0.01	\$85.00	\$110.00	
		15119	MULTNOMAH	S001(482)	115	\$80.00			
		15124	MULTNOMAH	S064(059)	165	\$70.00	\$275.00	\$66.00	

TEMP GRD TYPE 2A REFL / FOOT									
0225-0108000F	2018Q1	15043	CLACKAMAS	S026(122)	237	\$0.01	\$20.25	\$21.00	

TEMP GRD TYPE 3 REFLECTORIZED / FOOT									
0225-0110000F	2018Q1	15043	CLACKAMAS	S026(122)	26	\$0.01	\$55.00	\$60.00	

TEMP GRD TERMINALS, NON-FLAR / EACH									
0225-0115000E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$0	\$1,800	\$1,900	

TEMP GUARDRAIL TRANSITION / EACH									
0225-0117000E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$0	\$1,975	\$2,000	

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q1	15043	CLACKAMAS	S026(122)	1,050	\$30.00	\$18.00	\$23.00	
		15050	MULTNOMAH	S001(392)	2,100	\$12.00	\$11.25	\$12.00	
	2018Q2	15059	MULTNOMAH	S002(224)	640	\$13.00			

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q4	15098	MULTNOMAH	SA00(029)	276	\$100.00	\$50.00	\$37.50	
		15125	MULTNOMAH	HSIP-S026(126)	1,000	\$13.00	\$14.00	\$11.50	
		15119	MULTNOMAH	S001(482)	2,650	\$12.75			
		15115	CLACKAMAS	S064(056)	3,788	\$11.00	\$25.00	\$12.00	
		15110	MULTNOMAH	S002(222)	6,301	\$12.00	\$11.75	\$11.75	
		15124	MULTNOMAH	S064(059)	8,906	\$10.85	\$13.00	\$12.00	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q1	15043	CLACKAMAS	S026(122)	1,200	\$0.01	\$8.00	\$7.00	
		15050	MULTNOMAH	S001(392)	1,400	\$10.00	\$3.25	\$3.50	
	2018Q2	15059	MULTNOMAH	S002(224)	640	\$7.00			
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	500	\$9.00	\$5.75	\$4.00	
		15098	MULTNOMAH	SA00(029)	2,208	\$20.00	\$30.00	\$6.30	
		15115	CLACKAMAS	S064(056)	2,263	\$5.00	\$7.00	\$6.00	
		15119	MULTNOMAH	S001(482)	4,300	\$5.00			
		15110	MULTNOMAH	S002(222)	11,903	\$1.75	\$1.75	\$1.75	
		15124	MULTNOMAH	S064(059)	15,288	\$5.00	\$4.00	\$3.75	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q1	15050	MULTNOMAH	S001(392)	6	\$1,350	\$1,350	\$1,350	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$1,500	\$3,000	\$1,550	
		15119	MULTNOMAH	S001(482)	3	\$1,250			
		15124	MULTNOMAH	S064(059)	13	\$1,500	\$1,400	\$1,250	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q1	15050	MULTNOMAH	S001(392)	1	\$1,750	\$2,950	\$2,900	
		15043	CLACKAMAS	S026(122)	4	\$4,000	\$2,450	\$2,500	
	2018Q2	15059	MULTNOMAH	S002(224)	1	\$1,750			
	2018Q4	15115	CLACKAMAS	S064(056)	2	\$1,800	\$5,000	\$2,250	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	(cont)	15110	MULTNOMAH	S002(222)	4	\$2,000	\$1,950	\$1,950	
		15124	MULTNOMAH	S064(059)	4	\$2,250	\$2,000	\$1,750	
		15125	MULTNOMAH	HSIP-S026(126)	10	\$1,600	\$1,800	\$1,900	

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q1	15050	MULTNOMAH	S001(392)	11	\$350.00	\$565.00	\$550.00	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$260	\$1,000	\$275	
		15119	MULTNOMAH	S001(482)	6	\$450.00			
		15124	MULTNOMAH	S064(059)	18	\$450.00	\$400.00	\$350.00	

MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	2018Q1	15050	MULTNOMAH	S001(392)	1	\$350.00	\$565.00	\$550.00	
		15043	CLACKAMAS	S026(122)	4	\$0.01	\$325.00	\$500.00	
	2018Q2	15059	MULTNOMAH	S002(224)	2	\$300.00			
	2018Q4	15124	MULTNOMAH	S064(059)	1	\$450.00	\$400.00	\$350.00	
		15125	MULTNOMAH	HSIP-S026(126)	5	\$475.00	\$600.00	\$500.00	
		15110	MULTNOMAH	S002(222)	11	\$375.00	\$375.00	\$375.00	

TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$4,000	\$4,000	\$7,500	
		15039	MULTNOMAH	STP-S068(028)	3	\$10,000	\$5,000	\$30,000	
		15050	MULTNOMAH	S001(392)	4	\$17,000	\$29,230	\$20,000	
	2018Q2	15059	MULTNOMAH	S002(224)	3	\$5,250			
	2018Q4	15102	WASHINGTON	3915(000)	1	\$7,000	\$10,000	\$5,000	
		15110	MULTNOMAH	S002(222)	2	\$22,000	\$24,950	\$12,000	
		15115	CLACKAMAS	S064(056)	2	\$25,000	\$15,000	\$25,000	
		15098	MULTNOMAH	SA00(029)	6	\$25,000	\$15,000	\$5,000	
		15119	MULTNOMAH	S001(482)	6	\$18,500			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	(cont)	15124	MULTNOMAH	S064(059)	18	\$5,000	\$16,000	\$0	

TEMPORARY GLARE SHIELDS / FOOT									
0225-0140000F	2018Q4	15110	MULTNOMAH	S002(222)	644	\$10.00	\$10.00	\$9.69	

MOVING TEMP GLARE SHIELDS / FOOT									
0225-0141000F	2018Q4	15110	MULTNOMAH	S002(222)	438	\$5.50	\$5.30	\$5.29	

REFLECTIVE BARRIER PANELS / EACH									
0225-0141100E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	176	\$18.00	\$20.00	\$19.00	
		15119	MULTNOMAH	S001(482)	416	\$18.00			
		15110	MULTNOMAH	S002(222)	1,268	\$18.00	\$18.00	\$18.00	
		15124	MULTNOMAH	S064(059)	2,753	\$18.00	\$18.00	\$17.00	

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$0.01	\$1.50	\$1.00	
		15050	MULTNOMAH	S001(392)	1	\$1.00	\$1.50	\$1.00	
	2018Q2	15059	MULTNOMAH	S002(224)	2	\$1.00			
	2018Q4	15124	MULTNOMAH	S064(059)	4	\$2.00	\$1.00	\$1.00	
		15115	CLACKAMAS	S064(056)	9	\$2.00	\$0.01	\$2.55	
		15110	MULTNOMAH	S002(222)	64	\$2.00	\$2.00	\$2.00	

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$0.01	\$500.00	\$1.00	
		15050	MULTNOMAH	S001(392)	2	\$0.01	\$200.00	\$1.00	
		15039	MULTNOMAH	STP-S068(028)	6	\$2,000	\$0	\$500	
	2018Q2	15059	MULTNOMAH	S002(224)	2	\$1.00			

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q4	15102	WASHINGTON	3915(000)	1	\$1.00	\$1.00	\$0.01	
		15115	CLACKAMAS	S064(056)	2	\$18,000	\$0	\$500	
		15124	MULTNOMAH	S064(059)	2	\$100.00	\$1.00	\$0.01	
		15098	MULTNOMAH	SA00(029)	3	\$0.01	\$5.00	\$0.01	
		15119	MULTNOMAH	S001(482)	3	\$1.00			
		15110	MULTNOMAH	S002(222)	8	\$500.00	\$100.00	\$100.00	

REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q1	15050	MULTNOMAH	S001(392)	3	\$1.00	\$1.50	\$1.00	
	2018Q4	15115	CLACKAMAS	S064(056)	43	\$2.00	\$0.01	\$2.00	
		15119	MULTNOMAH	S001(482)	48	\$2.00			
		15124	MULTNOMAH	S064(059)	90	\$2.00	\$1.00	\$1.00	

PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q1	15050	MULTNOMAH	S001(392)	500	\$20.00	\$19.00	\$55.00	
		15039	MULTNOMAH	STP-S068(028)	2,475	\$15.00	\$25.00	\$18.00	
	2018Q2	15083	MULTNOMAH	S064(051)	400	\$30.00	\$75.00		
	2018Q4	15098	MULTNOMAH	SA00(029)	100	\$60.00	\$50.00	\$31.10	
		15102	WASHINGTON	3915(000)	120	\$23.00	\$10.00	\$20.00	
		15110	MULTNOMAH	S002(222)	430	\$50.00	\$20.00	\$30.00	
		15125	MULTNOMAH	HSIP-S026(126)	5,350	\$16.00	\$50.00	\$36.99	

SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q4	15119	MULTNOMAH	S001(482)	150	\$5.00			
		15098	MULTNOMAH	SA00(029)	450	\$30.00	\$30.00	\$12.40	
		15115	CLACKAMAS	S064(056)	3,538	\$2.00	\$2.00	\$2.00	
		15110	MULTNOMAH	S002(222)	4,837	\$1.25	\$1.25	\$1.25	

BICYCLE CHANNELIZING DEVICES / FOOT									
0225-0141950F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4,350	\$16.00	\$37.00	\$46.67	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	2018Q1	15043	CLACKAMAS	S026(122)	93	\$80.00	\$28.00	\$35.00	
		15039	MULTNOMAH	STP-S068(028)	104	\$40.00	\$80.00	\$65.00	
		15050	MULTNOMAH	S001(392)	400	\$28.00	\$28.00	\$55.00	
	2018Q2	15066	CLACKAMAS	S026(124)	100	\$50.00			
		15059	MULTNOMAH	S002(224)	617	\$28.00			
	2018Q4	15102	WASHINGTON	3915(000)	32	\$60.00	\$32.00	\$40.00	
		15103	CLACKAMAS	S081(076)	70	\$30.00	\$60.00		
		15125	MULTNOMAH	HSIP-S026(126)	82	\$30.00	\$45.00	\$60.00	
		15110	MULTNOMAH	S002(222)	227	\$35.00	\$40.00	\$28.00	
		15115	CLACKAMAS	S064(056)	335	\$46.00	\$80.00	\$75.00	
		15119	MULTNOMAH	S001(482)	580	\$28.00			
		15098	MULTNOMAH	SA00(029)	665	\$0.01	\$30.00	\$36.00	
		15124	MULTNOMAH	S064(059)	2,125	\$37.00	\$20.00	\$36.00	

TEMP REFLECTIVE PVMT MARKERS / EACH									
0225-0148000E	2018Q4	15107	HOOD RIVER	S281(012)	100	\$6.00	\$4.00		
		15125	MULTNOMAH	HSIP-S026(126)	490	\$5.00	\$5.60	\$5.25	
		15098	MULTNOMAH	SA00(029)	1,100	\$5.00	\$5.00	\$10.00	

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	2018Q1	15043	CLACKAMAS	S026(122)	203	\$2.00	\$2.00	\$1.50	
		15039	MULTNOMAH	STP-S068(028)	285	\$12.00	\$0.50	\$4.52	
		15050	MULTNOMAH	S001(392)	6,000	\$1.10	\$2.50	\$1.50	
	2018Q4	15102	WASHINGTON	3915(000)	162	\$5.00	\$5.00	\$0.50	
		15119	MULTNOMAH	S001(482)	1,100	\$2.50			

TEMPORARY REMOVABLE TAPE / FOOT									
0225-0150000F	2018Q1	15050	MULTNOMAH	S001(392)	2,000	\$1.15	\$1.85	\$1.25	
	2018Q4	15124	MULTNOMAH	S064(059)	915	\$2.85	\$1.00	\$2.85	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY REMOVABLE TAPE / FOOT									
0225-0150000F	(cont)	15098	MULTNOMAH	SA00(029)	15,000	\$1.25	\$2.25	\$1.70	

TEMPORARY NON-REFLECTIVE TAPE / FOOT									
0225-0152000F	2018Q4	15124	MULTNOMAH	S064(059)	1,620	\$3.75	\$2.50	\$3.75	

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15043	CLACKAMAS	S026(122)	12,000	\$0.01	\$0.21	\$0.15	
		15050	MULTNOMAH	S001(392)	250,000	\$0.10	\$0.14	\$0.20	
	2018Q2	15059	MULTNOMAH	S002(224)	20,000	\$0.30			
	2018Q4	15102	WASHINGTON	3915(000)	2,800	\$1.00	\$0.60	\$0.70	
		15119	MULTNOMAH	S001(482)	23,000	\$0.19			
		15115	CLACKAMAS	S064(056)	25,600	\$0.20	\$0.20	\$0.16	
		15110	MULTNOMAH	S002(222)	55,050	\$0.15	\$0.13	\$0.13	
		15124	MULTNOMAH	S064(059)	102,500	\$0.09	\$0.15	\$0.09	
		15125	MULTNOMAH	HSIP-S026(126)	121,000	\$0.12	\$0.15	\$0.14	

TEMPORARY PAVEMENT LEGENDS / EACH									
0225-0153100E	2018Q1	15050	MULTNOMAH	S001(392)	60	\$46.00	\$55.00	\$75.00	
	2018Q4	15119	MULTNOMAH	S001(482)	22	\$86.00			
15125		MULTNOMAH	HSIP-S026(126)	70	\$60.00	\$63.00	\$60.00		

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q1	15043	CLACKAMAS	S026(122)	48	\$0.01	\$4.00	\$6.50	
		15039	MULTNOMAH	STP-S068(028)	2,860	\$3.00	\$2.00	\$1.95	
		15050	MULTNOMAH	S001(392)	3,500	\$1.30	\$1.65	\$1.25	
	2018Q4	15110	MULTNOMAH	S002(222)	588	\$2.50	\$2.50	\$2.50	
		15125	MULTNOMAH	HSIP-S026(126)	1,728	\$1.50	\$2.00	\$2.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	170	\$4.00	\$3.00	\$1.25	
		15043	CLACKAMAS	S026(122)	6,000	\$0.01	\$0.39	\$0.50	
		15050	MULTNOMAH	S001(392)	12,000	\$0.45	\$0.45	\$0.50	
	2018Q2	15059	MULTNOMAH	S002(224)	4,300	\$1.80			
	2018Q4	15102	WASHINGTON	3915(000)	810	\$2.00	\$1.50	\$1.50	
		15110	MULTNOMAH	S002(222)	17,710	\$0.45	\$0.41	\$0.41	
		15124	MULTNOMAH	S064(059)	18,300	\$0.48	\$0.50	\$0.48	
		15115	CLACKAMAS	S064(056)	38,400	\$0.40	\$0.50	\$0.38	
		15119	MULTNOMAH	S001(482)	80,700	\$0.27			
	15125	MULTNOMAH	HSIP-S026(126)	121,000	\$0.30	\$0.40	\$0.38		

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q1	15039	MULTNOMAH	STP-S068(028)	180	\$5.00	\$3.00	\$2.55	
		15119	MULTNOMAH	S001(482)	1,056	\$2.00			
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	2,199	\$3.00	\$3.40	\$3.15	

BAR REMOVAL / SQFT									
0225-0156000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	4,290	\$3.00	\$1.00	\$2.35	
		15110	MULTNOMAH	S002(222)	543	\$10.25	\$2.50	\$2.50	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1,976	\$3.00	\$3.45	\$3.15	

PORTABLE TRAFFIC SIGNAL / EACH									
0225-0158000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	6	\$400	\$2,000	\$5,000	
		15039	MULTNOMAH	STP-S068(028)	22	\$1,500	\$2,000	\$4,000	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	2	\$5,000	\$2,000	\$2,300	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	(cont)	15043	CLACKAMAS	S026(122)	2	\$2,000	\$700	\$2,500	
		15050	MULTNOMAH	S001(392)	6	\$2,650	\$4,985	\$2,000	
	2018Q2	15066	CLACKAMAS	S026(124)	1	\$500.00			
		15059	MULTNOMAH	S002(224)	2	\$1,500			
	2018Q4	15102	WASHINGTON	3915(000)	1	\$1,000	\$2,260	\$1,500	
		15103	CLACKAMAS	S081(076)	2	\$3,500	\$1,000		
		15110	MULTNOMAH	S002(222)	2	\$5,000	\$5,640	\$2,000	
		15115	CLACKAMAS	S064(056)	2	\$9,000	\$6,000	\$2,500	
		15125	MULTNOMAH	HSIP-S026(126)	2	\$4,500	\$2,800	\$3,500	
		15098	MULTNOMAH	SA00(029)	6	\$6,000	\$3,500	\$5,000	
		15119	MULTNOMAH	S001(482)	7	\$4,500			
		15124	MULTNOMAH	S064(059)	17	\$3,000	\$3,000	\$0	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	4	\$4,000	\$8,000	\$7,200	
		15043	CLACKAMAS	S026(122)	4	\$5,000	\$5,000	\$7,500	
		15050	MULTNOMAH	S001(392)	25	\$6,750	\$11,630	\$5,000	
	2018Q2	15066	CLACKAMAS	S026(124)	2	\$1,000			
		15059	MULTNOMAH	S002(224)	14	\$3,500			
	2018Q4	15102	WASHINGTON	3915(000)	1	\$1,500	\$5,000	\$4,000	
		15110	MULTNOMAH	S002(222)	4	\$15,000	\$13,100	\$7,000	
		15115	CLACKAMAS	S064(056)	4	\$11,000	\$15,000	\$15,000	
		15107	HOOD RIVER	S281(012)	5	\$2,150	\$5,500		
		15125	MULTNOMAH	HSIP-S026(126)	5	\$15,000	\$5,900	\$10,000	
		15103	CLACKAMAS	S081(076)	7	\$5,000	\$2,000		
		15098	MULTNOMAH	SA00(029)	10	\$20,000	\$7,500	\$20,000	
		15119	MULTNOMAH	S001(482)	13	\$7,500			
		15124	MULTNOMAH	S064(059)	38	\$1,000	\$14,000	\$10,000	

SMART WORK ZONE SYSTEM MOBILIZATION / EACH									
0225-0167100E	2018Q4	15119	MULTNOMAH	S001(482)	2	\$3,750			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SMART WORK ZONE SYSTEM / DAY									
0225-0167200U	2018Q4	15119	MULTNOMAH	S001(482)	12	\$2,550			
PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH									
0225-0167300E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$650	\$4,850	\$20,000	
	2018Q4	15110	MULTNOMAH	S002(222)	2	\$750	\$1,750	\$750	
		15124	MULTNOMAH	S064(059)	2	\$1,000	\$10,000	\$7,000	
RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$1,250	\$27,690	\$10,000	
	2018Q4	15110	MULTNOMAH	S002(222)	2	\$10,000	\$9,360	\$12,500	
		15119	MULTNOMAH	S001(482)	2	\$20,000			
		15124	MULTNOMAH	S064(059)	3	\$5,000	\$15,000	\$6,000	
TEMPORARY SIDEWALK RAMP, PARALLEL / EACH									
0225-0167610E	2018Q1	15050	MULTNOMAH	S001(392)	24	\$1,200	\$830	\$1,500	
TEMPORARY CURB RAMP, PARALLEL / EACH									
0225-0167640E	2018Q2	15083	MULTNOMAH	S064(051)	1	\$2,500	\$2,800		
	2018Q4	15102	WASHINGTON	3915(000)	1	\$800	\$2,800	\$2,000	
		15125	MULTNOMAH	HSIP-S026(126)	10	\$1,000	\$365	\$500	
TEMPORARY CURB RAMP, CONSTRUCTED / EACH									
0225-0167660E	2018Q4	15110	MULTNOMAH	S002(222)	3	\$1,500	\$800	\$2,450	
FLAGGERS / HOUR									
0225-0168000T	2018Q1	15043	CLACKAMAS	S026(122)	600	\$0.01	\$49.00	\$50.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGERS / HOUR									
0225-0168000T	(cont)	15039	MULTNOMAH	STP-S068(028)	900	\$57.00	\$60.00	\$49.00	
		15050	MULTNOMAH	S001(392)	1,000	\$53.00	\$54.00	\$58.00	
	2018Q2	15083	MULTNOMAH	S064(051)	200	\$55.00	\$65.00		
	2018Q4	15102	WASHINGTON	3915(000)	200	\$40.00	\$52.00	\$55.00	
		15115	CLACKAMAS	S064(056)	320	\$55.00	\$60.00	\$60.00	
		15098	MULTNOMAH	SA00(029)	1,700	\$0.01	\$51.00	\$50.00	
		15119	MULTNOMAH	S001(482)	1,760	\$56.75			
		15103	CLACKAMAS	S081(076)	1,800	\$52.50	\$60.00		
		15107	HOOD RIVER	S281(012)	1,800	\$60.00	\$58.00		
		15124	MULTNOMAH	S064(059)	2,500	\$53.00	\$55.00	\$0.01	
		15110	MULTNOMAH	S002(222)	3,000	\$50.80	\$56.25	\$52.00	
		15125	MULTNOMAH	HSIP-S026(126)	12,820	\$52.00	\$59.00	\$52.25	

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$0	\$1,300	\$1,300	
		15039	MULTNOMAH	STP-S068(028)	3	\$4,000	\$2,500	\$5,000	
		15050	MULTNOMAH	S001(392)	4	\$1,250	\$3,460	\$4,000	
	2018Q4	15102	WASHINGTON	3915(000)	1	\$200	\$1,250	\$500	
		15103	CLACKAMAS	S081(076)	3	\$5,000	\$1,000		
		15098	MULTNOMAH	SA00(029)	4	\$0	\$2,500	\$3,500	
		15110	MULTNOMAH	S002(222)	5	\$1,200	\$2,500	\$2,500	
		15124	MULTNOMAH	S064(059)	6	\$1,000	\$7,500	\$1,450	
		15119	MULTNOMAH	S001(482)	9	\$1,250			
		15125	MULTNOMAH	HSIP-S026(126)	15	\$1,500	\$940	\$750	

TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	2018Q1	15043	CLACKAMAS	S026(122)	40	\$600.00	\$475.00	\$300.00	
		15039	MULTNOMAH	STP-S068(028)	72	\$200.00	\$700.00	\$432.00	
		15050	MULTNOMAH	S001(392)	150	\$1,200	\$790	\$1,200	
	2018Q2	15059	MULTNOMAH	S002(224)	100	\$250.00			
	2018Q4	15102	WASHINGTON	3915(000)	20	\$765.00	\$400.00	\$250.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	(cont)	15103	CLACKAMAS	S081(076)	60	\$450.00	\$500.00		
		15119	MULTNOMAH	S001(482)	60	\$600.00			
		15115	CLACKAMAS	S064(056)	200	\$300.00	\$0.01	\$950.00	
		15125	MULTNOMAH	HSIP-S026(126)	384	\$120.00	\$330.00	\$100.00	
		15098	MULTNOMAH	SA00(029)	560	\$0.01	\$750.00	\$925.00	
		15110	MULTNOMAH	S002(222)	650	\$485.00	\$100.00	\$65.00	
		15124	MULTNOMAH	S064(059)	1,080	\$1.00	\$175.00	\$0.01	

RAILROAD FLAGGER SERVICES / EACH

0225-0170000E	2018Q4	15124	MULTNOMAH	S064(059)	18	\$1,000	\$2,000	\$2,000	
---------------	--------	-------	-----------	-----------	----	---------	---------	---------	--

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMP TYPE CL CHAIN LINK FNC / FOOT									
0270-0114000F	2018Q1	15043	CLACKAMAS	S026(122)	80	\$10.00	\$4.50	\$6.00	
	2018Q4	15124	MULTNOMAH	S064(059)	2,260	\$22.00	\$20.00	\$18.00	
		15125	MULTNOMAH	HSIP-S026(126)	2,600	\$7.00	\$11.50	\$13.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PLASTIC SHEETING / SQYD									
0280-0101000J	2018Q1	15043	CLACKAMAS	S026(122)	200	\$2.00	\$0.95	\$2.50	
	2018Q2	15066	CLACKAMAS	S026(124)	350	\$2.00			
	2018Q4	15102	WASHINGTON	3915(000)	200	\$0.10	\$2.00	\$2.00	
		15107	HOOD RIVER	S281(012)	200	\$3.00	\$2.50		
		15115	CLACKAMAS	S064(056)	250	\$2.00	\$3.00	\$5.00	
		15110	MULTNOMAH	S002(222)	500	\$5.00	\$2.80	\$15.00	
		15124	MULTNOMAH	S064(059)	2,700	\$1.00	\$1.50	\$1.70	

TEMPORARY MULCHING, HYDROMULCH / ACRE									
0280-0104010R	2018Q2	15083	MULTNOMAH	S064(051)	0.50	\$3,000	\$6,500		

TEMPORARY MULCHING, STRAW / ACRE									
0280-0104020R	2018Q1	15050	MULTNOMAH	S001(392)	0.20	\$3,750	\$2,300	\$2,500	
		15043	CLACKAMAS	S026(122)	1.50	\$500	\$2,300	\$2,400	
	2018Q2	15066	CLACKAMAS	S026(124)	0.10	\$5,000			
	2018Q4	15107	HOOD RIVER	S281(012)	0.05	\$17,000	\$4,000		
		15124	MULTNOMAH	S064(059)	3.30	\$1,800	\$2,500	\$2,275	

MATTING, TYPE A / SQYD									
0280-0105010J	2018Q1	15043	CLACKAMAS	S026(122)	7,260	\$1.20	\$1.10	\$1.20	
	2018Q4	15110	MULTNOMAH	S002(222)	500	\$5.00	\$3.00	\$2.60	

MATTING, TYPE D / SQYD									
0280-0105040J	2018Q4	15115	CLACKAMAS	S064(056)	5,370	\$2.60	\$3.00	\$4.50	

MATTING, TYPE E / SQYD									
0280-0105050J	2018Q4	15102	WASHINGTON	3915(000)	13	\$10.00	\$38.00	\$40.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MATTING, TYPE F / SQYD									
0280-0105060J	2018Q1	15043	CLACKAMAS	S026(122)	1,200	\$4.00	\$4.00	\$4.00	

COMPOST EROSION BLANKET / SQYD									
0280-0105100J	2018Q1	15050	MULTNOMAH	S001(392)	650	\$5.30	\$5.30	\$5.00	
		15043	CLACKAMAS	S026(122)	7,400	\$2.40	\$2.20	\$2.25	
	2018Q2	15066	CLACKAMAS	S026(124)	360	\$8.00			
	2018Q4	15102	WASHINGTON	3915(000)	3,400	\$1.00	\$3.00	\$3.00	
		15125	MULTNOMAH	HSIP-S026(126)	7,891	\$2.50	\$2.70	\$2.50	
		15110	MULTNOMAH	S002(222)	22,921	\$2.90	\$2.90	\$2.90	
		15124	MULTNOMAH	S064(059)	72,500	\$2.50	\$2.50	\$2.20	

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q4	15115	CLACKAMAS	S064(056)	25	\$400.00	\$100.00	\$150.00	

CHECK DAM, TYPE 3 / EACH									
0280-0106030E	2018Q4	15102	WASHINGTON	3915(000)	2	\$333.00	\$96.00	\$200.00	
		15124	MULTNOMAH	S064(059)	2	\$85.00	\$100.00	\$180.00	
		15107	HOOD RIVER	S281(012)	3	\$80.00	\$80.00		
		15115	CLACKAMAS	S064(056)	31	\$400.00	\$75.00	\$225.00	
		15110	MULTNOMAH	S002(222)	56	\$25.00	\$300.00	\$81.00	

CHECK DAM, TYPE 6 / EACH									
0280-0106060E	2018Q1	15043	CLACKAMAS	S026(122)	7	\$100.00	\$80.00	\$150.00	
	2018Q4	15124	MULTNOMAH	S064(059)	15	\$85.00	\$60.00	\$85.00	

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q1	15043	CLACKAMAS	S026(122)	4	\$0	\$2,500	\$1,600	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q4	15102	WASHINGTON	3915(000)	2	\$500	\$3,200	\$0	
		15110	MULTNOMAH	S002(222)	10	\$3,000	\$2,500	\$2,700	
		15115	CLACKAMAS	S064(056)	11	\$500	\$0	\$2,000	
		15125	MULTNOMAH	HSIP-S026(126)	40	\$500	\$1,000	\$250	
		15124	MULTNOMAH	S064(059)	50	\$2,200	\$2,000	\$3,000	

CONCRETE WASHOUT FACILITY / EACH									
0280-0112500E	2018Q4	15124	MULTNOMAH	S064(059)	2	\$6,000	\$5,000	\$600	
		15110	MULTNOMAH	S002(222)	4	\$300	\$2,500	\$2,000	

SEDIMENT FENCE / FOOT									
0280-0113000F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1,190	\$3.00	\$3.00	\$3.00	
		15110	MULTNOMAH	S002(222)	4,491	\$2.65	\$2.65	\$2.65	

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q1	15043	CLACKAMAS	S026(122)	7	\$100.00	\$50.00	\$55.00	
		15039	MULTNOMAH	STP-S068(028)	23	\$80.00	\$75.00	\$300.00	
		15050	MULTNOMAH	S001(392)	340	\$100.00	\$95.00	\$90.00	
	2018Q2	15083	MULTNOMAH	S064(051)	20	\$100.00	\$265.00		
		15059	MULTNOMAH	S002(224)	90	\$100.00			
	2018Q4	15102	WASHINGTON	3915(000)	5	\$100.00	\$112.00	\$50.00	
		15107	HOOD RIVER	S281(012)	9	\$50.00	\$100.00		
		15119	MULTNOMAH	S001(482)	30	\$150.00			
		15115	CLACKAMAS	S064(056)	36	\$83.00	\$100.00	\$150.00	
		15110	MULTNOMAH	S002(222)	40	\$100.00	\$85.00	\$95.00	
		15098	MULTNOMAH	SA00(029)	110	\$50.00	\$200.00	\$100.00	
		15125	MULTNOMAH	HSIP-S026(126)	124	\$70.00	\$67.00	\$60.00	
		15124	MULTNOMAH	S064(059)	250	\$80.00	\$40.00	\$90.00	

INLET PROTECTION, TYPE 4 / EACH									
0280-0114040E	2018Q1	15043	CLACKAMAS	S026(122)	8	\$100.00	\$12.00	\$15.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

INLET PROTECTION, TYPE 4 / EACH									
0280-0114040E	2018Q4	15119	MULTNOMAH	S001(482)	4	\$350.00			
		15098	MULTNOMAH	SA00(029)	50	\$50.00	\$125.00	\$100.00	

INLET PROTECTION, TYPE 7 / EACH									
0280-0114070E	2018Q4	15110	MULTNOMAH	S002(222)	3	\$400.00	\$170.00	\$125.00	
		15102	WASHINGTON	3915(000)	4	\$100.00	\$320.00	\$50.00	
		15103	CLACKAMAS	S081(076)	10	\$200.00	\$200.00		
		15110	MULTNOMAH	S002(222)	16	\$250.00	\$170.00	\$105.00	

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	2018Q1	15039	MULTNOMAH	STP-S068(028)	15	\$40.00	\$60.00	\$350.00	
		15043	CLACKAMAS	S026(122)	50	\$15.00	\$12.00	\$15.00	
		15050	MULTNOMAH	S001(392)	50	\$45.00	\$135.00	\$90.00	
	2018Q2	15083	MULTNOMAH	S064(051)	20	\$20.00	\$265.00		

SEDIMENT BARRIER, TYPE 3 / FOOT									
0280-0115030F	2018Q1	15043	CLACKAMAS	S026(122)	100	\$4.00	\$3.10	\$4.00	
	2018Q2	15083	MULTNOMAH	S064(051)	100	\$4.00	\$20.00		
	2018Q4	15102	WASHINGTON	3915(000)	12	\$25.00	\$111.00	\$20.00	
		15124	MULTNOMAH	S064(059)	100	\$2.95	\$2.00	\$3.00	
		15125	MULTNOMAH	HSIP-S026(126)	200	\$3.00	\$3.75	\$5.00	
		15115	CLACKAMAS	S064(056)	300	\$6.00	\$4.00	\$6.00	
		15107	HOOD RIVER	S281(012)	1,827	\$2.75	\$3.00		
		15110	MULTNOMAH	S002(222)	4,559	\$2.60	\$2.60	\$2.60	

SEDIMENT BARRIER, TYPE 8 / FOOT									
0280-0115080F	2018Q1	15043	CLACKAMAS	S026(122)	2,100	\$5.00	\$6.25	\$6.50	
	2018Q4	15124	MULTNOMAH	S064(059)	4,600	\$3.45	\$5.00	\$4.45	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SEDIMENT BARRIER, TYPE 9 / EACH									
0280-0115090E	2018Q4	15124	MULTNOMAH	S064(059)	930	\$2.95	\$10.00	\$2.75	

SEDIMENT BARRIER, TYPE 9 / FOOT									
0280-0115090F	2018Q1	15043	CLACKAMAS	S026(122)	2,900	\$2.00	\$2.60	\$2.75	
	2018Q2	15066	CLACKAMAS	S026(124)	140	\$15.00			
	2018Q4	15102	WASHINGTON	3915(000)	480	\$9.00	\$3.00	\$3.00	
		15125	MULTNOMAH	HSIP-S026(126)	1,791	\$4.00	\$4.60	\$5.00	
		15115	CLACKAMAS	S064(056)	1,815	\$3.00	\$3.00	\$12.00	
		15110	MULTNOMAH	S002(222)	1,944	\$3.10	\$3.10	\$3.10	

STRAW BALE / EACH									
0280-0119000E	2018Q4	15115	CLACKAMAS	S064(056)	10	\$60.00	\$50.00	\$15.00	
		15124	MULTNOMAH	S064(059)	50	\$25.00	\$60.00	\$37.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONTAMINATED SOIL REMOVAL / TON									
0294-0200000M	2018Q1	15039	MULTNOMAH	STP-S068(028)	94	\$150.00	\$100.00	\$150.00	
		15050	MULTNOMAH	S001(392)	100	\$225.00	\$100.00	\$170.00	
	2018Q2	15083	MULTNOMAH	S064(051)	33	\$165.00	\$140.00		
	2018Q4	15107	HOOD RIVER	S281(012)	1,936	\$45.00	\$55.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAINTED CONCRETE / TON									
0296-0100000M	2018Q1	15043	CLACKAMAS	S026(122)	250	\$0.01	\$58.00	\$110.00	
		15050	MULTNOMAH	S001(392)	700	\$125.00	\$150.00	\$350.00	
	2018Q4	15102	WASHINGTON	3915(000)	5	\$915.00	\$500.00	\$100.00	

SEPARATED PAINT / LB									
0296-03000000	2018Q4	15103	CLACKAMAS	S081(076)	20	\$1.00	\$500.00		

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DECOM UNDERGROUND INJECT CNTL SYSTEMS / EACH									
0299-0100000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4	\$5,500	\$4,800	\$5,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REMOVAL OF PIPES / FOOT									
0310-010000F	2018Q1	15043	CLACKAMAS	S026(122)	50	\$15.00	\$15.00	\$15.00	
	2018Q2	15083	MULTNOMAH	S064(051)	5	\$100.00	\$180.00		
	2018Q4	15107	HOOD RIVER	S281(012)	51	\$20.00	\$12.00		
		15125	MULTNOMAH	HSIP-S026(126)	337	\$55.00	\$30.00	\$9.00	
		15124	MULTNOMAH	S064(059)	4,259	\$63.00	\$50.00	\$12.50	

REMOVAL OF CURBS / FOOT									
0310-0101000F	2018Q1	15050	MULTNOMAH	S001(392)	1,400	\$6.50	\$5.00	\$15.00	
	2018Q2	15083	MULTNOMAH	S064(051)	160	\$12.00	\$15.00		

REMOVAL OF WALKS AND DRIVEWAYS / SQYD									
0310-0102000J	2018Q1	15050	MULTNOMAH	S001(392)	860	\$56.00	\$16.00	\$20.00	
	2018Q2	15083	MULTNOMAH	S064(051)	36.60	\$25.00	\$25.00		

REMOVAL OF SURFACINGS / SQYD									
0310-0103000J	2018Q2	15083	MULTNOMAH	S064(051)	175	\$10.00	\$12.00		

REMOVAL OF INLETS / EACH									
0310-0104000E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$500.00	\$300.00	\$300.00	
	2018Q2	15083	MULTNOMAH	S064(051)	1	\$400.00	\$450.00		
	2018Q4	15107	HOOD RIVER	S281(012)	1	\$500.00	\$550.00		
		15125	MULTNOMAH	HSIP-S026(126)	19	\$600.00	\$285.00	\$375.00	
		15124	MULTNOMAH	S064(059)	57	\$200.00	\$500.00	\$550.00	

REMOVAL OF MANHOLES / EACH									
0310-0105000E	2018Q4	15124	MULTNOMAH	S064(059)	4	\$600	\$1,500	\$2,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REMOVAL OF BARRIERS / FOOT									
0310-0108000A	2018Q4	15119	MULTNOMAH	S001(482)	1,553	\$5.80			
REMOVAL OF GUARDRAIL / FOOT									
0310-0113000A	2018Q1	15043	CLACKAMAS	S026(122)	1,500	\$4.00	\$10.67	\$4.13	
ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q1	15050	MULTNOMAH	S001(392)	1,400	\$8.00	\$2.00	\$0.75	
		15043	CLACKAMAS	S026(122)	2,400	\$2.00	\$3.12	\$1.60	
	2018Q2	15083	MULTNOMAH	S064(051)	550	\$2.00	\$3.00		
2018Q4	15102		WASHINGTON	3915(000)	1,500	\$4.75	\$4.00	\$4.00	
		15107	HOOD RIVER	S281(012)	1,829	\$1.15	\$3.00		
		15115	CLACKAMAS	S064(056)	10,640	\$6.00	\$3.50	\$0.95	
		15124	MULTNOMAH	S064(059)	40,500	\$2.50	\$4.50	\$4.50	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q1	15039	MULTNOMAH	STP-S068(028)	0.02	\$750,000	\$100,000	\$250,000	
		15043	CLACKAMAS	S026(122)	1.90	\$13,158	\$11,421	\$3,947	
2018Q2	15066		CLACKAMAS	S026(124)	0.10	\$120,000			
		15083	MULTNOMAH	S064(051)	0.40	\$275,000	\$300,000		
2018Q4	15102		WASHINGTON	3915(000)	0.30	\$3,333	\$33,333	\$26,667	
		15107	HOOD RIVER	S281(012)	0.65	\$23,077	\$23,077		
		15110	MULTNOMAH	S002(222)	1	\$75,000	\$12,700	\$20,000	
		15124	MULTNOMAH	S064(059)	1	\$30,000	\$50,000	\$12,000	
		15125	MULTNOMAH	HSIP-S026(126)	1	\$125,000	\$75,000	\$474,000	
		15115	CLACKAMAS	S064(056)	3.60	\$2,778	\$4,444	\$8,333	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DITCH EXCAVATION / CUYD									
0330-0101000K	2018Q1	15043	CLACKAMAS	S026(122)	20	\$40.00	\$146.00	\$75.00	
	2018Q4	15110	MULTNOMAH	S002(222)	19	\$25.00	\$18.75	\$30.00	
		15115	CLACKAMAS	S064(056)	49	\$60.00	\$50.00	\$85.00	

GENERAL EXCAVATION / CUYD									
0330-0105000K	2018Q1	15050	MULTNOMAH	S001(392)	50	\$140.00	\$70.00	\$200.00	
	2018Q2	15083	MULTNOMAH	S064(051)	54.40	\$30.00	\$100.00		
	2018Q4	15107	HOOD RIVER	S281(012)	786	\$31.00	\$39.00		
		15125	MULTNOMAH	HSIP-S026(126)	6,800	\$30.00	\$42.00	\$30.00	
		15115	CLACKAMAS	S064(056)	8,774	\$36.00	\$19.00	\$45.00	
		15124	MULTNOMAH	S064(059)	18,000	\$38.00	\$30.00	\$28.02	

EMBANKMENT IN PLACE / CUYD									
0330-0123000K	2018Q1	15043	CLACKAMAS	S026(122)	1,300	\$37.00	\$34.00	\$27.00	
	2018Q4	15102	WASHINGTON	3915(000)	120	\$91.00	\$65.00	\$70.00	
		15110	MULTNOMAH	S002(222)	9,300	\$24.50	\$35.50	\$49.00	

STONE EMBANKMENT / CUYD									
0330-0126000K	2018Q1	15043	CLACKAMAS	S026(122)	3,325	\$25.00	\$44.25	\$33.00	
	2018Q4	15115	CLACKAMAS	S064(056)	2,634	\$40.00	\$48.00	\$105.00	

EX FOR SELECTED GRANULAR MATL / CUYD									
0330-0131000K	2018Q4	15110	MULTNOMAH	S002(222)	19	\$60.00	\$48.00	\$150.00	

EX FOR SELECTED GRAN EMB MATL / CUYD									
0330-0134000K	2018Q4	15124	MULTNOMAH	S064(059)	900	\$38.00	\$60.00	\$72.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
12 INCH SUBGRADE STABILIZATION / SQYD									
0331-0106000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1,000	\$30.00	\$36.00	\$31.95	
18 INCH SUBGRADE STABILIZATION / SQYD									
0331-0109000J	2018Q4	15115	CLACKAMAS	S064(056)	1,936	\$41.00	\$43.00	\$25.00	
24 INCH SUBGRADE STABILIZATION / SQYD									
0331-0112000J	2018Q4	15124	MULTNOMAH	S064(059)	2,800	\$54.00	\$55.00	\$44.00	
		15110	MULTNOMAH	S002(222)	7,325	\$55.02	\$51.30	\$62.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WATERING / MGAL									
0340-0100000Q	2018Q4	15124	MULTNOMAH	S064(059)	130	\$1.00	\$125.00	\$670.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DRAINAGE GEOTEXTILE, TYPE 1 / SQYD									
0350-010000J	2018Q1	15043	CLACKAMAS	S026(122)	50	\$10.00	\$6.20	\$7.00	
	2018Q2	15083	MULTNOMAH	S064(051)	60	\$15.00	\$10.00		
	2018Q4	15119	MULTNOMAH	S001(482)	10	\$22.00			
		15124	MULTNOMAH	S064(059)	10,400	\$1.00	\$1.50	\$3.00	

DRAINAGE GEOTEXTILE, TYPE 2 / SQYD									
0350-0101000J	2018Q4	15110	MULTNOMAH	S002(222)	87	\$10.00	\$4.00	\$2.50	

RIPRAP GEOTEXTILE, TYPE 1 / SQYD									
0350-0103000J	2018Q1	15043	CLACKAMAS	S026(122)	50	\$10.00	\$10.00	\$7.00	
	2018Q4	15102	WASHINGTON	3915(000)	4	\$25.00	\$50.00	\$30.00	

SUBGRADE GEOTEXTILE / SQYD									
0350-0105000J	2018Q1	15043	CLACKAMAS	S026(122)	2,765	\$3.00	\$1.00	\$1.10	
	2018Q4	15107	HOOD RIVER	S281(012)	1,829	\$1.50	\$1.00		
		15125	MULTNOMAH	HSIP-S026(126)	4,800	\$1.00	\$1.30	\$1.50	
		15115	CLACKAMAS	S064(056)	10,751	\$2.00	\$3.00	\$2.25	
		15124	MULTNOMAH	S064(059)	13,000	\$1.00	\$1.50	\$2.00	
		15110	MULTNOMAH	S002(222)	14,650	\$3.03	\$1.00	\$1.12	

PAVEMENT OVERLAY GEOTEXTILE / SQYD									
0350-0106000J	2018Q4	15115	CLACKAMAS	S064(056)	556	\$15.00	\$15.00	\$3.75	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

LOOSE RIPRAP, CLASS 50 / CUYD

0390-0105000K	2018Q4	15124	MULTNOMAH	S064(059)	4	\$300.00	\$200.00	\$310.00	
---------------	--------	-------	-----------	-----------	---	----------	----------	----------	--

LOOSE RIPRAP, CLASS 50 / TON

0390-0105000M	2018Q1	15043	CLACKAMAS	S026(122)	30	\$80.00	\$75.00	\$95.00	
	2018Q4	15102	WASHINGTON	3915(000)	0.50	\$700.00	\$500.00	\$700.00	
		15110	MULTNOMAH	S002(222)	7	\$100.00	\$138.00	\$225.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

BOULDER EXCAVATION / CUYD

0405-0104000K	2018Q4	15115	CLACKAMAS	S064(056)	103	\$600.00	\$0.01	\$300.00	
---------------	--------	-------	-----------	-----------	-----	----------	--------	----------	--

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

MAINLINE VIDEO INSPECTION / FOOT

0415-0100000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	155	\$15.00	\$5.00	\$6.33	
		15043	CLACKAMAS	S026(122)	290	\$5.00	\$7.00	\$5.00	
	2018Q2	15083	MULTNOMAH	S064(051)	50	\$22.00	\$10.00		
	2018Q4	15107	HOOD RIVER	S281(012)	150	\$4.00	\$5.00		
		15102	WASHINGTON	3915(000)	637	\$5.00	\$3.00	\$5.00	
		15115	CLACKAMAS	S064(056)	681	\$5.00	\$5.00	\$2.50	
		15110	MULTNOMAH	S002(222)	3,911	\$3.39	\$3.80	\$1.40	
		15125	MULTNOMAH	HSIP-S026(126)	5,488	\$3.00	\$2.30	\$3.15	
		15124	MULTNOMAH	S064(059)	16,074	\$3.50	\$4.50	\$4.75	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

4 INCH DRAIN PIPE / FOOT									
0430-0100040F	2018Q2	15083	MULTNOMAH	S064(051)	42	\$40.00	\$90.00		

6 INCH DRAIN PIPE / FOOT									
0430-0100060F	2018Q4	15124	MULTNOMAH	S064(059)	8,959	\$35.00	\$28.00	\$8.50	

SUBSURFACE DRAIN OUTLETS / EACH									
0430-0101000E	2018Q2	15083	MULTNOMAH	S064(051)	1	\$1,200	\$2,000		
	2018Q4	15124	MULTNOMAH	S064(059)	65	\$1,450	\$1,600	\$900	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010012AF	2018Q1	15043	CLACKAMAS	S026(122)	186	\$90.00	\$90.00	\$65.00	
	2018Q4	15107	HOOD RIVER	S281(012)	110	\$92.00	\$97.00		

6 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035006AF	2018Q4	15107	HOOD RIVER	S281(012)	73	\$55.00	\$62.00		
		15110	MULTNOMAH	S002(222)	90	\$110.00	\$73.00	\$85.00	

8 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035008AF	2018Q1	15039	MULTNOMAH	STP-S068(028)	53	\$120.00	\$200.00	\$250.00	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	22	\$55.00	\$90.00	\$105.00	

10 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035010AF	2018Q4	15107	HOOD RIVER	S281(012)	116	\$72.00	\$70.00		

12 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035012AF	2018Q1	15043	CLACKAMAS	S026(122)	96	\$90.00	\$91.00	\$70.00	
	2018Q2	15083	MULTNOMAH	S064(051)	5	\$125.00	\$290.00		
	2018Q4	15107	HOOD RIVER	S281(012)	34	\$78.00	\$88.00		
		15115	CLACKAMAS	S064(056)	476	\$92.00	\$140.00	\$200.00	
		15102	WASHINGTON	3915(000)	563	\$66.00	\$70.00	\$170.00	
		15110	MULTNOMAH	S002(222)	1,023	\$82.00	\$85.50	\$105.00	
		15124	MULTNOMAH	S064(059)	2,775	\$100.00	\$90.00	\$125.00	
		15125	MULTNOMAH	HSIP-S026(126)	4,671	\$70.00	\$83.00	\$75.00	

12 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035012BF	2018Q1	15039	MULTNOMAH	STP-S068(028)	91	\$150.00	\$300.00	\$320.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035012BF	2018Q4	15115	CLACKAMAS	S064(056)	24	\$175.00	\$275.00	\$240.00	
		15110	MULTNOMAH	S002(222)	154	\$117.00	\$98.00	\$140.00	
		15124	MULTNOMAH	S064(059)	388	\$100.00	\$115.00	\$170.00	
		15125	MULTNOMAH	HSIP-S026(126)	795	\$80.00	\$100.00	\$106.56	

12 INCH STORM SEW PIPE, 20 FT / FOOT									
0445-035012CF	2018Q4	15124	MULTNOMAH	S064(059)	17	\$220.00	\$250.00	\$415.00	

15 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035015AF	2018Q4	15115	CLACKAMAS	S064(056)	87	\$120.00	\$320.00	\$200.00	

15 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035015BF	2018Q4	15124	MULTNOMAH	S064(059)	388	\$140.00	\$120.00	\$165.00	

15 INCH STORM SEW PIPE, 20 FT / FOOT									
0445-035015CF	2018Q4	15124	MULTNOMAH	S064(059)	85	\$160.00	\$200.00	\$335.00	

18 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035018AF	2018Q4	15110	MULTNOMAH	S002(222)	357	\$105.00	\$118.00	\$100.00	

18 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035018BF	2018Q4	15110	MULTNOMAH	S002(222)	67	\$130.00	\$147.00	\$145.00	
		15115	CLACKAMAS	S064(056)	94	\$100.00	\$190.00	\$240.00	

3 INCH PVC PIPE, 5 FT DEPTH / FOOT									
0445-052003AF	2018Q2	15083	MULTNOMAH	S064(051)	100	\$40.00	\$70.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
8 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060008AF	2018Q1	15039	MULTNOMAH	STP-S068(028)	11	\$130.00	\$260.00	\$380.00	

12 INCH DUCT IRON PIPE, 5 FT / FOOT

0445-060012AF	2018Q4	15102	WASHINGTON	3915(000)	74	\$335.00	\$260.00	\$200.00	
		15124	MULTNOMAH	S064(059)	260	\$115.00	\$90.00	\$165.00	
		15110	MULTNOMAH	S002(222)	286	\$120.00	\$105.50	\$90.00	

SLOPED END SECTIONS, 12 INCH / EACH

0445-0700120E	2018Q1	15043	CLACKAMAS	S026(122)	10	\$500.00	\$140.00	\$225.00	
	2018Q4	15115	CLACKAMAS	S064(056)	2	\$250	\$500	\$3,500	

CONCRETE PIPE ANCHORS / EACH

0445-0735010E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$700.00	\$350.00	\$350.00		
		2018Q4	15124	MULTNOMAH	S064(059)	1	\$800	\$2,000	\$865	
			15110	MULTNOMAH	S002(222)	2	\$1,500	\$1,080	\$2,000	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAVED CULVERT END SLOPES / SQFT									
0460-0100000J	2018Q1	15043	CLACKAMAS	S026(122)	78	\$50.00	\$38.00	\$30.00	
	15124	MULTNOMAH	S064(059)	32	\$28.00	\$150.00	\$81.00		
	15110	MULTNOMAH	S002(222)	93	\$20.00	\$25.50	\$22.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE STORM SEWER MANHOLES / EACH									
0470-0101000E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$5,000	\$5,500	\$2,700	
	2018Q4	15107	HOOD RIVER	S281(012)	1	\$6,000	\$3,900		
		15110	MULTNOMAH	S002(222)	1	\$3,900	\$4,380	\$7,000	
		15115	CLACKAMAS	S064(056)	1	\$4,600	\$7,000	\$5,000	
		15125	MULTNOMAH	HSIP-S026(126)	3	\$5,000	\$4,000	\$4,500	
		15124	MULTNOMAH	S064(059)	5	\$3,200	\$5,000	\$4,400	

CONCRETE MANHOLES, WITH INLET / EACH									
0470-0103000E	2018Q4	15110	MULTNOMAH	S002(222)	1	\$5,700	\$4,560	\$8,000	
		15124	MULTNOMAH	S064(059)	6	\$5,000	\$5,500	\$4,800	

CONC MH STORM SEW POLLN CTL / EACH									
0470-0104000E	2018Q4	15102	WASHINGTON	3915(000)	1	\$10,000	\$8,000	\$8,000	

CONCRETE MANHOLES, SHALLOW / EACH									
0470-0105000E	2018Q4	15124	MULTNOMAH	S064(059)	1	\$3,000	\$3,500	\$3,200	

CONC MANHOLES, LARGE PCAST / EACH									
0470-0106000E	2018Q4	15110	MULTNOMAH	S002(222)	1	\$6,800	\$6,900	\$12,000	
		15115	CLACKAMAS	S064(056)	1	\$8,000	\$10,000	\$14,000	
		15124	MULTNOMAH	S064(059)	1	\$5,000	\$15,000	\$6,000	

CONC MANHOLES, SEDIMENTATION / EACH									
0470-0113000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	17	\$10,000	\$6,700	\$8,913	

CONC MH W/ INLET, LARGE / EACH									
0470-0118000E	2018Q4	15124	MULTNOMAH	S064(059)	1	\$10,000	\$16,000	\$8,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE INLETS, TYPE CG-2 / EACH									
0470-0307000E	2018Q4	15107	HOOD RIVER	S281(012)	1	\$2,500	\$2,000		
		15125	MULTNOMAH	HSIP-S026(126)	20	\$3,000	\$2,300	\$3,000	

CONCRETE INLETS, TYPE CG-3 / EACH									
0470-0309000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	4	\$2,500	\$3,000	\$3,000	
	2018Q4	15102	WASHINGTON	3915(000)	4	\$2,900	\$2,500	\$3,000	
		15125	MULTNOMAH	HSIP-S026(126)	50	\$3,200	\$2,000	\$3,000	

CONCRETE INLETS, TYPE D / EACH									
0470-0311000E	2018Q4	15107	HOOD RIVER	S281(012)	1	\$2,600	\$2,000		
		15115	CLACKAMAS	S064(056)	1	\$1,700	\$3,000	\$3,500	

CONCRETE INLETS, TYPE G-1 / EACH									
0470-0313000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	5	\$2,200	\$2,000	\$3,000	

CONCRETE INLETS, TYPE G-2 / EACH									
0470-0315000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	2	\$2,700	\$2,300	\$3,000	
		15043	CLACKAMAS	S026(122)	2	\$3,000	\$2,000	\$1,700	
	2018Q2	15083	MULTNOMAH	S064(051)	1	\$2,500	\$2,100		
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1	\$3,000	\$1,900	\$3,000	
		15115	CLACKAMAS	S064(056)	5	\$2,200	\$4,000	\$3,500	
		15110	MULTNOMAH	S002(222)	17	\$2,900	\$2,370	\$4,200	
		15124	MULTNOMAH	S064(059)	49	\$1,800	\$2,000	\$3,200	

CONCRETE INLETS, TYPE G-2MA / EACH									
0470-0319000E	2018Q4	15110	MULTNOMAH	S002(222)	1	\$2,500	\$2,875	\$4,100	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE INLETS, TYPE G-2MA / EACH									
0470-0319000E	(cont)	15124	MULTNOMAH	S064(059)	3	\$2,200	\$2,000	\$3,200	

CONCRETE INLETS, TYPE M-E / EACH									
0470-0321000E	2018Q4	15110	MULTNOMAH	S002(222)	1	\$2,200	\$3,500	\$4,350	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q1	15043	CLACKAMAS	S026(122)	30	\$40.00	\$44.00	\$35.00	
	2018Q4	15102	WASHINGTON	3915(000)	25	\$82.00	\$30.00	\$50.00	
		15115	CLACKAMAS	S064(056)	210	\$15.00	\$25.00	\$12.00	
		15125	MULTNOMAH	HSIP-S026(126)	367	\$33.00	\$25.00	\$22.54	
		15110	MULTNOMAH	S002(222)	913	\$26.00	\$15.00	\$25.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING BOXES / EACH									
0490-0100000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$1,300	\$200	\$4,000	
		15039	MULTNOMAH	STP-S068(028)	21	\$444.00	\$400.00	\$500.00	
0490-0100000E	2018Q4	15102	WASHINGTON	3915(000)	1	\$520.00	\$360.00	\$500.00	
		15107	HOOD RIVER	S281(012)	3	\$175.00	\$200.00		
		15125	MULTNOMAH	HSIP-S026(126)	48	\$300.00	\$95.00	\$40.00	
		15125	MULTNOMAH	HSIP-S026(126)	103	\$300.00	\$120.00	\$40.70	

CONNECTION TO EXTG STRUCTURES / EACH									
0490-0104000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	8	\$350	\$1,500	\$2,000	
		15115	CLACKAMAS	S064(056)	6	\$1,600	\$1,500	\$750	
0490-0104000E	2018Q4	15110	MULTNOMAH	S002(222)	10	\$2,600	\$945	\$1,500	
		15125	MULTNOMAH	HSIP-S026(126)	11	\$1,500	\$700	\$1,000	
		15124	MULTNOMAH	S064(059)	25	\$1,200	\$1,500	\$2,400	

ADJUSTING INLETS / EACH									
0490-0105000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	4	\$1,300	\$1,500	\$1,500	
		15050	MULTNOMAH	S001(392)	155	\$725.00	\$925.00	\$850.00	
0490-0105000E	2018Q4	15102	WASHINGTON	3915(000)	1	\$1,000	\$700	\$700	
		15119	MULTNOMAH	S001(482)	1	\$4,250			
		15124	MULTNOMAH	S064(059)	2	\$990.00	\$600.00	\$700.00	
		15125	MULTNOMAH	HSIP-S026(126)	3	\$1,000	\$400	\$400	
		15115	CLACKAMAS	S064(056)	5	\$1,000	\$900	\$800	
		15110	MULTNOMAH	S002(222)	6	\$500	\$1,095	\$500	

FILLING ABANDONED STRUCTURES / EACH									
0490-0117000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	3	\$1,200	\$650	\$1,250	
		15115	CLACKAMAS	S064(056)	11	\$1,200	\$500	\$500	

MINOR ADJUSTMENT OF MANHOLES / EACH									
0490-0120000E	2018Q1	15043	CLACKAMAS	S026(122)	4	\$500	\$1,695	\$800	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MINOR ADJUSTMENT OF MANHOLES / EACH									
0490-0120000E	(cont)	15050	MULTNOMAH	S001(392)	23	\$3,500	\$1,660	\$850	
	2018Q4	15115	CLACKAMAS	S064(056)	4	\$700	\$1,200	\$850	
		15110	MULTNOMAH	S002(222)	5	\$1,000	\$1,140	\$500	
		15124	MULTNOMAH	S064(059)	15	\$1,000	\$600	\$1,385	
		15125	MULTNOMAH	HSIP-S026(126)	30	\$450.00	\$530.00	\$676.48	

MAJOR ADJUSTMENT OF MANHOLES / EACH									
0490-0121000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	1	\$5,500	\$2,000	\$5,000	
		15050	MULTNOMAH	S001(392)	20	\$0	\$3,400	\$2,000	
	2018Q4	15124	MULTNOMAH	S064(059)	3	\$2,800	\$1,500	\$9,500	

EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH									
0490-0123000E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$1,500	\$1,300	\$2,500	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$2,200	\$1,500	\$5,000	
		15124	MULTNOMAH	S064(059)	4	\$1,200	\$2,000	\$3,100	

CAPPING EXISTING CONCRETE STRUCTURES / EACH									
0490-0125000E	2018Q4	15119	MULTNOMAH	S001(482)	1	\$4,600			
		15124	MULTNOMAH	S064(059)	8	\$1,100	\$1,000	\$1,750	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRENCH RESURFACING / SQYD									
0495-0100000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	30	\$150.00	\$150.00	\$135.02	
	2018Q2	15083	MULTNOMAH	S064(051)	60	\$60.00	\$85.00		
	2018Q4	15102	WASHINGTON	3915(000)	19	\$337.00	\$116.00	\$125.00	
		15115	CLACKAMAS	S064(056)	42	\$90.00	\$100.00	\$450.00	
		15124	MULTNOMAH	S064(059)	74	\$125.00	\$150.00	\$195.00	
		15110	MULTNOMAH	S002(222)	406	\$50.00	\$100.00	\$85.00	
		15125	MULTNOMAH	HSIP-S026(126)	1,804	\$120.00	\$200.00	\$81.69	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE REMOVAL WORK / SQFT									
0501-010000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$3,000	\$12,500	\$3,000	
		15043	CLACKAMAS	S026(122)	3,225	\$24.81	\$50.23	\$46.51	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$7,500	\$6,000	\$15,000	
		15115	CLACKAMAS	S064(056)	1	\$7,500	\$6,000	\$15,000	
		15124	MULTNOMAH	S064(059)	1	\$3,790	\$15,000	\$2,000	
		15119	MULTNOMAH	S001(482)	13	\$11,538			
		15124	MULTNOMAH	S064(059)	100	\$37.90	\$150.00	\$20.00	
		15124	MULTNOMAH	S064(059)	100	\$37.90	\$150.00	\$20.00	
		15124	MULTNOMAH	S064(059)	100	\$37.90	\$150.00	\$20.00	
		15124	MULTNOMAH	S064(059)	100	\$156.00	\$250.00	\$120.00	
		15110	MULTNOMAH	S002(222)	5,220	\$12.45	\$16.28	\$30.94	
		15110	MULTNOMAH	S002(222)	5,406	\$12.02	\$13.87	\$35.28	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD									
0503-010100J	2018Q1	15050	MULTNOMAH	S001(392)	5,300	\$7.25	\$6.00	\$8.50	
		2018Q4	15124	MULTNOMAH	S064(059)	187	\$50.00	\$50.00	\$24.00
15124	MULTNOMAH		S064(059)	187	\$50.00	\$50.00	\$24.00		
15098	MULTNOMAH		SA00(029)	433	\$50.00	\$35.00	\$25.54		
15098	MULTNOMAH		SA00(029)	667	\$35.00	\$30.00	\$24.00		
15098	MULTNOMAH		SA00(029)	1,306	\$40.00	\$50.00	\$24.20		
15098	MULTNOMAH		SA00(029)	4,374	\$25.00	\$30.00	\$23.60		

BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD

0503-010300J	2018Q4	15098	MULTNOMAH	SA00(029)	142	\$60.00	\$42.50	\$27.80	
		15124	MULTNOMAH	S064(059)	280	\$40.00	\$35.00	\$12.00	
		15124	MULTNOMAH	S064(059)	360	\$40.00	\$28.00	\$12.00	
		15115	CLACKAMAS	S064(056)	450	\$20.00	\$7.00	\$17.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
STRUCTURE EXCAVATION / CUYD									
0510-0101000A	2018Q4	15110	MULTNOMAH	S002(222)	63	\$4,111	\$17	\$317	
		15110	MULTNOMAH	S002(222)	95	\$842.11	\$21.95	\$263.16	

GRANULAR WALL BACKFILL / CUYD

0510-0106000A	2018Q4	15110	MULTNOMAH	S002(222)	36	\$55.56	\$111.11	\$555.56	
		15110	MULTNOMAH	S002(222)	36	\$69.44	\$111.11	\$416.67	
		15124	MULTNOMAH	S064(059)	2,100	\$95.24	\$85.71	\$95.24	

GRANULAR WALL BACKFILL / CUYD

0510-0106000K	2018Q4	15119	MULTNOMAH	S001(482)	2	\$750.00			
---------------	--------	-------	-----------	-----------	---	----------	--	--	--

GRANULAR STRUCTURE BACKFILL / CUYD

0510-0108000A	2018Q1	15043	CLACKAMAS	S026(122)	20	\$200.00	\$522.25	\$100.00	
---------------	--------	-------	-----------	-----------	----	----------	----------	----------	--

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FURN PP 16 X 0.5 STEEL PILES / FOOT									
0520-0127000F	2018Q4	15110	MULTNOMAH	S002(222)	1,282	\$63.00	\$62.50	\$73.00	
		15110	MULTNOMAH	S002(222)	1,379	\$65.00	\$65.00	\$68.00	

DRIVE PP 16 X 0.5 STEEL PILES / EACH

0520-0312000E	2018Q4	15110	MULTNOMAH	S002(222)	26	\$2,000	\$1,000	\$700	
		15110	MULTNOMAH	S002(222)	26	\$2,000	\$1,000	\$700	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REINFORCEMENT / LB									
0530-0100000A	2018Q1	15043	CLACKAMAS	S026(122)	8,500	\$1.18	\$2.59	\$1.18	
	2018Q4	15098	MULTNOMAH	SA00(029)	1,490	\$2.68	\$8.39	\$5.70	
		15098	MULTNOMAH	SA00(029)	3,160	\$2.22	\$7.91	\$3.64	
		15098	MULTNOMAH	SA00(029)	3,350	\$1.79	\$6.72	\$7.46	
		15098	MULTNOMAH	SA00(029)	4,650	\$1.72	\$8.60	\$7.53	
		15098	MULTNOMAH	SA00(029)	5,020	\$2.39	\$7.97	\$4.98	
		15098	MULTNOMAH	SA00(029)	8,300	\$1.69	\$6.02	\$3.87	
		15098	MULTNOMAH	SA00(029)	10,700	\$1.50	\$6.54	\$4.49	
		15110	MULTNOMAH	S002(222)	19,700	\$1.52	\$1.78	\$1.78	
		15110	MULTNOMAH	S002(222)	19,800	\$1.52	\$1.52	\$1.77	

COATED REINFORCEMENT / LB									
0530-0103000A	2018Q4	15110	MULTNOMAH	S002(222)	46,600	\$1.93	\$1.72	\$1.76	
		15110	MULTNOMAH	S002(222)	46,700	\$1.93	\$1.50	\$1.76	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE AND CRACK SEALER / SQFT									
0539-0100000J	2018Q2	15059	MULTNOMAH	S002(224)	45,000	\$1.76			
	2018Q4	15115	CLACKAMAS	S064(056)	18,400	\$2.00	\$2.00	\$3.25	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DECK CONCRETE, CLASS HPC4000 / CUYD									
0540-0203000A	2018Q1	15043	CLACKAMAS	S026(122)	80	\$1,438	\$794	\$1,563	
DECK CONCRETE, CLASS HPC5000 / CUYD									
0540-0204000A	2018Q4	15110	MULTNOMAH	S002(222)	202	\$841.58	\$767.33	\$900.99	
		15110	MULTNOMAH	S002(222)	203	\$837.44	\$738.92	\$896.55	
GENERAL STRC CONCRETE, CLASS 4000 / CUYD									
0540-0302000A	2018Q1	15043	CLACKAMAS	S026(122)	4	\$3,500	\$25,000	\$250	
	2018Q4	15110	MULTNOMAH	S002(222)	134	\$634.33	\$597.01	\$850.75	
		15110	MULTNOMAH	S002(222)	135	\$629.63	\$555.56	\$844.44	
SAW CUT TEXTURING / SQYD									
0540-0401000J	2018Q1	15043	CLACKAMAS	S026(122)	1,261	\$4.00	\$6.00	\$3.50	
	2018Q4	15110	MULTNOMAH	S002(222)	524	\$7.00	\$4.50	\$3.55	
		15110	MULTNOMAH	S002(222)	524	\$7.00	\$4.50	\$3.55	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONC BRIDGE END PANELS / SQYD									
0545-0100000J	2018Q1	15043	CLACKAMAS	S026(122)	302	\$400.00	\$310.00	\$340.00	
	2018Q4	15110	MULTNOMAH	S002(222)	346	\$250.00	\$265.00	\$210.00	
		15110	MULTNOMAH	S002(222)	346	\$250.00	\$265.00	\$210.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
33 INCH PCAST PRESTR BOX BM / FOOT									
0550-0142000F	2018Q4	15110	MULTNOMAH	S002(222)	743	\$310.00	\$315.00	\$370.00	
		15110	MULTNOMAH	S002(222)	743	\$310.00	\$315.00	\$370.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POST-TENSIONING / LB									
0555-0010100A	2018Q4	15110	MULTNOMAH	S002(222)	13,200	\$6.44	\$4.92	\$3.98	
		15110	MULTNOMAH	S002(222)	13,200	\$6.44	\$5.30	\$3.98	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CLASS 2 PREPARATION / SQYD									
0557-010000J	2018Q1	15050	MULTNOMAH	S001 (392)	530	\$580.00	\$600.00	\$525.00	
	2018Q4	15098	MULTNOMAH	SA00 (029)	10	\$0.01	\$300.00	\$0.01	
		15124	MULTNOMAH	S064 (059)	20	\$150.00	\$160.00	\$255.00	
		15124	MULTNOMAH	S064 (059)	24	\$150.00	\$160.00	\$256.00	
		15098	MULTNOMAH	SA00 (029)	76	\$0.01	\$250.00	\$0.01	
		15098	MULTNOMAH	SA00 (029)	177	\$0.01	\$265.00	\$0.01	
		15098	MULTNOMAH	SA00 (029)	202	\$0.01	\$250.00	\$0.01	
		15098	MULTNOMAH	SA00 (029)	267	\$0.01	\$250.00	\$0.01	
		15098	MULTNOMAH	SA00 (029)	333	\$0.01	\$250.00	\$0.01	
		15098	MULTNOMAH	SA00 (029)	333	\$0.01	\$260.00	\$0.01	

FURNISH PREMIXED POLYMER CONCRETE / CUYD									
0557-010200K	2018Q4	15115	CLACKAMAS	S064 (056)	2.78	\$3,500	\$7,000	\$4,000	
		15098	MULTNOMAH	SA00 (029)	7	\$2,300	\$2,750	\$2,275	
		15098	MULTNOMAH	SA00 (029)	8	\$2,300	\$2,750	\$2,275	
		15098	MULTNOMAH	SA00 (029)	9	\$2,300	\$2,750	\$2,275	
		15124	MULTNOMAH	S064 (059)	14	\$2,263	\$2,500	\$3,750	
		15098	MULTNOMAH	SA00 (029)	17	\$2,300	\$2,750	\$2,275	
		15124	MULTNOMAH	S064 (059)	18	\$2,263	\$2,500	\$3,800	
		15098	MULTNOMAH	SA00 (029)	42	\$2,300	\$2,750	\$2,275	
		15098	MULTNOMAH	SA00 (029)	83	\$2,300	\$2,500	\$2,275	
		15098	MULTNOMAH	SA00 (029)	315	\$2,300	\$2,500	\$2,275	
		15098	MULTNOMAH	SA00 (029)	333.30	\$2,300	\$2,500	\$2,275	
		15098	MULTNOMAH	SA00 (029)	420	\$2,300	\$2,500	\$2,275	

CONSTRUCT PPC OVERLAY / SQYD									
0557-010400J	2018Q4	15124	MULTNOMAH	S064 (059)	467	\$89.30	\$100.00	\$240.00	
		15124	MULTNOMAH	S064 (059)	547	\$89.30	\$100.00	\$230.00	
		15098	MULTNOMAH	SA00 (029)	570	\$35.00	\$45.00	\$26.10	
		15098	MULTNOMAH	SA00 (029)	1,417	\$35.00	\$32.00	\$26.10	
		15098	MULTNOMAH	SA00 (029)	2,987	\$65.00	\$35.00	\$45.00	
		15098	MULTNOMAH	SA00 (029)	11,350	\$35.00	\$30.00	\$25.00	
		15098	MULTNOMAH	SA00 (029)	12,000	\$35.00	\$30.00	\$21.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
		15098	MULTNOMAH	SA00(029)	15,120	\$35.00	\$27.50	\$25.00	
REGION: 1									
CLASS 2 PREPARATION / SQYD									
0559-0102000J	2018Q2	15059	MULTNOMAH	S002(224)	200	\$430.00			
		15059	MULTNOMAH	S002(224)	460	\$275.00			
		15059	MULTNOMAH	S002(224)	510	\$275.00			
		15059	MULTNOMAH	S002(224)	610	\$275.00			
	2018Q4	15098	MULTNOMAH	SA00(029)	1,715	\$0.01	\$175.00	\$0.01	
REGION: 1									
BEARING DEVICES, BENT _____ / EACH									
0582-0100000E	2018Q1	15043	CLACKAMAS	S026(122)	5	\$1,000	\$725	\$800	
		15043	CLACKAMAS	S026(122)	5	\$1,000	\$725	\$800	
	2018Q4	15110	MULTNOMAH	S002(222)	7	\$3,000	\$3,000	\$2,715	
		15110	MULTNOMAH	S002(222)	7	\$3,000	\$3,000	\$2,715	
REGION: 1									
3/4 INCH ELECTRICAL CONDUIT / FOOT									
0583-0101000F	2018Q4	15110	MULTNOMAH	S002(222)	234	\$12.00	\$12.00	\$12.00	
		15110	MULTNOMAH	S002(222)	262	\$12.00	\$12.00	\$12.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ELASTOMERIC CONCRETE NOSING / FOOT									
0584-0100000F	2018Q1	15043	CLACKAMAS	S026(122)	128	\$120.00	\$115.00	\$100.00	
	2018Q2	15059	MULTNOMAH	S002(224)	22	\$400.00			
		15059	MULTNOMAH	S002(224)	66	\$300.00			
		15059	MULTNOMAH	S002(224)	74	\$300.00			
		15059	MULTNOMAH	S002(224)	96	\$300.00			

ELASTOMERIC CONC NOSING MATERIAL / CUYD									
0584-0101000K	2018Q4	15124	MULTNOMAH	S064(059)	2	\$1,500	\$3,000	\$3,675	
		15124	MULTNOMAH	S064(059)	2	\$1,500	\$3,000	\$3,675	

REPAIR ELASTOMERIC CONCRETE NOSING / FOOT									
0584-0102000F	2018Q4	15124	MULTNOMAH	S064(059)	148	\$130.00	\$150.00	\$160.00	
		15124	MULTNOMAH	S064(059)	148	\$130.00	\$150.00	\$160.00	
		15115	CLACKAMAS	S064(056)	161	\$253.00	\$250.00	\$495.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ASPHALTIC PLUG SEALS / FOOT									
0585-0200000A	2018Q1	15050	MULTNOMAH	S001(392)	340	\$167.65	\$165.02	\$161.76	

ASPHALTIC PLUG SEAL MATERIAL / CUYD									
0585-0201000K	2018Q1	15050	MULTNOMAH	S001(392)	5	\$7,500	\$7,250	\$7,500	

POURED SEALS / FOOT									
0585-0206000A	2018Q1	15050	MULTNOMAH	S001(392)	470	\$25.53	\$24.94	\$27.66	
		2018Q4	15115	CLACKAMAS	S064(056)	161	\$173.91	\$62.11	\$192.55

TYPE "C" COMPRESSION SEALS / FOOT									
0585-0210000A	2018Q1	15043	CLACKAMAS	S026(122)	128	\$78.13	\$71.09	\$39.06	

TYPE "D" COMPRESSION SEALS / FOOT									
0585-0211000A	2018Q2	15059	MULTNOMAH	S002(224)	98	\$204.08			
		15059	MULTNOMAH	S002(224)	152	\$131.58			
		15059	MULTNOMAH	S002(224)	288	\$138.89			
		15059	MULTNOMAH	S002(224)	322	\$124.22			
	2018Q4	15124	MULTNOMAH	S064(059)	74	\$114.86	\$128.38	\$135.14	
		15124	MULTNOMAH	S064(059)	74	\$114.86	\$128.38	\$135.14	

TYPE "E" COMPRESSION SEALS / FOOT									
0585-0212000A	2018Q2	15059	MULTNOMAH	S002(224)	118	\$211.86			
		15059	MULTNOMAH	S002(224)	160	\$187.50			
		15059	MULTNOMAH	S002(224)	205	\$195.12			
		15059	MULTNOMAH	S002(224)	275	\$181.82			
	2018Q4	15124	MULTNOMAH	S064(059)	74	\$114.86	\$128.38	\$148.65	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TYPE "E" COMPRESSION SEALS / FOOT									
0585-0212000A	(cont)	15124	MULTNOMAH	S064(059)	74	\$114.86	\$128.38	\$148.65	
TYPE "F" COMPRESSION SEALS / FOOT									
0585-0213000A	2018Q2	15059	MULTNOMAH	S002(224)	21	\$476.19			
		15059	MULTNOMAH	S002(224)	31	\$322.58			
STRIP SEALS / FOOT									
0585-0214000A	2018Q4	15098	MULTNOMAH	SA00(029)	40	\$1,125	\$1,625	\$1,923	
		15110	MULTNOMAH	S002(222)	57	\$877.19	\$526.32	\$438.60	
		15110	MULTNOMAH	S002(222)	58	\$862.07	\$431.03	\$431.03	
		15098	MULTNOMAH	SA00(029)	79	\$1,076	\$1,266	\$1,987	
		15098	MULTNOMAH	SA00(029)	80	\$563	\$1,500	\$2,025	
		15098	MULTNOMAH	SA00(029)	255	\$1,039	\$1,275	\$1,471	
		15098	MULTNOMAH	SA00(029)	279	\$1,075	\$1,254	\$1,649	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE BRIDGE RAIL / FOOT									
0587-0109000A	2018Q4	15119	MULTNOMAH	S001(482)	13	\$384.62			
TYPE "F" CONCRETE RAIL / FOOT									
0587-0120000A	2018Q4	15110	MULTNOMAH	S002(222)	343	\$174.93	\$160.35	\$86.01	
		15110	MULTNOMAH	S002(222)	343	\$174.93	\$174.93	\$86.01	
TYPE "F" CONC RAIL, RETROFIT / FOOT									
0587-0125000A	2018Q1	15043	CLACKAMAS	S026(122)	705	\$226.95	\$167.38	\$269.50	
	2018Q2	15059	MULTNOMAH	S002(224)	2,809	\$252.76			
		15059	MULTNOMAH	S002(224)	2,973	\$252.27			
		15059	MULTNOMAH	S002(224)	3,753	\$239.81			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RETAINING WALL, MSE / SQFT									
0596-A002000A	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	80	\$81.25	\$62.50	\$50.00	
		15110	MULTNOMAH	S002(222)	2,541	\$83.83	\$48.86	\$72.81	
		15110	MULTNOMAH	S002(222)	2,686	\$78.18	\$45.03	\$68.88	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SOUND WALLS / SQFT									
0597-0100000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4,530	\$36.00	\$44.00	\$42.50	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE SLOPE PAVING / SQFT									
0599-0100000J	2018Q4	15110	MULTNOMAH	S002(222)	1,410	\$30.00	\$19.00	\$17.25	
		15110	MULTNOMAH	S002(222)	1,480	\$30.00	\$19.00	\$17.25	
		15124	MULTNOMAH	S064(059)	2,856	\$10.00	\$10.00	\$41.00	
		15124	MULTNOMAH	S064(059)	3,403	\$10.00	\$10.00	\$41.00	

SLOPE PAVING CURBS / FOOT

0599-0103000F	2018Q4	15110	MULTNOMAH	S002(222)	46	\$125.00	\$133.00	\$125.50	
		15110	MULTNOMAH	S002(222)	49	\$125.00	\$133.00	\$125.50	
		15124	MULTNOMAH	S064(059)	110	\$40.00	\$40.00	\$46.00	
		15124	MULTNOMAH	S064(059)	114	\$40.00	\$40.00	\$46.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 0 - 1 INCH / SQYD									
0620-0103000J	2018Q4	15098	MULTNOMAH	SA00(029)	570	\$40.00	\$10.00	\$26.70	

COLD PLN PVMT REMV 0 - 2 INCH / SQYD									
0620-0104000J	2018Q1	15043	CLACKAMAS	S026(122)	720	\$15.00	\$11.00	\$15.00	
	2018Q4	15098	MULTNOMAH	SA00(029)	1,390	\$30.00	\$10.00	\$46.10	
		15110	MULTNOMAH	S002(222)	9,300	\$8.00	\$3.70	\$7.10	

COLD PLN PVMT REMV 0 - 2 1/2 INCH / SQYD									
0620-0105000J	2018Q4	15107	HOOD RIVER	S281(012)	2,019	\$7.50	\$10.00		

COLD PLN PVMT REMV 0 - 3 INCH / SQYD									
0620-0106000J	2018Q4	15110	MULTNOMAH	S002(222)	2,900	\$8.00	\$8.35	\$7.10	

COLD PLN PVMT REMV 0 - 4 INCH / SQYD									
0620-0107000J	2018Q4	15110	MULTNOMAH	S002(222)	1,300	\$7.80	\$9.60	\$7.10	

COLD PLN PVMT REMV 0 - 5 INCH / SQYD									
0620-0108000J	2018Q4	15110	MULTNOMAH	S002(222)	350	\$7.80	\$22.45	\$7.10	
		15125	MULTNOMAH	HSIP-S026(126)	15,039	\$6.00	\$4.30	\$7.97	

COLD PLN PVMT REMV 0 - 6 INCH / SQYD									
0620-0109000J	2018Q4	15110	MULTNOMAH	S002(222)	750	\$7.80	\$11.80	\$7.10	

COLD PLN PVMT REMV 1 - 2 INCH / SQYD									
0620-0111000J	2018Q2	15059	MULTNOMAH	S002(224)	1,100	\$10.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 1 - 2 INCH / SQYD									
0620-0111000J	2018Q4	15124	MULTNOMAH	S064(059)	1,200	\$4.00	\$10.00	\$1.35	

COLD PLN PVMT REMV 2 - 4 INCH / SQYD									
0620-0112000J	2018Q1	15050	MULTNOMAH	S001(392)	4,000	\$2.10	\$2.00	\$5.00	
	2018Q2	15083	MULTNOMAH	S064(051)	510	\$3.00	\$12.00		
	2018Q4	15115	CLACKAMAS	S064(056)	24,414	\$3.60	\$4.00	\$4.50	

COLD PLN PVMT REMV 2 - 6 INCH / SQYD									
0620-0113000J	2018Q2	15083	MULTNOMAH	S064(051)	2,900	\$7.00	\$14.00		

COLD PLN PVMT REMV 4 - 6 INCH / SQYD									
0620-0114000J	2018Q4	15119	MULTNOMAH	S001(482)	310	\$30.00			

COLD PLN PVMT REMV 3/4 INCH / SQYD									
0620-0117000J	2018Q1	15050	MULTNOMAH	S001(392)	15,000	\$2.70	\$2.00	\$5.00	

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-0120000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	3,700	\$30.00	\$8.00	\$14.04	
		15050	MULTNOMAH	S001(392)	139,000	\$1.85	\$2.00	\$4.50	
	2018Q2	15083	MULTNOMAH	S064(051)	38.40	\$4.00	\$90.00		
	2018Q4	15102	WASHINGTON	3915(000)	1,100	\$22.00	\$8.00	\$10.00	
		15110	MULTNOMAH	S002(222)	2,900	\$9.00	\$5.80	\$7.10	

COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-0121000J	2018Q2	15059	MULTNOMAH	S002(224)	840	\$10.50			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-0121000J	2018Q4	15124	MULTNOMAH	S064(059)	93,500	\$1.80	\$1.00	\$1.49	
COLD PLN PVMT REMV 3 INCH / SQYD									
0620-0122000J	2018Q1	15050	MULTNOMAH	S001(392)	15,500	\$1.95	\$4.50	\$6.00	
	2018Q4	15110	MULTNOMAH	S002(222)	5,800	\$8.00	\$4.90	\$7.10	
COLD PLN PVMT REMV 4 INCH / SQYD									
0620-0123000J	2018Q1	15050	MULTNOMAH	S001(392)	156,000	\$2.15	\$4.75	\$6.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GRIND CONCRETE PAVEMENT / SQYD									
0622-0100000J	2018Q1	15050	MULTNOMAH	S001(392)	38,000	\$30.00	\$26.00	\$31.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0640-0100000M	2018Q1	15050	MULTNOMAH	S001(392)	410	\$175.00	\$50.00	\$75.00	
		15039	MULTNOMAH	STP-S068(028)	524	\$70.00	\$60.00	\$70.00	
	2018Q2	15083	MULTNOMAH	S064(051)	91	\$65.00	\$125.00		
	2018Q4	15102	WASHINGTON	3915(000)	560	\$66.00	\$62.00	\$45.00	
		15107	HOOD RIVER	S281(012)	1,332	\$46.00	\$40.00		
		15115	CLACKAMAS	S064(056)	5,061	\$36.00	\$28.00	\$42.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0641-0102000M	2018Q4	15124	MULTNOMAH	S064(059)	5,900	\$40.00	\$40.00	\$41.00	
		15110	MULTNOMAH	S002(222)	22,620	\$33.00	\$34.60	\$35.00	

3/4 INCH - 0 AGGREGATE BASE / TON

0641-0112000M	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	7,800	\$40.00	\$40.00	\$50.00	
---------------	--------	-------	-----------	----------------	-------	---------	---------	---------	--

1 INCH - 0 AGGREGATE BASE / TON

0641-0115000M	2018Q1	15043	CLACKAMAS	S026(122)	4,200	\$15.00	\$30.00	\$26.00	
---------------	--------	-------	-----------	-----------	-------	---------	---------	---------	--

AGGREGATE SHOULDERS / TON

0641-0130000M	2018Q4	15107	HOOD RIVER	S281(012)	31	\$50.00	\$59.00		
---------------	--------	-------	------------	-----------	----	---------	---------	--	--

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULS ASPHALT IN FOG COAT / TON									
0705-0101000M	2018Q1	15050	MULTNOMAH	S001(392)	10	\$430	\$1,200	\$1,000	
	2018Q4	15124	MULTNOMAH	S064(059)	10	\$1,200	\$1,000	\$885	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-0100000M	2018Q1	15050	MULTNOMAH	S001(392)	110	\$430	\$1	\$1,000	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	12.96	\$2,400	\$2,500	\$2,276	
		15115	CLACKAMAS	S064(056)	13	\$1,436	\$0	\$1	
		15110	MULTNOMAH	S002(222)	25	\$1.00	\$625.00	\$1.00	
		15124	MULTNOMAH	S064(059)	43	\$600.00	\$1.00	\$600.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 2, 1/2 INCH ACP MIXTURE / TON									
0744-0202000M	2018Q4	15107	HOOD RIVER	S281(012)	870	\$120.00	\$133.00		

LEVEL 2, 3/8 INCH ACP MIXTURE / TON									
0744-0203000M	2018Q2	15083	MULTNOMAH	S064(051)	420	\$200.00	\$300.00		

LEVEL 2, 3/8 IN ACP MIXTURE IN LEVELING / TON									
0744-0232000M	2018Q2	15083	MULTNOMAH	S064(051)	2.20	\$520.00	\$630.00		

LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q1	15043	CLACKAMAS	S026(122)	1,800	\$70.00	\$95.00	\$80.00	
	2018Q4	15119 15102	MULTNOMAH WASHINGTON	S001(482) 3915(000)	80 270	\$400.00 \$207.00	\$175.00	\$170.00	

LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON									
0744-0331000M	2018Q1	15043	CLACKAMAS	S026(122)	210	\$90.00	\$122.00	\$87.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 3, 1/2 INCH ACP / TON									
0745-0302000M	2018Q4	15115	CLACKAMAS	S064(056)	2,194	\$98.62	\$110.00	\$125.00	
		15125	MULTNOMAH	HSIP-S026(126)	4,500	\$115.00	\$123.00	\$112.55	
		15110	MULTNOMAH	S002(222)	8,170	\$83.00	\$97.00	\$82.00	

LEVEL 3, 1/2 INCH ACP IN LEVELING / TON									
0745-0331000M	2018Q4	15110	MULTNOMAH	S002(222)	100	\$92.00	\$130.00	\$90.00	
		15125	MULTNOMAH	HSIP-S026(126)	2,100	\$115.00	\$100.00	\$110.54	

LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON									
0745-0341000M	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	500	\$155.00	\$170.00	\$149.50	

LEVEL 4, 1/2 INCH ACP / TON									
0745-0402000M	2018Q1	15039	MULTNOMAH	STP-S068(028)	674	\$148.00	\$140.00	\$150.00	
		15050	MULTNOMAH	S001(392)	60,000	\$83.00	\$71.00	\$90.50	
	2018Q2	15059	MULTNOMAH	S002(224)	250	\$285.00			
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4,300	\$112.00	\$118.00	\$106.97	
		15115	CLACKAMAS	S064(056)	4,316	\$91.20	\$100.00	\$130.00	
		15110	MULTNOMAH	S002(222)	7,000	\$84.00	\$107.00	\$82.50	
		15124	MULTNOMAH	S064(059)	17,500	\$91.50	\$90.00	\$88.00	

LEVEL 4, 3/8 INCH ACP / TON									
0745-0403000M	2018Q4	15098	MULTNOMAH	SA00(029)	120	\$800.00	\$500.00	\$600.00	

LEVEL 4, 1/2 INCH ACP IN LEVELING / TON									
0745-0431000M	2018Q1	15050	MULTNOMAH	S001(392)	88	\$130.00	\$100.00	\$200.00	
	2018Q4	15124	MULTNOMAH	S064(059)	130	\$153.00	\$125.00	\$500.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

LEVEL 4, 1/2 INCH ACP IN TEMPORARY / TON

0745-0441000M	2018Q1	15039	MULTNOMAH	STP-S068(028)	82	\$180.00	\$190.00	\$250.00	
---------------	--------	-------	-----------	---------------	----	----------	----------	----------	--

PG 64-22 ASPHALT IN _____ ACP / TON

0745-0620000M	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	30	\$1.00	\$1.00	\$1.05	
		15115	CLACKAMAS	S064(056)	132	\$1.16	\$0.01	\$1.00	
		15125	MULTNOMAH	HSIP-S026(126)	350	\$1.00	\$1.00	\$1.05	
		15110	MULTNOMAH	S002(222)	474	\$1.00	\$1.00	\$1.00	

PG 70-22ER ASPHALT IN _____ ACP / TON

0745-0640100M	2018Q1	15039	MULTNOMAH	STP-S068(028)	42	\$100.00	\$0.01	\$1.00	
		15050	MULTNOMAH	S001(392)	3,600	\$0.01	\$1.00	\$1.00	
	2018Q2	15059	MULTNOMAH	S002(224)	15	\$1.00			
	2018Q4	15098	MULTNOMAH	SA00(029)	8	\$0.01	\$5.00	\$0.01	
		15115	CLACKAMAS	S064(056)	259	\$1.16	\$0.01	\$1.00	
		15125	MULTNOMAH	HSIP-S026(126)	390	\$1.00	\$1.00	\$1.05	
		15110	MULTNOMAH	S002(222)	405	\$1.00	\$1.00	\$1.00	
		15124	MULTNOMAH	S064(059)	1,100	\$1.00	\$1.00	\$0.01	

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH

0745-0900000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$1,000	\$850	\$500	
	2018Q4	15124	MULTNOMAH	S064(059)	2	\$1,250	\$1,200	\$2,000	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

9 INCH ASPH CONC PAVEMENT REPAIR / SQYD

0748-0104000J	2018Q2	15083	MULTNOMAH	S064(051)	220	\$110.00	\$95.00		
---------------	--------	-------	-----------	-----------	-----	----------	---------	--	--

16 INCH ASPH CONC PAVEMENT REPAIR / SQYD

0748-0109000J	2018Q2	15083	MULTNOMAH	S064(051)	5	\$200.00	\$75.00		
---------------	--------	-------	-----------	-----------	---	----------	---------	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR ASPHALT APPROACHES / EACH									
0749-0100000E	2018Q1	15043	CLACKAMAS	S026(122)	7	\$500	\$2,020	\$550	
		15050	MULTNOMAH	S001(392)	39	\$1,250	\$1,435	\$1,000	
	2018Q4	15102	WASHINGTON	3915(000)	2	\$800.00	\$100.00	\$500.00	
		15110	MULTNOMAH	S002(222)	4	\$500.00	\$950.00	\$400.00	
		15125	MULTNOMAH	HSIP-S026(126)	53	\$2,700	\$1,675	\$1,132	

EXTRA FOR PEDESTRIAN LANDINGS / EACH									
0749-0102000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	3	\$1,000	\$1,300	\$1,200	

EXTRA FOR ASPH SLOPE PAVING / SQFT									
0749-0108000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	6,905	\$2.50	\$3.00	\$2.47	

ASPHALT APPROACHES / EACH									
0749-0110000E	2018Q4	15107	HOOD RIVER	S281(012)	2	\$1,500	\$4,800		

ASPHALT SLOPE PAVING / SQFT									
0749-0116000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	4,259	\$5.00	\$6.50	\$7.95	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONT REINF CONC PVMT 8 IN THICK / SQYD									
0755-0104000J	2018Q4	15115	CLACKAMAS	S064(056)	4,494	\$93.00	\$110.00	\$115.00	
CONT REINF CONC PVMT 10 IN THICK / SQYD									
0755-0106000J	2018Q4	15124	MULTNOMAH	S064(059)	9,700	\$88.00	\$115.00	\$100.00	
REINF CONC PVMT 10 INCH THICK / SQYD									
0755-0115000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	890	\$150.00	\$155.00	\$140.00	
FLEXIBLE TO RIGID PAVEMENT TRANSITIONS / EACH									
0755-0300000E	2018Q4	15115	CLACKAMAS	S064(056)	2	\$3,600	\$8,000	\$3,750	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PLN CONC PVMT UNDWLD 10 INCHES TH / SQYD									
0756-0106000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4,280	\$115.00	\$145.00	\$110.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONC PVMT REPAIR / SQYD									
0758-0202000J	2018Q4	15124	MULTNOMAH	S064(059)	380	\$800.00	\$335.00	\$300.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS / FOOT									
0759-0100000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	52	\$85.00	\$40.00	\$35.00	
	2018Q4	15102	WASHINGTON	3915(000)	1,500	\$36.00	\$24.00	\$27.00	

CONC CURBS, CURB AND GUTTER / FOOT									
0759-0103000F	2018Q1	15050	MULTNOMAH	S001(392)	1,400	\$52.00	\$45.00	\$75.00	
	2018Q4	15110	MULTNOMAH	S002(222)	225	\$41.00	\$44.50	\$47.00	

CONC CURBS, CURB & GUTTER, MOD / FOOT									
0759-0105000F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1,181	\$25.00	\$40.00	\$30.53	

CONC CURB, LOW PRFIL MNTBL CURB / FOOT									
0759-0106000F	2018Q1	15050	MULTNOMAH	S001(392)	420	\$48.00	\$38.00	\$100.00	
	2018Q4	15110	MULTNOMAH	S002(222)	642	\$35.00	\$38.50	\$40.50	
		15124	MULTNOMAH	S064(059)	5,400	\$29.00	\$32.00	\$27.00	

CONC CURB, LOW PRFIL MNTBL, MOD / FOOT									
0759-0109000F	2018Q4	15124	MULTNOMAH	S064(059)	900	\$30.00	\$38.00	\$30.00	

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	5	\$155.00	\$50.00	\$70.00	
		15050	MULTNOMAH	S001(392)	640	\$37.00	\$35.00	\$75.00	
	2018Q2	15083	MULTNOMAH	S064(051)	390	\$25.00	\$45.00		
	2018Q4	15110	MULTNOMAH	S002(222)	495	\$35.00	\$39.50	\$41.50	
		15125	MULTNOMAH	HSIP-S026(126)	7,690	\$18.00	\$20.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS, MOUNTABLE CURB / FOOT									
0759-0118000F	2018Q4	15110	MULTNOMAH	S002(222)	202	\$35.00	\$40.50	\$74.25	

CONCRETE ISLANDS / SQFT									
0759-0122000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	546	\$20.00	\$30.00	\$20.00	
		15050	MULTNOMAH	S001(392)	1,200	\$33.00	\$32.00	\$40.00	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1,950	\$22.00	\$35.00	\$12.50	

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q1	15050	MULTNOMAH	S001(392)	180	\$29.00	\$24.00	\$60.00	
		15039	MULTNOMAH	STP-S068(028)	1,016	\$12.00	\$20.00	\$16.00	
	2018Q2	15083	MULTNOMAH	S064(051)	220	\$10.00	\$31.00		
	2018Q4	15102	WASHINGTON	3915(000)	860	\$14.00	\$7.70	\$12.00	
		15125	MULTNOMAH	HSIP-S026(126)	21,030	\$15.00	\$14.00	\$10.00	

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	25	\$80.00	\$35.00	\$20.00	
		15050	MULTNOMAH	S001(392)	8,400	\$20.00	\$14.00	\$35.00	
	2018Q2	15083	MULTNOMAH	S064(051)	1,200	\$8.00	\$22.00		
	2018Q4	15102	WASHINGTON	3915(000)	8,300	\$7.00	\$7.00	\$9.00	
		15110	MULTNOMAH	S002(222)	8,500	\$11.00	\$10.25	\$12.36	
		15125	MULTNOMAH	HSIP-S026(126)	82,990	\$6.50	\$10.00	\$7.95	

MONOLITHIC CURB AND SIDEWALKS / SQFT									
0759-0134000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	330	\$15.00	\$20.00	\$18.00	
		15039	MULTNOMAH	STP-S068(028)	9,317	\$9.00	\$25.00	\$17.00	

VALLEY GUTTER CONCRETE SURFACING / SQFT									
0759-0135000J	2018Q2	15083	MULTNOMAH	S064(051)	200	\$30.00	\$29.00		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q4	15102	WASHINGTON	3915(000)	55	\$30.00	\$46.00	\$55.00	

6 INCH CONCRETE SURFACING / SQFT									
0759-0140000J	2018Q1	15050	MULTNOMAH	S001(392)	2,200	\$20.00	\$11.00	\$40.00	
	2018Q4	15124	MULTNOMAH	S064(059)	23,500	\$9.00	\$6.50	\$10.00	

8 INCH CONCRETE SURFACING / SQFT									
0759-0142000J	2018Q4	15124	MULTNOMAH	S064(059)	140	\$23.90	\$17.00	\$11.25	

PATTERNED CONCRETE SURFACING / SQFT									
0759-0147000J	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	3,410	\$18.00	\$14.00	\$20.00	

CONCRETE STAIRS / CUYD									
0759-0150000K	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	2	\$2,000	\$1,450	\$2,250	

CONCRETE DRIVEWAY CONNECTIONS / SQFT									
0759-0152000J	2018Q4	15102	WASHINGTON	3915(000)	150	\$18.00	\$8.00	\$12.00	

EXTRA FOR NEW SIDEWALK RAMPS / EACH									
0759-0154000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	25	\$700	\$500	\$1,000	
		15050	MULTNOMAH	S001(392)	57	\$850.00	\$800.00	\$500.00	

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q2	15083	MULTNOMAH	S064(051)	9	\$2,500	\$650		
	2018Q4	15102	WASHINGTON	3915(000)	2	\$1,500	\$1,330	\$2,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	(cont)	15110	MULTNOMAH	S002(222)	12	\$5,000	\$4,050	\$4,048	
		15125	MULTNOMAH	HSIP-S026(126)	77	\$400	\$230	\$1,350	

CONCRETE BUS SHELTER PADS / EACH									
0759-0156000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	4	\$2,100	\$6,000	\$3,500	

TRUNCATED DOMES ON NEW SURFACES / EACH									
0759-0510000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	25	\$375	\$500	\$1,000	
		15050	MULTNOMAH	S001(392)	57	\$650.00	\$600.00	\$500.00	
	2018Q2	15083	MULTNOMAH	S064(051)	9	\$700.00	\$650.00		
	2018Q4	15102	WASHINGTON	3915(000)	2	\$300.00	\$300.00	\$500.00	
		15110	MULTNOMAH	S002(222)	10	\$500.00	\$500.00	\$500.00	
		15125	MULTNOMAH	HSIP-S026(126)	77	\$500.00	\$550.00	\$370.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL, TYPE 2A / FOOT									
0810-0104000F	2018Q1	15043	CLACKAMAS	S026(122)	1,025	\$24.85	\$24.85	\$25.00	

GUARDRAIL, TYPE 3 / FOOT									
0810-0107000F	2018Q1	15043	CLACKAMAS	S026(122)	50	\$58.00	\$58.00	\$60.00	

METAL MEDIAN BARRIER / FOOT									
0810-0117000F	2018Q4	15124	MULTNOMAH	S064(059)	438	\$88.00	\$95.00	\$88.00	
		15110	MULTNOMAH	S002(222)	1,738	\$80.00	\$78.00	\$70.00	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0120000E	2018Q1	15043	CLACKAMAS	S026(122)	4	\$685.00	\$685.00	\$700.00	
		15050	MULTNOMAH	S001(392)	4	\$850	\$1,400	\$1,500	
	2018Q4	15110	MULTNOMAH	S002(222)	2	\$900.00	\$900.00	\$700.00	
		15124	MULTNOMAH	S064(059)	4	\$900	\$1,000	\$900	

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$100.00	\$75.00	\$80.00	
		15043	CLACKAMAS	S026(122)	4	\$70.00	\$70.00	\$75.00	
	2018Q4	15124	MULTNOMAH	S064(059)	4	\$78.25	\$100.00	\$78.25	
		15110	MULTNOMAH	S002(222)	6	\$100.00	\$100.00	\$90.00	

GUARDRAIL END PIECES, TYPE C / EACH									
0810-0123000E	2018Q1	15050	MULTNOMAH	S001(392)	3	\$150.00	\$100.00	\$115.00	

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$3,500	\$4,000	\$4,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL TRANSITION / EACH									
0810-0126000E	(cont)	15043	CLACKAMAS	S026(122)	4	\$2,000	\$2,000	\$2,050	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$2,900	\$3,000	\$3,000	
		15110	MULTNOMAH	S002(222)	7	\$3,500	\$3,500	\$3,650	

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$600	\$1,000	\$1,200	
		15043	CLACKAMAS	S026(122)	4	\$300.00	\$550.00	\$325.00	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$400.00	\$500.00	\$450.00	
		15110	MULTNOMAH	S002(222)	5	\$1,200	\$1,200	\$400	

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q1	15050	MULTNOMAH	S001(392)	2	\$3,400	\$3,500	\$3,500	
		15043	CLACKAMAS	S026(122)	4	\$2,600	\$2,600	\$2,650	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$3,200	\$4,000	\$3,750	
		15110	MULTNOMAH	S002(222)	4	\$5,000	\$5,000	\$4,100	

GUARDRAIL TERMINALS, FLARED / EACH									
0810-0130000E	2018Q1	15050	MULTNOMAH	S001(392)	1	\$2,550	\$3,070	\$3,500	
		15043	CLACKAMAS	S026(122)	4	\$2,100	\$2,100	\$2,150	

GRD TERM NON-FLAR TEST LVL 2 / EACH									
0810-0131000E	2018Q4	15124	MULTNOMAH	S064(059)	4	\$4,200	\$4,500	\$4,200	

EXTRA FOR 8 FOOT POSTS / EACH									
0810-0133000E	2018Q1	15043	CLACKAMAS	S026(122)	126	\$41.00	\$41.00	\$42.00	

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q1	15043	CLACKAMAS	S026(122)	18	\$225.00	\$225.00	\$230.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	2018Q1	15050	MULTNOMAH	S001(392)	12.50	\$76.00	\$200.00	\$250.00	
		15050	MULTNOMAH	S001(392)	512.50	\$26.00	\$26.00	\$30.00	
	2018Q4	15115	CLACKAMAS	S064(056)	12.50	\$64.00	\$70.00	\$75.00	
		15110	MULTNOMAH	S002(222)	87.50	\$54.00	\$54.00	\$60.00	
		15115	CLACKAMAS	S064(056)	487.50	\$30.00	\$35.00	\$35.00	
		15124	MULTNOMAH	S064(059)	3,900	\$23.00	\$25.00	\$23.00	
		15110	MULTNOMAH	S002(222)	6,513	\$24.00	\$24.00	\$23.00	

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH

0810-0147000E	2018Q4	15110	MULTNOMAH	S002(222)	2	\$1,500	\$1,214	\$650	
		15124	MULTNOMAH	S064(059)	10	\$750.00	\$750.00	\$750.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING GUARDRAIL / FOOT									
0812-0101000F	2018Q1	15050	MULTNOMAH	S001(392)	460	\$11.00	\$10.00	\$12.00	
		15043	CLACKAMAS	S026(122)	662	\$4.60	\$4.60	\$5.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BOLLARDS / EACH									
0815-0100000E	2018Q1	15039	MULTNOMAH	STP-S068(028)	16	\$800	\$800	\$1,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE BARRIER / FOOT									
0820-0100000F	2018Q2	15059	MULTNOMAH	S002(224)	33	\$350.00			
	2018Q4	15119	MULTNOMAH	S001(482)	10	\$40.00			
		15119	MULTNOMAH	S001(482)	12.50	\$40.00			
		15119	MULTNOMAH	S001(482)	25	\$40.00			
		15110	MULTNOMAH	S002(222)	50	\$80.00	\$74.29	\$74.29	
		15119	MULTNOMAH	S001(482)	925	\$40.00			
		15115	CLACKAMAS	S064(056)	1,645	\$30.00	\$30.00	\$35.00	
		15124	MULTNOMAH	S064(059)	7,341	\$44.50	\$45.00	\$42.00	

CONCRETE BARRIER, TALL / FOOT									
0820-0127000F	2018Q1	15050	MULTNOMAH	S001(392)	38	\$100.00	\$70.00	\$80.00	
		15050	MULTNOMAH	S001(392)	1,325	\$70.00	\$65.00	\$70.00	
		15050	MULTNOMAH	S001(392)	1,400	\$70.00	\$65.00	\$70.00	
		15050	MULTNOMAH	S001(392)	2,063	\$70.00	\$65.00	\$70.00	
	2018Q4	15119	MULTNOMAH	S001(482)	583.20	\$37.50			
		15115	CLACKAMAS	S064(056)	1,313	\$15.00	\$15.00	\$18.00	
		15124	MULTNOMAH	S064(059)	3,977	\$50.00	\$50.00	\$40.00	

SECURING CONCRETE BARRIER / FOOT									
0820-0400000F	2018Q4	15119	MULTNOMAH	S001(482)	583.20	\$5.00			
		15115	CLACKAMAS	S064(056)	2,958	\$1.00	\$1.00	\$1.00	
		15124	MULTNOMAH	S064(059)	10,222	\$1.25	\$6.00	\$5.50	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

IMPACT ATTENUATOR, TYPE J / EACH									
0830-0123000E	2018Q1	15050	MULTNOMAH	S001(392)	9	\$36,000	\$37,900	\$40,000	
	2018Q2	15059	MULTNOMAH	S002(224)	3	\$40,000			

IMPACT ATTENUATOR, TYPE K / EACH									
0830-0124000E	2018Q1	15050	MULTNOMAH	S001(392)	3	\$39,000	\$47,400	\$55,000	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$35,500	\$40,000	\$40,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1 / EACH									
0840-0100000E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$100.00	\$111.00	\$75.00	
		15050	MULTNOMAH	S001(392)	250	\$41.00	\$41.00	\$45.00	
	2018Q4	15110	MULTNOMAH	S002(222)	4	\$60.00	\$55.00	\$60.00	
		15115	CLACKAMAS	S064(056)	10	\$40.00	\$40.00	\$40.00	
		15124	MULTNOMAH	S064(059)	50	\$37.50	\$45.00	\$40.00	

DELINEATORS, TYPE 2 / EACH									
0840-0102000E	2018Q4	15107	HOOD RIVER	S281(012)	12	\$45.00	\$57.00		

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	2018Q4	15110	MULTNOMAH	S002(222)	36	\$30.00	\$55.00	\$32.00	
		15124	MULTNOMAH	S064(059)	209	\$31.00	\$30.00	\$27.00	

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	2018Q1	15050	MULTNOMAH	S001(392)	2,000	\$10.00	\$10.00	\$4.50	
	2018Q2	15059	MULTNOMAH	S002(224)	290	\$15.00			
	2018Q4	15115	CLACKAMAS	S064(056)	40	\$10.00	\$25.00	\$10.00	
		15119	MULTNOMAH	S001(482)	40	\$12.00			
		15124	MULTNOMAH	S064(059)	154	\$9.80	\$15.00	\$10.25	

MILEPOST MARKER POSTS / EACH									
0840-0106000E	2018Q1	15050	MULTNOMAH	S001(392)	8	\$194.00	\$194.00	\$200.00	
	2018Q4	15124	MULTNOMAH	S064(059)	2	\$202.00	\$300.00	\$215.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH									
0842-0101000E	2018Q4	15107	HOOD RIVER	S281(012)	4	\$105.00	\$86.00		
FIELD FACILITY MARKERS, TYPE S1 RED / EACH									
0842-0102000E	2018Q4	15107	HOOD RIVER	S281(012)	4	\$105.00	\$86.00		
FIELD FACILITY MARKERS, TYPE S2 / EACH									
0842-0103000E	2018Q1	15043	CLACKAMAS	S026(122)	6	\$100.00	\$95.80	\$70.00	
	2018Q4	15124	MULTNOMAH	S064(059)	4	\$47.70	\$100.00	\$50.00	
		15110	MULTNOMAH	S002(222)	5	\$150.00	\$95.00	\$75.00	
		15125	MULTNOMAH	HSIP-S026(126)	6	\$150.00	\$25.00	\$120.00	
		15107	HOOD RIVER	S281(012)	8	\$150.00	\$120.00		
FIELD FACILITY MARKERS, TYPE S3 / EACH									
0842-0104000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	13	\$150.00	\$25.00	\$120.00	
CULVERT DRAINAGE MARKERS, TYPE 1 / EACH									
0842-0201000E	2018Q1	15043	CLACKAMAS	S026(122)	4	\$15.00	\$72.20	\$25.00	
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH									
0842-0202000E	2018Q4	15102	WASHINGTON	3915(000)	1	\$200.00	\$194.00	\$200.00	
BRIDGE IDENTIFICATION MARKERS / EACH									
0842-0401000E	2018Q1	15043	CLACKAMAS	S026(122)	2	\$100.00	\$315.00	\$150.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MONO-DIR WHITE TYPE 1 MARKERS / EACH									
0855-010000E	2018Q4	15119	MULTNOMAH	S001(482)	1,150	\$4.25			

MONO-DIR WHITE TYPE 1AR MARKERS / EACH									
0855-0101000E	2018Q1	15050	MULTNOMAH	S001(392)	3,100	\$3.75	\$4.25	\$4.25	
	2018Q2	15059	MULTNOMAH	S002(224)	200	\$8.00			
	2018Q4	15102	WASHINGTON	3915(000)	2	\$50.00	\$9.00	\$20.00	
		15115	CLACKAMAS	S064(056)	320	\$6.50	\$7.00	\$6.50	
		15098	MULTNOMAH	SA00(029)	790	\$5.00	\$5.00	\$6.85	
		15124	MULTNOMAH	S064(059)	1,899	\$3.75	\$5.00	\$3.75	

BI-DIR YELLOW TYPE 1 MARKERS / EACH									
0855-0102000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	220	\$6.00	\$6.00	\$6.50	

BI-DIR YELLOW TYPE 1AR MARKERS / EACH									
0855-0103000E	2018Q1	15043	CLACKAMAS	S026(122)	35	\$5.25	\$10.00	\$6.00	
		15050	MULTNOMAH	S001(392)	85	\$3.75	\$4.25	\$4.25	

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH									
0855-0106000E	2018Q4	15110	MULTNOMAH	S002(222)	111	\$12.50	\$12.50	\$12.50	

BI-DIR BLUE TYPE 1AR MARKERS / EACH									
0855-0108000E	2018Q4	15124	MULTNOMAH	S064(059)	6	\$3.75	\$25.00	\$3.75	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT									
0860-020000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	740	\$1.00	\$0.65	\$0.65	
	2018Q4	15102	WASHINGTON	3915(000)	1,400	\$0.80	\$0.75	\$0.75	
		15125	MULTNOMAH	HSIP-S026(126)	1,977	\$1.00	\$1.25	\$1.05	
		15107	HOOD RIVER	S281(012)	3,743	\$0.75	\$1.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

METHYL METHACRYLATE, EXTR, SURF, PROF / FOOT									
0865-0116500F	2018Q1	15050	MULTNOMAH	S001(392)	250,000	\$1.55	\$1.80	\$1.75	
	2018Q2	15059	MULTNOMAH	S002(224)	20,000	\$2.75			
	2018Q4	15115	CLACKAMAS	S064(056)	16,500	\$2.28	\$2.28	\$2.30	
		15098	MULTNOMAH	SA00(029)	36,555	\$1.92	\$2.00	\$3.70	
		15119	MULTNOMAH	S001(482)	49,200	\$1.76			
		15124	MULTNOMAH	S064(059)	62,672	\$1.85	\$2.00	\$1.85	

METHYL METHACRYLATE, EXTR, SURF, N-PROF / FOOT

0865-0116510F	2018Q4	15119	MULTNOMAH	S001(482)	11,000	\$1.47			
---------------	--------	-------	-----------	-----------	--------	--------	--	--	--

THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT

0865-0116600F	2018Q1	15039	MULTNOMAH	STP-S068(028)	650	\$3.00	\$2.48	\$2.48	
	2018Q4	15102	WASHINGTON	3915(000)	3,000	\$1.25	\$1.50	\$1.45	
		15125	MULTNOMAH	HSIP-S026(126)	18,145	\$1.00	\$1.25	\$1.21	

THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT

0865-0116610F	2018Q1	15043	CLACKAMAS	S026(122)	5,500	\$0.93	\$1.06	\$1.00	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	17,295	\$1.00	\$1.40	\$1.36	

METHYL METHACRYLATE, WET, GRVD, NON-PROF / FOOT

0865-0203000F	2018Q4	15110	MULTNOMAH	S002(222)	24,200	\$2.05	\$2.05	\$2.05	
---------------	--------	-------	-----------	-----------	--------	--------	--------	--------	--

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

HI-BUILD PAINT, SPRAYED, WET, SURFACE / FOOT									
0866-0119000F	2018Q4	15103	CLACKAMAS	S081(076)	450	\$13.00	\$10.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B-HS: ARROWS / EACH									
0867-0103100E	2018Q1	15039	MULTNOMAH	STP-S068(028)	20	\$300.00	\$258.00	\$258.00	
		15050	MULTNOMAH	S001(392)	59	\$0.01	\$335.00	\$0.01	
	2018Q4	15110	MULTNOMAH	S002(222)	16	\$295.00	\$295.00	\$295.00	
		15125	MULTNOMAH	HSIP-S026(126)	22	\$350.00	\$335.00	\$351.29	

PVMT LEGEND, TYPE B-HS: "ONLY" / EACH									
0867-0107100E	2018Q1	15050	MULTNOMAH	S001(392)	5	\$300.00	\$450.00	\$350.00	

PVMT LEGEND, TYPE B-HS: HOV DIAMOND / EACH									
0867-0127100E	2018Q1	15050	MULTNOMAH	S001(392)	23	\$190.00	\$315.00	\$215.00	

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH									
0867-0131000E	2018Q1	15050	MULTNOMAH	S001(392)	1	\$230.00	\$300.00	\$250.00	
		15039	MULTNOMAH	STP-S068(028)	2	\$400.00	\$275.00	\$275.00	
	2018Q4	15102	WASHINGTON	3915(000)	2	\$300.00	\$300.00	\$300.00	
		15110	MULTNOMAH	S002(222)	6	\$295.00	\$295.00	\$295.00	
		15125	MULTNOMAH	HSIP-S026(126)	26	\$350.00	\$325.00	\$340.81	

PAVEMENT BAR, TYPE B-HS / SQFT									
0867-0145100J	2018Q1	15043	CLACKAMAS	S026(122)	20	\$12.25	\$10.00	\$13.00	
		15039	MULTNOMAH	STP-S068(028)	1,600	\$10.00	\$8.85	\$8.85	
		15050	MULTNOMAH	S001(392)	3,500	\$7.65	\$9.20	\$8.50	
	2018Q2	15059	MULTNOMAH	S002(224)	21	\$22.00			
	2018Q4	15115	CLACKAMAS	S064(056)	30	\$14.55	\$15.00	\$15.00	
		15107	HOOD RIVER	S281(012)	58	\$21.00	\$20.00		
		15110	MULTNOMAH	S002(222)	710	\$8.05	\$8.05	\$8.05	
		15125	MULTNOMAH	HSIP-S026(126)	2,079	\$8.00	\$8.00	\$8.49	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAVEMENT BAR: TYPE AB / SQFT									
0867-0145500J	2018Q4	15124	MULTNOMAH	S064(059)	315	\$12.25	\$9.00	\$12.25	

PVMNT LEGEND, TYPE B-HS: "BUS" / EACH									
0867-0157100E	2018Q1	15050	MULTNOMAH	S001(392)	5	\$275.00	\$365.00	\$300.00	

PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH									
0867-0169100E	2018Q1	15050	MULTNOMAH	S001(392)	5	\$46.00	\$45.00	\$50.00	
	2018Q4	15107	HOOD RIVER	S281(012)	12	\$63.50	\$63.00		

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CROSSWALK CLOSURE BARRICADES / EACH									
0902-0100000E	2018Q1	15050	MULTNOMAH	S001(392)	9	\$395.00	\$392.00	\$600.00	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	6	\$550.00	\$660.00	\$764.46	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q1	15043	CLACKAMAS	S026(122)	32	\$9.00	\$9.00	\$10.00	
	2018Q2	15083	MULTNOMAH	S064(051)	290	\$18.00	\$21.00		
	2018Q4	15115	CLACKAMAS	S064(056)	60	\$6.50	\$10.00	\$7.75	
		15107	HOOD RIVER	S281(012)	240	\$10.00	\$17.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN SUPPORT FOOTINGS / CUYD									
0920-0100000A	2018Q1	15039	MULTNOMAH	STP-S068(028)	0.90	\$2,333	\$2,222	\$5,000	
		15050	MULTNOMAH	S001(392)	36.40	\$1,538	\$1,538	\$1,923	
	2018Q2	15059	MULTNOMAH	S002(224)	0.20	\$6,750			
	2018Q4	15102	WASHINGTON	3915(000)	0.30	\$3,333	\$2,100	\$3,333	
		15103	CLACKAMAS	S081(076)	0.83	\$4,217	\$30,120		
		15107	HOOD RIVER	S281(012)	1	\$900.00	\$690.00		
		15124	MULTNOMAH	S064(059)	1	\$14,000	\$15,000	\$8,500	
		15110	MULTNOMAH	S002(222)	3.90	\$3,333	\$1,026	\$1,149	
		15125	MULTNOMAH	HSIP-S026(126)	4.10	\$2,073	\$976	\$2,440	
		15115	CLACKAMAS	S064(056)	4.29	\$916	\$932	\$1,049	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
60 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT									
0921-0501000F	2018Q4	15103	CLACKAMAS	S081(076)	12.50	\$6,500	\$5,500		
		15115	CLACKAMAS	S064(056)	20	\$2,000	\$1,500	\$1,750	
		15115	CLACKAMAS	S064(056)	25	\$2,000	\$2,500	\$1,750	
		15124	MULTNOMAH	S064(059)	40	\$1,667	\$1,850	\$2,000	
		15124	MULTNOMAH	S064(059)	44	\$1,673	\$1,850	\$1,800	
		15124	MULTNOMAH	S064(059)	47	\$1,674	\$1,850	\$1,700	
		15124	MULTNOMAH	S064(059)	61	\$1,666	\$1,850	\$1,540	
		15124	MULTNOMAH	S064(059)	77	\$1,670	\$1,850	\$2,200	
		15124	MULTNOMAH	S064(059)	78	\$1,669	\$1,850	\$1,900	
		15124	MULTNOMAH	S064(059)	84	\$1,667	\$1,850	\$1,850	
		15124	MULTNOMAH	S064(059)	85	\$1,666	\$1,850	\$1,740	
		15124	MULTNOMAH	S064(059)	86	\$1,667	\$1,850	\$1,800	
		15124	MULTNOMAH	S064(059)	86	\$1,666	\$1,850	\$1,900	
		15124	MULTNOMAH	S064(059)	92	\$1,657	\$1,850	\$2,000	
		15124	MULTNOMAH	S064(059)	92	\$1,657	\$1,850	\$2,000	
		15124	MULTNOMAH	S064(059)	94	\$1,656	\$1,850	\$2,100	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRUSS SIGN BRIDGE / LB									
0930-0101000A	2018Q4	15124	MULTNOMAH	S064(059)	35,600	\$0.56	\$1.69	\$0.51	
		15124	MULTNOMAH	S064(059)	43,800	\$0.46	\$1.37	\$0.41	
		15124	MULTNOMAH	S064(059)	61,900	\$0.71	\$0.97	\$0.66	

MONOTUBE SIGN BRIDGE / LB									
0930-0102000A	2018Q4	15124	MULTNOMAH	S064(059)	27,700	\$0.58	\$2.35	\$0.54	
		15124	MULTNOMAH	S064(059)	28,300	\$0.57	\$2.12	\$0.53	
		15124	MULTNOMAH	S064(059)	28,700	\$0.63	\$2.09	\$0.59	
		15124	MULTNOMAH	S064(059)	29,500	\$0.61	\$2.03	\$0.58	
		15124	MULTNOMAH	S064(059)	31,300	\$0.51	\$2.08	\$0.48	
		15124	MULTNOMAH	S064(059)	34,000	\$0.53	\$1.76	\$0.50	

MONOTUBE CANTILEVER SIGN STRUCTURES / LB									
0930-0104000A	2018Q4	15124	MULTNOMAH	S064(059)	12,200	\$0.33	\$4.10	\$0.26	
		15115	CLACKAMAS	S064(056)	12,740	\$4.58	\$5.49	\$5.10	
		15115	CLACKAMAS	S064(056)	12,830	\$4.54	\$5.46	\$5.07	
		15124	MULTNOMAH	S064(059)	13,900	\$0.29	\$3.60	\$0.23	
		15124	MULTNOMAH	S064(059)	14,900	\$0.40	\$4.03	\$0.35	
		15103	CLACKAMAS	S081(076)	15,000	\$5.73	\$6.33		
		15124	MULTNOMAH	S064(059)	15,900	\$0.25	\$3.14	\$0.20	

BRIDGE STRUCTURE MOUNTS / LB									
0930-0105000A	2018Q1	15050	MULTNOMAH	S001(392)	2,300	\$5.98	\$5.98	\$6.52	
	2018Q2	15059	MULTNOMAH	S002(224)	100	\$22.70			
	2018Q4	15115	CLACKAMAS	S064(056)	1,120	\$12.95	\$15.18	\$13.39	
		15124	MULTNOMAH	S064(059)	4,600	\$9.35	\$3.26	\$6.96	
		15124	MULTNOMAH	S064(059)	4,700	\$8.51	\$3.19	\$6.38	
		15124	MULTNOMAH	S064(059)	5,800	\$4.48	\$2.59	\$3.45	
		15110	MULTNOMAH	S002(222)	5,980	\$6.02	\$4.63	\$4.06	
		15124	MULTNOMAH	S064(059)	8,500	\$10.00	\$6.47	\$8.24	
		15124	MULTNOMAH	S064(059)	14,100	\$8.51	\$2.48	\$7.45	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXIT NUMBER SIGN MOUNTS / LB									
0930-0106000A	2018Q1	15050	MULTNOMAH	S001(392)	720	\$5.21	\$5.21	\$6.94	
	2018Q4	15115	CLACKAMAS	S064(056)	160	\$9.69	\$12.50	\$12.50	
		15124	MULTNOMAH	S064(059)	798	\$8.77	\$12.53	\$6.89	

SIGNAL POLE MOUNTS / LB									
0930-0107000A	2018Q4	15110	MULTNOMAH	S002(222)	95	\$24.21	\$40.21	\$26.32	
		15102	WASHINGTON	3915(000)	171	\$5.85	\$13.45	\$17.54	
		15125	MULTNOMAH	HSIP-S026(126)	350	\$11.43	\$17.14	\$314.29	

ADJUSTABLE SIGN MOUNTS / LB									
0930-0108000A	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	30	\$33.33	\$63.33	\$133.33	

VERTICAL SIGN MOUNTS, EXISTING STRC / LB									
0930-0109000A	2018Q1	15050	MULTNOMAH	S001(392)	2,000	\$17.90	\$17.90	\$25.00	
	2018Q4	15124	MULTNOMAH	S064(059)	300	\$23.33	\$83.33	\$16.67	
		15098	MULTNOMAH	SA00(029)	680	\$7.35	\$13.24	\$19.26	
		15124	MULTNOMAH	S064(059)	2,100	\$16.19	\$6.67	\$14.29	
		15124	MULTNOMAH	S064(059)	6,600	\$11.36	\$2.12	\$9.85	

SECONDARY SIGN MOUNTS / LB									
0930-0110000A	2018Q4	15115	CLACKAMAS	S064(056)	84	\$13.93	\$17.86	\$17.86	
		15124	MULTNOMAH	S064(059)	254	\$1.57	\$5.91	\$1.57	
		15110	MULTNOMAH	S002(222)	285	\$4.21	\$4.04	\$2.72	

MULTIPST BRKWY SIGN SUPPORTS / LB									
0930-0111000A	2018Q1	15050	MULTNOMAH	S001(392)	1,500	\$4.95	\$4.95	\$6.67	
	2018Q4	15124	MULTNOMAH	S064(059)	903	\$5.54	\$8.31	\$6.64	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MULTIPST BRKWY SIGN SUPPORTS / LB									
0930-0111000A	(cont)	15115	CLACKAMAS	S064(056)	1,870	\$4.88	\$5.35	\$5.35	

TRIANG BASE BRKWY SIGN SUPP / LB									
0930-0112000A	2018Q1	15050	MULTNOMAH	S001(392)	5,800	\$5.03	\$5.03	\$6.90	
	2018Q4	15115	CLACKAMAS	S064(056)	270	\$6.85	\$7.41	\$7.41	
		15110	MULTNOMAH	S002(222)	982	\$8.86	\$7.02	\$7.92	
		15124	MULTNOMAH	S064(059)	986	\$8.11	\$0.10	\$10.14	

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	2018Q1	15050	MULTNOMAH	S001(392)	5,900	\$2.83	\$2.83	\$3.39	
	2018Q2	15059	MULTNOMAH	S002(224)	120	\$3.83			
	2018Q4	15124	MULTNOMAH	S064(059)	58	\$37.93	\$34.48	\$14.66	
		15110	MULTNOMAH	S002(222)	90	\$13.33	\$15.56	\$13.33	
		15103	CLACKAMAS	S081(076)	109	\$4.59	\$9.17		
		15102	WASHINGTON	3915(000)	185	\$6.49	\$5.03	\$5.41	
		15125	MULTNOMAH	HSIP-S026(126)	914.50	\$3.01	\$6.01	\$6.31	

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB									
0930-0117000A	2018Q1	15039	MULTNOMAH	STP-S068(028)	565.54	\$5.30	\$3.54	\$3.18	
		15050	MULTNOMAH	S001(392)	4,100	\$3.12	\$3.12	\$3.66	
	2018Q2	15059	MULTNOMAH	S002(224)	55.60	\$5.22			
	2018Q4	15107	HOOD RIVER	S281(012)	42	\$12.14	\$27.38		
		15102	WASHINGTON	3915(000)	105	\$2.38	\$2.95	\$4.76	
		15110	MULTNOMAH	S002(222)	190	\$8.68	\$7.37	\$9.16	
		15124	MULTNOMAH	S064(059)	276	\$0.91	\$7.25	\$6.07	
		15103	CLACKAMAS	S081(076)	310	\$1.94	\$8.06		
		15125	MULTNOMAH	HSIP-S026(126)	1,413	\$3.54	\$4.60	\$4.52	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT										
0940-0201000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	10	\$100.00	\$50.00	\$52.00		
		15050	MULTNOMAH	S001(392)	1,500	\$23.00	\$23.00	\$25.00		
	2018Q4	15103	CLACKAMAS	S081(076)	24	\$50.00	\$30.00			
		15125	MULTNOMAH	HSIP-S026(126)	91	\$32.00	\$40.00	\$62.92		
		15110	MULTNOMAH	S002(222)	270	\$36.00	\$50.00	\$29.00		
		15124	MULTNOMAH	S064(059)	374	\$23.00	\$45.00	\$25.00		
		15115	CLACKAMAS	S064(056)	840	\$30.00	\$33.00	\$36.00		

	SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT									
	0940-0202000J	2018Q1	15043	CLACKAMAS	S026(122)	9	\$15.00	\$15.00	\$20.00	
15039			MULTNOMAH	STP-S068(028)	350	\$40.00	\$25.00	\$39.75		
15050			MULTNOMAH	S001(392)	1,400	\$14.00	\$14.00	\$15.00		
2018Q2		15059	MULTNOMAH	S002(224)	68.80	\$15.00				
		15083	MULTNOMAH	S064(051)	89.40	\$35.00	\$60.00			
2018Q4		15102	WASHINGTON	3915(000)	12	\$20.00	\$15.00	\$40.00		
		15115	CLACKAMAS	S064(056)	16	\$17.00	\$33.00	\$20.00		
		15124	MULTNOMAH	S064(059)	79	\$17.00	\$25.00	\$14.00		
		15107	HOOD RIVER	S281(012)	92.50	\$18.50	\$34.00			
		15103	CLACKAMAS	S081(076)	110	\$20.00	\$60.00			
15110	MULTNOMAH	S002(222)	127.40	\$24.00	\$28.00	\$15.00				
15125	MULTNOMAH	HSIP-S026(126)	635	\$20.00	\$25.00	\$20.97				

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT										
0940-0203000J	2018Q1	15050	MULTNOMAH	S001(392)	410	\$15.00	\$15.00	\$16.00		
	2018Q4	15107	HOOD RIVER	S281(012)	49	\$16.50	\$40.00			

SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT										
0940-0204000J	2018Q1	15050	MULTNOMAH	S001(392)	4,000	\$25.00	\$25.00	\$28.00		
	2018Q4	15103	CLACKAMAS	S081(076)	6	\$35.00	\$30.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT									
0940-0204000J	(cont)	15102	WASHINGTON	3915(000)	16.30	\$40.00	\$32.00	\$40.00	
		15115	CLACKAMAS	S064(056)	88	\$30.00	\$33.00	\$35.00	
		15098	MULTNOMAH	SA00(029)	300	\$75.00	\$17.50	\$43.75	
		15124	MULTNOMAH	S064(059)	4,006	\$34.00	\$35.00	\$28.00	

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT

0940-0205000J	2018Q1	15050	MULTNOMAH	S001(392)	720	\$16.00	\$16.00	\$18.00	
	2018Q4	15110	MULTNOMAH	S002(222)	16.25	\$31.00	\$35.00	\$17.00	
		15124	MULTNOMAH	S064(059)	223	\$11.00	\$25.00	\$22.50	

SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT

0940-0206000J	2018Q1	15050	MULTNOMAH	S001(392)	210	\$15.00	\$15.00	\$17.00	
	2018Q4	15102	WASHINGTON	3915(000)	26	\$25.00	\$19.00	\$40.00	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT									
0963-0102000F	2018Q1	15039	MULTNOMAH	STP-S068(028)	150	\$700	\$900	\$1,600	
	2018Q4	15110	MULTNOMAH	S002(222)	68	\$700.00	\$635.00	\$635.00	
		15125	MULTNOMAH	HSIP-S026(126)	92	\$530.00	\$525.00	\$503.35	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

POLE FOUNDATIONS / EACH									
0970-0100000A	2018Q4	15103	CLACKAMAS	S081(076)	1	\$30,000	\$4,000		
		15124	MULTNOMAH	S064(059)	1	\$19,652	\$20,000	\$20,000	
		15110	MULTNOMAH	S002(222)	5	\$3,000	\$2,900	\$2,900	
		15115	CLACKAMAS	S064(056)	10	\$2,897	\$4,000	\$4,000	
		15125	MULTNOMAH	HSIP-S026(126)	38	\$1,184	\$1,053	\$1,127	

SWITCHING, CONDUIT, AND WIRING / FOOT									
0970-0105000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$5,000	\$6,064	\$10,000	
	2018Q4	15103	CLACKAMAS	S081(076)	1,000	\$280.00	\$270.00		
		15110	MULTNOMAH	S002(222)	1,000	\$130.00	\$130.00	\$130.00	
		15115	CLACKAMAS	S064(056)	1,930	\$30.32	\$41.45	\$45.60	
		15125	MULTNOMAH	HSIP-S026(126)	7,344	\$26.14	\$24.51	\$25.19	
		15124	MULTNOMAH	S064(059)	20,000	\$6.80	\$12.00	\$7.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

TRAFFIC SIGNAL INSTALLATION, _____ / EACH										
0990-0101000A	2018Q1	15039	MULTNOMAH	STP-S068(028)	1	\$300,000	\$290,000	\$147,982		
		15039	MULTNOMAH	STP-S068(028)	1	\$300,000	\$300,000	\$178,384		
		15039	MULTNOMAH	STP-S068(028)	1	\$275,000	\$260,000	\$150,388		
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1	\$250,000	\$266,000	\$250,000		
		15125	MULTNOMAH	HSIP-S026(126)	1	\$250,000	\$260,000	\$240,000		

TRAFFIC SIGNAL MODIFICATION, _____ / EACH										
0990-0102000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$36,500	\$38,921	\$50,000		
		15050	MULTNOMAH	S001(392)	1	\$5,200	\$9,798	\$15,000		
		15050	MULTNOMAH	S001(392)	1	\$30,000	\$39,530	\$50,000		
		15050	MULTNOMAH	S001(392)	1	\$16,500	\$19,431	\$25,000		
		15050	MULTNOMAH	S001(392)	1	\$20,000	\$25,552	\$35,000		
	2018Q4	15110	MULTNOMAH	S002(222)	1	\$260,000	\$258,000	\$258,000		
		15110	MULTNOMAH	S002(222)	1	\$200,000	\$190,000	\$190,000		

	DETECTOR INSTALLATION, _____ / EACH									
	0990-0103000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$40,000	\$34,729	\$45,000	
15050			MULTNOMAH	S001(392)	1	\$20,500	\$21,728	\$30,000		
15050			MULTNOMAH	S001(392)	1	\$22,000	\$14,023	\$20,000		
15050			MULTNOMAH	S001(392)	1	\$20,000	\$24,035	\$35,000		
15050			MULTNOMAH	S001(392)	1	\$40,000	\$29,226	\$40,000		
15050			MULTNOMAH	S001(392)	1	\$65,000	\$75,399	\$100,000		
15050			MULTNOMAH	S001(392)	1	\$28,500	\$22,637	\$30,000		

RAMP METER SIGNAL INSTALLATION, _____ / EACH										
0990-0104000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$34,500	\$38,369	\$50,000		
		15050	MULTNOMAH	S001(392)	1	\$34,500	\$33,100	\$50,000		
		15050	MULTNOMAH	S001(392)	1	\$22,500	\$16,213	\$20,000		
		15050	MULTNOMAH	S001(392)	1	\$42,500	\$32,621	\$50,000		
		15050	MULTNOMAH	S001(392)	1	\$21,500	\$18,387	\$20,000		
		15050	MULTNOMAH	S001(392)	1	\$10,500	\$17,577	\$25,000		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RAMP METER SIGNAL INSTALLATION, _____ / EACH									
0990-0104000A	(cont)	15050	MULTNOMAH	S001(392)	1	\$28,500	\$27,153	\$35,000	
		15050	MULTNOMAH	S001(392)	1	\$20	\$11,530	\$15,000	
		15050	MULTNOMAH	S001(392)	1	\$32,500	\$16,342	\$20,000	
		15050	MULTNOMAH	S001(392)	1	\$32,500	\$50,965	\$75,000	
		15050	MULTNOMAH	S001(392)	1	\$40,000	\$38,365	\$50,000	
		15050	MULTNOMAH	S001(392)	1	\$43,500	\$42,796	\$50,000	
		15050	MULTNOMAH	S001(392)	1	\$13,500	\$15,043	\$25,000	
		15050	MULTNOMAH	S001(392)	1	\$10,000	\$18,133	\$25,000	
		15050	MULTNOMAH	S001(392)	1	\$35,000	\$38,345	\$50,000	
		15050	MULTNOMAH	S001(392)	1	\$27,500	\$29,082	\$40,000	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$33,817	\$35,000	\$40,000	
		15124	MULTNOMAH	S064(059)	1	\$37,099	\$30,000	\$40,000	
		15124	MULTNOMAH	S064(059)	1	\$29,844	\$35,000	\$30,000	
		15124	MULTNOMAH	S064(059)	1	\$26,920	\$25,000	\$30,000	
FLASHING BEACON INSTALLATION, _____ / EACH									
0990-0106000A	2018Q4	15103	CLACKAMAS	S081(076)	1	\$5,500	\$5,000		
		15125	MULTNOMAH	HSIP-S026(126)	1	\$25,000	\$28,000	\$25,850	
		15125	MULTNOMAH	HSIP-S026(126)	1	\$35,000	\$38,000	\$35,280	
		15125	MULTNOMAH	HSIP-S026(126)	1	\$35,000	\$36,000	\$34,404	
AUTOMATIC TRAFFIC RECORDER INST, _____ / EACH									
0990-0107000A	2018Q1	15050	MULTNOMAH	S001(392)	1	\$6,500	\$11,546	\$15,000	
		15050	MULTNOMAH	S001(392)	1	\$8,000	\$12,026	\$15,000	
	2018Q2	15059	MULTNOMAH	S002(224)	1	\$10,000			
	2018Q4	15110	MULTNOMAH	S002(222)	1	\$15,000	\$13,000	\$13,000	
		15124	MULTNOMAH	S064(059)	1	\$28,748	\$65,000	\$30,000	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

WEED CONTROL / ACRE									
1030-0101000R	2018Q1	15050	MULTNOMAH	S001(392)	0.10	\$12,500	\$12,500	\$13,000	
		15043	CLACKAMAS	S026(122)	1.50	\$1,000	\$1,800	\$1,850	
	2018Q4	15115	CLACKAMAS	S064(056)	0.96	\$2,800	\$2,000	\$2,000	
		15110	MULTNOMAH	S002(222)	5.20	\$1,200	\$1,200	\$1,200	

SEEDING MOBILIZATION / EACH									
1030-0102000E	2018Q1	15043	CLACKAMAS	S026(122)	1	\$1,000	\$350	\$375	
	2018Q4	15115	CLACKAMAS	S064(056)	1	\$150	\$1,000	\$1,000	
		15124	MULTNOMAH	S064(059)	2	\$150	\$1,000	\$1,000	
		15110	MULTNOMAH	S002(222)	3	\$700.00	\$700.00	\$700.00	

TEMPORARY SEEDING / ACRE									
1030-0103000R	2018Q4	15107	HOOD RIVER	S281(012)	0.20	\$11,000	\$8,300		
		15125	MULTNOMAH	HSIP-S026(126)	2.87	\$3,500	\$3,600	\$3,356	

PERMANENT SEEDING / ACRE									
1030-0108000R	2018Q4	15107	HOOD RIVER	S281(012)	0.20	\$12,500	\$9,200		
		15124	MULTNOMAH	S064(059)	12.20	\$2,250	\$2,500	\$2,700	

PERM SEEDING, MIX NO 1 / ACRE									
1030-0109000R	2018Q1	15050	MULTNOMAH	S001(392)	0.10	\$37,500	\$37,500	\$50,000	
	2018Q4	15115	CLACKAMAS	S064(056)	0.15	\$16,350	\$17,000	\$0	
		15102	WASHINGTON	3915(000)	0.70	\$750	\$5,100	\$3,000	
		15110	MULTNOMAH	S002(222)	4.80	\$4,000	\$4,000	\$4,000	

PERM SEEDING, MIX NO 3 / ACRE									
1030-0111000R	2018Q4	15110	MULTNOMAH	S002(222)	0.10	\$6,000	\$6,000	\$6,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PERM SEEDING, MIX NO 3 / ACRE									
1030-0111000R	(cont)	15110	MULTNOMAH	S002(222)	0.30	\$6,150	\$6,150	\$6,150	

WATER QUALITY SEEDING / ACRE									
1030-0118000R	2018Q4	15124	MULTNOMAH	S064(059)	0.10	\$7,500	\$15,000	\$13,500	

WATER QLTY SEEDING, MIX NO 1 / ACRE									
1030-0119000R	2018Q1	15043	CLACKAMAS	S026(122)	0.20	\$5,250	\$5,250	\$5,400	
	2018Q4	15107	HOOD RIVER	S281(012)	0.30	\$10,000	\$9,200		
		15115	CLACKAMAS	S064(056)	0.81	\$3,500	\$3,500	\$5,800	

NATIVE PLANT SEEDING / ACRE									
1030-0128000R	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1.66	\$6,500	\$6,900	\$6,344	

WILDFLOWER SEEDING / ACRE									
1030-0133000R	2018Q4	15124	MULTNOMAH	S064(059)	4	\$5,450	\$5,000	\$4,700	

WILDFLOWER SEEDING, MIX NO 1 / ACRE									
1030-0134000R	2018Q1	15043	CLACKAMAS	S026(122)	1.50	\$3,100	\$3,100	\$3,200	

LAWN SEEDING / SQYD									
1030-0138000J	2018Q1	15039	MULTNOMAH	STP-S068(028)	49	\$50.00	\$50.00	\$35.00	
	2018Q2	15083	MULTNOMAH	S064(051)	250	\$9.00	\$85.00		
	2018Q4	15102	WASHINGTON	3915(000)	62	\$7.00	\$14.00	\$15.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TOPSOIL / CUYD									
1040-0101000K	2018Q1	15039	MULTNOMAH	STP-S068(028)	6	\$600.00	\$200.00	\$175.00	
		15043	CLACKAMAS	S026(122)	500	\$45.00	\$43.00	\$44.00	
	2018Q2	15083	MULTNOMAH	S064(051)	3	\$75.00	\$330.00		
	2018Q4	15124	MULTNOMAH	S064(059)	168	\$42.00	\$55.00	\$50.00	
		15102	WASHINGTON	3915(000)	170	\$62.00	\$56.00	\$65.00	
		15125	MULTNOMAH	HSIP-S026(126)	954.44	\$39.64	\$38.00	\$36.96	

SOIL CONDITIONER / CUYD									
1040-0107000K	2018Q4	15124	MULTNOMAH	S064(059)	72	\$35.00	\$70.00	\$65.00	

CONIFER TREES, 4 FT HEIGHT / EACH									
1040-0112000E	2018Q4	15124	MULTNOMAH	S064(059)	15	\$195.00	\$150.00	\$150.00	

DECIDUOUS TREES, 2 INCH CALIPER / EACH									
1040-0130000E	2018Q4	15124	MULTNOMAH	S064(059)	17	\$495.00	\$300.00	\$360.00	

SHRUBS, #1 CONTAINER / EACH									
1040-0153000E	2018Q4	15124	MULTNOMAH	S064(059)	184	\$9.00	\$8.00	\$8.25	

SHRUBS, #2 CONTAINER / EACH									
1040-0154000E	2018Q2	15083	MULTNOMAH	S064(051)	8	\$60.00	\$330.00		

GROUNDCOVERS, #1 CONTAINER / EACH									
1040-0171000E	2018Q4	15124	MULTNOMAH	S064(059)	245	\$9.00	\$8.00	\$8.25	

BARK MULCH / CUYD									
1040-0190000K	2018Q1	15039	MULTNOMAH	STP-S068(028)	6	\$450.00	\$200.00	\$180.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q2	15083	MULTNOMAH	S064(051)	3	\$75.00	\$330.00		
	2018Q4	15102	WASHINGTON	3915(000)	76.50	\$72.00	\$55.00	\$65.00	
		15125	MULTNOMAH	HSIP-S026(126)	569	\$55.00	\$58.00	\$56.63	

COMPOST MULCH / CUYD									
1040-0194000K	2018Q2	15083	MULTNOMAH	S064(051)	6	\$75.00	\$330.00		
	2018Q4	15102	WASHINGTON	3915(000)	186	\$40.00	\$56.00	\$65.00	

ROCK MULCH / TON									
1040-0196000M	2018Q4	15124	MULTNOMAH	S064(059)	48	\$88.00	\$80.00	\$80.00	

BOULDERS / EACH									
1040-0203000E	2018Q2	15083	MULTNOMAH	S064(051)	7	\$250.00	\$660.00		

ROOT BARRIER / FOOT									
1040-0206000F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	232	\$6.00	\$6.50	\$6.55	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TYPE 1 FENCE / FOOT									
1050-0100000F	2018Q1	15043	CLACKAMAS	S026(122)	110	\$20.00	\$16.85	\$21.00	

_____ CHAIN LINK FENCE / FOOT									
1050-0135000F	2018Q4	15110	MULTNOMAH	S002(222)	400	\$56.00	\$28.00	\$28.00	
		15110	MULTNOMAH	S002(222)	490	\$41.00	\$23.00	\$23.00	
		15124	MULTNOMAH	S064(059)	2,260	\$29.00	\$30.00	\$20.00	

___ FT TYPE ___ PROTECTIVE FENCE / FOOT									
1050-0224000F	2018Q1	15043	CLACKAMAS	S026(122)	574	\$80.00	\$80.00	\$85.00	
	2018Q2	15059	MULTNOMAH	S002(224)	510	\$125.00			
		15059	MULTNOMAH	S002(224)	920	\$125.00			
		15059	MULTNOMAH	S002(224)	1,200	\$125.00			
	2018Q4	15124	MULTNOMAH	S064(059)	1,195	\$31.00	\$32.00	\$28.00	

REMOVING AND REBUILDING FENCE / FOOT									
1050-0240000F	2018Q4	15098	MULTNOMAH	SA00(029)	40	\$0.01	\$12.00	\$153.00	
		15098	MULTNOMAH	SA00(029)	120	\$0.01	\$12.00	\$153.00	
		15098	MULTNOMAH	SA00(029)	160	\$0.01	\$12.00	\$153.00	
		15098	MULTNOMAH	SA00(029)	240	\$0.01	\$12.00	\$153.00	
		15098	MULTNOMAH	SA00(029)	280	\$0.01	\$12.00	\$153.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SINGLE MAILBOX SUPPORTS / EACH									
1070-0100000E	2018Q4	15107	HOOD RIVER	S281(012)	1	\$300.00	\$280.00		
		15125	MULTNOMAH	HSIP-S026(126)	12	\$500.00	\$800.00	\$461.40	

MULTIPLE MAILBOX SUPPORTS / EACH									
1070-0101000E	2018Q1	15043	CLACKAMAS	S026(122)	3	\$285.00	\$285.00	\$375.00	
	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	13	\$700	\$1,100	\$640	

MAILBOX CONCRETE COLLARS / EACH									
1070-0102000E	2018Q1	15043	CLACKAMAS	S026(122)	3	\$200.00	\$200.00	\$55.00	

REMOVE & REINST MBOX SUPPORTS / EACH									
1070-0103000E	2018Q4	15107	HOOD RIVER	S281(012)	3	\$500.00	\$890.00		
		15125	MULTNOMAH	HSIP-S026(126)	10	\$1,000	\$580	\$524	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

EXTRA TRENCH EXC W/ CLASS _____									
1140-0190000K	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	270	\$75.00	\$105.00	\$74.00	

____ IN DUC PIPE W RES JN & CLS ____ BKFL / FOOT

1140-0500000F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	38	\$85.00	\$125.00	\$231.55	
		15125	MULTNOMAH	HSIP-S026(126)	424	\$90.00	\$98.00	\$101.03	
		15125	MULTNOMAH	HSIP-S026(126)	513	\$95.00	\$110.00	\$118.65	
		15125	MULTNOMAH	HSIP-S026(126)	4,200	\$125.00	\$105.00	\$106.00	

DUCTILE IRON PIPE TEES, _____ INCH / EACH

1140-0610000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	1	\$675	\$725	\$1,250	
		15125	MULTNOMAH	HSIP-S026(126)	2	\$350	\$330	\$1,000	
		15125	MULTNOMAH	HSIP-S026(126)	5	\$425.00	\$420.00	\$882.02	
		15125	MULTNOMAH	HSIP-S026(126)	7	\$750	\$800	\$1,103	
		15125	MULTNOMAH	HSIP-S026(126)	10	\$700	\$760	\$1,382	

DUCTILE IRON PIPE BEND, _____ INCH / EACH

1140-0650000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	2	\$275	\$260	\$1,100	
		15125	MULTNOMAH	HSIP-S026(126)	8	\$350.00	\$350.00	\$769.22	
		15125	MULTNOMAH	HSIP-S026(126)	9	\$725	\$720	\$1,152	

DUCTILE IRON PIPE REDUCER, _____ INCH / EACH

1140-0670000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	2	\$450	\$450	\$1,000	
		15125	MULTNOMAH	HSIP-S026(126)	2	\$175	\$200	\$1,000	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

1150-0100000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	2	\$700	\$725	\$1,100	
		15125	MULTNOMAH	HSIP-S026(126)	7	\$850.00	\$860.00	\$848.59	
		15125	MULTNOMAH	HSIP-S026(126)	7	\$1,250	\$1,300	\$1,271	
		15125	MULTNOMAH	HSIP-S026(126)	8	\$850	\$850	\$1,000	
		15125	MULTNOMAH	HSIP-S026(126)	24	\$2,000	\$2,200	\$2,027	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
HYDRANT ASSEMBLIES / EACH									
1160-0100000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	8	\$4,500	\$3,300	\$3,258	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
_____ INCH _____ WATER SERVICE LINE / FOOT									
1170-0109000F	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	157	\$65.00	\$85.00	\$172.49	
		15125	MULTNOMAH	HSIP-S026(126)	1,538	\$60.00	\$75.00	\$61.68	

_____ INCH WATER METER ASSEMBLY / EACH

1170-0110000E	2018Q4	15125	MULTNOMAH	HSIP-S026(126)	6	\$3,000	\$2,500	\$2,027	
		15125	MULTNOMAH	HSIP-S026(126)	48	\$1,500	\$950	\$843	

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR DAMAGED REINFORCING BARS / EACH									
1220-0100000E	2018Q2	15066	CLACKAMAS	S026(124)	2	\$500.00			

REGION: 1

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOCATE DAMAGED CONCRETE / SQFT									
1235-0200000A	2018Q2	15066	CLACKAMAS	S026(124)	1	\$3,000			

REPAIR DAMAGED CONCRETE / SQYD

1235-0400000J	2018Q2	15066	CLACKAMAS	S026(124)	7.50	\$2,000			
---------------	--------	-------	-----------	-----------	------	---------	--	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM -----	CALENDAR QUARTER -----	CONTRACT NUMBER -----	COUNTY LOCATION -----	PROJECT DESCRIPTION -----	BID QUANTITY -----	AWARD PRICE -----	SECOND BIDDER -----	THIRD BIDDER -----	ESTIMATE -----
TRAINING / HOUR									
0100-0101000T	2018Q1	15044	YAMHILL	C071(020)	690	\$20.00	\$20.00	\$20.00	
	2018Q2	15080	LINCOLN	S027(012)	540	\$20.00	\$20.00	\$20.00	
		15067	POLK	STP-S081(065)	780	\$20.00	\$20.00	\$20.00	
		15074	LANE	SA00(023)	1,100	\$20.00	\$20.00	\$20.00	
		15077	LANE	S227(018)	3,100	\$20.00	\$20.00	\$20.00	
	2018Q3	15082	CLATSOP	0315(019)	1,620	\$20.00	\$20.00	\$20.00	
	2018Q4	15094	LINCOLN	S009(482)	500	\$20.00	\$20.00	\$20.00	
		15114	LANE	2605(008)	550	\$20.00	\$20.00	\$20.00	
		15095	POLK	S091(079)	720	\$20.00	\$20.00	\$20.00	
		15109	CLATSOP	S009(445)	1,300	\$20.00	\$20.00	\$20.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SIGNS / SQFT									
0225-0102000J	2018Q1	15044	YAMHILL	C071(020)	600	\$13.00	\$12.50	\$12.50	
		15036	LANE	SA00(019)	705	\$20.00	\$20.00		
	2018Q2	15071	LINCOLN	S009(435)	405	\$16.00			
		15080	LINCOLN	S027(012)	605	\$26.00	\$16.50	\$26.50	
		15074	LANE	SA00(023)	1,000	\$15.00	\$20.00		
		15077	LANE	S227(018)	2,540	\$18.00	\$17.00	\$20.00	
		15067	POLK	STP-S081(065)	2,675	\$22.00	\$22.00	\$17.00	
		15057	LANE	S069(021)	2,705	\$25.40	\$17.75	\$14.00	
	2018Q3	15088	CLATSOP	STP-S009(458)	241	\$15.00	\$25.00	\$25.00	
		15091	LANE	S015(033)	265	\$20.00	\$22.00	\$19.00	
		15086	LANE	S018(050)	395	\$5.00	\$20.00	\$17.67	
		15092	POLK	S030(025)	565	\$13.00	\$15.56	\$15.00	
		15082	CLATSOP	0315(019)	790	\$26.00	\$28.00	\$26.00	
		15085	MARION	S001(487)	825	\$15.00	\$5.00		
	2018Q4	15100	CLATSOP	S009(476)	255	\$14.00	\$23.00	\$25.00	
		15094	LINCOLN	S009(482)	280	\$15.00	\$15.00	\$20.00	
		15109	CLATSOP	S009(445)	635	\$30.75	\$25.00	\$20.00	
		15126	LANE	S062(041)	790	\$17.00	\$19.52	\$15.00	
		15117	MARION	S162(057)	940	\$16.00	\$21.00	\$16.00	
		15095	POLK	S091(079)	1,170	\$14.50	\$12.50	\$12.50	
		15113	YAMHILL	S039(050)	1,580	\$13.00	\$12.50		
		15114	LANE	2605(008)	1,940	\$12.50	\$14.70	\$14.50	

TEMPORARY BARRICADES, TYPE II / EACH									
0225-0104000E	2018Q1	15036	LANE	SA00(019)	11	\$25.00	\$250.00		
	2018Q2	15074	LANE	SA00(023)	2	\$100.00	\$35.00		
		15071	LINCOLN	S009(435)	4	\$55.00			
		15077	LANE	S227(018)	4	\$30.00	\$25.00	\$75.00	
		15080	LINCOLN	S027(012)	4	\$42.00	\$25.00	\$45.00	
		15067	POLK	STP-S081(065)	46	\$54.00	\$33.00	\$40.00	
	2018Q3	15086	LANE	S018(050)	2	\$100.00	\$55.00	\$79.25	
		15088	CLATSOP	STP-S009(458)	2	\$45.00	\$20.00	\$75.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY BARRICADES, TYPE II / EACH									
0225-0104000E	(cont)	15091	LANE	S015(033)	2	\$20.00	\$90.00	\$45.00	
		15085	MARION	S001(487)	3	\$100.00	\$10.00		
		15082	CLATSOP	0315(019)	25	\$50.00	\$53.00	\$50.00	
	2018Q4	15100	CLATSOP	S009(476)	2	\$50.00	\$50.00	\$200.00	
		15109	CLATSOP	S009(445)	5	\$69.00	\$50.00	\$71.00	
		15126	LANE	S062(041)	6	\$100.00	\$60.94	\$100.00	
		15094	LINCOLN	S009(482)	15	\$75.00	\$65.00	\$50.00	
		15114	LANE	2605(008)	51	\$25.00	\$55.00	\$37.00	

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q1	15044	YAMHILL	C071(020)	4	\$80.00	\$80.00	\$80.00	
		15036	LANE	SA00(019)	5	\$100.00	\$300.00		
	2018Q2	15071	LINCOLN	S009(435)	4	\$110.00			
		15074	LANE	SA00(023)	6	\$150.00	\$95.00		
		15080	LINCOLN	S027(012)	7	\$95.00	\$80.00	\$95.00	
		15077	LANE	S227(018)	17	\$90.00	\$85.00	\$150.00	
		15057	LANE	S069(021)	21	\$95.50	\$115.00	\$150.00	
		15067	POLK	STP-S081(065)	34	\$104.00	\$125.00	\$85.00	
	2018Q3	15091	LANE	S015(033)	2	\$50.00	\$190.00	\$95.00	
		15088	CLATSOP	STP-S009(458)	4	\$85.00	\$30.00	\$200.00	
		15086	LANE	S018(050)	6	\$100.00	\$165.00	\$100.95	
		15092	POLK	S030(025)	8	\$80.00	\$95.73	\$90.00	
		15082	CLATSOP	0315(019)	14	\$125.00	\$130.00	\$142.25	
		15085	MARION	S001(487)	14	\$150.00	\$50.00		
	2018Q4	15094	LINCOLN	S009(482)	2	\$175.00	\$170.00	\$100.00	
		15100	CLATSOP	S009(476)	2	\$75.00	\$165.00	\$200.00	
		15126	LANE	S062(041)	6	\$100.00	\$96.54	\$130.00	
		15117	MARION	S162(057)	9	\$105.00	\$84.00	\$105.00	
		15109	CLATSOP	S009(445)	15	\$111.00	\$100.00	\$213.00	
		15114	LANE	2605(008)	19	\$80.00	\$180.00	\$94.00	
		15113	YAMHILL	S039(050)	22	\$85.00	\$80.00		
		15095	POLK	S091(079)	26	\$100.00	\$80.00	\$80.00	

TEMP GRD TYPE 2A REFL / FOOT									
0225-0108000F	2018Q2	15080	LINCOLN	S027(012)	61	\$39.75	\$18.00	\$42.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q3	15092	POLK	S030(025)	113	\$25.00	\$35.84	\$36.00	

TEMP GRD TYPE 3 REFLECTORIZED / FOOT									
0225-0110000F	2018Q3	15092	POLK	S030(025)	38	\$100.00	\$54.74	\$55.00	

TEMP GRD TYPE 4 REFLECTORIZED / FOOT									
0225-0112000F	2018Q3	15092	POLK	S030(025)	44	\$110.00	\$68.03	\$68.00	

TEMP GRD TERMINALS, NON-FLAR / EACH									
0225-0115000E	2018Q2	15071	LINCOLN	S009(435)	1	\$3,250			
		15080	LINCOLN	S027(012)	2	\$3,100	\$2,500	\$3,200	

TEMP GUARDRAIL TRANSITION / EACH									
0225-0117000E	2018Q3	15092	POLK	S030(025)	4	\$2,700	\$2,423	\$2,455	

TEMPORARY BRIDGE CONNECTIONS / EACH									
0225-0119000E	2018Q2	15077	LANE	S227(018)	1	\$3,000	\$1,000	\$2,000	

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q2	15077	LANE	S227(018)	263	\$0.02	\$17.70	\$25.00	
		15067	POLK	STP-S081(065)	504	\$15.00	\$17.00	\$15.00	
		15080	LINCOLN	S027(012)	566	\$17.50	\$17.50	\$18.50	
		15071	LINCOLN	S009(435)	629	\$18.00			
		15074	LANE	SA00(023)	810	\$17.00	\$20.00		
	2018Q3	15092	POLK	S030(025)	1,322	\$14.00	\$16.75	\$16.00	
	2018Q4	15095	POLK	S091(079)	3,486	\$12.00	\$12.00	\$12.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP CONC BARR TALL, REFL / FOOT									
0225-0131000F	2018Q2	15077	LANE	S227(018)	8,945	\$0.02	\$44.00	\$12.00	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q2	15080	LINCOLN	S027(012)	63	\$5.00	\$5.00	\$5.00	
		15074	LANE	SA00(023)	401	\$5.00	\$6.00		
		15067	POLK	STP-S081(065)	1,144	\$5.00	\$9.00	\$5.00	
		15077	LANE	S227(018)	32,590	\$0.02	\$3.25	\$8.00	
	2018Q3	15092	POLK	S030(025)	176	\$7.00	\$4.30	\$8.00	
	2018Q4	15095	POLK	S091(079)	1,560	\$2.00	\$2.00	\$2.00	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q2	15077	LANE	S227(018)	3	\$2,000	\$1,000	\$2,000	
	2018Q3	15092	POLK	S030(025)	1	\$2,000	\$2,393	\$2,300	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q2	15071	LINCOLN	S009(435)	2	\$2,150			
		15074	LANE	SA00(023)	2	\$1,750	\$1,850		
		15067	POLK	STP-S081(065)	4	\$2,500	\$1,900	\$2,000	
		15080	LINCOLN	S027(012)	4	\$1,750	\$1,750	\$1,855	
		15077	LANE	S227(018)	5	\$2,500	\$1,650	\$2,400	
	2018Q3	15092	POLK	S030(025)	3	\$1,750	\$2,094	\$2,000	
	2018Q4	15095	POLK	S091(079)	10	\$1,500	\$1,500	\$1,500	

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q2	15077	LANE	S227(018)	8	\$1,000	\$500	\$300	

MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	2018Q2	15074	LANE	SA00(023)	2	\$300.00	\$350.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

		15080	LINCOLN	S027(012)	2	\$250.00	\$250.00	\$500.00	
MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	(cont)	15067	POLK	STP-S081(065)	4	\$750	\$350	\$1,000	
		15077	LANE	S227(018)	6	\$1,000	\$500	\$400	
	2018Q3	15092	POLK	S030(025)	1	\$350.00	\$418.82	\$400.00	
	2018Q4	15095	POLK	S091(079)	4	\$300.00	\$300.00	\$300.00	

TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	2018Q2	15067	POLK	STP-S081(065)	1	\$40,000	\$16,000	\$20,000	
		15071	LINCOLN	S009(435)	1	\$14,000			
		15074	LANE	SA00(023)	2	\$15,000	\$20,000		
		15077	LANE	S227(018)	2	\$25,000	\$20,000	\$10,000	
		15057	LANE	S069(021)	5	\$17,640	\$22,000	\$12,000	
	2018Q3	15085	MARION	S001(487)	2	\$6,000	\$6,000		
	2018Q4	15095	POLK	S091(079)	1	\$17,500	\$20,000	\$21,120	
		15113	YAMHILL	S039(050)	2	\$6,000	\$12,500		

REFLECTIVE BARRIER PANELS / EACH									
0225-0141100E	2018Q2	15077	LANE	S227(018)	1,248	\$0.02	\$18.00	\$10.00	
	2018Q3	15092	POLK	S030(025)	250	\$16.50	\$19.75	\$18.50	
	2018Q4	15095	POLK	S091(079)	136	\$20.00	\$17.00	\$17.00	

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q2	15071	LINCOLN	S009(435)	1	\$1.75			
		15067	POLK	STP-S081(065)	2	\$5.00	\$1.00	\$0.01	
		15074	LANE	SA00(023)	3	\$1.00	\$1.00		
		15077	LANE	S227(018)	4	\$0.02	\$1.75	\$1.00	
		15080	LINCOLN	S027(012)	4	\$1.00	\$1.00	\$1.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q3	15092	POLK	S030(025)	4	\$1.00	\$1.20	\$1.50	
	2018Q4	15095	POLK	S091(079)	10	\$1.00	\$1.00	\$1.00	

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q2	15067	POLK	STP-S081(065)	1	\$1,700	\$1,000	\$0	
		15077	LANE	S227(018)	1	\$0.02	\$1.00	\$1.00	
		15071	LINCOLN	S009(435)	2	\$500.00			
		15074	LANE	SA00(023)	2	\$1,000	\$2,000		
		15057	LANE	S069(021)	12	\$100	\$2,500	\$1,000	
	2018Q3	15085	MARION	S001(487)	6	\$0.01	\$0.01		
	2018Q4	15113	YAMHILL	S039(050)	4	\$535.00	\$0.01		

REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q2	15077	LANE	S227(018)	36	\$0.02	\$1.75	\$1.00	
	2018Q3	15092	POLK	S030(025)	9	\$1.00	\$1.20	\$1.50	

PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q2	15077	LANE	S227(018)	150	\$30.00	\$30.00	\$50.00	
		15074	LANE	SA00(023)	230	\$25.00	\$15.00		
		15080	LINCOLN	S027(012)	740	\$21.03	\$22.00	\$19.50	
		15067	POLK	STP-S081(065)	1,815	\$30.00	\$15.00	\$25.00	
	2018Q3	15092	POLK	S030(025)	200	\$18.70	\$28.03	\$14.50	
		15082	CLATSOP	0315(019)	300	\$62.00	\$22.00	\$25.00	
	2018Q4	15109	CLATSOP	S009(445)	50	\$33.00	\$10.00	\$27.00	
		15113	YAMHILL	S039(050)	96	\$27.00	\$45.00		
		15117	MARION	S162(057)	200	\$29.00	\$34.00	\$28.50	
		15094	LINCOLN	S009(482)	380	\$30.00	\$25.00	\$12.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	(cont)	15114	LANE	2605(008)	720	\$25.00	\$18.00	\$92.00	
SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q2	15080	LINCOLN	S027(012)	630	\$3.00	\$3.00	\$14.00	
		15067	POLK	STP-S081(065)	768	\$3.00	\$3.50	\$3.00	
		15077	LANE	S227(018)	47,357	\$0.02	\$6.00	\$5.00	
	2018Q3	15092	POLK	S030(025)	1,500	\$3.50	\$4.19	\$4.00	
	2018Q4	15095	POLK	S091(079)	5,046	\$1.00	\$1.50	\$1.50	
SURFACE MOUNTED TUBULAR MRK / EACH									
0225-0142000E	2018Q2	15067	POLK	STP-S081(065)	22	\$115.00	\$75.00	\$50.00	
REPL SURFACE MNTD TUBULAR MRK / EACH									
0225-0143000E	2018Q2	15067	POLK	STP-S081(065)	29	\$93.00	\$90.00	\$45.00	
TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	2018Q1	15044	YAMHILL	C071(020)	32	\$28.00	\$28.00	\$28.00	
		15036	LANE	SA00(019)	40	\$25.00	\$55.00		
	2018Q2	15071	LINCOLN	S009(435)	50	\$23.00			
		15080	LINCOLN	S027(012)	75	\$43.00	\$28.00	\$45.00	
		15067	POLK	STP-S081(065)	84	\$52.00	\$50.00	\$95.00	
		15074	LANE	SA00(023)	100	\$55.00	\$48.00		
		15077	LANE	S227(018)	270	\$80.00	\$30.00	\$40.00	
		15057	LANE	S069(021)	521	\$75.00	\$32.00	\$50.00	
	2018Q3	15086	LANE	S018(050)	12	\$50.00	\$60.00	\$16.27	
		15082	CLATSOP	0315(019)	15	\$46.00	\$49.00	\$50.00	
		15091	LANE	S015(033)	28	\$30.00	\$50.00	\$49.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	(cont)	15092	POLK	S030(025)	58	\$28.00	\$33.51	\$32.00	
		15088	CLATSOP	STP-S009(458)	89	\$28.00	\$45.00	\$40.00	
		15085	MARION	S001(487)	200	\$30.00	\$80.00		
	2018Q4	15094	LINCOLN	S009(482)	12	\$50.00	\$55.00	\$10.00	
		15100	CLATSOP	S009(476)	12	\$35.00	\$45.00	\$50.00	
		15114	LANE	2605(008)	27	\$5.00	\$49.00	\$63.00	
		15109	CLATSOP	S009(445)	107	\$39.00	\$30.00	\$56.00	
		15113	YAMHILL	S039(050)	110	\$32.00	\$28.00		
		15117	MARION	S162(057)	167	\$32.00	\$30.00	\$31.00	
		15095	POLK	S091(079)	229	\$40.00	\$28.00	\$28.00	
		15126	LANE	S062(041)	242	\$45.00	\$23.73	\$60.00	

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	2018Q2	15080	LINCOLN	S027(012)	400	\$2.00	\$2.00	\$1.80	
		15067	POLK	STP-S081(065)	2,800	\$4.00	\$2.00	\$1.20	
		15074	LANE	SA00(023)	19,000	\$1.00	\$2.00		
	2018Q3	15091	LANE	S015(033)	138	\$1.00	\$2.00	\$1.50	
		15092	POLK	S030(025)	590	\$2.00	\$2.99	\$1.50	
		15085	MARION	S001(487)	600	\$4.00	\$0.50		
	2018Q4	15094	LINCOLN	S009(482)	180	\$1.50	\$5.00	\$1.00	
		15126	LANE	S062(041)	1,183	\$2.00	\$2.73	\$0.50	
		15095	POLK	S091(079)	1,400	\$8.00	\$1.50	\$1.00	
		15100	CLATSOP	S009(476)	6,013	\$0.01	\$1.40	\$1.50	
		15113	YAMHILL	S039(050)	9,041	\$1.35	\$0.01		

TEMPORARY REMOVABLE TAPE / FOOT									
0225-0150000F	2018Q2	15067	POLK	STP-S081(065)	25	\$9.00	\$6.60	\$6.00	
		15080	LINCOLN	S027(012)	750	\$1.95	\$2.00	\$1.95	
		15071	LINCOLN	S009(435)	4,000	\$1.45			
	2018Q3	15088	CLATSOP	STP-S009(458)	48	\$25.00	\$6.00	\$25.00	
	2018Q4	15126	LANE	S062(041)	90	\$6.00	\$5.27	\$8.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY NON-REFLECTIVE TAPE / FOOT									
0225-0152000F	2018Q4	15114	LANE	2605(008)	116	\$3.00	\$3.25	\$4.00	

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15044	YAMHILL	C071(020)	6,000	\$0.27	\$0.27	\$0.27	
	2018Q2	15071	LINCOLN	S009(435)	3,360	\$0.23			
		15080	LINCOLN	S027(012)	7,000	\$0.21	\$0.25	\$0.22	
		15074	LANE	SA00(023)	22,600	\$0.13	\$0.15		
		15067	POLK	STP-S081(065)	103,544	\$0.15	\$0.17	\$0.15	
		15077	LANE	S227(018)	122,899	\$0.14	\$0.13	\$0.15	
		15057	LANE	S069(021)	422,893	\$0.10	\$0.01	\$0.01	
	2018Q3	15086	LANE	S018(050)	2,200	\$1.50	\$0.90	\$1.08	
		15092	POLK	S030(025)	17,330	\$0.16	\$0.34	\$0.18	
	2018Q4	15114	LANE	2605(008)	24,390	\$0.16	\$0.17	\$0.50	
		15095	POLK	S091(079)	34,015	\$0.18	\$0.22	\$0.18	
		15113	YAMHILL	S039(050)	51,660	\$0.16	\$0.10		

TEMPORARY PAVEMENT LEGENDS / EACH									
0225-0153100E	2018Q2	15067	POLK	STP-S081(065)	8	\$85.00	\$72.60	\$75.00	
	2018Q3	15082	CLATSOP	0315(019)	4	\$185.00	\$195.00	\$200.00	
	2018Q4	15114	LANE	2605(008)	21	\$60.00	\$65.00	\$60.00	

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q2	15080	LINCOLN	S027(012)	168	\$3.46	\$3.50	\$3.55	
		15067	POLK	STP-S081(065)	2,372	\$3.00	\$1.65	\$2.35	
	2018Q3	15092	POLK	S030(025)	30	\$5.25	\$5.98	\$6.00	
	2018Q4	15100	CLATSOP	S009(476)	60	\$3.28	\$3.50	\$5.50	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	(cont)	15095	POLK	S091(079)	232	\$2.75	\$3.50	\$2.75	
		15114	LANE	2605(008)	1,860	\$1.75	\$1.90	\$2.00	

TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT									
0225-0153800F	2018Q4	15100	CLATSOP	S009(476)	132	\$72.17	\$230.00	\$20.00	
		15126	LANE	S062(041)	132	\$15.00	\$79.13	\$11.00	

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15036	LANE	SA00(019)	1,570	\$1.00	\$2.00		
		15044	YAMHILL	C071(020)	6,000	\$0.39	\$0.39	\$0.40	
	2018Q2	15080	LINCOLN	S027(012)	3,000	\$0.85	\$0.85	\$0.85	
		15071	LINCOLN	S009(435)	6,720	\$0.56			
		15057	LANE	S069(021)	13,000	\$0.37	\$0.35	\$0.33	
		15074	LANE	SA00(023)	20,900	\$0.52	\$0.60		
		15067	POLK	STP-S081(065)	83,485	\$0.43	\$0.33	\$0.55	
		15077	LANE	S227(018)	123,357	\$0.40	\$0.39	\$0.42	
	2018Q3	15086	LANE	S018(050)	4,400	\$1.50	\$1.10	\$1.08	
		15092	POLK	S030(025)	9,200	\$0.45	\$0.90	\$0.50	
	2018Q4	15113	YAMHILL	S039(050)	450	\$2.40	\$1.25		
		15100	CLATSOP	S009(476)	540	\$2.73	\$2.50	\$1.25	
		15126	LANE	S062(041)	725	\$2.50	\$2.11	\$1.00	
		15095	POLK	S091(079)	18,390	\$0.42	\$0.46	\$0.42	

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q1	15036	LANE	SA00(019)	129	\$3.10	\$3.00		
	2018Q2	15067	POLK	STP-S081(065)	96	\$3.50	\$3.30	\$3.00	
	2018Q3	15082	CLATSOP	0315(019)	24	\$24.00	\$26.00	\$28.45	

BAR REMOVAL / SQFT									
0225-0156000J	2018Q1	15036	LANE	SA00(019)	283	\$3.20	\$6.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q2	15080	LINCOLN	S027(012)	84	\$2.85	\$2.85	\$2.85	
		15067	POLK	STP-S081(065)	1,570	\$2.00	\$2.75	\$1.85	
	2018Q3	15092	POLK	S030(025)	30	\$5.25	\$9.57	\$6.00	
	2018Q4	15095	POLK	S091(079)	183	\$3.00	\$7.65	\$3.00	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q1	15036	LANE	SA00(019)	2	\$1,000	\$1,525		
	2018Q2	15080	LINCOLN	S027(012)	1	\$1,500	\$3,000	\$800	
		15057	LANE	S069(021)	2	\$1,350	\$3,300	\$2,000	
		15077	LANE	S227(018)	4	\$6,000	\$2,500	\$3,000	
	2018Q3	15092	POLK	S030(025)	1	\$5,400	\$2,948	\$1,745	
		15085	MARION	S001(487)	2	\$2,500	\$2,500		
	2018Q4	15109	CLATSOP	S009(445)	1	\$6,900	\$3,000	\$650	
		15113	YAMHILL	S039(050)	2	\$2,500	\$1,200		
		15114	LANE	2605(008)	2	\$2,500	\$1,650	\$6,000	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	15036	LANE	SA00(019)	3	\$2,000	\$2,200		
	2018Q2	15071	LINCOLN	S009(435)	2	\$5,000			
		15074	LANE	SA00(023)	2	\$6,500	\$6,000		
		15080	LINCOLN	S027(012)	2	\$3,000	\$9,000	\$6,500	
		15077	LANE	S227(018)	3	\$25,000	\$8,500	\$10,000	
		15067	POLK	STP-S081(065)	4	\$20,000	\$12,000	\$15,000	
		15057	LANE	S069(021)	8	\$4,490	\$4,000	\$5,000	
	2018Q3	15085	MARION	S001(487)	2	\$4,000	\$6,000		
		15086	LANE	S018(050)	2	\$4,000	\$4,000	\$4,183	
		15088	CLATSOP	STP-S009(458)	2	\$3,105	\$4,500	\$11,000	
		15091	LANE	S015(033)	2	\$1,500	\$5,000	\$2,000	
		15092	POLK	S030(025)	2	\$12,000	\$4,005	\$7,300	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q4	15094	LINCOLN	S009(482)	2	\$12,000	\$12,000	\$5,000	
		15100	CLATSOP	S009(476)	2	\$1,367	\$6,000	\$1,500	
		15126	LANE	S062(041)	2	\$4,000	\$4,782	\$4,500	
		15114	LANE	2605(008)	3	\$3,000	\$9,800	\$15,000	
		15095	POLK	S091(079)	4	\$8,000	\$10,000	\$10,000	
		15113	YAMHILL	S039(050)	4	\$5,000	\$4,000		
		15109	CLATSOP	S009(445)	6	\$7,700	\$6,000	\$1,290	
		15117	MARION	S162(057)	9	\$6,000	\$5,000	\$2,600	

SMART WORK ZONE SYSTEM MOBILIZATION / EACH									
0225-0167100E	2018Q2	15057	LANE	S069(021)	1	\$2,800	\$1,700	\$3,000	
		15071	LINCOLN	S009(435)	1	\$2,800			

SMART WORK ZONE SYSTEM / DAY									
0225-0167200U	2018Q2	15071	LINCOLN	S009(435)	45	\$475.00			
		15057	LANE	S069(021)	60	\$425.00	\$270.00	\$350.00	

PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH									
0225-0167300E	2018Q2	15057	LANE	S069(021)	2	\$10,550	\$8,400	\$8,000	

RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q2	15057	LANE	S069(021)	2	\$4,050	\$5,500	\$2,500	
	2018Q3	15085	MARION	S001(487)	1	\$5,000	\$6,000		

TEMPORARY SIDEWALK RAMP, PARALLEL / EACH									
0225-0167610E	2018Q2	15067	POLK	STP-S081(065)	1	\$2,200	\$2,000	\$1,000	

TEMPORARY SIDEWALK RAMP, PERPENDICULAR / EACH									
0225-0167620E	2018Q2	15067	POLK	STP-S081(065)	6	\$2,200	\$2,000	\$1,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SIDEWALK RAMP, CONSTRUCTED / EACH									
0225-0167630E	2018Q2	15074	LANE	SA00(023)	2	\$1,500	\$1,000		
		15067	POLK	STP-S081(065)	60	\$1,500	\$600	\$1,000	

TEMPORARY CURB RAMP, PARALLEL / EACH									
0225-0167640E	2018Q4	15114	LANE	2605(008)	2	\$500	\$555	\$1,500	
		15094	LINCOLN	S009(482)	3	\$1,500	\$2,100	\$1,000	

TEMPORARY CURB RAMP, PERPENDICULAR / EACH									
0225-0167650E	2018Q2	15080	LINCOLN	S027(012)	2	\$500.00	\$350.00	\$755.00	
	2018Q4	15094	LINCOLN	S009(482)	2	\$1,500	\$5,000	\$1,000	

FLAGGERS / HOUR									
0225-0168000T	2018Q1	15044	YAMHILL	C071(020)	100	\$44.50	\$50.00	\$53.00	
		15036	LANE	SA00(019)	210	\$60.00	\$40.00		
	2018Q2	15077	LANE	S227(018)	240	\$60.00	\$51.00	\$55.00	
		15071	LINCOLN	S009(435)	800	\$53.00			
		15057	LANE	S069(021)	1,100	\$54.00	\$51.50	\$50.00	
		15080	LINCOLN	S027(012)	2,800	\$58.50	\$51.50	\$60.00	
		15074	LANE	SA00(023)	3,500	\$55.00	\$52.00		
		15067	POLK	STP-S081(065)	6,000	\$60.00	\$55.00	\$53.00	
	2018Q3	15091	LANE	S015(033)	400	\$50.00	\$55.00	\$48.00	
		15092	POLK	S030(025)	600	\$55.85	\$62.70	\$62.00	
		15088	CLATSOP	STP-S009(458)	1,360	\$52.00	\$60.50	\$65.00	
		15082	CLATSOP	0315(019)	1,680	\$60.00	\$68.00	\$51.50	
		15086	LANE	S018(050)	1,920	\$0.01	\$56.00	\$54.26	
	2018Q4	15100	CLATSOP	S009(476)	500	\$54.50	\$53.00	\$49.00	
		15114	LANE	2605(008)	1,360	\$56.00	\$62.25	\$60.00	
		15117	MARION	S162(057)	2,000	\$55.00	\$56.00	\$59.00	
		15094	LINCOLN	S009(482)	2,200	\$64.00	\$60.00	\$50.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGERS / HOUR									
0225-0168000T	(cont)	15095	POLK	S091(079)	2,400	\$56.50	\$51.00	\$50.00	
		15113	YAMHILL	S039(050)	2,500	\$55.00	\$67.00		
		15126	LANE	S062(041)	4,600	\$59.00	\$51.64	\$60.00	
		15109	CLATSOP	S009(445)	12,000	\$0.01	\$51.25	\$59.00	

FLAGGER STATION LIGHTING / EACH

0225-0168100E	2018Q2	15071	LINCOLN	S009(435)	4	\$3,000			
		15077	LANE	S227(018)	4	\$0	\$1,750	\$1,200	
		15057	LANE	S069(021)	6	\$3,255	\$2,500	\$2,000	
		15080	LINCOLN	S027(012)	6	\$1,000	\$1,700	\$2,100	
		15074	LANE	SA00(023)	8	\$1,500	\$2,400		
		15067	POLK	STP-S081(065)	9	\$2,000	\$3,000	\$500	
	2018Q3	15082	CLATSOP	0315(019)	2	\$1,995	\$3,000	\$3,000	
		15088	CLATSOP	STP-S009(458)	2	\$3,300	\$4,200	\$3,500	
		15091	LANE	S015(033)	2	\$0	\$3,000	\$500	
		15092	POLK	S030(025)	5	\$800	\$1,544	\$1,800	
	2018Q4	15094	LINCOLN	S009(482)	2	\$5,175	\$5,000	\$3,000	
		15109	CLATSOP	S009(445)	2	\$5,000	\$5,000	\$3,750	
		15100	CLATSOP	S009(476)	4	\$1,500	\$2,000	\$1,500	
		15117	MARION	S162(057)	4	\$2,000	\$900	\$1,920	
		15126	LANE	S062(041)	5	\$2,100	\$942	\$1,600	
		15095	POLK	S091(079)	6	\$1,900	\$1,000	\$1,000	
		15113	YAMHILL	S039(050)	8	\$1,500	\$1,500		
		15114	LANE	2605(008)	10	\$750	\$1,400	\$1,100	

FLAGGER STATION LIGHTING / HOUR

0225-0168100T	2018Q1	15036	LANE	SA00(019)	210	\$5.00	\$15.00		
---------------	--------	-------	------	-----------	-----	--------	---------	--	--

TRAFFIC CONTROL SUPERVISOR / EACH

0225-0169000E	2018Q1	15044	YAMHILL	C071(020)	15	\$1.00	\$100.00	\$400.00	
	2018Q2	15057	LANE	S069(021)	75	\$1,100	\$600	\$2,600	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	(cont)	15067	POLK	STP-S081(065)	240	\$600.00	\$650.00	\$210.00	
		15074	LANE	SA00(023)	250	\$100.00	\$500.00		
		15077	LANE	S227(018)	364	\$0.02	\$350.00	\$1.00	
	2018Q3	15085	MARION	S001(487)	40	\$0.01	\$0.01		
	2018Q4	15109	CLATSOP	S009(445)	20	\$500	\$400	\$1,050	
		15113	YAMHILL	S039(050)	82	\$824.00	\$0.01		
		15114	LANE	2605(008)	90	\$400.00	\$625.00	\$500.00	

RAILROAD FLAGGER SERVICES / EACH									
0225-0170000E	2018Q2	15077	LANE	S227(018)	30	\$0	\$1,200	\$1,500	

PILOT CARS / HOUR									
0225-0172000T	2018Q2	15080	LINCOLN	S027(012)	480	\$74.00	\$62.00	\$72.50	
		15074	LANE	SA00(023)	650	\$70.00	\$65.00		
		15057	LANE	S069(021)	800	\$70.00	\$68.00	\$65.00	
	2018Q3	15092	POLK	S030(025)	120	\$60.00	\$78.98	\$82.00	
		15086	LANE	S018(050)	480	\$0.01	\$68.00	\$65.10	
		15088	CLATSOP	STP-S009(458)	680	\$74.00	\$235.50	\$74.00	
	2018Q4	15100	CLATSOP	S009(476)	40	\$110.00	\$71.50	\$58.00	
		15113	YAMHILL	S039(050)	300	\$75.00	\$90.00		
		15117	MARION	S162(057)	500	\$71.00	\$64.00	\$75.50	
		15126	LANE	S062(041)	1,008	\$58.00	\$55.06	\$100.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP TYPE CL CHAIN LINK FNC / FOOT									
0270-0114000F	2018Q3	15082	CLATSOP	0315(019)	2,420	\$16.00	\$7.50	\$12.50	

TEMPORARY GATES / EACH									
0270-0117000E	2018Q3	15082	CLATSOP	0315(019)	11	\$1,200	\$1,250	\$2,100	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PLASTIC SHEETING / SQYD									
0280-0101000J	2018Q2	15074	LANE	SA00(023)	100	\$5.00	\$4.00		
		15067	POLK	STP-S081(065)	200	\$5.00	\$4.00	\$2.00	
		15071	LINCOLN	S009(435)	400	\$3.00			
		15080	LINCOLN	S027(012)	500	\$1.00	\$1.00	\$3.55	
	2018Q3	15092	POLK	S030(025)	200	\$1.00	\$1.47	\$4.00	
		15091	LANE	S015(033)	250	\$1.00	\$1.60	\$2.50	
	2018Q4	15094	LINCOLN	S009(482)	20	\$5.00	\$200.00	\$5.00	
		15114	LANE	2605(008)	100	\$5.00	\$1.00	\$2.00	
		15095	POLK	S091(079)	250	\$25.00	\$10.00	\$1.60	
		15117	MARION	S162(057)	250	\$3.00	\$3.00	\$1.50	
		15126	LANE	S062(041)	1,000	\$3.50	\$0.92	\$3.00	

TEMPORARY MULCHING, HYDROMULCH / ACRE									
0280-0104010R	2018Q1	15044	YAMHILL	C071(020)	0.14	\$14,335	\$14,000	\$14,000	
	2018Q2	15071	LINCOLN	S009(435)	0.66	\$7,250			
	2018Q4	15126	LANE	S062(041)	2	\$1,660	\$1,582	\$1,400	

TEMPORARY MULCHING, STRAW / ACRE									
0280-0104020R	2018Q2	15080	LINCOLN	S027(012)	0.23	\$2,000	\$2,000	\$2,100	
	2018Q3	15092	POLK	S030(025)	0.23	\$8,000	\$9,364	\$8,700	

MATTING, TYPE C / SQYD									
0280-0105030J	2018Q2	15067	POLK	STP-S081(065)	2,500	\$5.00	\$4.90	\$4.50	
		15080	LINCOLN	S027(012)	2,878	\$6.25	\$6.25	\$6.30	
	2018Q3	15092	POLK	S030(025)	2,070	\$6.00	\$5.39	\$5.00	

MATTING, TYPE D / SQYD									
0280-0105040J	2018Q2	15077	LANE	S227(018)	2,696	\$4.00	\$4.25	\$4.25	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MATTING, TYPE D / SQYD									
0280-0105040J	(cont)	15074	LANE	SA00(023)	6,870	\$1.05	\$1.10		
	2018Q4	15126	LANE	S062(041)	20,888	\$1.00	\$1.00	\$1.00	

MATTING, TYPE E / SQYD									
0280-0105050J	2018Q2	15080	LINCOLN	S027(012)	11	\$40.00	\$40.00	\$40.00	
		15071	LINCOLN	S009(435)	1,258	\$6.75			

MATTING, TYPE F / SQYD									
0280-0105060J	2018Q1	15044	YAMHILL	C071(020)	440	\$4.10	\$4.00	\$4.00	
	2018Q2	15074	LANE	SA00(023)	130	\$7.04	\$7.50		
	2018Q3	15092	POLK	S030(025)	183	\$6.40	\$5.39	\$5.00	
	2018Q4	15095	POLK	S091(079)	310	\$5.00	\$4.05	\$4.05	
		15126	LANE	S062(041)	7,529	\$4.00	\$4.01	\$5.75	

COMPOST EROSION BLANKET / SQYD									
0280-0105100J	2018Q2	15080	LINCOLN	S027(012)	5,518	\$4.25	\$4.25	\$4.30	
		15074	LANE	SA00(023)	6,870	\$2.15	\$2.25		

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q2	15067	POLK	STP-S081(065)	2	\$400.00	\$130.00	\$300.00	
		15071	LINCOLN	S009(435)	12	\$150.00			
	2018Q4	15126	LANE	S062(041)	2	\$100.00	\$156.73	\$135.00	
		15095	POLK	S091(079)	3	\$100	\$500	\$1,000	

CHECK DAM, TYPE 2 / EACH									
0280-0106020E	2018Q1	15044	YAMHILL	C071(020)	7	\$142.00	\$150.00	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	
CHECK DAM, TYPE 3 / EACH										
0280-0106030E	2018Q4	15095	POLK	S091(079)	32	\$70.00	\$60.00	\$60.00		
CHECK DAM, TYPE 6 / EACH										
0280-0106060E	2018Q2	15067	POLK	STP-S081(065)	17	\$70.00	\$300.00	\$125.00		
		15074	LANE	SA00(023)	21	\$100.00	\$160.00			
		15080	LINCOLN	S027(012)	34	\$250.00	\$75.00	\$165.00		
	2018Q3	15092	POLK	S030(025)	4	\$80.00	\$136.09	\$90.00		
	2018Q4	15095	POLK	S091(079)	26	\$65.00	\$55.00	\$55.00		
		15126	LANE	S062(041)	64	\$100.00	\$100.22	\$145.00		
TEMPORARY SLOPE DRAIN / EACH										
0280-0108000E	2018Q2	15071	LINCOLN	S009(435)	1	\$2,400				
CONSTRUCTION ENTRANCE, TYPE 1 / EACH										
0280-0110010E	2018Q1	15044	YAMHILL	C071(020)	2	\$2,000	\$1,500	\$900		
		2018Q2	15067	POLK	STP-S081(065)	1	\$1,800	\$2,400	\$3,000	
			15077	LANE	S227(018)	1	\$3,000	\$1,500	\$1,600	
			15071	LINCOLN	S009(435)	2	\$1,800			
	2018Q3	15080	LINCOLN	S027(012)	2	\$1,000	\$1,700	\$2,400		
	2018Q3	15092	POLK	S030(025)	3	\$2,000	\$1,606	\$1,500		
	2018Q4	15117	MARION	S162(057)	1	\$1,200	\$2,000	\$3,200		
		15126	LANE	S062(041)	1	\$2,500	\$2,134	\$3,400		
		15095	POLK	S091(079)	3	\$3,000	\$1,700	\$2,162		
CONSTRUCTION ENTRANCE, TYPE 3 / EACH										
0280-0110030E	2018Q2	15077	LANE	S227(018)	1	\$3,000	\$1,800	\$2,500		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SEDIMENT FENCE / FOOT									
0280-0113000F	2018Q1	15044	YAMHILL	C071(020)	651	\$4.50	\$4.00	\$4.00	
	2018Q2	15067	POLK	STP-S081(065)	250	\$7.00	\$5.00	\$5.00	
		15077	LANE	S227(018)	4,347	\$3.50	\$2.90	\$3.00	
	2018Q3	15082	CLATSOP	0315(019)	80	\$6.00	\$3.50	\$10.00	
		15091	LANE	S015(033)	200	\$10.00	\$2.87	\$3.50	
	2018Q4	15095	POLK	S091(079)	287	\$10.00	\$5.25	\$5.25	

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q1	15044	YAMHILL	C071(020)	13	\$50.00	\$77.00	\$55.00	
	2018Q2	15071	LINCOLN	S009(435)	4	\$90.00			
		15080	LINCOLN	S027(012)	4	\$50.00	\$50.00	\$105.00	
		15077	LANE	S227(018)	32	\$0.02	\$100.00	\$110.00	
		15067	POLK	STP-S081(065)	56	\$70.00	\$60.00	\$100.00	
	2018Q4	15094	LINCOLN	S009(482)	1	\$200.00	\$500.00	\$300.00	
		15114	LANE	2605(008)	51	\$85.00	\$50.00	\$48.00	

INLET PROTECTION, TYPE 4 / EACH									
0280-0114040E	2018Q2	15067	POLK	STP-S081(065)	21	\$100.00	\$90.00	\$110.00	
	2018Q4	15114	LANE	2605(008)	1	\$200.00	\$245.00	\$38.00	

INLET PROTECTION, TYPE 7 / EACH									
0280-0114070E	2018Q3	15082	CLATSOP	0315(019)	24	\$105.00	\$170.00	\$200.00	

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	2018Q2	15080	LINCOLN	S027(012)	24	\$100.00	\$3.50	\$101.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	(cont)	15071	LINCOLN	S009(435)	32	\$80.00			
	2018Q3	15092	POLK	S030(025)	24	\$10.00	\$8.72	\$17.00	
	2018Q4	15126	LANE	S062(041)	20	\$100.00	\$7.59	\$38.00	

SEDIMENT BARRIER, TYPE 3 / EACH									
0280-0115030E	2018Q2	15080	LINCOLN	S027(012)	24	\$150.00	\$50.00	\$55.00	

SEDIMENT BARRIER, TYPE 3 / FOOT									
0280-0115030F	2018Q2	15071	LINCOLN	S009(435)	460	\$6.00			
	2018Q4	15094	LINCOLN	S009(482)	25	\$20.00	\$175.00	\$20.00	
		15113	YAMHILL	S039(050)	1,310	\$4.50	\$4.30		
		15126	LANE	S062(041)	4,304	\$3.50	\$3.01	\$3.25	

SEDIMENT BARRIER, TYPE 8 / FOOT									
0280-0115080F	2018Q2	15067	POLK	STP-S081(065)	900	\$7.00	\$7.00	\$5.00	
		15080	LINCOLN	S027(012)	930	\$10.00	\$10.00	\$12.00	
	2018Q3	15082	CLATSOP	0315(019)	450	\$12.00	\$9.00	\$8.00	
		15092	POLK	S030(025)	1,255	\$7.00	\$9.27	\$9.00	
	2018Q4	15117	MARION	S162(057)	480	\$5.00	\$8.00	\$10.75	
		15095	POLK	S091(079)	2,014	\$6.00	\$5.10	\$5.10	

SEDIMENT BARRIER, TYPE 9 / EACH									
0280-0115090E	2018Q2	15067	POLK	STP-S081(065)	20	\$12.00	\$60.00	\$35.00	

TEMPORARY ENERGY DISSIPATER / EACH									
0280-0117000E	2018Q2	15071	LINCOLN	S009(435)	1	\$750.00			

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRAW BALE / EACH									
0280-0119000E	2018Q2	15071	LINCOLN	S009(435)	10	\$24.00			
		15080	LINCOLN	S027(012)	12	\$25.00	\$35.00	\$28.00	
		15074	LANE	SA00(023)	25	\$25.00	\$54.00		
2018Q3	15091	LANE	S015(033)	10	\$30.00	\$27.45	\$14.00		
	15092	POLK	S030(025)	10	\$30.00	\$77.78	\$78.00		
2018Q4	15095	POLK	S091(079)	10	\$52.00	\$50.00	\$35.00		
	15117	MARION	S162(057)	10	\$80.00	\$54.00	\$75.00		
	15100	CLATSOP	S009(476)	30	\$30.00	\$35.00	\$16.00		
	15126	LANE	S062(041)	50	\$5.00	\$24.43	\$25.00		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONTAMINATED SOIL REMOVAL / TON									
0294-0200000M	2018Q2	15080	LINCOLN	S027(012)	170	\$100.00	\$88.00	\$82.50	
		15067	POLK	STP-S081(065)	1,100	\$150.00	\$95.00	\$113.00	
		15074	LANE	SA00(023)	1,640	\$60.00	\$83.00		
2018Q3	15082	CLATSOP	0315(019)	2,400	\$73.00	\$200.00	\$110.37		
2018Q4	15095	POLK	S091(079)	1,360	\$50.00	\$61.00	\$78.73		

----- CONTAMINATED GROUNDWATER REMOVAL / GAL

0294-0400000P	2018Q2	15067	POLK	STP-S081(065)	1,000	\$10.00	\$15.00	\$5.65	
---------------	--------	-------	------	---------------	-------	---------	---------	--------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REMOVE ASBESTOS MATERIAL, NON-FRIABLE / FOOT									
0295-0200000F	2018Q2	15067	POLK	STP-S081(065)	2,400	\$26.00	\$16.00	\$44.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REMOVAL OF PIPES / FOOT									
0310-010000F	2018Q2	15071	LINCOLN	S009(435)	291	\$7.00			
	2018Q4	15113	YAMHILL	S039(050)	280	\$22.85	\$6.25		

REMOVAL OF CURBS / FOOT									
0310-0101000F	2018Q2	15071	LINCOLN	S009(435)	287	\$5.00			

REMOVAL OF SURFACINGS / SQYD									
0310-0103000J	2018Q4	15113	YAMHILL	S039(050)	698	\$24.95	\$11.50		

REMOVAL OF MANHOLES / EACH									
0310-0105000E	2018Q2	15071	LINCOLN	S009(435)	1	\$1,300			

REMOVAL OF BARRIERS / FOOT									
0310-0108000A	2018Q4	15113	YAMHILL	S039(050)	462.50	\$1.14	\$7.57		

REMOVAL OF GUARDRAIL / FOOT									
0310-0113000A	2018Q2	15071	LINCOLN	S009(435)	225	\$8.89			
	2018Q4	15113	YAMHILL	S039(050)	4,950	\$3.23	\$3.03		

ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q1	15044	YAMHILL	C071(020)	900	\$3.25	\$1.00	\$1.00	
	2018Q2	15077	LANE	S227(018)	724	\$5.00	\$2.50	\$3.00	
		15080	LINCOLN	S027(012)	1,400	\$3.00	\$2.00	\$12.00	
	2018Q3	15082	CLATSOP	0315(019)	997	\$8.00	\$2.50	\$10.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q4	15113	YAMHILL	S039(050)	2,450	\$1.60	\$4.00		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q1	15044	YAMHILL	C071(020)	1	\$11,000	\$50,000	\$4,000	
	2018Q2	15067	POLK	STP-S081(065)	1	\$30,000	\$50,000	\$25,000	
		15080	LINCOLN	S027(012)	1	\$7,500	\$12,000	\$19,335	
		15071	LINCOLN	S009(435)	1.27	\$21,260			
		15077	LANE	S227(018)	2.10	\$9,524	\$14,286	\$7,143	
	2018Q3	15091	LANE	S015(033)	0.20	\$35,000	\$5,860	\$110,000	
		15086	LANE	S018(050)	0.50	\$70,000	\$184,000	\$100,000	
		15092	POLK	S030(025)	1.30	\$11,193	\$30,769	\$17,948	
	2018Q4	15114	LANE	2605(008)	1	\$8,500	\$13,400	\$20,000	
		15126	LANE	S062(041)	9.30	\$12,903	\$14,137	\$5,914	

CLEARING AND GRUBBING / ACRE

0320-0100000R	2018Q2	15074	LANE	SA00(023)	1.60	\$25,000	\$30,000		
	2018Q4	15095	POLK	S091(079)	2.20	\$6,500	\$18,000	\$25,925	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DITCH EXCAVATION / CUYD									
0330-0101000K	2018Q2	15071	LINCOLN	S009(435)	71	\$33.00			
		15077	LANE	S227(018)	164	\$30.00	\$38.00	\$40.00	

GENERAL EXCAVATION / CUYD									
0330-0105000K	2018Q1	15036	LANE	SA00(019)	200	\$1.00	\$150.00		
		15044	YAMHILL	C071(020)	460	\$30.00	\$22.00	\$30.00	
	2018Q2	15071	LINCOLN	S009(435)	865	\$27.00			
		15057	LANE	S069(021)	2,728	\$31.60	\$36.00	\$25.00	
		15080	LINCOLN	S027(012)	5,024	\$27.87	\$30.00	\$22.00	
		15074	LANE	SA00(023)	5,852	\$25.00	\$30.00		
		15067	POLK	STP-S081(065)	15,390	\$30.00	\$40.00	\$30.00	
	2018Q3	15082	CLATSOP	0315(019)	1,145	\$18.85	\$40.00	\$18.50	
	2018Q4	15113	YAMHILL	S039(050)	918	\$26.75	\$20.00		
		15117	MARION	S162(057)	2,722	\$32.00	\$38.00	\$34.00	
		15114	LANE	2605(008)	3,550	\$29.00	\$50.15	\$85.00	
		15095	POLK	S091(079)	9,981	\$16.50	\$25.00	\$17.80	
		15126	LANE	S062(041)	18,138	\$6.20	\$14.91	\$17.75	

EMBANKMENT IN PLACE / CUYD									
0330-0123000K	2018Q2	15077	LANE	S227(018)	6,817	\$16.00	\$27.00	\$22.00	
	2018Q3	15092	POLK	S030(025)	468	\$32.00	\$64.58	\$66.00	

STONE EMBANKMENT / CUYD									
0330-0126000K	2018Q2	15080	LINCOLN	S027(012)	103	\$48.56	\$38.00	\$59.50	
		15071	LINCOLN	S009(435)	305	\$37.00			
		15074	LANE	SA00(023)	1,305	\$38.00	\$50.00		
		15077	LANE	S227(018)	9,256	\$39.00	\$50.00	\$33.00	
	2018Q3	15092	POLK	S030(025)	392	\$32.00	\$63.99	\$12.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

STONE EMBANKMENT / CUYD

0330-0126000K	2018Q4	15126	LANE	S062(041)	12,714	\$26.00	\$35.92	\$30.25	
---------------	--------	-------	------	-----------	--------	---------	---------	---------	--

EXTRA FOR SELECTED EMB MATL / CUYD

0330-0130000K	2018Q2	15071	LINCOLN	S009(435)	38.50	\$27.00			
---------------	--------	-------	---------	-----------	-------	---------	--	--	--

EX FOR SELECTED TOPSOIL MATL / CUYD

0330-0141000K	2018Q2	15071	LINCOLN	S009(435)	185	\$16.00			
---------------	--------	-------	---------	-----------	-----	---------	--	--	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

18 INCH SUBGRADE STABILIZATION / SQYD

0331-0109000J	2018Q2	15074	LANE	SA00(023)	1,400	\$40.00	\$44.00		
		15080	LINCOLN	S027(012)	2,312	\$30.00	\$32.00	\$35.00	

24 INCH SUBGRADE STABILIZATION / SQYD

0331-0112000J	2018Q1	15044	YAMHILL	C071(020)	80	\$49.00	\$25.00	\$75.00	
		15067	POLK	STP-S081(065)	14,711	\$25.00	\$48.00	\$30.00	
		15117	MARION	S162(057)	3,278	\$35.00	\$55.00	\$36.00	
		15126	LANE	S062(041)	8,335	\$17.70	\$32.78	\$32.00	

36 INCH SUBGRADE STABILIZATION / SQYD

0331-0115000J	2018Q4	15095	POLK	S091(079)	8,337	\$0.01	\$45.00	\$48.12	
---------------	--------	-------	------	-----------	-------	--------	---------	---------	--

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DRAINAGE GEOTEXTILE, TYPE 1 / SQYD									
0350-010000J	2018Q2	15071	LINCOLN	S009(435)	89	\$1.75			
	2018Q4	15126	LANE	S062(041)	156	\$1.50	\$4.93	\$7.00	
		15095	POLK	S091(079)	426	\$2.00	\$2.50	\$4.00	

DRAINAGE GEOTEXTILE, TYPE 2 / SQYD									
0350-0101000J	2018Q2	15080	LINCOLN	S027(012)	2,585	\$2.00	\$1.80	\$1.75	

RIPRAP GEOTEXTILE, TYPE 1 / SQYD									
0350-0103000J	2018Q2	15074	LANE	SA00(023)	7	\$40.00	\$10.00		
		15077	LANE	S227(018)	7	\$30.00	\$1.00	\$15.00	

RIPRAP GEOTEXTILE, TYPE 2 / SQYD									
0350-0104000J	2018Q2	15080	LINCOLN	S027(012)	26	\$3.00	\$6.00	\$24.00	
		15071	LINCOLN	S009(435)	337	\$2.00			
	2018Q3	15082	CLATSOP	0315(019)	361	\$2.70	\$1.50	\$15.00	
	2018Q4	15095	POLK	S091(079)	480	\$3.00	\$2.50	\$1.22	
		15126	LANE	S062(041)	1,066	\$2.00	\$2.41	\$3.00	

SUBGRADE GEOTEXTILE / SQYD									
0350-0105000J	2018Q1	15044	YAMHILL	C071(020)	400	\$1.30	\$2.50	\$2.00	
	2018Q2	15077	LANE	S227(018)	3,787	\$5.00	\$1.75	\$1.10	
		15080	LINCOLN	S027(012)	4,750	\$1.50	\$1.00	\$1.50	
		15074	LANE	SA00(023)	4,900	\$1.00	\$1.25		
		15067	POLK	STP-S081(065)	14,711	\$2.00	\$1.00	\$0.11	
	2018Q3	15092	POLK	S030(025)	262	\$1.00	\$3.66	\$2.30	
		15082	CLATSOP	0315(019)	1,040	\$1.45	\$1.00	\$5.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SUBGRADE GEOTEXTILE / SQYD									
0350-0105000J	2018Q4	15113	YAMHILL	S039(050)	709	\$1.60	\$4.00		
		15117	MARION	S162(057)	3,278	\$0.80	\$0.90	\$1.00	
		15114	LANE	2605(008)	3,400	\$2.00	\$0.50	\$1.00	
		15095	POLK	S091(079)	8,337	\$1.00	\$1.10	\$1.19	
		15126	LANE	S062(041)	17,985	\$0.75	\$0.90	\$0.62	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GRANULAR DRAINAGE BLANKET / CUYD									
0360-0102000K	2018Q2	15080	LINCOLN	S027(012)	825	\$39.37	\$42.00	\$45.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SCALERS / HOUR									
0380-0154000T	2018Q3	15086	LANE	S018(050)	460	\$100.00	\$101.00	\$199.06	
MACHINE SCALING / HOUR									
0380-0157000T	2018Q3	15086	LANE	S018(050)	100	\$150.00	\$260.00	\$729.96	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FILTER BLANKET / SQYD									
0390-0101000J	2018Q3	15082	CLATSOP	0315(019)	252	\$39.00	\$25.00	\$32.50	

RIPRAP BACKING / SQYD									
0390-0104000J	2018Q3	15082	CLATSOP	0315(019)	51	\$4.00	\$3.00	\$15.00	

LOOSE RIPRAP, CLASS 50 / CUYD									
0390-0105000K	2018Q2	15077	LANE	S227(018)	1.50	\$300.00	\$550.00	\$250.00	
		15074	LANE	SA00(023)	3.50	\$300.00	\$230.00		
		15071	LINCOLN	S009(435)	48	\$95.00			
		15080	LINCOLN	S027(012)	340	\$52.77	\$44.00	\$68.00	
2018Q4	15126	LANE	S062(041)	78	\$60.00	\$190.83	\$80.00		
	15095	POLK	S091(079)	355	\$100.00	\$50.00	\$56.32		

LOOSE RIPRAP, CLASS 100 / CUYD									
0390-0108000K	2018Q2	15080	LINCOLN	S027(012)	250	\$53.00	\$44.00	\$75.00	
	2018Q3	15082	CLATSOP	0315(019)	45	\$78.00	\$163.00	\$60.00	
15092		POLK	S030(025)	107	\$50.00	\$78.73	\$105.00		

LOOSE RIPRAP, CLASS 2000 / CUYD									
0390-0116000K	2018Q3	15082	CLATSOP	0315(019)	477	\$78.00	\$97.00	\$70.00	

RIPRAP BASINS / EACH									
0390-0139000E	2018Q1	15044	YAMHILL	C071(020)	1	\$700	\$500	\$1,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ROCK REINFORCING BOLT / FOOT									
0398-0105000F	2018Q3	15086	LANE	S018(050)	225	\$130.00	\$105.00	\$321.15	

HIGH TENSILE STRNG WIRE MESH SLOPE PROT / SQFT

0398-0112000J	2018Q3	15086	LANE	S018(050)	117,680	\$5.50	\$5.98	\$5.66	
---------------	--------	-------	------	-----------	---------	--------	--------	--------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH FOUNDATION / CUYD									
0405-0106000K	2018Q3	15082	CLATSOP	0315(019)	85	\$68.50	\$100.00	\$125.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PIPE BURSTING, _____ INCH / FOOT									
0411-0100000F	2018Q2	15071	LINCOLN	S009(435)	433	\$924.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MAINLINE VIDEO INSPECTION / FOOT									
0415-0100000F	2018Q1	15044	YAMHILL	C071(020)	199	\$7.00	\$1.00	\$5.00	
	2018Q2	15077	LANE	S227(018)	274	\$5.00	\$9.00	\$3.00	
		15080	LINCOLN	S027(012)	521	\$3.34	\$3.35	\$3.50	
		15074	LANE	SA00(023)	750	\$3.00	\$5.00		
		15071	LINCOLN	S009(435)	868	\$3.00			
		15067	POLK	STP-S081(065)	4,037	\$6.00	\$3.00	\$3.35	
	2018Q3	15082	CLATSOP	0315(019)	1,224	\$5.00	\$25.00	\$2.50	
	2018Q4	15095	POLK	S091(079)	142	\$25.00	\$6.00	\$12.35	
		15126	LANE	S062(041)	250	\$7.00	\$2.77	\$4.00	
		15114	LANE	2605(008)	1,213	\$2.00	\$4.25	\$4.00	

SERVICE LINE VIDEO INSP, LAUNCH CAMERA / EACH									
0415-0200000E	2018Q3	15082	CLATSOP	0315(019)	3	\$1,200	\$600	\$150	

SERVICE LINE VIDEO INSP, PUSH CAMERA / EACH									
0415-0300000E	2018Q3	15082	CLATSOP	0315(019)	29	\$500.00	\$300.00	\$150.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

3 INCH DRAIN PIPE / FOOT									
0430-0100030F	2018Q2	15080	LINCOLN	S027(012)	21	\$59.53	\$21.00	\$97.00	

4 INCH DRAIN PIPE / FOOT									
0430-0100040F	2018Q2	15080	LINCOLN	S027(012)	39	\$48.34	\$28.00	\$88.00	

8 INCH DRAIN PIPE / FOOT									
0430-0100080F	2018Q2	15080	LINCOLN	S027(012)	103	\$70.10	\$36.00	\$83.00	

12 INCH DRAIN PIPE / FOOT									
0430-0100120F	2018Q2	15071	LINCOLN	S009(435)	100	\$50.00			

SUBSURFACE DRAIN OUTLETS / EACH									
0430-0101000E	2018Q2	15080	LINCOLN	S027(012)	1	\$250	\$600	\$2,400	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010012AF	2018Q2	15074	LANE	SA00(023)	200	\$75.00	\$120.00		
		15080	LINCOLN	S027(012)	221	\$83.53	\$82.00	\$108.00	
	2018Q3	15092	POLK	S030(025)	134	\$85.00	\$59.55	\$100.00	

12 INCH CULV PIPE, 10 FT DP / FOOT									
0445-010012BF	2018Q2	15080	LINCOLN	S027(012)	140	\$111.11	\$98.00	\$215.00	

18 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010018AF	2018Q2	15074	LANE	SA00(023)	216	\$85.00	\$160.00		
	2018Q4	15095	POLK	S091(079)	78	\$115.00	\$130.00	\$92.29	
		15126	LANE	S062(041)	160	\$100.00	\$138.68	\$130.00	

24 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010024AF	2018Q2	15074	LANE	SA00(023)	196	\$100.00	\$215.00		
	2018Q4	15126	LANE	S062(041)	90	\$78.00	\$99.61	\$150.00	

4 INCH SAN SEW PIPE, 5 FT DP / FOOT									
0445-030004AF	2018Q3	15082	CLATSOP	0315(019)	74	\$100.00	\$90.00	\$135.00	

6 INCH SAN SEW PIPE, 5 FT DP / FOOT									
0445-030006AF	2018Q3	15082	CLATSOP	0315(019)	49	\$116.00	\$122.00	\$185.00	

6 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035006AF	2018Q2	15080	LINCOLN	S027(012)	76	\$121.06	\$70.00	\$90.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

6 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035006AF	2018Q4	15114	LANE	2605(008)	16	\$80.00	\$139.00	\$145.00	

8 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035008AF	2018Q3	15082	CLATSOP	0315(019)	122	\$109.50	\$135.00	\$110.00	

8 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035008BF	2018Q3	15082	CLATSOP	0315(019)	91	\$218.00	\$260.00	\$190.00	

10 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035010AF	2018Q1	15044	YAMHILL	C071(020)	93	\$75.00	\$46.00	\$80.00	

12 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035012AF	2018Q1	15044	YAMHILL	C071(020)	106	\$60.00	\$50.00	\$85.00	
	2018Q2	15071	LINCOLN	S009(435)	29	\$110.00			
		15080	LINCOLN	S027(012)	30	\$163.34	\$92.00	\$110.00	
		15074	LANE	SA00(023)	116	\$75.00	\$130.00		
		15067	POLK	STP-S081(065)	501	\$208.00	\$99.00	\$65.00	
	2018Q3	15082	CLATSOP	0315(019)	38	\$125.00	\$155.00	\$150.00	
	2018Q4	15114	LANE	2605(008)	921	\$84.00	\$78.00	\$121.00	

12 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035012BF	2018Q2	15077	LANE	S227(018)	9	\$225.00	\$230.00	\$85.00	
		15071	LINCOLN	S009(435)	103	\$110.00			
	2018Q3	15082	CLATSOP	0315(019)	87	\$234.00	\$203.00	\$215.00	
	2018Q4	15114	LANE	2605(008)	12	\$150.00	\$270.00	\$610.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH STORM SEW PIPE, 20 FT / FOOT									
0445-035012CF	2018Q3	15082	CLATSOP	0315(019)	54	\$398.00	\$285.00	\$400.00	

15 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035015BF	2018Q2	15071	LINCOLN	S009(435)	45	\$140.00			

18 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035018AF	2018Q2	15067	POLK	STP-S081(065)	1,660	\$175.00	\$112.00	\$92.00	

18 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035018BF	2018Q2	15080	LINCOLN	S027(012)	61	\$102.63	\$132.00	\$230.00	
		15071	LINCOLN	S009(435)	77	\$180.00			
		15077	LANE	S227(018)	265	\$225.00	\$180.00	\$85.00	
	2018Q3	15082	CLATSOP	0315(019)	78	\$248.00	\$355.00	\$275.00	

24 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035024AF	2018Q2	15074	LANE	SA00(023)	22	\$190.00	\$250.00		
		15067	POLK	STP-S081(065)	372	\$240.00	\$109.00	\$115.00	
	2018Q3	15082	CLATSOP	0315(019)	34	\$139.00	\$183.00	\$210.00	

24 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035024BF	2018Q2	15071	LINCOLN	S009(435)	157	\$170.00			

24 INCH STORM SEW PIPE, 20 FT / FOOT									
0445-035024CF	2018Q2	15071	LINCOLN	S009(435)	190	\$170.00			
		15082	CLATSOP	0315(019)	120	\$468.00	\$432.00	\$450.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

36 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035036BF	2018Q2	15077	LANE	S227(018)	5	\$225.00	\$700.00	\$250.00	
	2018Q3	15082	CLATSOP	0315(019)	9	\$485.00	\$671.00	\$700.00	

42 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035042AF	2018Q2	15067	POLK	STP-S081(065)	7	\$635.00	\$578.00	\$550.00	

42 INCH STORM SEW P > 20 FT / FOOT									
0445-035042DF	2018Q2	15071	LINCOLN	S009(435)	12	\$220.00			

12 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060012AF	2018Q2	15067	POLK	STP-S081(065)	555	\$303.00	\$146.00	\$115.00	
	2018Q4	15095	POLK	S091(079)	64	\$90.00	\$70.00	\$116.07	
		15114	LANE	2605(008)	264	\$105.00	\$112.00	\$123.00	

18 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060018AF	2018Q2	15067	POLK	STP-S081(065)	851	\$233.00	\$167.00	\$122.00	

24 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060024AF	2018Q2	15067	POLK	STP-S081(065)	91	\$320.00	\$221.00	\$141.00	

PIPE TEES, _____ INCH / EACH									
0445-0650000E	2018Q3	15082	CLATSOP	0315(019)	1	\$800	\$500	\$1,000	
		15082	CLATSOP	0315(019)	1	\$880	\$600	\$1,000	

SLOPED END SECTIONS, 12 INCH / EACH									
0445-0700120E	2018Q2	15067	POLK	STP-S081(065)	1	\$500.00	\$700.00	\$392.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SLOPED END SECTIONS, 12 INCH / EACH									
0445-0700120E	(cont)	15074	LANE	SA00(023)	3	\$100.00	\$515.00		
		15080	LINCOLN	S027(012)	11	\$50.00	\$400.00	\$555.00	
SLOPED END SECTIONS, 15 INCH / EACH									
0445-0700150E	2018Q2	15071	LINCOLN	S009(435)	1	\$200.00			
SLOPED END SECTIONS, 18 INCH / EACH									
0445-0700180E	2018Q2	15071	LINCOLN	S009(435)	1	\$250.00			
		15080	LINCOLN	S027(012)	1	\$100.00	\$600.00	\$660.00	
		15067	POLK	STP-S081(065)	3	\$500	\$1,100	\$560	
		15074	LANE	SA00(023)	6	\$200.00	\$675.00		
	2018Q4	15126	LANE	S062(041)	4	\$50.00	\$36.92	\$160.00	
SLOPED END SECTIONS, 24 INCH / EACH									
0445-0700240E	2018Q2	15067	POLK	STP-S081(065)	1	\$500	\$1,600	\$840	
		15074	LANE	SA00(023)	3	\$300.00	\$950.00		
	2018Q4	15126	LANE	S062(041)	2	\$50.00	\$36.92	\$190.00	
SLOPED END SECTIONS, 42 INCH / EACH									
0445-0700420E	2018Q2	15071	LINCOLN	S009(435)	1	\$500.00			
CONCRETE IN BLOCKS / CUYD									
0445-0735030K	2018Q2	15067	POLK	STP-S081(065)	41	\$1,000	\$450	\$190	
	2018Q3	15082	CLATSOP	0315(019)	3	\$1,265	\$1,900	\$1,000	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH DRAIN, TYPE 2 / FOOT									
0446-0101000F	2018Q4	15114	LANE	2605(008)	68	\$310.00	\$150.00	\$121.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----- ___ INCH X ___ INCH STR PLATE PIPE ARCH / FOOT	-----	-----	-----	-----	-----	-----	-----	-----	-----
0450-0110000F	2018Q3	15092	POLK	S030(025)	107.20	\$566.00	\$281.51	\$580.00	

STRC PLATE CONC FOOTINGS & HEADWALLS / CUYD									
0450-0190000K	2018Q3	15092	POLK	S030(025)	24	\$1,000	\$986	\$388	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----- PAVED CULVERT END SLOPES / SQFT	-----	-----	-----	-----	-----	-----	-----	-----	-----
0460-0100000J	2018Q2	15067	POLK	STP-S081(065)	177	\$40.00	\$45.00	\$40.00	
	2018Q4	15095	POLK	S091(079)	79	\$17.50	\$25.00	\$50.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE STORM SEWER MANHOLES / EACH									
0470-0101000E	2018Q2	15071	LINCOLN	S009(435)	1	\$3,200			
		15080	LINCOLN	S027(012)	1	\$2,900	\$3,200	\$7,800	
		15077	LANE	S227(018)	2	\$5,000	\$9,000	\$4,000	
	2018Q3	15082	CLATSOP	0315(019)	10	\$6,680	\$4,200	\$6,000	
	2018Q4	15114	LANE	2605(008)	6	\$3,250	\$5,600	\$4,700	

CONCRETE MANHOLES, WITH INLET / EACH									
0470-0103000E	2018Q2	15074	LANE	SA00(023)	1	\$5,000	\$3,200		
		15067	POLK	STP-S081(065)	3	\$6,200	\$4,700	\$16,000	
		15067	POLK	STP-S081(065)	4	\$5,800	\$4,900	\$9,300	
	2018Q4	15114	LANE	2605(008)	7	\$3,400	\$7,400	\$5,400	

CONCRETE MANHOLES, SHALLOW / EACH									
0470-0105000E	2018Q2	15067	POLK	STP-S081(065)	12	\$5,800	\$4,500	\$7,000	
	2018Q4	15114	LANE	2605(008)	7	\$2,900	\$4,620	\$5,000	

CONC MANHOLES, LARGE PCAST / EACH									
0470-0106000E	2018Q2	15071	LINCOLN	S009(435)	1	\$12,000			
		15067	POLK	STP-S081(065)	3	\$7,000	\$6,200	\$9,400	
		15071	LINCOLN	S009(435)	3	\$7,000			
		15067	POLK	STP-S081(065)	4	\$6,400	\$7,700	\$29,000	

CONC MH DROP TYPE, LARGE / EACH									
0470-0108000E	2018Q2	15071	LINCOLN	S009(435)	2	\$43,000			

CONC MH W/ INLET, LARGE / EACH									
0470-0118000E	2018Q2	15071	LINCOLN	S009(435)	1	\$6,200			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE INLETS, TYPE B-SL / EACH									
0470-0303000E	2018Q2	15071	LINCOLN	S009(435)	1	\$2,700			

CONCRETE INLETS, TYPE CG-1 / EACH									
0470-0304000E	2018Q3	15082	CLATSOP	0315(019)	2	\$4,500	\$2,500	\$2,000	

CONC INLETS, TYPE CG-1 (MOD / EACH									
0470-0305000E	2018Q2	15080	LINCOLN	S027(012)	2	\$1,188	\$2,000	\$2,750	

CONCRETE INLETS, TYPE CG-2 / EACH									
0470-0307000E	2018Q2	15067	POLK	STP-S081(065)	31	\$2,000	\$3,100	\$2,400	
	2018Q4	15114	LANE	2605(008)	26	\$2,100	\$4,200	\$4,200	

CONCRETE INLETS, TYPE CG-3 / EACH									
0470-0309000E	2018Q2	15067	POLK	STP-S081(065)	13	\$2,000	\$2,400	\$2,500	
	2018Q3	15082	CLATSOP	0315(019)	1	\$2,755	\$2,500	\$1,500	

CONCRETE INLETS, TYPE D / EACH									
0470-0311000E	2018Q2	15077	LANE	S227(018)	1	\$2,500	\$4,750	\$2,000	
		15067	POLK	STP-S081(065)	2	\$2,000	\$2,200	\$2,600	
		15071	LINCOLN	S009(435)	2	\$2,500			

CONCRETE INLETS, TYPE G-1 / EACH									
0470-0313000E	2018Q2	15067	POLK	STP-S081(065)	1	\$2,000	\$2,300	\$2,400	
	2018Q3	15082	CLATSOP	0315(019)	5	\$4,950	\$2,500	\$1,800	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE INLETS, TYPE G-2 / EACH									
0470-0315000E	2018Q1	15036	LANE	SA00(019)	2	\$2,500	\$6,000		
		15044	YAMHILL	C071(020)	3	\$1,800	\$1,450	\$1,500	
	2018Q2	15077	LANE	S227(018)	1	\$3,000	\$4,750	\$2,300	
		15080	LINCOLN	S027(012)	1	\$1,513	\$2,000	\$2,895	
		15071	LINCOLN	S009(435)	2	\$2,500			
		15067	POLK	STP-S081(065)	3	\$2,000	\$2,300	\$2,400	

CONCRETE INLETS, TYPE G-2MA / EACH

0470-0319000E	2018Q2	15071	LINCOLN	S009(435)	1	\$2,500			
---------------	--------	-------	---------	-----------	---	---------	--	--	--

MANHOLE SLOPE PROTECTORS / EACH

0470-0330000E	2018Q2	15071	LINCOLN	S009(435)	2	\$3,000			
---------------	--------	-------	---------	-----------	---	---------	--	--	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q1	15044	YAMHILL	C071(020)	100	\$25.00	\$23.00	\$23.00	
	2018Q2	15077	LANE	S227(018)	20	\$40.00	\$50.00	\$20.00	
		15071	LINCOLN	S009(435)	287	\$40.00			
		15080	LINCOLN	S027(012)	326	\$27.00	\$24.00	\$26.00	
	2018Q3	15082	CLATSOP	0315(019)	147	\$36.00	\$38.00	\$40.00	
	2018Q4	15095	POLK	S091(079)	167	\$23.00	\$11.00	\$25.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING BOXES / EACH									
0490-0100000E	2018Q2	15080	LINCOLN	S027(012)	10	\$150.00	\$600.00	\$310.00	
	2018Q3	15082	CLATSOP	0315(019)	1	\$405	\$250	\$1,000	
	2018Q4	15114	LANE	2605(008)	28	\$900.00	\$390.00	\$215.00	

CONNECTION TO EXTG STRUCTURES / EACH									
0490-0104000E	2018Q2	15077	LANE	S227(018)	2	\$1,000	\$550	\$1,000	
		15080	LINCOLN	S027(012)	3	\$500	\$400	\$1,100	
		15071	LINCOLN	S009(435)	5	\$1,000			
		15067	POLK	STP-S081(065)	8	\$1,000	\$1,800	\$4,000	
	2018Q3	15082	CLATSOP	0315(019)	15	\$553	\$600	\$1,000	
	2018Q4	15114	LANE	2605(008)	6	\$300.00	\$365.00	\$300.00	

ADJUSTING INLETS / EACH									
0490-0105000E	2018Q2	15077	LANE	S227(018)	6	\$1,000	\$1,600	\$600	
		15067	POLK	STP-S081(065)	22	\$1,100	\$1,500	\$1,750	
	2018Q3	15082	CLATSOP	0315(019)	3	\$855	\$400	\$1,000	
	2018Q4	15114	LANE	2605(008)	2	\$950	\$2,875	\$1,000	

FILLING ABANDONED STRUCTURES / EACH									
0490-0117000E	2018Q3	15082	CLATSOP	0315(019)	5	\$514	\$1,000	\$3,000	

MINOR ADJUSTMENT OF MANHOLES / EACH									
0490-0120000E	2018Q2	15080	LINCOLN	S027(012)	1	\$250	\$400	\$1,300	
		15057	LANE	S069(021)	2	\$2,520	\$3,000	\$4,000	
		15067	POLK	STP-S081(065)	3	\$1,500	\$1,400	\$3,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MINOR ADJUSTMENT OF MANHOLES / EACH									
0490-0120000E	2018Q3	15082	CLATSOP	0315(019)	4	\$1,230	\$500	\$1,000	
	2018Q4	15114	LANE	2605(008)	5	\$400	\$460	\$1,850	

MAJOR ADJUSTMENT OF MANHOLES / EACH									
0490-0121000E	2018Q2	15067	POLK	STP-S081(065)	8	\$2,000	\$2,600	\$5,600	
	2018Q3	15082	CLATSOP	0315(019)	2	\$2,655	\$1,000	\$3,000	

EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH									
0490-0123000E	2018Q2	15077	LANE	S227(018)	2	\$1,500	\$1,375	\$1,800	
	2018Q3	15082	CLATSOP	0315(019)	3	\$2,300	\$2,500	\$1,750	
	2018Q4	15114	LANE	2605(008)	19	\$1,200	\$1,100	\$325	

CAPPING EXISTING CONCRETE STRUCTURES / EACH									
0490-0125000E	2018Q2	15077	LANE	S227(018)	3	\$1,500	\$2,500	\$700	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRENCH RESURFACING / SQYD									
0495-0100000J	2018Q2	15071	LINCOLN	S009(435)	33	\$1,000			
		15067	POLK	STP-S081(065)	108	\$240.00	\$110.00	\$125.00	
	2018Q3	15082	CLATSOP	0315(019)	168	\$116.00	\$56.00	\$100.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----
BRIDGE REMOVAL WORK / SQFT									
0501-0100000A	2018Q1	15044	YAMHILL	C071(020)	1	\$142,000	\$145,000	\$190,000	
	2018Q2	15074	LANE	SA00(023)	150	\$16.67	\$6.67		
		15077	LANE	S227(018)	326.17	\$122.64	\$45.99	\$107.31	
		15077	LANE	S227(018)	1,174	\$85.17	\$68.13	\$85.17	
		15077	LANE	S227(018)	1,247	\$80.20	\$64.16	\$104.26	
		15080	LINCOLN	S027(012)	1,995	\$25.06	\$20.55	\$24.39	
		15077	LANE	S227(018)	3,885	\$60.49	\$38.61	\$64.35	
		15077	LANE	S227(018)	4,019	\$55.99	\$42.30	\$74.65	
		15077	LANE	S227(018)	4,053	\$55.51	\$49.34	\$61.68	
		15077	LANE	S227(018)	6,452	\$34.10	\$23.25	\$31.00	
		15077	LANE	S227(018)	22,616	\$2.65	\$2.06	\$17.69	
	2018Q3	15082	CLATSOP	0315(019)	1,725	\$37.68	\$25.48	\$34.78	
		15082	CLATSOP	0315(019)	2,100	\$22.80	\$20.93	\$28.57	
		15082	CLATSOP	0315(019)	2,500	\$23.56	\$17.58	\$34.00	
		15082	CLATSOP	0315(019)	2,640	\$22.35	\$16.48	\$27.46	
		15082	CLATSOP	0315(019)	2,820	\$24.47	\$15.92	\$23.05	
		15082	CLATSOP	0315(019)	3,320	\$21.79	\$18.92	\$25.60	
	2018Q4	15109	CLATSOP	S009(445)	30	\$1,000	\$5,000	\$519	
		15113	YAMHILL	S039(050)	42	\$380.95	\$523.81		
		15117	MARION	S162(057)	46	\$260.87	\$217.39	\$260.87	
		15095	POLK	S091(079)	930	\$48.39	\$43.01	\$26.88	
		15095	POLK	S091(079)	1,225	\$24.49	\$24.49	\$44.90	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD									
0503-0101000J	2018Q2	15074	LANE	SA00(023)	19	\$500.00	\$142.00		
	2018Q4	15113	YAMHILL	S039(050)	62	\$32.00	\$12.50		

BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD									
0503-0102000J	2018Q2	15074	LANE	SA00(023)	67	\$150.00	\$115.00		
		15067	POLK	STP-S081(065)	260	\$75.00	\$16.00	\$15.00	
		15074	LANE	SA00(023)	360	\$20.00	\$22.00		
		15057	LANE	S069(021)	472	\$40.00	\$38.00	\$22.00	
		15074	LANE	SA00(023)	550	\$20.00	\$20.00		
		15057	LANE	S069(021)	870	\$40.00	\$38.00	\$20.00	
	2018Q4	15113	YAMHILL	S039(050)	530	\$31.90	\$14.00		

BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD									
0503-0103000J	2018Q2	15074	LANE	SA00(023)	195	\$20.00	\$22.00		
		15074	LANE	SA00(023)	245	\$20.00	\$35.00		
		15074	LANE	SA00(023)	302	\$20.00	\$22.00		
		15057	LANE	S069(021)	369	\$22.00	\$24.00	\$30.00	
		15057	LANE	S069(021)	385	\$22.00	\$24.00	\$30.00	
		15057	LANE	S069(021)	410	\$22.00	\$24.00	\$30.00	
		15057	LANE	S069(021)	435	\$22.00	\$24.00	\$30.00	
		15057	LANE	S069(021)	574	\$22.00	\$22.00	\$22.00	
		15057	LANE	S069(021)	574	\$22.00	\$22.00	\$22.00	
		15057	LANE	S069(021)	745	\$22.00	\$24.00	\$20.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	
SHORING, CRIBBING, AND COFFERDAMS / SQYD										
0510-0100000A	2018Q3	15092	POLK	S030(025)	1	\$37,000	\$32,753	\$39,900		
		15082	CLATSOP	0315(019)	9	\$704.89	\$352.89	\$0.11		
		15082	CLATSOP	0315(019)	12	\$325.00	\$264.67	\$0.08		
		15082	CLATSOP	0315(019)	12	\$325.00	\$264.67	\$0.08		
		15082	CLATSOP	0315(019)	18	\$263.89	\$176.46	\$0.06		
	2018Q4	15126	LANE	S062(041)	93	\$69.89	\$260.20	\$134.41		
		15095	POLK	S091(079)	300	\$283.33	\$50.00	\$183.33		

	STRUCTURE EXCAVATION / CUYD									
	0510-0101000A	2018Q1	15044	YAMHILL	C071(020)	52	\$34.62	\$288.46	\$19.23	
2018Q2			15080	LINCOLN	S027(012)	80	\$56.25	\$106.25	\$240.69	
2018Q3		15082	CLATSOP	0315(019)	5	\$211.00	\$140.00	\$250.00		
		15082	CLATSOP	0315(019)	6	\$225.83	\$125.00	\$250.00		
		15082	CLATSOP	0315(019)	34	\$97.06	\$73.53	\$44.12		
		15082	CLATSOP	0315(019)	67	\$47.39	\$65.67	\$22.39		
		15082	CLATSOP	0315(019)	74	\$44.59	\$54.05	\$20.27		
		15082	CLATSOP	0315(019)	87	\$57.07	\$64.37	\$17.24		
		15092	POLK	S030(025)	703	\$36.98	\$28.88	\$43.00		
2018Q4		15113	YAMHILL	S039(050)	50	\$80.00	\$100.00			
		15114	LANE	2605(008)	51	\$68.63	\$121.57	\$109.80		
		15117	MARION	S162(057)	82	\$170.73	\$60.98	\$48.78		
		15095	POLK	S091(079)	120	\$33.33	\$83.33	\$40.00		
		15126	LANE	S062(041)	528	\$15.34	\$63.92	\$23.67		
15095		POLK	S091(079)	1,900	\$34.21	\$10.53	\$25.58			

GRANULAR WALL BACKFILL / CUYD										
0510-0106000A	2018Q1	15044	YAMHILL	C071(020)	11	\$200.00	\$454.55	\$136.36		
		2018Q2	15080	LINCOLN	S027(012)	6	\$583.33	\$833.33	\$400.00	
	2018Q4	15095	POLK	S091(079)	30	\$116.67	\$100.00	\$93.33		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GRANULAR STRUCTURE BACKFILL / CUYD									
0510-0108000A	2018Q3	15082	CLATSOP	0315(019)	3	\$408.33	\$300.00	\$500.00	
		15082	CLATSOP	0315(019)	11	\$316.18	\$477.27	\$90.91	
		15082	CLATSOP	0315(019)	14	\$235.71	\$464.29	\$71.43	
		15082	CLATSOP	0315(019)	15	\$213.33	\$350.00	\$66.67	
		15082	CLATSOP	0315(019)	18	\$229.17	\$208.33	\$83.33	
		15092	POLK	S030(025)	560	\$196.43	\$95.25	\$132.89	

	2018Q4	15113	YAMHILL	S039(050)	20	\$240.75	\$175.00		
		15095	POLK	S091(079)	30	\$216.67	\$333.33	\$333.33	
		15117	MARION	S162(057)	30	\$233.33	\$83.33	\$183.33	
		15126	LANE	S062(041)	344	\$37.79	\$52.75	\$36.34	
		15095	POLK	S091(079)	570	\$78.95	\$38.60	\$55.09	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DRILLED SHAFT CONCRETE / CUYD									
0512-0101000A	2018Q1	15044	YAMHILL	C071(020)	145	\$448.28	\$410.34	\$713.79	

DRILLED SHAFT REINFORCEMENT / LB									
0512-0103000A	2018Q1	15044	YAMHILL	C071(020)	40,700	\$1.35	\$1.97	\$1.60	

CSL TEST ACCESS TUBES / FOOT									
0512-0105000F	2018Q1	15044	YAMHILL	C071(020)	1,244	\$11.00	\$8.00	\$4.00	

CSL TESTS / EACH									
0512-0106000E	2018Q1	15044	YAMHILL	C071(020)	10	\$900.00	\$594.00	\$595.00	

DRILLED SHAFT EXC, 48 INCH DIA / FOOT									
0512-0110000F	2018Q1	15044	YAMHILL	C071(020)	311	\$392.00	\$305.00	\$400.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FURN HP 14 X 117 STEEL PILES / FOOT									
0520-0113000F	2018Q3	15091	LANE	S015(033)	1,050	\$62.00	\$62.03	\$63.50	

FURN PP 16 X 0.5 STEEL PILES / FOOT									
0520-0127000F	2018Q4	15095	POLK	S091(079)	700	\$60.00	\$59.00	\$52.90	

FURN PP 24 X 0.5 STEEL PILES / FOOT									
0520-0137000F	2018Q2	15080	LINCOLN	S027(012)	1,028	\$94.36	\$130.00	\$124.50	
	2018Q3	15082	CLATSOP	0315(019)	1,428	\$100.00	\$117.59	\$100.00	
		15082	CLATSOP	0315(019)	1,587	\$105.00	\$118.75	\$100.00	
		15082	CLATSOP	0315(019)	1,605	\$100.00	\$118.54	\$100.00	
		15082	CLATSOP	0315(019)	1,608	\$105.00	\$116.00	\$100.00	
		15082	CLATSOP	0315(019)	1,725	\$102.00	\$117.10	\$100.00	
		15082	CLATSOP	0315(019)	1,768	\$102.00	\$118.00	\$100.00	

DRIVE PP 16 X 0.5 STEEL PILES / EACH									
0520-0312000E	2018Q4	15095	POLK	S091(079)	14	\$1,400	\$1,000	\$650	

DRIVE PP 24 X 0.5 STEEL PILES / EACH									
0520-0322000E	2018Q2	15080	LINCOLN	S027(012)	16	\$3,173	\$1,400	\$1,200	
	2018Q3	15082	CLATSOP	0315(019)	21	\$1,085	\$2,356	\$1,500	
		15082	CLATSOP	0315(019)	21	\$1,200	\$2,447	\$1,500	
		15082	CLATSOP	0315(019)	21	\$1,095	\$2,754	\$1,500	
		15082	CLATSOP	0315(019)	22	\$1,200	\$3,122	\$1,500	
		15082	CLATSOP	0315(019)	23	\$1,200	\$2,723	\$1,500	
		15082	CLATSOP	0315(019)	23	\$1,200	\$3,412	\$1,500	

PREBORING PILES / FOOT									
0520-0326000F	2018Q3	15082	CLATSOP	0315(019)	51	\$380.00	\$186.14	\$360.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PREBORING PILES / FOOT									
0520-0326000F	(cont)	15082	CLATSOP	0315(019)	102	\$266.00	\$259.09	\$250.00	
		15082	CLATSOP	0315(019)	188	\$195.00	\$132.00	\$200.00	
		15082	CLATSOP	0315(019)	191	\$192.50	\$133.50	\$225.00	
		15082	CLATSOP	0315(019)	207	\$195.00	\$128.00	\$200.00	
		15082	CLATSOP	0315(019)	271	\$185.00	\$91.00	\$200.00	
		15091	LANE	S015(033)	1,050	\$113.00	\$94.10	\$94.00	
	2018Q4	15095	POLK	S091(079)	128	\$125.00	\$125.00	\$108.00	

PILE LOAD TEST (DYNAMIC) / EACH									
0520-0329000E	2018Q2	15080	LINCOLN	S027(012)	1	\$8,000	\$8,000	\$4,300	
	2018Q4	15095	POLK	S091(079)	2	\$4,000	\$2,000	\$1,525	

PP 24 X 0.5 STL PILE SPLICES / EACH									
0520-0433000E	2018Q2	15080	LINCOLN	S027(012)	2	\$1,000	\$600	\$586	
	2018Q3	15082	CLATSOP	0315(019)	5	\$555	\$819	\$1,000	
		15082	CLATSOP	0315(019)	5	\$556.00	\$818.00	\$600.00	
		15082	CLATSOP	0315(019)	6	\$500.00	\$819.00	\$600.00	
		15082	CLATSOP	0315(019)	6	\$500.00	\$819.00	\$600.00	
		15082	CLATSOP	0315(019)	6	\$500.00	\$818.98	\$600.00	
		15082	CLATSOP	0315(019)	6	\$500.00	\$818.98	\$600.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINFORCEMENT / LB									
0530-0100000A	2018Q1	15044	YAMHILL	C071(020)	112,300	\$1.07	\$1.34	\$1.02	
	2018Q2	15077	LANE	S227(018)	330	\$9.09	\$7.58	\$6.06	
		15077	LANE	S227(018)	330	\$9.09	\$9.09	\$4.55	
		15077	LANE	S227(018)	2,280	\$3.07	\$4.39	\$2.19	
		15077	LANE	S227(018)	2,280	\$3.07	\$4.39	\$2.19	
		15077	LANE	S227(018)	5,010	\$3.39	\$3.99	\$2.99	
		15077	LANE	S227(018)	9,110	\$3.07	\$3.29	\$1.65	
	2018Q3	15092	POLK	S030(025)	3,100	\$2.58	\$2.70	\$2.41	
		15082	CLATSOP	0315(019)	6,000	\$10.17	\$8.12	\$2.67	
		15082	CLATSOP	0315(019)	10,500	\$6.00	\$5.33	\$2.71	
		15082	CLATSOP	0315(019)	11,000	\$5.42	\$4.51	\$2.73	
		15082	CLATSOP	0315(019)	11,000	\$6.59	\$4.42	\$2.73	
		15082	CLATSOP	0315(019)	13,500	\$5.11	\$4.86	\$2.59	
		15082	CLATSOP	0315(019)	15,400	\$4.71	\$3.86	\$2.76	
	2018Q4	15113	YAMHILL	S039(050)	1,200	\$8.96	\$10.00		
		15114	LANE	2605(008)	3,075	\$0.81	\$10.47	\$1.59	
		15109	CLATSOP	S009(445)	6,200	\$12.10	\$24.19	\$13.08	
		15117	MARION	S162(057)	6,600	\$1.52	\$2.58	\$3.17	
		15095	POLK	S091(079)	23,345	\$1.29	\$1.58	\$1.16	

REINFORCEMENT / LB

0530-01000000	2018Q4	15113	YAMHILL	S039(050)	5,850	\$2.70	\$3.40		
---------------	--------	-------	---------	-----------	-------	--------	--------	--	--

STAINLESS STEEL REINFORCEMENT / LB

0530-0100100A	2018Q2	15080	LINCOLN	S027(012)	31,800	\$3.86	\$3.24	\$3.48	
---------------	--------	-------	---------	-----------	--------	--------	--------	--------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INJECT AND SEAL CRACKS / FOOT									
0538-0100000F	2018Q4	15117	MARION	S162(057)	60	\$52.00	\$51.00	\$51.00	
		15109	CLATSOP	S009(445)	1,000	\$56.00	\$45.00	\$59.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE AND CRACK SEALER / SQFT									
0539-010000J	2018Q1	15044	YAMHILL	C071(020)	9,120	\$1.00	\$1.75	\$1.15	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FOUNDATION CONCRETE, CLASS 4000 / CUYD									
0540-0102000A	2018Q4	15114	LANE	2605(008)	36	\$208.33	\$547.64	\$972.22	
DECK CONCRETE, CLASS HPC4000 / CUYD									
0540-0203000A	2018Q1	15044	YAMHILL	C071(020)	300	\$600.00	\$600.00	\$800.00	
	2018Q2	15080	LINCOLN	S027(012)	102	\$922	\$1,119	\$1,101	
DECK CONCRETE, CLASS 5000 / CUYD									
0540-0206000K	2018Q4	15095	POLK	S091(079)	48	\$1,100	\$900	\$850	
GENERAL STRC CONCRETE, CLASS 3300 / CUYD									
0540-0301000A	2018Q4	15095	POLK	S091(079)	44	\$909.09	\$795.45	\$681.82	
GENERAL STRC CONCRETE, CLASS 4000 / CUYD									
0540-0302000A	2018Q1	15044	YAMHILL	C071(020)	152	\$1,086	\$605	\$1,217	
	2018Q2	15077	LANE	S227(018)	3	\$2,667	\$3,167	\$3,333	
		15077	LANE	S227(018)	3	\$2,667	\$2,500	\$3,333	
		15077	LANE	S227(018)	9	\$2,222	\$3,333	\$2,778	
		15077	LANE	S227(018)	9	\$2,222	\$3,333	\$2,778	
		15077	LANE	S227(018)	34	\$2,206	\$2,941	\$2,206	
		15077	LANE	S227(018)	52	\$1,346	\$1,442	\$1,442	
GENERAL STRC CONCRETE, CLASS 5000 / CUYD									
0540-0303000A	2018Q4	15117	MARION	S162(057)	47	\$1,702	\$766	\$1,128	
GENERAL STRC CONCRETE, CLASS HPC4000 / CUYD									
0540-0307000A	2018Q2	15080	LINCOLN	S027(012)	60	\$1,367	\$1,633	\$2,224	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GENERAL STRC CONCRETE, CLASS 3300 / CUYD									
0540-0311000K	2018Q4	15113	YAMHILL	S039(050)	7	\$1,500	\$2,700		
		15113	YAMHILL	S039(050)	50	\$1,390	\$1,500		

SAW CUT TEXTURING / SQYD

0540-0401000J	2018Q1	15044	YAMHILL	C071(020)	853	\$6.00	\$3.00	\$5.00	
	2018Q2	15080	LINCOLN	S027(012)	461	\$11.24	\$11.00	\$7.85	
	2018Q4	15095	POLK	S091(079)	527	\$5.55	\$5.75	\$6.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONC BRIDGE END PANELS / SQYD									
0545-0100000J	2018Q2	15077	LANE	S227(018)	98	\$450.00	\$500.00	\$300.00	
		15077	LANE	S227(018)	99	\$525.00	\$500.00	\$315.00	
		15077	LANE	S227(018)	99	\$525.00	\$500.00	\$325.00	
		15077	LANE	S227(018)	133	\$500.00	\$500.00	\$325.00	
		15077	LANE	S227(018)	174	\$475.00	\$500.00	\$325.00	
		15080	LINCOLN	S027(012)	284.50	\$744.58	\$750.00	\$780.00	
		15077	LANE	S227(018)	327	\$475.00	\$500.00	\$300.00	
		15077	LANE	S227(018)	573	\$425.00	\$500.00	\$300.00	
	2018Q4	15095	POLK	S091(079)	315	\$235.00	\$210.00	\$265.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH PRECAST PRESTR SLABS / FOOT									
0550-0134000F	2018Q3	15082	CLATSOP	0315(019)	26	\$392.50	\$486.00	\$350.00	
		15082	CLATSOP	0315(019)	39	\$305.00	\$384.00	\$330.00	
		15082	CLATSOP	0315(019)	59	\$296.50	\$340.00	\$315.00	
		15082	CLATSOP	0315(019)	92	\$320.00	\$353.76	\$350.00	

15 INCH PRECAST PRESTR SLABS / FOOT									
0550-0135000F	2018Q1	15044	YAMHILL	C071(020)	186	\$220.00	\$241.00	\$225.00	
	2018Q3	15082	CLATSOP	0315(019)	75	\$280.00	\$226.09	\$225.00	
		15082	CLATSOP	0315(019)	102	\$330.50	\$288.00	\$265.00	
		15082	CLATSOP	0315(019)	137	\$295.00	\$253.11	\$275.00	
		15082	CLATSOP	0315(019)	138	\$294.00	\$267.00	\$240.00	
		15082	CLATSOP	0315(019)	152	\$245.00	\$246.86	\$225.00	
		15082	CLATSOP	0315(019)	173	\$275.00	\$271.00	\$250.00	

18 INCH PRECAST PRESTR SLABS / FOOT									
0550-0136000F	2018Q3	15082	CLATSOP	0315(019)	262	\$237.00	\$296.79	\$225.00	
		15082	CLATSOP	0315(019)	265	\$228.00	\$271.03	\$250.00	
	2018Q4	15095	POLK	S091(079)	245	\$280.00	\$326.00	\$235.00	

30 INCH PRECAST PRESTR SLABS / FOOT									
0550-0139000F	2018Q1	15044	YAMHILL	C071(020)	1,931	\$205.00	\$224.00	\$225.00	
	2018Q2	15080	LINCOLN	S027(012)	808.33	\$374.90	\$365.00	\$370.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CLASS 2 PREPARATION / SQYD									
0557-010000J	2018Q2	15077	LANE	S227(018)	5	\$0.02	\$500.00	\$250.00	
		15077	LANE	S227(018)	5	\$0.02	\$500.00	\$300.00	
		15077	LANE	S227(018)	20	\$0.02	\$450.00	\$250.00	
		15077	LANE	S227(018)	20	\$0.02	\$500.00	\$250.00	
		15077	LANE	S227(018)	30	\$0.02	\$500.00	\$250.00	
	2018Q4	15113	YAMHILL	S039(050)	50	\$250.00	\$257.29		

FURNISH PREMIXED POLYMER CONCRETE / CUYD									
0557-0102000K	2018Q2	15077	LANE	S227(018)	17	\$2,500	\$2,400	\$2,500	
		15077	LANE	S227(018)	18	\$2,500	\$2,400	\$2,500	
		15077	LANE	S227(018)	19	\$2,500	\$2,400	\$2,500	
		15077	LANE	S227(018)	130	\$2,500	\$2,400	\$2,500	
		15077	LANE	S227(018)	136	\$2,500	\$2,400	\$2,500	
		15077	LANE	S227(018)	224	\$2,500	\$2,400	\$2,500	
	2018Q3	15085	MARION	S001(487)	203	\$2,200	\$2,300		
	2018Q4	15113	YAMHILL	S039(050)	44	\$3,015	\$3,200		

CONSTRUCT PPC OVERLAY / SQYD									
0557-0104000J	2018Q2	15077	LANE	S227(018)	811	\$20.00	\$15.50	\$20.00	
		15077	LANE	S227(018)	831	\$20.00	\$15.50	\$20.00	
		15077	LANE	S227(018)	895	\$20.00	\$15.50	\$20.00	
		15077	LANE	S227(018)	6,237	\$15.00	\$11.50	\$15.00	
		15077	LANE	S227(018)	6,486	\$15.00	\$11.50	\$15.00	
		15077	LANE	S227(018)	10,728	\$15.00	\$11.50	\$15.00	
	2018Q3	15085	MARION	S001(487)	7,281	\$50.00	\$50.00		
	2018Q4	15113	YAMHILL	S039(050)	2,100	\$36.50	\$33.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLASS 2 PREPARATION / SQYD									
0559-0102000J	2018Q2	15077	LANE	S227(018)	45	\$0.02	\$50.00	\$185.00	
		15077	LANE	S227(018)	1,200	\$0.02	\$50.00	\$100.00	

SAW CUT TEXTURING / SQYD

0559-0401000J	2018Q2	15077	LANE	S227(018)	249	\$4.00	\$3.00	\$3.25	
		15077	LANE	S227(018)	7,653	\$4.00	\$3.00	\$3.25	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TIMBER AND LUMBER / MFBM									
0570-0100000K	2018Q3	15082	CLATSOP	0315(019)	4	\$6,450	\$3,821	\$2,000	
		15082	CLATSOP	0315(019)	5	\$4,800	\$3,619	\$2,000	
		15082	CLATSOP	0315(019)	5	\$6,150	\$3,654	\$2,500	
		15082	CLATSOP	0315(019)	6	\$4,888	\$3,503	\$2,500	
		15082	CLATSOP	0315(019)	7	\$4,650	\$3,446	\$1,700	
		15082	CLATSOP	0315(019)	8	\$5,800	\$3,783	\$2,000	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE DRAINS / EACH									
0581-0100000E	2018Q2	15077	LANE	S227(018)	1	\$15,000	\$30,000	\$10,000	
		15077	LANE	S227(018)	1	\$15,000	\$25,000	\$10,000	
		15077	LANE	S227(018)	4	\$15,000	\$27,500	\$10,000	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BEARING DEVICES, BENT _____ / EACH									
0582-0100000E	2018Q1	15044	YAMHILL	C071(020)	8	\$11,000	\$4,000	\$2,000	
	2018Q4	15109	CLATSOP	S009(445)	56	\$3,000	\$3,500	\$3,108	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
1-1/4 INCH ELECTRICAL CONDUIT / FOOT									
0583-0103000F	2018Q3	15082	CLATSOP	0315(019)	10	\$170.00	\$157.00	\$200.00	
		15082	CLATSOP	0315(019)	18	\$115.00	\$157.00	\$150.00	
		15082	CLATSOP	0315(019)	40	\$75.00	\$157.00	\$100.00	
		15082	CLATSOP	0315(019)	73	\$60.00	\$157.00	\$70.00	

2 INCH ELECTRICAL CONDUIT / FOOT

0583-0105000F	2018Q2	15077	LANE	S227(018)	306	\$30.00	\$28.00	\$30.00	
		15077	LANE	S227(018)	328	\$30.00	\$28.00	\$30.00	
		15077	LANE	S227(018)	1,315	\$30.00	\$28.00	\$30.00	
		15077	LANE	S227(018)	1,399	\$30.00	\$28.00	\$30.00	
		15077	LANE	S227(018)	3,759	\$30.00	\$28.00	\$30.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ELASTOMERIC CONCRETE NOSING / FOOT									
0584-0100000F	2018Q2	15077	LANE	S227(018)	26	\$125.00	\$250.00	\$115.00	
		15077	LANE	S227(018)	29	\$125.00	\$275.00	\$115.00	
		15077	LANE	S227(018)	168	\$125.00	\$225.00	\$115.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ASPHALTIC PLUG SEALS / FOOT									
0585-0200000A	2018Q2	15057	LANE	S069(021)	85	\$148.24	\$117.65	\$105.88	

ASPHALTIC PLUG SEAL MATERIAL / CUYD									
0585-0201000K	2018Q2	15057	LANE	S069(021)	1.81	\$5,400	\$7,500	\$5,750	

POURED SEALS / FOOT									
0585-0206000A	2018Q1	15044	YAMHILL	C071(020)	54	\$48.15	\$46.30	\$37.04	
	2018Q2	15077	LANE	S227(018)	28	\$71.43	\$44.64	\$71.43	
		15077	LANE	S227(018)	56	\$71.43	\$21.43	\$53.57	
		15077	LANE	S227(018)	58	\$68.97	\$20.69	\$51.72	
		15077	LANE	S227(018)	90	\$66.67	\$42.22	\$44.44	
		15077	LANE	S227(018)	102	\$58.82	\$44.12	\$39.22	
		15077	LANE	S227(018)	172	\$58.14	\$39.24	\$43.60	
		15077	LANE	S227(018)	353	\$56.66	\$34.70	\$33.99	
	2018Q4	15113	YAMHILL	S039(050)	76	\$45.39	\$46.47		
		15109	CLATSOP	S009(445)	514	\$48.64	\$29.18	\$37.65	

TYPE "C" COMPRESSION SEALS / FOOT									
0585-0210000A	2018Q4	15113	YAMHILL	S039(050)	114	\$72.98	\$75.04		

TYPE "D" COMPRESSION SEALS / FOOT									
0585-0211000A	2018Q2	15077	LANE	S227(018)	85	\$94.12	\$82.35	\$47.06	

STRIP SEALS / FOOT									
0585-0214000A	2018Q1	15044	YAMHILL	C071(020)	54	\$333.33	\$333.33	\$370.37	
	2018Q2	15077	LANE	S227(018)	28	\$857.14	\$803.57	\$714.29	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
STRIP SEALS / FOOT									
0585-0214000A	(cont)	15077	LANE	S227(018)	91	\$714.29	\$824.18	\$549.45	
		15077	LANE	S227(018)	103	\$660	\$1,311	\$388	
		15077	LANE	S227(018)	143	\$699	\$1,573	\$629	
		15077	LANE	S227(018)	145	\$690	\$1,552	\$414	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
2 TUBE STEEL RAIL / FOOT									
0587-0101000A	2018Q2	15074	LANE	SA00(023)	46	\$543.48	\$467.39		

TYPE "F" CONCRETE RAIL / FOOT

0587-0120000A	2018Q1	15044	YAMHILL	C071(020)	731	\$116.28	\$82.08	\$102.60	
	2018Q2	15080	LINCOLN	S027(012)	262.42	\$203.27	\$190.53	\$240.07	
		15077	LANE	S227(018)	736	\$203.80	\$203.80	\$251.36	
		15077	LANE	S227(018)	863	\$196.99	\$202.78	\$260.72	
		15077	LANE	S227(018)	2,506	\$183.56	\$179.57	\$239.43	
		15077	LANE	S227(018)	2,672	\$177.77	\$177.77	\$243.26	
		15077	LANE	S227(018)	2,875	\$182.61	\$173.91	\$208.70	

TYPE "F" CONC RAIL, RETROFIT / FOOT

0587-0125000A	2018Q1	15044	YAMHILL	C071(020)	768	\$156.25	\$117.19	\$130.21	
	2018Q2	15067	POLK	STP-S081(065)	162	\$339.51	\$382.72	\$370.37	

TYPE "F" CONCRETE RAIL, 42 INCH / FOOT

0587-0126100A	2018Q4	15095	POLK	S091(079)	203	\$147.78	\$123.15	\$147.78	
---------------	--------	-------	------	-----------	-----	----------	----------	----------	--

THRIE BEAM STL RAIL, RETROFIT / FOOT

0587-0138000A	2018Q4	15113	YAMHILL	S039(050)	230	\$116.30	\$221.74		
---------------	--------	-------	---------	-----------	-----	----------	----------	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLYMER MEMBRANE / SQFT									
0590-0100000J	2018Q2	15067	POLK	STP-S081(065)	2,340	\$10.00	\$8.50	\$10.00	
		15057	LANE	S069(021)	9,278	\$7.75	\$8.00	\$7.50	
	2018Q4	15117	MARION	S162(057)	3,472	\$5.20	\$5.00	\$6.00	
		15113	YAMHILL	S039(050)	4,560	\$6.70	\$5.00		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT									
0591-0100000J	2018Q3	15082	CLATSOP	0315(019)	590	\$11.50	\$11.13	\$12.00	
		15082	CLATSOP	0315(019)	666	\$11.50	\$11.13	\$12.00	
		15082	CLATSOP	0315(019)	692	\$11.50	\$11.13	\$12.00	
		15082	CLATSOP	0315(019)	748	\$11.25	\$13.30	\$12.00	
		15082	CLATSOP	0315(019)	1,084	\$11.50	\$11.13	\$12.00	
		15082	CLATSOP	0315(019)	1,288	\$11.50	\$11.13	\$12.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PACK RUST REMOVAL / FOOT									
0594-0108000F	2018Q4	15113	YAMHILL	S039(050)	50	\$100.00	\$275.00		
		15094	LINCOLN	S009(482)	1,000	\$100.00	\$55.00	\$20.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONCRETE BOX CULVERTS / FOOT									
0595-0100000F	2018Q4	15095	POLK	S091(079)	100	\$4,350	\$5,500	\$5,700	

PRECAST REINFORCED CONCRETE BOX CULVERTS / FOOT									
0595-0100200F	2018Q4	15126	LANE	S062(041)	88	\$1,300	\$952	\$1,050	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

RETAINING WALL, MSE / SQFT									
0596-A002000A	2018Q2	15077	LANE	S227(018)	271	\$184.50	\$129.15	\$110.70	
		15077	LANE	S227(018)	655	\$122.14	\$83.97	\$106.87	

RETAINING WALL, CIP CONC RIGID GRAVITY / SQFT									
0596-C002000A	2018Q2	15067	POLK	STP-S081(065)	330	\$139.39	\$66.67	\$121.21	
		15067	POLK	STP-S081(065)	420	\$109.52	\$69.05	\$119.05	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 0 - 2 INCH / SQYD									
0620-0104000J	2018Q2	15080	LINCOLN	S027(012)	593	\$10.00	\$16.00	\$16.75	
		15067	POLK	STP-S081(065)	1,600	\$15.00	\$4.50	\$4.00	
		15074	LANE	SA00(023)	5,800	\$12.00	\$13.50		
	2018Q3	15091	LANE	S015(033)	1,423	\$3.00	\$5.88	\$6.00	
		15085	MARION	S001(487)	2,372	\$14.00	\$25.00		
	2018Q4	15126	LANE	S062(041)	401	\$10.00	\$5.44	\$8.50	

COLD PLN PVMT REMV 0 - 3 INCH / SQYD									
0620-0106000J	2018Q4	15095	POLK	S091(079)	1,049	\$7.50	\$3.19	\$4.60	

COLD PLN PVMT REMV 2 - 4 INCH / SQYD									
0620-0112000J	2018Q2	15067	POLK	STP-S081(065)	1,045	\$15.00	\$7.50	\$5.50	
		15074	LANE	SA00(023)	7,300	\$2.00	\$3.15		
	2018Q4	15113	YAMHILL	S039(050)	100	\$8.45	\$2.70		
		15117	MARION	S162(057)	280	\$30.00	\$22.00	\$19.00	
		15113	YAMHILL	S039(050)	560	\$8.45	\$2.70		
		15114	LANE	2605(008)	2,050	\$2.50	\$18.00	\$6.00	

COLD PLN PVMT REMV 2 - 6 INCH / SQYD									
0620-0113000J	2018Q2	15067	POLK	STP-S081(065)	13,279	\$5.00	\$5.60	\$5.00	
	2018Q4	15114	LANE	2605(008)	710	\$3.00	\$14.15	\$8.00	

COLD PLN PVMT REMV 4 - 6 INCH / SQYD									
0620-0114000J	2018Q4	15113	YAMHILL	S039(050)	310	\$8.45	\$2.70		
		15113	YAMHILL	S039(050)	530	\$8.45	\$2.70		
		15113	YAMHILL	S039(050)	2,325	\$8.45	\$2.70		

COLD PLN PVMT REMV 6 - 10 INCH / SQYD									
0620-0115000J	2018Q2	15067	POLK	STP-S081(065)	2,311	\$12.00	\$11.00	\$11.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-012000J	2018Q1	15036	LANE	SA00(019)	72	\$50.00	\$110.00		
		15044	YAMHILL	C071(020)	861	\$9.00	\$8.59	\$10.00	
	2018Q2	15077	LANE	S227(018)	3,920	\$0.02	\$9.96	\$2.00	
		15074	LANE	SA00(023)	108,800	\$0.90	\$1.80		
	2018Q3	15092	POLK	S030(025)	4,622	\$5.00	\$4.65	\$3.50	
	2018Q4	15126	LANE	S062(041)	523	\$10.00	\$4.78	\$8.50	
		15114	LANE	2605(008)	24,860	\$2.00	\$7.50	\$3.00	

COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-012100J	2018Q2	15057	LANE	S069(021)	317,025	\$1.50	\$1.90	\$4.00	

COLD PLN PVMT REMV 3 INCH / SQYD									
0620-012200J	2018Q2	15080	LINCOLN	S027(012)	18	\$10.00	\$16.00	\$15.50	
		15067	POLK	STP-S081(065)	25,848	\$4.00	\$4.00	\$3.50	
	2018Q3	15091	LANE	S015(033)	312	\$6.00	\$8.19	\$9.00	
	2018Q4	15117	MARION	S162(057)	68	\$51.00	\$19.00	\$38.00	
		15095	POLK	S091(079)	6,972	\$7.50	\$3.00	\$4.60	
		15100	CLATSOP	S009(476)	55,014	\$1.17	\$1.77	\$1.00	
		15113	YAMHILL	S039(050)	55,923	\$2.45	\$1.50		

COLD PLN PVMT REMV 4 INCH / SQYD									
0620-012300J	2018Q2	15067	POLK	STP-S081(065)	5,563	\$8.00	\$5.75	\$5.00	
		15074	LANE	SA00(023)	29,800	\$2.00	\$3.25		

COLD PLN PVMT REMV 5 INCH / SQYD									
0620-012400J	2018Q2	15057	LANE	S069(021)	2,240	\$2.55	\$5.00	\$7.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COLD PLN PVMT REMV 5 INCH / SQYD									
0620-0124000J	2018Q4	15114	LANE	2605(008)	930	\$4.00	\$17.50	\$9.00	
		15113	YAMHILL	S039(050)	2,822	\$4.85	\$3.00		
		15100	CLATSOP	S009(476)	8,383	\$1.96	\$3.29	\$2.00	

COLD PLN PVMT REMV 7 INCH / SQYD

0620-0126000J	2018Q2	15057	LANE	S069(021)	15,765	\$2.95	\$5.00	\$8.00	
---------------	--------	-------	------	-----------	--------	--------	--------	--------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GRIND CONCRETE PAVEMENT / SQYD									
0622-0100000J	2018Q2	15077	LANE	S227(018)	1,865	\$35.00	\$14.00	\$30.00	
		2018Q3	15085	MARION	S001(487)	7,281	\$48.00	\$30.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0640-0100000M	2018Q1	15036	LANE	SA00(019)	86	\$25.00	\$175.00		
		15044	YAMHILL	C071(020)	550	\$25.00	\$22.00	\$45.00	
	2018Q2	15071	LINCOLN	S009(435)	60	\$38.00			
		15077	LANE	S227(018)	3,884	\$16.00	\$22.50	\$30.00	
	2018Q3	15091	LANE	S015(033)	90	\$30.00	\$34.18	\$48.00	
		15082	CLATSOP	0315(019)	739	\$50.00	\$77.10	\$38.50	
	2018Q4	15114	LANE	2605(008)	4,000	\$38.00	\$86.80	\$52.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

AGGREGATE SUBBASE / TON									
0641-010000M	2018Q3	15092	POLK	S030(025)	76	\$35.00	\$37.18	\$50.00	

AGGREGATE BASE / TON									
0641-010200M	2018Q2	15080	LINCOLN	S027(012)	3,500	\$30.00	\$32.00	\$28.50	
		15074	LANE	SA00(023)	4,200	\$30.00	\$32.00		
		15067	POLK	STP-S081(065)	13,877	\$30.00	\$30.00	\$30.00	
	2018Q3	15092	POLK	S030(025)	416	\$35.00	\$37.18	\$59.00	
	2018Q4	15113	YAMHILL	S039(050)	664	\$38.75	\$28.00		
		15117	MARION	S162(057)	2,451	\$30.00	\$28.00	\$36.00	
		15095	POLK	S091(079)	7,344	\$26.00	\$25.50	\$29.73	
		15126	LANE	S062(041)	15,217	\$23.50	\$21.24	\$23.50	

AGGREGATE SHOULDERS / TON									
0641-013000M	2018Q2	15057	LANE	S069(021)	414	\$84.00	\$60.00	\$65.00	
		15067	POLK	STP-S081(065)	863	\$25.00	\$48.00	\$30.00	
	2018Q4	15113	YAMHILL	S039(050)	700	\$26.75	\$35.00		

AGGREGATE BASE, _____ INCHES THICK / SQYD									
0641-014100J	2018Q2	15057	LANE	S069(021)	5,777	\$7.30	\$12.00	\$10.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-010000M	2018Q2	15067	POLK	STP-S081(065)	46	\$1.00	\$1.00	\$0.01	
		15074	LANE	SA00(023)	70	\$0.01	\$1.00		
		15057	LANE	S069(021)	99	\$1.00	\$1.00	\$0.01	
	2018Q4	15095	POLK	S091(079)	4.91	\$1.00	\$1.00	\$650.00	
		15113	YAMHILL	S039(050)	17.90	\$658.00	\$545.00		
		15114	LANE	2605(008)	28	\$585.00	\$1.00	\$0.01	
		15100	CLATSOP	S009(476)	36.60	\$0.01	\$700.00	\$585.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COMMERCIAL ASPHALT CONCRETE PAVEMENT / TON									
0740-0100000M	2018Q1	15036	LANE	SA00(019)	38	\$300.00	\$390.00		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LEVEL 2, 1/2 INCH ACP MIXTURE / TON									
0744-0202000M	2018Q3	15082	CLATSOP	0315(019)	500	\$130.00	\$140.00	\$130.00	
LEVEL 3, 3/4 INCH ACP MIXTURE / TON									
0744-0301000M	2018Q1	15044	YAMHILL	C071(020)	50	\$152.00	\$147.00	\$147.00	
LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q1	15044	YAMHILL	C071(020)	150	\$97.00	\$96.80	\$93.00	
	2018Q2	15080	LINCOLN	S027(012)	2,350	\$85.89	\$86.00	\$88.00	
	2018Q3	15085	MARION	S001(487)	258	\$325.00	\$250.00		
		15091	LANE	S015(033)	290	\$80.00	\$103.50	\$103.50	
		15092	POLK	S030(025)	873	\$112.00	\$130.79	\$100.00	
LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON									
0744-0331000M	2018Q2	15080	LINCOLN	S027(012)	98	\$85.89	\$86.00	\$88.00	
LEVEL 3, 1/2 IN ACP MIXTURE IN TEMPORARY / TON									
0744-0341000M	2018Q2	15080	LINCOLN	S027(012)	220	\$85.89	\$86.00	\$88.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 3, 1/2 INCH ACP / TON									
0745-0302000M	2018Q2	15067	POLK	STP-S081(065)	13,483	\$91.00	\$92.00	\$95.00	
		15074	LANE	SA00(023)	42,100	\$58.00	\$65.00		
	2018Q4	15117	MARION	S162(057)	2,176	\$94.00	\$100.00	\$94.50	
		15095	POLK	S091(079)	5,298	\$87.00	\$88.90	\$89.00	
		15114	LANE	2605(008)	5,846	\$76.00	\$86.75	\$93.00	
		15126	LANE	S062(041)	8,156	\$85.00	\$80.70	\$93.00	
		15100	CLATSOP	S009(476)	11,623	\$74.00	\$41.85	\$89.00	
		15113	YAMHILL	S039(050)	12,567	\$80.10	\$58.00		

LEVEL 3, 1/2 INCH ACP IN LEVELING / TON									
0745-0331000M	2018Q2	15067	POLK	STP-S081(065)	2,269	\$93.00	\$94.00	\$101.00	
	2018Q4	15095	POLK	S091(079)	34	\$125.00	\$106.50	\$100.50	
		15114	LANE	2605(008)	170	\$76.00	\$180.00	\$145.00	
		15126	LANE	S062(041)	1,333	\$88.00	\$83.35	\$93.00	

LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON									
0745-0341000M	2018Q2	15067	POLK	STP-S081(065)	1,791	\$101.00	\$102.00	\$102.00	
	2018Q4	15114	LANE	2605(008)	50	\$76.00	\$140.00	\$235.00	

LEVEL 4, 1/2 INCH ACP / TON									
0745-0402000M	2018Q2	15077	LANE	S227(018)	2,663	\$120.00	\$110.00	\$125.00	
		15067	POLK	STP-S081(065)	6,146	\$100.00	\$101.00	\$100.00	
		15057	LANE	S069(021)	59,578	\$64.00	\$74.00	\$70.00	

LEVEL 4, 3/8 INCH ACP / TON									
0745-0403000M	2018Q2	15057	LANE	S069(021)	456	\$96.00	\$128.00	\$135.00	

PG 64-22 ASPHALT IN _____ ACP / TON									
0745-0620000M	2018Q2	15067	POLK	STP-S081(065)	1,070	\$1.00	\$1.00	\$1.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PG 64-22 ASPHALT IN _____ ACP / TON									
0745-062000M	(cont)	15074	LANE	SA00(023)	2,530	\$0.01	\$1.00		
	2018Q4	15117	MARION	S162(057)	130.60	\$5.00	\$1.00	\$1.00	
		15095	POLK	S091(079)	317.90	\$1.00	\$1.00	\$1.00	
		15114	LANE	2605(008)	365	\$585.00	\$455.00	\$0.01	
		15126	LANE	S062(041)	569.40	\$1.00	\$1.05	\$1.00	
		15100	CLATSOP	S009(476)	697.40	\$0.01	\$580.00	\$1.00	

PG 70-22ER ASPHALT IN _____ ACP / TON

0745-0640100M	2018Q2	15057	LANE	S069(021)	27	\$1.00	\$1.00	\$0.01	
		15077	LANE	S227(018)	154	\$0.02	\$0.01	\$1.00	
		15067	POLK	STP-S081(065)	369	\$1.00	\$1.00	\$1.00	
		15057	LANE	S069(021)	3,575	\$1.00	\$1.00	\$0.01	
	2018Q4	15113	YAMHILL	S039(050)	754	\$0.01	\$500.00		

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH

0745-0900000E	2018Q2	15057	LANE	S069(021)	2	\$1,600	\$2,500	\$3,000	
		15074	LANE	SA00(023)	5	\$3,000	\$2,400		
	2018Q4	15113	YAMHILL	S039(050)	2	\$3,000	\$1,000		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0103000J	2018Q2	15067	POLK	STP-S081(065)	250	\$165.00	\$95.00	\$70.00	
26 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0115000J	2018Q2	15074	LANE	SA00(023)	6,680	\$40.00	\$42.00		
42 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0121000J	2018Q4	15113	YAMHILL	S039(050)	211.20	\$147.50	\$150.00		
		15100	CLATSOP	S009(476)	1,200	\$145.86	\$106.00	\$78.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EXTRA FOR ASPHALT APPROACHES / EACH									
0749-0100000E	2018Q1	15044	YAMHILL	C071(020)	2	\$170.00	\$170.00	\$400.00	
	2018Q2	15067	POLK	STP-S081(065)	10	\$900	\$1,200	\$1,500	
		15080	LINCOLN	S027(012)	10	\$200.00	\$200.00	\$250.00	
		15074	LANE	SA00(023)	81	\$500.00	\$500.00		
	2018Q3	15091	LANE	S015(033)	1	\$2,000	\$450	\$450	
		15092	POLK	S030(025)	4	\$900.00	\$993.21	\$900.00	
		15082	CLATSOP	0315(019)	12	\$855	\$650	\$1,000	
	2018Q4	15117	MARION	S162(057)	2	\$1,500	\$2,200	\$1,250	
		15095	POLK	S091(079)	8	\$350	\$660	\$1,000	
		15126	LANE	S062(041)	10	\$830.00	\$791.24	\$525.00	
		15113	YAMHILL	S039(050)	20	\$850	\$1,500		
		15114	LANE	2605(008)	43	\$650.00	\$625.00	\$350.00	

EXTRA FOR ASPHALT WALKS / SQFT									
0749-0106000J	2018Q2	15080	LINCOLN	S027(012)	34	\$15.00	\$15.00	\$16.00	
		15067	POLK	STP-S081(065)	1,658	\$5.00	\$7.50	\$6.00	

EXTRA FOR ASPH SLOPE PAVING / SQFT									
0749-0108000J	2018Q2	15067	POLK	STP-S081(065)	1,545	\$5.00	\$9.75	\$7.00	
	2018Q4	15114	LANE	2605(008)	1,720	\$4.58	\$5.75	\$5.00	

ASPHALT WALKS / SQFT									
0749-0114000J	2018Q2	15080	LINCOLN	S027(012)	34	\$15.00	\$15.00	\$16.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS / FOOT									
0759-0100000F	2018Q1	15044	YAMHILL	C071(020)	100	\$0.01	\$23.00	\$1.00	

CONC CURBS, CURB AND GUTTER / FOOT									
0759-0103000F	2018Q1	15036	LANE	SA00(019)	71	\$80.00	\$125.00		
	2018Q2	15074	LANE	SA00(023)	50	\$60.00	\$75.00		
		15080	LINCOLN	S027(012)	61	\$12.30	\$65.00	\$78.00	
		15067	POLK	STP-S081(065)	6,271	\$38.00	\$36.00	\$44.00	
	2018Q4	15114	LANE	2605(008)	6,460	\$34.00	\$41.00	\$48.00	

CONC CURB, LOW PRFIL MNTBL CURB / FOOT									
0759-0106000F	2018Q2	15080	LINCOLN	S027(012)	134	\$10.45	\$30.00	\$33.50	

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q2	15074	LANE	SA00(023)	20	\$50.00	\$85.00		
		15067	POLK	STP-S081(065)	1,179	\$46.00	\$24.00	\$48.00	
	2018Q3	15082	CLATSOP	0315(019)	376	\$35.00	\$52.00	\$40.00	
	2018Q4	15114	LANE	2605(008)	2,590	\$22.50	\$34.00	\$48.00	

CONCRETE ISLANDS / SQFT									
0759-0122000J	2018Q1	15036	LANE	SA00(019)	780	\$18.00	\$35.00		
	2018Q4	15114	LANE	2605(008)	760	\$17.00	\$14.00	\$20.00	

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q3	15082	CLATSOP	0315(019)	1,053	\$12.00	\$27.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q4	15114	LANE	2605(008)	12,110	\$12.00	\$11.75	\$11.50	

CONCRETE DRIVEWAYS, REINF / SQFT									
0759-0127000J	2018Q2	15067	POLK	STP-S081(065)	15,221	\$10.00	\$16.00	\$10.00	

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q1	15036	LANE	SA00(019)	434	\$40.00	\$20.00		
	2018Q2	15077	LANE	S227(018)	1,000	\$10.00	\$25.00	\$6.00	
		15074	LANE	SA00(023)	5,140	\$5.00	\$9.00		
		15067	POLK	STP-S081(065)	39,564	\$7.00	\$8.00	\$8.00	
	2018Q3	15082	CLATSOP	0315(019)	1,201	\$10.00	\$24.00	\$20.00	
	2018Q4	15114	LANE	2605(008)	1,732	\$17.00	\$24.50	\$15.00	
		15114	LANE	2605(008)	36,700	\$9.50	\$7.75	\$9.50	

VALLEY GUTTER CONCRETE SURFACING / SQFT									
0759-0135000J	2018Q2	15080	LINCOLN	S027(012)	16	\$46.68	\$50.00	\$63.00	

6 INCH CONCRETE SURFACING / SQFT									
0759-0140000J	2018Q2	15067	POLK	STP-S081(065)	431	\$35.00	\$15.00	\$30.00	

CONCRETE STAIRS / CUYD									
0759-0150000K	2018Q2	15067	POLK	STP-S081(065)	4	\$3,000	\$2,700	\$3,000	

RETROFIT CONCRETE SIDEWALK RAMPS / EACH									
0759-0153000E	2018Q1	15036	LANE	SA00(019)	6	\$50	\$8,500		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR NEW SIDEWALK RAMPS / EACH									
0759-0154000E	2018Q1	15036	LANE	SA00(019)	2	\$50	\$1,000		
	2018Q2	15074	LANE	SA00(023)	4	\$2,500	\$1,600		
		15067	POLK	STP-S081(065)	58	\$700	\$1,300	\$1,000	

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q4	15113	YAMHILL	S039(050)	2	\$1,600	\$1,500		
		15114	LANE	2605(008)	63	\$680	\$2,890	\$275	

METAL HANDRAIL, 3 RAILS / FOOT									
0759-0162000F	2018Q2	15067	POLK	STP-S081(065)	140	\$164.14	\$98.00	\$150.00	
		15067	POLK	STP-S081(065)	147	\$120.00	\$98.00	\$150.00	

TRUNCATED DOMES ON NEW SURFACES / EACH									
0759-0510000E	2018Q1	15036	LANE	SA00(019)	8	\$200.00	\$800.00		
	2018Q2	15074	LANE	SA00(023)	4	\$250.00	\$550.00		
		15067	POLK	STP-S081(065)	58	\$500.00	\$300.00	\$280.00	
	2018Q3	15082	CLATSOP	0315(019)	13	\$1,010	\$600	\$500	
	2018Q4	15113	YAMHILL	S039(050)	2	\$1,100	\$1,200		
		15114	LANE	2605(008)	63	\$400.00	\$380.00	\$250.00	

TRUNCATED DOMES ON EXISTING SURFACES / EACH									
0759-0520000E	2018Q1	15036	LANE	SA00(019)	6	\$750.00	\$350.00		

BUS PADS / SQFT									
0759-0800000J	2018Q2	15074	LANE	SA00(023)	5,000	\$12.00	\$14.00		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL, TYPE 2A (MODIFIED) / FOOT									
0810-0105000F	2018Q4	15095	POLK	S091(079)	37.50	\$55.00	\$55.00	\$83.68	

GUARDRAIL ANCHORS, TYPE 1 / EACH									
0810-0119000E	2018Q2	15077	LANE	S227(018)	2	\$1,000	\$900	\$1,000	
		15080	LINCOLN	S027(012)	2	\$900	\$925	\$1,550	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0120000E	2018Q2	15080	LINCOLN	S027(012)	8	\$575	\$625	\$1,100	
	2018Q3	15092	POLK	S030(025)	6	\$600.00	\$717.98	\$700.00	
	2018Q4	15095	POLK	S091(079)	2	\$600.00	\$600.00	\$600.00	
		15117	MARION	S162(057)	6	\$730.00	\$735.00	\$735.00	

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q2	15077	LANE	S227(018)	1	\$100.00	\$105.00	\$90.00	
		15080	LINCOLN	S027(012)	4	\$85.00	\$115.00	\$110.00	
	2018Q3	15092	POLK	S030(025)	3	\$80.00	\$95.73	\$92.00	
	2018Q4	15113	YAMHILL	S039(050)	3	\$105.00	\$125.00		
		15117	MARION	S162(057)	3	\$82.00	\$84.00	\$84.00	

GUARDRAIL END PIECES, TYPE C / EACH									
0810-0123000E	2018Q4	15113	YAMHILL	S039(050)	1	\$125.00	\$120.00		

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q1	15044	YAMHILL	C071(020)	4	\$2,850	\$2,850	\$2,850	
	2018Q2	15067	POLK	STP-S081(065)	4	\$2,600	\$5,200	\$2,300	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL TRANSITION / EACH									
0810-0126000E	(cont)	15080	LINCOLN	S027(012)	4	\$2,500	\$3,100	\$3,600	
		15077	LANE	S227(018)	5	\$2,000	\$3,125	\$2,000	
		15074	LANE	SA00(023)	16	\$2,700	\$2,900		
	2018Q4	15095	POLK	S091(079)	4	\$1,900	\$1,875	\$1,875	
		15117	MARION	S162(057)	4	\$2,100	\$2,100	\$2,100	
		15126	LANE	S062(041)	4	\$3,500	\$2,585	\$3,400	
		15113	YAMHILL	S039(050)	13	\$4,250	\$2,900		

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q2	15077	LANE	S227(018)	2	\$300.00	\$475.00	\$250.00	

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q1	15044	YAMHILL	C071(020)	4	\$2,650	\$2,650	\$2,650	
	2018Q2	15071	LINCOLN	S009(435)	1	\$2,800			
		15080	LINCOLN	S027(012)	2	\$2,775	\$3,000	\$4,600	
		15067	POLK	STP-S081(065)	4	\$3,000	\$3,600	\$2,700	
		15077	LANE	S227(018)	4	\$3,000	\$3,150	\$2,800	
		15074	LANE	SA00(023)	18	\$2,850	\$3,000		
	2018Q3	15092	POLK	S030(025)	2	\$2,700	\$3,213	\$3,000	
	2018Q4	15117	MARION	S162(057)	2	\$2,900	\$3,000	\$3,000	
		15095	POLK	S091(079)	6	\$3,000	\$2,700	\$2,700	
		15126	LANE	S062(041)	8	\$3,400	\$3,059	\$3,300	
		15113	YAMHILL	S039(050)	18	\$3,625	\$2,800		

EXTRA FOR 8 FOOT POSTS / EACH									
0810-0133000E	2018Q2	15080	LINCOLN	S027(012)	52	\$65.00	\$125.00	\$155.00	
	2018Q4	15117	MARION	S162(057)	29	\$85.00	\$84.00	\$85.00	
		15126	LANE	S062(041)	37	\$140.00	\$63.30	\$135.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q1	15044	YAMHILL	C071(020)	4	\$300.00	\$300.00	\$300.00	
	2018Q2	15080	LINCOLN	S027(012)	10	\$100.00	\$250.00	\$230.00	
		15074	LANE	SA00(023)	30	\$75.00	\$80.00		
	2018Q3	15092	POLK	S030(025)	4	\$121.00	\$144.79	\$140.00	
	2018Q4	15113	YAMHILL	S039(050)	2	\$500.00	\$470.00		
		15117	MARION	S162(057)	27	\$235.00	\$237.00	\$235.00	

31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	2018Q1	15044	YAMHILL	C071(020)	50	\$45.00	\$45.00	\$50.00	
		15044	YAMHILL	C071(020)	200	\$21.00	\$21.00	\$21.00	
	2018Q2	15067	POLK	STP-S081(065)	50	\$70.00	\$83.00	\$65.00	
		15080	LINCOLN	S027(012)	50	\$62.00	\$53.00	\$64.00	
		15077	LANE	S227(018)	62.50	\$70.00	\$55.00	\$70.00	
		15071	LINCOLN	S009(435)	175	\$30.00			
		15074	LANE	SA00(023)	200	\$55.00	\$58.50		
		15067	POLK	STP-S081(065)	338	\$30.00	\$27.00	\$25.00	
		15080	LINCOLN	S027(012)	562.50	\$26.60	\$22.50	\$27.00	
		15077	LANE	S227(018)	2,200	\$25.00	\$24.00	\$24.00	
		15074	LANE	SA00(023)	9,550	\$20.00	\$21.25		
	2018Q3	15092	POLK	S030(025)	75	\$32.00	\$38.30	\$37.00	
		15092	POLK	S030(025)	787.50	\$25.00	\$29.44	\$28.00	
	2018Q4	15095	POLK	S091(079)	50	\$65.00	\$65.00	\$65.00	
		15117	MARION	S162(057)	50	\$66.00	\$67.00	\$68.00	
		15126	LANE	S062(041)	50	\$53.00	\$63.30	\$52.00	
		15113	YAMHILL	S039(050)	200	\$60.00	\$70.00		
		15117	MARION	S162(057)	512.50	\$33.00	\$33.00	\$34.00	
		15095	POLK	S091(079)	737.50	\$25.00	\$24.80	\$24.80	
		15113	YAMHILL	S039(050)	4,604	\$24.50	\$21.00		
		15126	LANE	S062(041)	4,850	\$25.00	\$23.21	\$24.50	

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH									
0810-0147000E	2018Q2	15071	LINCOLN	S009(435)	1	\$700.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH									
0810-0147000E	2018Q3	15092	POLK	S030(025)	1	\$700.00	\$783.80	\$750.00	
	2018Q4	15117	MARION	S162(057)	1	\$560.00	\$577.00	\$575.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE BARRIER / FOOT									
0820-0100000F	2018Q2	15077	LANE	S227(018)	559	\$80.00	\$41.00	\$35.00	
	2018Q4	15113	YAMHILL	S039(050)	175	\$64.00	\$75.00		

CONCRETE BARRIER, TALL / FOOT									
0820-0127000F	2018Q2	15077	LANE	S227(018)	3,872	\$90.00	\$67.00	\$40.00	

SECURING CONCRETE BARRIER / FOOT									
0820-0400000F	2018Q2	15077	LANE	S227(018)	559	\$10.00	\$10.00	\$4.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1 / EACH									
0840-0100000E	2018Q2	15071	LINCOLN	S009(435)	5	\$46.00			
		15080	LINCOLN	S027(012)	26	\$100.00	\$42.00	\$75.00	
		15057	LANE	S069(021)	140	\$47.00	\$45.00	\$37.50	
		15074	LANE	SA00(023)	380	\$45.00	\$53.00		
	2018Q3	15086	LANE	S018(050)	10	\$70.00	\$40.00	\$54.26	
	2018Q4	15117	MARION	S162(057)	4	\$62.00	\$58.00	\$63.00	
15095		POLK	S091(079)	15	\$40.00	\$48.00	\$48.00		
15126		LANE	S062(041)	20	\$57.00	\$46.41	\$56.00		
15113		YAMHILL	S039(050)	95	\$43.00	\$37.50			
		15100	CLATSOP	S009(476)	130	\$35.00	\$49.00	\$50.00	

DELINEATORS, TYPE 2 / EACH									
0840-0102000E	2018Q2	15067	POLK	STP-S081(065)	30	\$60.00	\$40.00	\$40.00	
	2018Q3	15092	POLK	S030(025)	8	\$45.00	\$53.84	\$52.00	

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	2018Q2	15057	LANE	S069(021)	190	\$31.00	\$30.00	\$37.50	
	2018Q3	15092	POLK	S030(025)	3	\$68.00	\$81.37	\$80.00	
	2018Q4	15100	CLATSOP	S009(476)	35	\$22.00	\$33.00	\$50.00	

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	2018Q2	15074	LANE	SA00(023)	60	\$29.00	\$22.00		
	2018Q4	15117	MARION	S162(057)	10	\$31.00	\$47.00	\$31.00	
		15113	YAMHILL	S039(050)	18	\$32.00	\$35.00		
		15095	POLK	S091(079)	25	\$30.00	\$40.00	\$40.00	
	15126	LANE	S062(041)	34	\$42.00	\$30.59	\$41.00		

DELINEATORS, TYPE 6 / EACH									
0840-0105500E	2018Q1	15044	YAMHILL	C071(020)	10	\$50.00	\$22.00	\$22.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q2	15074	LANE	SA00(023)	60	\$10.00	\$22.00		
	2018Q4	15117	MARION	S162(057)	8	\$45.00	\$37.00	\$37.00	
		15126	LANE	S062(041)	77	\$15.00	\$10.55	\$15.00	

MILEPOST MARKER POSTS / EACH									
0840-0106000E	2018Q1	15044	YAMHILL	C071(020)	4	\$105.00	\$115.00	\$105.00	
	2018Q2	15067	POLK	STP-S081(065)	1	\$60.00	\$165.00	\$150.00	
		15074	LANE	SA00(023)	14	\$150.00	\$220.00		
	2018Q4	15126	LANE	S062(041)	1	\$138.00	\$48.52	\$275.00	
		15117	MARION	S162(057)	3	\$120.00	\$142.00	\$126.00	
		15113	YAMHILL	S039(050)	4	\$130.00	\$130.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH									
0842-0101000E	2018Q2	15077	LANE	S227(018)	1	\$110.00	\$110.00	\$110.00	
		15080	LINCOLN	S027(012)	1	\$150.00	\$140.00	\$155.00	
		15074	LANE	SA00(023)	2	\$50.00	\$135.00		
	2018Q3	15092	POLK	S030(025)	1	\$155.00	\$185.48	\$180.00	
	2018Q4	15126	LANE	S062(041)	7	\$55.00	\$48.52	\$70.00	

FIELD FACILITY MARKERS, TYPE S1 RED / EACH									
0842-0102000E	2018Q2	15077	LANE	S227(018)	1	\$110.00	\$110.00	\$110.00	
		15080	LINCOLN	S027(012)	1	\$150.00	\$140.00	\$155.00	
		15074	LANE	SA00(023)	2	\$50.00	\$135.00		
	2018Q3	15092	POLK	S030(025)	1	\$125.00	\$149.57	\$151.00	
	2018Q4	15126	LANE	S062(041)	7	\$55.00	\$48.52	\$70.00	

FIELD FACILITY MARKERS, TYPE S2 / EACH									
0842-0103000E	2018Q2	15077	LANE	S227(018)	1	\$185.00	\$185.00	\$200.00	
		15080	LINCOLN	S027(012)	1	\$140.00	\$166.00	\$145.00	
		15074	LANE	SA00(023)	4	\$125.00	\$150.00		
		15067	POLK	STP-S081(065)	8	\$175.00	\$95.00	\$100.00	
	2018Q3	15092	POLK	S030(025)	1	\$140.00	\$167.53	\$169.00	
	2018Q4	15126	LANE	S062(041)	7	\$94.00	\$92.84	\$60.00	
		15095	POLK	S091(079)	8	\$150.00	\$130.00	\$130.00	

CULVERT DRAINAGE MARKERS, TYPE 1 / EACH									
0842-0201000E	2018Q2	15074	LANE	SA00(023)	18	\$25.00	\$26.50		
	2018Q3	15092	POLK	S030(025)	1	\$25.00	\$239.32	\$151.00	
	2018Q4	15117	MARION	S162(057)	4	\$80.00	\$63.00	\$63.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CULVERT DRAINAGE MARKERS, TYPE 1 / EACH									
0842-0201000E	(cont)	15126	LANE	S062(041)	12	\$61.00	\$58.03	\$30.00	

CULVERT DRAINAGE MARKERS, TYPE 2 / EACH									
0842-0202000E	2018Q2	15080	LINCOLN	S027(012)	1	\$140.00	\$170.00	\$145.00	
		15074	LANE	SA00(023)	5	\$125.00	\$150.00		
	2018Q3	15092	POLK	S030(025)	1	\$25.00	\$215.40	\$218.39	
	2018Q4	15095	POLK	S091(079)	2	\$130.00	\$151.00	\$151.00	
		15117	MARION	S162(057)	2	\$80.00	\$74.00	\$79.00	
		15126	LANE	S062(041)	7	\$94.00	\$92.84	\$30.00	

BRIDGE IDENTIFICATION MARKERS / EACH									
0842-0401000E	2018Q2	15067	POLK	STP-S081(065)	2	\$100.00	\$150.00	\$150.00	
		15080	LINCOLN	S027(012)	2	\$200.00	\$160.00	\$210.00	
		15074	LANE	SA00(023)	6	\$100.00	\$215.00		
	2018Q4	15095	POLK	S091(079)	2	\$175.00	\$151.00	\$151.00	
		15113	YAMHILL	S039(050)	2	\$160.00	\$160.00		
		15113	YAMHILL	S039(050)	2	\$160.00	\$160.00		
		15117	MARION	S162(057)	2	\$155.00	\$250.00	\$150.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MONO-DIR WHITE TYPE 1 MARKERS / EACH									
0855-0100000E	2018Q3	15085	MARION	S001(487)	60	\$20.00	\$10.00		

MONO-DIR WHITE TYPE 1AR MARKERS / EACH									
0855-0101000E	2018Q4	15100	CLATSOP	S009(476)	10	\$5.47	\$5.50	\$5.50	
		15114	LANE	2605(008)	150	\$5.00	\$5.45	\$5.25	

BI-DIR YELLOW TYPE 1AR MARKERS / EACH									
0855-0103000E	2018Q1	15036	LANE	SA00(019)	26	\$10.00	\$20.00		
	2018Q2	15074	LANE	SA00(023)	30	\$5.75	\$6.00		
		15080	LINCOLN	S027(012)	54	\$4.50	\$4.50	\$4.75	
	2018Q3	15091	LANE	S015(033)	4	\$22.00	\$22.00	\$22.00	
		15092	POLK	S030(025)	45	\$6.50	\$11.97	\$7.50	
	2018Q4	15114	LANE	2605(008)	203	\$6.00	\$6.55	\$6.25	
		15100	CLATSOP	S009(476)	300	\$5.46	\$5.50	\$5.50	

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH									
0855-0106000E	2018Q2	15067	POLK	STP-S081(065)	57	\$13.00	\$11.00	\$12.00	
		15074	LANE	SA00(023)	80	\$9.10	\$10.00		
		15057	LANE	S069(021)	1,920	\$11.85	\$12.00	\$9.00	
	2018Q4	15113	YAMHILL	S039(050)	25	\$12.00	\$9.75		
		15126	LANE	S062(041)	59	\$16.00	\$15.82	\$32.50	

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH									
0855-0107000E	2018Q2	15071	LINCOLN	S009(435)	33	\$55.00			
		15067	POLK	STP-S081(065)	508	\$13.00	\$11.00	\$12.00	
		15074	LANE	SA00(023)	1,370	\$9.10	\$10.00		
	2018Q4	15100	CLATSOP	S009(476)	68	\$20.77	\$21.00	\$15.25	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BI-DIR YELLOW TYPE 1AR , RECESSED / EACH									
0855-0107000E	(cont)	15126	LANE	S062(041)	121	\$16.00	\$15.82	\$32.50	
		15113	YAMHILL	S039(050)	680	\$12.00	\$9.75		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH									
0856-0101000E	2018Q3	15082	CLATSOP	0315(019)	16	\$185.00	\$204.07	\$200.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONTINUOUS RUMBLE STRIPS / MILE									
0857-0101000L	2018Q2	15067	POLK	STP-S081(065)	0.40	\$5,000	\$2,000	\$5,000	
		15074	LANE	SA00(023)	6.30	\$1,075	\$1,200		
	2018Q3	15092	POLK	S030(025)	0.30	\$3,150	\$26,326	\$3,500	
	2018Q4	15100	CLATSOP	S009(476)	0.58	\$4,372	\$4,500	\$4,500	
		15126	LANE	S062(041)	0.75	\$5,550	\$5,275	\$3,100	
		15113	YAMHILL	S039(050)	2.12	\$2,625	\$1,450		

GAP PATTERN RUMBLE STRIPS / MILE

0857-0101500L	2018Q2	15067	POLK	STP-S081(065)	0.20	\$5,000	\$2,000	\$5,000	
		15074	LANE	SA00(023)	2.30	\$1,075	\$1,200		
	2018Q3	15092	POLK	S030(025)	0.63	\$3,150	\$17,950	\$3,500	
	2018Q4	15126	LANE	S062(041)	1.46	\$3,880	\$3,692	\$3,100	
		15113	YAMHILL	S039(050)	2.25	\$2,625	\$1,450		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT									
0860-0200000F	2018Q1	15044	YAMHILL	C071(020)	4,800	\$0.42	\$0.42	\$0.42	
	2018Q2	15080	LINCOLN	S027(012)	4,228	\$0.85	\$0.85	\$0.90	
	2018Q3	15091	LANE	S015(033)	570	\$4.50	\$4.50	\$4.50	
		15086	LANE	S018(050)	2,200	\$2.50	\$1.11	\$0.81	
	2018Q4	15117	MARION	S162(057)	3,850	\$0.60	\$0.58	\$0.60	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT									
0865-0116600F	2018Q2	15077	LANE	S227(018)	57,100	\$1.07	\$1.07	\$1.10	
THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT									
0865-0116610F	2018Q2	15071	LINCOLN	S009(435)	4,300	\$1.55			
		15067	POLK	STP-S081(065)	50,122	\$1.00	\$0.90	\$1.00	
		15074	LANE	SA00(023)	131,200	\$0.84	\$0.90		
		15057	LANE	S069(021)	211,500	\$0.75	\$0.75	\$0.70	
	2018Q3	15092	POLK	S030(025)	4,150	\$1.55	\$2.21	\$1.75	
	2018Q4	15095	POLK	S091(079)	14,973	\$1.10	\$1.05	\$1.10	
		15114	LANE	2605(008)	18,362	\$0.89	\$0.97	\$1.00	
		15113	YAMHILL	S039(050)	47,250	\$0.85	\$0.82		
		15100	CLATSOP	S009(476)	54,000	\$0.90	\$0.90	\$0.84	
THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT									
0865-0160000F	2018Q1	15036	LANE	SA00(019)	4,181	\$1.20	\$1.00		
	2018Q3	15082	CLATSOP	0315(019)	581	\$3.25	\$3.50	\$3.15	
		15085	MARION	S001(487)	3,600	\$3.75	\$5.25		
THERMOPLASTIC, WET, SURF, NON-PROF / FOOT									
0865-0205000F	2018Q4	15126	LANE	S062(041)	18,833	\$1.50	\$1.42	\$2.08	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B: ARROWS / EACH									
0867-0103000E	2018Q2	15074	LANE	SA00(023)	17	\$245.00	\$260.00		

PVMT LEGEND, TYPE AB: ARROWS / EACH									
0867-0103500E	2018Q1	15036	LANE	SA00(019)	4	\$480.00	\$400.00		
	2018Q2	15071	LINCOLN	S009(435)	2	\$889.01			
		15077	LANE	S227(018)	3	\$500.00	\$485.00	\$500.00	
		15067	POLK	STP-S081(065)	43	\$300.00	\$250.00	\$300.00	
	2018Q4	15126	LANE	S062(041)	3	\$333	\$316	\$1,000	
		15113	YAMHILL	S039(050)	6	\$255.00	\$285.00		
		15100	CLATSOP	S009(476)	8	\$267.76	\$270.00	\$285.00	
		15114	LANE	2605(008)	35	\$255.00	\$280.00	\$275.00	

PVMT LEGEND, TYPE B-HS: "SCHOOL" LARGE / EACH									
0867-0115100E	2018Q2	15067	POLK	STP-S081(065)	2	\$1,000	\$620	\$700	

PVMT LEGEND, TYPE B-HS: R/R XING / EACH									
0867-0119200E	2018Q3	15082	CLATSOP	0315(019)	1	\$1,650	\$1,800	\$2,000	

PVMT LEGEND, TYPE AB: R/R XING / EACH									
0867-0119400E	2018Q4	15113	YAMHILL	S039(050)	2	\$1,250	\$975		

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH									
0867-0131000E	2018Q1	15036	LANE	SA00(019)	1	\$250.00	\$200.00		
	2018Q2	15067	POLK	STP-S081(065)	17	\$300.00	\$250.00	\$300.00	
	2018Q4	15114	LANE	2605(008)	13	\$275.00	\$300.00	\$280.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

PAVEMENT BAR, TYPE B / SQFT

0867-0145000J	2018Q2	15074	LANE	SA00(023)	330	\$9.75	\$10.50		
---------------	--------	-------	------	-----------	-----	--------	---------	--	--

PAVEMENT BAR, TYPE B-HS / SQFT

0867-0145100J	2018Q1	15036	LANE	SA00(019)	768	\$9.50	\$10.00		
	2018Q2	15080	LINCOLN	S027(012)	24	\$12.25	\$12.25	\$12.50	
		15067	POLK	STP-S081(065)	2,012	\$12.00	\$9.00	\$10.00	
	2018Q3	15082	CLATSOP	0315(019)	414	\$12.30	\$14.00	\$14.00	
	2018Q4	15100	CLATSOP	S009(476)	110	\$8.85	\$9.00	\$13.50	
		15114	LANE	2605(008)	2,550	\$7.65	\$8.35	\$7.70	

PAVEMENT BAR: TYPE AB / SQFT

0867-0145500J	2018Q3	15092	POLK	S030(025)	28	\$12.25	\$17.95	\$14.00	
	2018Q4	15126	LANE	S062(041)	27	\$11.00	\$10.55	\$12.50	
		15095	POLK	S091(079)	74	\$12.00	\$8.00	\$12.00	
		15113	YAMHILL	S039(050)	170	\$9.50	\$10.85		

PVMNT LEGEND, TYPE B-HS: "XING" / EACH

0867-0153100E	2018Q2	15067	POLK	STP-S081(065)	2	\$650.00	\$390.00	\$600.00	
---------------	--------	-------	------	---------------	---	----------	----------	----------	--

PAVEMENT LEGEND, TYPE _____ : _____ / EACH

0867-0174000E	2018Q4	15114	LANE	2605(008)	1	\$355.00	\$388.00	\$360.00	
---------------	--------	-------	------	-----------	---	----------	----------	----------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

CROSSWALK CLOSURE BARRICADES / EACH

0902-0100000E	2018Q1	15036	LANE	SA00(019)	2	\$500.00	\$400.00		
	2018Q3	15082	CLATSOP	0315(019)	2	\$855	\$900	\$1,000	
	2018Q4	15114	LANE	2605(008)	17	\$635.00	\$540.00	\$500.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q4	15114	LANE	2605(008)	90	\$8.50	\$6.50	\$6.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN SUPPORT FOOTINGS / CUYD									
0920-0100000A	2018Q1	15036	LANE	SA00(019)	0.90	\$3,778	\$3,333		
	2018Q2	15080	LINCOLN	S027(012)	0.27	\$4,444	\$3,333	\$4,630	
		15067	POLK	STP-S081(065)	10	\$2,700	\$1,100	\$1,400	
		15074	LANE	SA00(023)	18	\$2,389	\$2,000		
	2018Q3	15082	CLATSOP	0315(019)	0.90	\$4,456	\$4,722	\$5,556	
		15092	POLK	S030(025)	1.10	\$2,491	\$2,981	\$3,022	
	2018Q4	15117	MARION	S162(057)	0.20	\$2,625	\$3,200	\$2,625	
		15126	LANE	S062(041)	0.90	\$1,556	\$7,619	\$2,444	
		15095	POLK	S091(079)	2.25	\$1,800	\$1,556	\$1,556	
		15114	LANE	2605(008)	5	\$1,720	\$2,026	\$1,860	
		15113	YAMHILL	S039(050)	8.40	\$1,815	\$1,089		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BRIDGE STRUCTURE MOUNTS / LB									
0930-0105000A	2018Q2	15077	LANE	S227(018)	400	\$30.00	\$25.00	\$37.50	

SIGNAL POLE MOUNTS / LB									
0930-0107000A	2018Q1	15036	LANE	SA00(019)	151	\$19.87	\$13.25		
	2018Q2	15067	POLK	STP-S081(065)	1,400	\$14.29	\$16.43	\$14.29	

SECONDARY SIGN MOUNTS / LB									
0930-0110000A	2018Q2	15067	POLK	STP-S081(065)	81	\$12.35	\$12.35	\$18.52	
	2018Q4	15113	YAMHILL	S039(050)	117.20	\$25.17	\$18.17		

TRIANG BASE BRKWY SIGN SUPP / LB									
0930-0112000A	2018Q2	15067	POLK	STP-S081(065)	1,540	\$11.04	\$9.74	\$8.44	
		15074	LANE	SA00(023)	2,900	\$5.86	\$11.03		
	2018Q3	15092	POLK	S030(025)	356.40	\$9.40	\$11.25	\$11.40	
	2018Q4	15095	POLK	S091(079)	297.10	\$20.20	\$18.51	\$18.51	
		15113	YAMHILL	S039(050)	1,394	\$11.48	\$11.55		

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	2018Q1	15036	LANE	SA00(019)	592	\$3.38	\$2.53		
	2018Q2	15080	LINCOLN	S027(012)	354	\$5.08	\$5.37	\$5.23	
		15074	LANE	SA00(023)	4,600	\$3.48	\$3.70		
		15067	POLK	STP-S081(065)	5,615	\$4.45	\$5.34	\$3.92	
	2018Q3	15092	POLK	S030(025)	100.10	\$5.99	\$7.17	\$7.26	
	2018Q4	15095	POLK	S091(079)	296.20	\$5.06	\$4.47	\$4.47	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	(cont)	15126	LANE	S062(041)	735	\$5.82	\$4.13	\$4.76	
		15114	LANE	2605(008)	1,100	\$5.27	\$3.86	\$3.55	
		15113	YAMHILL	S039(050)	3,204	\$4.99	\$3.96		

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB									
0930-0117000A	2018Q1	15036	LANE	SA00(019)	476	\$2.63	\$2.10		
	2018Q2	15074	LANE	SA00(023)	2,200	\$2.73	\$3.41		
	2018Q3	15092	POLK	S030(025)	68.10	\$5.87	\$7.03	\$7.12	
		15082	CLATSOP	0315(019)	800	\$3.75	\$4.00	\$5.00	
	2018Q4	15117	MARION	S162(057)	123.70	\$4.45	\$8.08	\$4.45	
		15095	POLK	S091(079)	263	\$3.80	\$3.23	\$3.23	
		15126	LANE	S062(041)	331	\$4.23	\$3.51	\$4.38	
		15113	YAMHILL	S039(050)	553.40	\$4.07	\$3.43		
		15114	LANE	2605(008)	2,100	\$4.52	\$2.60	\$2.38	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT									
0940-0201000J	2018Q2	15067	POLK	STP-S081(065)	191	\$35.00	\$39.00	\$25.00	
		15074	LANE	SA00(023)	300	\$24.00	\$32.00		
	2018Q3	15092	POLK	S030(025)	29.30	\$27.50	\$32.91	\$33.00	
	2018Q4	15095	POLK	S091(079)	40.50	\$35.00	\$29.00	\$29.00	
		15113	YAMHILL	S039(050)	160	\$32.00	\$28.00		

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT									
0940-0202000J	2018Q1	15044	YAMHILL	C071(020)	12	\$13.00	\$19.00	\$13.00	
		15036	LANE	SA00(019)	359	\$15.00	\$19.00		
	2018Q2	15080	LINCOLN	S027(012)	40.50	\$25.00	\$19.00	\$26.00	
		15067	POLK	STP-S081(065)	594	\$35.00	\$23.00	\$15.00	
		15074	LANE	SA00(023)	800	\$19.00	\$22.00		
	2018Q3	15092	POLK	S030(025)	34.40	\$15.00	\$17.95	\$18.00	
		15082	CLATSOP	0315(019)	36	\$60.00	\$64.00	\$65.00	
	2018Q4	15117	MARION	S162(057)	22.30	\$21.00	\$15.00	\$21.00	
		15095	POLK	S091(079)	82.30	\$25.00	\$22.00	\$22.00	
		15126	LANE	S062(041)	144	\$20.00	\$22.15	\$15.00	
		15113	YAMHILL	S039(050)	516.90	\$21.00	\$14.00		
		15114	LANE	2605(008)	520	\$14.00	\$16.35	\$15.00	

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT									
0940-0203000J	2018Q4	15114	LANE	2605(008)	110	\$14.25	\$14.15	\$13.00	

SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT									
0940-0204000J	2018Q2	15067	POLK	STP-S081(065)	175	\$35.00	\$39.00	\$30.00	

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT									
0940-0205000J	2018Q2	15074	LANE	SA00(023)	30	\$19.00	\$26.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN, TYPE IX SHEETING, SHEET ALUMINUM / SQFT									
0940-0205000J	(cont)	15067	POLK	STP-S081(065)	198	\$35.00	\$27.00	\$20.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT									
0963-0102000F	2018Q2	15067	POLK	STP-S081(065)	77	\$1,000	\$640	\$600	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLE FOUNDATIONS / EACH									
0970-0100000A	2018Q2	15074	LANE	SA00(023)	5	\$2,000	\$960		
	2018Q3	15082	CLATSOP	0315(019)	10	\$4,031	\$2,250	\$1,000	
	2018Q4	15114	LANE	2605(008)	65	\$1,236	\$1,566	\$1,446	

SWITCHING, CONDUIT, AND WIRING / FOOT

0970-0105000A	2018Q2	15074	LANE	SA00(023)	850	\$49.41	\$77.65		
		15077	LANE	S227(018)	8,200	\$21.34	\$20.12	\$21.34	
	2018Q3	15082	CLATSOP	0315(019)	975	\$47.36	\$50.26	\$61.54	
		15088	CLATSOP	STP-S009(458)	1,230	\$635.76	\$237.56	\$909.76	
	2018Q4	15114	LANE	2605(008)	7,700	\$44.42	\$42.17	\$41.56	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRAFFIC SIGNAL INSTALLATION, _____ / EACH									
0990-0101000A	2018Q2	15067	POLK	STP-S081(065)	1	\$242,000	\$270,000	\$260,000	

TRAFFIC SIGNAL MODIFICATION, _____ / EACH									
0990-0102000A	2018Q2	15067	POLK	STP-S081(065)	1	\$93,500	\$85,000	\$80,000	
		15077	LANE	S227(018)	2	\$6,000	\$4,800	\$7,500	
		15077	LANE	S227(018)	6	\$1,167	\$833	\$1,667	
	2018Q4	15114	LANE	2605(008)	1	\$41,847	\$42,500	\$39,000	
		15114	LANE	2605(008)	1	\$2,612	\$5,750	\$5,300	
		15114	LANE	2605(008)	1	\$79,438	\$93,900	\$87,000	

DETECTOR INSTALLATION, _____ / EACH									
0990-0103000A	2018Q2	15074	LANE	SA00(023)	1	\$4,000	\$4,000		

FLASHING BEACON INSTALLATION, _____ / EACH									
0990-0106000A	2018Q1	15036	LANE	SA00(019)	1	\$25,500	\$23,000		
		15036	LANE	SA00(019)	1	\$25,500	\$23,000		
		15036	LANE	SA00(019)	1	\$25,500	\$23,000		
	2018Q2	15067	POLK	STP-S081(065)	1	\$30,000	\$23,000	\$25,000	
		15074	LANE	SA00(023)	1	\$17,000	\$7,300		
	2018Q3	15088	CLATSOP	STP-S009(458)	1	\$10,860	\$26,064	\$9,000	
	2018Q4	15095	POLK	S091(079)	4	\$2,125	\$1,825	\$3,777	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

WEED CONTROL / ACRE									
1030-0101000R	2018Q2	15067	POLK	STP-S081(065)	1	\$1,500	\$1,050	\$1,000	
		15071	LINCOLN	S009(435)	1	\$1,600			
		15080	LINCOLN	S027(012)	1.40	\$2,000	\$2,000	\$2,100	
		15074	LANE	SA00(023)	1.50	\$1,000	\$1,100		
	2018Q3	15092	POLK	S030(025)	0.15	\$12,200	\$14,360	\$14,500	
	2018Q4	15095	POLK	S091(079)	0.50	\$4,500	\$3,700	\$3,700	
		15126	LANE	S062(041)	3.30	\$1,110	\$1,055	\$2,000	

TEMPORARY SEEDING / ACRE									
1030-0103000R	2018Q2	15080	LINCOLN	S027(012)	0.56	\$5,000	\$5,000	\$5,000	
		15071	LINCOLN	S009(435)	1	\$2,900			
		15067	POLK	STP-S081(065)	2.10	\$4,000	\$4,000	\$3,700	
	2018Q3	15091	LANE	S015(033)	0.20	\$2,000	\$8,750	\$8,750	
		15092	POLK	S030(025)	0.70	\$5,600	\$3,381	\$3,427	
	2018Q4	15095	POLK	S091(079)	2	\$2,500	\$1,850	\$1,850	
		15126	LANE	S062(041)	2	\$1,670	\$1,582	\$1,600	

TEMP SEEDING, MIX NO 1 / ACRE									
1030-0104000R	2018Q4	15113	YAMHILL	S039(050)	0.12	\$19,500	\$18,450		

PERMANENT SEEDING / ACRE									
1030-0108000R	2018Q1	15044	YAMHILL	C071(020)	1	\$3,000	\$2,900	\$2,900	
	2018Q2	15074	LANE	SA00(023)	1.50	\$1,500	\$1,600		
		15077	LANE	S227(018)	2.10	\$3,500	\$3,400	\$3,500	
	2018Q3	15091	LANE	S015(033)	0.20	\$2,000	\$25,750	\$25,750	
		15086	LANE	S018(050)	1	\$5,000	\$6,000	\$4,991	
	2018Q4	15114	LANE	2605(008)	0.10	\$13,000	\$14,200	\$1,350	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PERM SEEDING, MIX NO 1 / ACRE									
1030-0109000R	2018Q2	15067	POLK	STP-S081(065)	0.18	\$10,000	\$9,700	\$8,800	
		15080	LINCOLN	S027(012)	0.47	\$10,000	\$10,000	\$10,000	
	2018Q3	15092	POLK	S030(025)	0.15	\$13,000	\$13,522	\$13,700	
	2018Q4	15113	YAMHILL	S039(050)	0.29	\$13,250	\$12,350		
		15095	POLK	S091(079)	3	\$3,000	\$2,205	\$2,205	
		15126	LANE	S062(041)	4.30	\$3,500	\$3,323	\$1,100	

PERM SEEDING, MIX NO 2 / ACRE									
1030-0110000R	2018Q2	15080	LINCOLN	S027(012)	0.10	\$18,000	\$18,000	\$18,000	
		15071	LINCOLN	S009(435)	0.75	\$3,850			
		15067	POLK	STP-S081(065)	1.48	\$4,000	\$4,000	\$3,700	
	2018Q3	15092	POLK	S030(025)	0.52	\$7,500	\$4,948	\$5,000	
	2018Q4	15113	YAMHILL	S039(050)	0.21	\$16,850	\$15,750		
		15095	POLK	S091(079)	0.78	\$3,000	\$2,850	\$2,850	
		15126	LANE	S062(041)	1.50	\$3,200	\$3,059	\$1,800	

PERM SEEDING, MIX NO 3 / ACRE									
1030-0111000R	2018Q2	15071	LINCOLN	S009(435)	0.26	\$6,400			
		15067	POLK	STP-S081(065)	0.46	\$5,000	\$4,800	\$4,400	

WETLAND SEEDING / ACRE									
1030-0113000R	2018Q1	15044	YAMHILL	C071(020)	0.50	\$4,100	\$4,000	\$4,000	

WETLAND SEEDING, MIX NO 1 / ACRE									
1030-0114000R	2018Q2	15071	LINCOLN	S009(435)	0.07	\$14,700			

WATER QUALITY SEEDING / ACRE									
1030-0118000R	2018Q2	15074	LANE	SA00(023)	0.10	\$9,475	\$10,000		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LAWN SEEDING / ACRE									
1030-0138000R	2018Q2	15077	LANE	S227(018)	1	\$3,300	\$3,200	\$3,300	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SOIL TESTING / EACH									
1040-0100000E	2018Q2	15071	LINCOLN	S009(435)	2	\$300.00			
		15080	LINCOLN	S027(012)	2	\$500.00	\$500.00	\$525.00	
		15067	POLK	STP-S081(065)	3	\$300.00	\$300.00	\$300.00	

TOPSOIL / CUYD

1040-0101000K	2018Q2	15080	LINCOLN	S027(012)	16	\$100.00	\$100.00	\$105.00	
		15077	LANE	S227(018)	63	\$70.00	\$41.00	\$42.00	
		15071	LINCOLN	S009(435)	350	\$94.00			
		15067	POLK	STP-S081(065)	582	\$65.00	\$65.00	\$60.00	
	2018Q4	15114	LANE	2605(008)	1,290	\$60.00	\$65.40	\$72.00	

SOIL CONDITIONER / CUYD

1040-0107000K	2018Q2	15080	LINCOLN	S027(012)	32	\$115.00	\$115.00	\$116.00	
	2018Q4	15114	LANE	2605(008)	339	\$50.00	\$54.50	\$51.00	

CONIFER TREES, 2 FT HEIGHT / EACH

1040-0110000E	2018Q2	15080	LINCOLN	S027(012)	32	\$50.00	\$50.00	\$55.00	
---------------	--------	-------	---------	-----------	----	---------	---------	---------	--

CONIFER TREES, 4 FT HEIGHT / EACH

1040-0112000E	2018Q2	15071	LINCOLN	S009(435)	8	\$975.00			
---------------	--------	-------	---------	-----------	---	----------	--	--	--

CONIFER TREES, 6 FT HEIGHT / EACH

1040-0114000E	2018Q4	15114	LANE	2605(008)	3	\$330.00	\$360.00	\$335.00	
		15114	LANE	2605(008)	43	\$255.00	\$280.00	\$260.00	

DECIDUOUS TREES, 1 INCH CALIPER / EACH

1040-0126000E	2018Q2	15071	LINCOLN	S009(435)	5	\$975.00			
---------------	--------	-------	---------	-----------	---	----------	--	--	--

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DECIDUOUS TREES, 1 INCH CALIPER / EACH									
1040-0126000E	2018Q4	15114	LANE	2605(008)	118	\$275.00	\$300.00	\$280.00	

DECIDUOUS TREES, 2 INCH CALIPER / EACH									
1040-0130000E	2018Q2	15067	POLK	STP-S081(065)	85	\$700.00	\$630.00	\$600.00	
	2018Q4	15114	LANE	2605(008)	16	\$260.00	\$285.00	\$265.00	

DECIDUOUS TREES, #2 CONTAINER / EACH									
1040-0148000E	2018Q2	15080	LINCOLN	S027(012)	18	\$50.00	\$50.00	\$50.00	

SHRUBS, #1 CONTAINER / EACH									
1040-0153000E	2018Q2	15071	LINCOLN	S009(435)	58	\$175.00			
		15080	LINCOLN	S027(012)	136	\$18.00	\$18.00	\$18.00	
	2018Q4	15114	LANE	2605(008)	1,312	\$12.50	\$13.65	\$13.00	

SHRUBS, #2 CONTAINER / EACH									
1040-0154000E	2018Q2	15067	POLK	STP-S081(065)	356	\$30.00	\$30.00	\$25.00	
	2018Q4	15095	POLK	S091(079)	25	\$75.00	\$75.00	\$75.00	
		15114	LANE	2605(008)	345	\$14.00	\$15.25	\$14.50	

SHRUBS, #3 CONTAINER / EACH									
1040-0155000E	2018Q4	15114	LANE	2605(008)	1,439	\$25.00	\$27.25	\$26.00	

SHRUBS, #5 CONTAINER / EACH									
1040-0156000E	2018Q2	15067	POLK	STP-S081(065)	26	\$100.00	\$90.00	\$80.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SHRUBS, #5 CONTAINER / EACH									
1040-0156000E	2018Q4	15114	LANE	2605(008)	243	\$36.00	\$39.00	\$37.00	

TUBELING PLANT / EACH									
1040-0161000E	2018Q2	15080	LINCOLN	S027(012)	404	\$8.00	\$8.00	\$8.00	

GROUNDCOVERS, #1 CONTAINER / EACH									
1040-0171000E	2018Q2	15067	POLK	STP-S081(065)	215	\$25.00	\$20.00	\$20.00	
		2018Q4	15114	LANE	2605(008)	178	\$6.50	\$7.00	\$7.00

GROUNDCOVERS, #2 CONTAINER / EACH									
1040-0172000E	2018Q4	15114	LANE	2605(008)	2,213	\$9.50	\$10.35	\$10.00	

BULBS / EACH									
1040-0176000E	2018Q2	15071	LINCOLN	S009(435)	30	\$25.00			
		15080	LINCOLN	S027(012)	88	\$8.00	\$8.00	\$8.00	
		2018Q4	15114	LANE	2605(008)	885	\$3.90	\$4.25	\$4.00

PLANT CUTTINGS, GREATER THAN 1 INCH / EACH									
1040-0180000E	2018Q4	15095	POLK	S091(079)	45	\$12.00	\$12.00	\$12.00	

BARK MULCH / CUYD									
1040-0190000K	2018Q2	15080	LINCOLN	S027(012)	16	\$70.00	\$70.00	\$71.00	
		15067	POLK	STP-S081(065)	90	\$60.00	\$60.00	\$55.00	
		2018Q4	15114	LANE	2605(008)	240	\$44.00	\$48.00	\$45.00

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COMPOST MULCH / CUYD									
1040-0194000K	2018Q2	15071	LINCOLN	S009(435)	3	\$210.00			
	2018Q4	15095	POLK	S091(079)	640	\$55.00	\$55.00	\$55.00	

ROCK MULCH / TON									
1040-0196000M	2018Q4	15114	LANE	2605(008)	7	\$190.00	\$207.00	\$195.00	

TREE GRATES / EACH									
1040-0200000E	2018Q4	15114	LANE	2605(008)	29	\$1,889	\$2,220	\$1,950	

ROOT BARRIER / FOOT									
1040-0206000F	2018Q4	15114	LANE	2605(008)	178	\$10.00	\$10.85	\$10.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TYPE 2 FENCE / FOOT									
1050-0104000F	2018Q2	15071	LINCOLN	S009(435)	168	\$35.00			
	2018Q3	15092	POLK	S030(025)	620	\$20.00	\$23.94	\$24.00	

16 FOOT SINGLE GATES / EACH									
1050-0111000E	2018Q1	15044	YAMHILL	C071(020)	1	\$2,900	\$1,800	\$2,900	

___ CHAIN LINK FENCE / FOOT									
1050-0135000F	2018Q2	15071	LINCOLN	S009(435)	60	\$60.00			
		15077	LANE	S227(018)	400	\$30.00	\$35.50	\$36.00	

8 FT X 72 INCH CL SING GATES / EACH									
1050-0192000E	2018Q2	15071	LINCOLN	S009(435)	1	\$1,120			

___ FT TYPE ___ PROTECTIVE FENCE / FOOT									
1050-0224000F	2018Q2	15077	LANE	S227(018)	139	\$225.00	\$205.00	\$205.00	

REMOVING AND REBUILDING FENCE / FOOT									
1050-0240000F	2018Q3	15082	CLATSOP	0315(019)	42	\$27.50	\$140.00	\$125.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SINGLE MAILBOX SUPPORTS / EACH									
1070-0100000E	2018Q1	15044	YAMHILL	C071(020)	1	\$185.00	\$375.00	\$185.00	
	2018Q2	15074	LANE	SA00(023)	17	\$250.00	\$325.00		

MULTIPLE MAILBOX SUPPORTS / EACH									
1070-0101000E	2018Q2	15067	POLK	STP-S081(065)	1	\$600.00	\$500.00	\$500.00	
		15080	LINCOLN	S027(012)	2	\$250.00	\$425.00	\$355.00	
		15074	LANE	SA00(023)	11	\$500.00	\$550.00		

MAILBOX CONCRETE COLLARS / EACH									
1070-0102000E	2018Q1	15044	YAMHILL	C071(020)	1	\$120.00	\$75.00	\$120.00	
	2018Q2	15067	POLK	STP-S081(065)	1	\$300.00	\$220.00	\$200.00	
		15080	LINCOLN	S027(012)	2	\$50.00	\$95.00	\$155.00	
		15074	LANE	SA00(023)	28	\$220.00	\$225.00		

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SAND URNS / EACH									
1095-0108000E	2018Q4	15114	LANE	2605(008)	2	\$500	\$9,120	\$9,100	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
_____ IN POT WTR PIPE, RES JN CLS _____ BKFL / FOOT									

1140-0145000F	2018Q2	15080	LINCOLN	S027(012)	61	\$147.55	\$210.00	\$165.00	
---------------	--------	-------	---------	-----------	----	----------	----------	----------	--

BLOWOFF ASSEMBLY, _____ INCH / EACH

1140-0195000E	2018Q2	15080	LINCOLN	S027(012)	1	\$987	\$1,600	\$2,000	
---------------	--------	-------	---------	-----------	---	-------	---------	---------	--

_____ INCH CONNECT TO _____ INCH MAIN / EACH

1140-0300000E	2018Q2	15080	LINCOLN	S027(012)	2	\$879	\$1,600	\$435	
	2018Q3	15082	CLATSOP	0315(019)	1	\$510	\$1,100	\$1,500	
		15082	CLATSOP	0315(019)	2	\$575	\$1,200	\$800	

DUCTILE IRON PIPE TEES, _____ INCH / EACH

1140-0610000E	2018Q2	15080	LINCOLN	S027(012)	1	\$1,166	\$2,200	\$1,695	
---------------	--------	-------	---------	-----------	---	---------	---------	---------	--

DUCTILE IRON PIPE BEND, _____ INCH / EACH

1140-0650000E	2018Q2	15080	LINCOLN	S027(012)	10	\$418	\$80	\$10,355	
---------------	--------	-------	---------	-----------	----	-------	------	----------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
_____ IN COMB AIR REL/AIR VAC VALV ASMBL / EACH									

1150-0600000E	2018Q2	15080	LINCOLN	S027(012)	1	\$681	\$2,200	\$2,450	
---------------	--------	-------	---------	-----------	---	-------	---------	---------	--

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RESETTING EXISTING HYDRANTS / EACH									

1160-0101000E	2018Q4	15114	LANE	2605(008)	6	\$2,500	\$2,400	\$2,000	
---------------	--------	-------	------	-----------	---	---------	---------	---------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RECONN EXTG WATER SER 2 INCH / EACH									
1170-0107000E	2018Q3	15082	CLATSOP	0315(019)	1	\$510	\$1,075	\$1,250	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR DAMAGED REINFORCING BARS / EACH									
1220-0100000E	2018Q4	15109	CLATSOP	S009(445)	500	\$450.00	\$150.00	\$315.00	

REGION: 2

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOCATE DAMAGED CONCRETE / SQFT									
1235-0200000A	2018Q4	15109	CLATSOP	S009(445)	332,000	\$0.90	\$0.30	\$0.08	

REPAIR DAMAGED CONCRETE / SQYD

1235-0400000J	2018Q4	15109	CLATSOP	S009(445)	350	\$2,267	\$1,800	\$2,366	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

CONCRETE BUILDUP ON SHALLOW REBAR / SQYD

1235-0500000J	2018Q4	15109	CLATSOP	S009(445)	200	\$2,402	\$1,500	\$1,680	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAINING / HOUR									
0100-0101000T	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	900	\$20.00	\$20.00		
		15038	DOUGLAS	S001(484)	1,470	\$20.00	\$20.00	\$20.00	
	2018Q2	15076	DOUGLAS	S001(486)	500	\$20.00	\$20.00	\$20.00	
		15061	DOUGLAS	S045(055)	960	\$20.00			
2018Q4	15099	COOS	S009(481)	4,600	\$20.00	\$20.00	\$20.00	\$20.00	
	15108	DOUGLAS	S001(478)	5,790	\$20.00	\$20.00	\$20.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SIGNS / SQFT									
0225-0102000J	2018Q1	15038	DOUGLAS	S001(484)	355	\$29.00	\$24.00	\$22.00	
		15037	JACKSON	S001(491)	1,900	\$15.00	\$12.50	\$19.00	
		15048	JOSEPHINE	NHPP - S001(493)	2,400	\$12.50	\$13.00		
2018Q2	15076	DOUGLAS	S001(486)	60	\$0.01	\$65.00	\$50.00		
	15070	JACKSON	S273(005)	370	\$12.50	\$21.94	\$15.00		
	15060	JACKSON	S001(517)	1,230	\$15.00	\$15.25	\$15.25		
	15061	DOUGLAS	S045(055)	1,500	\$22.50				
2018Q4	15099	COOS	S009(481)	250	\$9.00	\$67.42	\$9.00		
	15106	JACKSON	STP - SA00(057)	375	\$22.00	\$17.00	\$20.00		
	15127	JACKSON	S001(503)	500	\$17.00	\$17.00	\$15.00		
	15104	CURRY	S009(471)	1,465	\$20.00	\$13.50			
	15108	DOUGLAS	S001(478)	2,130	\$15.75	\$20.00	\$28.00		

TEMPORARY BARRICADES, TYPE II / EACH									
0225-0104000E	2018Q1	15037	JACKSON	S001(491)	10	\$40.00	\$25.00	\$50.00	
		2018Q2	15061	DOUGLAS	S045(055)	30	\$60.00		
	2018Q4	15099	COOS	S009(481)	6	\$55.00	\$600.00	\$55.00	

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	5	\$80.00	\$80.00		
		15038	DOUGLAS	S001(484)	14	\$158.00	\$100.00	\$95.00	
		15037	JACKSON	S001(491)	26	\$100.00	\$80.00	\$125.00	
2018Q2	15070	JACKSON	S273(005)	8	\$125.00	\$162.00	\$300.00		
	15060	JACKSON	S001(517)	14	\$100.00	\$110.00	\$80.00		
	15061	DOUGLAS	S045(055)	15	\$175.00				
2018Q4	15099	COOS	S009(481)	2	\$2.00	\$650.00	\$165.00		
	15106	JACKSON	STP - SA00(057)	4	\$220.00	\$580.00	\$165.00		
	15104	CURRY	S009(471)	6	\$165.00	\$100.00			
	15127	JACKSON	S001(503)	10	\$100.00	\$100.00	\$75.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	(cont)	15108	DOUGLAS	S001(478)	22	\$80.00	\$200.00	\$105.00	

TEMP GRD TYPE 2A REFL / FOOT									
0225-0108000F	2018Q2	15060	JACKSON	S001(517)	537.50	\$15.00	\$15.00	\$15.00	

TEMP GRD TYPE 3 REFLECTORIZED / FOOT									
0225-0110000F	2018Q2	15060	JACKSON	S001(517)	12.50	\$40.00	\$40.00	\$40.00	

TEMP GRD TERMINALS, NON-FLAR / EACH									
0225-0115000E	2018Q2	15060	JACKSON	S001(517)	1	\$1,650	\$1,650	\$1,650	

TEMP GUARDRAIL TRANSITION / EACH									
0225-0117000E	2018Q2	15060	JACKSON	S001(517)	1	\$1,850	\$1,850	\$1,850	

TEMPORARY BRIDGE CONNECTIONS / EACH									
0225-0119000E	2018Q2	15060	JACKSON	S001(517)	1	\$300.00	\$500.00	\$300.00	

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q2	15061	DOUGLAS	S045(055)	400	\$45.00			
	2018Q4	15106	JACKSON	STP - SA00(057)	500	\$15.00	\$14.75	\$32.00	
		15127	JACKSON	S001(503)	1,100	\$14.00	\$13.50	\$18.50	
		15104	CURRY	S009(471)	1,175	\$25.00	\$22.50		
		15108	DOUGLAS	S001(478)	12,900	\$17.50	\$17.50	\$18.00	

TEMP CONC BARR TALL, REFL / FOOT									
0225-0131000F	2018Q1	15037	JACKSON	S001(491)	525	\$16.00	\$14.25	\$18.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP CONC BARR TALL, REFL / FOOT									
0225-0131000F	2018Q2	15060	JACKSON	S001(517)	4,050	\$28.00	\$28.00	\$35.00	
	2018Q4	15108	DOUGLAS	S001(478)	12,775	\$2.50	\$2.50	\$2.75	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q1	15037	JACKSON	S001(491)	525	\$5.00	\$4.65	\$6.00	
	2018Q2	15061	DOUGLAS	S045(055)	200	\$8.30			
		15060	JACKSON	S001(517)	9,850	\$3.00	\$3.00	\$5.00	
	2018Q4	15106	JACKSON	STP - SA00(057)	500	\$4.00	\$3.50	\$5.00	
		15104	CURRY	S009(471)	1,125	\$5.00	\$5.00		
		15108	DOUGLAS	S001(478)	23,400	\$1.75	\$1.75	\$1.80	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q1	15037	JACKSON	S001(491)	2	\$2,000	\$1,350	\$2,500	
	2018Q2	15060	JACKSON	S001(517)	1	\$1,350	\$1,350	\$2,500	
		15061	DOUGLAS	S045(055)	2	\$4,000			
	2018Q4	15108	DOUGLAS	S001(478)	1	\$1,250	\$1,250	\$1,300	
		15104	CURRY	S009(471)	2	\$1,600	\$1,500		
		15106	JACKSON	STP - SA00(057)	2	\$1,500	\$1,450	\$3,200	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q2	15060	JACKSON	S001(517)	1	\$3,125	\$2,950	\$2,950	
	2018Q4	15127	JACKSON	S001(503)	1	\$2,100	\$2,100	\$2,200	
		15108	DOUGLAS	S001(478)	2	\$1,750	\$1,750	\$1,800	
		15104	CURRY	S009(471)	3	\$3,800	\$3,500		

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q1	15037	JACKSON	S001(491)	2	\$700.00	\$675.00	\$550.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	
MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH										
0225-0136000E	2018Q2	15060	JACKSON	S001(517)	1	\$675	\$700	\$1,500		
		15061	DOUGLAS	S045(055)	2	\$800.00				
	2018Q4	15104	CURRY	S009(471)	1	\$350.00	\$800.00			
		15108	DOUGLAS	S001(478)	1	\$350.00	\$350.00	\$360.00		
		15106	JACKSON	STP - SA00(057)	2	\$500.00	\$500.00	\$600.00		

MOV TEMP IMP ATTEN NARW SITE / EACH										
0225-0137000E	2018Q2	15060	JACKSON	S001(517)	1	\$675.00	\$700.00	\$675.00		
		2018Q4	15104	CURRY	S009(471)	2	\$350.00	\$800.00		
	15108		DOUGLAS	S001(478)	4	\$350.00	\$350.00	\$360.00		

TEMP IMP ATTEN, TRUCK MOUNTED / EACH										
0225-0138000E	2018Q1	15038	DOUGLAS	S001(484)	1	\$17,400	\$4,000	\$15,000		
		15037	JACKSON	S001(491)	2	\$7,000	\$7,040	\$9,500		
		15048	JOSEPHINE	NHPP - S001(493)	3	\$7,500	\$5,900			
	2018Q2	15060	JACKSON	S001(517)	1	\$15,127	\$11,500	\$8,500		
		15061	DOUGLAS	S045(055)	1	\$16,000				
	2018Q4	15104	CURRY	S009(471)	1	\$15,000	\$15,000			
		15108	DOUGLAS	S001(478)	2	\$20,000	\$15,000	\$7,800		

	REFLECTIVE BARRIER PANELS / EACH									
0225-0141100E	2018Q1	15037	JACKSON	S001(491)	1,020	\$0.10	\$1.00	\$19.00		
	2018Q2	15060	JACKSON	S001(517)	200	\$15.00	\$15.00	\$15.00		

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH										
0225-0141300E	2018Q2	15060	JACKSON	S001(517)	1	\$10.00	\$2.00	\$1.75		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q4	15104	CURRY	S009(471)	1	\$110.00	\$100.00		
		15108	DOUGLAS	S001(478)	1	\$1.00	\$1.00	\$1.00	
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	1	\$0.01	\$660.00		
		15037	JACKSON	S001(491)	2	\$500	\$1	\$2,500	
	2018Q2	15060	JACKSON	S001(517)	1	\$500.00	\$200.00	\$1.00	
		15061	DOUGLAS	S045(055)	2	\$2,500			
	2018Q4	15104	CURRY	S009(471)	1	\$1.00	\$0.01		
		15108	DOUGLAS	S001(478)	1	\$1	\$2,500	\$515	
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q1	15037	JACKSON	S001(491)	20	\$10.00	\$1.00	\$325.00	
	2018Q2	15061	DOUGLAS	S045(055)	15	\$350.00			
		15060	JACKSON	S001(517)	17	\$10.00	\$2.00	\$1.75	
	2018Q4	15104	CURRY	S009(471)	6	\$50.00	\$50.00		
		15106	JACKSON	STP - SA00(057)	8	\$50.00	\$50.00	\$55.00	
		15108	DOUGLAS	S001(478)	43	\$1.00	\$1.00	\$1.00	
PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q1	15037	JACKSON	S001(491)	20	\$35.00	\$20.00	\$25.00	
	2018Q2	15061	DOUGLAS	S045(055)	800	\$6.00			
	2018Q4	15099	COOS	S009(481)	100	\$21.00	\$167.55	\$21.00	
		15127	JACKSON	S001(503)	280	\$13.00	\$12.00	\$30.00	
SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q2	15060	JACKSON	S001(517)	3,700	\$3.70	\$4.00	\$3.65	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q4	15108	DOUGLAS	S001(478)	1,300	\$1.50	\$1.50	\$1.75	

TEMPORARY GLARE SCREENS / FOOT									
0225-0141800F	2018Q1	15037	JACKSON	S001(491)	350	\$19.25	\$19.25	\$22.00	
	2018Q2	15060	JACKSON	S001(517)	900	\$20.00	\$20.00	\$19.25	

MOVING TEMPORARY GLARE SCREENS / FOOT									
0225-0141900F	2018Q1	15037	JACKSON	S001(491)	350	\$5.25	\$5.25	\$3.50	
	2018Q2	15060	JACKSON	S001(517)	900	\$6.00	\$5.50	\$5.25	

SURFACE MOUNTED TUBULAR MRK / EACH									
0225-0142000E	2018Q4	15099	COOS	S009(481)	2	\$45	\$7,221	\$45	

REPL SURFACE MNTD TUBULAR MRK / EACH									
0225-0143000E	2018Q4	15099	COOS	S009(481)	20	\$45.00	\$410.00	\$100.00	

TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	100	\$28.00	\$28.00		
		15038	DOUGLAS	S001(484)	250	\$57.00	\$30.00	\$44.00	
		15037	JACKSON	S001(491)	670	\$30.00	\$28.00	\$30.00	
	2018Q2	15061	DOUGLAS	S045(055)	90	\$55.00			
		15060	JACKSON	S001(517)	280	\$30.00	\$40.00	\$28.00	
	2018Q4	15099	COOS	S009(481)	12	\$45.00	\$600.00	\$45.00	
		15106	JACKSON	STP - SA00(057)	30	\$60.00	\$30.00	\$60.00	
		15127	JACKSON	S001(503)	60	\$50.00	\$45.00	\$75.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	(cont)	15104	CURRY	S009(471)	70	\$55.00	\$50.00		
		15108	DOUGLAS	S001(478)	500	\$28.00	\$50.00	\$40.00	

TEMPORARY DELINEATORS / EACH									
0225-0147000E	2018Q2	15060	JACKSON	S001(517)	20	\$40.00	\$35.00	\$35.00	

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	2018Q1	15037	JACKSON	S001(491)	220	\$1.75	\$1.00	\$2.00	
		15038	DOUGLAS	S001(484)	700	\$4.23	\$2.00	\$2.00	
		15048	JOSEPHINE	NHPP - S001(493)	2,000	\$1.40	\$3.00		
	2018Q2	15061	DOUGLAS	S045(055)	4,900	\$2.00			
	2018Q4	15106	JACKSON	STP - SA00(057)	125	\$2.00	\$2.39	\$2.00	
		15108	DOUGLAS	S001(478)	4,000	\$1.00	\$1.00	\$2.00	
		15104	CURRY	S009(471)	5,460	\$1.35	\$2.50		

TEMPORARY REMOVABLE TAPE / FOOT									
0225-0150000F	2018Q1	15037	JACKSON	S001(491)	13,036	\$1.85	\$0.01	\$2.00	
	2018Q4	15127	JACKSON	S001(503)	600	\$2.00	\$2.50	\$3.50	
		15099	COOS	S009(481)	710	\$12.50	\$14.32	\$5.00	

TEMPORARY NON-REFLECTIVE TAPE / FOOT									
0225-0152000F	2018Q2	15060	JACKSON	S001(517)	3,200	\$2.65	\$2.50	\$3.50	
	2018Q4	15099	COOS	S009(481)	260	\$10.00	\$11.22	\$8.00	

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15038	DOUGLAS	S001(484)	4,750	\$0.85	\$0.40	\$0.28	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY STRIPING / FOOT									
0225-0153000F	(cont)	15048	JOSEPHINE	NHPP - S001(493)	433,100	\$0.01	\$0.04		
	2018Q2	15061	DOUGLAS	S045(055)	20,600	\$0.18			
		15060	JACKSON	S001(517)	35,300	\$0.18	\$0.18	\$0.18	
	2018Q4	15127	JACKSON	S001(503)	4,400	\$0.18	\$0.25	\$0.21	
		15106	JACKSON	STP - SA00(057)	12,600	\$0.40	\$0.38	\$1.40	
		15104	CURRY	S009(471)	13,553	\$0.30	\$0.28		
		15108	DOUGLAS	S001(478)	240,000	\$0.10	\$0.10	\$0.11	

TEMPORARY PAVEMENT LEGENDS / EACH									
0225-0153100E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	8	\$35.00	\$65.00		
	2018Q4	15127	JACKSON	S001(503)	8	\$75.00	\$80.00	\$75.00	

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	500	\$3.00	\$2.60		
	2018Q4	15127	JACKSON	S001(503)	80	\$2.00	\$2.25	\$2.75	
		15099	COOS	S009(481)	90	\$15.00	\$17.27	\$5.00	

TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT									
0225-0153800F	2018Q1	15037	JACKSON	S001(491)	64	\$22.00	\$180.00	\$160.00	

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15037	JACKSON	S001(491)	6,600	\$1.00	\$0.95	\$2.00	
	2018Q2	15061	DOUGLAS	S045(055)	33,600	\$0.32			
		15060	JACKSON	S001(517)	35,300	\$0.27	\$0.27	\$0.27	
	2018Q4	15127	JACKSON	S001(503)	193	\$2.00	\$4.00	\$2.20	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRIPE REMOVAL / FOOT									
0225-0154000F	(cont)	15106	JACKSON	STP - SA00(057)	18,900	\$0.60	\$0.56	\$1.17	
		15108	DOUGLAS	S001(478)	75,000	\$0.35	\$0.35	\$0.37	

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	500	\$3.65	\$3.50		
	2018Q2	15061	DOUGLAS	S045(055)	240	\$2.25			
	2018Q4	15127	JACKSON	S001(503)	77	\$3.50	\$4.00	\$5.85	

BAR REMOVAL / SQFT									
0225-0156000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	400	\$3.65	\$3.50		
	2018Q2	15061	DOUGLAS	S045(055)	1,040	\$2.50			
	2018Q4	15127	JACKSON	S001(503)	272	\$3.50	\$4.00	\$3.80	

PORTABLE TRAFFIC SIGNAL / EACH									
0225-0158000E	2018Q4	15108	DOUGLAS	S001(478)	2	\$15,250	\$22,250	\$32,000	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q1	15038	DOUGLAS	S001(484)	1	\$4,600	\$1,000	\$3,000	
		15048	JOSEPHINE	NHPP - S001(493)	3	\$1,250	\$2,400		
		15037	JACKSON	S001(491)	4	\$1,200	\$1,500	\$900	
	2018Q2	15061	DOUGLAS	S045(055)	1	\$3,000			
		15060	JACKSON	S001(517)	2	\$2,500	\$900	\$1,500	
	2018Q4	15127	JACKSON	S001(503)	1	\$1,000	\$1,000	\$2,250	
		15108	DOUGLAS	S001(478)	6	\$2,700	\$5,000	\$3,100	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	2	\$4,500	\$5,500		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

		15038	DOUGLAS	S001(484)	3	\$13,800	\$3,000	\$10,000	
PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	(cont)	15037	JACKSON	S001(491)	4	\$3,000	\$3,500	\$4,400	
		2018Q2 15061	DOUGLAS	S045(055)	4	\$8,000			
		15060	JACKSON	S001(517)	5	\$6,000	\$2,880	\$2,000	
		2018Q4 15127	JACKSON	S001(503)	1	\$2,000	\$15,000	\$6,800	
		15099	COOS	S009(481)	2	\$20,000	\$48,000	\$18,000	
		15104	CURRY	S009(471)	2	\$10,000	\$12,000		
		15106	JACKSON	STP - SA00(057)	4	\$5,000	\$6,500	\$5,500	
		15108	DOUGLAS	S001(478)	4	\$8,725	\$15,000	\$8,800	

PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH									
0225-0167300E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	3	\$1,500	\$3,700		
	2018Q4	15108	DOUGLAS	S001(478)	2	\$4,730	\$12,000	\$8,500	

RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q1	15037	JACKSON	S001(491)	2	\$3,000	\$2,500	\$4,000	
		15048	JOSEPHINE	NHPP - S001(493)	2	\$1,500	\$11,225		
	2018Q2	15060	JACKSON	S001(517)	2	\$5,000	\$4,000	\$5,000	
	2018Q4	15108	DOUGLAS	S001(478)	4	\$9,000	\$16,000	\$2,500	

TEMPORARY SIDEWALK RAMP, PARALLEL / EACH									
0225-0167610E	2018Q2	15061	DOUGLAS	S045(055)	2	\$550.00			

TEMPORARY SIDEWALK RAMP, PERPENDICULAR / EACH									
0225-0167620E	2018Q2	15061	DOUGLAS	S045(055)	1	\$550.00			

TEMPORARY CURB RAMP, PERPENDICULAR / EACH									
0225-0167650E	2018Q4	15127	JACKSON	S001(503)	2	\$500.00	\$900.00	\$500.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGERS / HOUR									
0225-016800T	2018Q1	15038	DOUGLAS	S001(484)	200	\$75.00	\$60.00	\$50.00	
		15048	JOSEPHINE	NHPP - S001(493)	600	\$60.00	\$50.00		
	2018Q2	15060	JACKSON	S001(517)	350	\$45.00	\$44.50	\$50.00	
		15061	DOUGLAS	S045(055)	2,000	\$55.00			
	2018Q4	15127	JACKSON	S001(503)	100	\$55.00	\$55.00	\$55.00	
		15108	DOUGLAS	S001(478)	150	\$54.00	\$67.50	\$60.00	
		15106	JACKSON	STP - SA00(057)	200	\$58.00	\$55.00	\$57.00	
		15099	COOS	S009(481)	500	\$80.00	\$62.00	\$55.00	
		15104	CURRY	S009(471)	2,240	\$54.80	\$55.00		

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	4	\$1,250	\$1,300		
		15061	DOUGLAS	S045(055)	3	\$2,000			
	2018Q4	15099	COOS	S009(481)	2	\$3,000	\$23,150	\$3,500	
		15127	JACKSON	S001(503)	3	\$1,200	\$2,200	\$1,800	
		15104	CURRY	S009(471)	4	\$2,000	\$100		
		15108	DOUGLAS	S001(478)	5	\$338	\$500	\$4,000	

TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	35	\$1,250	\$65		
		15037	JACKSON	S001(491)	60	\$700.00	\$535.00	\$500.00	
	2018Q2	15060	JACKSON	S001(517)	60	\$400.00	\$150.00	\$100.00	
		15061	DOUGLAS	S045(055)	90	\$600.00			
	2018Q4	15108	DOUGLAS	S001(478)	210	\$450.00	\$400.00	\$500.00	

PILOT CARS / HOUR									
0225-0172000T	2018Q2	15061	DOUGLAS	S045(055)	300	\$68.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PILOT CARS / HOUR									
0225-0172000T	2018Q4	15104	CURRY	S009(471)	425	\$65.60	\$70.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMP TYPE CL CHAIN LINK FNC / FOOT									
0270-0114000F	2018Q2	15076	DOUGLAS	S001(486)	425	\$15.00	\$8.00	\$25.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PLASTIC SHEETING / SQYD									
0280-0101000J	2018Q2	15070	JACKSON	S273(005)	280	\$4.00	\$3.00	\$1.00	
	2018Q4	15108	DOUGLAS	S001(478)	1,000	\$1.00	\$3.50	\$3.00	

TEMPORARY MULCHING, STRAW / ACRE									
0280-0104020R	2018Q2	15070	JACKSON	S273(005)	0.10	\$23,880	\$2,750	\$5,500	
	2018Q4	15108	DOUGLAS	S001(478)	6	\$1,650	\$3,000	\$3,100	

MATTING, TYPE D / SQYD									
0280-0105040J	2018Q4	15108	DOUGLAS	S001(478)	81,835	\$2.60	\$2.95	\$3.05	

MATTING, TYPE G / SQYD									
0280-0105070J	2018Q4	15108	DOUGLAS	S001(478)	1,251	\$3.75	\$6.90	\$7.15	

COMPOST EROSION BLANKET / SQYD									
0280-0105100J	2018Q2	15070	JACKSON	S273(005)	5,663	\$3.50	\$3.25	\$1.25	
	2018Q4	15127	JACKSON	S001(503)	1,500	\$4.00	\$4.40	\$4.34	

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q2	15070	JACKSON	S273(005)	15	\$75.00	\$265.00	\$400.00	
	2018Q4	15106	JACKSON	STP - SA00(057)	2	\$200.00	\$350.00	\$125.00	
		15127	JACKSON	S001(503)	8	\$200.00	\$100.00	\$50.00	
		15108	DOUGLAS	S001(478)	194	\$205.00	\$50.00	\$75.00	

CHECK DAM, TYPE 6 / EACH									
0280-0106060E	2018Q4	15108	DOUGLAS	S001(478)	10	\$225.00	\$250.00	\$150.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY INTERCEPTOR DIKE/SWALE / FOOT									
0280-0107000F	2018Q4	15108	DOUGLAS	S001(478)	861	\$11.00	\$5.00	\$10.00	

TEMPORARY SLOPE DRAIN / EACH									
0280-0108000E	2018Q4	15108	DOUGLAS	S001(478)	3	\$4,670	\$2,000	\$11,000	

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q2	15070	JACKSON	S273(005)	2	\$500	\$2,370	\$750	
	2018Q4	15108	DOUGLAS	S001(478)	3	\$1,100	\$3,000	\$2,000	

SEDIMENT FENCE / FOOT									
0280-0113000F	2018Q4	15108	DOUGLAS	S001(478)	700	\$3.50	\$5.00	\$3.00	

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q1	15037	JACKSON	S001(491)	27	\$95.00	\$60.00	\$30.00	
		15048	JOSEPHINE	NHPP - S001(493)	40	\$135.00	\$150.00		
	2018Q2	15060	JACKSON	S001(517)	3	\$80.00	\$82.00	\$150.00	
		15061	DOUGLAS	S045(055)	39	\$50.00			
	2018Q4	15127	JACKSON	S001(503)	5	\$45.00	\$100.00	\$150.00	
		15104	CURRY	S009(471)	15	\$50.00	\$200.00		
		15108	DOUGLAS	S001(478)	72	\$46.00	\$85.00	\$65.00	

INLET PROTECTION, TYPE 7 / EACH									
0280-0114070E	2018Q1	15037	JACKSON	S001(491)	8	\$100.00	\$100.00	\$55.00	
	2018Q2	15060	JACKSON	S001(517)	5	\$200.00	\$140.00	\$175.00	
	2018Q4	15108	DOUGLAS	S001(478)	15	\$150.00	\$100.00	\$27.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	2018Q4	15108	DOUGLAS	S001(478)	50	\$35.00	\$125.00	\$38.00	

SEDIMENT BARRIER, TYPE 3 / EACH									
0280-0115030E	2018Q4	15108	DOUGLAS	S001(478)	200	\$78.00	\$6.50	\$7.00	

SEDIMENT BARRIER, TYPE 3 / FOOT									
0280-0115030F	2018Q2	15070	JACKSON	S273(005)	695	\$6.50	\$6.50	\$4.50	
	2018Q4	15127	JACKSON	S001(503)	100	\$3.00	\$6.50	\$3.00	

SEDIMENT BARRIER, TYPE 8 / FOOT									
0280-0115080F	2018Q4	15108	DOUGLAS	S001(478)	6,164	\$5.45	\$4.25	\$4.50	

TEMPORARY ENERGY DISSIPATER / EACH									
0280-0117000E	2018Q4	15108	DOUGLAS	S001(478)	4	\$340.00	\$350.00	\$700.00	

STRAW BALE / EACH									
0280-0119000E	2018Q4	15108	DOUGLAS	S001(478)	120	\$19.00	\$20.00	\$14.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REMOVAL OF PIPES / FOOT									
0310-010000F	2018Q2	15061	DOUGLAS	S045(055)	60	\$35.00			
	2018Q4	15108	DOUGLAS	S001(478)	2,821	\$32.00	\$10.00	\$45.00	

REMOVAL OF CURBS / FOOT									
0310-0101000F	2018Q2	15061	DOUGLAS	S045(055)	8,600	\$5.75			
	2018Q4	15127	JACKSON	S001(503)	28	\$9.00	\$6.00	\$20.00	
		15099	COOS	S009(481)	61.50	\$50.00	\$57.53	\$50.00	

REMOVAL OF WALKS AND DRIVEWAYS / SQYD									
0310-0102000J	2018Q4	15127	JACKSON	S001(503)	20	\$16.00	\$40.00	\$35.00	
		15099	COOS	S009(481)	32.50	\$50.00	\$138.03	\$130.00	

REMOVAL OF SURFACINGS / SQYD									
0310-0103000J	2018Q2	15060	JACKSON	S001(517)	71	\$105.00	\$9.00	\$10.00	
		15061	DOUGLAS	S045(055)	4,400	\$11.00			
	2018Q4	15108	DOUGLAS	S001(478)	3,000	\$6.50	\$3.00	\$8.00	

REMOVAL OF INLETS / EACH									
0310-0104000E	2018Q2	15061	DOUGLAS	S045(055)	17	\$300.00			
	2018Q4	15108	DOUGLAS	S001(478)	47	\$270.00	\$275.00	\$900.00	

REMOVAL OF BARRIERS / FOOT									
0310-0108000A	2018Q2	15060	JACKSON	S001(517)	200	\$80.00	\$77.50	\$65.00	
	2018Q4	15108	DOUGLAS	S001(478)	825	\$6.06	\$6.06	\$6.30	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REMOVAL OF FENCES / FOOT									
0310-0112000A	2018Q4	15108	DOUGLAS	S001(478)	7,675	\$1.82	\$1.30	\$3.26	
REMOVAL OF GUARDRAIL / FOOT									
0310-0113000A	2018Q2	15060	JACKSON	S001(517)	662	\$9.06	\$4.53	\$4.31	
		15061	DOUGLAS	S045(055)	22,375	\$2.55			
	2018Q4	15127	JACKSON	S001(503)	65	\$7.69	\$8.46	\$9.23	
		15106	JACKSON	STP - SA00(057)	1,601	\$6.56	\$4.53	\$5.62	
		15104	CURRY	S009(471)	9,902	\$2.83	\$5.05		
		15108	DOUGLAS	S001(478)	19,899	\$4.35	\$2.59	\$2.66	
ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q4	15127	JACKSON	S001(503)	1,540	\$1.00	\$3.50	\$4.75	
		15108	DOUGLAS	S001(478)	23,100	\$1.50	\$1.75	\$1.50	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q2	15061	DOUGLAS	S045(055)	0.50	\$18,000			
		15060	JACKSON	S001(517)	1	\$3,000	\$7,500	\$5,000	
		15070	JACKSON	S273(005)	1	\$1,000	\$1,550	\$12,000	
	2018Q4	15099	COOS	S009(481)	0.10	\$30,000	\$46,020	\$37,000	
		15104	CURRY	S009(471)	1	\$3,000	\$50,000		
		15127	JACKSON	S001(503)	1	\$7,800	\$15,000	\$6,500	
CLEARING AND GRUBBING / ACRE									
0320-0100000R	2018Q4	15108	DOUGLAS	S001(478)	56	\$8,000	\$2,500	\$5,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DITCH EXCAVATION / CUYD									
0330-0101000K	2018Q2	15070	JACKSON	S273(005)	280	\$12.00	\$8.60	\$10.00	
	2018Q4	15108	DOUGLAS	S001(478)	2,850	\$16.00	\$12.50	\$17.00	
GENERAL EXCAVATION / CUYD									
0330-0105000K	2018Q1	15037	JACKSON	S001(491)	90	\$58.00	\$110.00	\$80.00	
	2018Q2	15060	JACKSON	S001(517)	200	\$30.00	\$27.00	\$50.00	
		15070	JACKSON	S273(005)	22,114	\$13.00	\$12.00	\$12.00	
	2018Q4	15099	COOS	S009(481)	12	\$250.00	\$227.83	\$205.00	
		15106	JACKSON	STP - SA00(057)	275	\$22.00	\$70.00	\$34.00	
		15127	JACKSON	S001(503)	1,455	\$27.00	\$27.50	\$21.00	
		15108	DOUGLAS	S001(478)	704,000	\$7.10	\$6.26	\$6.50	
EMBANKMENT IN PLACE / CUYD									
0330-0123000K	2018Q2	15061	DOUGLAS	S045(055)	1,400	\$60.00			
	2018Q4	15104	CURRY	S009(471)	800	\$27.00	\$55.00		
STONE EMBANKMENT / CUYD									
0330-0126000K	2018Q2	15070	JACKSON	S273(005)	11,400	\$25.00	\$27.85	\$24.00	
	2018Q4	15108	DOUGLAS	S001(478)	64,400	\$8.15	\$29.10	\$34.00	
EX FOR SEL STONE EMB MATL / CUYD									
0330-0137000K	2018Q4	15108	DOUGLAS	S001(478)	40,000	\$8.15	\$9.10	\$8.75	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
18 INCH SUBGRADE STABILIZATION / SQYD									
0331-0109000J	2018Q2	15070	JACKSON	S273(005)	90	\$20.00	\$36.00	\$20.00	
	2018Q4	15108	DOUGLAS	S001(478)	1,650	\$24.00	\$53.60	\$22.00	
		15127	JACKSON	S001(503)	1,780	\$33.50	\$17.00	\$35.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WATERING / MGAL									
0340-0100000Q	2018Q4	15104	CURRY	S009(471)	25	\$87.00	\$1.00		
		15108	DOUGLAS	S001(478)	3,000	\$10.00	\$40.00	\$48.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD									
0350-0101000J	2018Q2	15070	JACKSON	S273(005)	500	\$1.00	\$3.50	\$1.25	
	2018Q4	15108	DOUGLAS	S001(478)	8,400	\$1.40	\$2.65	\$1.50	

RIPRAP GEOTEXTILE, TYPE 1 / SQYD

0350-0103000J	2018Q2	15061	DOUGLAS	S045(055)	30	\$16.00			
---------------	--------	-------	---------	-----------	----	---------	--	--	--

RIPRAP GEOTEXTILE, TYPE 2 / SQYD

0350-0104000J	2018Q4	15108	DOUGLAS	S001(478)	9,910	\$1.50	\$2.85	\$1.60	
---------------	--------	-------	---------	-----------	-------	--------	--------	--------	--

SUBGRADE GEOTEXTILE / SQYD

0350-0105000J	2018Q1	15037	JACKSON	S001(491)	180	\$2.90	\$1.05	\$2.00	
	2018Q2	15070	JACKSON	S273(005)	1,000	\$1.50	\$1.10	\$1.25	
		15060	JACKSON	S001(517)	4,300	\$1.00	\$1.00	\$0.01	
	2018Q4	15099	COOS	S009(481)	12	\$500.00	\$21.83	\$25.00	
		15104	CURRY	S009(471)	510	\$2.00	\$7.00		
		15127	JACKSON	S001(503)	3,000	\$0.70	\$0.85	\$1.50	
		15108	DOUGLAS	S001(478)	41,650	\$1.00	\$0.61	\$0.80	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FILTER BLANKET / SQYD									
0390-0101000J	2018Q4	15108	DOUGLAS	S001(478)	3,680	\$24.00	\$20.00	\$28.00	

LOOSE RIPRAP, CLASS 50 / CUYD									
0390-0105000K	2018Q2	15061	DOUGLAS	S045(055)	3	\$300.00			
	2018Q4	15127	JACKSON	S001(503)	5	\$100.00	\$100.00	\$95.00	
		15108	DOUGLAS	S001(478)	2,500	\$40.00	\$50.00	\$57.00	

LOOSE RIPRAP, CLASS 100 / CUYD									
0390-0108000K	2018Q2	15070	JACKSON	S273(005)	1,000	\$35.00	\$32.50	\$34.00	

LOOSE RIPRAP, CLASS 200 / CUYD									
0390-0111000K	2018Q4	15108	DOUGLAS	S001(478)	270	\$90.00	\$50.00	\$78.00	

LOOSE RIPRAP, CLASS 2000 / CUYD									
0390-0116000K	2018Q4	15108	DOUGLAS	S001(478)	2,550	\$105.00	\$50.00	\$57.00	

RIPRAP BASINS / EACH									
0390-0139000E	2018Q2	15061	DOUGLAS	S045(055)	1	\$950.00			
		15070	JACKSON	S273(005)	3	\$1,000	\$262	\$2,500	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BARRIER MOUNT - ROCK SCREEN / FOOT									
0398-0104000F	2018Q4	15108	DOUGLAS	S001(478)	300	\$120.00	\$120.00	\$93.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MAINLINE VIDEO INSPECTION / FOOT									
0415-0100000F	2018Q2	15070	JACKSON	S273(005)	400	\$15.00	\$3.85	\$1.25	
		15061	DOUGLAS	S045(055)	847	\$4.75			
	2018Q4	15127	JACKSON	S001(503)	140	\$11.00	\$6.50	\$10.00	
		15106	JACKSON	STP - SA00(057)	208	\$5.00	\$6.00	\$6.00	
		15108	DOUGLAS	S001(478)	3,965	\$3.00	\$3.00	\$2.50	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

6 INCH DRAIN PIPE / FOOT									
0430-0100060F	2018Q4	15108	DOUGLAS	S001(478)	614	\$68.00	\$29.30	\$35.00	

8 INCH DRAIN PIPE / FOOT									
0430-0100080F	2018Q4	15108	DOUGLAS	S001(478)	230	\$70.00	\$31.50	\$40.00	

12 INCH DRAIN PIPE / FOOT									
0430-0100120F	2018Q2	15070	JACKSON	S273(005)	175	\$42.00	\$32.75	\$48.00	
	2018Q4	15108	DOUGLAS	S001(478)	130	\$78.00	\$60.10	\$48.00	

SUBSURFACE DRAIN OUTLETS / EACH									
0430-0101000E	2018Q4	15108	DOUGLAS	S001(478)	13	\$560.00	\$150.00	\$465.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010012AF	2018Q2	15061	DOUGLAS	S045(055)	21	\$86.00			

18 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010018AF	2018Q2	15070	JACKSON	S273(005)	50	\$84.00	\$56.50	\$50.00	
	2018Q4	15108	DOUGLAS	S001(478)	31	\$81.00	\$55.00	\$77.00	
		15127	JACKSON	S001(503)	34	\$95.00	\$88.00	\$82.00	
		15106	JACKSON	STP - SA00(057)	208	\$100.00	\$80.00	\$65.00	

8 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035008AF	2018Q2	15061	DOUGLAS	S045(055)	6	\$330.00			

12 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035012AF	2018Q2	15061	DOUGLAS	S045(055)	810	\$80.00			
	2018Q4	15127	JACKSON	S001(503)	100	\$41.00	\$81.00	\$65.00	
		15108	DOUGLAS	S001(478)	1,206	\$64.00	\$76.75	\$66.00	

12 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035012BF	2018Q2	15061	DOUGLAS	S045(055)	20	\$215.00			
		15070	JACKSON	S273(005)	99	\$55.00	\$54.50	\$65.00	

15 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035015AF	2018Q2	15061	DOUGLAS	S045(055)	5	\$250.00			

18 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035018AF	2018Q4	15108	DOUGLAS	S001(478)	1,453	\$75.00	\$80.00	\$110.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

18 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035018BF	2018Q2	15070	JACKSON	S273(005)	76	\$56.00	\$58.00	\$66.00	
	2018Q4	15108	DOUGLAS	S001(478)	234	\$90.00	\$85.00	\$245.00	

18 INCH STORM SEW PIPE, 20 FT / FOOT									
0445-035018CF	2018Q4	15108	DOUGLAS	S001(478)	142	\$90.00	\$90.00	\$235.00	

24 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035024BF	2018Q4	15108	DOUGLAS	S001(478)	128	\$127.00	\$95.40	\$245.00	

12 INCH SLTD DR PIPE, 5 FT DP / FOOT									
0445-040012AF	2018Q2	15061	DOUGLAS	S045(055)	25	\$250.00			

18 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060018AF	2018Q4	15108	DOUGLAS	S001(478)	786	\$104.00	\$125.40	\$185.00	

PIPE WYES, _____ INCH / EACH									
0445-0660000E	2018Q2	15061	DOUGLAS	S045(055)	1	\$870.00			
		15061	DOUGLAS	S045(055)	1	\$700.00			

SLOPED END SECTIONS, 12 INCH / EACH									
0445-0700120E	2018Q2	15070	JACKSON	S273(005)	1	\$500.00	\$524.00	\$325.00	
	2018Q4	15108	DOUGLAS	S001(478)	1	\$127.00	\$100.00	\$710.00	
		15127	JACKSON	S001(503)	1	\$95.00	\$50.00	\$150.00	

SLOPED END SECTIONS, 18 INCH / EACH									
0445-0700180E	2018Q2	15070	JACKSON	S273(005)	5	\$600.00	\$99.00	\$325.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SLOPED END SECTIONS, 18 INCH / EACH									
0445-0700180E	2018Q4	15127	JACKSON	S001(503)	1	\$200.00	\$50.00	\$350.00	
		15106	JACKSON	STP - SA00(057)	4	\$1,000	\$300	\$300	
		15108	DOUGLAS	S001(478)	20	\$189	\$115	\$1,035	
SLOPED END SECTIONS, 24 INCH / EACH									
0445-0700240E	2018Q4	15108	DOUGLAS	S001(478)	1	\$250	\$130	\$1,285	
SLOPED END SECTIONS, 36 INCH / EACH									
0445-0700360E	2018Q4	15108	DOUGLAS	S001(478)	1	\$380	\$200	\$4,465	
CONCRETE CLOSURE COLLARS / EACH									
0445-0735020E	2018Q4	15108	DOUGLAS	S001(478)	15	\$980.00	\$345.00	\$500.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH DRAIN, TYPE 1 / FOOT									
0446-0100000F	2018Q4	15108	DOUGLAS	S001(478)	1,060	\$151.00	\$110.00	\$120.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAVED CULVERT END SLOPES / SQFT									
0460-0100000J	2018Q4	15127	JACKSON	S001(503)	70	\$22.00	\$17.00	\$40.00	
		15106	JACKSON	STP - SA00(057)	130	\$25.00	\$75.00	\$28.00	
		15108	DOUGLAS	S001(478)	166	\$17.00	\$35.00	\$33.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE STORM SEWER MANHOLES / EACH									
0470-0101000E	2018Q2	15070	JACKSON	S273(005)	2	\$3,000	\$3,704	\$5,500	
	2018Q4	15108	DOUGLAS	S001(478)	4	\$4,700	\$4,500	\$6,000	

CONCRETE MANHOLES, WITH INLET / EACH									
0470-0103000E	2018Q4	15108	DOUGLAS	S001(478)	2	\$3,930	\$4,500	\$4,200	

CONCRETE INLETS, TYPE B / EACH									
0470-0301000E	2018Q2	15061	DOUGLAS	S045(055)	9	\$2,300			

CONCRETE INLETS, TYPE CG-1 / EACH									
0470-0304000E	2018Q2	15061	DOUGLAS	S045(055)	11	\$2,500			

CONCRETE INLETS, TYPE CG-2 / EACH									
0470-0307000E	2018Q4	15127	JACKSON	S001(503)	1	\$1,750	\$4,700	\$1,850	

CONCRETE INLETS, TYPE D / EACH									
0470-0311000E	2018Q2	15070	JACKSON	S273(005)	1	\$1,300	\$2,483	\$5,000	
	2018Q4	15108	DOUGLAS	S001(478)	2	\$1,935	\$3,000	\$2,025	

CONCRETE INLETS, TYPE G-1 / EACH									
0470-0313000E	2018Q2	15061	DOUGLAS	S045(055)	18	\$2,500			
	2018Q4	15127	JACKSON	S001(503)	1	\$1,750	\$4,700	\$1,850	

CONCRETE INLETS, TYPE G-2 / EACH									
0470-0315000E	2018Q4	15108	DOUGLAS	S001(478)	65	\$1,665	\$2,500	\$1,975	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
MANHOLE SLOPE PROTECTORS / EACH									
0470-0330000E	2018Q2	15061	DOUGLAS	S045(055)	2	\$3,900			

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q2	15061	DOUGLAS	S045(055)	5,830	\$7.00			
	2018Q4	15104 15108	CURRY DOUGLAS	S009(471) S001(478)	710 3,670	\$23.15 \$8.50	\$17.50 \$11.00		\$10.00

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING BOXES / EACH									
0490-0100000E	2018Q1	15037	JACKSON	S001(491)	1	\$216	\$250	\$1,000	
	2018Q2	15061	DOUGLAS	S045(055)	1	\$1,500			

CONNECTION TO EXTG STRUCTURES / EACH									
0490-0104000E	2018Q2	15061	DOUGLAS	S045(055)	30	\$230.00			
	2018Q4	15127	JACKSON	S001(503)	1	\$800.00	\$500.00	\$750.00	
		15108	DOUGLAS	S001(478)	6	\$780	\$800	\$2,600	

ADJUSTING INLETS / EACH									
0490-0105000E	2018Q1	15037	JACKSON	S001(491)	2	\$700	\$1,000	\$1,000	
		15048	JOSEPHINE	NHPP - S001(493)	40	\$1,750	\$820		
	2018Q2	15060	JACKSON	S001(517)	4	\$1,800	\$1,000	\$1,000	
	2018Q4	15104	CURRY	S009(471)	10	\$1,300	\$1,000		
		15108	DOUGLAS	S001(478)	18	\$1,125	\$600	\$1,500	

MINOR ADJUSTMENT OF MANHOLES / EACH									
0490-0120000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	1	\$5,000	\$1,500		
	2018Q2	15061	DOUGLAS	S045(055)	6	\$480.00			

MAJOR ADJUSTMENT OF MANHOLES / EACH									
0490-0121000E	2018Q4	15108	DOUGLAS	S001(478)	2	\$1,730	\$2,000	\$2,650	

EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH									
0490-0123000E	2018Q4	15108	DOUGLAS	S001(478)	4	\$1,130	\$3,500	\$1,700	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CAPPING EXISTING CONCRETE STRUCTURES / EACH									
0490-0125000E	2018Q4	15108	DOUGLAS	S001(478)	2	\$600	\$500	\$2,400	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH RESURFACING / SQYD									
0495-0100000J	2018Q2	15061	DOUGLAS	S045(055)	11	\$430.00			
		15070	JACKSON	S273(005)	18	\$83.00	\$55.00	\$65.00	
	2018Q4	15127	JACKSON	S001(503)	22	\$99.00	\$85.00	\$65.00	
		15108	DOUGLAS	S001(478)	750	\$66.00	\$51.25	\$62.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE REMOVAL WORK / SQFT									
0501-0100000A	2018Q2	15061	DOUGLAS	S045(055)	100	\$15.00			
	2018Q4	15108	DOUGLAS	S001(478)	1	\$2,490	\$32,000	\$3,500	
		15108	DOUGLAS	S001(478)	1	\$133,070	\$42,000	\$21,000	
		15106	JACKSON	STP - SA00(057)	56	\$17.86	\$14.29	\$642.86	
		15104	CURRY	S009(471)	414	\$53.14	\$48.31		
		15106	JACKSON	STP - SA00(057)	643	\$44.79	\$46.66	\$65.32	
		15104	CURRY	S009(471)	1,110	\$100.00	\$90.09		
		15108	DOUGLAS	S001(478)	1,280	\$3.13	\$6.69	\$7.81	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD									
0503-0101000J	2018Q2	15061	DOUGLAS	S045(055)	764	\$18.00			
	2018Q4	15104	CURRY	S009(471)	555	\$21.35	\$22.50		

BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD									
0503-0102000J	2018Q4	15108	DOUGLAS	S001(478)	532	\$18.00	\$32.00	\$20.00	

BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD									
0503-0103000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	155	\$7.00	\$28.00		
		15048	JOSEPHINE	NHPP - S001(493)	155	\$7.00	\$15.00		
		15048	JOSEPHINE	NHPP - S001(493)	317	\$7.00	\$15.00		
		15048	JOSEPHINE	NHPP - S001(493)	386	\$7.00	\$13.00		
		15048	JOSEPHINE	NHPP - S001(493)	410	\$7.06	\$14.00		
		15048	JOSEPHINE	NHPP - S001(493)	410	\$7.06	\$14.00		
		15048	JOSEPHINE	NHPP - S001(493)	637	\$7.00	\$10.00		
		15048	JOSEPHINE	NHPP - S001(493)	727	\$7.00	\$9.00		
		15048	JOSEPHINE	NHPP - S001(493)	776	\$7.00	\$9.00		
		15048	JOSEPHINE	NHPP - S001(493)	855	\$7.06	\$8.00		
		15048	JOSEPHINE	NHPP - S001(493)	865	\$7.00	\$8.00		
	2018Q2	15060	JACKSON	S001(517)	174	\$80.00	\$5.50	\$20.00	
		15061	DOUGLAS	S045(055)	176	\$20.00			
	2018Q4	15108	DOUGLAS	S001(478)	173	\$27.00	\$34.00	\$21.00	
		15104	CURRY	S009(471)	208	\$21.50	\$22.50		
		15104	CURRY	S009(471)	216	\$22.10	\$23.25		
		15108	DOUGLAS	S001(478)	283	\$16.50	\$33.00	\$45.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
STRUCTURE EXCAVATION / CUYD									
0510-0101000A	2018Q4	15106	JACKSON	STP - SA00(057)	13	\$377	\$231	\$2,000	
		15108	DOUGLAS	S001(478)	105	\$20.00	\$57.14	\$33.33	

GRANULAR WALL BACKFILL / CUYD									
0510-0106000A	2018Q4	15108	DOUGLAS	S001(478)	3	\$30,592	\$100	\$250	
		15108	DOUGLAS	S001(478)	16	\$112.50	\$62.50	\$187.50	

GRANULAR STRUCTURE BACKFILL / CUYD									
0510-0108000A	2018Q4	15108	DOUGLAS	S001(478)	35	\$54.29	\$60.00	\$97.14	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINFORCEMENT / LB									
0530-0100000A	2018Q1	15038	DOUGLAS	S001(484)	100	\$130.00	\$150.00	\$250.00	
	2018Q4	15108	DOUGLAS	S001(478)	360	\$701.61	\$15.19	\$694.44	
		15108	DOUGLAS	S001(478)	583	\$6.19	\$11.41	\$6.69	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INJECT AND SEAL CRACKS / FOOT									
0538-0100000F	2018Q1	15038	DOUGLAS	S001(484)	120	\$135.00	\$70.00	\$100.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE AND CRACK SEALER / SQFT									
0539-0100000J	2018Q4	15108	DOUGLAS	S001(478)	10	\$218.60	\$250.00	\$105.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GENERAL STRC CONCRETE, CLASS 3300 / CUYD									
0540-0301000A	2018Q4	15108	DOUGLAS	S001(478)	1.50	\$5,842	\$5,000	\$6,000	
		15108	DOUGLAS	S001(478)	4	\$2,449	\$1,025	\$2,300	

GENERAL STRC CONCRETE, CLASS 4000 / CUYD

0540-0302000A	2018Q1	15038	DOUGLAS	S001(484)	4	\$24,150	\$20,000	\$38,750	
---------------	--------	-------	---------	-----------	---	----------	----------	----------	--

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLASS 2 PREPARATION / SQYD									
0556-0100000J	2018Q1	15037	JACKSON	S001(491)	216	\$375.00	\$100.00	\$350.00	
		15038	DOUGLAS	S001(484)	375	\$156.00	\$310.00	\$500.00	
	2018Q4	15106	JACKSON	STP - SA00(057)	18	\$480	\$470	\$1,200	
		15104	CURRY	S009(471)	26	\$500.00	\$0.01		

FURNISH MPCO MATERIAL / SQYD

0556-0300000J	2018Q1	15038	DOUGLAS	S001(484)	7,497	\$22.50	\$17.00	\$16.00	
		15037	JACKSON	S001(491)	21,573	\$14.00	\$15.25	\$20.00	
	2018Q4	15106	JACKSON	STP - SA00(057)	1,790	\$16.00	\$18.00	\$17.00	
		15104	CURRY	S009(471)	2,600	\$17.30	\$15.50		

CONSTRUCT MPCO / SQYD

0556-0500000J	2018Q1	15038	DOUGLAS	S001(484)	7,497	\$19.31	\$19.00	\$16.00	
		15037	JACKSON	S001(491)	21,573	\$20.00	\$10.50	\$16.50	
	2018Q4	15106	JACKSON	STP - SA00(057)	1,790	\$16.00	\$18.00	\$28.00	
		15104	CURRY	S009(471)	2,600	\$17.30	\$15.50		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CLASS 2 PREPARATION / SQYD									
0559-0102000J	2018Q1	15037	JACKSON	S001(491)	27	\$450.00	\$500.00	\$350.00	
	2018Q2	15060	JACKSON	S001(517)	820	\$215.00	\$275.00	\$135.00	
		15060	JACKSON	S001(517)	1,120	\$215.00	\$275.00	\$210.00	

FURNISH SILICA FUME CONCRETE / CUYD									
0559-0105000K	2018Q1	15037	JACKSON	S001(491)	76	\$310.00	\$400.00	\$365.00	
	2018Q2	15060	JACKSON	S001(517)	108	\$305.00	\$400.00	\$415.00	
		15060	JACKSON	S001(517)	148	\$305.00	\$400.00	\$415.00	

CONSTRUCT SFC RESURFACING / SQYD									
0559-0201000J	2018Q1	15037	JACKSON	S001(491)	1,829	\$47.00	\$55.00	\$65.00	
	2018Q2	15060	JACKSON	S001(517)	820	\$45.00	\$40.00	\$100.00	
		15060	JACKSON	S001(517)	1,120	\$45.00	\$40.00	\$130.00	

SAW CUT TEXTURING / SQYD									
0559-0401000J	2018Q1	15037	JACKSON	S001(491)	1,693	\$6.00	\$4.65	\$6.00	
	2018Q2	15060	JACKSON	S001(517)	757	\$5.50	\$3.75	\$3.00	
		15060	JACKSON	S001(517)	1,059	\$5.50	\$3.75	\$3.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ELASTOMERIC CONCRETE NOSING / FOOT									
0584-0100000F	2018Q1	15048	JOSEPHINE	NHPP - S001 (493)	35	\$150.00	\$140.00		
		15048	JOSEPHINE	NHPP - S001 (493)	35	\$150.00	\$140.00		
		15048	JOSEPHINE	NHPP - S001 (493)	179	\$150.00	\$140.00		
	2018Q2	15060	JACKSON	S001 (517)	77	\$140.00	\$130.00	\$130.00	
		15060	JACKSON	S001 (517)	99	\$140.00	\$130.00	\$130.00	

REPAIR ELASTOMERIC CONCRETE NOSING / FOOT									
0584-0102000F	2018Q1	15048	JOSEPHINE	NHPP - S001 (493)	140	\$135.00	\$140.00		
		15048	JOSEPHINE	NHPP - S001 (493)	214	\$140.00	\$140.00		
		15048	JOSEPHINE	NHPP - S001 (493)	262	\$125.00	\$140.00		
		15048	JOSEPHINE	NHPP - S001 (493)	388	\$140.00	\$140.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
		15048	JOSEPHINE	NHPP - S001 (493)	449	\$140.00		\$140.00	
REGION: 3									

ASPHALTIC PLUG SEALS / FOOT									
0585-0200000A	2018Q1	15037	JACKSON	S001 (491)	326	\$104.29	\$138.04	\$98.16	
	2018Q2	15061	DOUGLAS	S045 (055)	160	\$156.25			
	2018Q4	15108 15104	DOUGLAS CURRY	S001 (478) S009 (471)	91 146	\$1.54 \$138.36	\$131.87 \$119.86	\$142.86	

ASPHALTIC PLUG SEAL MATERIAL / CUYD									
0585-0201000K	2018Q2	15061	DOUGLAS	S045 (055)	3.40	\$7,000			
	2018Q4	15108 15104	DOUGLAS CURRY	S001 (478) S009 (471)	0.25 1	\$5,700 \$7,000	\$6,500 \$7,000	\$6,000	

POURED SEALS / FOOT									
0585-0206000A	2018Q1	15048	JOSEPHINE	NHPP - S001 (493)	34	\$44.12	\$38.24		
		15048	JOSEPHINE	NHPP - S001 (493)	70	\$42.86	\$25.71		
		15048	JOSEPHINE	NHPP - S001 (493)	140	\$46.43	\$32.14		
		15048	JOSEPHINE	NHPP - S001 (493)	179	\$41.90	\$25.14		
		15048	JOSEPHINE	NHPP - S001 (493)	194	\$51.55	\$10.82		
		15048	JOSEPHINE	NHPP - S001 (493)	214	\$46.73	\$25.23		
		15048	JOSEPHINE	NHPP - S001 (493)	229	\$43.67	\$26.20		
		15048	JOSEPHINE	NHPP - S001 (493)	262	\$47.71	\$25.57		
		15037	JACKSON	S001 (491)	1,210	\$19.01	\$28.93	\$16.53	
		15038	DOUGLAS	S001 (484)	1,214	\$35.91	\$28.83	\$20.26	
	2018Q2	15060	JACKSON	S001 (517)	77	\$32.47	\$32.47	\$32.47	
		15060	JACKSON	S001 (517)	99	\$20.20	\$20.20	\$20.20	
	2018Q4	15108	DOUGLAS	S001 (478)	102	\$0.24	\$29.41	\$24.51	

TYPE "B" COMPRESSION SEALS / FOOT									
0585-0209000A	2018Q1	15037	JACKSON	S001 (491)	60.50	\$107.44	\$165.29	\$74.38	

TYPE "C" COMPRESSION SEALS / FOOT									
0585-0210000A	2018Q1	15048	JOSEPHINE	NHPP - S001 (493)	194	\$103.09	\$95.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TYPE "C" COMPRESSION SEALS / FOOT		15048	JOSEPHINE	NHPP - S001 (493)	219	\$114.16	\$95.00		
0585-0210000A	(cont)	15048	JOSEPHINE	NHPP - S001 (493)	280	\$98.21	\$93.50		

TYPE "D" COMPRESSION SEALS / FOOT									
0585-0211000A	2018Q1	15048	JOSEPHINE	NHPP - S001 (493)	62	\$161.29	\$241.94		
		15048	JOSEPHINE	NHPP - S001 (493)	62	\$161.29	\$241.94		
	2018Q4	15104	CURRY	S009(471)	109	\$101.83	\$82.57		
		15104	CURRY	S009(471)	111	\$100.00	\$81.08		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
2 TUBE STEEL RAIL, RETROFIT / FOOT									
0587-0102000A	2018Q2	15061	DOUGLAS	S045(055)	356.30	\$185.24			

3 TUBE STEEL RAIL, MODIFIED / FOOT									
0587-0106000A	2018Q4	15104	CURRY	S009(471)	197	\$393.40	\$507.61		
		15106	JACKSON	STP - SA00(057)	643	\$329.70	\$264.39	\$174.18	
		15104	CURRY	S009(471)	997	\$277.83	\$325.98		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLYMER MEMBRANE / SQFT									
0590-0100000J	2018Q4	15108	DOUGLAS	S001(478)	4,792	\$5.00	\$5.15	\$5.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT									
0591-010000J	2018Q4	15104	CURRY	S009(471)	4,996	\$9.65	\$9.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PACK RUST REMOVAL / FOOT									
0594-0108000F	2018Q1	15038	DOUGLAS	S001(484)	500	\$80.00	\$40.00	\$80.00	
	2018Q4	15099	COOS	S009(481)	6,000	\$5.00	\$65.00	\$50.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONCRETE BOX CULVERTS / FOOT									
0595-0100000F	2018Q4	15108	DOUGLAS	S001(478)	23	\$3,930	\$6,200	\$4,500	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RETAINING WALL, CIP CONC RIGID GRAVITY / SQFT									
0596-C002000A	2018Q2	15061	DOUGLAS	S045(055)	1,079	\$95.46			

RETAINING WALL, CIP CONC SEMI-GRAV CANTI / SQFT									
0596-C003000A	2018Q4	15108	DOUGLAS	S001(478)	5,260	\$93.87	\$166.35	\$133.08	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 0 - 2 INCH / SQYD									
0620-0104000J	2018Q1	15037	JACKSON	S001(491)	1,625	\$6.50	\$4.25	\$6.00	
	2018Q2	15061	DOUGLAS	S045(055)	1,350	\$4.15			

COLD PLN PVMT REMV 1 - 2 INCH / SQYD									
0620-0111000J	2018Q2	15060	JACKSON	S001(517)	2,000	\$5.00	\$4.00	\$3.25	

COLD PLN PVMT REMV 2 - 4 INCH / SQYD									
0620-0112000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	5,400	\$1.35	\$6.00		

COLD PLN PVMT REMV 2 - 6 INCH / SQYD									
0620-0113000J	2018Q4	15108	DOUGLAS	S001(478)	11,967	\$3.00	\$2.50	\$2.60	
		15108	DOUGLAS	S001(478)	21,609	\$3.00	\$2.30	\$2.40	

COLD PLN PVMT REMV 4 - 6 INCH / SQYD									
0620-0114000J	2018Q4	15108	DOUGLAS	S001(478)	1,834	\$3.00	\$2.80	\$2.90	

COLD PLN PVMT REMV 6 - 10 INCH / SQYD									
0620-0115000J	2018Q4	15108	DOUGLAS	S001(478)	182	\$4.50	\$5.65	\$5.85	
		15108	DOUGLAS	S001(478)	2,982	\$4.50	\$3.20	\$3.35	
		15108	DOUGLAS	S001(478)	4,264	\$4.50	\$3.00	\$3.10	

COLD PLN PVMT REMV 1 INCH / SQYD									
0620-0118000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	5,350	\$20.00	\$8.00		

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-0120000J	2018Q2	15060	JACKSON	S001(517)	180	\$6.00	\$5.50	\$3.25	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-012000J	(cont)	15070	JACKSON	S273(005)	350	\$6.00	\$13.36	\$20.00	
		15061	DOUGLAS	S045(055)	17,400	\$4.80			
	2018Q4	15127	JACKSON	S001(503)	670	\$4.00	\$4.50	\$5.50	
		15108	DOUGLAS	S001(478)	6,360	\$1.40	\$5.60	\$5.60	

COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-012100J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	352,600	\$1.20	\$2.90		
	2018Q2	15061	DOUGLAS	S045(055)	177,400	\$1.85			
	2018Q4	15104	CURRY	S009(471)	145,000	\$1.95	\$2.05		

COLD PLN PVMT REMV 3 INCH / SQYD									
0620-012200J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	64,200	\$2.00	\$3.40		
	2018Q4	15108	DOUGLAS	S001(478)	191,050	\$1.75	\$1.75	\$1.80	

COLD PLN PVMT REMV 5 INCH / SQYD									
0620-012400J	2018Q4	15108	DOUGLAS	S001(478)	11,202	\$3.20	\$2.20	\$2.30	

COLD PLN PVMT REMV 6 INCH / SQYD									
0620-012500J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	200	\$0.01	\$36.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

AGGREGATE BASE / TON									
0640-010000M	2018Q2	15060	JACKSON	S001(517)	150	\$35.00	\$52.00	\$35.00	
	2018Q4	15099	COOS	S009(481)	18	\$120.00	\$296.83	\$265.00	
		15106	JACKSON	STP - SA00(057)	630	\$32.00	\$40.00	\$38.00	

AGGREGATE SHOULDERS / TON									
0640-010100M	2018Q1	15038	DOUGLAS	S001(484)	80	\$62.30	\$50.00	\$60.00	
		15048	JOSEPHINE	NHPP - S001(493)	1,200	\$27.00	\$37.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

AGGREGATE BASE / TON									
0641-010200M	2018Q1	15037	JACKSON	S001(491)	150	\$35.00	\$40.00	\$50.00	
	2018Q2	15070	JACKSON	S273(005)	900	\$25.00	\$21.10	\$35.00	
		15061	DOUGLAS	S045(055)	1,800	\$90.00			
	2018Q4	15104	CURRY	S009(471)	1,000	\$52.75	\$60.00		
		15127	JACKSON	S001(503)	3,900	\$21.00	\$24.00	\$21.00	
		15108	DOUGLAS	S001(478)	45,000	\$22.50	\$18.25	\$18.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EMULS ASPHALT IN FOG COAT / TON									
0705-010100M	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	50	\$535.00	\$510.00		
	2018Q2	15061	DOUGLAS	S045(055)	0.50	\$10,300			
	2018Q4	15127	JACKSON	S001(503)	3	\$1,100	\$1,225	\$700	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-0100000M	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	160	\$440.00	\$610.00		
	2018Q2	15061	DOUGLAS	S045(055)	58	\$1.00			
	2018Q4	15127	JACKSON	S001(503)	2	\$0.01	\$1.00	\$700.00	
		15104	CURRY	S009(471)	53	\$1.00	\$1.00		
		15108	DOUGLAS	S001(478)	100	\$630.00	\$660.00	\$700.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LEVEL 2, 1/2 INCH ACP MIXTURE / TON									
0744-0202000M	2018Q1	15038	DOUGLAS	S001(484)	122	\$153.25	\$110.00	\$95.00	
	2018Q2	15070	JACKSON	S273(005)	250	\$85.00	\$115.50	\$105.00	

LEVEL 2, 1/2 IN ACP MIXTURE IN LEVELING / TON									
0744-0231000M	2018Q1	15038	DOUGLAS	S001(484)	61	\$184.00	\$140.00	\$120.00	

LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q4	15099	COOS	S009(481)	4	\$550.00	\$738.50	\$650.00	
		15106	JACKSON	STP - SA00(057)	125	\$180.00	\$155.00	\$195.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 2, 1/2 INCH ACP IN TEMPORARY / TON									
0745-0241000M	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	1,300	\$110.00	\$100.00		
	2018Q4	15108	DOUGLAS	S001(478)	750	\$118.50	\$87.00	\$90.00	

LEVEL 3, 1/2 INCH ACP / TON									
0745-0302000M	2018Q2	15060	JACKSON	S001(517)	50	\$95.00	\$95.00	\$130.00	
		15061	DOUGLAS	S045(055)	27,320	\$62.50			
	2018Q4	15104	CURRY	S009(471)	20,600	\$61.50	\$64.50		

LEVEL 3, 1/2 INCH LIME TREATED ACP / TON									
0745-0322000M	2018Q4	15108	DOUGLAS	S001(478)	15,150	\$75.00	\$71.00	\$75.00	

LEVEL 3, 1/2 INCH ACP IN LEVELING / TON									
0745-0331000M	2018Q2	15061	DOUGLAS	S045(055)	21	\$225.00			

LEVEL 4, 1/2 INCH ACP / TON									
0745-0402000M	2018Q1	15037	JACKSON	S001(491)	240	\$120.00	\$115.00	\$115.00	
	2018Q2	15060	JACKSON	S001(517)	300	\$95.00	\$95.00	\$130.00	

LEVEL 4, 1/2 INCH LIME TREATED ACP / TON									
0745-0422000M	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	60,700	\$64.00	\$87.00		
	2018Q4	15127	JACKSON	S001(503)	1,300	\$93.00	\$103.53	\$88.00	
		15108	DOUGLAS	S001(478)	66,500	\$83.00	\$79.80	\$82.00	

PG 64-22 ASPHALT IN _____ ACP / TON									
0745-0620000M	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	90	\$0.01	\$1.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

PG 64-22 ASPHALT IN _____ ACP / TON										
0745-0620000M	2018Q2	15060	JACKSON	S001(517)	3	\$0.10	\$0.10	\$0.01		
		15061	DOUGLAS	S045(055)	1,640	\$395.00				
	2018Q4	15108	DOUGLAS	S001(478)	900	\$1.00	\$0.01	\$0.01		
		15104	CURRY	S009(471)	1,300	\$600.00	\$596.00			

	PG 70-22ER ASPHALT IN _____ ACP / TON									
0745-0640100M	2018Q1	15037	JACKSON	S001(491)	14	\$0.01	\$0.01	\$1.00		
		15048	JOSEPHINE	NHPP - S001(493)	3,800	\$0.01	\$1.00			
	2018Q2	15060	JACKSON	S001(517)	18	\$0.10	\$0.10	\$0.01		
	2018Q4	15127	JACKSON	S001(503)	90	\$0.01	\$1.00	\$1.00		
		15108	DOUGLAS	S001(478)	4,000	\$1.00	\$0.01	\$0.01		

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH										
0745-0900000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	1	\$2,500	\$3,300			
	2018Q2	15061	DOUGLAS	S045(055)	3	\$300.00				
	2018Q4	15104	CURRY	S009(471)	1	\$400.00	\$410.00			
		15108	DOUGLAS	S001(478)	4	\$1,690	\$250	\$260		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0103000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	200	\$38.00	\$75.00		
	2018Q4	15104	CURRY	S009(471)	250	\$45.60	\$50.00		

20 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0111000J	2018Q2	15061	DOUGLAS	S045(055)	1,300	\$120.00			

42 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0121000J	2018Q4	15108	DOUGLAS	S001(478)	610	\$168.00	\$105.00	\$157.01	

48 INC ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0122000J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	135	\$100.00	\$170.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EXTRA FOR ASPHALT APPROACHES / EACH									
0749-0100000E	2018Q2	15070	JACKSON	S273(005)	3	\$600.00	\$935.00	\$800.00	
		15061	DOUGLAS	S045(055)	30	\$1,200			
	2018Q4	15104	CURRY	S009(471)	17	\$955	\$1,100		

EXTRA FOR ASPH SLOPE PAVING / SQFT									
0749-0108000J	2018Q2	15061	DOUGLAS	S045(055)	4,400	\$2.50			
	2018Q4	15127	JACKSON	S001(503)	500	\$2.00	\$2.00	\$12.00	
		15108	DOUGLAS	S001(478)	19,000	\$1.40	\$1.25	\$1.30	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS / FOOT									
0759-010000F	2018Q4	15099	COOS	S009(481)	96	\$70.00	\$82.83	\$75.00	

CONC CURBS, CURB AND GUTTER / FOOT									
0759-0103000F	2018Q1	15037	JACKSON	S001(491)	400	\$35.00	\$35.00	\$18.00	
	2018Q2	15061	DOUGLAS	S045(055)	1,210	\$56.00			
	2018Q4	15099	COOS	S009(481)	27	\$130.00	\$175.00	\$155.00	
		15127	JACKSON	S001(503)	265	\$46.00	\$52.00	\$54.00	

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q2	15061	DOUGLAS	S045(055)	4,750	\$42.00			

CONCRETE ISLANDS / SQFT									
0759-0122000J	2018Q4	15127	JACKSON	S001(503)	190	\$16.00	\$44.00	\$17.00	

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q2	15061	DOUGLAS	S045(055)	5,260	\$11.00			

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q1	15037	JACKSON	S001(491)	200	\$16.00	\$20.00	\$12.00	
	2018Q2	15061	DOUGLAS	S045(055)	34,900	\$8.25			
	2018Q4	15099	COOS	S009(481)	330	\$22.00	\$22.00	\$25.00	
		15127	JACKSON	S001(503)	1,500	\$6.25	\$12.00	\$14.00	

7 INCH CONCRETE SURFACING / SQFT									
0759-0141000J	2018Q4	15127	JACKSON	S001(503)	100	\$12.00	\$53.00	\$17.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR NEW SIDEWALK RAMPS / EACH									
0759-0154000E	2018Q2	15061	DOUGLAS	S045(055)	74	\$1,000			

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q4	15099	COOS	S009(481)	3	\$3,000	\$331	\$300	
		15127	JACKSON	S001(503)	7	\$1,100	\$700	\$300	

METAL HANDRAIL, 3 RAILS / FOOT									
0759-0162000F	2018Q2	15061	DOUGLAS	S045(055)	175	\$120.00			
	2018Q4	15108	DOUGLAS	S001(478)	181	\$109.10	\$100.00	\$67.00	

TRUNCATED DOMES ON NEW SURFACES / EACH									
0759-0510000E	2018Q2	15061	DOUGLAS	S045(055)	78	\$460.00			
	2018Q4	15099	COOS	S009(481)	3	\$1,200	\$439	\$500	
		15127	JACKSON	S001(503)	6	\$250	\$1,700	\$300	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL ANCHORS, TYPE 1 / EACH									
0810-0119000E	2018Q2	15070	JACKSON	S273(005)	1	\$1,000	\$1,100	\$1,600	
	2018Q4	15127	JACKSON	S001(503)	1	\$850.00	\$950.00	\$935.00	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0120000E	2018Q2	15060	JACKSON	S001(517)	1	\$600.00	\$600.00	\$600.00	
		15070	JACKSON	S273(005)	1	\$650	\$715	\$1,200	
		15061	DOUGLAS	S045(055)	17	\$700.00			
	2018Q4	15106	JACKSON	STP - SA00(057)	1	\$750	\$670	\$2,800	
		15127	JACKSON	S001(503)	2	\$650.00	\$725.00	\$715.00	
		15108	DOUGLAS	S001(478)	4	\$560	\$1,650	\$670	
		15104	CURRY	S009(471)	10	\$625.00	\$625.00		

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q2	15060	JACKSON	S001(517)	1	\$85.00	\$85.00	\$85.00	
		15061	DOUGLAS	S045(055)	7	\$100.00			
	2018Q4	15104	CURRY	S009(471)	4	\$85.00	\$85.00		
		15108	DOUGLAS	S001(478)	4	\$80.00	\$85.00	\$88.00	

GUARDRAIL END PIECES, TYPE C / EACH									
0810-0123000E	2018Q2	15070	JACKSON	S273(005)	1	\$155.00	\$170.50	\$300.00	
	2018Q4	15127	JACKSON	S001(503)	1	\$145.00	\$161.00	\$160.00	
		15104	CURRY	S009(471)	2	\$140.00	\$140.00		

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q2	15060	JACKSON	S001(517)	3	\$2,850	\$2,850	\$2,850	
		15061	DOUGLAS	S045(055)	4	\$3,500			
	2018Q4	15106	JACKSON	STP - SA00(057)	4	\$1,900	\$4,000	\$1,890	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL TRANSITION / EACH									
0810-0126000E	(cont)	15108	DOUGLAS	S001(478)	5	\$1,850	\$3,150	\$3,245	
		15104	CURRY	S009(471)	12	\$3,250	\$3,250		

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q2	15060	JACKSON	S001(517)	2	\$300.00	\$300.00	\$300.00	
	2018Q4	15108	DOUGLAS	S001(478)	4	\$300.00	\$350.00	\$361.00	

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q2	15070	JACKSON	S273(005)	1	\$2,950	\$3,245	\$2,775	
		15060	JACKSON	S001(517)	2	\$2,850	\$2,850	\$2,850	
		15061	DOUGLAS	S045(055)	11	\$3,500			
	2018Q4	15127	JACKSON	S001(503)	2	\$3,150	\$3,500	\$3,465	
		15106	JACKSON	STP - SA00(057)	6	\$2,800	\$3,000	\$3,200	
		15108	DOUGLAS	S001(478)	6	\$2,650	\$3,100	\$3,200	
		15104	CURRY	S009(471)	17	\$3,025	\$3,025		

GUARDRAIL TERMINALS, FLARED / EACH									
0810-0130000E	2018Q2	15061	DOUGLAS	S045(055)	4	\$2,600			

EXTRA FOR 8 FOOT POSTS / EACH									
0810-0133000E	2018Q2	15061	DOUGLAS	S045(055)	550	\$65.00			
	2018Q4	15106	JACKSON	STP - SA00(057)	17	\$55.00	\$135.00	\$150.00	
		15108	DOUGLAS	S001(478)	140	\$48.00	\$135.00	\$140.00	

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q4	15127	JACKSON	S001(503)	3	\$250.00	\$280.00	\$275.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	(cont)	15104	CURRY	S009(471)	25	\$180.00	\$180.00		

31 INCH GUARDRAIL, TYPE _____ / FOOT

0810-0146000F	2018Q2	15061	DOUGLAS	S045(055)	37.50	\$57.00			
		15061	DOUGLAS	S045(055)	50	\$155.00			
		15060	JACKSON	S001(517)	75	\$46.00	\$46.00	\$46.00	
		15070	JACKSON	S273(005)	262.50	\$21.50	\$23.65	\$27.00	
		15060	JACKSON	S001(517)	700	\$23.00	\$23.00	\$23.00	
		15061	DOUGLAS	S045(055)	21,850	\$25.20			
2018Q4	15106	JACKSON	STP - SA00(057)	50	\$65.00	\$50.00	\$62.00		
	15104	CURRY	S009(471)	62.50	\$45.00	\$45.00			
	15108	DOUGLAS	S001(478)	62.50	\$60.50	\$46.00	\$47.50		
	15127	JACKSON	S001(503)	525	\$22.00	\$25.00	\$23.00		
	15106	JACKSON	STP - SA00(057)	1,863	\$25.00	\$25.00	\$56.00		
	15104	CURRY	S009(471)	5,738	\$22.50	\$22.50			
	15108	DOUGLAS	S001(478)	23,815	\$23.00	\$21.00	\$22.00		

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH

0810-0147000E	2018Q2	15061	DOUGLAS	S045(055)	1	\$740.00			
		15060	JACKSON	S001(517)	2	\$600.00	\$600.00	\$600.00	
2018Q4	15106	JACKSON	STP - SA00(057)	1	\$690	\$30	\$4,500		
	15108	DOUGLAS	S001(478)	1	\$650.00	\$800.00	\$825.00		
	15127	JACKSON	S001(503)	1	\$625.00	\$700.00	\$688.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CABLE BARRIER, TEST LEVEL 3 / FOOT									

0811-0101000F	2018Q2	15060	JACKSON	S001(517)	2,887	\$36.00	\$36.00	\$36.00	
---------------	--------	-------	---------	-----------	-------	---------	---------	---------	--

CABLE BARRIER TERMINALS / EACH

0811-0103000E	2018Q2	15060	JACKSON	S001(517)	4	\$4,000	\$4,000	\$4,000	
---------------	--------	-------	---------	-----------	---	---------	---------	---------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE BARRIER / FOOT									
0820-0100000F	2018Q4	15108	DOUGLAS	S001(478)	3,313	\$49.00	\$49.00	\$51.00	

CONCRETE BARRIER, TALL / FOOT									
0820-0127000F	2018Q4	15108	DOUGLAS	S001(478)	1,525	\$75.00	\$75.00	\$78.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1U / EACH									
0840-0101000E	2018Q4	15127	JACKSON	S001(503)	5	\$65.00	\$72.00	\$65.00	
		15108	DOUGLAS	S001(478)	75	\$38.00	\$40.00	\$42.00	

DELINEATORS, TYPE 2 / EACH									
0840-0102000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	40	\$35.00	\$35.00		
	2018Q2	15070	JACKSON	S273(005)	15	\$65.00	\$74.75	\$29.00	
		15061	DOUGLAS	S045(055)	100	\$49.00			

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	150	\$26.00	\$26.00		
	2018Q2	15070	JACKSON	S273(005)	5	\$25.00	\$28.75	\$29.00	

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	2018Q2	15060	JACKSON	S001(517)	8	\$22.00	\$22.00	\$80.00	
	2018Q4	15127	JACKSON	S001(503)	6	\$38.00	\$42.00	\$42.00	
		15106	JACKSON	STP - SA00(057)	30	\$33.00	\$30.00	\$34.00	
		15104	CURRY	S009(471)	41	\$31.00	\$31.00		
		15108	DOUGLAS	S001(478)	141	\$30.00	\$25.00	\$33.00	

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	80	\$10.00	\$10.00		
	2018Q2	15060	JACKSON	S001(517)	35	\$26.36	\$25.50	\$25.50	
	2018Q4	15108	DOUGLAS	S001(478)	174	\$10.00	\$10.00	\$7.25	

DELINEATORS, TYPE 6 / EACH									
0840-0105500E	2018Q2	15061	DOUGLAS	S045(055)	880	\$17.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

DELINEATORS, TYPE 6 / EACH

0840-0105500E	2018Q4	15104	CURRY	S009(471)	41	\$16.00	\$16.00		
---------------	--------	-------	-------	-----------	----	---------	---------	--	--

MILEPOST MARKER POSTS / EACH

0840-0106000E	2018Q2	15061	DOUGLAS	S045(055)	9	\$125.00			
	2018Q4	15108	DOUGLAS	S001(478)	10	\$160.00	\$125.00	\$129.00	
		15104	CURRY	S009(471)	12	\$110.00	\$170.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

FIELD FACILITY MARKERS, TYPE S2 / EACH

0842-0103000E	2018Q4	15108	DOUGLAS	S001(478)	14	\$110.00	\$100.00	\$105.00	
---------------	--------	-------	---------	-----------	----	----------	----------	----------	--

CULVERT DRAINAGE MARKERS, TYPE 1 / EACH

0842-0201000E	2018Q2	15070	JACKSON	S273(005)	4	\$50.00	\$28.75	\$35.00	
		15061	DOUGLAS	S045(055)	18	\$48.00			
	2018Q4	15104	CURRY	S009(471)	17	\$40.00	\$40.00		

CULVERT DRAINAGE MARKERS, TYPE 2 / EACH

0842-0202000E	2018Q4	15104	CURRY	S009(471)	3	\$89.00	\$83.00		
---------------	--------	-------	-------	-----------	---	---------	---------	--	--

BRIDGE IDENTIFICATION MARKERS / EACH

0842-0401000E	2018Q4	15104	CURRY	S009(471)	4	\$135.00	\$140.00		
		15106	JACKSON	STP - SA00(057)	4	\$160.00	\$150.00	\$90.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MONO-DIR WHITE TYPE 1AR MARKERS / EACH									
0855-0101000E	2018Q1	15038	DOUGLAS	S001(484)	50	\$21.75	\$9.00	\$6.50	
	2018Q2	15061	DOUGLAS	S045(055)	80	\$5.00			
	2018Q4	15104	CURRY	S009(471)	209	\$4.85	\$5.00		

BI-DIR YELLOW TYPE 1AR MARKERS / EACH									
0855-0103000E	2018Q2	15061	DOUGLAS	S045(055)	753	\$5.00			
	2018Q4	15127	JACKSON	S001(503)	16	\$7.50	\$17.00	\$8.25	
		15127	JACKSON	S001(503)	70	\$7.50	\$30.00	\$8.25	
		15104	CURRY	S009(471)	874	\$4.85	\$5.00		

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH									
0855-0106000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	2,400	\$8.25	\$9.00		
	2018Q2	15060	JACKSON	S001(517)	158	\$22.00	\$22.00	\$22.00	
	2018Q4	15108	DOUGLAS	S001(478)	1,634	\$8.50	\$8.50	\$9.00	

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH									
0855-0107000E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	40	\$8.25	\$9.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONTINUOUS RUMBLE STRIPS / MILE									
0857-0101000L	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	26	\$900.00	\$910.00		
	2018Q2	15061	DOUGLAS	S045(055)	0.10	\$1,700			
		15060	JACKSON	S001(517)	0.97	\$5,000	\$5,000	\$5,000	
	2018Q4	15104	CURRY	S009(471)	5.20	\$1,475	\$1,500		
		15108	DOUGLAS	S001(478)	9.90	\$1,295	\$1,295	\$1,335	

GAP PATTERN RUMBLE STRIPS / MILE

0857-0101500L	2018Q2	15061	DOUGLAS	S045(055)	5	\$1,700			
	2018Q4	15108	DOUGLAS	S001(478)	6.80	\$1,295	\$1,295	\$1,335	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
THERMOPLASTIC, EXTRUDED, GROOVED, N-PROF / FOOT									

0865-0116630F	2018Q2	15060	JACKSON	S001(517)	28,200	\$1.27	\$1.27	\$1.30	
---------------	--------	-------	---------	-----------	--------	--------	--------	--------	--

THERMOPLASTIC, SPRAYED, SURFACE, N-PROF / FOOT

0865-0119600F	2018Q4	15104	CURRY	S009(471)	110,000	\$0.90	\$0.81		
---------------	--------	-------	-------	-----------	---------	--------	--------	--	--

PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT

0865-0127100F	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	232,850	\$2.26	\$2.80		
	2018Q4	15108	DOUGLAS	S001(478)	127,000	\$2.72	\$2.72	\$2.80	

THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT

0865-0160000F	2018Q1	15038	DOUGLAS	S001(484)	4,750	\$1.85	\$1.60	\$1.05	
		15037	JACKSON	S001(491)	7,700	\$2.50	\$2.45	\$2.45	
		15048	JOSEPHINE	NHPP - S001(493)	23,520	\$0.71	\$0.90		
	2018Q2	15070	JACKSON	S273(005)	2,500	\$4.50	\$4.95	\$4.50	
		15061	DOUGLAS	S045(055)	143,300	\$0.83			
	2018Q4	15108	DOUGLAS	S001(478)	500	\$3.00	\$3.00	\$3.10	
		15127	JACKSON	S001(503)	4,200	\$2.00	\$2.20	\$2.15	

**HISTORICAL BID PRICE LISTING
BY REGION**

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q4	15108	DOUGLAS	S001(478)	6.80	\$1,295	\$1,295	\$1,335	
REGION: 3									
THERMOPLASTIC, EXTRUDED, GROOVED, N-PROF / FOOT									
0865-0116630F	2018Q2	15060	JACKSON	S001(517)	28,200	\$1.27	\$1.27	\$1.30	
THERMOPLASTIC, SPRAYED, SURFACE, N-PROF / FOOT									
0865-0119600F	2018Q4	15104	CURRY	S009(471)	110,000	\$0.90	\$0.81		
PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT									
0865-0127100F	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	232,850	\$2.26	\$2.80		
	2018Q4	15108	DOUGLAS	S001(478)	127,000	\$2.72	\$2.72	\$2.80	
THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT									
0865-0160000F	2018Q1	15038	DOUGLAS	S001(484)	4,750	\$1.85	\$1.60	\$1.05	
		15037	JACKSON	S001(491)	7,700	\$2.50	\$2.45	\$2.45	
		15048	JOSEPHINE	NHPP - S001(493)	23,520	\$0.71	\$0.90		
	2018Q2	15070	JACKSON	S273(005)	2,500	\$4.50	\$4.95	\$4.50	
		15061	DOUGLAS	S045(055)	143,300	\$0.83			
	2018Q4	15108	DOUGLAS	S001(478)	500	\$3.00	\$3.00	\$3.10	
		15127	JACKSON	S001(503)	4,200	\$2.00	\$2.20	\$2.15	
		15106	JACKSON	STP - SA00(057)	6,300	\$1.30	\$1.25	\$2.00	
REGION: 3									
PLURAL COMPONENT, SPRAYED, SURFACE / FOOT									
0866-0113000F	2018Q1	15037	JACKSON	S001(491)	19,500	\$1.10	\$1.05	\$1.05	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B: ARROWS / EACH									
0867-0103000E	2018Q2	15061	DOUGLAS	S045(055)	31	\$300.00			

PVMT LEGEND, TYPE B-HS: ARROWS / EACH									
0867-0103100E	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	5	\$245.00	\$250.00		
	2018Q2	15061	DOUGLAS	S045(055)	7	\$625.00			
	2018Q4	15108	DOUGLAS	S001(478)	6	\$325.00	\$325.00	\$335.00	
		15127	JACKSON	S001(503)	10	\$300.00	\$333.00	\$330.00	
		15104	CURRY	S009(471)	25	\$268.00	\$300.00		

PVMT LEGEND, TYPE A: R/R XING / EACH									
0867-0118000E	2018Q2	15061	DOUGLAS	S045(055)	1	\$1,200			

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH									
0867-0131000E	2018Q2	15061	DOUGLAS	S045(055)	27	\$270.00			

PAVEMENT BAR, TYPE B / SQFT									
0867-0145000J	2018Q2	15061	DOUGLAS	S045(055)	1,060	\$9.50			

PAVEMENT BAR, TYPE B-HS / SQFT									
0867-0145100J	2018Q1	15048	JOSEPHINE	NHPP - S001(493)	1,950	\$7.45	\$9.00		
	2018Q2	15061	DOUGLAS	S045(055)	1,242	\$9.50			
	2018Q4	15104	CURRY	S009(471)	198	\$8.50	\$8.50		
		15127	JACKSON	S001(503)	432	\$11.00	\$12.00	\$11.60	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CROSSWALK CLOSURE BARRICADES / EACH									
0902-0100000E	2018Q2	15061	DOUGLAS	S045(055)	8	\$700.00			
	2018Q4	15127	JACKSON	S001(503)	2	\$625.00	\$700.00	\$55.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q2	15061	DOUGLAS	S045(055)	8,021	\$10.00			
	2018Q4	15127	JACKSON	S001(503)	684	\$8.00	\$9.00	\$8.90	
		15108	DOUGLAS	S001(478)	2,404	\$6.50	\$8.00	\$8.25	
		15104	CURRY	S009(471)	2,712	\$8.00	\$6.50		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN SUPPORT FOOTINGS / CUYD									
0920-0100000A	2018Q2	15061	DOUGLAS	S045(055)	1.50	\$2,800			
	2018Q4	15108	DOUGLAS	S001(478)	0.90	\$3,133	\$1,944	\$2,000	
		15127	JACKSON	S001(503)	2.50	\$1,240	\$1,400	\$2,529	
		15104	CURRY	S009(471)	4.20	\$1,488	\$2,024		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SIGNAL POLE MOUNTS / LB									
0930-0107000A	2018Q2	15061	DOUGLAS	S045(055)	876.40	\$17.12			

SECONDARY SIGN MOUNTS / LB									
0930-0110000A	2018Q2	15061	DOUGLAS	S045(055)	360.50	\$9.99			
	2018Q4	15127	JACKSON	S001(503)	99.50	\$9.65	\$10.05	\$11.56	
		15104	CURRY	S009(471)	248.40	\$18.12	\$16.10		

TRIANG BASE BRKWY SIGN SUPP / LB									
0930-0112000A	2018Q2	15061	DOUGLAS	S045(055)	411.90	\$9.23			
	2018Q4	15108	DOUGLAS	S001(478)	340.20	\$10.44	\$10.80	\$11.17	
		15104	CURRY	S009(471)	1,138	\$9.87	\$12.30		
		15127	JACKSON	S001(503)	1,273	\$6.29	\$6.29	\$8.63	

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	2018Q2	15061	DOUGLAS	S045(055)	136.70	\$6.58			

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB									
0930-0117000A	2018Q2	15061	DOUGLAS	S045(055)	284.80	\$5.62			
	2018Q4	15127	JACKSON	S001(503)	226.80	\$4.19	\$4.41	\$5.34	
		15108	DOUGLAS	S001(478)	1,000	\$14.30	\$7.64	\$8.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT									
0940-0201000J	2018Q2	15061	DOUGLAS	S045(055)	498.50	\$33.50			
	2018Q4	15127	JACKSON	S001(503)	90.80	\$28.00	\$31.00	\$32.00	
		15108	DOUGLAS	S001(478)	107.30	\$27.50	\$34.00	\$35.00	
		15104	CURRY	S009(471)	137.60	\$31.00	\$25.50		

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT									
0940-0202000J	2018Q2	15061	DOUGLAS	S045(055)	1,388	\$21.00			
	2018Q4	15127	JACKSON	S001(503)	100.60	\$16.00	\$16.00	\$19.00	
		15104	CURRY	S009(471)	476.90	\$17.00	\$14.00		
		15108	DOUGLAS	S001(478)	741	\$12.50	\$19.00	\$20.00	

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT									
0940-0203000J	2018Q2	15061	DOUGLAS	S045(055)	597.10	\$22.00			
	2018Q4	15127	JACKSON	S001(503)	27.50	\$17.50	\$19.00	\$22.50	

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT									
0940-0205000J	2018Q2	15061	DOUGLAS	S045(055)	106.10	\$30.00			
	2018Q4	15127	JACKSON	S001(503)	74.30	\$18.50	\$20.50	\$23.00	

SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT									
0940-0206000J	2018Q4	15104	CURRY	S009(471)	242	\$22.50	\$19.00		

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT									
0963-0102000F	2018Q2	15061	DOUGLAS	S045(055)	68	\$415.00			
	2018Q4	15127	JACKSON	S001(503)	31.50	\$725	\$1,000	\$789	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

POLE FOUNDATIONS / EACH									
0970-0100000A	2018Q2	15061	DOUGLAS	S045(055)	43	\$2,535			

SWITCHING, CONDUIT, AND WIRING / FOOT

0970-0105000A	2018Q2	15061	DOUGLAS	S045(055)	3,700	\$35.68			
	2018Q4	15127	JACKSON	S001(503)	480	\$33.33	\$36.67	\$40.09	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRAFFIC SIGNAL INSTALLATION, _____ / EACH									
0990-0101000A	2018Q2	15061	DOUGLAS	S045(055)	1	\$280,000			

TRAFFIC SIGNAL MODIFICATION, _____ / EACH

0990-0102000A	2018Q2	15061	DOUGLAS	S045(055)	1	\$7,300			
		15061	DOUGLAS	S045(055)	1	\$12,000			
		15061	DOUGLAS	S045(055)	1	\$32,000			
	2018Q4	15127	JACKSON	S001(503)	1	\$55,000	\$59,800	\$60,936	

DETECTOR INSTALLATION, _____ / EACH

0990-0103000A	2018Q2	15061	DOUGLAS	S045(055)	1	\$22,000			
		15061	DOUGLAS	S045(055)	1	\$22,000			
		15061	DOUGLAS	S045(055)	1	\$4,800			
	2018Q4	15127	JACKSON	S001(503)	1	\$7,000	\$7,500	\$17,901	

FLASHING BEACON INSTALLATION, _____ / EACH

0990-0106000A	2018Q2	15061	DOUGLAS	S045(055)	1	\$30,500			
---------------	--------	-------	---------	-----------	---	----------	--	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SEEDING / ACRE									
1030-0103000R	2018Q2	15070	JACKSON	S273(005)	5.20	\$4,515	\$2,365	\$4,500	

TEMP SEEDING, MIX NO 1 / ACRE									
1030-0104000R	2018Q4	15108	DOUGLAS	S001(478)	6.70	\$2,300	\$2,000	\$2,100	

PERMANENT SEEDING / ACRE									
1030-0108000R	2018Q1	15038	DOUGLAS	S001(484)	0.25	\$10,000	\$8,000	\$7,200	
	2018Q2	15061	DOUGLAS	S045(055)	0.50	\$8,000			
		15060	JACKSON	S001(517)	3	\$2,675	\$2,675	\$2,675	
		15070	JACKSON	S273(005)	5.20	\$4,515	\$4,730	\$4,500	
	2018Q4	15104	CURRY	S009(471)	0.25	\$15,000	\$15,000		
		15127	JACKSON	S001(503)	0.50	\$4,600	\$5,000	\$5,800	

PERM SEEDING, MIX NO 1 / ACRE									
1030-0109000R	2018Q4	15108	DOUGLAS	S001(478)	6.70	\$5,000	\$5,775	\$6,000	

PERM SEEDING, MIX NO 2 / ACRE									
1030-0110000R	2018Q4	15108	DOUGLAS	S001(478)	41.60	\$4,975	\$5,775	\$6,000	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TOPSOIL / CUYD									
1040-0101000K	2018Q2	15061	DOUGLAS	S045(055)	150	\$95.00			

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TYPE 2 FENCE / FOOT									
1050-0104000F	2018Q4	15108	DOUGLAS	S001(478)	11,950	\$14.50	\$14.50	\$17.00	

TYPE 2 MODIFIED FENCE / FOOT									
1050-0105000F	2018Q4	15108	DOUGLAS	S001(478)	2,110	\$16.50	\$16.50	\$18.00	

___ CHAIN LINK FENCE / FOOT									
1050-0135000F	2018Q1	15038	DOUGLAS	S001(484)	12	\$225.00	\$120.00	\$50.00	
	2018Q4	15127	JACKSON	S001(503)	830	\$22.00	\$20.00	\$35.20	

___ FT TYPE ___ PROTECTIVE FENCE / FOOT									
1050-0224000F	2018Q4	15108	DOUGLAS	S001(478)	20	\$190.00	\$190.00	\$200.00	
		15108	DOUGLAS	S001(478)	80	\$165.00	\$165.00	\$170.00	

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REPAIR DAMAGED REINFORCING BARS / EACH									
1220-0100000E	2018Q2	15060	JACKSON	S001(517)	28	\$110.00	\$165.00	\$100.00	
		15060	JACKSON	S001(517)	49	\$110.00	\$155.00	\$100.00	
	2018Q4	15104	CURRY	S009(471)	1	\$1,100	\$3,000		
		15104	CURRY	S009(471)	53	\$830.00	\$500.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 3

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOCATE DAMAGED CONCRETE / SQFT									
1235-0200000A	2018Q4	15104	CURRY	S009(471)	1	\$332,000	\$75,000		
REPAIR DAMAGED CONCRETE / SQYD									
1235-0400000J	2018Q1	15038	DOUGLAS	S001(484)	100	\$2,180	\$400	\$2,000	
	2018Q4	15108	DOUGLAS	S001(478)	0.10	\$26,031	\$3,540	\$26,000	
		15104	CURRY	S009(471)	5	\$2,765	\$1,800		
		15104	CURRY	S009(471)	117	\$1,825	\$1,700		
CONCRETE BUILDUP ON SHALLOW REBAR / SQYD									
1235-0500000J	2018Q4	15104	CURRY	S009(471)	56	\$1,050	\$1,800		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAINING / HOUR									
0100-0101000T	2018Q1	15052	KLAMATH	S004(205)	700	\$20.00	\$20.00		
	2018Q4	15111	GILLIAM	S002(226)	2,600	\$20.00	\$20.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

TEMPORARY SIGNS / SQFT										
0225-0102000J	2018Q1	14967	WASCO	PLH-2013(004)	310	\$22.74	\$13.00	\$21.00		
		15046	KLAMATH	S020(039)	545	\$18.00	\$12.00	\$19.18		
		15052	KLAMATH	S004(205)	1,240	\$22.00	\$22.00			
		15055	KLAMATH	S004(213)	1,490	\$13.00	\$13.00			
		15045	DESCHUTES	S004(193)	1,560	\$14.50	\$15.10	\$12.50		
	2018Q2	15079	DESCHUTES	S004(218)	175	\$22.00	\$21.00	\$22.00		
		15009	LAKE	STP-S019(024)	505	\$16.00	\$20.00	\$22.00		
	2018Q3	15084	KLAMATH	0000(229)	290	\$42.15	\$25.50			
	2018Q4	15097	DESCHUTES	C017(019)	840	\$14.95	\$30.00			
		15111	GILLIAM	S002(226)	1,690	\$16.00	\$16.00	\$16.00		

	TEMPORARY BARRICADES, TYPE II / EACH									
	0225-0104000E	2018Q1	15052	KLAMATH	S004(205)	6	\$45.00	\$75.00		
			15055	KLAMATH	S004(213)	6	\$45.00	\$25.00		
15045			DESCHUTES	S004(193)	11	\$43.00	\$40.00	\$25.00		
2018Q3		15084	KLAMATH	0000(229)	6	\$157.74	\$57.30			
2018Q4		15111	GILLIAM	S002(226)	1	\$25.00	\$25.00	\$25.00		

TEMP BARRICADES, TYPE III / EACH										
0225-0105000E	2018Q1	15046	KLAMATH	S020(039)	4	\$165.00	\$100.00	\$111.28		
		14967	WASCO	PLH-2013(004)	6	\$99.08	\$80.00	\$130.00		
		15055	KLAMATH	S004(213)	6	\$125.00	\$80.00			
		15052	KLAMATH	S004(205)	10	\$125.00	\$175.00			
		15045	DESCHUTES	S004(193)	12	\$85.00	\$80.00	\$80.00		
	2018Q2	15009	LAKE	STP-S019(024)	5	\$110.00	\$165.00	\$325.00		
	2018Q3	15084	KLAMATH	0000(229)	2	\$476.22	\$159.00			
	2018Q4	15097	DESCHUTES	C017(019)	2	\$103.50	\$150.00			

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	(cont)	15111	GILLIAM	S002(226)	23	\$80.00	\$80.00	\$80.00	

TEMP GRD TERMINALS, NON-FLAR / EACH									
0225-0115000E	2018Q4	15111	GILLIAM	S002(226)	14	\$2,600	\$2,600	\$2,600	

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q1	15046	KLAMATH	S020(039)	750	\$30.00	\$32.00	\$31.97	
	2018Q2	15009	LAKE	STP-S019(024)	250	\$39.29	\$30.00	\$36.10	
	2018Q4	15111	GILLIAM	S002(226)	37,975	\$0.50	\$1.25	\$1.25	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q1	15046	KLAMATH	S020(039)	725	\$6.00	\$8.00	\$3.48	
	2018Q2	15009	LAKE	STP-S019(024)	150	\$4.95	\$5.00	\$5.68	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q4	15111	GILLIAM	S002(226)	1	\$1,250	\$1,250	\$1,250	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q1	15046	KLAMATH	S020(039)	2	\$3,400	\$2,000	\$4,369	
	2018Q2	15009	LAKE	STP-S019(024)	2	\$3,450	\$1,500	\$3,700	
	2018Q4	15111	GILLIAM	S002(226)	7	\$1,800	\$1,800	\$1,800	

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q4	15111	GILLIAM	S002(226)	1	\$350.00	\$350.00	\$350.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	2018Q1	15046	KLAMATH	S020(039)	2	\$400.00	\$500.00	\$378.29	
	2018Q2	15009	LAKE	STP-S019(024)	2	\$675.00	\$680.00	\$675.00	
	2018Q4	15111	GILLIAM	S002(226)	2	\$350.00	\$350.00	\$350.00	

TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$14,000	\$12,000	\$2,500	
		15055	KLAMATH	S004(213)	1	\$3,200	\$2,750		
	2018Q4	15111	GILLIAM	S002(226)	2	\$20,000	\$15,000	\$8,000	

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q1	15046	KLAMATH	S020(039)	2	\$259	\$1	\$1,901	
	2018Q2	15009	LAKE	STP-S019(024)	2	\$50.00	\$50.00	\$50.00	
	2018Q4	15111	GILLIAM	S002(226)	2	\$1.00	\$1.00	\$1.00	

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q1	15045	DESCHUTES	S004(193)	1	\$1	\$1,000	\$2,000	
		15055	KLAMATH	S004(213)	1	\$1,000	\$0		
	2018Q4	15111	GILLIAM	S002(226)	1	\$1.00	\$0.01	\$500.00	

REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q4	15111	GILLIAM	S002(226)	10	\$1.00	\$1.00	\$1.00	

PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q1	15045	DESCHUTES	S004(193)	5,000	\$14.00	\$20.00	\$0.01	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q3	15084	KLAMATH	0000(229)	330	\$35.68	\$44.60		
SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q1	15046	KLAMATH	S020(039)	1,475	\$4.00	\$2.00	\$3.43	
	2018Q2	15009	LAKE	STP-S019(024)	400	\$4.25	\$4.00	\$4.83	
SURFACE MOUNTED TUBULAR MRK / EACH									
0225-0142000E	2018Q4	15111	GILLIAM	S002(226)	3,268	\$1.10	\$32.00	\$39.00	
REPL SURFACE MNTD TUBULAR MRK / EACH									
0225-0143000E	2018Q4	15111	GILLIAM	S002(226)	491	\$1.10	\$40.00	\$33.00	
TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	2018Q1	14967	WASCO	PLH-2013(004)	12	\$33.03	\$28.00	\$42.00	
		15046	KLAMATH	S020(039)	24	\$55.00	\$40.00	\$18.06	
		15045	DESCHUTES	S004(193)	41	\$30.00	\$28.00	\$28.00	
		15055	KLAMATH	S004(213)	79	\$50.00	\$28.00		
		15052	KLAMATH	S004(205)	174	\$50.00	\$51.00		
	2018Q2	15009	LAKE	STP-S019(024)	12	\$35.00	\$55.00	\$45.00	
	2018Q4	15097	DESCHUTES	C017(019)	12	\$36.80	\$50.00		
		15111	GILLIAM	S002(226)	536	\$28.00	\$28.00	\$28.00	
TEMP REFLECTIVE PVMT MARKERS / EACH									
0225-0148000E	2018Q1	14967	WASCO	PLH-2013(004)	200	\$5.28	\$1.00	\$10.50	
TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	2018Q1	15046	KLAMATH	S020(039)	90	\$2.00	\$2.00	\$3.11	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	(cont)	15045	DESCHUTES	S004(193)	22,774	\$0.10	\$1.50	\$0.95	
		15055	KLAMATH	S004(213)	23,000	\$0.57	\$1.00		
		15052	KLAMATH	S004(205)	56,033	\$0.75	\$0.01		
	2018Q2	15009	LAKE	STP-S019(024)	40	\$2.00	\$2.00	\$3.00	
	2018Q4	15097	DESCHUTES	C017(019)	11,236	\$0.01	\$0.50		

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15046	KLAMATH	S020(039)	16,200	\$0.21	\$0.21	\$0.25	
		15045	DESCHUTES	S004(193)	28,150	\$0.27	\$0.36	\$0.25	
	2018Q2	15009	LAKE	STP-S019(024)	11,000	\$0.22	\$0.96	\$0.22	
	2018Q4	15111	GILLIAM	S002(226)	522,400	\$0.10	\$0.20	\$0.07	

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q1	15046	KLAMATH	S020(039)	24	\$10.00	\$10.00	\$12.04	
	2018Q3	15084	KLAMATH	0000(229)	74	\$12.06	\$6.35		

TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT									
0225-0153800F	2018Q1	15052	KLAMATH	S004(205)	64	\$160.00	\$510.00		

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15046	KLAMATH	S020(039)	13,500	\$0.30	\$0.30	\$0.36	
		15045	DESCHUTES	S004(193)	21,680	\$0.55	\$0.50	\$0.50	
	2018Q2	15009	LAKE	STP-S019(024)	10,200	\$0.55	\$0.55	\$0.55	
	2018Q3	15084	KLAMATH	0000(229)	110	\$4.00	\$5.10		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q4	15111	GILLIAM	S002(226)	408,125	\$0.28	\$0.35	\$0.20	

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q1	15045	DESCHUTES	S004(193)	148	\$7.50	\$7.00	\$7.15	

BAR REMOVAL / SQFT									
0225-0156000J	2018Q1	15046	KLAMATH	S020(039)	24	\$10.00	\$10.00	\$12.04	
		2018Q3	15084	KLAMATH	0000(229)	74	\$16.06	\$11.45	

PORTABLE TRAFFIC SIGNAL / EACH									
0225-0158000E	2018Q1	15046	KLAMATH	S020(039)	1	\$17,000	\$18,000	\$20,272	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$5,250	\$2,000	\$1,500	
		15052	KLAMATH	S004(205)	1	\$2,500	\$1,500		
		15055	KLAMATH	S004(213)	2	\$1,500	\$1,250		
	2018Q4	15111	GILLIAM	S002(226)	2	\$3,000	\$2,500	\$3,600	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	14967	WASCO	PLH-2013(004)	2	\$2,016	\$4,200	\$4,400	
		15045	DESCHUTES	S004(193)	2	\$10,500	\$7,500	\$4,800	
		15046	KLAMATH	S020(039)	2	\$3,300	\$5,000	\$3,742	
		15052	KLAMATH	S004(205)	4	\$6,500	\$5,000		
		15055	KLAMATH	S004(213)	4	\$4,275	\$3,750		
	2018Q2	15009	LAKE	STP-S019(024)	2	\$4,500	\$4,000	\$7,500	
	2018Q4	15097	DESCHUTES	C017(019)	2	\$1,900	\$2,000		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	(cont)	15111	GILLIAM	S002(226)	4	\$2,000	\$7,500	\$8,250	

PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH									
0225-0167300E	2018Q4	15111	GILLIAM	S002(226)	2	\$2,000	\$6,500	\$9,400	

RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q1	15046	KLAMATH	S020(039)	2	\$3,300	\$3,300	\$5,978	
		2018Q2	15009	LAKE	STP-S019(024)	2	\$2,500	\$2,000	\$6,000
		2018Q4	15111	GILLIAM	S002(226)	2	\$7,800	\$3,250	\$13,500

TEMPORARY SIDEWALK RAMP, CONSTRUCTED / EACH									
0225-0167630E	2018Q1	15045	DESCHUTES	S004(193)	2	\$1,100	\$1,500	\$1,000	

FLAGGERS / HOUR									
0225-0168000T	2018Q1	15046	KLAMATH	S020(039)	150	\$55.00	\$54.00	\$65.03	
		14967	WASCO	PLH-2013(004)	800	\$65.92	\$49.90	\$50.00	
		15045	DESCHUTES	S004(193)	2,000	\$52.50	\$50.00	\$52.00	
		15052	KLAMATH	S004(205)	2,640	\$48.00	\$51.00		
		15055	KLAMATH	S004(213)	2,800	\$50.00	\$56.00		
	2018Q2	15009	LAKE	STP-S019(024)	5,000	\$0.01	\$57.00	\$64.00	
	2018Q3	15084	KLAMATH	0000(229)	50	\$70.00	\$63.70		
	2018Q4	15111	GILLIAM	S002(226)	100	\$56.00	\$58.00	\$72.00	
		15097	DESCHUTES	C017(019)	1,000	\$1.00	\$65.00		

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	2018Q1	15046	KLAMATH	S020(039)	2	\$2,000	\$1,250	\$795	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	(cont)	15045	DESCHUTES	S004(193)	6	\$2,000	\$1,500	\$1,300	
		15052	KLAMATH	S004(205)	6	\$7,000	\$1,300		
		15055	KLAMATH	S004(213)	6	\$2,331	\$1,250		
	2018Q2	15009	LAKE	STP-S019(024)	4	\$2,500	\$2,800	\$3,000	

FLAGGER STATION LIGHTING / HOUR									
0225-0168100T	2018Q4	15111	GILLIAM	S002(226)	100	\$20.00	\$9.00	\$15.00	

TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	2018Q1	15045	DESCHUTES	S004(193)	40	\$750	\$500	\$1,000	
		15055	KLAMATH	S004(213)	40	\$1,000	\$1,000		
		15052	KLAMATH	S004(205)	90	\$750	\$1,200		
	2018Q4	15111	GILLIAM	S002(226)	80	\$1	\$1,200	\$1,200	

PILOT CARS / HOUR									
0225-0172000T	2018Q1	15045	DESCHUTES	S004(193)	480	\$71.25	\$68.00	\$73.00	
		15055	KLAMATH	S004(213)	700	\$65.00	\$74.00		
		15052	KLAMATH	S004(205)	1,000	\$60.00	\$68.00		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY TYPE 1-5W FENCE / FOOT									
0270-0102000F	2018Q2	15009	LAKE	STP-S019(024)	285	\$16.00	\$12.00	\$16.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MATTING, TYPE F / SQYD									
0280-0105060J	2018Q2	15009	LAKE	STP-S019(024)	220	\$9.25	\$7.00	\$13.15	

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q1	15046	KLAMATH	S020(039)	13	\$120.00	\$90.00	\$272.25	

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q2	15079	DESCHUTES	S004(218)	1	\$2,500	\$2,200	\$2,500	

SEDIMENT FENCE / FOOT									
0280-0113000F	2018Q1	15046	KLAMATH	S020(039)	1,633	\$3.50	\$3.00	\$3.61	
	2018Q2	15009	LAKE	STP-S019(024)	120	\$3.50	\$6.00	\$4.00	
	2018Q3	15084	KLAMATH	0000(229)	105	\$15.00	\$8.90		

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q1	15055	KLAMATH	S004(213)	2	\$126.35	\$95.00		
		15045	DESCHUTES	S004(193)	3	\$275.00	\$75.00	\$98.00	
		15052	KLAMATH	S004(205)	23	\$80.00	\$100.00		
	2018Q4	15111	GILLIAM	S002(226)	27	\$47.00	\$150.00	\$120.00	

INLET PROTECTION, TYPE 7 / EACH									
0280-0114070E	2018Q1	15045	DESCHUTES	S004(193)	7	\$275.00	\$100.00	\$105.00	
	2018Q3	15084	KLAMATH	0000(229)	4	\$255.61	\$159.00		

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	2018Q2	15009	LAKE	STP-S019(024)	625	\$4.00	\$8.00	\$8.81	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DECOMMISSION SEPTIC SYSTEMS / EACH									
0299-0200000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$2,700	\$5,000	\$3,500	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REMOVAL OF SURFACINGS / SQYD									
0310-0103000J	2018Q4	15111	GILLIAM	S002(226)	920	\$6.50	\$15.00	\$11.00	

REMOVAL OF GUARDRAIL / FOOT

0310-0113000A	2018Q2	15009	LAKE	STP-S019(024)	205	\$21.95	\$9.76	\$4.16	
---------------	--------	-------	------	---------------	-----	---------	--------	--------	--

ASPH PVMNT SAW CUTTING / FOOT

0310-0119000F	2018Q1	14967	WASCO	PLH-2013(004)	510	\$4.37	\$2.00	\$4.50	
		15046	KLAMATH	S020(039)	1,430	\$3.00	\$1.30	\$0.96	
	2018Q2	15009	LAKE	STP-S019(024)	660	\$2.85	\$3.00	\$3.15	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q1	14967	WASCO	PLH-2013(004)	0.50	\$7,720	\$4,000	\$5,000	
		15046	KLAMATH	S020(039)	1	\$11,100	\$15,000	\$4,215	
		15045	DESCHUTES	S004(193)	2.10	\$2,619	\$9,524	\$1,667	
	2018Q2	15009	LAKE	STP-S019(024)	1.25	\$10,800	\$19,200	\$2,138	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DITCH EXCAVATION / CUYD									
0330-0101000K	2018Q1	15045	DESCHUTES	S004(193)	156	\$32.50	\$30.00	\$17.00	
	2018Q2	15009	LAKE	STP-S019(024)	25	\$28.00	\$16.00	\$35.68	

TOE TRENCH EXCAVATION / CUYD									
0330-0103000K	2018Q1	15046	KLAMATH	S020(039)	310	\$16.00	\$15.00	\$21.16	

GENERAL EXCAVATION / CUYD									
0330-0105000K	2018Q1	14967	WASCO	PLH-2013(004)	300	\$38.43	\$38.00	\$175.00	
		15052	KLAMATH	S004(205)	1,080	\$41.00	\$25.00		
		15045	DESCHUTES	S004(193)	3,420	\$26.00	\$30.00	\$20.00	
	2018Q2	15009	LAKE	STP-S019(024)	705	\$47.90	\$19.00	\$33.69	
	2018Q3	15084	KLAMATH	0000(229)	20	\$161.13	\$528.00		

EMBANKMENT IN PLACE / CUYD									
0330-0123000K	2018Q1	15046	KLAMATH	S020(039)	1,355	\$21.62	\$23.00	\$23.21	

STONE EMBANKMENT / CUYD									
0330-0126000K	2018Q1	15046	KLAMATH	S020(039)	750	\$42.00	\$60.00	\$48.83	

REGION: 4									
PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH SUBGRADE STABILIZATION / SQYD									
0331-0106000J	2018Q2	15009	LAKE	STP-S019(024)	100	\$35.00	\$28.00	\$18.78	

24 INCH SUBGRADE STABILIZATION / SQYD									
0331-0112000J	2018Q1	15046	KLAMATH	S020(039)	1,505	\$26.00	\$37.00	\$47.45	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EMBANKMENT GEOTEXTILE / SQYD									
0350-0102000J	2018Q1	15046	KLAMATH	S020(039)	213	\$4.00	\$1.20	\$1.53	

RIPRAP GEOTEXTILE, TYPE 1 / SQYD									
0350-0103000J	2018Q1	15046	KLAMATH	S020(039)	30	\$2.00	\$2.00	\$1.53	

RIPRAP GEOTEXTILE, TYPE 2 / SQYD									
0350-0104000J	2018Q1	15046	KLAMATH	S020(039)	3,660	\$2.10	\$1.50	\$1.53	
	2018Q2	15009	LAKE	STP-S019(024)	500	\$1.50	\$2.00	\$2.98	

SUBGRADE GEOTEXTILE / SQYD									
0350-0105000J	2018Q1	14967	WASCO	PLH-2013(004)	715	\$2.51	\$2.00	\$1.60	
		15046	KLAMATH	S020(039)	3,900	\$1.20	\$1.00	\$1.05	
	2018Q2	15009	LAKE	STP-S019(024)	2,100	\$1.50	\$1.00	\$1.12	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LOOSE RIPRAP, CLASS 50 / CUYD									
0390-0105000K	2018Q1	15046	KLAMATH	S020(039)	20	\$90.00	\$111.00	\$116.33	
		15045	DESCHUTES	S004(193)	78	\$54.00	\$75.00	\$75.00	
	2018Q2	15009	LAKE	STP-S019(024)	30	\$80.20	\$80.00	\$102.27	

LOOSE RIPRAP, CLASS 100 / CUYD									
0390-0108000K	2018Q2	15009	LAKE	STP-S019(024)	95	\$75.20	\$65.00	\$93.90	

LOOSE RIPRAP, CLASS 200 / CUYD									
0390-0111000K	2018Q1	15046	KLAMATH	S020(039)	200	\$78.00	\$65.00	\$77.88	
	2018Q2	15009	LAKE	STP-S019(024)	115	\$70.20	\$69.00	\$101.78	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----
MAINLINE VIDEO INSPECTION / FOOT									
0415-0100000F	2018Q1	15046	KLAMATH	S020(039)	56	\$40.00	\$7.00	\$2.20	
		15045	DESCHUTES	S004(193)	2,109	\$2.15	\$4.00	\$2.00	
	2018Q2	15009	LAKE	STP-S019(024)	236	\$10.00	\$12.00	\$10.00	
	2018Q4	15111	GILLIAM	S002(226)	30	\$21.00	\$60.00	\$20.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010012AF	2018Q2	15009	LAKE	STP-S019(024)	136	\$40.00	\$55.00	\$54.95	

15 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010015AF	2018Q4	15111	GILLIAM	S002(226)	30	\$110.00	\$195.00	\$130.00	

24 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010024AF	2018Q2	15009	LAKE	STP-S019(024)	84	\$68.00	\$65.00	\$94.91	

36 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010036AF	2018Q1	15046	KLAMATH	S020(039)	56	\$164.00	\$100.00	\$162.71	

____ INCH ARCH TYPE PIPE, ____ DEPTH / FOOT									
0445-0150000F	2018Q2	15009	LAKE	STP-S019(024)	16	\$90.00	\$140.00	\$264.75	

12 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035012AF	2018Q1	15045	DESCHUTES	S004(193)	1,257	\$78.00	\$45.00	\$52.00	

12 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035012BF	2018Q1	15045	DESCHUTES	S004(193)	641	\$113.00	\$47.00	\$67.00	

18 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035018BF	2018Q1	15045	DESCHUTES	S004(193)	99	\$135.00	\$52.00	\$92.00	

3 INCH PVC PIPE, 5 FT DEPTH / FOOT									
0445-052003AF	2018Q1	15045	DESCHUTES	S004(193)	216	\$43.00	\$10.00	\$2.50	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH DUCT IRON PIPE, 5 FT / FOOT									
0445-060012AF	2018Q1	15045	DESCHUTES	S004(193)	112	\$113.00	\$80.00	\$100.00	

SLOPED END SECTIONS, 12 INCH / EACH									
0445-0700120E	2018Q2	15009	LAKE	STP-S019(024)	5	\$200.00	\$160.00	\$156.00	

SLOPED END SECTIONS, 18 INCH / EACH									
0445-0700180E	2018Q1	15045	DESCHUTES	S004(193)	1	\$375.00	\$350.00	\$300.00	

SLOPED END SECTIONS, 24 INCH / EACH									
0445-0700240E	2018Q2	15009	LAKE	STP-S019(024)	2	\$250.00	\$240.00	\$225.00	

SLOPED END SECTIONS, 36 INCH / EACH									
0445-0700360E	2018Q1	15046	KLAMATH	S020(039)	2	\$450.00	\$100.00	\$108.38	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONC MANHOLES, SEDIMENTATION / EACH									
0470-0113000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$4,850	\$3,500	\$7,250	
CONCRETE INLETS, TYPE CG-3 / EACH									
0470-0309000E	2018Q1	15045	DESCHUTES	S004(193)	28	\$750	\$2,000	\$2,500	
CONC INLETS, TYPE CG-3 (MOD / EACH									
0470-0310000E	2018Q1	15045	DESCHUTES	S004(193)	15	\$950.00	\$800.00	\$550.00	
CONCRETE INLETS, TYPE D / EACH									
0470-0311000E	2018Q2	15009	LAKE	STP-S019(024)	1	\$1,100	\$2,200	\$3,650	
CONCRETE INLETS, TYPE G-1 / EACH									
0470-0313000E	2018Q1	15045	DESCHUTES	S004(193)	10	\$950	\$1,550	\$1,800	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q1	15046	KLAMATH	S020(039)	436	\$12.50	\$12.50	\$15.05	
		15052	KLAMATH	S004(205)	3,900	\$6.25	\$10.00		
	2018Q2	15009	LAKE	STP-S019(024)	75	\$18.00	\$18.00	\$53.34	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ADJUSTING BOXES / EACH									
0490-0100000E	2018Q1	15045	DESCHUTES	S004(193)	37	\$950.00	\$250.00	\$900.00	

ADJUSTING INLETS / EACH

0490-0105000E	2018Q4	15111	GILLIAM	S002(226)	29	\$500	\$500	\$1,000	
---------------	--------	-------	---------	-----------	----	-------	-------	---------	--

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE REMOVAL WORK / SQFT									
0501-0100000A	2018Q1	15052	KLAMATH	S004(205)	236.33	\$99.44	\$613.55		
	2018Q2	15079	DESCHUTES	S004(218)	19,700	\$20.43	\$20.56	\$22.79	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD									
0503-0102000J	2018Q1	15052	KLAMATH	S004(205)	332.50	\$31.00	\$48.00		
	2018Q4	15111	GILLIAM	S002(226)	1,327	\$6.00	\$10.50	\$11.00	

BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD

0503-0103000J	2018Q1	15052	KLAMATH	S004(205)	263	\$3.00	\$26.00		
		15052	KLAMATH	S004(205)	297	\$3.00	\$26.00		
		15045	DESCHUTES	S004(193)	306	\$18.35	\$28.00	\$1.35	
		15045	DESCHUTES	S004(193)	306	\$18.35	\$28.00	\$1.35	
		15052	KLAMATH	S004(205)	323.50	\$3.00	\$26.00		
		15055	KLAMATH	S004(213)	356	\$11.58	\$1.34		
		15052	KLAMATH	S004(205)	477.50	\$3.00	\$26.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

SHORING, CRIBBING, AND COFFERDAMS / SQYD

0510-0100000A	2018Q1	15046	KLAMATH	S020(039)	54	\$796.30	\$648.15	\$386.20	
---------------	--------	-------	---------	-----------	----	----------	----------	----------	--

STRUCTURE EXCAVATION / CUYD

0510-0101000A	2018Q1	15046	KLAMATH	S020(039)	662.80	\$17.25	\$18.11	\$26.04	
---------------	--------	-------	---------	-----------	--------	---------	---------	---------	--

	2018Q2	15009	LAKE	STP-S019(024)	550	\$69.39	\$18.00	\$19.87	
--	--------	-------	------	---------------	-----	---------	---------	---------	--

GRANULAR WALL BACKFILL / CUYD

0510-0106000A	2018Q2	15009	LAKE	STP-S019(024)	20	\$400.00	\$65.00	\$148.40	
---------------	--------	-------	------	---------------	----	----------	---------	----------	--

GRANULAR STRUCTURE BACKFILL / CUYD

0510-0108000A	2018Q1	15046	KLAMATH	S020(039)	267	\$55.81	\$127.34	\$141.53	
---------------	--------	-------	---------	-----------	-----	---------	----------	----------	--

	2018Q2	15009	LAKE	STP-S019(024)	120	\$243.81	\$60.00	\$218.88	
--	--------	-------	------	---------------	-----	----------	---------	----------	--

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

COATED REINFORCEMENT / LB

0530-0103000A	2018Q1	15052	KLAMATH	S004(205)	575	\$33.57	\$20.87		
---------------	--------	-------	---------	-----------	-----	---------	---------	--	--

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

GENERAL STRC CONCRETE, CLASS 3300 / CUYD

0540-0301000A	2018Q1	15052	KLAMATH	S004(205)	4.50	\$8,000	\$4,444		
---------------	--------	-------	---------	-----------	------	---------	---------	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
STRIP SEALS / FOOT									
0585-0214000A	2018Q1	15052	KLAMATH	S004(205)	118.17	\$1,955	\$1,396		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLYMER MEMBRANE / SQFT									
0590-0100000J	2018Q4	15111	GILLIAM	S002(226)	11,945	\$5.85	\$4.50	\$4.75	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT									
0591-0100000J	2018Q1	15046	KLAMATH	S020(039)	1,038	\$13.70	\$13.20	\$17.12	
		15052	KLAMATH	S004(205)	2,992	\$10.80	\$15.00		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONCRETE BOX CULVERTS / FOOT									
0595-0100000F	2018Q1	15046	KLAMATH	S020(039)	47.20	\$2,480	\$2,600	\$3,420	
		15009	LAKE	STP-S019(024)	70	\$2,985	\$2,435	\$2,643	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 0 - 2 INCH / SQYD									
0620-0104000J	2018Q1	14967	WASCO	PLH-2013(004)	265	\$14.51	\$18.00	\$26.00	
		15052	KLAMATH	S004(205)	8,250	\$3.00	\$2.15		
	2018Q4	15111	GILLIAM	S002(226)	3,500	\$4.00	\$1.65	\$4.50	

COLD PLN PVMT REMV 0 - 3 INCH / SQYD									
0620-0106000J	2018Q4	15111	GILLIAM	S002(226)	5,200	\$2.64	\$1.65	\$4.50	

COLD PLN PVMT REMV 2 - 4 INCH / SQYD									
0620-0112000J	2018Q4	15111	GILLIAM	S002(226)	1,400	\$6.00	\$2.00	\$6.25	

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-0120000J	2018Q1	15046	KLAMATH	S020(039)	135	\$35.00	\$35.00	\$42.71	
		14967	WASCO	PLH-2013(004)	600	\$14.37	\$18.00	\$26.00	
		15055	KLAMATH	S004(213)	1,400	\$5.28	\$1.34		
		15045	DESCHUTES	S004(193)	3,700	\$2.85	\$2.25	\$1.20	
		15052	KLAMATH	S004(205)	27,000	\$1.10	\$1.30		
	2018Q2	15009	LAKE	STP-S019(024)	150	\$60.00	\$60.00	\$60.00	
	2018Q4	15111	GILLIAM	S002(226)	3,500	\$3.90	\$8.00	\$2.25	
		15111	GILLIAM	S002(226)	16,100	\$1.75	\$1.30	\$3.25	

COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-0121000J	2018Q1	15045	DESCHUTES	S004(193)	361,000	\$1.80	\$1.35	\$1.30	
	2018Q4	15111	GILLIAM	S002(226)	226,000	\$0.50	\$1.35	\$1.20	

COLD PLN PVMT REMV 3 INCH / SQYD									
0620-0122000J	2018Q1	15052	KLAMATH	S004(205)	850	\$10.00	\$1.50		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COLD PLN PVMT REMV 3 INCH / SQYD									
0620-0122000J	(cont)	15045	DESCHUTES	S004(193)	85,500	\$1.88	\$1.35	\$1.50	
		15052	KLAMATH	S004(205)	197,000	\$1.75	\$1.50		
		15055	KLAMATH	S004(213)	382,000	\$1.13	\$1.50		
	2018Q4	15111	GILLIAM	S002(226)	150,000	\$0.65	\$1.25	\$1.45	
COLD PLN PVMT REMV 5 INCH / SQYD									
0620-0124000J	2018Q1	15055	KLAMATH	S004(213)	15,500	\$2.09	\$2.35		
	2018Q4	15111	GILLIAM	S002(226)	91,000	\$1.10	\$1.85	\$2.25	
COLD PLN PVMT REMV 6 INCH / SQYD									
0620-0125000J	2018Q1	15055	KLAMATH	S004(213)	5,200	\$4.85	\$3.00		
		15052	KLAMATH	S004(205)	15,500	\$3.00	\$6.50		
		15045	DESCHUTES	S004(193)	22,000	\$3.94	\$2.45	\$3.70	
COLD PLN PVMT REMV 7 INCH / SQYD									
0620-0126000J	2018Q1	15052	KLAMATH	S004(205)	11,200	\$3.00	\$7.00		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0640-0100000M	2018Q1	14967	WASCO	PLH-2013(004)	525	\$29.26	\$36.00	\$55.00	
	2018Q3	15084	KLAMATH	0000(229)	60	\$100.39	\$18.05		
	2018Q4	15111	GILLIAM	S002(226)	350	\$40.00	\$20.00	\$14.00	
AGGREGATE SHOULDERS / TON									
0640-0101000M	2018Q1	15052	KLAMATH	S004(205)	700	\$25.00	\$32.00		
	2018Q4	15111	GILLIAM	S002(226)	10,500	\$23.00	\$16.50	\$20.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0641-0102000M	2018Q1	15045	DESCHUTES	S004(193)	3,180	\$36.70	\$31.00	\$27.00	
PLANT MIX AGGREGATE BASE / TON									
0641-0128000M	2018Q1	15046	KLAMATH	S020(039)	3,000	\$27.00	\$23.00	\$25.03	
	2018Q2	15009	LAKE	STP-S019(024)	1,700	\$31.00	\$31.40	\$31.48	
AGGREGATE SHOULDERS / TON									
0641-0130000M	2018Q1	15045	DESCHUTES	S004(193)	260	\$81.00	\$35.00	\$38.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULS ASPHALT IN FOG COAT / TON									
0705-0101000M	2018Q1	15052	KLAMATH	S004(205)	17	\$500.00	\$800.00		
		15055	KLAMATH	S004(213)	80.30	\$338.77	\$495.00		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-0100000M	2018Q1	15052	KLAMATH	S004(205)	108	\$385.00	\$450.00		
		15055	KLAMATH	S004(213)	150	\$400.00	\$410.00		
		15045	DESCHUTES	S004(193)	188	\$550.00	\$425.00	\$410.00	
	2018Q4	15111	GILLIAM	S002(226)	240	\$504.00	\$825.00	\$537.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COMMERCIAL ASPHALT CONCRETE PAVEMENT / TON									
0740-0100000M	2018Q3	15084	KLAMATH	0000(229)	25	\$680.00	\$679.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q1	14967	WASCO	PLH-2013(004)	425	\$138.71	\$142.00	\$130.00	
		15046	KLAMATH	S020(039)	1,400	\$131.00	\$131.00	\$157.76	
	2018Q2	15009	LAKE	STP-S019(024)	400	\$250.00	\$294.00	\$250.00	

LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON									
0744-0331000M	2018Q1	14967	WASCO	PLH-2013(004)	285	\$138.71	\$142.00	\$130.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 3, 1/2 INCH LIME TREATED ACP / TON									
0745-0322000M	2018Q4	15111	GILLIAM	S002(226)	33,500	\$63.00	\$36.50	\$28.00	

LEVEL 3, 1/2 IN LIME TR ACP IN TEMPORARY / TON									
0745-0351000M	2018Q4	15111	GILLIAM	S002(226)	1,750	\$0.10	\$60.00	\$60.00	

LEVEL 4, 1/2 INCH LIME TREATED ACP / TON									
0745-0422000M	2018Q1	15052	KLAMATH	S004(205)	51,800	\$33.00	\$55.00		
		15055	KLAMATH	S004(213)	71,500	\$26.00	\$35.50		
		15045	DESCHUTES	S004(193)	75,420	\$22.70	\$26.00	\$33.00	
	2018Q4	15111	GILLIAM	S002(226)	123,000	\$64.00	\$29.50	\$28.50	

LEVEL 4, 1/2 IN LIME TR ACP IN LEVELING / TON									
0745-0434000M	2018Q1	15052	KLAMATH	S004(205)	15	\$175	\$1,000		
		15045	DESCHUTES	S004(193)	140	\$55.00	\$26.00	\$100.00	

PG 64-28 ASPHALT IN _____ ACP / TON									
0745-0622000M	2018Q4	15111	GILLIAM	S002(226)	100	\$0.10	\$385.00	\$536.00	
		15111	GILLIAM	S002(226)	1,900	\$0.10	\$385.00	\$536.00	

PG 70-28ER ASPHALT IN _____ ACP / TON									
0745-0642100M	2018Q1	15052	KLAMATH	S004(205)	1	\$565.00	\$0.01		
		15045	DESCHUTES	S004(193)	9	\$536.00	\$545.00	\$500.00	
		15052	KLAMATH	S004(205)	3,000	\$565.00	\$485.00		
		15055	KLAMATH	S004(213)	4,100	\$565.00	\$500.00		
		15045	DESCHUTES	S004(193)	4,738	\$536.00	\$545.00	\$510.00	
	2018Q4	15111	GILLIAM	S002(226)	6,600	\$0.10	\$460.00	\$607.00	

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH									
0745-0900000E	2018Q1	15055	KLAMATH	S004(213)	1	\$2,700	\$1,750		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH		15045	DESCHUTES	S004(193)	2	\$2,500	\$1,500	\$2,000	
0745-0900000E	(cont)	15052	KLAMATH	S004(205)	4	\$1,200	\$2,500		
	2018Q4	15111	GILLIAM	S002(226)	3	\$900	\$1,000	\$1,500	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD									
0748-0103000J	2018Q1	15052	KLAMATH	S004(205)	1,500	\$25.00	\$26.00		
		15055	KLAMATH	S004(213)	1,500	\$25.00	\$15.00		
		15045	DESCHUTES	S004(193)	3,500	\$31.25	\$2.50	\$8.00	
	2018Q4	15111	GILLIAM	S002(226)	150	\$23.00	\$40.00	\$42.00	

42 INCH ASPH CONC PAVEMENT REPAIR / SQYD

0748-0121000J	2018Q1	15052	KLAMATH	S004(205)	150	\$130.00	\$70.00		
---------------	--------	-------	---------	-----------	-----	----------	---------	--	--

48 INC ASPH CONC PAVEMENT REPAIR / SQYD

0748-0122000J	2018Q1	15055	KLAMATH	S004(213)	150	\$180.00	\$0.01		
	2018Q4	15111	GILLIAM	S002(226)	200	\$120.00	\$130.00	\$81.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EXTRA FOR ASPHALT APPROACHES / EACH									
0749-0100000E	2018Q1	14967	WASCO	PLH-2013(004)	1	\$2,180	\$860	\$1,975	
		15046	KLAMATH	S020(039)	5	\$1,000	\$1,000	\$1,204	
		15052	KLAMATH	S004(205)	15	\$1,500	\$3,000		
		15045	DESCHUTES	S004(193)	33	\$550.00	\$500.00	\$850.00	
	2018Q2	15009	LAKE	STP-S019(024)	4	\$1,900	\$1,200	\$1,900	
	2018Q4	15111	GILLIAM	S002(226)	14	\$1,050	\$1,200	\$2,500	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS, MODIFIED / FOOT									
0759-0102000F	2018Q4	15111	GILLIAM	S002(226)	37.90	\$58.00	\$100.00	\$55.00	

CONC CURBS, CURB AND GUTTER / FOOT									
0759-0103000F	2018Q1	15045	DESCHUTES	S004(193)	3,900	\$27.00	\$27.00	\$27.00	
	2018Q3	15084	KLAMATH	0000(229)	87	\$132.63	\$50.85		
	2018Q4	15111	GILLIAM	S002(226)	65.10	\$45.00	\$55.00	\$65.00	

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q1	15045	DESCHUTES	S004(193)	420	\$25.00	\$25.00	\$25.00	

CONCRETE ISLANDS / SQFT									
0759-0122000J	2018Q1	15045	DESCHUTES	S004(193)	800	\$15.00	\$15.00	\$15.00	
	2018Q3	15084	KLAMATH	0000(229)	370	\$24.00	\$44.00		

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q1	15045	DESCHUTES	S004(193)	10,800	\$5.50	\$5.50	\$5.50	

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q1	15045	DESCHUTES	S004(193)	26,700	\$4.85	\$4.85	\$4.85	
	2018Q3	15084	KLAMATH	0000(229)	485	\$19.48	\$12.75		
	2018Q4	15111	GILLIAM	S002(226)	310	\$10.00	\$12.50	\$12.00	

3 INCH CONCRETE SURFACING / SQFT									
0759-0137000J	2018Q3	15084	KLAMATH	0000(229)	1,405	\$15.04	\$12.75		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXTRA FOR NEW SIDEWALK RAMPS / EACH									
0759-0154000E	2018Q1	15045	DESCHUTES	S004(193)	34	\$1,100	\$1,100	\$1,100	
	2018Q3	15084	KLAMATH	0000(229)	2	\$1,250	\$12,700		

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q4	15111	GILLIAM	S002(226)	2	\$1,000	\$1,450	\$1,000	

TRUNCATED DOMES ON NEW SURFACES / EACH									
0759-0510000E	2018Q1	15045	DESCHUTES	S004(193)	43	\$650.00	\$650.00	\$650.00	
	2018Q3	15084	KLAMATH	0000(229)	4	\$537.00	\$382.00		
	2018Q4	15111	GILLIAM	S002(226)	2	\$1,000	\$900	\$500	

TRUNCATED DOMES ON EXISTING SURFACES / EACH									
0759-0520000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$750.00	\$750.00	\$750.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

UNIT PAVERS / SQFT									
0760-0100000J	2018Q1	15045	DESCHUTES	S004(193)	240	\$35.00	\$25.00	\$13.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL, TYPE 3 / FOOT									
0810-0107000F	2018Q1	14967	WASCO	PLH-2013(004)	37.50	\$212.53	\$198.00	\$226.00	

GUARDRAIL, TYPE 4 / FOOT									
0810-0109000F	2018Q2	15009	LAKE	STP-S019(024)	37.50	\$50.00	\$44.00	\$68.00	

GUARDRAIL, TYPE 4 (MODIFIED) / FOOT									
0810-0110000F	2018Q2	15009	LAKE	STP-S019(024)	12.50	\$200.00	\$70.00	\$300.00	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0120000E	2018Q1	15052	KLAMATH	S004(205)	1	\$1,000	\$1,000		
	2018Q2	15009	LAKE	STP-S019(024)	6	\$850	\$710	\$1,250	
	2018Q4	15111	GILLIAM	S002(226)	26	\$900	\$900	\$1,000	

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q1	14967	WASCO	PLH-2013(004)	4	\$335.40	\$125.00	\$72.00	
	2018Q2	15009	LAKE	STP-S019(024)	3	\$95.00	\$90.00	\$250.00	
	2018Q4	15111	GILLIAM	S002(226)	19	\$125.00	\$125.00	\$125.00	

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q1	15052	KLAMATH	S004(205)	8	\$2,800	\$2,800		
	2018Q2	15009	LAKE	STP-S019(024)	1	\$500	\$600	\$3,500	
	2018Q4	15111	GILLIAM	S002(226)	5	\$2,500	\$2,500	\$2,500	

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q4	15111	GILLIAM	S002(226)	2	\$1,000	\$1,000	\$1,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q1	15046	KLAMATH	S020(039)	4	\$4,150	\$2,640	\$3,179	
		15052	KLAMATH	S004(205)	6	\$2,950	\$2,950		
	2018Q2	15009	LAKE	STP-S019(024)	1	\$3,175	\$2,600	\$3,500	
	2018Q4	15111	GILLIAM	S002(226)	12	\$3,000	\$3,000	\$3,000	

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q2	15009	LAKE	STP-S019(024)	2	\$100.00	\$112.00	\$500.00	

31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	2018Q1	15046	KLAMATH	S020(039)	50	\$65.00	\$85.00	\$102.36	
		15052	KLAMATH	S004(205)	100	\$48.00	\$48.00		
		15046	KLAMATH	S020(039)	450	\$22.00	\$21.50	\$25.89	
		15052	KLAMATH	S004(205)	700	\$21.00	\$21.00		
	2018Q2	15009	LAKE	STP-S019(024)	12.50	\$170.00	\$68.00	\$250.00	
		15009	LAKE	STP-S019(024)	12.50	\$64.00	\$54.00	\$100.00	
		15009	LAKE	STP-S019(024)	600	\$35.00	\$24.00	\$25.00	
	2018Q4	15111	GILLIAM	S002(226)	37.50	\$25.00	\$25.00	\$25.00	
		15111	GILLIAM	S002(226)	170	\$41.00	\$41.00	\$41.00	
		15111	GILLIAM	S002(226)	58,500	\$20.50	\$20.50	\$20.50	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING GUARDRAIL / FOOT									
0812-0101000F	2018Q1	15052	KLAMATH	S004(205)	7,410	\$2.25	\$2.25		
	2018Q4	15111	GILLIAM	S002(226)	50	\$5.00	\$5.00	\$5.00	

METAL BEAM RAILS / EACH									
0812-0104000E	2018Q1	15052	KLAMATH	S004(205)	30	\$270.00	\$270.00		

GUARDRAIL POSTS / EACH									
0812-0106000E	2018Q1	15052	KLAMATH	S004(205)	210	\$90.00	\$90.00		

GUARDRAIL BLOCKS / EACH									
0812-0108000E	2018Q1	15052	KLAMATH	S004(205)	210	\$17.50	\$17.50		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BOLLARDS / EACH									
0815-0100000E	2018Q1	15045	DESCHUTES	S004(193)	26	\$400.00	\$500.00	\$350.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE BARRIER / FOOT									
0820-0100000F	2018Q4	15111	GILLIAM	S002(226)	450	\$80.00	\$50.00	\$50.00	

CONCRETE BARRIER, TALL / FOOT									
0820-0127000F	2018Q1	15052	KLAMATH	S004(205)	5,638	\$80.00	\$100.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1 / EACH									
0840-0100000E	2018Q1	15055	KLAMATH	S004(213)	840	\$39.50	\$39.50		
	2018Q4	15097	DESCHUTES	C017(019)	320	\$40.32	\$130.00		
		15111	GILLIAM	S002(226)	410	\$35.00	\$35.00	\$35.00	

DELINEATORS, TYPE 2 / EACH									
0840-0102000E	2018Q1	15046	KLAMATH	S020(039)	8	\$60.00	\$41.00	\$49.38	
		14967	WASCO	PLH-2013(004)	10	\$103.41	\$41.00	\$36.00	
		15052	KLAMATH	S004(205)	200	\$39.00	\$39.00		
		15045	DESCHUTES	S004(193)	450	\$36.00	\$36.00	\$38.00	
	2018Q3	15084	KLAMATH	0000(229)	8	\$62.50	\$127.00		
	2018Q4	15097	DESCHUTES	C017(019)	1,730	\$40.88	\$130.00		

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	2018Q1	15052	KLAMATH	S004(205)	230	\$17.50	\$17.50		
	2018Q4	15111	GILLIAM	S002(226)	190	\$22.00	\$22.50	\$22.50	

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	2018Q1	15046	KLAMATH	S020(039)	5	\$65.00	\$31.00	\$37.33	
		15055	KLAMATH	S004(213)	110	\$45.00	\$45.00		
	2018Q2	15009	LAKE	STP-S019(024)	5	\$30.00	\$65.00	\$25.00	

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	2018Q1	15055	KLAMATH	S004(213)	11	\$15.00	\$15.00		
		15052	KLAMATH	S004(205)	560	\$7.00	\$5.35		
	2018Q4	15111	GILLIAM	S002(226)	750	\$8.00	\$8.00	\$8.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH

0842-0101000E	2018Q1	15045	DESCHUTES	S004(193)	3	\$55.00	\$55.00	\$38.00	
---------------	--------	-------	-----------	-----------	---	---------	---------	---------	--

FIELD FACILITY MARKERS, TYPE S1 RED / EACH

0842-0102000E	2018Q1	15045	DESCHUTES	S004(193)	3	\$55.00	\$55.00	\$38.00	
---------------	--------	-------	-----------	-----------	---	---------	---------	---------	--

FIELD FACILITY MARKERS, TYPE S2 / EACH

0842-0103000E	2018Q1	15045	DESCHUTES	S004(193)	6	\$150.00	\$150.00	\$65.00	
	2018Q2	15009	LAKE	STP-S019(024)	1	\$95.00	\$70.00	\$250.00	

CULVERT DRAINAGE MARKERS, TYPE 1 / EACH

0842-0201000E	2018Q1	15052	KLAMATH	S004(205)	3	\$100.00	\$45.00		
		15055	KLAMATH	S004(213)	22	\$75.00	\$75.00		

BRIDGE IDENTIFICATION MARKERS / EACH

0842-0401000E	2018Q1	15046	KLAMATH	S020(039)	2	\$85.00	\$152.00	\$120.42	
---------------	--------	-------	---------	-----------	---	---------	----------	----------	--

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

BI-DIR YELLOW TYPE 1AR MARKERS / EACH

0855-0103000E	2018Q1	15052	KLAMATH	S004(205)	900	\$2.00	\$13.15		
---------------	--------	-------	---------	-----------	-----	--------	---------	--	--

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH

0855-0106000E	2018Q1	15052	KLAMATH	S004(205)	70	\$15.00	\$8.80		
		15045	DESCHUTES	S004(193)	990	\$9.00	\$9.00	\$9.15	
		15055	KLAMATH	S004(213)	1,200	\$9.75	\$9.75		

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH

0855-0107000E	2018Q1	15055	KLAMATH	S004(213)	3,000	\$9.75	\$9.75		
		15045	DESCHUTES	S004(193)	3,200	\$9.00	\$9.00	\$9.15	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH									
0856-0101000E	2018Q1	15045	DESCHUTES	S004(193)	40	\$115.00	\$115.00	\$120.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONTINUOUS RUMBLE STRIPS / MILE									
0857-0101000L	2018Q1	15045	DESCHUTES	S004(193)	2.32	\$1,275	\$1,275	\$1,300	
		15055	KLAMATH	S004(213)	16.71	\$1,295	\$1,295		
	2018Q4	15097	DESCHUTES	C017(019)	9.15	\$1,325	\$1,200		
		15111	GILLIAM	S002(226)	9.26	\$1,115	\$1,150	\$1,150	

GAP PATTERN RUMBLE STRIPS / MILE

0857-0101500L	2018Q1	15052	KLAMATH	S004(205)	10.72	\$1,350	\$1,900		
		15055	KLAMATH	S004(213)	19.44	\$1,295	\$1,295		
		15045	DESCHUTES	S004(193)	30.68	\$1,275	\$1,275	\$1,300	
	2018Q4	15111	GILLIAM	S002(226)	20.87	\$1,115	\$1,150	\$1,150	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT									
0860-0200000F	2018Q1	15046	KLAMATH	S020(039)	1,800	\$0.60	\$0.60	\$0.72	
	2018Q2	15009	LAKE	STP-S019(024)	1,250	\$0.36	\$4.04	\$0.36	
	2018Q3	15084	KLAMATH	0000(229)	198	\$5.25	\$6.70		
	2018Q4	15111	GILLIAM	S002(226)	790	\$1.50	\$3.00	\$3.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

METHYL METHACRYLATE, SPRAY, SURF, N-PROF / FOOT

0865-0119500F	2018Q4	15097	DESCHUTES	C017(019)	278,000	\$1.29	\$1.85		
---------------	--------	-------	-----------	-----------	---------	--------	--------	--	--

PVMNT MARK TAPE, GROOVED, PATTERNED / FOOT

0865-0126100F	2018Q4	15111	GILLIAM	S002(226)	32,500	\$3.75	\$3.25	\$3.25	
---------------	--------	-------	---------	-----------	--------	--------	--------	--------	--

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

PLURAL COMPONENT, SPRAYED, SURFACE / FOOT

0866-0113000F	2018Q1	14967	WASCO	PLH-2013(004)	1,640	\$11.23	\$8.50	\$9.00	
		15045	DESCHUTES	S004(193)	157,000	\$0.42	\$0.41	\$0.45	

PLURAL COMPONENT, SPRAYED, GROOVED / FOOT

0866-0114000F	2018Q1	15045	DESCHUTES	S004(193)	219,400	\$0.60	\$0.59	\$0.60	
		15052	KLAMATH	S004(205)	274,000	\$0.54	\$0.60		
		15055	KLAMATH	S004(213)	361,000	\$0.63	\$0.63		
	2018Q4	15111	GILLIAM	S002(226)	298,000	\$0.56	\$0.56	\$0.56	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B: ARROWS / EACH									
0867-0103000E	2018Q1	14967	WASCO	PLH-2013(004)	1	\$990.79	\$750.00	\$775.00	
		15052	KLAMATH	S004(205)	16	\$300.00	\$250.00		
		15045	DESCHUTES	S004(193)	54	\$285.00	\$285.00	\$290.00	
	2018Q4	15111	GILLIAM	S002(226)	5	\$415.00	\$385.00	\$385.00	

PVMT LEGEND, TYPE B-HS: ARROWS / EACH									
0867-0103100E	2018Q1	15055	KLAMATH	S004(213)	54	\$300.00	\$300.00		

PVMT LEGEND, TYPE B: R/R XING / EACH									
0867-0119000E	2018Q1	15045	DESCHUTES	S004(193)	2	\$1,000	\$1,000	\$1,100	

PVMT LEGEND, TYPE B-HS: R/R XING / EACH									
0867-0119200E	2018Q1	14967	WASCO	PLH-2013(004)	2	\$2,642	\$2,000	\$2,040	

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH									
0867-0131000E	2018Q1	15045	DESCHUTES	S004(193)	20	\$295.00	\$295.00	\$300.00	
	2018Q3	15084	KLAMATH	0000(229)	2	\$475.00	\$605.00		

PAVEMENT BAR, TYPE B / SQFT									
0867-0145000J	2018Q1	15052	KLAMATH	S004(205)	130	\$10.00	\$45.00		
		14967	WASCO	PLH-2013(004)	230	\$17.17	\$13.00	\$13.50	
		15045	DESCHUTES	S004(193)	2,590	\$8.00	\$8.00	\$8.15	
	2018Q2	15009	LAKE	STP-S019(024)	24	\$18.50	\$20.00	\$18.50	
	2018Q4	15111	GILLIAM	S002(226)	130	\$12.00	\$9.00	\$9.00	
		15097	DESCHUTES	C017(019)	260	\$9.00	\$20.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PAVEMENT BAR, TYPE B-HS / SQFT									
0867-0145100J	2018Q1	15055	KLAMATH	S004(213)	130	\$11.00	\$11.00		
	2018Q3	15084	KLAMATH	0000(229)	108	\$16.75	\$21.35		

PVMNT LEGEND, TYPE B-HS: "XING" / EACH									
0867-0153100E	2018Q3	15084	KLAMATH	0000(229)	2	\$413	\$1,050		

PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH									
0867-0169100E	2018Q1	15045	DESCHUTES	S004(193)	5	\$50.00	\$50.00	\$50.00	

PVMNT LEGEND, TYPE B: DISABLED PARKING / EACH									
0867-0173000E	2018Q4	15111	GILLIAM	S002(226)	2	\$250.00	\$95.00	\$95.00	

PAVEMENT LEGEND, TYPE _____ : _____ / EACH									
0867-0174000E	2018Q3	15084	KLAMATH	0000(229)	2	\$875	\$2,250		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q1	15045	DESCHUTES	S004(193)	240	\$7.50	\$7.50	\$6.50	
	2018Q3	15084	KLAMATH	0000(229)	146	\$20.55	\$12.75		
	2018Q4	15097	DESCHUTES	C017(019)	3,648	\$9.35	\$25.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN SUPPORT FOOTINGS / CUYD									
0920-0100000A	2018Q1	15055	KLAMATH	S004(213)	0.99	\$2,869	\$2,869		
		14967	WASCO	PLH-2013(004)	2.20	\$2,547	\$1,273	\$2,091	
		15045	DESCHUTES	S004(193)	9.50	\$1,579	\$1,579	\$1,474	
	2018Q4	15111	GILLIAM	S002(226)	0.18	\$2,778	\$2,778	\$2,778	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
MULTIPST BRKWY SIGN SUPPORTS / LB									
0930-0111000A	2018Q1	15045	DESCHUTES	S004(193)	1,675	\$5.61	\$5.61	\$6.73	

TRIANG BASE BRKWY SIGN SUPP / LB

0930-0112000A	2018Q1	14967	WASCO	PLH-2013(004)	1,067	\$7.55	\$7.87	\$7.41	
		15045	DESCHUTES	S004(193)	1,120	\$7.86	\$7.86	\$8.24	

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB

0930-0114000A	2018Q1	14967	WASCO	PLH-2013(004)	96.10	\$4.06	\$13.63	\$8.06	
		15055	KLAMATH	S004(213)	1,125	\$3.76	\$3.76		
		15045	DESCHUTES	S004(193)	2,516	\$4.61	\$4.61	\$3.80	
	2018Q4	15111	GILLIAM	S002(226)	176.10	\$9.94	\$9.94	\$9.94	

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB

0930-0117000A	2018Q3	15084	KLAMATH	0000(229)	1	\$2,022	\$5,100		
---------------	--------	-------	---------	-----------	---	---------	---------	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT									
0940-0201000J	2018Q1	14967	WASCO	PLH-2013(004)	168.80	\$37.76	\$40.00	\$35.00	
		15052	KLAMATH	S004(205)	340	\$27.00	\$27.00		

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT									
0940-0202000J	2018Q3	15084	KLAMATH	0000(229)	84.50	\$35.51	\$44.60		
	2018Q4	15111	GILLIAM	S002(226)	5.30	\$17.00	\$17.00	\$17.00	
		15097	DESCHUTES	C017(019)	994	\$14.30	\$25.00		

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT									
0940-0203000J	2018Q1	14967	WASCO	PLH-2013(004)	9	\$43.54	\$19.00	\$21.00	
		15055	KLAMATH	S004(213)	115.30	\$15.00	\$15.00		
		15045	DESCHUTES	S004(193)	403.10	\$16.00	\$16.00	\$14.00	

SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT									
0940-0204000J	2018Q1	15045	DESCHUTES	S004(193)	211.30	\$27.00	\$27.00	\$28.00	
		15052	KLAMATH	S004(205)	440	\$30.00	\$30.00		

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLE FOUNDATIONS / EACH									
0970-0100000A	2018Q1	15045	DESCHUTES	S004(193)	8	\$1,325	\$1,325	\$1,325	

SWITCHING, CONDUIT, AND WIRING / FOOT									
0970-0105000A	2018Q1	15045	DESCHUTES	S004(193)	1	\$120,750	\$120,700	\$115,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FLASHING BEACON INSTALLATION, _____ / EACH									
0990-0106000A	2018Q1	15045	DESCHUTES	S004(193)	1	\$23,600	\$23,520	\$24,000	
		15045	DESCHUTES	S004(193)	1	\$15,000	\$14,910	\$15,000	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERMANENT SEEDING / ACRE									
1030-0108000R	2018Q1	15046	KLAMATH	S020(039)	0.77	\$7,600	\$4,000	\$7,225	
	2018Q2	15009	LAKE	STP-S019(024)	0.80	\$6,885	\$5,500	\$6,250	

PERM SEEDING, MIX NO 1 / ACRE									
1030-0109000R	2018Q1	15045	DESCHUTES	S004(193)	0.10	\$8,000	\$7,600	\$7,600	

LAWN SEEDING / ACRE									
1030-0138000R	2018Q3	15084	KLAMATH	0000(229)	0.10	\$8,000	\$4,450		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TOPSOIL / CUYD									
1040-0101000K	2018Q1	15045	DESCHUTES	S004(193)	78	\$70.00	\$68.50	\$68.50	
	2018Q3	15084	KLAMATH	0000(229)	20	\$100.00	\$63.70		

DECIDUOUS TREES, 3 INCH CALIPER / EACH									
1040-0132000E	2018Q1	15045	DESCHUTES	S004(193)	19	\$615.00	\$615.00	\$670.00	

SHRUBS, #1 CONTAINER / EACH									
1040-0153000E	2018Q1	15045	DESCHUTES	S004(193)	451	\$13.00	\$13.00	\$13.00	

SHRUBS, #2 CONTAINER / EACH									
1040-0154000E	2018Q1	15045	DESCHUTES	S004(193)	554	\$22.00	\$22.00	\$22.00	

SOD LAWN / SQYD									
1040-0189000J	2018Q1	15045	DESCHUTES	S004(193)	1,328	\$18.00	\$17.75	\$17.75	

CINDER MULCH / CUYD									
1040-0192000K	2018Q1	15045	DESCHUTES	S004(193)	92	\$75.00	\$75.00	\$75.00	

ROCK MULCH / TON									
1040-0196000M	2018Q4	15111	GILLIAM	S002(226)	86.10	\$42.00	\$0.01	\$50.00	

ROOT BARRIER / FOOT									
1040-0206000F	2018Q1	15045	DESCHUTES	S004(193)	190	\$8.50	\$9.00	\$8.85	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TYPE 1-5W FENCE / FOOT									
1050-0102000F	2018Q2	15009	LAKE	STP-S019(024)	565	\$16.00	\$16.00	\$16.00	

16 FOOT SINGLE GATES / EACH									
1050-0111000E	2018Q2	15009	LAKE	STP-S019(024)	1	\$1,200	\$2,400	\$2,520	

_____ CHAIN LINK FENCE / FOOT									
1050-0135000F	2018Q1	15045	DESCHUTES	S004(193)	175	\$30.00	\$38.00	\$38.00	

REMOVING AND REBUILDING FENCE / FOOT									
1050-0240000F	2018Q1	14967	WASCO	PLH-2013(004)	37	\$54.48	\$75.00	\$90.00	
		2018Q3	15084	KLAMATH	0000(229)	30	\$160.00	\$191.00	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MULTIPLE MAILBOX SUPPORTS / EACH									
1070-0101000E	2018Q2	15009	LAKE	STP-S019(024)	1	\$750.00	\$600.00	\$500.00	

MAILBOX CONCRETE COLLARS / EACH									
1070-0102000E	2018Q2	15009	LAKE	STP-S019(024)	1	\$450.00	\$450.00	\$200.00	

REMOVE & REINST MBOX SUPPORTS / EACH									
1070-0103000E	2018Q2	15009	LAKE	STP-S019(024)	1	\$475.00	\$240.00	\$150.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RESETTING EXISTING HYDRANTS / EACH									
1160-0101000E	2018Q1	15045	DESCHUTES	S004(193)	6	\$2,500	\$1,500	\$4,500	

HYDRANT EXTENSIONS / EACH									
1160-0105000E	2018Q1	15045	DESCHUTES	S004(193)	1	\$1,000	\$1,500	\$2,800	

REGION: 4

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
____ INCH _____ WATER SERVICE LINE / FOOT									
1170-0109000F	2018Q1	15045	DESCHUTES	S004(193)	35	\$80.00	\$25.00	\$95.00	

____ INCH WATER METER ASSEMBLY / EACH									
1170-0110000E	2018Q1	15045	DESCHUTES	S004(193)	2	\$2,300	\$3,000	\$2,500	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAINING / HOUR									
0100-0101000T	2018Q2	15062	UMATILLA	S006(159)	500	\$20.00	\$20.00	\$20.00	
		15068	UNION	S010(050)	600	\$20.00	\$20.00	\$20.00	
	2018Q3	15090	UNION	S006(158)	4,400	\$20.00	\$20.00	\$20.00	
2018Q4	15121	15101	MALHEUR	S006(157)	330	\$20.00	\$20.00	\$20.00	
			UMATILLA	S070(001)	700	\$20.00	\$20.00	\$20.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

TEMPORARY SIGNS / SQFT										
0225-0102000J	2018Q1	15054	GRANT	S005(062)	280	\$20.00	\$16.00	\$1.00		
		15056	GRANT	S048(021)	290	\$17.00	\$20.00	\$18.68		
	2018Q2	15069	UMATILLA	2220(007)	370	\$20.00	\$20.00			
		15068	UNION	S010(050)	475	\$18.00	\$18.00	\$21.00		
		15062	UMATILLA	S006(159)	1,600	\$13.50	\$15.00	\$15.00		
		15065	UMATILLA	S008(017)	1,600	\$19.00	\$13.00			
		15063	MALHEUR	S456(024)	2,700	\$14.00	\$21.00	\$12.00		
	2018Q3	15093	UNION	S341(004)	200	\$1.00	\$0.01	\$20.00		
		15090	UNION	S006(158)	2,630	\$21.00	\$13.50	\$13.50		
	2018Q4	15105	UMATILLA	SA00(075)	255	\$25.00	\$15.00			
		15101	UMATILLA	S070(001)	1,450	\$19.50	\$16.00	\$22.00		
		15121	MALHEUR	S006(157)	2,100	\$22.00	\$19.00	\$43.45		

TEMPORARY BARRICADES, TYPE II / EACH										
0225-0104000E	2018Q1	15056	GRANT	S048(021)	2	\$50.00	\$50.00	\$250.00		
		2018Q2	15063	MALHEUR	S456(024)	8	\$120.00	\$350.00	\$40.00	
			2018Q4	15105	UMATILLA	SA00(075)	8	\$160.00	\$75.00	

TEMP BARRICADES, TYPE III / EACH										
0225-0105000E	2018Q1	15056	GRANT	S048(021)	4	\$50.00	\$160.00	\$250.00		
		15054	GRANT	S005(062)	6	\$100.00	\$110.00	\$150.00		
	2018Q2	15063	MALHEUR	S456(024)	2	\$200.00	\$450.00	\$80.00		
		15065	UMATILLA	S008(017)	4	\$155.00	\$80.00			
		15069	UMATILLA	2220(007)	4	\$100.00	\$100.00			
		15068	UNION	S010(050)	15	\$175.00	\$80.00	\$165.00		
		15062	UMATILLA	S006(159)	16	\$80.00	\$85.00	\$100.00		
	2018Q3	15093	UNION	S341(004)	2	\$1.00	\$0.01	\$115.00		
		15090	UNION	S006(158)	25	\$120.00	\$80.00	\$80.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q4	15105	UMATILLA	SA00(075)	6	\$160.00	\$150.00		
		15121	MALHEUR	S006(157)	12	\$80.00	\$111.53	\$95.00	
		15101	UMATILLA	S070(001)	16	\$170.00	\$100.00	\$85.00	

TEMP GRD TYPE 2A REFL / FOOT									
0225-0108000F	2018Q3	15090	UNION	S006(158)	1,825	\$22.00	\$20.00	\$20.00	
	2018Q4	15101	UMATILLA	S070(001)	267.50	\$27.00	\$30.00	\$30.00	

TEMP GRD TYPE 3 REFLECTORIZED / FOOT									
0225-0110000F	2018Q3	15090	UNION	S006(158)	50	\$43.00	\$75.00	\$75.00	
	2018Q4	15101	UMATILLA	S070(001)	12.50	\$66.00	\$66.00	\$70.00	

TEMP GRD TYPE 4 REFLECTORIZED / FOOT									
0225-0112000F	2018Q3	15090	UNION	S006(158)	50	\$57.00	\$100.00	\$100.00	

TEMP GRD TERMINALS, FLAR / EACH									
0225-0114000E	2018Q3	15090	UNION	S006(158)	3	\$2,800	\$2,500	\$2,500	

TEMP GRD TERMINALS, NON-FLAR / EACH									
0225-0115000E	2018Q4	15101	UMATILLA	S070(001)	1	\$2,900	\$2,900	\$3,000	

TEMP GUARDRAIL TRANSITION / EACH									
0225-0117000E	2018Q3	15090	UNION	S006(158)	2	\$2,600	\$2,500	\$2,500	
	2018Q4	15101	UMATILLA	S070(001)	1	\$1,750	\$1,750	\$2,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q3	15090	UNION	S006(158)	23,250	\$17.00	\$16.00	\$16.00	
	2018Q4	15121	MALHEUR	S006(157)	3,325	\$40.00	\$43.00	\$40.00	
		15101	UMATILLA	S070(001)	4,300	\$15.00	\$25.00	\$35.00	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q3	15090	UNION	S006(158)	35,000	\$2.00	\$2.00	\$2.00	
	2018Q4	15121	MALHEUR	S006(157)	4,563	\$6.00	\$6.36	\$6.00	
		15101	UMATILLA	S070(001)	5,900	\$4.00	\$1.00	\$7.00	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q3	15090	UNION	S006(158)	5	\$1,300	\$1,250	\$1,250	
	2018Q4	15101	UMATILLA	S070(001)	4	\$1,300	\$1,250	\$2,500	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q3	15090	UNION	S006(158)	5	\$1,800	\$1,750	\$1,750	
	2018Q4	15121	MALHEUR	S006(157)	3	\$2,000	\$2,120	\$2,000	

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q3	15090	UNION	S006(158)	8	\$400.00	\$350.00	\$350.00	
	2018Q4	15101	UMATILLA	S070(001)	6	\$350.00	\$650.00	\$700.00	

MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	2018Q3	15090	UNION	S006(158)	8	\$400.00	\$350.00	\$350.00	
	2018Q4	15121	MALHEUR	S006(157)	6	\$500.00	\$529.91	\$500.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	2018Q2	15062	UMATILLA	S006(159)	1	\$50,000	\$37,000	\$25,000	
	2018Q3	15090	UNION	S006(158)	1	\$80,000	\$25,000	\$44,000	

REFLECTIVE BARRIER PANELS / EACH									
0225-0141100E	2018Q3	15090	UNION	S006(158)	200	\$17.00	\$16.50	\$16.50	

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q3	15090	UNION	S006(158)	2	\$1.00	\$1.00	\$1.00	
	2018Q4	15121	MALHEUR	S006(157)	4	\$1.00	\$1.06	\$1.00	

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q2	15062	UMATILLA	S006(159)	1	\$0	\$13,000	\$0	
	2018Q3	15090	UNION	S006(158)	1	\$4,700	\$0	\$1	

REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q3	15090	UNION	S006(158)	17	\$1.00	\$1.00	\$1.00	
	2018Q4	15101	UMATILLA	S070(001)	28	\$1.00	\$1.00	\$0.01	

PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q2	15069	UMATILLA	2220(007)	80	\$40.00	\$50.00		
	2018Q4	15105	UMATILLA	SA00(075)	880	\$3.00	\$20.00		

SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q3	15090	UNION	S006(158)	8,700	\$6.00	\$6.00	\$6.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	
SURFACE MOUNTED TUBULAR MRK / EACH										
0225-0142000E	2018Q4	15121	MALHEUR	S006(157)	86	\$40.00	\$39.65	\$75.00		
REPL SURFACE MNTD TUBULAR MRK / EACH										
0225-0143000E	2018Q4	15121	MALHEUR	S006(157)	29	\$50.00	\$39.65	\$1.00		
TEMPORARY PLASTIC DRUMS / EACH										
0225-0145000E	2018Q1	15056	GRANT	S048(021)	12	\$65.00	\$55.00	\$55.00		
		15054	GRANT	S005(062)	22	\$50.00	\$45.00	\$40.00		
	2018Q2	15063	MALHEUR	S456(024)	12	\$60.00	\$65.00	\$90.00		
		15065	UMATILLA	S008(017)	12	\$65.00	\$28.00			
		15069	UMATILLA	2220(007)	12	\$50.00	\$55.00			
		15068	UNION	S010(050)	80	\$60.00	\$42.00	\$55.00		
		15062	UMATILLA	S006(159)	150	\$28.00	\$30.00	\$100.00		
	2018Q3	15093	UNION	S341(004)	12	\$1.00	\$0.01	\$50.00		
		15090	UNION	S006(158)	225	\$42.00	\$28.00	\$28.00		
	2018Q4	15105	UMATILLA	SA00(075)	6	\$160.00	\$40.00			
		15121	MALHEUR	S006(157)	202	\$28.00	\$40.00	\$45.00		
		15101	UMATILLA	S070(001)	230	\$50.00	\$30.00	\$80.00		
TEMPORARY DELINEATORS / EACH										
0225-0147000E	2018Q1	15054	GRANT	S005(062)	39	\$50.00	\$45.00	\$50.00		
		2018Q3	15090	UNION	S006(158)	50	\$30.00	\$50.00	\$63.00	
			2018Q4	15101	UMATILLA	S070(001)	20	\$40.00	\$60.00	\$40.00
		15121	MALHEUR	S006(157)	156	\$35.00	\$26.50	\$35.00		
TEMP FLEXIBLE PVMT MARKERS / EACH										
0225-0149000E	2018Q2	15068	UNION	S010(050)	600	\$2.00	\$2.50	\$1.50		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	(cont)	15063	MALHEUR	S456(024)	3,600	\$2.00	\$4.50	\$2.50	
		15065	UMATILLA	S008(017)	36,400	\$1.85	\$0.01		
	2018Q3	15090	UNION	S006(158)	1,500	\$3.00	\$2.00	\$1.50	

TEMPORARY REMOVABLE TAPE / FOOT									
0225-0150000F	2018Q4	15121	MALHEUR	S006(157)	8,000	\$1.75	\$1.85	\$1.75	

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15054	GRANT	S005(062)	300	\$10.00	\$0.45	\$0.45	
	2018Q2	15068	UNION	S010(050)	6,000	\$0.16	\$0.16	\$0.16	
		15062	UMATILLA	S006(159)	290,000	\$0.12	\$0.15	\$0.15	
	2018Q3	15090	UNION	S006(158)	225,000	\$0.15	\$0.12	\$0.13	
	2018Q4	15121	MALHEUR	S006(157)	36,000	\$0.28	\$0.30	\$0.28	
		15101	UMATILLA	S070(001)	55,000	\$0.10	\$0.09	\$0.12	

TEMPORARY PAVEMENT LEGENDS / EACH									
0225-0153100E	2018Q3	15090	UNION	S006(158)	2	\$150.00	\$158.00	\$100.00	

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q3	15090	UNION	S006(158)	50	\$6.00	\$9.00	\$5.00	

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15054	GRANT	S005(062)	200	\$3.00	\$1.55	\$1.75	
	2018Q2	15068	UNION	S010(050)	6,000	\$0.55	\$0.55	\$0.55	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q3	15090	UNION	S006(158)	200,000	\$0.35	\$0.38	\$0.34	
	2018Q4	15101	UMATILLA	S070(001)	30,000	\$0.45	\$0.45	\$0.60	
		15121	MALHEUR	S006(157)	40,000	\$0.50	\$0.53	\$0.50	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q2	15062	UMATILLA	S006(159)	2	\$1,650	\$7,000	\$5,000	
		15065	UMATILLA	S008(017)	2	\$2,650	\$1,650		
	2018Q3	15090	UNION	S006(158)	4	\$5,000	\$11,000	\$5,500	
	2018Q4	15105	UMATILLA	SA00(075)	1	\$1,000	\$2,000		
		15121	MALHEUR	S006(157)	2	\$3,000	\$2,500	\$5,000	
		15101	UMATILLA	S070(001)	4	\$4,000	\$5,000	\$4,000	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	15054	GRANT	S005(062)	2	\$2,500	\$2,400	\$3,000	
		15056	GRANT	S048(021)	2	\$4,000	\$4,000	\$12,500	
	2018Q2	15062	UMATILLA	S006(159)	2	\$5,000	\$7,000	\$20,000	
		15063	MALHEUR	S456(024)	2	\$3,500	\$3,000	\$8,000	
		15065	UMATILLA	S008(017)	2	\$4,250	\$5,000		
		15068	UNION	S010(050)	2	\$5,000	\$15,000	\$10,000	
		15069	UMATILLA	2220(007)	2	\$6,000	\$3,500		
	2018Q3	15093	UNION	S341(004)	2	\$1	\$0	\$4,500	
		15090	UNION	S006(158)	4	\$13,000	\$18,000	\$17,100	
	2018Q4	15105	UMATILLA	SA00(075)	1	\$1,250	\$3,000		
		15101	UMATILLA	S070(001)	2	\$14,000	\$8,000	\$10,000	
		15121	MALHEUR	S006(157)	5	\$5,000	\$5,000	\$20,000	

PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH									
0225-0167300E	2018Q3	15090	UNION	S006(158)	2	\$2,600	\$1,500	\$2,500	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q2	15062	UMATILLA	S006(159)	2	\$3,500	\$12,000	\$12,000	
	2018Q3	15090	UNION	S006(158)	4	\$10,000	\$11,000	\$21,850	
	2018Q4	15101	UMATILLA	S070(001)	1	\$7,300	\$12,000	\$10,000	
		15121	MALHEUR	S006(157)	2	\$14,000	\$5,000	\$10,000	

TEMPORARY CURB RAMP, PERPENDICULAR / EACH									
0225-0167650E	2018Q4	15105	UMATILLA	SA00(075)	3	\$1,130	\$3,500		

FLAGGERS / HOUR									
0225-0168000T	2018Q1	15056	GRANT	S048(021)	1,520	\$72.00	\$57.00	\$10.00	
		15054	GRANT	S005(062)	1,660	\$45.00	\$55.00	\$50.00	
	2018Q2	15063	MALHEUR	S456(024)	720	\$55.00	\$75.00	\$75.00	
		15069	UMATILLA	2220(007)	720	\$55.00	\$60.00		
		15065	UMATILLA	S008(017)	1,600	\$63.00	\$54.00		
		15068	UNION	S010(050)	2,200	\$53.00	\$60.00	\$53.60	
	2018Q3	15093	UNION	S341(004)	40	\$1.00	\$0.01	\$70.00	
		15090	UNION	S006(158)	1,200	\$75.00	\$57.00	\$56.25	
	2018Q4	15101	UMATILLA	S070(001)	80	\$48.00	\$0.01	\$60.00	

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	2018Q1	15054	GRANT	S005(062)	2	\$3,000	\$2,500	\$2,500	
		15056	GRANT	S048(021)	2	\$3,700	\$3,400	\$2,000	
	2018Q2	15065	UMATILLA	S008(017)	4	\$2,750	\$1,350		
		15063	MALHEUR	S456(024)	7	\$1,200	\$2,500	\$1,750	

PILOT CARS / HOUR									
0225-0172000T	2018Q2	15063	MALHEUR	S456(024)	360	\$65.00	\$85.00	\$100.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PILOT CARS / HOUR									
0225-0172000T	(cont)	15065	UMATILLA	S008(017)	800	\$75.00	\$73.00		
		15068	UNION	S010(050)	1,500	\$5.00	\$70.00	\$68.15	
	2018Q3	15090	UNION	S006(158)	40	\$100.00	\$75.25	\$76.35	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMPORARY TYPE 1 FENCE / FOOT									
0270-0100000F	2018Q1	15054	GRANT	S005(062)	430	\$14.50	\$21.50	\$10.00	
	2018Q3	15093	UNION	S341(004)	430	\$25.00	\$0.01	\$15.00	
		15090	UNION	S006(158)	4,000	\$10.00	\$1.55	\$1.55	

TEMPORARY TYPE 2 FENCE / FOOT									
0270-0106000F	2018Q4	15105	UMATILLA	SA00(075)	45	\$18.00	\$20.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PLASTIC SHEETING / SQYD									
0280-0101000J	2018Q1	15056	GRANT	S048(021)	25	\$22.00	\$2.00	\$25.00	

TEMPORARY MULCHING, STRAW / ACRE									
0280-0104020R	2018Q2	15069	UMATILLA	2220(007)	0.25	\$14,800	\$10,000		

MATTING, TYPE A / SQYD									
0280-0105010J	2018Q3	15090	UNION	S006(158)	23,000	\$3.70	\$3.55	\$3.55	

MATTING, TYPE G / SQYD									
0280-0105070J	2018Q2	15068	UNION	S010(050)	12,510	\$3.20	\$4.55	\$6.25	

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q2	15068	UNION	S010(050)	50	\$100.00	\$150.00	\$475.00	
	2018Q3	15090	UNION	S006(158)	150	\$300.00	\$195.00	\$420.00	

CHECK DAM, TYPE 4 / EACH									
0280-0106040E	2018Q1	15056	GRANT	S048(021)	15	\$115.00	\$110.00	\$550.00	

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q2	15068	UNION	S010(050)	3	\$500	\$500	\$2,500	
	2018Q3	15090	UNION	S006(158)	1	\$3,000	\$3,500	\$2,000	

INLET PROTECTION, TYPE 2 / EACH									
0280-0114020E	2018Q2	15062	UMATILLA	S006(159)	11	\$140.00	\$200.00	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q3	15090	UNION	S006(158)	20	\$150.00	\$100.00	\$90.00	
	2018Q4	15121	MALHEUR	S006(157)	1	\$500.00	\$79.49	\$100.00	
		15101	UMATILLA	S070(001)	2	\$70.00	\$125.00	\$200.00	
		15105	UMATILLA	SA00(075)	10	\$149.00	\$150.00		

INLET PROTECTION, TYPE 4 / EACH

0280-0114040E	2018Q2	15068	UNION	S010(050)	2	\$75.00	\$150.00	\$125.00	
---------------	--------	-------	-------	-----------	---	---------	----------	----------	--

SEDIMENT BARRIER, TYPE 3 / FOOT

0280-0115030F	2018Q1	15054	GRANT	S005(062)	740	\$3.15	\$3.00	\$5.00	
	2018Q2	15065	UMATILLA	S008(017)	2,700	\$4.00	\$2.75		
		15068	UNION	S010(050)	4,000	\$3.25	\$3.50	\$4.00	
	2018Q3	15090	UNION	S006(158)	16,000	\$3.70	\$3.20	\$3.20	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONTAMINATED SOIL REMOVAL / TON									
0294-0200000M	2018Q2	15069	UMATILLA	2220(007)	240	\$60.00	\$150.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REMOVAL OF SURFACINGS / SQYD									
0310-0103000J	2018Q2	15068	UNION	S010(050)	4,700	\$3.00	\$3.50	\$5.70	
	2018Q3	15090	UNION	S006(158)	500	\$23.00	\$12.50	\$10.00	
	2018Q4	15101	UMATILLA	S070(001)	1,100	\$40.00	\$30.00	\$35.00	

REMOVAL OF BARRIERS / FOOT									
0310-0108000A	2018Q2	15068	UNION	S010(050)	400	\$6.25	\$0.00	\$20.00	

REMOVAL OF FENCES / FOOT									
0310-0112000A	2018Q1	15056	GRANT	S048(021)	220	\$9.09	\$13.64	\$3.18	

ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q2	15069	UMATILLA	2220(007)	2,400	\$3.00	\$3.00		
	2018Q4	15105	UMATILLA	SA00(075)	1,025	\$4.00	\$9.00		

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q1	15054	GRANT	S005(062)	1	\$5,000	\$7,500	\$7,500	
		15056	GRANT	S048(021)	1	\$6,700	\$49,000	\$5,000	
	2018Q2	15069	UMATILLA	2220(007)	1	\$6,000	\$1,000		
		15068	UNION	S010(050)	10.40	\$5,288	\$12,500	\$2,764	
	2018Q3	15090	UNION	S006(158)	1	\$250,000	\$500,000	\$40,000	
		15093	UNION	S341(004)	1	\$8,000	\$10,000	\$7,000	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DITCH EXCAVATION / CUYD									
0330-0101000K	2018Q2	15068	UNION	S010(050)	4,100	\$5.00	\$6.80	\$2.50	
	2018Q3	15090	UNION	S006(158)	250	\$20.00	\$65.00	\$32.00	
	2018Q4	15121	MALHEUR	S006(157)	230	\$32.59	\$26.50	\$25.00	

TOE TRENCH EXCAVATION / CUYD									
0330-0103000K	2018Q2	15068	UNION	S010(050)	350	\$30.00	\$20.00	\$20.00	

GENERAL EXCAVATION / CUYD									
0330-0105000K	2018Q1	15056	GRANT	S048(021)	6,400	\$29.00	\$22.00	\$18.00	
	2018Q2	15069	UMATILLA	2220(007)	600	\$40.00	\$45.00		
	2018Q3	15090	UNION	S006(158)	242,500	\$9.00	\$13.00	\$14.25	
	2018Q4	15121	MALHEUR	S006(157)	740	\$32.59	\$26.50	\$25.00	

EMBANKMENT IN PLACE / CUYD									
0330-0123000K	2018Q1	15054	GRANT	S005(062)	510	\$6.00	\$17.50	\$42.50	
	2018Q2	15068	UNION	S010(050)	336,500	\$6.02	\$5.65	\$6.95	
	2018Q4	15101	UMATILLA	S070(001)	2,263	\$34.00	\$40.00	\$32.00	

STONE EMBANKMENT / CUYD									
0330-0126000K	2018Q1	15054	GRANT	S005(062)	110	\$30.00	\$50.00	\$102.25	
		15056	GRANT	S048(021)	210	\$50.00	\$55.00	\$50.00	
	2018Q2	15068	UNION	S010(050)	6,050	\$15.00	\$15.00	\$22.50	
	2018Q3	15090	UNION	S006(158)	13,000	\$30.00	\$20.00	\$35.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EX FOR SEL WETL& TOPSOIL MATL / CUYD									
0330-0143000K	2018Q1	15056	GRANT	S048(021)	24	\$140.00	\$52.00	\$52.00	
		15056	GRANT	S048(021)	351	\$113.00	\$38.00	\$52.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
18 INCH SUBGRADE STABILIZATION / SQYD									
0331-0109000J	2018Q3	15090	UNION	S006(158)	500	\$36.00	\$27.00	\$27.00	

30 INCH SUBGRADE STABILIZATION / SQYD

0331-0113000J	2018Q2	15062	UMATILLA	S006(159)	200	\$75.00	\$365.00	\$175.00	
---------------	--------	-------	----------	-----------	-----	---------	----------	----------	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PREPARATION OF SHOULDERS / MILE									
0334-0100000L	2018Q3	15090	UNION	S006(158)	10	\$3,000	\$5,000	\$2,500	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERIMETER CONTROLLED BLAST HOLES / FOOT									
0335-0100000F	2018Q2	15068	UNION	S010(050)	34,000	\$6.09	\$7.45	\$6.10	
	2018Q3	15090	UNION	S006(158)	36,500	\$7.50	\$7.25	\$7.60	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WATERING / MGAL									
0340-010000Q	2018Q3	15093	UNION	S341(004)	4	\$1	\$0	\$2,300	
		15090	UNION	S006(158)	2,000	\$35.00	\$0.01	\$26.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD									
0350-0101000J	2018Q1	15054	GRANT	S005(062)	410	\$3.00	\$2.00	\$2.50	
	2018Q2	15068	UNION	S010(050)	590	\$3.00	\$3.00	\$3.00	
	2018Q3	15090	UNION	S006(158)	67,000	\$1.50	\$2.25	\$1.50	

RIPRAP GEOTEXTILE, TYPE 1 / SQYD

0350-0103000J	2018Q4	15121	MALHEUR	S006(157)	14,500	\$1.60	\$1.80	\$1.70	
---------------	--------	-------	---------	-----------	--------	--------	--------	--------	--

RIPRAP GEOTEXTILE, TYPE 2 / SQYD

0350-0104000J	2018Q1	15056	GRANT	S048(021)	5,000	\$2.00	\$2.00	\$2.88	
	2018Q2	15068	UNION	S010(050)	550	\$3.00	\$3.00	\$3.00	
	2018Q3	15093	UNION	S341(004)	85	\$14.00	\$20.00	\$4.00	

SUBGRADE GEOTEXTILE / SQYD

0350-0105000J	2018Q1	15054	GRANT	S005(062)	1,200	\$2.00	\$1.15	\$1.75	
---------------	--------	-------	-------	-----------	-------	--------	--------	--------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LOOSE RIPRAP, CLASS 50 / CUYD									
0390-0105000K	2018Q1	15054	GRANT	S005(062)	150	\$70.00	\$55.00	\$45.00	
	2018Q4	15121	MALHEUR	S006(157)	1,200	\$67.00	\$96.00	\$90.00	

LOOSE RIPRAP, CLASS 200 / CUYD									
0390-0111000K	2018Q3	15093	UNION	S341(004)	55	\$175.00	\$250.00	\$91.00	
		15090	UNION	S006(158)	600	\$50.00	\$75.00	\$67.00	

LOOSE RIPRAP, CLASS 2000 / CUYD									
0390-0116000K	2018Q1	15056	GRANT	S048(021)	960	\$89.00	\$108.20	\$62.00	
		15056	GRANT	S048(021)	4,600	\$50.15	\$66.75	\$36.00	

KEYED RIPRAP, CLASS 700 / CUYD									
0390-0135000K	2018Q2	15068	UNION	S010(050)	700	\$38.00	\$25.00	\$52.50	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GABION WIRE MESH SLOPE PROTECTION / SQFT									
0398-0111000J	2018Q2	15068	UNION	S010(050)	84,000	\$3.20	\$2.50	\$2.40	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MAINLINE VIDEO INSPECTION / FOOT									
0415-0100000F	2018Q2	15068	UNION	S010(050)	104	\$5.00	\$10.00	\$5.00	
	2018Q3	15090	UNION	S006(158)	3,200	\$2.00	\$5.00	\$3.00	
	2018Q4	15105	UMATILLA	SA00(075)	56	\$18.00	\$1.00		
		15121	MALHEUR	S006(157)	70	\$20.00	\$10.00	\$10.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

3 INCH DRAIN PIPE / FOOT									
0430-0100030F	2018Q3	15090	UNION	S006(158)	12,300	\$10.00	\$6.50	\$22.00	

12 INCH DRAIN PIPE / FOOT									
0430-0100120F	2018Q3	15090	UNION	S006(158)	1,508	\$30.00	\$62.00	\$85.00	

SUBSURFACE DRAIN OUTLETS / EACH									
0430-0101000E	2018Q3	15090	UNION	S006(158)	27	\$1,000	\$1,050	\$2,820	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

18 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010018AF	2018Q2	15068	UNION	S010(050)	67	\$125.00	\$80.00	\$130.00	
	2018Q3	15090	UNION	S006(158)	84	\$65.00	\$185.00	\$140.00	
	2018Q4	15121	MALHEUR	S006(157)	70	\$73.00	\$90.08	\$85.00	

24 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010024AF	2018Q2	15068	UNION	S010(050)	37	\$165.00	\$90.00	\$135.00	

78 INCH CULVERT PIPE / FOOT									
0445-0100760F	2018Q3	15093	UNION	S341(004)	5	\$1,650	\$2,300	\$700	

12 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035012AF	2018Q4	15105	UMATILLA	SA00(075)	56	\$230.00	\$160.00		

15 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035015AF	2018Q3	15090	UNION	S006(158)	1,652	\$44.00	\$68.00	\$72.00	

15 INCH STORM SEW PIPE, 10 FT / FOOT									
0445-035015BF	2018Q3	15090	UNION	S006(158)	26	\$400.00	\$130.00	\$103.00	

18 INCH STORM SEW PIPE, 5 FT / FOOT									
0445-035018AF	2018Q2	15069	UMATILLA	2220(007)	5	\$100.00	\$200.00		

SLOPED END SECTIONS, 72 INCH / EACH									
0445-0700700E	2018Q3	15093	UNION	S341(004)	1	\$12,500	\$12,000	\$8,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAVED CULVERT END SLOPES / SQFT									
0460-010000J	2018Q3	15090	UNION	S006(158)	55	\$200.00	\$36.00	\$30.00	
	2018Q4	15121	MALHEUR	S006(157)	88	\$20.00	\$84.79	\$80.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE MANHOLES, SHALLOW / EACH									
0470-0105000E	2018Q3	15090	UNION	S006(158)	2	\$4,000	\$7,500	\$5,045	

CONCRETE INLETS, TYPE D / EACH									
0470-0311000E	2018Q2	15068	UNION	S010(050)	1	\$1,150	\$2,500	\$4,850	
	2018Q3	15090	UNION	S006(158)	1	\$4,000	\$3,650	\$4,011	

CONCRETE INLETS, TYPE G-2 / EACH									
0470-0315000E	2018Q4	15105	UMATILLA	SA00(075)	8	\$2,100	\$3,000		

CONCRETE INLETS, TYPE G-2M / EACH									
0470-0317000E	2018Q3	15090	UNION	S006(158)	5	\$4,000	\$2,300	\$4,492	

CONCRETE INLETS, TYPE G-2MA / EACH									
0470-0319000E	2018Q3	15090	UNION	S006(158)	1	\$4,000	\$2,400	\$4,726	
	2018Q4	15121	MALHEUR	S006(157)	1	\$2,200	\$5,299	\$5,000	

CONCRETE INLETS, TYPE M-0 / EACH									
0470-0323000E	2018Q3	15090	UNION	S006(158)	1	\$4,000	\$2,400	\$3,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q1	15054	GRANT	S005(062)	60	\$30.00	\$20.00	\$40.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ADJUSTING BOXES / EACH									
0490-0100000E	2018Q2	15069	UMATILLA	2220(007)	3	\$100.00	\$200.00		
	2018Q4	15105	UMATILLA	SA00(075)	6	\$520.00	\$500.00		

CONNECTION TO EXTG STRUCTURES / EACH

0490-0104000E	2018Q3	15090	UNION	S006(158)	1	\$3,000	\$2,100	\$6,487	
	2018Q4	15105	UMATILLA	SA00(075)	6	\$1,100	\$1,250		

ADJUSTING INLETS / EACH

0490-0105000E	2018Q3	15090	UNION	S006(158)	38	\$1,700	\$750	\$710	
	2018Q4	15105	UMATILLA	SA00(075)	2	\$823	\$1,250		

FILLING ABANDONED STRUCTURES / EACH

0490-0117000E	2018Q2	15062	UMATILLA	S006(159)	1	\$8,500	\$6,250	\$2,000	
		15065	UMATILLA	S008(017)	1	\$38,000	\$20,000		
	2018Q3	15090	UNION	S006(158)	1	\$15,000	\$3,000	\$9,890	
		15090	UNION	S006(158)	1	\$120,000	\$30,000	\$45,000	

MINOR ADJUSTMENT OF MANHOLES / EACH

0490-0120000E	2018Q2	15069	UMATILLA	2220(007)	1	\$1,000	\$250		
---------------	--------	-------	----------	-----------	---	---------	-------	--	--

EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH

0490-0123000E	2018Q3	15090	UNION	S006(158)	1	\$2,000	\$3,000	\$1,471	
---------------	--------	-------	-------	-----------	---	---------	---------	---------	--

CAPPING EXISTING CONCRETE STRUCTURES / EACH

0490-0125000E	2018Q3	15090	UNION	S006(158)	1	\$4,000	\$4,000	\$586	
---------------	--------	-------	-------	-----------	---	---------	---------	-------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH RESURFACING / SQYD									
0495-0100000J	2018Q4	15105	UMATILLA	SA00(075)	94	\$79.00	\$100.00		

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE REMOVAL WORK / SQFT									
0501-0100000A	2018Q2	15065	UMATILLA	S008(017)	14,588	\$0.58	\$0.75		
	2018Q3	15090	UNION	S006(158)	16,400	\$21.34	\$15.24	\$20.49	
	2018Q4	15121	MALHEUR	S006(157)	338.60	\$29.53	\$2.95	\$73.83	
		15121	MALHEUR	S006(157)	338.60	\$29.53	\$2.95	\$103.37	
		15101	UMATILLA	S070(001)	2,700	\$14.89	\$13.89	\$24.07	
		15101	UMATILLA	S070(001)	2,700	\$15.00	\$13.89	\$24.07	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD									
0503-0101000J	2018Q4	15101	UMATILLA	S070(001)	4,600	\$3.00	\$6.00	\$9.00	
BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD									
0503-0102000J	2018Q2	15065	UMATILLA	S008(017)	307	\$33.00	\$14.23		
		15065	UMATILLA	S008(017)	1,560	\$13.00	\$4.60		
	2018Q4	15121	MALHEUR	S006(157)	3,165	\$14.00	\$16.00	\$12.00	
BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD									
0503-0103000J	2018Q2	15065	UMATILLA	S008(017)	176	\$5.50	\$2.30		
		15065	UMATILLA	S008(017)	470	\$5.50	\$2.30		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
STRUCTURE EXCAVATION / CUYD									
0510-0101000A	2018Q1	15054	GRANT	S005(062)	2,000	\$10.00	\$9.25	\$12.50	
	2018Q3	15093	UNION	S341(004)	25.80	\$124.03	\$155.04	\$65.89	
		15090	UNION	S006(158)	230	\$21.74	\$108.70	\$20.57	
		15090	UNION	S006(158)	3,880	\$19.33	\$42.53	\$17.37	
		15090	UNION	S006(158)	5,110	\$19.57	\$39.14	\$16.95	
	2018Q4	15101	UMATILLA	S070(001)	130	\$46.15	\$57.69	\$61.54	
		15101	UMATILLA	S070(001)	130	\$46.15	\$50.00	\$61.54	

GRANULAR WALL BACKFILL / CUYD

0510-0106000A	2018Q1	15054	GRANT	S005(062)	240	\$29.17	\$72.92	\$62.50	
	2018Q3	15090	UNION	S006(158)	184	\$70.65	\$108.70	\$55.38	
		15090	UNION	S006(158)	194	\$61.86	\$103.09	\$54.04	

GRANULAR STRUCTURE BACKFILL / CUYD

0510-0108000A	2018Q1	15054	GRANT	S005(062)	700	\$22.86	\$64.29	\$35.71	
	2018Q3	15093	UNION	S341(004)	8.70	\$574.71	\$689.66	\$367.82	
		15090	UNION	S006(158)	1,500	\$43.33	\$46.67	\$52.89	
		15090	UNION	S006(158)	1,605	\$40.50	\$43.61	\$52.99	
		15090	UNION	S006(158)	1,800	\$41.67	\$41.67	\$52.69	
	2018Q4	15101	UMATILLA	S070(001)	130	\$88.46	\$96.15	\$107.69	
		15101	UMATILLA	S070(001)	130	\$88.46	\$96.15	\$107.69	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINFORCEMENT / LB									
0530-0100000A	2018Q3	15093	UNION	S341(004)	2,598	\$3.66	\$2.31	\$3.54	
	2018Q4	15101	UMATILLA	S070(001)	6,100	\$1.64	\$1.07	\$4.10	
		15101	UMATILLA	S070(001)	6,100	\$0.62	\$1.07	\$4.10	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FOUNDATION CONCRETE, CLASS 3300 / CUYD									
0540-0101000A	2018Q3	15093	UNION	S341(004)	23.60	\$2,331	\$2,119	\$3,136	
	2018Q4	15101	UMATILLA	S070(001)	32	\$125.00	\$625.00	\$781.25	
		15101	UMATILLA	S070(001)	32	\$125.00	\$468.75	\$781.25	

GENERAL STRC CONCRETE, CLASS 4000 / CUYD									
0540-0302000A	2018Q4	15101	UMATILLA	S070(001)	20	\$935	\$2,000	\$2,000	
		15101	UMATILLA	S070(001)	20	\$935	\$1,750	\$2,000	

SAW CUT TEXTURING / SQYD									
0540-0401000J	2018Q4	15101	UMATILLA	S070(001)	280	\$15.00	\$15.00	\$14.00	
		15101	UMATILLA	S070(001)	280	\$15.00	\$15.00	\$14.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REINF CONC BRIDGE END PANELS / SQYD									
0545-0100000J	2018Q4	15101	UMATILLA	S070(001)	300	\$360.00	\$325.00	\$400.00	
		15101	UMATILLA	S070(001)	300	\$360.00	\$325.00	\$400.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CLASS 2 PREPARATION / SQYD									
0556-010000J	2018Q4	15121	MALHEUR	S006(157)	1	\$500	\$1,000	\$1,000	
		15101	UMATILLA	S070(001)	17	\$210.00	\$0.01	\$0.01	
		15101	UMATILLA	S070(001)	35	\$210.00	\$0.01	\$0.01	
		15101	UMATILLA	S070(001)	95	\$210.00	\$0.01	\$0.01	
		15101	UMATILLA	S070(001)	95	\$210.00	\$0.01	\$0.01	
		15121	MALHEUR	S006(157)	150	\$86.15	\$450.00	\$75.00	

FURNISH MPCO MATERIAL / SQYD									
0556-030000J	2018Q4	15121	MALHEUR	S006(157)	212.80	\$21.01	\$20.00	\$21.01	
		15101	UMATILLA	S070(001)	1,570	\$17.00	\$17.30	\$18.00	
		15101	UMATILLA	S070(001)	1,655	\$17.00	\$17.30	\$18.00	
		15121	MALHEUR	S006(157)	3,378	\$17.27	\$20.00	\$17.27	
		15101	UMATILLA	S070(001)	4,600	\$16.00	\$16.50	\$18.00	
		15101	UMATILLA	S070(001)	4,750	\$16.00	\$16.25	\$18.00	

CONSTRUCT MPCO / SQYD									
0556-050000J	2018Q4	15121	MALHEUR	S006(157)	212.80	\$21.01	\$50.00	\$21.01	
		15101	UMATILLA	S070(001)	1,570	\$17.00	\$16.25	\$18.00	
		15101	UMATILLA	S070(001)	1,655	\$17.00	\$16.25	\$18.00	
		15121	MALHEUR	S006(157)	3,378	\$17.27	\$20.00	\$17.27	
		15101	UMATILLA	S070(001)	4,600	\$16.00	\$14.00	\$18.00	
		15101	UMATILLA	S070(001)	4,750	\$16.00	\$14.00	\$18.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLASS 2 PREPARATION / SQYD									
0559-0102000J	2018Q4	15121	MALHEUR	S006(157)	474.80	\$86.15	\$400.00	\$52.50	
FURNISH SILICA FUME CONCRETE / CUYD									
0559-0105000K	2018Q4	15121	MALHEUR	S006(157)	219.80	\$300.00	\$345.00	\$325.00	
CONSTRUCT SFC RESURFACING / SQYD									
0559-0201000J	2018Q4	15121	MALHEUR	S006(157)	3,165	\$48.00	\$75.00	\$60.00	
SAW CUT TEXTURING / SQYD									
0559-0401000J	2018Q4	15121	MALHEUR	S006(157)	2,901	\$4.50	\$9.01	\$4.50	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ASPHALTIC PLUG SEALS / FOOT									
0585-0200000A	2018Q2	15065	UMATILLA	S008(017)	79	\$227.85	\$443.04		
		15065	UMATILLA	S008(017)	305	\$124.59	\$26.23		
0585-0200000A	2018Q4	15101	UMATILLA	S070(001)	52	\$138.46	\$130.77	\$153.85	
		15101	UMATILLA	S070(001)	52	\$138.46	\$130.77	\$153.85	
		15101	UMATILLA	S070(001)	88	\$136.36	\$115.34	\$147.73	
		15101	UMATILLA	S070(001)	88	\$136.36	\$115.34	\$147.73	
ASPHALTIC PLUG SEAL MATERIAL / CUYD									
0585-0201000K	2018Q2	15065	UMATILLA	S008(017)	1	\$4,250	\$6,000		
TYPE "E" COMPRESSION SEALS / FOOT									
0585-0212000A	2018Q4	15121	MALHEUR	S006(157)	274.80	\$109.17	\$90.98	\$127.37	
		15121	MALHEUR	S006(157)	274.80	\$109.17	\$90.98	\$127.37	
STRIP SEALS / FOOT									
0585-0214000A	2018Q4	15101	UMATILLA	S070(001)	88	\$123.86	\$250.00	\$284.09	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TYPE "F" CONCRETE RAIL / FOOT									
0587-0120000A	2018Q4	15101	UMATILLA	S070(001)	120	\$260.83	\$166.67	\$250.00	
		15101	UMATILLA	S070(001)	120	\$260.83	\$162.50	\$250.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINF CONCRETE BOX CULVERTS / FOOT									
0595-0100000F	2018Q1	15054	GRANT	S005(062)	64.50	\$2,400	\$3,000	\$3,500	
	2018Q3	15090	UNION	S006(158)	163	\$4,500	\$4,300	\$5,735	
		15090	UNION	S006(158)	175	\$3,300	\$3,500	\$3,790	
		15090	UNION	S006(158)	185.50	\$1,800	\$1,900	\$2,029	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
RETAINING WALL, CIP CONC SEMI-GRAV CANTI / SQFT									
0596-C003000A	2018Q3	15090	UNION	S006(158)	1,843	\$108.52	\$162.78	\$162.78	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 0 - 2 INCH / SQYD									
0620-0104000J	2018Q2	15065	UMATILLA	S008(017)	4,000	\$13.00	\$1.80		
	2018Q3	15090	UNION	S006(158)	4,000	\$7.00	\$2.00	\$4.00	

COLD PLN PVMT REMV 0 - 4 INCH / SQYD									
0620-0107000J	2018Q3	15090	UNION	S006(158)	5,000	\$7.00	\$2.50	\$4.00	

COLD PLN PVMT REMV 0 - 5 INCH / SQYD									
0620-0108000J	2018Q2	15065	UMATILLA	S008(017)	7,600	\$3.50	\$2.05		

COLD PLN PVMT REMV 0 - 6 INCH / SQYD									
0620-0109000J	2018Q3	15090	UNION	S006(158)	5,000	\$7.00	\$3.25	\$4.00	

COLD PLN PVMT REMV 1 - 2 INCH / SQYD									
0620-0111000J	2018Q2	15062	UMATILLA	S006(159)	56,500	\$1.00	\$1.55	\$5.00	

COLD PLN PVMT REMV 1/2 INCH / SQYD									
0620-0116000J	2018Q2	15065	UMATILLA	S008(017)	15,500	\$2.75	\$1.69		

COLD PLN PVMT REMV 1 INCH / SQYD									
0620-0118000J	2018Q4	15101	UMATILLA	S070(001)	2,300	\$5.00	\$12.00	\$5.00	

COLD PLN PVMT REMV 1 1/2 INCH / SQYD									
0620-0119000J	2018Q4	15121	MALHEUR	S006(157)	3,600	\$5.44	\$2.30	\$3.00	

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-0120000J	2018Q1	15054	GRANT	S005(062)	370	\$5.00	\$23.00	\$22.50	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q2	15062	UMATILLA	S006(159)	8,900	\$2.00	\$3.75	\$7.00	
	2018Q3	15090	UNION	S006(158)	200,000	\$1.70	\$1.50	\$1.25	
	2018Q4	15101	UMATILLA	S070(001)	800	\$16.60	\$25.00	\$7.00	
		15121	MALHEUR	S006(157)	1,600	\$9.50	\$4.00	\$4.00	

COLD PLN PVMT REMV 3 INCH / SQYD

0620-0122000J	2018Q2	15068	UNION	S010(050)	800	\$4.00	\$6.00	\$5.20	
		15065	UMATILLA	S008(017)	3,500	\$10.00	\$2.20		

COLD PLN PVMT REMV 4 INCH / SQYD

0620-0123000J	2018Q2	15065	UMATILLA	S008(017)	3,200	\$7.00	\$2.40		
---------------	--------	-------	----------	-----------	-------	--------	--------	--	--

COLD PLN PVMT REMV 5 INCH / SQYD

0620-0124000J	2018Q2	15065	UMATILLA	S008(017)	6,100	\$4.00	\$2.60		
---------------	--------	-------	----------	-----------	-------	--------	--------	--	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
GRIND CONCRETE PAVEMENT / SQYD									
0622-0100000J	2018Q2	15062	UMATILLA	S006(159)	321,500	\$14.00	\$14.00	\$14.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0640-0100000M	2018Q2	15069	UMATILLA	2220(007)	1,100	\$45.00	\$45.00		
	2018Q4	15105	UMATILLA	SA00(075)	290	\$72.00	\$70.00		

AGGREGATE SHOULDERS / TON

0640-0101000M	2018Q2	15065	UMATILLA	S008(017)	9,300	\$22.00	\$24.00		
	2018Q4	15121	MALHEUR	S006(157)	470	\$21.48	\$27.50	\$25.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGREGATE BASE / TON									
0641-0102000M	2018Q1	15054	GRANT	S005(062)	920	\$16.00	\$25.00	\$0.01	
	2018Q2	15068	UNION	S010(050)	6,000	\$22.00	\$25.00	\$20.50	
	2018Q3	15090	UNION	S006(158)	9,500	\$17.50	\$20.00	\$28.00	
		15090	UNION	S006(158)	33,500	\$16.50	\$25.00	\$28.00	
	2018Q4	15121	MALHEUR	S006(157)	2,900	\$27.65	\$27.50	\$25.00	
		15101	UMATILLA	S070(001)	4,200	\$25.00	\$25.00	\$24.00	
		15101	UMATILLA	S070(001)	4,800	\$25.00	\$22.50	\$24.00	

AGGREGATE SHOULDERS / TON

0641-0130000M	2018Q3	15090	UNION	S006(158)	10,000	\$24.50	\$18.00	\$23.00	
---------------	--------	-------	-------	-----------	--------	---------	---------	---------	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LEAN CONC BASE 6 INCH THICK / SQYD									
0660-0103000J	2018Q1	15056	GRANT	S048(021)	610	\$50.00	\$41.00	\$41.22	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD									
0710-0100000K	2018Q2	15063	MALHEUR	S456(024)	6,800	\$65.00	\$72.10	\$87.00	

ASPH IN EMULS ASPH SURF TREATMENT / TON									
0710-0102000M	2018Q2	15063	MALHEUR	S456(024)	1,100	\$450.00	\$460.00	\$525.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-0100000M	2018Q2	15062	UMATILLA	S006(159)	27	\$0.01	\$505.00	\$0.01	
		15065	UMATILLA	S008(017)	140	\$450.00	\$625.00		
	2018Q3	15090	UNION	S006(158)	75	\$1.00	\$600.00	\$1.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
COMMERCIAL ASPHALT CONCRETE PAVEMENT / TON									
0740-0100000M	2018Q1	15056	GRANT	S048(021)	170	\$205.00	\$250.00	\$95.00	
	2018Q2	15069	UMATILLA	2220(007)	50	\$250.00	\$125.00		
	2018Q3	15090	UNION	S006(158)	15,600	\$85.00	\$69.00	\$83.50	
	2018Q4	15105	UMATILLA	SA00(075)	130	\$220.00	\$150.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q1	15054	GRANT	S005(062)	160	\$110.00	\$130.00	\$130.00	
	2018Q2	15062	UMATILLA	S006(159)	5,500	\$180.00	\$136.00	\$150.00	

LEVEL 3, 1/2 IN ACP MIXTURE IN TEMPORARY / TON									

**HISTORICAL BID PRICE LISTING
BY REGION**

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
0744-0341000M	2018Q1	15054	GRANT	S005(062)	120	\$110.00	\$130.00	\$130.00	
REGION: 5									

LEVEL 3, 1/2 INCH ACP / TON									
0745-0302000M	2018Q4	15101	UMATILLA	S070(001)	2,000	\$35.00	\$34.82	\$46.00	

LEVEL 3, 1/2 INCH LIME TREATED ACP / TON									
0745-0322000M	2018Q2	15068	UNION	S010(050)	2,600	\$65.00	\$92.00	\$92.00	
		15065	UMATILLA	S008(017)	66,000	\$56.00	\$37.00		
	2018Q3	15090	UNION	S006(158)	6,000	\$54.00	\$37.00	\$51.50	

LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON									
0745-0341000M	2018Q3	15090	UNION	S006(158)	7,500	\$54.00	\$45.00	\$51.50	
	2018Q4	15101	UMATILLA	S070(001)	2,200	\$59.00	\$56.09	\$67.00	

LEVEL 4, 1/2 INCH LIME TREATED ACP / TON									
0745-0422000M	2018Q3	15090	UNION	S006(158)	25,100	\$55.00	\$38.00	\$52.50	
	2018Q4	15121	MALHEUR	S006(157)	2,200	\$121.00	\$122.00	\$115.00	

LEVEL 4, 1/2 IN LIME TR ACP IN LEVELING / TON									
0745-0434000M	2018Q4	15121	MALHEUR	S006(157)	330	\$119.00	\$128.00	\$125.00	

LEVEL 4, 3/8 IN LIME TR ACP IN LEVELING / TON									
0745-0435000M	2018Q3	15090	UNION	S006(158)	4,000	\$61.00	\$100.00	\$57.50	

PG 64-28 ASPHALT IN _____ ACP / TON									
0745-0622000M	2018Q2	15068	UNION	S010(050)	160	\$450.00	\$1.00	\$1.00	
		15065	UMATILLA	S008(017)	4,000	\$0.10	\$385.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PG 64-28 ASPHALT IN _____ ACP / TON									
0745-0622000M	2018Q3	15090	UNION	S006(158)	780	\$615.00	\$540.00	\$605.00	
PG 70-28 ASPHALT IN _____ ACP / TON									
0745-0642000M	2018Q4	15101	UMATILLA	S070(001)	252	\$580.00	\$580.00	\$580.00	
PG 70-28ER ASPHALT IN _____ ACP / TON									
0745-0642100M	2018Q3	15090	UNION	S006(158)	1,700	\$660.00	\$690.00	\$650.00	
	2018Q4	15121	MALHEUR	S006(157)	140	\$0.01	\$1.00	\$1.00	
CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH									
0745-0900000E	2018Q2	15065	UMATILLA	S008(017)	4	\$750	\$1,250		
	2018Q3	15090	UNION	S006(158)	2	\$2,600	\$1,500	\$2,500	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EXTRA FOR ASPHALT APPROACHES / EACH									
0749-0100000E	2018Q2	15069	UMATILLA	2220(007)	9	\$1,000	\$1,500		
		15065	UMATILLA	S008(017)	42	\$450	\$2,200		
	2018Q3	15090	UNION	S006(158)	6	\$520.00	\$650.00	\$500.00	
	2018Q4	15101	UMATILLA	S070(001)	3	\$1,000	\$100	\$2,000	
		15105	UMATILLA	SA00(075)	3	\$900	\$1,250		
EXTRA FOR ASPH SLOPE PAVING / SQFT									
0749-0108000J	2018Q4	15105	UMATILLA	SA00(075)	420	\$11.00	\$6.00		

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONT REINF CONC PVMT 10 IN THICK / SQYD									
0755-0106000J	2018Q4	15101	UMATILLA	S070(001)	1,100	\$170.00	\$235.00	\$180.00	
CONT REINF CONC PVMT 11 IN THICK / SQYD									
0755-0107000J	2018Q3	15090	UNION	S006(158)	35,000	\$93.00	\$90.00	\$102.50	
TERMINAL ANCHORS / FOOT									
0755-0200000F	2018Q4	15101	UMATILLA	S070(001)	624	\$225.00	\$425.00	\$180.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONT REINF CONC PVMT REPAIR / SQYD									
0758-0100000J	2018Q2	15062	UMATILLA	S006(159)	2,400	\$310.00	\$640.00	\$500.00	
	2018Q3	15090	UNION	S006(158)	600	\$225.00	\$380.00	\$400.00	
	2018Q4	15101	UMATILLA	S070(001)	404	\$232.00	\$325.00	\$200.00	
CONC PVMT SPALL REPAIR / SQYD									
0758-0203000J	2018Q2	15062	UMATILLA	S006(159)	80	\$375	\$1,400	\$500	
EXTRA FOR TERM EXP JT REPAIR / FOOT									
0758-0205000F	2018Q4	15101	UMATILLA	S070(001)	104	\$40.00	\$125.00	\$130.00	
EX FOR TERMINAL EXP JOINT STEEL BEAM / FOOT									
0758-0206000F	2018Q2	15062	UMATILLA	S006(159)	142	\$500.00	\$185.00	\$100.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS, MODIFIED / FOOT									
0759-0102000F	2018Q4	15105	UMATILLA	SA00(075)	619	\$69.00	\$40.00		

CONC CURBS, CURB AND GUTTER / FOOT									
0759-0103000F	2018Q4	15105	UMATILLA	SA00(075)	894	\$58.00	\$45.00		

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q4	15105	UMATILLA	SA00(075)	10	\$88.00	\$175.00		

CONCRETE ISLANDS / SQFT									
0759-0122000J	2018Q2	15069	UMATILLA	2220(007)	3,500	\$25.00	\$26.00		

CONCRETE DRIVEWAYS / SQFT									
0759-0126000J	2018Q4	15105	UMATILLA	SA00(075)	1,220	\$12.00	\$18.50		

CONCRETE DRIVEWAYS, REINF / SQFT									
0759-0127000J	2018Q2	15069	UMATILLA	2220(007)	4,500	\$12.00	\$12.00		

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q2	15069	UMATILLA	2220(007)	15,000	\$6.00	\$8.00		
		2018Q4	15105	UMATILLA	SA00(075)	4,560	\$13.50	\$14.50	

EXTRA FOR NEW SIDEWALK RAMPS / EACH									
0759-0154000E	2018Q2	15069	UMATILLA	2220(007)	7	\$1,800	\$800		

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q4	15105	UMATILLA	SA00(075)	25	\$1,000	\$1,250		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

METAL HANDRAIL, 3 RAILS / FOOT									
0759-0162000F	2018Q4	15105	UMATILLA	SA00(075)	10	\$200.00	\$175.00		

TRUNCATED DOMES ON NEW SURFACES / EACH									
0759-0510000E	2018Q2	15069	UMATILLA	2220(007)	7	\$600.00	\$580.00		
	2018Q4	15105	UMATILLA	SA00(075)	25	\$300.00	\$400.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL, TYPE 2A / FOOT									
0810-0104000F	2018Q2	15065	UMATILLA	S008(017)	4,200	\$23.00	\$21.50		
	2018Q3	15090	UNION	S006(158)	500	\$22.00	\$26.00	\$26.00	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0122000E	2018Q1	15054	GRANT	S005(062)	4	\$735.00	\$650.00	\$650.00	
	2018Q2	15068	UNION	S010(050)	3	\$650.00	\$650.00	\$850.00	
		15065	UMATILLA	S008(017)	4	\$795.00	\$750.00		
	2018Q3	15090	UNION	S006(158)	9	\$950	\$1,000	\$1,000	

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q1	15054	GRANT	S005(062)	2	\$75.00	\$110.00	\$110.00	
	2018Q2	15065	UMATILLA	S008(017)	2	\$100.00	\$85.00		
		15068	UNION	S010(050)	2	\$105.00	\$105.00	\$80.00	
	2018Q3	15090	UNION	S006(158)	8	\$130.00	\$100.00	\$100.00	

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q3	15090	UNION	S006(158)	1	\$2,600	\$3,500	\$3,500	
	2018Q4	15121	MALHEUR	S006(157)	2	\$2,700	\$4,239	\$2,700	
		15101	UMATILLA	S070(001)	9	\$1,925	\$1,925	\$2,000	

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q3	15090	UNION	S006(158)	11	\$2,600	\$1,500	\$1,500	
	2018Q4	15101	UMATILLA	S070(001)	2	\$250.00	\$250.00	\$500.00	

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q1	15054	GRANT	S005(062)	1	\$2,650	\$3,000	\$3,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
	2018Q2	15065	UMATILLA	S008(017)	18	\$3,150	\$3,000		
	2018Q3	15090	UNION	S006(158)	4	\$3,000	\$4,000	\$4,000	
	2018Q4	15121	MALHEUR	S006(157)	1	\$2,700	\$4,239	\$2,700	
		15101	UMATILLA	S070(001)	3	\$2,650	\$2,650	\$3,000	

EXTRA FOR 8 FOOT POSTS / EACH									
0810-0133000E	2018Q2	15065	UMATILLA	S008(017)	220	\$31.50	\$50.00		

EXTRA FOR 11 FOOT POSTS / EACH									
0810-0134000E	2018Q2	15065	UMATILLA	S008(017)	400	\$42.00	\$70.00		

CONSTRUCT GUARDRAIL FLARES / EACH									
0810-0142000E	2018Q2	15065	UMATILLA	S008(017)	18	\$2,000	\$5,600		

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q2	15065	UMATILLA	S008(017)	88	\$105.00	\$25.00		

31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	2018Q1	15054	GRANT	S005(062)	100	\$33.50	\$50.00	\$50.00	
		15054	GRANT	S005(062)	312.50	\$28.25	\$30.00	\$30.00	
	2018Q2	15068	UNION	S010(050)	1,063	\$20.50	\$20.50	\$24.00	
	2018Q3	15090	UNION	S006(158)	12.50	\$43.00	\$50.00	\$50.00	
		15090	UNION	S006(158)	5,200	\$22.00	\$24.00	\$24.00	
	2018Q4	15101	UMATILLA	S070(001)	112.50	\$66.00	\$65.25	\$70.00	
		15121	MALHEUR	S006(157)	150	\$25.00	\$38.15	\$25.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	(cont)	15101	UMATILLA	S070(001)	437.50	\$29.00	\$28.70	\$30.00	

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH

0810-0147000E	2018Q1	15054	GRANT	S005(062)	1	\$985.00	\$600.00	\$600.00	
	2018Q2	15068	UNION	S010(050)	2	\$625.00	\$625.00	\$650.00	
		15065	UMATILLA	S008(017)	8	\$525.00	\$750.00		
	2018Q3	15090	UNION	S006(158)	1	\$210	\$2,425	\$2,425	
	2018Q4	15121	MALHEUR	S006(157)	1	\$175	\$1,669	\$175	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CABLE BARRIER, TEST LEVEL 3 / FOOT									
0811-0101000F	2018Q3	15090	UNION	S006(158)	4,250	\$21.00	\$18.00	\$18.00	

CABLE BARRIER TERMINALS / EACH

0811-0103000E	2018Q3	15090	UNION	S006(158)	10	\$3,700	\$3,500	\$3,500	
---------------	--------	-------	-------	-----------	----	---------	---------	---------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

ADJUSTING GUARDRAIL / FOOT									
0812-0101000F	2018Q2	15065	UMATILLA	S008(017)	3,100	\$6.25	\$2.00		
	2018Q4	15101	UMATILLA	S070(001)	150	\$12.00	\$11.50	\$13.00	

GUARDRAIL POSTS / EACH									
0812-0106000E	2018Q2	15065	UMATILLA	S008(017)	34	\$47.25	\$50.00		

GUARDRAIL BLOCKS / EACH									
0812-0108000E	2018Q2	15065	UMATILLA	S008(017)	41	\$10.50	\$20.00		

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE BARRIER / FOOT									
0820-0100000F	2018Q3	15090	UNION	S006(158)	50	\$105.00	\$100.00	\$100.00	
	2018Q4	15101	UMATILLA	S070(001)	300	\$70.00	\$50.00	\$55.00	
		15121	MALHEUR	S006(157)	850	\$55.00	\$58.00	\$55.00	

CONCRETE BARRIER, TALL / FOOT									
0820-0127000F	2018Q3	15090	UNION	S006(158)	500	\$74.00	\$70.00	\$70.00	

SECURING CONCRETE BARRIER / FOOT									
0820-0400000F	2018Q3	15090	UNION	S006(158)	9,300	\$3.20	\$3.00	\$3.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1 / EACH									
0840-0100000E	2018Q2	15068	UNION	S010(050)	56	\$45.00	\$50.00	\$50.00	
	2018Q3	15090	UNION	S006(158)	800	\$42.00	\$38.00	\$38.00	

DELINEATORS, TYPE 3 / EACH									
0840-0103000E	2018Q2	15065	UMATILLA	S008(017)	375	\$31.50	\$52.00		

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	2018Q2	15065	UMATILLA	S008(017)	25	\$26.50	\$30.00		

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	2018Q3	15090	UNION	S006(158)	230	\$11.00	\$10.00	\$10.00	

DELINEATORS, TYPE 6 / EACH									
0840-0105500E	2018Q3	15090	UNION	S006(158)	200	\$16.00	\$15.00	\$15.00	

MILEPOST MARKER POSTS / EACH									
0840-0106000E	2018Q3	15090	UNION	S006(158)	2	\$250.00	\$225.00	\$225.00	
	2018Q4	15121	MALHEUR	S006(157)	1	\$330.00	\$105.98	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH									
0842-0101000E	2018Q3	15090	UNION	S006(158)	6	\$126.00	\$120.00	\$120.00	
FIELD FACILITY MARKERS, TYPE S2 / EACH									
0842-0103000E	2018Q2	15068	UNION	S010(050)	4	\$250.00	\$105.00	\$105.00	
	2018Q3	15090	UNION	S006(158)	18	\$150.00	\$140.00	\$140.00	
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH									
0842-0202000E	2018Q1	15054	GRANT	S005(062)	2	\$100.00	\$200.00	\$230.00	
	2018Q2	15068	UNION	S010(050)	4	\$45.00	\$45.00	\$105.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
MONO-DIR WHITE TYPE 1AR , RECESSED / EACH									
0855-0106000E	2018Q2	15065	UMATILLA	S008(017)	14	\$21.00	\$20.00		
BI-DIR YELLOW TYPE 1AR , RECESSED / EACH									
0855-0107000E	2018Q2	15065	UMATILLA	S008(017)	125	\$24.00	\$23.00		

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH									
0856-0101000E	2018Q2	15069	UMATILLA	2220(007)	120	\$125.00	\$130.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONTINUOUS RUMBLE STRIPS / MILE									
0857-0101000L	2018Q2	15065	UMATILLA	S008(017)	5	\$1,050	\$1,000		
		15062	UMATILLA	S006(159)	8	\$1,275	\$1,350	\$900	
	2018Q4	15121	MALHEUR	S006(157)	1.64	\$7,200	\$2,000	\$7,200	
		15101	UMATILLA	S070(001)	2	\$3,250	\$1,350	\$1,400	

GAP PATTERN RUMBLE STRIPS / MILE

0857-0101500L	2018Q2	15062	UMATILLA	S006(159)	24	\$1,275	\$1,350	\$800	
		15065	UMATILLA	S008(017)	26	\$1,050	\$1,000		
	2018Q4	15121	MALHEUR	S006(157)	1.64	\$7,200	\$2,000	\$7,200	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT									
0860-0200000F	2018Q1	15056	GRANT	S048(021)	590	\$3.40	\$5.00	\$15.25	
		15054	GRANT	S005(062)	900	\$3.00	\$0.45	\$0.45	
	2018Q2	15069	UMATILLA	2220(007)	14,000	\$0.45	\$1.00		
		15068	UNION	S010(050)	16,000	\$0.42	\$0.42	\$0.42	
		15063	MALHEUR	S456(024)	406,000	\$0.14	\$0.14	\$0.12	
	2018Q4	15121	MALHEUR	S006(157)	22,500	\$0.39	\$0.41	\$0.39	
		15101	UMATILLA	S070(001)	50,000	\$0.18	\$0.13	\$0.13	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PLURAL COMPONENT, SPRAYED, GROOVED / FOOT									
0866-0114000F	2018Q2	15062	UMATILLA	S006(159)	286,000	\$0.75	\$0.80	\$0.75	
		15065	UMATILLA	S008(017)	489,000	\$0.58	\$0.55		
	2018Q3	15090	UNION	S006(158)	215,000	\$0.70	\$0.66	\$0.66	
	2018Q4	15121	MALHEUR	S006(157)	2,600	\$5.95	\$6.31	\$5.95	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B: ARROWS / EACH									
0867-0103000E	2018Q2	15065	UMATILLA	S008(017)	45	\$325.00	\$309.00		
	2018Q3	15090	UNION	S006(158)	4	\$600.00	\$550.00	\$550.00	

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH

0867-0131000E	2018Q2	15069	UMATILLA	2220(007)	6	\$400.00	\$500.00		
---------------	--------	-------	----------	-----------	---	----------	----------	--	--

PAVEMENT BAR, TYPE B / SQFT

0867-0145000J	2018Q2	15065	UMATILLA	S008(017)	300	\$8.00	\$7.85		
---------------	--------	-------	----------	-----------	-----	--------	--------	--	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q2	15069	UMATILLA	2220(007)	216	\$7.50	\$10.00		
	2018Q3	15090	UNION	S006(158)	1,058	\$13.00	\$7.00	\$7.00	
	2018Q4	15121	MALHEUR	S006(157)	248	\$8.00	\$14.84	\$15.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SIGN SUPPORT FOOTINGS / CUYD									
0920-0100000A	2018Q2	15068	UNION	S010(050)	0.20	\$10,000	\$5,750	\$5,750	
		15069	UMATILLA	2220(007)	0.27	\$3,704	\$3,704		
	2018Q3	15090	UNION	S006(158)	4.90	\$1,327	\$1,878	\$1,878	
	2018Q4	15121	MALHEUR	S006(157)	0.93	\$4,839	\$7,407	\$2,151	
		15105	UMATILLA	SA00(075)	1.17	\$3,846	\$2,393		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

EXIT NUMBER SIGN MOUNTS / LB									
0930-0106000A	2018Q3	15090	UNION	S006(158)	79.80	\$7.52	\$15.35	\$15.35	

SECONDARY SIGN MOUNTS / LB									
0930-0110000A	2018Q3	15090	UNION	S006(158)	43.50	\$9.20	\$10.34	\$10.34	

MULTIPST BRKWY SIGN SUPPORTS / LB									
0930-0111000A	2018Q3	15090	UNION	S006(158)	1,030	\$8.45	\$10.19	\$10.19	

TRIANG BASE BRKWY SIGN SUPP / LB									
0930-0112000A	2018Q3	15090	UNION	S006(158)	295.40	\$9.14	\$13.37	\$13.37	
		2018Q4	15121	MALHEUR	S006(157)	393.82	\$16.51	\$15.07	\$11.43

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	2018Q2	15068	UNION	S010(050)	216.20	\$4.63	\$6.94	\$6.94	
		15069	UMATILLA	2220(007)	228.97	\$4.37	\$4.37		
		2018Q4	15105	UMATILLA	SA00(075)	485	\$5.15	\$7.22	

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB									
0930-0117000A	2018Q2	15069	UMATILLA	2220(007)	64.97	\$4.62	\$4.62		
		2018Q3	15090	UNION	S006(158)	143.60	\$4.87	\$4.00	\$4.00
		2018Q4	15105	UMATILLA	SA00(075)	385	\$5.19	\$9.09	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT

0940-0201000J	2018Q3	15090	UNION	S006(158)	252.10	\$36.00	\$27.00	\$27.00	
---------------	--------	-------	-------	-----------	--------	---------	---------	---------	--

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT

0940-0202000J	2018Q3	15090	UNION	S006(158)	17	\$36.00	\$16.00	\$16.00	
	2018Q4	15105	UMATILLA	SA00(075)	54	\$20.00	\$30.00		
		15121	MALHEUR	S006(157)	94	\$14.00	\$23.32	\$25.00	

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT

0940-0203000J	2018Q2	15068	UNION	S010(050)	26	\$20.00	\$16.00	\$16.00	
		15069	UMATILLA	2220(007)	111.60	\$22.00	\$25.00		
	2018Q3	15090	UNION	S006(158)	261.50	\$32.00	\$13.00	\$13.00	

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT

0940-0205000J	2018Q4	15105	UMATILLA	SA00(075)	101	\$25.00	\$30.00		
---------------	--------	-------	----------	-----------	-----	---------	---------	--	--

SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT

0940-0206000J	2018Q3	15090	UNION	S006(158)	35.50	\$34.00	\$16.00	\$16.00	
---------------	--------	-------	-------	-----------	-------	---------	---------	---------	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

POLE FOUNDATIONS / EACH

0970-0100000A	2018Q3	15090	UNION	S006(158)	52	\$2,885	\$2,692	\$2,673	
---------------	--------	-------	-------	-----------	----	---------	---------	---------	--

SWITCHING, CONDUIT, AND WIRING / FOOT

0970-0105000A	2018Q3	15090	UNION	S006(158)	1	\$640,000	\$625,000	\$610,983	
---------------	--------	-------	-------	-----------	---	-----------	-----------	-----------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FLASHING BEACON INSTALLATION, _____ / EACH									

0990-0106000A	2018Q3	15090	UNION	S006(158)	1	\$36,000	\$34,695	\$34,695	
---------------	--------	-------	-------	-----------	---	----------	----------	----------	--

AUTOMATIC TRAFFIC RECORDER INST, _____ / EACH

0990-0107000A	2018Q3	15090	UNION	S006(158)	1	\$60,000	\$56,133	\$56,133	
---------------	--------	-------	-------	-----------	---	----------	----------	----------	--

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERMANENT SEEDING / ACRE									

1030-0108000R	2018Q1	15056	GRANT	S048(021)	0.16	\$14,800	\$15,000	\$21,800	
	2018Q2	15069	UMATILLA	2220(007)	0.25	\$14,200	\$10,000		
		15068	UNION	S010(050)	1.60	\$4,600	\$6,000	\$6,000	
	2018Q3	15090	UNION	S006(158)	25	\$3,000	\$1,780	\$2,975	
2018Q4	15121		MALHEUR	S006(157)	1	\$3,800	\$4,027	\$3,800	
	15101		UMATILLA	S070(001)	3	\$2,400	\$2,400	\$2,000	

NATIVE PLANT SEEDING / ACRE

1030-0128000R	2018Q1	15054	GRANT	S005(062)	1	\$4,500	\$3,800	\$3,800	
	2018Q3	15093	UNION	S341(004)	0.50	\$7,500	\$5,800	\$6,600	

HISTORICAL BID PRICE LISTING BY REGION

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TOPSOIL / CUYD									
1040-0101000K	2018Q1	15056	GRANT	S048(021)	61	\$90.00	\$65.00	\$85.00	
	2018Q2	15068	UNION	S010(050)	1,370	\$35.00	\$15.00	\$25.00	
	2018Q3	15093	UNION	S341(004)	20	\$125.00	\$60.00	\$92.00	
	2018Q4	15105	UMATILLA	SA00(075)	5	\$295.00	\$75.00		

SOIL CONDITIONER / CUYD									
1040-0107000K	2018Q4	15105	UMATILLA	SA00(075)	1	\$300.00	\$150.00		

SEEDLING TREES, DECIDUOUS / EACH									
1040-0121000E	2018Q1	15056	GRANT	S048(021)	1,452	\$33.00	\$30.00	\$24.00	

SHRUBS, #1 CONTAINER / EACH									
1040-0153000E	2018Q3	15093	UNION	S341(004)	480	\$32.00	\$32.00	\$37.00	

SOD LAWN / SQYD									
1040-0189000J	2018Q4	15105	UMATILLA	SA00(075)	57	\$17.00	\$30.00		

BARK MULCH / CUYD									
1040-0190000K	2018Q4	15105	UMATILLA	SA00(075)	8	\$80.00	\$125.00		

ROCK MULCH / TON									
1040-0196000M	2018Q4	15105	UMATILLA	SA00(075)	21	\$186.00	\$100.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TYPE 1 FENCE / FOOT									
1050-0100000F	2018Q1	15056	GRANT	S048(021)	220	\$12.00	\$28.00	\$16.00	
		15054	GRANT	S005(062)	775	\$16.50	\$19.44	\$10.00	

TYPE 1-5W FENCE / FOOT									
1050-0102000F	2018Q3	15090	UNION	S006(158)	9,500	\$10.00	\$7.69	\$7.70	

20 FOOT DOUBLE GATES / EACH									
1050-0116000E	2018Q1	15054	GRANT	S005(062)	1	\$2,450	\$3,681	\$1,500	

_____ CHAIN LINK FENCE WITH _____ / FOOT									
1050-0162000F	2018Q3	15090	UNION	S006(158)	86	\$130.00	\$55.00	\$55.00	

10 FT X 72 INCH CL SING GATES / EACH									
1050-0193000E	2018Q3	15090	UNION	S006(158)	2	\$1,900	\$1,200	\$1,200	

REMOVING AND REBUILDING FENCE / FOOT									
1050-0240000F	2018Q2	15069	UMATILLA	2220(007)	250	\$35.00	\$36.00		
	2018Q3	15093	UNION	S341(004)	50	\$30.00	\$10.00	\$21.00	

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR DAMAGED REINFORCING BARS / EACH									
1220-0100000E	2018Q4	15121	MALHEUR	S006(157)	3	\$1,000	\$375	\$465	
		15121	MALHEUR	S006(157)	7	\$1,000	\$375	\$465	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: 5

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOCATE DAMAGED CONCRETE / SQFT									
1235-0200000A	2018Q4	15121	MALHEUR	S006(157)	1,250	\$4.00	\$8.00	\$14.00	
		15121	MALHEUR	S006(157)	1,250	\$4.00	\$8.00	\$22.00	
REPAIR DAMAGED CONCRETE / SQYD									
1235-0400000J	2018Q4	15121	MALHEUR	S006(157)	3	\$1,000	\$2,700	\$2,200	
		15121	MALHEUR	S006(157)	7	\$1,000	\$2,700	\$1,900	
CONCRETE BUILDUP ON SHALLOW REBAR / SQYD									
1235-0500000J	2018Q4	15121	MALHEUR	S006(157)	0.80	\$2,000	\$1,250	\$2,950	
		15121	MALHEUR	S006(157)	0.80	\$2,000	\$1,250	\$2,950	
RESIN BUILDUP ON SHALLOW REBAR / SQYD									
1235-0600000J	2018Q4	15121	MALHEUR	S006(157)	1	\$1,000	\$1,250	\$2,550	
		15121	MALHEUR	S006(157)	1	\$1,000	\$1,250	\$2,550	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAINING / HOUR									
0100-0101000T	2018Q1	15049	VARIOUS	S042(025)	1,000	\$20.00	\$20.00	\$20.00	
	2018Q2	15075	VARIOUS	S009(474)	2,000	\$20.00	\$20.00	\$20.00	
	2018Q3	15087	VARIOUS	S009(478)	1,100	\$20.00	\$20.00		
	2018Q4	15118	VARIOUS	SA00(054)	360	\$20.00	\$20.00	\$20.00	
		15096	VARIOUS	SA00(038)	900	\$20.00	\$20.00	\$20.00	
		15123	VARIOUS	C013(019)	990	\$20.00	\$20.00	\$20.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY SIGNS / SQFT									
0225-0102000J	2018Q1	15041	VARIOUS	SA00(002)	710	\$30.00	\$14.00	\$15.00	
		15053	VARIOUS	S081(073)	950	\$15.00	\$22.00		
		15042	VARIOUS	S000(904)	975	\$12.20	\$10.00	\$30.00	
		15047	VARIOUS	SA00(039)	1,040	\$1.00	\$21.65	\$40.00	
		15049	VARIOUS	S042(025)	1,165	\$16.00	\$15.00	\$12.50	
		15040	VARIOUS	SA00(088)	1,445	\$0.01	\$13.50	\$13.50	
	2018Q2	15081	VARIOUS	SA00(136)	370	\$18.00	\$26.50		
		15072	VARIOUS	SA00(140)	640	\$7.00			
		15064	VARIOUS	SA00(117)	1,100	\$16.00			
		15075	VARIOUS	S009(474)	1,451	\$15.00	\$15.00	\$24.00	
	2018Q3	15089	VARIOUS	SA00(040)	510	\$8.00	\$12.00	\$13.00	
		15087	VARIOUS	S009(478)	690	\$16.00	\$16.00		
	2018Q4	15123	VARIOUS	C013(019)	300	\$14.00	\$15.00	\$17.00	
		15112	VARIOUS	SA00(077)	695	\$15.00	\$15.00		
		15120	VARIOUS	S053(037)	850	\$18.00	\$18.00	\$15.00	
		15122	VARIOUS	SA00(194)	875	\$15.00	\$21.00	\$25.00	
		15116	VARIOUS	S006(153)	1,500	\$22.00	\$30.00	\$14.00	
		15118	VARIOUS	SA00(054)	1,585	\$15.00	\$15.00	\$14.00	
		15096	VARIOUS	SA00(038)	2,100	\$18.50	\$18.00	\$20.00	

TEMPORARY BARRICADES, TYPE II / EACH									
0225-0104000E	2018Q1	15053	VARIOUS	S081(073)	2	\$50.00	\$66.00		
		15047	VARIOUS	SA00(039)	12	\$35.00	\$12.00	\$30.00	
	2018Q2	15075	VARIOUS	S009(474)	13	\$105.00	\$25.00	\$49.00	
	2018Q3	15089	VARIOUS	SA00(040)	12	\$5.00	\$35.00	\$12.20	
	2018Q4	15120	VARIOUS	S053(037)	2	\$55.00	\$25.00	\$100.00	
		15112	VARIOUS	SA00(077)	10	\$100.00	\$45.00		
		15122	VARIOUS	SA00(194)	16	\$55.00	\$68.25	\$50.00	
		15123	VARIOUS	C013(019)	20	\$50.00	\$45.00	\$45.00	

TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	2018Q1	15041	VARIOUS	SA00(002)	5	\$150.00	\$546.00	\$450.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMP BARRICADES, TYPE III / EACH									
0225-0105000E	(cont)	15049	VARIOUS	S042(025)	6	\$80.00	\$85.00	\$80.00	
		15040	VARIOUS	SA00(088)	9	\$100.00	\$80.00	\$80.00	
		15047	VARIOUS	SA00(039)	12	\$80.00	\$31.00	\$150.00	
		15053	VARIOUS	S081(073)	24	\$100.00	\$220.00		
	2018Q2	15064	VARIOUS	SA00(117)	2	\$250.00			
		15081	VARIOUS	SA00(136)	6	\$20.00	\$200.00		
		15072	VARIOUS	SA00(140)	9	\$100.00			
		15075	VARIOUS	S009(474)	27	\$230.00	\$100.00	\$125.00	
	2018Q3	15087	VARIOUS	S009(478)	12	\$115.00	\$115.00		
		15089	VARIOUS	SA00(040)	14	\$15.00	\$80.00	\$32.30	
	2018Q4	15120	VARIOUS	S053(037)	7	\$80.00	\$25.00	\$100.00	
		15096	VARIOUS	SA00(038)	10	\$75.00	\$100.00	\$100.00	
		15112	VARIOUS	SA00(077)	10	\$200.00	\$85.00		
		15118	VARIOUS	SA00(054)	10	\$84.00	\$100.00	\$80.00	
		15116	VARIOUS	S006(153)	16	\$150.00	\$150.00	\$155.00	
		15122	VARIOUS	SA00(194)	16	\$155.00	\$183.75	\$50.00	

TEMP CONC BARR REFLECTORIZED / FOOT									
0225-0126000F	2018Q1	15049	VARIOUS	S042(025)	300	\$30.00	\$32.00	\$0.01	
		15053	VARIOUS	S081(073)	2,051	\$20.00	\$14.30		
	2018Q2	15075	VARIOUS	S009(474)	616	\$34.00	\$24.00	\$24.00	
	2018Q4	15118	VARIOUS	SA00(054)	3,525	\$22.00	\$23.00	\$25.00	

TEMP CONC BARR TALL, REFL / FOOT									
0225-0131000F	2018Q4	15120	VARIOUS	S053(037)	3,700	\$31.37	\$31.29	\$36.00	

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q1	15049	VARIOUS	S042(025)	300	\$9.00	\$9.50	\$0.01	

HISTORICAL BID PRICE LISTING BY REGION

REGION: CODE NOT									
PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MOVING TEMPORARY CONC BARRIER / FOOT									
0225-0132000F	2018Q2	15075	VARIOUS	S009(474)	817	\$12.00	\$8.50	\$8.50	
	2018Q4	15118	VARIOUS	SA00(054)	1,800	\$5.00	\$5.00	\$7.50	
		15120	VARIOUS	S053(037)	4,500	\$4.00	\$5.00	\$5.00	

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH									
0225-0133000E	2018Q2	15075	VARIOUS	S009(474)	1	\$1,780	\$1,250	\$1,250	
	2018Q4	15120	VARIOUS	S053(037)	2	\$3,400	\$1,750	\$2,000	

TEMP IMP ATTEN NARW SITE SYS / EACH									
0225-0134000E	2018Q1	15049	VARIOUS	S042(025)	2	\$1,750	\$1,900	\$0	
		15053	VARIOUS	S081(073)	4	\$4,000	\$3,245		
	2018Q2	15075	VARIOUS	S009(474)	5	\$2,490	\$1,750	\$1,750	
	2018Q4	15112	VARIOUS	SA00(077)	3	\$8,600	\$8,600		
		15118	VARIOUS	SA00(054)	6	\$1,900	\$2,000	\$1,750	

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH									
0225-0136000E	2018Q2	15075	VARIOUS	S009(474)	1	\$430.00	\$300.00	\$300.00	
	2018Q4	15120	VARIOUS	S053(037)	4	\$800.00	\$475.00	\$500.00	

MOV TEMP IMP ATTEN NARW SITE / EACH									
0225-0137000E	2018Q1	15049	VARIOUS	S042(025)	2	\$300.00	\$325.00	\$0.01	
	2018Q2	15075	VARIOUS	S009(474)	5	\$430.00	\$300.00	\$300.00	
	2018Q4	15118	VARIOUS	SA00(054)	2	\$370.00	\$500.00	\$350.00	

TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	2018Q1	15047	VARIOUS	SA00(039)	1	\$1,500	\$9,750	\$2,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TEMP IMP ATTEN, TRUCK MOUNTED / EACH		15049	VARIOUS	S042(025)	1	\$20,000	\$16,000	\$10,000	
0225-0138000E	(cont)	15053	VARIOUS	S081(073)	1	\$15,000	\$8,800		
	2018Q2	15072	VARIOUS	SA00(140)	1	\$1,250			
		15081	VARIOUS	SA00(136)	2	\$3,500	\$9,000		
	2018Q3	15089	VARIOUS	SA00(040)	1	\$2,950	\$16,000	\$6,230	
	2018Q4	15112	VARIOUS	SA00(077)	1	\$1,500	\$4,000		
		15120	VARIOUS	S053(037)	1	\$16,000	\$20,000	\$5,000	
		15116	VARIOUS	S006(153)	2	\$20,000	\$15,000	\$62,732	
		15118	VARIOUS	SA00(054)	2	\$7,400	\$22,000	\$12,500	
		15096	VARIOUS	SA00(038)	4	\$20,000	\$36,000	\$25,000	

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	2018Q1	15049	VARIOUS	S042(025)	1	\$1.00	\$1.00	\$0.01	
		15053	VARIOUS	S081(073)	1	\$0	\$1,100		
	2018Q2	15075	VARIOUS	S009(474)	5	\$145.00	\$1.00	\$1.00	
	2018Q4	15112	VARIOUS	SA00(077)	1	\$4,500	\$10		
		15118	VARIOUS	SA00(054)	2	\$1.00	\$1.00	\$1.00	

REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	2018Q1	15047	VARIOUS	SA00(039)	1	\$100.00	\$600.00	\$1.00	
		15049	VARIOUS	S042(025)	1	\$2,500	\$110	\$0	
		15053	VARIOUS	S081(073)	1	\$0	\$2,200		
	2018Q2	15072	VARIOUS	SA00(140)	2	\$100.00			
		15081	VARIOUS	SA00(136)	2	\$500.00	\$200.00		
	2018Q3	15089	VARIOUS	SA00(040)	2	\$255.00	\$100.00	\$500.00	
	2018Q4	15112	VARIOUS	SA00(077)	1	\$4,500	\$10		
		15118	VARIOUS	SA00(054)	1	\$1,000	\$500	\$1	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	(cont)	15120	VARIOUS	S053(037)	1	\$1,200	\$1	\$1,000	
		15116	VARIOUS	S006(153)	2	\$1	\$1	\$2,200	
		15096	VARIOUS	SA00(038)	4	\$0.01	\$100.00	\$0.01	
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH									
0225-0141500E	2018Q2	15075	VARIOUS	S009(474)	11	\$15.00	\$1.00	\$1.00	
	2018Q4	15120	VARIOUS	S053(037)	6	\$200.00	\$2.00	\$2.00	
PEDESTRIAN CHANNELIZING DEVICES / FOOT									
0225-0141600F	2018Q1	15047	VARIOUS	SA00(039)	200	\$20.00	\$21.40	\$30.00	
	2018Q2	15075	VARIOUS	S009(474)	112	\$35.00	\$15.00	\$30.00	
		15081	VARIOUS	SA00(136)	500	\$2.00	\$16.50		
	2018Q3	15087	VARIOUS	S009(478)	426	\$20.00	\$6.00		
	2018Q4	15112	VARIOUS	SA00(077)	800	\$13.00	\$30.00		
SECURING TEMPORARY CONCRETE BARRIER / FOOT									
0225-0141650F	2018Q1	15049	VARIOUS	S042(025)	600	\$5.00	\$0.01	\$0.01	
SURFACE MOUNTED TUBULAR MRK / EACH									
0225-0142000E	2018Q1	15053	VARIOUS	S081(073)	75	\$50.00	\$107.80		
REPL SURFACE MNTD TUBULAR MRK / EACH									
0225-0143000E	2018Q1	15053	VARIOUS	S081(073)	8	\$50.00	\$88.00		
TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	2018Q1	15041	VARIOUS	SA00(002)	6	\$60.00	\$388.00	\$65.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY PLASTIC DRUMS / EACH									
0225-0145000E	(cont)	15040	VARIOUS	SA00(088)	18	\$150.00	\$100.00	\$30.00	
		15049	VARIOUS	S042(025)	32	\$30.00	\$30.00	\$28.00	
		15053	VARIOUS	S081(073)	240	\$60.00	\$66.00		
		15047	VARIOUS	SA00(039)	244	\$25.00	\$6.60	\$50.00	
	2018Q2	15064	VARIOUS	SA00(117)	18	\$80.00			
		15072	VARIOUS	SA00(140)	72	\$45.00			
		15081	VARIOUS	SA00(136)	101	\$10.00	\$82.00		
		15075	VARIOUS	S009(474)	281	\$63.00	\$30.00	\$40.00	
	2018Q3	15089	VARIOUS	SA00(040)	48	\$15.00	\$30.00	\$48.50	
		15087	VARIOUS	S009(478)	116	\$42.00	\$45.00		
	2018Q4	15120	VARIOUS	S053(037)	50	\$55.00	\$5.00	\$35.00	
		15123	VARIOUS	C013(019)	75	\$0.01	\$35.00	\$35.00	
		15112	VARIOUS	SA00(077)	90	\$45.00	\$28.00		
		15116	VARIOUS	S006(153)	100	\$55.00	\$100.00	\$52.00	
		15122	VARIOUS	SA00(194)	170	\$41.00	\$52.50	\$50.00	
		15096	VARIOUS	SA00(038)	520	\$50.00	\$32.00	\$80.00	
		15118	VARIOUS	SA00(054)	774	\$30.00	\$30.00	\$28.00	

TEMP REFLECTIVE PVMT MARKERS / EACH									
0225-0148000E	2018Q1	15053	VARIOUS	S081(073)	90	\$10.00	\$6.60		

TEMP FLEXIBLE PVMT MARKERS / EACH									
0225-0149000E	2018Q1	15053	VARIOUS	S081(073)	770	\$0.50	\$3.57		
		15049	VARIOUS	S042(025)	19,000	\$1.50	\$0.01	\$0.85	
	2018Q2	15075	VARIOUS	S009(474)	436	\$2.00	\$4.00	\$5.00	
		15064	VARIOUS	SA00(117)	58,000	\$0.01			

TEMPORARY STRIPING / FOOT									
0225-0153000F	2018Q1	15049	VARIOUS	S042(025)	300	\$5.00	\$5.50	\$0.01	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TEMPORARY STRIPING / FOOT									
0225-0153000F	(cont)	15053	VARIOUS	S081(073)	16,000	\$0.25	\$0.15		
	2018Q2	15075	VARIOUS	S009(474)	3,185	\$3.00	\$1.00	\$0.95	
	2018Q4	15118	VARIOUS	SA00(054)	4,000	\$0.53	\$1.20	\$1.15	
		15120	VARIOUS	S053(037)	10,250	\$0.41	\$0.21	\$0.21	

TEMPORARY PAVEMENT LEGENDS / EACH									
0225-0153100E	2018Q1	15053	VARIOUS	S081(073)	2	\$100.00	\$104.50		

TEMPORARY PAVEMENT BARS / SQFT									
0225-0153200J	2018Q2	15075	VARIOUS	S009(474)	48	\$5.00	\$6.00	\$6.00	

TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT									
0225-0153800F	2018Q4	15120	VARIOUS	S053(037)	176	\$38.00	\$10.00	\$50.00	

STRIPE REMOVAL / FOOT									
0225-0154000F	2018Q1	15049	VARIOUS	S042(025)	300	\$5.00	\$5.50	\$0.01	
		15053	VARIOUS	S081(073)	5,700	\$0.80	\$0.66		
	2018Q2	15075	VARIOUS	S009(474)	2,268	\$1.00	\$2.00	\$1.75	
		15064	VARIOUS	SA00(117)	110,000	\$0.55			
	2018Q4	15122	VARIOUS	SA00(194)	255	\$3.75	\$3.58	\$8.00	
		15118	VARIOUS	SA00(054)	8,000	\$2.00	\$1.50	\$1.25	
		15120	VARIOUS	S053(037)	8,200	\$0.64	\$0.39	\$0.39	

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q1	15053	VARIOUS	S081(073)	96	\$5.00	\$3.58		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LEGEND REMOVAL / SQFT									
0225-0155100J	2018Q2	15064	VARIOUS	SA00(117)	130	\$8.00			
	2018Q4	15122	VARIOUS	SA00(194)	48	\$9.75	\$9.35	\$18.00	

BAR REMOVAL / SQFT									
0225-0156000J	2018Q2	15075	VARIOUS	S009(474)	36	\$4.50	\$5.00	\$5.00	
		15064	VARIOUS	SA00(117)	200	\$8.00			
	2018Q4	15122	VARIOUS	SA00(194)	48	\$9.75	\$11.00	\$15.00	

SEQUENTIAL ARROW SIGNS / EACH									
0225-0162000E	2018Q1	15041	VARIOUS	SA00(002)	1	\$500	\$3,538	\$1,500	
		15049	VARIOUS	S042(025)	1	\$2,500	\$2,500	\$1,500	
		15053	VARIOUS	S081(073)	1	\$4,000	\$1,870		
		15047	VARIOUS	SA00(039)	2	\$400	\$1,170	\$1,000	
		15040	VARIOUS	SA00(088)	3	\$2,000	\$1,000	\$1,300	
	2018Q2	15072	VARIOUS	SA00(140)	1	\$350.00			
		15081	VARIOUS	SA00(136)	2	\$500.00	\$200.00		
		15075	VARIOUS	S009(474)	3	\$7,270	\$4,000	\$1,750	
	2018Q3	15089	VARIOUS	SA00(040)	2	\$400	\$3,000	\$934	
	2018Q4	15112	VARIOUS	SA00(077)	1	\$750	\$5,100		
		15116	VARIOUS	S006(153)	2	\$5,500	\$5,000	\$7,800	
		15120	VARIOUS	S053(037)	2	\$2,000	\$3,000	\$1,200	
		15096	VARIOUS	SA00(038)	4	\$2,750	\$4,300	\$6,000	
		15118	VARIOUS	SA00(054)	4	\$5,700	\$3,800	\$2,500	
		15122	VARIOUS	SA00(194)	8	\$1,800	\$4,463	\$1,500	

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	2018Q1	15041	VARIOUS	SA00(002)	1	\$1,000	\$4,953	\$1,500	
		15041	VARIOUS	SA00(002)	1	\$2,500	\$2,440	\$3,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PORTABLE CHGBLE MESSAGE SIGNS / EACH									
0225-0164000E	(cont)	15049	VARIOUS	S042(025)	2	\$7,500	\$7,500	\$5,500	
		15040	VARIOUS	SA00(088)	3	\$4,000	\$5,000	\$4,300	
		15047	VARIOUS	SA00(039)	4	\$1,000	\$3,520	\$2,000	
		15053	VARIOUS	S081(073)	9	\$10,000	\$6,380		
	2018Q2	15064	VARIOUS	SA00(117)	2	\$6,000			
		15072	VARIOUS	SA00(140)	2	\$750.00			
		15081	VARIOUS	SA00(136)	2	\$2,500	\$1,300		
		15075	VARIOUS	S009(474)	6	\$7,410	\$7,500	\$3,500	
	2018Q3	15089	VARIOUS	SA00(040)	4	\$1,300	\$11,200	\$8,310	
		15087	VARIOUS	S009(478)	6	\$2,500	\$5,000		
	2018Q4	15116	VARIOUS	S006(153)	2	\$10,000	\$10,000	\$27,000	
		15112	VARIOUS	SA00(077)	4	\$1,600	\$3,650		
		15118	VARIOUS	SA00(054)	4	\$5,000	\$11,000	\$5,000	
		15120	VARIOUS	S053(037)	4	\$4,600	\$3,500	\$2,400	

RADAR SPEED TRAILER / EACH									
0225-0167500E	2018Q2	15072	VARIOUS	SA00(140)	2	\$950.00			
	2018Q4	15116	VARIOUS	S006(153)	2	\$13,500	\$14,000	\$11,000	
		15118	VARIOUS	SA00(054)	2	\$9,000	\$8,000	\$3,500	

TEMPORARY CURB RAMP, CONSTRUCTED / EACH									
0225-0167660E	2018Q2	15075	VARIOUS	S009(474)	2	\$7,130	\$6,000	\$4,750	
	2018Q3	15087	VARIOUS	S009(478)	2	\$750.00	\$300.00		

FLAGGERS / HOUR									
0225-0168000T	2018Q1	15040	VARIOUS	SA00(088)	40	\$0.01	\$65.00	\$55.00	
		15041	VARIOUS	SA00(002)	120	\$60.00	\$139.00	\$65.00	
		15047	VARIOUS	SA00(039)	320	\$52.00	\$70.80	\$50.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGERS / HOUR									
0225-0168000T	(cont)	15053	VARIOUS	S081(073)	1,800	\$55.00	\$57.50		
		15042	VARIOUS	S000(904)	2,000	\$69.00	\$58.00	\$60.00	
		15049	VARIOUS	S042(025)	2,000	\$58.00	\$56.50	\$54.00	
2018Q2		15072	VARIOUS	SA00(140)	40	\$1.00			
		15064	VARIOUS	SA00(117)	600	\$74.00			
		15075	VARIOUS	S009(474)	3,900	\$55.00	\$50.00	\$52.00	
2018Q3		15089	VARIOUS	SA00(040)	3,600	\$56.00	\$57.00	\$83.10	
		15087	VARIOUS	S009(478)	15,300	\$0.01	\$53.50		
2018Q4		15116	VARIOUS	S006(153)	160	\$55.00	\$80.00	\$57.00	
		15112	VARIOUS	SA00(077)	400	\$55.00	\$62.00		
		15118	VARIOUS	SA00(054)	500	\$57.00	\$58.00	\$54.40	
		15123	VARIOUS	C013(019)	625	\$59.00	\$65.00	\$62.30	
		15120	VARIOUS	S053(037)	1,500	\$55.00	\$54.75	\$55.00	
		15122	VARIOUS	SA00(194)	4,500	\$62.00	\$58.80	\$75.00	

FLAGGER STATION LIGHTING / EACH									
0225-0168100E	2018Q1	15047	VARIOUS	SA00(039)	2	\$2,000	\$860	\$100	
		15049	VARIOUS	S042(025)	4	\$1,000	\$1,600	\$1,450	
2018Q2		15064	VARIOUS	SA00(117)	3	\$1,800			
		15075	VARIOUS	S009(474)	4	\$5,130	\$2,500	\$1,750	
2018Q3		15089	VARIOUS	SA00(040)	4	\$350	\$4,000	\$3,320	
		15087	VARIOUS	S009(478)	12	\$1,000	\$1,000		
2018Q4		15123	VARIOUS	C013(019)	2	\$1,600	\$750	\$500	
		15112	VARIOUS	SA00(077)	4	\$650	\$3,300		
		15120	VARIOUS	S053(037)	4	\$2,800	\$3,465	\$1,500	
		15122	VARIOUS	SA00(194)	8	\$2,400	\$5,145	\$3,500	

FLAGGER STATION LIGHTING / HOUR									
0225-0168100T	2018Q1	15041	VARIOUS	SA00(002)	100	\$2.00	\$54.00	\$25.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

FLAGGER STATION LIGHTING / HOUR									
0225-0168100T	2018Q4	15118	VARIOUS	SA00(054)	500	\$11.00	\$13.50	\$1.00	

TRAFFIC CONTROL SUPERVISOR / EACH									
0225-0169000E	2018Q1	15053	VARIOUS	S081(073)	40	\$500.00	\$515.20		
	2018Q2	15075	VARIOUS	S009(474)	120	\$600.00	\$250.00	\$500.00	
	2018Q4	15120	VARIOUS	S053(037)	30	\$400.00	\$500.00	\$600.00	
		15118	VARIOUS	SA00(054)	100	\$700.00	\$680.00	\$400.00	
		15096	VARIOUS	SA00(038)	114	\$1,500	\$840	\$1,000	

PILOT CARS / HOUR									
0225-0172000T	2018Q1	15041	VARIOUS	SA00(002)	60	\$90.00	\$325.00	\$125.00	
		15049	VARIOUS	S042(025)	700	\$70.00	\$76.50	\$68.00	
	2018Q2	15075	VARIOUS	S009(474)	196	\$86.00	\$75.00	\$60.00	
		15064	VARIOUS	SA00(117)	240	\$96.00			
	2018Q3	15089	VARIOUS	SA00(040)	1,200	\$62.00	\$75.00	\$131.00	
	2018Q4	15116	VARIOUS	S006(153)	40	\$100.00	\$120.00	\$77.00	
		15120	VARIOUS	S053(037)	360	\$70.00	\$69.90	\$70.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PLASTIC SHEETING / SQYD									
0280-0101000J	2018Q2	15075	VARIOUS	S009(474)	100	\$11.00	\$3.00	\$5.00	

CHEMICAL DUST CONTROL / ACRE									
0280-0103000R	2018Q4	15096	VARIOUS	SA00(038)	58	\$880	\$1,280	\$700	

CHECK DAM, TYPE 1 / EACH									
0280-0106010E	2018Q4	15116	VARIOUS	S006(153)	14	\$350.00	\$750.00	\$225.00	
		15123	VARIOUS	C013(019)	30	\$200.00	\$125.00	\$75.00	
		15120	VARIOUS	S053(037)	185	\$110.00	\$100.00	\$120.00	

CHECK DAM, TYPE 6 / EACH									
0280-0106060E	2018Q4	15096	VARIOUS	SA00(038)	410	\$165.00	\$530.00	\$50.00	

CONSTRUCTION ENTRANCE, TYPE 1 / EACH									
0280-0110010E	2018Q4	15120	VARIOUS	S053(037)	5	\$1,800	\$1,500	\$1,600	

SEDIMENT FENCE / FOOT									
0280-0113000F	2018Q1	15053	VARIOUS	S081(073)	100	\$10.00	\$17.93		
	2018Q4	15118	VARIOUS	SA00(054)	300	\$3.00	\$2.50	\$5.00	
		15120	VARIOUS	S053(037)	3,800	\$2.50	\$3.00	\$2.50	

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	2018Q1	15053	VARIOUS	S081(073)	5	\$150.00	\$413.60		
	2018Q2	15075	VARIOUS	S009(474)	1	\$130.00	\$100.00	\$275.00	
	2018Q4	15118	VARIOUS	SA00(054)	12	\$70.00	\$65.00	\$125.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

INLET PROTECTION, TYPE 3 / EACH									
0280-0114030E	(cont)	15116	VARIOUS	S006(153)	30	\$150.00	\$200.00	\$275.00	
		15096	VARIOUS	SA00(038)	220	\$125.00	\$60.00	\$50.00	

SEDIMENT BARRIER, TYPE 2 / EACH									
0280-0115020E	2018Q1	15053	VARIOUS	S081(073)	25	\$50.00	\$165.44		
	2018Q2	15075	VARIOUS	S009(474)	20	\$105.00	\$15.00	\$125.00	

SEDIMENT BARRIER, TYPE 3 / EACH									
0280-0115030E	2018Q4	15116	VARIOUS	S006(153)	1,500	\$6.50	\$20.00	\$4.75	
		15123	VARIOUS	C013(019)	5,000	\$3.25	\$3.25	\$3.50	

SEDIMENT BARRIER, TYPE 3 / FOOT									
0280-0115030F	2018Q1	15053	VARIOUS	S081(073)	200	\$10.00	\$20.68		
	2018Q4	15118	VARIOUS	SA00(054)	300	\$4.00	\$4.50	\$7.50	
		15096	VARIOUS	SA00(038)	3,500	\$8.00	\$4.00	\$5.00	

STRAW BALE / EACH									
0280-0119000E	2018Q2	15075	VARIOUS	S009(474)	12	\$36.00	\$6.00	\$75.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONTAMINATED SOIL REMOVAL / TON									
0294-0200000M	2018Q1	15047	VARIOUS	SA00(039)	10	\$150.00	\$836.00	\$500.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

REMOVE ASBESTOS MATERIAL, NON-FRIABLE / SQFT									
0295-0400000J	2018Q2	15075	VARIOUS	S009(474)	340	\$29.00	\$12.00	\$30.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REMOVAL OF PIPES / FOOT									
0310-0100000F	2018Q1	15049	VARIOUS	S042(025)	112	\$25.00	\$38.00	\$3.00	
REMOVAL OF BARRIERS / FOOT									
0310-0108000A	2018Q4	15118	VARIOUS	SA00(054)	890	\$22.47	\$2.81	\$2.81	
REMOVAL OF GUARDRAIL / FOOT									
0310-0113000A	2018Q1	15049	VARIOUS	S042(025)	1,150	\$4.35	\$2.39	\$2.50	
	2018Q4	15112	VARIOUS	SA00(077)	112	\$7.59	\$13.39		
		15120	VARIOUS	S053(037)	253	\$25.69	\$11.86	\$11.86	
		15118	VARIOUS	SA00(054)	7,936	\$7.94	\$3.78	\$3.24	
ASPH PVMNT SAW CUTTING / FOOT									
0310-0119000F	2018Q1	15049	VARIOUS	S042(025)	1,660	\$2.00	\$5.50	\$4.00	
	2018Q4	15096	VARIOUS	SA00(038)	2,100	\$7.00	\$2.00	\$5.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLEARING AND GRUBBING / ACRE									
0320-0100000A	2018Q1	15049	VARIOUS	S042(025)	1	\$5,000	\$4,850	\$1,500	
	2018Q4	15120	VARIOUS	S053(037)	14	\$8,771	\$1,786	\$2,643	
		15096	VARIOUS	SA00(038)	58	\$2,759	\$897	\$603	
CLEARING AND GRUBBING / ACRE									
0320-0100000R	2018Q4	15123	VARIOUS	C013(019)	5	\$10,000	\$3,750	\$11,286	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

DITCH EXCAVATION / CUYD

0330-0101000K	2018Q4	15123	VARIOUS	C013(019)	1,300	\$30.00	\$9.00	\$50.50	
---------------	--------	-------	---------	-----------	-------	---------	--------	---------	--

GENERAL EXCAVATION / CUYD

0330-0105000K	2018Q1	15049	VARIOUS	S042(025)	1,600	\$16.00	\$38.00	\$12.00	
	2018Q2	15075	VARIOUS	S009(474)	454	\$50.00	\$80.00	\$45.00	
	2018Q4	15123	VARIOUS	C013(019)	14,000	\$12.75	\$15.25	\$21.94	
		15120	VARIOUS	S053(037)	37,500	\$15.67	\$18.00	\$19.00	

EMBANKMENT IN PLACE / CUYD

0330-0123000K	2018Q4	15116	VARIOUS	S006(153)	8,100	\$1.00	\$36.00	\$65.00	
		15096	VARIOUS	SA00(038)	27,500	\$26.50	\$50.00	\$43.00	

STONE EMBANKMENT / CUYD

0330-0126000K	2018Q4	15116	VARIOUS	S006(153)	2,100	\$35.00	\$56.00	\$61.00	
---------------	--------	-------	---------	-----------	-------	---------	---------	---------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

12 INCH SUBGRADE STABILIZATION / SQYD

0331-0106000J	2018Q4	15123	VARIOUS	C013(019)	2,500	\$0.01	\$16.30	\$18.75	
---------------	--------	-------	---------	-----------	-------	--------	---------	---------	--

24 INCH SUBGRADE STABILIZATION / SQYD

0331-0112000J	2018Q2	15075	VARIOUS	S009(474)	778	\$43.00	\$30.00	\$65.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PREPARATION OF SHOULDERS / MILE									
0334-0100000L	2018Q1	15049	VARIOUS	S042(025)	2.40	\$1,650	\$8,000	\$3,500	
	2018Q4	15120	VARIOUS	S053(037)	4.10	\$6,000	\$4,000	\$2,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERIMETER CONTROLLED BLAST HOLES / FOOT									
0335-0100000F	2018Q4	15120	VARIOUS	S053(037)	12,000	\$8.00	\$12.00	\$12.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WATERING / MGAL									
0340-0100000Q	2018Q4	15123	VARIOUS	C013(019)	600	\$135.00	\$25.00	\$0.01	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD									
0350-0101000J	2018Q4	15120	VARIOUS	S053(037)	55	\$6.00	\$2.00	\$10.00	

SUBGRADE GEOTEXTILE / SQYD

0350-0105000J	2018Q1	15049	VARIOUS	S042(025)	1,200	\$1.50	\$1.90	\$1.15	
	2018Q2	15075	VARIOUS	S009(474)	351	\$2.00	\$2.50	\$1.50	
	2018Q4	15123	VARIOUS	C013(019)	8,000	\$1.75	\$1.00	\$2.00	
		15096	VARIOUS	SA00(038)	36,000	\$1.50	\$1.00	\$1.50	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SCALERS AND EQUIPMENT / HOUR									
0380-0155000T	2018Q1	15053	VARIOUS	S081(073)	470	\$110.00	\$279.45		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOOSE RIPRAP, CLASS 50 / CUYD									
0390-0105000K	2018Q4	15120	VARIOUS	S053(037)	35	\$70.00	\$60.00	\$60.00	

LOOSE RIPRAP, CLASS 100 / CUYD

0390-0108000K	2018Q1	15049	VARIOUS	S042(025)	170	\$50.00	\$92.00	\$75.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

LOOSE RIPRAP, CLASS 200 / CUYD

0390-0111000K	2018Q4	15116	VARIOUS	S006(153)	100	\$65.00	\$92.00	\$140.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	----------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SHOTCRETE SLOPE STABILIZATION / SQYD									
0396-0100000J	2018Q4	15120	VARIOUS	S053(037)	205	\$380.00	\$380.00	\$400.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ROCK REINFORCING BOLT / FOOT									
0398-0105000F	2018Q4	15120	VARIOUS	S053(037)	450	\$133.00	\$99.00	\$110.00	

ROCK REINFORCING DOWEL / FOOT

0398-0106000F	2018Q1	15053	VARIOUS	S081(073)	2,500	\$110.00	\$130.68		
---------------	--------	-------	---------	-----------	-------	----------	----------	--	--

GABION WIRE MESH SLOPE PROTECTION / SQFT

0398-0111000J	2018Q1	15053	VARIOUS	S081(073)	600	\$15.00	\$36.55		
---------------	--------	-------	---------	-----------	-----	---------	---------	--	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BOULDER EXCAVATION / CUVD									
0405-0104000K	2018Q1	15049	VARIOUS	S042(025)	5	\$200.00	\$215.00	\$490.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
MAINLINE VIDEO INSPECTION / FOOT									
0415-0100000F	2018Q1	15049	VARIOUS	S042(025)	242	\$4.00	\$3.25	\$15.00	
	2018Q4	15120	VARIOUS	S053(037)	9	\$40.00	\$100.00	\$30.00	
		15116	VARIOUS	S006(153)	10	\$250.00	\$100.00	\$560.00	
		15096	VARIOUS	SA00(038)	330	\$8.00	\$10.00	\$6.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
3 INCH DRAIN PIPE / FOOT									
0430-0100030F	2018Q4	15116	VARIOUS	S006(153)	30	\$150.00	\$100.00	\$775.00	

HISTORICAL BID PRICE LISTING BY REGION

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

12 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010012AF	2018Q4	15096	VARIOUS	SA00(038)	102	\$145.00	\$97.00	\$200.00	

18 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010018AF	2018Q1	15049	VARIOUS	S042(025)	130	\$85.00	\$92.00	\$80.00	
	2018Q4	15120	VARIOUS	S053(037)	9	\$90.00	\$200.00	\$550.00	

24 INCH CULV PIPE, 5 FT DEPTH / FOOT									
0445-010024AF	2018Q4	15116	VARIOUS	S006(153)	10	\$250	\$500	\$1,000	
		15123	VARIOUS	C013(019)	250	\$150.00	\$120.00	\$136.00	

24 INCH CULV PIPE, 10 FT DP / FOOT									
0445-010024BF	2018Q1	15049	VARIOUS	S042(025)	24	\$100.00	\$297.00	\$300.00	

48 INCH CULV PIPE, 20 FT DP / FOOT									
0445-010048CF	2018Q1	15049	VARIOUS	S042(025)	88	\$500.00	\$730.00	\$600.00	

____ INCH ARCH TYPE PIPE, ____ DEPTH / FOOT									
0445-0150000F	2018Q4	15123	VARIOUS	C013(019)	60	\$350.00	\$220.00	\$497.42	

SLOPED END SECTIONS, 18 INCH / EACH									
0445-0700180E	2018Q1	15049	VARIOUS	S042(025)	1	\$300	\$270	\$1,000	
	2018Q4	15120	VARIOUS	S053(037)	1	\$300.00	\$800.00	\$300.00	

SLOPED END SECTIONS, 24 INCH / EACH									
0445-0700240E	2018Q1	15049	VARIOUS	S042(025)	2	\$400	\$375	\$1,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SAFETY END SECTIONS, 48 INCH / EACH									
0445-0720480E	2018Q1	15049	VARIOUS	S042(025)	1	\$3,500	\$1,600	\$3,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PAVED CULVERT END SLOPES / SQFT									
0460-0100000J	2018Q4	15096	VARIOUS	SA00(038)	64	\$30.00	\$50.00	\$50.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONG MANHOLES, LARGE PCAST / EACH									
0470-0106000E	2018Q4	15120	VARIOUS	S053(037)	1	\$8,890	\$4,500	\$17,000	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DRAINAGE CURBS / FOOT									
0480-0100000F	2018Q2	15075	VARIOUS	S009(474)	115	\$29.00	\$40.00	\$40.00	
	2018Q4	15118	VARIOUS	SA00(054)	215	\$14.00	\$20.00	\$28.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ADJUSTING BOXES / EACH									
0490-0100000E	2018Q4	15096	VARIOUS	SA00(038)	4	\$250.00	\$140.00	\$500.00	

CONNECTION TO EXTG STRUCTURES / EACH									
0490-0104000E	2018Q4	15123	VARIOUS	C013(019)	2	\$1,000	\$2,000	\$500	

ADJUSTING INLETS / EACH									
0490-0105000E	2018Q2	15075	VARIOUS	S009(474)	1	\$12,800	\$1,000	\$750	
	2018Q4	15096	VARIOUS	SA00(038)	2	\$1,250	\$1,220	\$1,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRENCH RESURFACING / SQYD									
0495-0100000J	2018Q1	15049	VARIOUS	S042(025)	25	\$40.00	\$32.00	\$170.00	
	2018Q4	15116	VARIOUS	S006(153)	5,400	\$106.25	\$74.00	\$125.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BRIDGE REMOVAL WORK / SQFT									
0501-0100000A	2018Q1	15040	VARIOUS	SA00(088)	220	\$68.18	\$45.45	\$68.18	
		15040	VARIOUS	SA00(088)	220	\$68.18	\$45.45	\$68.18	
	2018Q2	15075	VARIOUS	S009(474)	800	\$276.25	\$31.25	\$56.25	
		15075	VARIOUS	S009(474)	960	\$708.33	\$104.17	\$151.04	
		15075	VARIOUS	S009(474)	1,220	\$543.44	\$40.98	\$81.97	
	2018Q3	15087	VARIOUS	S009(478)	8	\$3,750	\$63		
	2018Q4	15118	VARIOUS	SA00(054)	277	\$90.25	\$101.08	\$72.20	
		15118	VARIOUS	SA00(054)	517	\$77.37	\$79.30	\$154.74	
		15118	VARIOUS	SA00(054)	780	\$50.00	\$83.33	\$64.10	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD									
0503-0102000J	2018Q2	15075	VARIOUS	S009(474)	516	\$17.00	\$15.00	\$13.00	
		15075	VARIOUS	S009(474)	667	\$20.00	\$15.00	\$15.00	
		15075	VARIOUS	S009(474)	824	\$20.00	\$15.00	\$20.00	
	2018Q4	15118	VARIOUS	SA00(054)	120	\$28.00	\$100.00	\$70.00	
		15118	VARIOUS	SA00(054)	250	\$28.00	\$60.00	\$72.50	
		15118	VARIOUS	SA00(054)	370	\$28.00	\$50.00	\$72.50	

BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD

0503-0103000J	2018Q2	15075	VARIOUS	S009(474)	200	\$21.00	\$25.00	\$13.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

STRUCTURE EXCAVATION / CUYD									
0510-0101000A	2018Q2	15075	VARIOUS	S009(474)	7	\$757.14	\$142.86	\$250.00	
		15075	VARIOUS	S009(474)	20	\$330.00	\$150.00	\$100.00	
		15075	VARIOUS	S009(474)	32	\$315.63	\$312.50	\$109.38	

GRANULAR STRUCTURE BACKFILL / CUYD

0510-0108000A	2018Q2	15075	VARIOUS	S009(474)	7	\$757.14	\$142.86	\$142.86	
		15075	VARIOUS	S009(474)	20	\$330.00	\$100.00	\$87.50	
		15075	VARIOUS	S009(474)	32	\$315.63	\$125.00	\$93.75	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REINFORCEMENT / LB									
0530-0100000A	2018Q2	15075	VARIOUS	S009(474)	1,515	\$1.54	\$26.40	\$16.50	
		15075	VARIOUS	S009(474)	2,149	\$1.34	\$2.79	\$2.79	
		15075	VARIOUS	S009(474)	4,135	\$1.36	\$14.51	\$6.77	
		15075	VARIOUS	S009(474)	19,211	\$1.88	\$3.90	\$2.08	
		15075	VARIOUS	S009(474)	30,296	\$1.20	\$6.60	\$3.30	

STAINLESS STEEL REINFORCEMENT / LB

0530-0100100A	2018Q2	15075	VARIOUS	S009(474)	9,582	\$3.39	\$14.61	\$10.44	
---------------	--------	-------	---------	-----------	-------	--------	---------	---------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INTERNAL SHEAR ANCHORS, TOP / EACH									
0536-0200000E	2018Q2	15075	VARIOUS	S009(474)	128	\$405.00	\$250.00	\$385.00	
		15075	VARIOUS	S009(474)	152	\$410.00	\$250.00	\$500.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INJECT AND SEAL CRACKS / FOOT									
0538-0100000F	2018Q2	15075	VARIOUS	S009(474)	2,000	\$50.00	\$25.00	\$37.00	
		15075	VARIOUS	S009(474)	2,000	\$50.00	\$35.00	\$37.00	
		15075	VARIOUS	S009(474)	2,000	\$50.00	\$29.00	\$37.00	
	2018Q3	15087	VARIOUS	S009(478)	50	\$37.50	\$60.00		
		15087	VARIOUS	S009(478)	150	\$37.50	\$100.00		
		15087	VARIOUS	S009(478)	2,000	\$20.00	\$35.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE AND CRACK SEALER / SQFT									
0539-0100000J	2018Q2	15081	VARIOUS	SA00(136)	7,085	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	7,176	\$1.65	\$1.86		
		15081	VARIOUS	SA00(136)	7,552	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	11,298	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	11,608	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	12,163	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	13,379	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	13,994	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	14,854	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	14,868	\$1.60	\$1.86		
		15081	VARIOUS	SA00(136)	27,792	\$1.60	\$1.86		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
DECK CONCRETE, CLASS HPC4000 / CUYD									
0540-0203000A	2018Q2	15075	VARIOUS	S009(474)	53	\$311	\$1,321	\$2,830	
GENERAL STRC CONCRETE, CLASS HPC4000 / CUYD									
0540-0307000A	2018Q2	15075	VARIOUS	S009(474)	12	\$1,067	\$5,833	\$7,083	
		15075	VARIOUS	S009(474)	39	\$774	\$3,590	\$7,692	
		15075	VARIOUS	S009(474)	118	\$717	\$2,966	\$5,508	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CLASS 2 PREPARATION / SQYD									
0557-0100000J	2018Q2	15075	VARIOUS	S009(474)	46	\$785.00	\$360.00	\$150.00	
		15075	VARIOUS	S009(474)	124	\$785.00	\$360.00	\$150.00	
		15075	VARIOUS	S009(474)	167	\$785.00	\$360.00	\$150.00	

FURNISH PREMIXED POLYMER CONCRETE / CUYD

0557-0102000K	2018Q2	15075	VARIOUS	S009(474)	13	\$3,270	\$2,100	\$3,500	
		15075	VARIOUS	S009(474)	28	\$3,270	\$2,100	\$3,500	
		15075	VARIOUS	S009(474)	35	\$3,270	\$2,200	\$3,500	

CONSTRUCT PPC OVERLAY / SQYD

0557-0104000J	2018Q2	15075	VARIOUS	S009(474)	612	\$180.00	\$120.00	\$60.00	
		15075	VARIOUS	S009(474)	667	\$250.00	\$170.00	\$60.00	
		15075	VARIOUS	S009(474)	824	\$135.00	\$100.00	\$60.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BEARING DEVICES, BENT _____ / EACH									
0582-0100000E	2018Q2	15075	VARIOUS	S009(474)	8	\$1,370	\$800	\$2,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POURED SEALS / FOOT									
0585-0206000A	2018Q2	15075	VARIOUS	S009(474)	143	\$47.34	\$27.97	\$28.67	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
3 TUBE STEEL RAIL, MODIFIED / FOOT									
0587-0106000A	2018Q2	15075	VARIOUS	S009(474)	201	\$422.89	\$298.51	\$323.38	
		15075	VARIOUS	S009(474)	574	\$391.99	\$479.09	\$391.99	

TYPE "F" CONC RAIL, RETROFIT / FOOT

0587-0125000A	2018Q4	15118	VARIOUS	SA00(054)	277	\$258.48	\$218.41	\$351.99	
		15118	VARIOUS	SA00(054)	517	\$257.25	\$203.09	\$327.37	
		15118	VARIOUS	SA00(054)	780	\$257.18	\$215.26	\$320.51	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLYMER MEMBRANE / SQFT									
0590-0100000J	2018Q4	15118	VARIOUS	SA00(054)	1,070	\$6.00	\$7.00	\$6.00	
		15118	VARIOUS	SA00(054)	2,540	\$6.00	\$6.00	\$6.00	
		15118	VARIOUS	SA00(054)	3,380	\$6.00	\$6.00	\$6.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

COLD PLN PVMT REMV 2 - 4 INCH / SQYD									
0620-0112000J	2018Q1	15049	VARIOUS	S042(025)	300	\$3.00	\$2.00	\$1.85	
		15049	VARIOUS	S042(025)	500	\$3.00	\$2.05	\$1.90	
	2018Q2	15075	VARIOUS	S009(474)	844	\$20.00	\$7.00	\$12.00	
		15075	VARIOUS	S009(474)	847	\$17.00	\$7.50	\$12.00	

COLD PLN PVMT REMV 2 - 6 INCH / SQYD									
0620-0113000J	2018Q1	15049	VARIOUS	S042(025)	1,800	\$3.00	\$2.15	\$3.00	

COLD PLN PVMT REMV 1 INCH / SQYD									
0620-0118000J	2018Q4	15120	VARIOUS	S053(037)	2,000	\$2.85	\$3.00	\$4.20	

COLD PLN PVMT REMV 2 INCH / SQYD									
0620-0120000J	2018Q1	15053	VARIOUS	S081(073)	9,100	\$4.00	\$7.58		
	2018Q4	15120	VARIOUS	S053(037)	107,000	\$1.30	\$1.75	\$1.40	

COLD PLN PVMT REMV 2 1/2 INCH / SQYD									
0620-0121000J	2018Q1	15049	VARIOUS	S042(025)	195,000	\$1.50	\$1.22	\$1.35	

COLD PLN PVMT REMV 3 INCH / SQYD									
0620-0122000J	2018Q1	15049	VARIOUS	S042(025)	31,000	\$2.10	\$2.00	\$2.00	

COLD PLN PVMT REMV 4 INCH / SQYD									
0620-0123000J	2018Q1	15049	VARIOUS	S042(025)	199,000	\$2.20	\$1.61	\$2.30	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

AGGREGATE BASE / TON									
0640-0100000M	2018Q1	15049	VARIOUS	S042(025)	5,300	\$23.00	\$31.80	\$19.00	
	2018Q4	15096	VARIOUS	SA00(038)	7,200	\$35.00	\$50.00	\$60.00	

AGGREGATE SHOULDERS / TON

0640-0101000M	2018Q1	15049	VARIOUS	S042(025)	6,000	\$18.50	\$22.75	\$25.00	
	2018Q4	15112	VARIOUS	SA00(077)	11	\$200.00	\$100.00		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

AGGREGATE BASE / TON									
0641-0102000M	2018Q2	15075	VARIOUS	S009(474)	869	\$27.00	\$60.00	\$35.00	
	2018Q4	15120	VARIOUS	S053(037)	1,840	\$19.60	\$35.00	\$27.00	
		15123	VARIOUS	C013(019)	10,000	\$0.01	\$19.00	\$0.01	

AGGREGATE SHOULDERS / TON

0641-0130000M	2018Q4	15120	VARIOUS	S053(037)	2,080	\$18.63	\$40.00	\$33.00	
		15123	VARIOUS	C013(019)	9,000	\$0.01	\$18.00	\$0.01	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

____ MATERIAL IN STOCKPILE / CUYD									
0680-0100000K	2018Q1	15049	VARIOUS	S042(025)	14,000	\$30.00	\$23.25	\$16.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULS ASPHALT IN FOG COAT / TON									
0705-0101000M	2018Q2	15064	VARIOUS	SA00(117)	213	\$320.00			

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
AGGR IN EMULS ASPHALT SURF TRTMNT / TON									
0710-0100000M	2018Q2	15064	VARIOUS	SA00(117)	7,100	\$54.00			

ASPH IN EMULS ASPH SURF TREATMENT / TON

0710-0102000M	2018Q2	15064	VARIOUS	SA00(117)	950	\$420.00			
---------------	--------	-------	---------	-----------	-----	----------	--	--	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
EMULSIFIED ASPHALT FOR TACK COAT / TON									
0730-0100000M	2018Q1	15049	VARIOUS	S042(025)	200	\$415.00	\$515.00	\$425.00	
	2018Q4	15123	VARIOUS	C013(019)	20	\$1,200	\$600	\$560	
		15120	VARIOUS	S053(037)	40	\$0.01	\$560.00	\$1.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LEVEL 3, 1/2 INCH ACP MIXTURE / TON									
0744-0302000M	2018Q2	15075	VARIOUS	S009(474)	769	\$150.00	\$135.00	\$125.00	
	2018Q4	15118	VARIOUS	SA00(054)	23	\$577.00	\$260.00	\$550.00	
		15118	VARIOUS	SA00(054)	60	\$551.00	\$260.00	\$525.00	
		15118	VARIOUS	SA00(054)	70	\$551.00	\$260.00	\$525.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

LEVEL 3, 1/2 INCH ACP / TON

0745-0302000M	2018Q1	15053	VARIOUS	S081(073)	1,100	\$85.00	\$87.40		
	2018Q4	15123	VARIOUS	C013(019)	17,000	\$40.00	\$31.50	\$38.00	

LEVEL 3, 1/2 INCH LIME TREATED ACP / TON

0745-0322000M	2018Q1	15049	VARIOUS	S042(025)	100,700	\$23.30	\$23.65	\$25.00	
	2018Q4	15120	VARIOUS	S053(037)	12,500	\$37.50	\$66.00	\$39.75	

PG 64-22 ASPHALT IN _____ ACP / TON

0745-0620000M	2018Q1	15053	VARIOUS	S081(073)	59	\$0.01	\$115.00		
---------------	--------	-------	---------	-----------	----	--------	----------	--	--

PG 64-28 ASPHALT IN _____ ACP / TON

0745-0622000M	2018Q1	15049	VARIOUS	S042(025)	5,510	\$445.00	\$463.50	\$400.00	
	2018Q4	15120	VARIOUS	S053(037)	740	\$590.00	\$1.00	\$590.00	
		15123	VARIOUS	C013(019)	1,025	\$725.00	\$590.00	\$570.00	

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH

0745-0900000E	2018Q1	15049	VARIOUS	S042(025)	4	\$1,500	\$2,700	\$2,000	
	2018Q4	15120	VARIOUS	S053(037)	1	\$800	\$350	\$1,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
----------	------------------	-----------------	-----------------	---------------------	--------------	-------------	---------------	--------------	----------

EXTRA FOR ASPHALT APPROACHES / EACH

0749-0100000E	2018Q1	15049	VARIOUS	S042(025)	6	\$400	\$995	\$3,500	
	2018Q4	15123	VARIOUS	C013(019)	8	\$1,000	\$300	\$2,000	
		15120	VARIOUS	S053(037)	16	\$1,000	\$1,750	\$500	

ASPHALT ISLANDS / SQFT

0749-0113000J	2018Q2	15075	VARIOUS	S009(474)	252	\$7.00	\$5.00	\$5.00	
---------------	--------	-------	---------	-----------	-----	--------	--------	--------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONCRETE CURBS, STANDARD CURB / FOOT									
0759-0110000F	2018Q2	15075	VARIOUS	S009(474)	903	\$30.00	\$30.00	\$40.00	

CONCRETE WALKS / SQFT									
0759-0128000J	2018Q2	15075	VARIOUS	S009(474)	5,585	\$11.00	\$10.00	\$8.50	

EXTRA FOR CURB RAMPS / EACH									
0759-0154100E	2018Q2	15075	VARIOUS	S009(474)	2	\$2,850	\$800	\$1,750	

CONCRETE MOWING STRIP / FOOT									
0759-0157000F	2018Q4	15096	VARIOUS	SA00(038)	81,000	\$14.00	\$18.00	\$19.00	

METAL HANDRAIL, 3 RAILS / FOOT									
0759-0162000F	2018Q2	15075	VARIOUS	S009(474)	140	\$3.00	\$105.00	\$105.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL, TYPE 2A WEATHERIZED / FOOT									
0810-0103000F	2018Q4	15112	VARIOUS	SA00(077)	100	\$55.00	\$200.00		

GUARDRAIL, TYPE 3 WEATHERIZED / FOOT									
0810-0106000F	2018Q4	15112	VARIOUS	SA00(077)	12.50	\$70.00	\$100.00		

GUARDRAIL ANCHORS, TYPE 1 / EACH									
0810-0119000E	2018Q2	15075	VARIOUS	S009(474)	1	\$1,380	\$1,250	\$950	
	2018Q4	15116	VARIOUS	S006(153)	2	\$900.00	\$975.00	\$883.11	

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH									
0810-0120000E	2018Q1	15049	VARIOUS	S042(025)	5	\$875	\$1,775	\$875	
	2018Q2	15075	VARIOUS	S009(474)	3	\$1,100	\$1,000	\$650	
	2018Q4	15118	VARIOUS	SA00(054)	1	\$800	\$1,000	\$925	
		15120	VARIOUS	S053(037)	1	\$1,100	\$1,100	\$1,100	
		15096	VARIOUS	SA00(038)	7	\$750.00	\$700.00	\$700.00	
		15116	VARIOUS	S006(153)	16	\$700.00	\$675.00	\$630.79	

GUARDRAIL END PIECES, TYPE B / EACH									
0810-0122000E	2018Q1	15049	VARIOUS	S042(025)	1	\$100.00	\$115.00	\$100.00	
	2018Q2	15075	VARIOUS	S009(474)	1	\$180.00	\$75.00	\$110.00	
	2018Q4	15096	VARIOUS	SA00(038)	7	\$100.00	\$100.00	\$100.00	
		15116	VARIOUS	S006(153)	18	\$100.00	\$85.00	\$85.79	

GUARDRAIL END PIECES, TYPE C / EACH									
0810-0123000E	2018Q2	15075	VARIOUS	S009(474)	1	\$180.00	\$140.00	\$155.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

GUARDRAIL TRANSITION / EACH									
0810-0126000E	2018Q2	15075	VARIOUS	S009(474)	8	\$2,920	\$3,500	\$2,900	
	2018Q4	15118	VARIOUS	SA00(054)	18	\$2,000	\$3,500	\$3,050	

GUARDRAIL CONNECTIONS / EACH									
0810-0128000E	2018Q4	15096	VARIOUS	SA00(038)	2	\$1,000	\$400	\$300	

GUARDRAIL TERMINALS, NON-FLAR / EACH									
0810-0129000E	2018Q1	15049	VARIOUS	S042(025)	13	\$3,000	\$3,000	\$2,975	
	2018Q4	15120	VARIOUS	S053(037)	1	\$3,000	\$3,000	\$3,000	
		15116	VARIOUS	S006(153)	10	\$2,977	\$2,900	\$2,977	
		15096	VARIOUS	SA00(038)	36	\$2,975	\$3,000	\$3,000	
		15118	VARIOUS	SA00(054)	52	\$2,900	\$3,450	\$3,000	

GRD TERM NON-FLAR TEST LVL 2 / EACH									
0810-0131000E	2018Q2	15075	VARIOUS	S009(474)	1	\$3,680	\$3,500	\$2,450	
		15075	VARIOUS	S009(474)	4	\$3,960	\$4,000	\$2,850	

EXTRA FOR 8 FOOT POSTS / EACH									
0810-0133000E	2018Q4	15120	VARIOUS	S053(037)	20	\$65.00	\$65.00	\$65.00	
		15118	VARIOUS	SA00(054)	40	\$59.00	\$35.00	\$35.00	

CONSTRUCT GUARDRAIL FLARES / EACH									
0810-0142000E	2018Q4	15118	VARIOUS	SA00(054)	52	\$1,400	\$7,000	\$4,500	

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH									
0810-0145000E	2018Q4	15096	VARIOUS	SA00(038)	5	\$250.00	\$75.00	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
31 INCH GUARDRAIL, TYPE _____ / FOOT									
0810-0146000F	2018Q1	15049	VARIOUS	S042(025)	3,150	\$22.00	\$22.50	\$22.00	
	2018Q2	15075	VARIOUS	S009(474)	43.80	\$70.00	\$75.00	\$110.00	
		15075	VARIOUS	S009(474)	75	\$95.00	\$50.00	\$55.00	
		15075	VARIOUS	S009(474)	450	\$37.00	\$26.00	\$25.00	
	2018Q4	15118	VARIOUS	SA00(054)	37.50	\$34.00	\$90.00	\$90.00	
		15116	VARIOUS	S006(153)	50	\$35.00	\$100.00	\$121.11	
		15118	VARIOUS	SA00(054)	175	\$66.00	\$54.00	\$54.00	
		15116	VARIOUS	S006(153)	300	\$23.00	\$20.00	\$21.19	
		15120	VARIOUS	S053(037)	325	\$32.00	\$31.00	\$31.00	
		15116	VARIOUS	S006(153)	1,082	\$45.00	\$50.00	\$43.40	
		15116	VARIOUS	S006(153)	1,913	\$24.00	\$26.00	\$23.21	
		15096	VARIOUS	SA00(038)	4,338	\$21.75	\$24.00	\$30.00	
		15118	VARIOUS	SA00(054)	11,138	\$28.00	\$24.00	\$24.00	

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH

0810-0147000E	2018Q1	15049	VARIOUS	S042(025)	11	\$675.00	\$110.00	\$675.00	
	2018Q2	15075	VARIOUS	S009(474)	1	\$835	\$1,500	\$650	
	2018Q4	15116	VARIOUS	S006(153)	15	\$700.00	\$625.00	\$529.86	
		15096	VARIOUS	SA00(038)	41	\$625.00	\$700.00	\$700.00	
		15118	VARIOUS	SA00(054)	67	\$577.00	\$600.00	\$600.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CABLE BARRIER, TEST LEVEL 3 / FOOT									
0811-0101000F	2018Q4	15116	VARIOUS	S006(153)	48,500	\$16.50	\$16.50	\$17.00	
		15096	VARIOUS	SA00(038)	345,300	\$16.00	\$15.60	\$16.00	

CABLE BARRIER TERMINALS / EACH

0811-0103000E	2018Q4	15116	VARIOUS	S006(153)	22	\$3,600	\$3,600	\$3,600	
		15096	VARIOUS	SA00(038)	152	\$6,500	\$3,650	\$5,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
ADJUSTING GUARDRAIL / FOOT									

0812-0101000F	2018Q1	15049	VARIOUS	S042(025)	5,175	\$3.00	\$2.50	\$3.00	
---------------	--------	-------	---------	-----------	-------	--------	--------	--------	--

METAL BEAM RAILS / EACH

0812-0104000E	2018Q1	15049	VARIOUS	S042(025)	60	\$200.00	\$290.00	\$200.00	
---------------	--------	-------	---------	-----------	----	----------	----------	----------	--

GUARDRAIL POSTS / EACH

0812-0106000E	2018Q1	15049	VARIOUS	S042(025)	330	\$80.00	\$90.00	\$80.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

GUARDRAIL BLOCKS / EACH

0812-0108000E	2018Q1	15049	VARIOUS	S042(025)	600	\$25.00	\$15.00	\$25.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
CONCRETE BARRIER / FOOT									

0820-0100000F	2018Q4	15118	VARIOUS	SA00(054)	715	\$31.00	\$30.00	\$30.00	
---------------	--------	-------	---------	-----------	-----	---------	---------	---------	--

SECURING CONCRETE BARRIER / FOOT

0820-0400000F	2018Q4	15112	VARIOUS	SA00(077)	114	\$45.00	\$36.00		
---------------	--------	-------	---------	-----------	-----	---------	---------	--	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

DELINEATORS, TYPE 1 / EACH									
0840-0100000E	2018Q1	15049	VARIOUS	S042(025)	680	\$40.00	\$38.00	\$36.00	
	2018Q4	15096	VARIOUS	SA00(038)	50	\$44.00	\$170.00	\$200.00	
		15123	VARIOUS	C013(019)	450	\$35.00	\$39.00	\$39.00	
		15120	VARIOUS	S053(037)	710	\$38.50	\$38.50	\$38.00	

DELINEATORS, TYPE 2 / EACH									
0840-0102000E	2018Q3	15089	VARIOUS	SA00(040)	85	\$37.00	\$45.00	\$40.00	
	2018Q4	15118	VARIOUS	SA00(054)	50	\$49.00	\$45.00	\$82.00	

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	2018Q2	15075	VARIOUS	S009(474)	12	\$36.00	\$25.00	\$40.00	

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	2018Q1	15049	VARIOUS	S042(025)	80	\$23.00	\$36.00	\$46.00	
	2018Q4	15096	VARIOUS	SA00(038)	10	\$23.00	\$52.00	\$75.00	
		15120	VARIOUS	S053(037)	200	\$38.00	\$37.00	\$30.00	

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	2018Q4	15118	VARIOUS	SA00(054)	7	\$21.00	\$10.00	\$15.00	
		15120	VARIOUS	S053(037)	16	\$20.00	\$10.00	\$10.00	

DELINEATORS, TYPE 6 / EACH									
0840-0105500E	2018Q4	15096	VARIOUS	SA00(038)	100	\$15.00	\$21.00	\$30.00	
		15116	VARIOUS	S006(153)	150	\$15.00	\$11.00	\$15.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH									
0842-0101000E	2018Q1	15049	VARIOUS	S042(025)	56	\$45.00	\$70.00	\$65.00	
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH									
0842-0202000E	2018Q4	15120	VARIOUS	S053(037)	6	\$65.00	\$75.00	\$175.00	
BRIDGE IDENTIFICATION MARKERS / EACH									
0842-0401000E	2018Q2	15075	VARIOUS	S009(474)	2	\$715.00	\$250.00	\$150.00	
		15075	VARIOUS	S009(474)	2	\$715.00	\$250.00	\$150.00	
		15075	VARIOUS	S009(474)	2	\$715.00	\$250.00	\$150.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MONO-DIR WHITE TYPE 1AR MARKERS / EACH									
0855-0101000E	2018Q1	15053	VARIOUS	S081(073)	24	\$6.00	\$6.60		
	2018Q2	15075	VARIOUS	S009(474)	24	\$36.00	\$8.00	\$8.00	

BI-DIR YELLOW TYPE 1AR MARKERS / EACH

0855-0103000E	2018Q1	15053	VARIOUS	S081(073)	83	\$6.00	\$6.60		
	2018Q2	15075	VARIOUS	S009(474)	40	\$36.00	\$8.00	\$8.00	
		15064	VARIOUS	SA00(117)	570	\$6.00			

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH

0855-0106000E	2018Q1	15049	VARIOUS	S042(025)	770	\$8.00	\$8.50	\$8.00	
	2018Q2	15064	VARIOUS	SA00(117)	200	\$10.00			
	2018Q4	15120	VARIOUS	S053(037)	500	\$10.00	\$9.55	\$9.55	

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH

0855-0107000E	2018Q1	15049	VARIOUS	S042(025)	2,800	\$8.00	\$8.50	\$8.00	
	2018Q2	15064	VARIOUS	SA00(117)	2,250	\$14.00			
	2018Q4	15120	VARIOUS	S053(037)	540	\$10.00	\$9.55	\$9.55	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

CONTINUOUS RUMBLE STRIPS / MILE									
0857-0101000L	2018Q1	15049	VARIOUS	S042(025)	19.90	\$925	\$1,000	\$925	
	2018Q2	15064	VARIOUS	SA00(117)	9	\$3,000			
	2018Q4	15120	VARIOUS	S053(037)	3.58	\$2,400	\$1,150	\$1,150	

GAP PATTERN RUMBLE STRIPS / MILE

0857-0101500L	2018Q1	15049	VARIOUS	S042(025)	3.26	\$925	\$1,000	\$925	
---------------	--------	-------	---------	-----------	------	-------	---------	-------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT									
0860-0200000F	2018Q1	15049	VARIOUS	S042(025)	187,000	\$0.14	\$0.16	\$0.14	
	2018Q2	15064	VARIOUS	SA00(117)	349,000	\$0.15			
	2018Q4	15123	VARIOUS	C013(019)	80,000	\$0.15	\$0.25	\$0.31	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
METHYL METHACRYLATE, EXTR, GROOVE, N-PRO / FOOT									
0865-0116530F	2018Q1	15049	VARIOUS	S042(025)	347,000	\$1.55	\$1.66	\$1.55	
	2018Q4	15120	VARIOUS	S053(037)	106,000	\$1.80	\$1.98	\$1.98	

THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT

0865-0116600F	2018Q1	15053	VARIOUS	S081(073)	7,700	\$1.20	\$1.32		
---------------	--------	-------	---------	-----------	-------	--------	--------	--	--

THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT

0865-0116610F	2018Q2	15075	VARIOUS	S009(474)	4,600	\$1.00	\$2.15	\$2.15	
---------------	--------	-------	---------	-----------	-------	--------	--------	--------	--

THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT

0865-0160000F	2018Q4	15122	VARIOUS	SA00(194)	1,900	\$3.00	\$2.75	\$6.00	
---------------	--------	-------	---------	-----------	-------	--------	--------	--------	--

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PLURAL COMPONENT, SPRAYED, GROOVED / FOOT									
0866-0114000F	2018Q2	15072	VARIOUS	SA00(140)	536,000	\$0.62			

PLURAL COMPONENT, SPRAYED, WET, SURFACE / FOOT

0866-0115000F	2018Q4	15118	VARIOUS	SA00(054)	4,000	\$5.00	\$4.95	\$4.95	
---------------	--------	-------	---------	-----------	-------	--------	--------	--------	--

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

PVMT LEGEND, TYPE B: ARROWS / EACH									
0867-0103000E	2018Q1	15049	VARIOUS	S042(025)	16	\$325.00	\$350.00	\$325.00	
	2018Q4	15120	VARIOUS	S053(037)	4	\$850.00	\$850.00	\$850.00	

PVMT LEGEND, TYPE B-HS: ARROWS / EACH									
0867-0103100E	2018Q2	15064	VARIOUS	SA00(117)	6	\$500.00			
	2018Q4	15122	VARIOUS	SA00(194)	4	\$450.00	\$412.50	\$500.00	

PVMT LEGEND, TYPE AB: ARROWS / EACH									
0867-0103500E	2018Q2	15075	VARIOUS	S009(474)	1	\$36.00	\$500.00	\$485.00	

PVMT LEGEND, TYPE B: "SCHOOL" / EACH									
0867-0111000E	2018Q4	15120	VARIOUS	S053(037)	1	\$850.00	\$605.00	\$605.00	

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH									
0867-0131000E	2018Q4	15122	VARIOUS	SA00(194)	2	\$450.00	\$412.50	\$500.00	

PAVEMENT BAR, TYPE B / SQFT									
0867-0145000J	2018Q1	15049	VARIOUS	S042(025)	32	\$10.00	\$11.00	\$10.00	

PAVEMENT BAR, TYPE B-HS / SQFT									
0867-0145100J	2018Q2	15064	VARIOUS	SA00(117)	200	\$14.00			
	2018Q4	15123	VARIOUS	C013(019)	15	\$12.00	\$12.00	\$11.50	
		15122	VARIOUS	SA00(194)	120	\$19.00	\$17.44	\$22.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
WOOD SIGN POSTS / FBM									
0910-0100000K	2018Q1	15042	VARIOUS	S000(904)	20,796	\$7.10	\$7.70	\$8.00	
	2018Q4	15096	VARIOUS	SA00(038)	16	\$35.00	\$3.50	\$10.00	
		15123	VARIOUS	C013(019)	50	\$8.00	\$10.00	\$10.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGN SUPPORT FOOTINGS / CUVD									
0920-0100000A	2018Q1	15049	VARIOUS	S042(025)	0.27	\$4,630	\$2,407	\$1,296	
		15047	VARIOUS	SA00(039)	13.90	\$1,151	\$1,511	\$2,878	
		15042	VARIOUS	S000(904)	42.40	\$1,491	\$2,170	\$4,906	
	2018Q3	15089	VARIOUS	SA00(040)	141.45	\$1,661	\$2,177	\$1,902	
	2018Q4	15120	VARIOUS	S053(037)	0.90	\$1,778	\$1,778	\$3,889	
		15116	VARIOUS	S006(153)	1	\$4,000	\$2,500	\$1,400	
		15116	VARIOUS	S006(153)	8.90	\$2,809	\$2,022	\$47	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
60 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT									
0921-0501000F	2018Q4	15116	VARIOUS	S006(153)	20	\$2,200	\$3,000	\$4,200	
		15116	VARIOUS	S006(153)	20	\$1,900	\$2,500	\$3,750	
		15116	VARIOUS	S006(153)	20	\$2,750	\$3,500	\$4,650	
		15116	VARIOUS	S006(153)	25	\$2,300	\$2,950	\$4,000	
		15116	VARIOUS	S006(153)	25	\$1,800	\$2,180	\$3,540	
		15116	VARIOUS	S006(153)	25	\$1,950	\$2,570	\$4,000	
		15116	VARIOUS	S006(153)	30	\$1,500	\$2,000	\$3,500	
		15116	VARIOUS	S006(153)	30	\$1,450	\$1,930	\$3,500	
		15116	VARIOUS	S006(153)	30	\$1,450	\$1,950	\$3,500	
		15116	VARIOUS	S006(153)	30	\$1,450	\$1,950	\$3,500	
		15116	VARIOUS	S006(153)	35	\$1,400	\$1,750	\$3,250	
		15116	VARIOUS	S006(153)	35	\$1,350	\$1,750	\$3,250	
		15116	VARIOUS	S006(153)	35	\$1,350	\$1,750	\$3,250	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

BUTTERFLY SIGN STRUCTURES / LB									
0930-0103000A	2018Q1	15041	VARIOUS	SA00(002)	6,500	\$11.54	\$7.61	\$18.34	

MONOTUBE CANTILEVER SIGN STRUCTURES / LB									
0930-0104000A	2018Q4	15116	VARIOUS	S006(153)	13,090	\$7.64	\$6.88	\$9.17	
		15116	VARIOUS	S006(153)	14,075	\$6.39	\$5.75	\$8.17	
		15116	VARIOUS	S006(153)	14,075	\$6.39	\$5.79	\$8.17	
		15116	VARIOUS	S006(153)	14,075	\$6.39	\$5.79	\$8.17	
		15116	VARIOUS	S006(153)	14,642	\$6.15	\$5.77	\$7.92	
		15116	VARIOUS	S006(153)	14,820	\$7.42	\$7.49	\$8.43	
		15116	VARIOUS	S006(153)	14,820	\$8.10	\$7.56	\$8.57	
		15116	VARIOUS	S006(153)	14,820	\$7.42	\$7.56	\$8.50	
		15116	VARIOUS	S006(153)	14,885	\$7.39	\$7.52	\$8.46	
		15116	VARIOUS	S006(153)	14,885	\$8.06	\$7.52	\$8.46	
		15116	VARIOUS	S006(153)	14,910	\$8.05	\$7.51	\$8.45	
		15116	VARIOUS	S006(153)	14,935	\$7.37	\$7.50	\$8.44	
		15116	VARIOUS	S006(153)	15,073	\$7.30	\$7.43	\$8.29	

EXIT NUMBER SIGN MOUNTS / LB									
0930-0106000A	2018Q1	15047	VARIOUS	SA00(039)	2,037	\$5.84	\$5.60	\$4.91	
	2018Q4	15116	VARIOUS	S006(153)	79.80	\$7.52	\$12.53	\$3.88	

SIGNAL POLE MOUNTS / LB									
0930-0107000A	2018Q1	15047	VARIOUS	SA00(039)	1,309	\$9.44	\$11.46	\$11.46	

VERTICAL SIGN MOUNTS, EXISTING STRC / LB									
0930-0109000A	2018Q1	15041	VARIOUS	SA00(002)	1,600	\$18.75	\$23.27	\$43.78	

SECONDARY SIGN MOUNTS / LB									
0930-0110000A	2018Q1	15047	VARIOUS	SA00(039)	187	\$6.42	\$17.43	\$13.37	

HISTORICAL BID PRICE LISTING BY REGION

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

MULTIPST BRKWY SIGN SUPPORTS / LB									
0930-0111000A	2018Q1	15047	VARIOUS	SA00(039)	1,016	\$5.23	\$5.91	\$5.91	
	2018Q4	15116	VARIOUS	S006(153)	2,606	\$6.91	\$4.60	\$0.75	

TRIANG BASE BRKWY SIGN SUPP / LB									
0930-0112000A	2018Q1	15047	VARIOUS	SA00(039)	881	\$7.25	\$11.69	\$6.24	
	2018Q3	15089	VARIOUS	SA00(040)	16,451	\$4.25	\$5.94	\$7.60	
	2018Q4	15116	VARIOUS	S006(153)	436	\$16.06	\$9.17	\$3.27	

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB									
0930-0114000A	2018Q1	15049	VARIOUS	S042(025)	410.13	\$3.41	\$4.27	\$3.17	
		15047	VARIOUS	SA00(039)	5,058	\$3.56	\$2.81	\$4.35	
		15042	VARIOUS	S000(904)	46,299	\$2.64	\$4.00	\$4.10	
	2018Q3	15089	VARIOUS	SA00(040)	43,311	\$2.04	\$3.91	\$3.00	
	2018Q4	15120	VARIOUS	S053(037)	1,065	\$3.66	\$3.66	\$5.26	

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB									
0930-0117000A	2018Q1	15047	VARIOUS	SA00(039)	586	\$2.13	\$3.12	\$3.41	
	2018Q3	15089	VARIOUS	SA00(040)	30,032	\$2.46	\$3.36	\$5.36	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT									
0940-0201000J	2018Q1	15047	VARIOUS	SA00(039)	378	\$24.00	\$21.40	\$33.00	
	2018Q4	15116	VARIOUS	S006(153)	100	\$25.00	\$20.00	\$18.00	

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT									
0940-0202000J	2018Q1	15047	VARIOUS	SA00(039)	965	\$12.00	\$10.10	\$23.00	
	2018Q3	15089	VARIOUS	SA00(040)	5,272	\$12.00	\$16.00	\$15.00	

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT									
0940-0203000J	2018Q1	15042	VARIOUS	S000(904)	12,792	\$12.00	\$13.00	\$20.00	
	2018Q3	15089	VARIOUS	SA00(040)	824	\$14.25	\$18.00	\$14.00	
	2018Q4	15120	VARIOUS	S053(037)	130.30	\$11.00	\$11.00	\$20.00	
		15116	VARIOUS	S006(153)	336	\$40.00	\$30.00	\$6.00	

SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT									
0940-0204000J	2018Q1	15047	VARIOUS	SA00(039)	3,329	\$24.50	\$26.20	\$33.00	
	2018Q4	15116	VARIOUS	S006(153)	176.50	\$45.00	\$40.00	\$17.00	

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT									
0940-0205000J	2018Q1	15047	VARIOUS	SA00(039)	346	\$15.00	\$12.80	\$13.00	
	2018Q3	15089	VARIOUS	SA00(040)	2,487	\$14.00	\$18.00	\$17.00	

SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT									
0940-0206000J	2018Q3	15089	VARIOUS	SA00(040)	1,304	\$16.00	\$20.00	\$16.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT									
0940-0206000J	2018Q4	15123	VARIOUS	C013(019)	50	\$5.45	\$25.00	\$25.00	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
POLE FOUNDATIONS / EACH									
0970-0100000A	2018Q4	15112	VARIOUS	SA00(077)	18	\$1,119	\$2,561		
		15116	VARIOUS	S006(153)	56	\$5,357	\$5,357	\$1,500	

SWITCHING, CONDUIT, AND WIRING / FOOT

0970-0105000A	2018Q4	15116	VARIOUS	S006(153)	220	\$1,364	\$182	\$366	
		15112	VARIOUS	SA00(077)	7,200	\$25.06	\$41.03		
		15116	VARIOUS	S006(153)	12,000	\$25.00	\$70.83	\$35.42	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAFFIC SIGNAL MODIFICATION, _____ / EACH									
0990-0102000A	2018Q4	15122	VARIOUS	SA00(194)	1	\$8,234	\$7,993	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,100	\$5,880	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,014	\$7,425	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,563	\$9,182	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,822	\$7,143	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,958	\$11,769	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,394	\$10,595	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,988	\$8,303	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,144	\$7,235	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,332	\$11,110	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,078	\$9,566	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,787	\$5,843	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$14,652	\$15,581	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,439	\$8,343	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,893	\$14,544	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$17,404	\$16,717	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,835	\$7,538	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,958	\$6,634	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,354	\$13,455	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,165	\$5,050	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,822	\$5,948	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$14,434	\$16,139	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,151	\$9,835	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$4,188	\$1,462	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$2,947	\$1,110	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,035	\$12,989	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,398	\$10,675	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$10,498	\$10,492	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,721	\$6,059	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,131	\$6,129	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,133	\$5,085	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,158	\$7,774	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,848	\$8,096	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,252	\$11,521	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,411	\$14,418	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,371	\$6,316	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,742	\$12,318	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,945	\$9,684	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,123	\$4,689	\$18,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAFFIC SIGNAL MODIFICATION, _____ / EACH									
0990-0102000A	(cont)	15122	VARIOUS	SA00(194)	1	\$18,308	\$19,475	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,330	\$11,144	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,999	\$12,061	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,612	\$6,927	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,238	\$7,825	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,344	\$8,621	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,504	\$7,203	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$2,533	\$1,512	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$2,288	\$1,121	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$3,870	\$1,909	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$1,842	\$765	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$4,022	\$2,003	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,771	\$12,083	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,848	\$6,240	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$3,827	\$1,832	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,892	\$8,336	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,398	\$9,060	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,932	\$10,918	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,322	\$6,601	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,498	\$7,112	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,322	\$6,644	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,139	\$15,485	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,747	\$9,307	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,678	\$12,885	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,368	\$5,860	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,432	\$9,880	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,158	\$7,496	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,611	\$11,613	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,847	\$8,990	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,169	\$9,058	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$4,967	\$2,848	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,091	\$3,657	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,246	\$6,805	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,238	\$5,071	\$18,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
TRAFFIC SIGNAL MODIFICATION, _____ / EACH									
0990-0102000A	(cont)	15122	VARIOUS	SA00(194)	1	\$6,812	\$5,888	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,453	\$7,772	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,409	\$5,521	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,098	\$3,619	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$4,422	\$2,848	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,158	\$5,276	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,522	\$4,428	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,812	\$4,506	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,422	\$4,980	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,446	\$4,349	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,122	\$2,887	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,488	\$4,389	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$12,983	\$14,348	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$12,094	\$12,914	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,025	\$8,426	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,983	\$12,991	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,781	\$12,904	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,422	\$12,811	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,208	\$12,671	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$10,425	\$11,171	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,567	\$9,534	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,788	\$9,307	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$18,416	\$18,397	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,099	\$10,885	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,550	\$9,169	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,060	\$12,385	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,511	\$6,635	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,303	\$8,303	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$10,390	\$10,571	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,223	\$9,399	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$13,707	\$13,842	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,692	\$11,558	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,362	\$7,851	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,167	\$5,050	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,167	\$5,050	\$18,500	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

TRAFFIC SIGNAL MODIFICATION, _____ / EACH									
0990-0102000A	(cont)	15122	VARIOUS	SA00(194)	1	\$6,167	\$5,050	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,167	\$5,050	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,088	\$5,194	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$7,672	\$7,454	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$6,167	\$5,050	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$11,677	\$11,309	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$5,640	\$4,771	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$3,780	\$1,750	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,888	\$11,108	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$9,432	\$10,051	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$10,609	\$11,536	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$1,232	\$457	\$5,500	
		15122	VARIOUS	SA00(194)	1	\$8,869	\$9,503	\$18,500	
		15122	VARIOUS	SA00(194)	1	\$8,869	\$9,503	\$18,500	

DETECTOR INSTALLATION, _____ / EACH									
0990-0103000A	2018Q2	15075	VARIOUS	S009(474)	1	\$11,600	\$3,000	\$2,750	
	2018Q4	15122	VARIOUS	SA00(194)	1	\$7,293	\$7,664	\$5,500	

FLASHING BEACON INSTALLATION, _____ / EACH									
0990-0106000A	2018Q4	15116	VARIOUS	S006(153)	1	\$52,500	\$40,000	\$55,000	
		15116	VARIOUS	S006(153)	1	\$27,500	\$19,000	\$24,000	
		15116	VARIOUS	S006(153)	1	\$12,500	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$13,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$15,000	\$14,000	\$13,475	
		15116	VARIOUS	S006(153)	1	\$21,500	\$18,000	\$25,000	
		15116	VARIOUS	S006(153)	1	\$20,000	\$18,000	\$25,000	
		15116	VARIOUS	S006(153)	1	\$20,000	\$18,000	\$25,000	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PERMANENT SEEDING / ACRE									
1030-0108000R	2018Q4	15116	VARIOUS	S006(153)	5	\$3,206	\$3,000	\$3,750	
		15120	VARIOUS	S053(037)	6	\$10,100	\$11,965	\$9,925	
		15123	VARIOUS	C013(019)	10	\$5,785	\$6,350	\$9,315	
		15096	VARIOUS	SA00(038)	58	\$2,500	\$1,980	\$1,500	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
SOIL TESTING / EACH									
1040-0100000E	2018Q4	15096	VARIOUS	SA00(038)	29	\$775.00	\$300.00	\$200.00	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE	

TYPE 1-5W FENCE / FOOT										
1050-0102000F	2018Q4	15123	VARIOUS	C013(019)	100	\$10.00	\$20.00	\$25.00		

TYPE 2 FENCE / FOOT										
1050-0104000F	2018Q4	15116	VARIOUS	S006(153)	550	\$34.35	\$20.00	\$5.00		

___ CHAIN LINK FENCE / FOOT										
1050-0135000F	2018Q2	15075	VARIOUS	S009(474)	43.50	\$71.00	\$200.00	\$200.00		

4 FT X 24 INCH CL SING GATES / EACH										
1050-0187000E	2018Q2	15075	VARIOUS	S009(474)	1	\$2,850	\$1,500	\$1,020		

___ FT TYPE ___ PROTECTIVE FENCE / FOOT										
1050-0224000F	2018Q1	15040	VARIOUS	SA00(088)	108	\$140.00	\$225.00	\$226.00		
		15040	VARIOUS	SA00(088)	120	\$140.00	\$230.00	\$226.00		
		15040	VARIOUS	SA00(088)	220	\$400.00	\$326.00	\$380.00		
		15040	VARIOUS	SA00(088)	220	\$400.00	\$326.00	\$380.00		
		15040	VARIOUS	SA00(088)	220	\$400.00	\$326.00	\$380.00		
		15040	VARIOUS	SA00(088)	220	\$415.00	\$326.00	\$380.00		
		15040	VARIOUS	SA00(088)	246	\$390.00	\$328.00	\$375.00		
		15040	VARIOUS	SA00(088)	246	\$330.00	\$328.00	\$375.00		
		15040	VARIOUS	SA00(088)	252	\$120.00	\$227.00	\$206.00		
		15040	VARIOUS	SA00(088)	570	\$120.00	\$218.00	\$176.00		
		2018Q4	15118	VARIOUS	SA00(054)	156	\$390.00	\$358.00	\$375.00	
			15118	VARIOUS	SA00(054)	180	\$82.00	\$190.00	\$77.87	
			15118	VARIOUS	SA00(054)	340	\$82.00	\$190.00	\$77.87	

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

___ CATTLE GUARD / EACH									
1060-0100000E	2018Q4	15123	VARIOUS	C013(019)	3	\$24,000	\$12,500	\$14,114	

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
LOCATE NEAR SURFACE METAL / SQFT									
1215-0100000A	2018Q2	15075	VARIOUS	S009(474)	17,300	\$0.94	\$1.16	\$1.92	
	2018Q3	15087	VARIOUS	S009(478)	1	\$1,500	\$10,000		
		15087	VARIOUS	S009(478)	1	\$100,000	\$100,000		

REMOVE N-ESS NEAR SURF METAL / EACH									
1215-0301000E	2018Q2	15075	VARIOUS	S009(474)	3,750	\$30.00	\$15.00	\$21.00	
	2018Q3	15087	VARIOUS	S009(478)	55	\$30.00	\$35.00		
		15087	VARIOUS	S009(478)	2,000	\$20.00	\$20.00		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
REPAIR DAMAGED REINFORCING BARS / EACH									
1220-0100000E	2018Q2	15075	VARIOUS	S009(474)	15	\$1,700	\$150	\$224	
		15075	VARIOUS	S009(474)	32	\$460.00	\$150.00	\$196.00	
		15075	VARIOUS	S009(474)	120	\$230.00	\$150.00	\$152.00	
	2018Q3	15087	VARIOUS	S009(478)	5	\$300.00	\$150.00		
		15087	VARIOUS	S009(478)	15	\$250.00	\$150.00		
		15087	VARIOUS	S009(478)	135	\$100.00	\$150.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE

LOCATE DAMAGED CONCRETE / SQFT									
1235-0200000A	2018Q2	15075	VARIOUS	S009(474)	10,800	\$0.83	\$0.93	\$1.49	
		15075	VARIOUS	S009(474)	17,300	\$0.21	\$0.43	\$1.00	
		15075	VARIOUS	S009(474)	21,800	\$0.41	\$0.55	\$1.03	
	2018Q3	15087	VARIOUS	S009(478)	1	\$950	\$3,000		
		15087	VARIOUS	S009(478)	1	\$400	\$3,000		
		15087	VARIOUS	S009(478)	1	\$20,000	\$75,000		

REPAIR DAMAGED CONCRETE / SQYD									
1235-0400000J	2018Q2	15075	VARIOUS	S009(474)	10	\$330	\$1,800	\$1,500	
		15075	VARIOUS	S009(474)	40	\$330	\$1,700	\$1,500	
		15075	VARIOUS	S009(474)	410	\$1,240	\$1,000	\$1,250	
	2018Q3	15087	VARIOUS	S009(478)	3	\$2,000	\$1,500		
		15087	VARIOUS	S009(478)	14	\$1,900	\$1,500		
		15087	VARIOUS	S009(478)	150	\$1,925	\$2,000		

CONCRETE BUILDUP ON SHALLOW REBAR / SQYD									
1235-0500000J	2018Q2	15075	VARIOUS	S009(474)	4	\$885	\$1,200	\$3,932	
		15075	VARIOUS	S009(474)	5	\$875	\$1,300	\$3,167	
		15075	VARIOUS	S009(474)	10	\$320	\$1,000	\$3,220	
	2018Q3	15087	VARIOUS	S009(478)	1	\$1,500	\$1,200		
		15087	VARIOUS	S009(478)	2	\$1,500	\$2,000		
		15087	VARIOUS	S009(478)	50	\$750	\$1,500		

RESIN BUILDUP ON SHALLOW REBAR / SQYD									
1235-0600000J	2018Q2	15075	VARIOUS	S009(474)	15	\$960	\$1,000	\$2,271	
	2018Q3	15087	VARIOUS	S009(478)	20	\$750	\$1,000		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INSTALL REFERENCE CELLS / EACH									
1240-0100000E	2018Q2	15075	VARIOUS	S009(474)	8	\$1,180	\$2,500	\$3,534	
	2018Q3	15087	VARIOUS	S009(478)	2	\$2,500	\$3,000		
		15087	VARIOUS	S009(478)	48	\$2,500	\$2,500		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
BASIC CONTINUITY CHECK / SQFT									
1245-0100000A	2018Q2	15075	VARIOUS	S009(474)	19,050	\$3.97	\$0.52	\$0.48	
	2018Q3	15087	VARIOUS	S009(478)	1	\$400	\$8,000		
		15087	VARIOUS	S009(478)	1	\$17,500	\$60,000		

ADDITIONAL CONTINUITY CHECK / EACH

1245-0200000E	2018Q2	15075	VARIOUS	S009(474)	120	\$76.00	\$30.00	\$52.00	
	2018Q3	15087	VARIOUS	S009(478)	10	\$20.00	\$45.00		
		15087	VARIOUS	S009(478)	1,000	\$15.00	\$30.00		

EXCAVATE FOR CONTINUITY WELDS / EACH

1245-0300000E	2018Q2	15075	VARIOUS	S009(474)	120	\$100.00	\$40.00	\$81.00	
	2018Q3	15087	VARIOUS	S009(478)	10	\$40.00	\$50.00		
		15087	VARIOUS	S009(478)	450	\$20.00	\$60.00		

ESTABLISH CONTINUITY / EACH

1245-0400000E	2018Q2	15075	VARIOUS	S009(474)	120	\$155.00	\$20.00	\$60.00	
	2018Q3	15087	VARIOUS	S009(478)	10	\$150.00	\$150.00		
		15087	VARIOUS	S009(478)	500	\$75.00	\$75.00		

**HISTORICAL BID PRICE LISTING
BY REGION**

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INSTALL ANODE TERMINAL PLATES / EACH									
1250-0100000E	2018Q2	15075	VARIOUS	S009(474)	32	\$305.00	\$250.00	\$320.00	
	2018Q3	15087	VARIOUS	S009(478)	4	\$200.00	\$250.00		
		15087	VARIOUS	S009(478)	98	\$200.00	\$250.00		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
PREPARE ANODE SURFACES / SQFT									
1255-0100000A	2018Q2	15075	VARIOUS	S009(474)	17,320	\$1.42	\$7.22	\$1.01	
	2018Q3	15087	VARIOUS	S009(478)	1	\$25,000	\$25,000		
		15087	VARIOUS	S009(478)	1	\$1,059,000	\$1,300,000		

REGION: CODE NOT

PAY ITEM	CALENDAR QUARTER	CONTRACT NUMBER	COUNTY LOCATION	PROJECT DESCRIPTION	BID QUANTITY	AWARD PRICE	SECOND BIDDER	THIRD BIDDER	ESTIMATE
INSTALL ZINC ANODES / EACH									
1260-0100000A	2018Q2	15075	VARIOUS	S009(474)	17,300	\$12.89	\$11.56	\$13.33	
	2018Q3	15087	VARIOUS	S009(478)	1	\$25,000	\$25,000		
		15087	VARIOUS	S009(478)	1	\$1,500,000	\$1,800,000		