

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----	
TRAINING / HOUR								
0100-0101000T	0	2018Q1	5	5,860.00	\$117,200	\$20.00	\$20.00	
		2018Q2	8	8,080.00	\$161,600	\$20.00	\$20.00	
		2018Q3	2	6,020.00	\$120,400	\$20.00	\$20.00	
		2018Q4	14	26,360.00	\$527,200	\$20.00	\$20.00	
	CODE NOT	2018Q1	1	1,000.00	\$20,000	\$20.00	\$20.00	
		2018Q2	1	2,000.00	\$40,000	\$20.00	\$20.00	
		2018Q3	1	1,100.00	\$22,000	\$20.00	\$20.00	
		2018Q4	3	2,250.00	\$45,000	\$20.00	\$20.00	
				35	52,670.00	\$1,053,400	\$20.00	\$20.00
	-----							
TEMPORARY SIGNS / SQFT								
0225-0102000J	0	2018Q1	15	18,410.00	\$279,644	\$15.19	\$15.61	
		2018Q2	20	25,340.00	\$452,555	\$17.86	\$17.71	
		2018Q3	9	6,201.00	\$118,804	\$19.16	\$17.31	
		2018Q4	27	46,727.00	\$628,469	\$13.45	\$16.97	
	CODE NOT	2018Q1	6	6,285.00	\$67,139	\$10.68	\$16.09	
		2018Q2	4	3,561.00	\$50,505	\$14.18	\$18.51	
		2018Q3	2	1,200.00	\$15,120	\$12.60	\$13.30	
		2018Q4	7	7,905.00	\$138,675	\$17.54	\$18.17	
				90	115,629.00	\$1,750,912	\$15.14	\$16.98
	-----							
TEMPORARY BARRICADES, TYPE II / EACH								
0225-0104000E	0	2018Q1	8	120.00	\$5,438	\$45.32	\$51.57	
		2018Q2	8	133.00	\$7,702	\$57.91	\$56.02	
		2018Q3	6	40.00	\$2,826	\$70.66	\$58.19	
		2018Q4	14	247.00	\$10,796	\$43.71	\$69.25	
	CODE NOT	2018Q1	2	14.00	\$520	\$37.14	\$28.95	
		2018Q2	1	13.00	\$1,365	\$105.00	\$59.67	
		2018Q3	1	12.00	\$60	\$5.00	\$17.40	
		2018Q4	4	48.00	\$2,990	\$62.29	\$54.74	
				44	627.00	\$31,698	\$50.55	\$59.15
	-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP BARRICADES, TYPE III / EACH							
0225-0105000E	0	2018Q1	15	189.00	\$15,642	\$82.76	\$103.47
		2018Q2	17	231.00	\$24,957	\$108.04	\$117.91
		2018Q3	9	77.00	\$9,484	\$123.17	\$107.49
		2018Q4	27	710.00	\$56,217	\$79.18	\$118.50
	CODE NOT	2018Q1	5	56.00	\$5,490	\$98.04	\$144.58
		2018Q2	4	44.00	\$7,730	\$175.68	\$139.62
		2018Q3	2	26.00	\$1,590	\$61.15	\$63.20
		2018Q4	6	69.00	\$9,030	\$130.87	\$116.69
			85	1,402.00	\$130,139	\$92.82	\$116.36
-----							
TEMP GRD TYPE 2A REFL / FOOT							
0225-0108000F	0	2018Q1	1	237.00	\$2	\$0.01	\$13.75
		2018Q2	2	598.00	\$10,480	\$17.52	\$16.86
		2018Q3	2	1,938.00	\$42,975	\$22.17	\$21.34
		2018Q4	1	267.00	\$7,209	\$27.00	\$29.00
				6	3,040.00	\$60,666	\$19.96
-----							
TEMP GRD TYPE 3 REFLECTORIZED / FOOT							
0225-0110000F	0	2018Q1	1	26.00	\$0	\$0.01	\$38.34
		2018Q2	1	12.00	\$480	\$40.00	\$40.00
		2018Q3	2	88.00	\$5,950	\$67.61	\$66.74
		2018Q4	1	12.00	\$792	\$66.00	\$67.33
				5	138.00	\$7,222	\$52.34
-----							
TEMP GRD TYPE 4 REFLECTORIZED / FOOT							
0225-0112000F	0	2018Q3	2	94.00	\$7,690	\$81.81	\$83.96
			2	94.00	\$7,690	\$81.81	\$83.96
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMP GRD TERMINALS, FLAR / EACH							
0225-0114000E	0	2018Q3	1	3.00	\$8,400	\$2,800.00	\$2,600.00
			1	3.00	\$8,400	\$2,800.00	\$2,600.00
-----							
TEMP GRD TERMINALS, NON-FLAR / EACH							
0225-0115000E	0	2018Q1	1	2.00	\$0	\$0.01	\$1,233.34
		2018Q2	3	4.00	\$11,100	\$2,775.00	\$2,558.33
		2018Q4	2	15.00	\$39,300	\$2,620.00	\$2,622.22
			6	21.00	\$50,400	\$2,400.00	\$2,477.78
-----							
TEMP GUARDRAIL TRANSITION / EACH							
0225-0117000E	0	2018Q1	1	2.00	\$0	\$0.01	\$1,325.00
		2018Q2	1	1.00	\$1,850	\$1,850.00	\$1,850.00
		2018Q3	2	6.00	\$16,000	\$2,666.67	\$2,528.48
		2018Q4	1	1.00	\$1,750	\$1,750.00	\$1,833.33
			5	10.00	\$19,600	\$1,960.00	\$2,150.42
-----							
TEMPORARY BRIDGE CONNECTIONS / EACH							
0225-0119000E	0	2018Q2	2	2.00	\$3,300	\$1,650.00	\$1,183.33
			2	2.00	\$3,300	\$1,650.00	\$1,183.33
-----							
TEMP CONC BARR REFLECTORIZED / FOOT							
0225-0126000F	0	2018Q1	3	3,900.00	\$79,200	\$20.31	\$18.72
		2018Q2	8	4,062.00	\$78,705	\$19.38	\$20.06
		2018Q3	2	24,572.00	\$413,758	\$16.84	\$16.29
		2018Q4	14	87,681.00	\$824,631	\$9.40	\$10.30
	CODE NOT	2018Q1	2	2,351.00	\$50,020	\$21.28	\$12.61
		2018Q2	1	616.00	\$20,944	\$34.00	\$27.33
		2018Q4	1	3,525.00	\$77,550	\$22.00	\$23.33
			31	126,707.00	\$1,544,808	\$12.19	\$12.52
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
TEMP CONC BARR TALL, REFL / FOOT								
0225-0131000F	0	2018Q1	1	525.00	\$8,400	\$16.00	\$16.08	
		2018Q2	2	12,995.00	\$113,579	\$8.74	\$22.31	
		2018Q4	1	12,775.00	\$31,938	\$2.50	\$2.58	
		CODE NOT	2018Q4	1	3,700.00	\$116,069	\$31.37	\$32.89
				5	29,995.00	\$269,985	\$9.00	\$15.10
MOVING TEMPORARY CONC BARRIER / FOOT								
0225-0132000F	0	2018Q1	4	3,850.00	\$20,987	\$5.45	\$5.40	
		2018Q2	8	45,038.00	\$45,124	\$1.00	\$3.87	
		2018Q3	2	35,176.00	\$71,232	\$2.03	\$2.02	
		2018Q4	12	73,509.00	\$281,413	\$3.83	\$3.59	
	CODE NOT	2018Q1	1	300.00	\$2,700	\$9.00	\$6.17	
		2018Q2	1	817.00	\$9,804	\$12.00	\$9.67	
		2018Q4	2	6,300.00	\$27,000	\$4.29	\$5.00	
				30	164,990.00	\$458,261	\$2.78	\$3.46
	TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH							
	0225-0133000E	0	2018Q1	2	8.00	\$12,100	\$1,512.50	\$1,500.00
2018Q2			3	6.00	\$15,350	\$2,558.33	\$1,923.61	
2018Q3			2	6.00	\$8,500	\$1,416.67	\$1,427.40	
2018Q4			8	27.00	\$38,650	\$1,431.48	\$1,514.53	
CODE NOT		2018Q2	1	1.00	\$1,780	\$1,780.00	\$1,426.67	
		2018Q4	1	2.00	\$6,800	\$3,400.00	\$2,383.33	
				17	50.00	\$83,180	\$1,663.60	\$1,583.84

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
TEMP IMP ATTEN NARW SITE SYS / EACH								
0225-0134000E	0	2018Q1	3	7.00	\$24,550	\$3,507.14	\$2,997.08	
		2018Q2	8	21.00	\$49,075	\$2,336.90	\$2,167.70	
		2018Q3	2	8.00	\$14,250	\$1,781.25	\$1,834.68	
		2018Q4	10	46.00	\$87,200	\$1,895.65	\$1,914.35	
	CODE NOT	2018Q1	2	6.00	\$19,500	\$3,250.00	\$2,015.56	
		2018Q2	1	5.00	\$12,450	\$2,490.00	\$1,996.67	
		2018Q4	2	9.00	\$37,200	\$4,133.33	\$3,361.11	
				-----	-----	-----	-----	-----
				28	102.00	\$244,225	\$2,394.36	\$2,172.21
	-----							
MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH								
0225-0136000E	0	2018Q1	2	13.00	\$5,250	\$403.85	\$511.92	
		2018Q2	3	11.00	\$10,275	\$934.09	\$629.88	
		2018Q3	1	8.00	\$3,200	\$400.00	\$366.67	
		2018Q4	8	36.00	\$15,210	\$422.50	\$448.86	
	CODE NOT	2018Q2	1	1.00	\$430	\$430.00	\$343.33	
		2018Q4	1	4.00	\$3,200	\$800.00	\$591.67	
				-----	-----	-----	-----	-----
				16	73.00	\$37,565	\$514.59	\$484.74
	-----							
	MOV TEMP IMP ATTEN NARW SITE / EACH							
0225-0137000E	0	2018Q1	3	7.00	\$1,150	\$164.29	\$348.65	
		2018Q2	7	19.00	\$12,725	\$669.74	\$582.89	
		2018Q3	2	9.00	\$3,550	\$394.44	\$369.22	
		2018Q4	8	35.00	\$13,950	\$398.57	\$415.97	
	CODE NOT	2018Q1	1	2.00	\$600	\$300.00	\$208.34	
		2018Q2	1	5.00	\$2,150	\$430.00	\$343.33	
		2018Q4	1	2.00	\$740	\$370.00	\$406.67	
				-----	-----	-----	-----	-----
				23	79.00	\$34,865	\$441.33	\$434.73
	-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0138000E	0	2018Q1	8	17.00	\$177,100	\$10,417.65	\$12,886.35
		2018Q2	9	17.00	\$319,077	\$18,769.22	\$17,775.85
		2018Q3	2	3.00	\$92,000	\$30,666.67	\$29,000.00
		2018Q4	11	43.00	\$576,500	\$13,406.98	\$11,350.88
	CODE NOT	2018Q1	3	3.00	\$36,500	\$12,166.67	\$9,894.44
		2018Q2	2	3.00	\$8,250	\$2,750.00	\$5,875.00
		2018Q3	1	1.00	\$2,950	\$2,950.00	\$8,393.33
	2018Q4	5	10.00	\$152,300	\$15,230.00	\$22,604.97	
			41	97.00	\$1,364,677	\$14,068.83	\$14,207.18
-----							
TEMPORARY GLARE SHIELDS / FOOT							
0225-0140000F	0	2018Q4	1	644.00	\$6,440	\$10.00	\$9.90
			1	644.00	\$6,440	\$10.00	\$9.90
-----							
MOVING TEMP GLARE SHIELDS / FOOT							
0225-0141000F	0	2018Q4	1	438.00	\$2,409	\$5.50	\$5.36
			1	438.00	\$2,409	\$5.50	\$5.36
-----							
REFLECTIVE BARRIER PANELS / EACH							
0225-0141100E	0	2018Q1	1	1,020.00	\$102	\$0.10	\$6.70
		2018Q2	2	1,448.00	\$3,025	\$2.09	\$10.12
		2018Q3	2	450.00	\$7,525	\$16.72	\$17.55
		2018Q4	5	4,749.00	\$85,754	\$18.06	\$17.83
			10	7,667.00	\$96,406	\$12.57	\$14.87

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
REPAIR TEMP IMP ATTEN, NARROW SITE / EACH								
0225-0141300E	0	2018Q1	3	4.00	\$519	\$129.75	\$360.60	
		2018Q2	8	19.00	\$131	\$6.89	\$7.57	
		2018Q3	2	6.00	\$6	\$1.00	\$1.16	
		2018Q4	8	95.00	\$281	\$2.96	\$2.47	
	CODE NOT	2018Q1	2	2.00	\$1	\$0.51	\$183.67	
		2018Q2	1	5.00	\$725	\$145.00	\$49.00	
		2018Q4	2	3.00	\$4,502	\$1,500.67	\$501.89	
				26	134.00	\$6,165	\$46.01	\$29.45
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH								
0225-0141400E	0	2018Q1	7	14.00	\$14,001	\$1,000.07	\$672.22	
		2018Q2	9	24.00	\$11,402	\$475.08	\$1,301.01	
		2018Q3	2	7.00	\$4,700	\$671.44	\$224.15	
		2018Q4	10	26.00	\$42,347	\$1,628.73	\$643.13	
	CODE NOT	2018Q1	3	3.00	\$2,600	\$866.67	\$612.39	
		2018Q2	2	4.00	\$1,200	\$300.00	\$250.00	
		2018Q3	1	2.00	\$510	\$255.00	\$285.00	
		2018Q4	5	9.00	\$6,702	\$744.67	\$507.08	
			39	89.00	\$83,462	\$937.78	\$751.65	
	REPAIR TEMP IMP ATTEN, SAND MODULE / EACH							
	0225-0141500E	0	2018Q1	2	23.00	\$203	\$8.83	\$97.54
			2018Q2	3	68.00	\$5,421	\$79.72	\$27.60
2018Q3			2	26.00	\$26	\$1.00	\$1.08	
2018Q4			8	276.00	\$1,143	\$4.14	\$3.66	
CODE NOT		2018Q2	1	11.00	\$165	\$15.00	\$5.67	
		2018Q4	1	6.00	\$1,200	\$200.00	\$68.00	
				17	410.00	\$8,158	\$19.90	\$13.73

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
PEDESTRIAN CHANNELIZING DEVICES / FOOT								
0225-0141600F	0	2018Q1	4	7,995.00	\$117,825	\$14.74	\$15.10	
		2018Q2	7	4,215.00	\$100,262	\$23.79	\$24.56	
		2018Q3	3	830.00	\$34,114	\$41.10	\$31.45	
		2018Q4	12	8,706.00	\$163,682	\$18.80	\$32.96	
	CODE NOT	2018Q1	1	200.00	\$4,000	\$20.00	\$23.80	
		2018Q2	2	612.00	\$4,920	\$8.04	\$18.09	
		2018Q3	1	426.00	\$8,520	\$20.00	\$13.00	
		2018Q4	1	800.00	\$10,400	\$13.00	\$21.50	
				31	23,784.00	\$443,724	\$18.66	\$24.21
	SECURING TEMPORARY CONCRETE BARRIER / FOOT							
0225-0141650F	0	2018Q1	1	1,475.00	\$5,900	\$4.00	\$3.14	
		2018Q2	5	52,855.00	\$20,531	\$0.39	\$3.71	
		2018Q3	2	10,200.00	\$57,450	\$5.63	\$5.69	
		2018Q4	6	15,320.00	\$34,366	\$2.24	\$2.17	
	CODE NOT	2018Q1	1	600.00	\$3,000	\$5.00	\$1.67	
				15	80,450.00	\$121,247	\$1.51	\$3.65
TEMPORARY GLARE SCREENS / FOOT								
0225-0141800F	0	2018Q1	1	350.00	\$6,738	\$19.25	\$20.17	
		2018Q2	1	900.00	\$18,000	\$20.00	\$19.75	
			2	1,250.00	\$24,738	\$19.79	\$19.87	
MOVING TEMPORARY GLARE SCREENS / FOOT								
0225-0141900F	0	2018Q1	1	350.00	\$1,838	\$5.25	\$4.67	
		2018Q2	1	900.00	\$5,400	\$6.00	\$5.58	
			2	1,250.00	\$7,238	\$5.79	\$5.33	



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BICYCLE CHANNELIZING DEVICES / FOOT							
0225-0141950F	0	2018Q4	1	4,350.00	\$69,600	\$16.00	\$33.22
			1	4,350.00	\$69,600	\$16.00	\$33.22
SURFACE MOUNTED TUBULAR MRK / EACH							
0225-0142000E	0	2018Q2	1	22.00	\$2,530	\$115.00	\$80.00
		2018Q4	3	3,356.00	\$7,125	\$2.12	\$26.18
	CODE NOT	2018Q1	1	75.00	\$3,750	\$50.00	\$78.90
			5	3,453.00	\$13,405	\$3.88	\$27.66
REPL SURFACE MNTD TUBULAR MRK / EACH							
0225-0143000E	0	2018Q2	1	29.00	\$2,697	\$93.00	\$76.00
		2018Q4	3	540.00	\$2,890	\$5.35	\$30.93
	CODE NOT	2018Q1	1	8.00	\$400	\$50.00	\$69.00
			5	577.00	\$5,987	\$10.38	\$33.73
TEMPORARY PLASTIC DRUMS / EACH							
0225-0145000E	0	2018Q1	15	2,053.00	\$79,322	\$38.64	\$37.74
		2018Q2	16	2,465.00	\$122,064	\$49.52	\$45.71
		2018Q3	8	639.00	\$21,708	\$33.97	\$38.66
		2018Q4	26	6,680.00	\$215,704	\$32.29	\$35.71
	CODE NOT	2018Q1	5	540.00	\$24,520	\$45.41	\$44.63
		2018Q2	4	472.00	\$23,393	\$49.56	\$44.44
		2018Q3	2	164.00	\$5,592	\$34.10	\$41.07
		2018Q4	7	1,779.00	\$68,491	\$38.50	\$40.91
			83	14,792.00	\$560,794	\$37.91	\$39.07

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
TEMPORARY DELINEATORS / EACH								
0225-0147000E	0	2018Q1	1	39.00	\$1,950	\$50.00	\$48.33	
		2018Q2	1	20.00	\$800	\$40.00	\$36.67	
		2018Q3	1	50.00	\$1,500	\$30.00	\$47.67	
		2018Q4	2	176.00	\$6,260	\$35.57	\$33.81	
				5	285.00	\$10,510	\$36.88	\$38.43
-----								
TEMP REFLECTIVE PVMT MARKERS / EACH								
0225-0148000E	0	2018Q1	1	200.00	\$1,056	\$5.28	\$5.59	
		2018Q4	3	1,690.00	\$8,550	\$5.06	\$6.24	
		CODE NOT	2018Q1	1	90.00	\$900	\$10.00	\$8.30
				5	1,980.00	\$10,506	\$5.31	\$6.27
	-----							
TEMP FLEXIBLE PVMT MARKERS / EACH								
0225-0149000E	0	2018Q1	10	111,305.00	\$74,164	\$0.67	\$0.84	
		2018Q2	8	67,740.00	\$116,620	\$1.72	\$1.54	
		2018Q3	4	2,828.00	\$8,218	\$2.91	\$2.10	
		2018Q4	11	39,900.00	\$41,395	\$1.04	\$1.18	
		CODE NOT	2018Q1	2	19,770.00	\$28,885	\$1.46	\$0.82
		2018Q2	2	58,436.00	\$1,452	\$0.02	\$3.01	
			37	299,979.00	\$270,734	\$0.90	\$1.48	
-----								
TEMPORARY REMOVABLE TAPE / FOOT								
0225-0150000F	0	2018Q1	2	15,036.00	\$26,417	\$1.76	\$1.30	
		2018Q2	3	4,775.00	\$7,488	\$1.57	\$1.93	
		2018Q3	1	48.00	\$1,200	\$25.00	\$18.67	
		2018Q4	6	25,315.00	\$45,973	\$1.82	\$2.05	
				12	45,174.00	\$81,077	\$1.79	\$1.81
-----								

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMPORARY NON-REFLECTIVE TAPE / FOOT							
-----							
0225-0152000F	0	2018Q2	1	3,200.00	\$8,480	\$2.65	\$2.88
		2018Q4	3	1,996.00	\$9,023	\$4.52	\$4.17
			4	5,196.00	\$17,503	\$3.37	\$3.38
-----							
TEMPORARY STRIPING / FOOT							
-----							
0225-0153000F	0	2018Q1	8	750,500.00	\$49,111	\$0.07	\$0.12
		2018Q2	12	1,065,196.00	\$134,450	\$0.13	\$0.11
		2018Q3	3	244,530.00	\$39,823	\$0.16	\$0.15
		2018Q4	16	1,323,968.00	\$164,301	\$0.12	\$0.14
	CODE NOT	2018Q1	2	16,300.00	\$5,500	\$0.34	\$0.20
		2018Q2	1	3,185.00	\$9,555	\$3.00	\$1.65
		2018Q4	2	14,250.00	\$6,323	\$0.44	\$0.47
			44	3,417,929.00	\$409,062	\$0.12	\$0.13
-----							
TEMPORARY PAVEMENT LEGENDS / EACH							
-----							
0225-0153100E	0	2018Q1	2	68.00	\$3,040	\$44.71	\$58.63
		2018Q2	1	8.00	\$680	\$85.00	\$77.53
		2018Q3	2	6.00	\$1,040	\$173.33	\$174.22
		2018Q4	4	121.00	\$7,952	\$65.72	\$63.91
	CODE NOT	2018Q1	1	2.00	\$200	\$100.00	\$102.25
			10	205.00	\$12,912	\$62.99	\$66.29
-----							
TEMPORARY PAVEMENT BARS / SQFT							
-----							
0225-0153200J	0	2018Q1	5	6,932.00	\$14,870	\$2.15	\$1.90
		2018Q2	2	2,540.00	\$7,697	\$3.03	\$2.41
		2018Q3	3	154.00	\$1,350	\$8.77	\$7.09
		2018Q4	7	4,638.00	\$9,662	\$2.08	\$2.24
	CODE NOT	2018Q2	1	48.00	\$240	\$5.00	\$5.67
			18	14,312.00	\$33,820	\$2.36	\$2.17
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT							
0225-0153800F	0	2018Q1	2	128.00	\$11,648	\$91.00	\$198.67
		2018Q4	2	264.00	\$11,506	\$43.59	\$71.22
	CODE NOT	2018Q4	1	176.00	\$6,688	\$38.00	\$32.67
				5	568.00	\$29,842	\$52.54
-----							
STRIPE REMOVAL / FOOT							
0225-0154000F	0	2018Q1	9	67,720.00	\$33,224	\$0.49	\$0.54
		2018Q2	11	339,862.00	\$144,166	\$0.42	\$0.42
		2018Q3	4	213,710.00	\$81,180	\$0.38	\$0.39
		2018Q4	16	869,243.00	\$289,664	\$0.33	\$0.35
	CODE NOT	2018Q1	2	6,000.00	\$6,060	\$1.01	\$0.64
		2018Q2	2	112,268.00	\$62,768	\$0.56	\$1.44
		2018Q4	3	16,455.00	\$22,204	\$1.35	\$1.08
				47	1,625,258.00	\$639,266	\$0.39
-----							
LEGEND REMOVAL / SQFT							
0225-0155100J	0	2018Q1	4	957.00	\$4,235	\$4.43	\$4.31
		2018Q2	2	336.00	\$876	\$2.61	\$2.97
		2018Q3	1	24.00	\$576	\$24.00	\$26.15
		2018Q4	3	3,332.00	\$8,979	\$2.69	\$3.12
	CODE NOT	2018Q1	1	96.00	\$480	\$5.00	\$4.29
		2018Q2	1	130.00	\$1,040	\$8.00	\$8.00
		2018Q4	1	48.00	\$468	\$9.75	\$12.37
			13	4,923.00	\$16,653	\$3.38	\$3.69
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
BAR REMOVAL / SQFT								
0225-0156000J	0	2018Q1	4	4,997.00	\$15,476	\$3.10	\$2.34	
		2018Q2	3	2,694.00	\$5,979	\$2.22	\$2.29	
		2018Q3	2	104.00	\$1,346	\$12.94	\$9.95	
		2018Q4	4	2,974.00	\$12,995	\$4.37	\$3.68	
	CODE NOT	2018Q2	2	236.00	\$1,762	\$7.47	\$5.82	
		2018Q4	1	48.00	\$468	\$9.75	\$11.92	
				16	11,053.00	\$38,026	\$3.44	\$2.88
PORTABLE TRAFFIC SIGNAL / EACH								
0225-0158000E	0	2018Q1	3	29.00	\$52,400	\$1,806.90	\$3,042.21	
		2018Q4	1	2.00	\$30,500	\$15,250.00	\$23,166.67	
			4	31.00	\$82,900	\$2,674.19	\$4,340.56	
SEQUENTIAL ARROW SIGNS / EACH								
0225-0162000E	0	2018Q1	10	24.00	\$55,800	\$2,325.00	\$2,207.08	
		2018Q2	9	17.00	\$48,300	\$2,841.18	\$2,842.40	
		2018Q3	3	7.00	\$30,400	\$4,342.86	\$5,504.33	
		2018Q4	17	60.00	\$226,600	\$3,776.67	\$3,164.15	
	CODE NOT	2018Q1	5	8.00	\$13,800	\$1,725.00	\$1,550.81	
		2018Q2	3	6.00	\$23,160	\$3,860.00	\$2,696.67	
		2018Q3	1	2.00	\$800	\$400.00	\$1,444.67	
		2018Q4	6	21.00	\$63,950	\$3,045.24	\$3,497.62	
				54	145.00	\$462,810	\$3,191.79	\$2,997.21
PORTABLE CHGBLE MESSAGE SIGNS / EACH								
0225-0164000E	0	2018Q1	14	63.00	\$360,881	\$5,728.27	\$6,289.26	
		2018Q2	16	58.00	\$389,420	\$6,714.14	\$7,031.56	
		2018Q3	7	16.00	\$101,212	\$6,325.75	\$7,596.70	
		2018Q4	27	146.00	\$940,634	\$6,442.70	\$8,734.58	

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PORTABLE CHGBLE MESSAGE SIGNS / EACH							
0225-0164000E	CODE NOT	2018Q1	6	20.00	\$124,500	\$6,225.00	\$5,008.07
		2018Q2	4	12.00	\$62,960	\$5,246.67	\$4,898.89
		2018Q3	2	10.00	\$20,200	\$2,020.00	\$5,936.67
		2018Q4	4	14.00	\$64,800	\$4,628.57	\$6,534.29
			80	339.00	\$2,064,607	\$6,090.29	\$7,406.03
SMART WORK ZONE SYSTEM MOBILIZATION / EACH							
0225-0167100E	0	2018Q2	2	2.00	\$5,600	\$2,800.00	\$2,500.00
		2018Q4	1	2.00	\$7,500	\$3,750.00	\$3,750.00
			3	4.00	\$13,100	\$3,275.00	\$3,125.00
SMART WORK ZONE SYSTEM / DAY							
0225-0167200U	0	2018Q2	2	105.00	\$46,875	\$446.43	\$355.48
		2018Q4	1	12.00	\$30,600	\$2,550.00	\$2,550.00
			3	117.00	\$77,475	\$662.18	\$580.56
PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH							
0225-0167300E	0	2018Q1	2	5.00	\$5,800	\$1,160.00	\$8,440.00
		2018Q2	1	2.00	\$21,100	\$10,550.00	\$8,983.33
		2018Q3	1	2.00	\$5,200	\$2,600.00	\$2,200.00
		2018Q4	4	8.00	\$16,960	\$2,120.00	\$5,365.00
			8	17.00	\$49,060	\$2,885.88	\$6,322.75
RADAR SPEED TRAILER / EACH							
0225-0167500E	0	2018Q1	4	8.00	\$18,100	\$2,262.50	\$6,700.22
		2018Q2	4	8.00	\$30,100	\$3,762.50	\$5,337.50
		2018Q3	2	5.00	\$45,000	\$9,000.00	\$13,616.67
		2018Q4	7	16.00	\$161,900	\$10,118.75	\$9,711.49
	CODE NOT	2018Q2	1	2.00	\$1,900	\$950.00	\$950.00

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RADAR SPEED TRAILER / EACH							
0225-0167500E	CODE NOT	2018Q4	2	4.00	\$45,000	\$11,250.00	\$9,833.33
			20	43.00	\$302,000	\$7,023.26	\$8,395.40
-----							
TEMPORARY SIDEWALK RAMP, PARALLEL / EACH							
0225-0167610E	0	2018Q1	1	24.00	\$28,800	\$1,200.00	\$1,176.67
		2018Q2	2	3.00	\$3,300	\$1,100.00	\$1,366.67
			3	27.00	\$32,100	\$1,188.89	\$1,197.78
-----							
TEMPORARY SIDEWALK RAMP, PERPENDICULAR / EACH							
0225-0167620E	0	2018Q2	2	7.00	\$13,750	\$1,964.29	\$1,654.76
			2	7.00	\$13,750	\$1,964.29	\$1,654.76
-----							
TEMPORARY SIDEWALK RAMP, CONSTRUCTED / EACH							
0225-0167630E	0	2018Q1	1	2.00	\$2,200	\$1,100.00	\$1,200.00
		2018Q2	2	62.00	\$93,000	\$1,500.00	\$1,037.63
			3	64.00	\$95,200	\$1,487.50	\$1,042.71
-----							
TEMPORARY CURB RAMP, PARALLEL / EACH							
0225-0167640E	0	2018Q2	1	1.00	\$2,500	\$2,500.00	\$2,650.00
		2018Q4	4	16.00	\$16,300	\$1,018.75	\$899.17
			5	17.00	\$18,800	\$1,105.88	\$1,002.16
-----							
TEMPORARY CURB RAMP, PERPENDICULAR / EACH							
0225-0167650E	0	2018Q2	1	2.00	\$1,000	\$500.00	\$535.00
		2018Q4	3	7.00	\$7,390	\$1,055.71	\$1,663.81
			4	9.00	\$8,390	\$932.22	\$1,412.96
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY CURB RAMP, CONSTRUCTED / EACH							
0225-0167660E	0	2018Q4	1	3.00	\$4,500	\$1,500.00	\$1,583.33
	CODE NOT	2018Q2	1	2.00	\$14,260	\$7,130.00	\$5,960.00
		2018Q3	1	2.00	\$1,500	\$750.00	\$525.00
			3	7.00	\$20,260	\$2,894.29	\$2,531.43
-----							
FLAGGERS / HOUR							
0225-0168000T	0	2018Q1	14	15,180.00	\$789,202	\$51.99	\$50.03
		2018Q2	14	27,230.00	\$1,265,900	\$46.49	\$53.23
		2018Q3	8	7,250.00	\$318,589	\$43.94	\$53.45
		2018Q4	25	57,830.00	\$2,376,759	\$41.10	\$49.81
	CODE NOT	2018Q1	6	6,280.00	\$376,840	\$60.01	\$58.78
		2018Q2	3	4,540.00	\$258,940	\$57.04	\$53.01
		2018Q3	2	18,900.00	\$201,753	\$10.67	\$49.31
		2018Q4	6	7,685.00	\$457,675	\$59.55	\$62.20
			78	144,895.00	\$6,045,659	\$41.72	\$51.74
-----							
FLAGGER STATION LIGHTING / EACH							
0225-0168100E	0	2018Q1	10	37.00	\$107,388	\$2,902.39	\$2,402.97
		2018Q2	10	55.00	\$102,930	\$1,871.46	\$1,943.49
		2018Q3	4	11.00	\$14,590	\$1,326.37	\$1,991.16
		2018Q4	19	98.00	\$155,990	\$1,591.74	\$1,909.41
	CODE NOT	2018Q1	2	6.00	\$8,000	\$1,333.33	\$1,228.89
		2018Q2	2	7.00	\$25,920	\$3,702.86	\$2,650.95
		2018Q3	2	16.00	\$13,400	\$837.50	\$1,969.17
		2018Q4	4	18.00	\$36,200	\$2,011.11	\$2,794.81
			53	248.00	\$464,419	\$1,872.66	\$2,066.82



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FLAGGER STATION LIGHTING / HOUR							
0225-0168100T	0	2018Q1	1	210.00	\$1,050	\$5.00	\$10.00
		2018Q4	1	100.00	\$2,000	\$20.00	\$14.67
	CODE NOT	2018Q1	1	100.00	\$200	\$2.00	\$27.00
		2018Q4	1	500.00	\$5,500	\$11.00	\$8.50
			4	910.00	\$8,750	\$9.62	\$11.56
-----							
TRAFFIC CONTROL SUPERVISOR / EACH							
0225-0169000E	0	2018Q1	9	542.00	\$441,665	\$814.88	\$777.03
		2018Q2	7	1,179.00	\$354,507	\$300.68	\$369.64
		2018Q3	1	40.00	\$0	\$0.01	\$0.01
		2018Q4	13	3,496.00	\$708,864	\$202.76	\$279.98
	CODE NOT	2018Q1	1	40.00	\$20,000	\$500.00	\$507.60
		2018Q2	1	120.00	\$72,000	\$600.00	\$450.00
		2018Q4	3	244.00	\$253,000	\$1,036.89	\$824.81
			35	5,661.00	\$1,850,036	\$326.80	\$372.96
-----							
RAILROAD FLAGGER SERVICES / EACH							
0225-0170000E	0	2018Q2	1	30.00	\$1	\$0.02	\$900.01
		2018Q4	1	18.00	\$18,000	\$1,000.00	\$1,666.67
			2	48.00	\$18,001	\$375.01	\$1,187.50
-----							
PILOT CARS / HOUR							
0225-0172000T	0	2018Q1	3	2,180.00	\$139,700	\$64.08	\$69.00
		2018Q2	7	4,890.00	\$248,320	\$50.78	\$64.08
		2018Q3	4	1,320.00	\$61,525	\$46.61	\$91.23
		2018Q4	5	2,273.00	\$148,744	\$65.44	\$73.72
	CODE NOT	2018Q1	2	760.00	\$54,400	\$71.58	\$80.07
		2018Q2	2	436.00	\$39,896	\$91.50	\$75.50

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PILOT CARS / HOUR							
0225-0172000T	CODE NOT	2018Q3	1	1,200.00	\$74,400	\$62.00	\$89.33
		2018Q4	2	400.00	\$29,200	\$73.00	\$72.87
			26	13,459.00	\$796,185	\$59.16	\$72.95
TEMPORARY TYPE 1 FENCE / FOOT							
0270-0100000F	0	2018Q1	1	430.00	\$6,235	\$14.50	\$15.33
		2018Q3	2	4,430.00	\$50,750	\$11.46	\$5.24
			3	4,860.00	\$56,985	\$11.73	\$6.13
TEMPORARY TYPE 1-5W FENCE / FOOT							
0270-0102000F	0	2018Q2	1	285.00	\$4,560	\$16.00	\$14.67
			1	285.00	\$4,560	\$16.00	\$14.67
TEMPORARY TYPE 2 FENCE / FOOT							
0270-0106000F	0	2018Q4	1	45.00	\$810	\$18.00	\$19.00
			1	45.00	\$810	\$18.00	\$19.00
TEMP TYPE CL CHAIN LINK FNC / FOOT							
0270-0114000F	0	2018Q1	1	80.00	\$800	\$10.00	\$6.83
		2018Q2	1	425.00	\$6,375	\$15.00	\$16.00
		2018Q3	1	2,420.00	\$38,720	\$16.00	\$12.00
		2018Q4	2	4,860.00	\$67,920	\$13.98	\$14.92
			5	7,785.00	\$113,815	\$14.62	\$13.99

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMPORARY GATES / EACH							
0270-0117000E	0	2018Q3	1	11.00	\$13,200	\$1,200.00	\$1,516.67
			1	11.00	\$13,200	\$1,200.00	\$1,516.67
-----							
PLASTIC SHEETING / SQYD							
0280-0101000J	0	2018Q1	2	225.00	\$950	\$4.22	\$3.43
		2018Q2	6	1,830.00	\$5,020	\$2.74	\$2.53
		2018Q3	2	450.00	\$450	\$1.00	\$1.90
		2018Q4	11	6,470.00	\$18,420	\$2.85	\$3.03
	CODE NOT	2018Q2	1	100.00	\$1,100	\$11.00	\$6.33
			22	9,075.00	\$25,940	\$2.86	\$2.92
-----							
CHEMICAL DUST CONTROL / ACRE							
0280-0103000R	CODE NOT	2018Q4	1	58.00	\$51,040	\$880.00	\$953.33
			1	58.00	\$51,040	\$880.00	\$953.33
-----							
TEMPORARY MULCHING, HYDROMULCH / ACRE							
0280-0104010R	0	2018Q1	1				
		2018Q2	2				
		2018Q4	1	2.00	\$3,320	\$1,660.00	\$1,547.49
			4	2.00	\$3,320	\$1,660.00	
-----							
TEMPORARY MULCHING, STRAW / ACRE							
0280-0104020R	0	2018Q1	2	1.00	\$500	\$500.00	\$1,733.33
		2018Q2	4				
		2018Q3	1				
		2018Q4	3	9.00	\$15,300	\$1,700.00	\$2,452.78
			10	10.00	\$15,800	\$1,580.00	
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MATTING, TYPE A / SQYD							
-----							
0280-0105010J	0	2018Q1	1	7,260.00	\$8,712	\$1.20	\$1.17
		2018Q3	1	23,000.00	\$85,100	\$3.70	\$3.60
		2018Q4	1	500.00	\$2,500	\$5.00	\$3.53
			-----	-----	-----	-----	-----
			3	30,760.00	\$96,312	\$3.13	\$3.02
-----							
MATTING, TYPE C / SQYD							
-----							
0280-0105030J	0	2018Q2	2	5,378.00	\$30,488	\$5.67	\$5.58
		2018Q3	1	2,070.00	\$12,420	\$6.00	\$5.46
			-----	-----	-----	-----	-----
			3	7,448.00	\$42,908	\$5.76	\$5.55
-----							
MATTING, TYPE D / SQYD							
-----							
0280-0105040J	0	2018Q2	2	9,566.00	\$17,998	\$1.88	\$2.71
		2018Q4	3	108,093.00	\$247,621	\$2.29	\$2.53
			-----	-----	-----	-----	-----
			5	117,659.00	\$265,619	\$2.26	\$2.55
-----							
MATTING, TYPE E / SQYD							
-----							
0280-0105050J	0	2018Q2	2	1,269.00	\$8,932	\$7.04	\$29.01
		2018Q4	1	13.00	\$130	\$10.00	\$29.33
			-----	-----	-----	-----	-----
			3	1,282.00	\$9,062	\$7.07	\$29.02
-----							
MATTING, TYPE F / SQYD							
-----							
0280-0105060J	0	2018Q1	2	1,640.00	\$6,604	\$4.03	\$4.01
		2018Q2	2	350.00	\$2,950	\$8.43	\$9.59
		2018Q3	1	183.00	\$1,171	\$6.40	\$5.60
		2018Q4	2	7,839.00	\$31,666	\$4.04	\$4.58
			-----	-----	-----	-----	-----
			7	10,012.00	\$42,391	\$4.23	\$4.68
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MATTING, TYPE G / SQYD							
-----							
0280-0105070J	0	2018Q2	1	12,510.00	\$40,032	\$3.20	\$4.67
		2018Q4	1	1,251.00	\$4,691	\$3.75	\$5.93
			-----	-----	-----	-----	-----
			2	13,761.00	\$44,723	\$3.25	\$4.78
-----							
COMPOST EROSION BLANKET / SQYD							
-----							
0280-0105100J	0	2018Q1	2	8,050.00	\$21,205	\$2.63	\$2.52
		2018Q2	4	18,411.00	\$60,923	\$3.31	\$3.08
		2018Q4	5	108,212.00	\$276,848	\$2.56	\$2.54
			-----	-----	-----	-----	-----
			11	134,673.00	\$358,976	\$2.67	\$2.61
-----							
CHECK DAM, TYPE 1 / EACH							
-----							
0280-0106010E	0	2018Q1	1	13.00	\$1,560	\$120.00	\$160.75
		2018Q2	4	79.00	\$8,725	\$110.44	\$246.19
		2018Q3	1	150.00	\$45,000	\$300.00	\$305.00
		2018Q4	6	234.00	\$52,270	\$223.38	\$128.21
	CODE NOT	2018Q4	3	229.00	\$31,250	\$136.46	\$133.33
			-----	-----	-----	-----	-----
			15	705.00	\$138,805	\$196.89	\$181.31
-----							
CHECK DAM, TYPE 2 / EACH							
-----							
0280-0106020E	0	2018Q1	1	7.00	\$994	\$142.00	\$164.00
			-----	-----	-----	-----	-----
			1	7.00	\$994	\$142.00	\$164.00
-----							
CHECK DAM, TYPE 3 / EACH							
-----							
0280-0106030E	0	2018Q4	6	126.00	\$17,116	\$135.84	\$141.08
			-----	-----	-----	-----	-----
			6	126.00	\$17,116	\$135.84	\$141.08
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CHECK DAM, TYPE 4 / EACH							
0280-0106040E	0	2018Q1	1	15.00	\$1,725	\$115.00	\$258.33
			1	15.00	\$1,725	\$115.00	\$258.33
CHECK DAM, TYPE 6 / EACH							
0280-0106060E	0	2018Q1	1	7.00	\$700	\$100.00	\$110.00
		2018Q2	3	72.00	\$11,790	\$163.75	\$156.11
		2018Q3	1	4.00	\$320	\$80.00	\$102.03
		2018Q4	4	115.00	\$11,615	\$101.00	\$105.35
	CODE NOT	2018Q4	1	410.00	\$67,650	\$165.00	\$248.33
			10	608.00	\$92,075	\$151.44	\$207.81
TEMPORARY INTERCEPTOR DIKE/SWALE / FOOT							
0280-0107000F	0	2018Q4	1	861.00	\$9,471	\$11.00	\$8.67
			1	861.00	\$9,471	\$11.00	\$8.67
TEMPORARY SLOPE DRAIN / EACH							
0280-0108000E	0	2018Q2	1	1.00	\$2,400	\$2,400.00	\$2,400.00
		2018Q4	1	3.00	\$14,010	\$4,670.00	\$5,890.00
			2	4.00	\$16,410	\$4,102.50	\$5,017.50
CONSTRUCTION ENTRANCE, TYPE 1 / EACH							
0280-0110010E	0	2018Q1	2	6.00	\$4,000	\$666.67	\$1,400.00
		2018Q2	7	12.00	\$15,400	\$1,283.33	\$1,649.11
		2018Q3	2	4.00	\$9,000	\$2,250.00	\$1,984.88
		2018Q4	9	121.00	\$182,500	\$1,508.26	\$1,653.50
	CODE NOT	2018Q4	1	5.00	\$9,000	\$1,800.00	\$1,633.33
			21	148.00	\$219,900	\$1,485.81	\$1,651.14

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONSTRUCTION ENTRANCE, TYPE 3 / EACH							
0280-0110030E	0	2018Q2	1	1.00	\$3,000	\$3,000.00	\$2,433.33
			1	1.00	\$3,000	\$3,000.00	\$2,433.33
CONCRETE WASHOUT FACILITY / EACH							
0280-0112500E	0	2018Q4	2	6.00	\$13,200	\$2,200.00	\$2,355.56
			2	6.00	\$13,200	\$2,200.00	\$2,355.56
SEDIMENT FENCE / FOOT							
0280-0113000F	0	2018Q1	2	2,284.00	\$8,645	\$3.79	\$3.60
		2018Q2	3	4,717.00	\$17,385	\$3.69	\$3.30
		2018Q3	3	385.00	\$4,055	\$10.53	\$6.85
		2018Q4	4	6,668.00	\$20,791	\$3.12	\$3.02
	CODE NOT	2018Q1	1	100.00	\$1,000	\$10.00	\$13.97
		2018Q4	2	4,100.00	\$10,400	\$2.54	\$2.73
			15	18,254.00	\$62,276	\$3.41	\$3.24
INLET PROTECTION, TYPE 2 / EACH							
0280-0114020E	0	2018Q2	1	11.00	\$1,540	\$140.00	\$180.00
			1	11.00	\$1,540	\$140.00	\$180.00
INLET PROTECTION, TYPE 3 / EACH							
0280-0114030E	0	2018Q1	9	478.00	\$48,073	\$100.57	\$97.45
		2018Q2	8	248.00	\$17,671	\$71.25	\$94.47
		2018Q3	1	20.00	\$3,000	\$150.00	\$113.33
		2018Q4	17	788.00	\$58,839	\$74.67	\$83.18
	CODE NOT	2018Q1	1	5.00	\$750	\$150.00	\$281.80
		2018Q2	1	1.00	\$130	\$130.00	\$168.33

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
INLET PROTECTION, TYPE 3 / EACH							
0280-0114030E	CODE NOT	2018Q4	3	262.00	\$32,840	\$125.34	\$93.60
			40	1,802.00	\$161,302	\$89.51	\$90.97
INLET PROTECTION, TYPE 4 / EACH							
0280-0114040E	0	2018Q1	1	8.00	\$800	\$100.00	\$42.33
		2018Q2	2	23.00	\$2,250	\$97.83	\$101.45
		2018Q4	3	55.00	\$4,100	\$74.55	\$100.23
			6	86.00	\$7,150	\$83.14	\$95.17
INLET PROTECTION, TYPE 7 / EACH							
0280-0114070E	0	2018Q1	2	15.00	\$2,725	\$181.67	\$120.00
		2018Q2	1	5.00	\$1,000	\$200.00	\$171.67
		2018Q3	2	28.00	\$3,542	\$126.52	\$164.98
		2018Q4	5	48.00	\$9,850	\$205.21	\$147.36
			10	96.00	\$17,117	\$178.31	\$149.49
SEDIMENT BARRIER, TYPE 2 / EACH							
0280-0115020E	0	2018Q1	3	115.00	\$3,600	\$31.30	\$64.78
		2018Q2	4	701.00	\$7,860	\$11.21	\$12.98
		2018Q3	1	24.00	\$240	\$10.00	\$11.91
		2018Q4	2	70.00	\$3,750	\$53.57	\$61.01
	CODE NOT	2018Q1	1	25.00	\$1,250	\$50.00	\$107.72
		2018Q2	1	20.00	\$2,100	\$105.00	\$81.67
			12	955.00	\$18,800	\$19.69	\$26.63



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SEDIMENT BARRIER, TYPE 3 / EACH							
-----							
0280-0115030E	0	2018Q2	1	24.00	\$3,600	\$150.00	\$85.00
		2018Q4	1	200.00	\$15,600	\$78.00	\$30.50
	CODE NOT	2018Q4	2	6,500.00	\$26,000	\$4.00	\$4.97
			-----	-----	-----	-----	-----
			4	6,724.00	\$45,200	\$6.72	\$6.01
-----							
SEDIMENT BARRIER, TYPE 3 / FOOT							
-----							
0280-0115030F	0	2018Q1	2	840.00	\$2,731	\$3.25	\$3.71
		2018Q2	5	7,955.00	\$31,478	\$3.96	\$3.92
		2018Q3	1	16,000.00	\$59,200	\$3.70	\$3.37
		2018Q4	10	12,737.00	\$41,632	\$3.27	\$3.29
	CODE NOT	2018Q1	1	200.00	\$2,000	\$10.00	\$15.34
		2018Q4	2	3,800.00	\$29,200	\$7.68	\$5.64
			-----	-----	-----	-----	-----
			21	41,532.00	\$166,240	\$4.00	\$3.72
-----							
SEDIMENT BARRIER, TYPE 8 / FOOT							
-----							
0280-0115080F	0	2018Q1	1	2,100.00	\$10,500	\$5.00	\$5.92
		2018Q2	2	1,830.00	\$15,600	\$8.52	\$8.54
		2018Q3	2	1,705.00	\$14,185	\$8.32	\$8.75
		2018Q4	4	13,258.00	\$63,948	\$4.82	\$4.80
			-----	-----	-----	-----	-----
			9	18,893.00	\$104,233	\$5.52	\$5.64
-----							
SEDIMENT BARRIER, TYPE 9 / EACH							
-----							
0280-0115090E	0	2018Q2	1	20.00	\$240	\$12.00	\$35.67
		2018Q4	1	930.00	\$2,744	\$2.95	\$5.23
			-----	-----	-----	-----	-----
			2	950.00	\$2,984	\$3.14	\$5.87
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SEDIMENT BARRIER, TYPE 9 / FOOT							
-----							
0280-0115090F	0	2018Q1	1	2,900.00	\$5,800	\$2.00	\$2.45
		2018Q2	1	140.00	\$2,100	\$15.00	\$15.00
		2018Q4	4	6,030.00	\$22,955	\$3.81	\$4.55
			-----	-----	-----	-----	-----
			6	9,070.00	\$30,855	\$3.40	\$4.04
-----							
TEMPORARY ENERGY DISSIPATER / EACH							
0280-0117000E	0	2018Q2	1	1.00	\$750	\$750.00	\$750.00
		2018Q4	1	4.00	\$1,360	\$340.00	\$463.33
			-----	-----	-----	-----	-----
			2	5.00	\$2,110	\$422.00	\$520.67
-----							
STRAW BALE / EACH							
0280-0119000E	0	2018Q2	3	47.00	\$1,165	\$24.79	\$33.54
		2018Q3	2	20.00	\$600	\$30.00	\$42.87
		2018Q4	7	280.00	\$6,600	\$23.57	\$26.57
			-----	-----	-----	-----	-----
	CODE NOT	2018Q2	1	12.00	\$432	\$36.00	\$39.00
			-----	-----	-----	-----	-----
			13	359.00	\$8,797	\$24.50	\$28.81
-----							
CONTAMINATED SOIL REMOVAL / TON							
0294-0200000M	0	2018Q1	2	194.00	\$36,600	\$188.66	\$149.66
		2018Q2	5	3,183.00	\$300,245	\$94.33	\$98.77
		2018Q3	1	2,400.00	\$175,200	\$73.00	\$127.79
		2018Q4	2	3,296.00	\$155,120	\$47.06	\$61.09
			-----	-----	-----	-----	-----
	CODE NOT	2018Q1	1	10.00	\$1,500	\$150.00	\$495.33
			-----	-----	-----	-----	-----
			11	9,083.00	\$668,665	\$73.62	\$94.29
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONTAMINATED GROUNDWATER REMOVAL / GAL							
0294-0400000P	0	2018Q2	1	1,000.00	\$10,000	\$10.00	\$10.22
			1	1,000.00	\$10,000	\$10.00	\$10.22
REMOVE ASBESTOS MATERIAL, NON-FRIABLE / FOOT							
0295-0200000F	0	2018Q2	1	2,400.00	\$62,400	\$26.00	\$28.67
			1	2,400.00	\$62,400	\$26.00	\$28.67
REMOVE ASBESTOS MATERIAL, NON-FRIABLE / SQFT							
0295-0400000J	CODE NOT	2018Q2	1	340.00	\$9,860	\$29.00	\$23.67
			1	340.00	\$9,860	\$29.00	\$23.67
PAINTED CONCRETE / TON							
0296-0100000M	0	2018Q1	2	950.00	\$87,503	\$92.11	\$168.25
		2018Q4	1	5.00	\$4,575	\$915.00	\$505.00
			3	955.00	\$92,078	\$96.42	\$170.01
SEPARATED PAINT / LB							
0296-03000000	0	2018Q4	1	20.00	\$20	\$1.00	\$250.50
			1	20.00	\$20	\$1.00	\$250.50
DECOM UNDERGROUND INJECT CNTL SYSTEMS / EACH							
0299-0100000E	0	2018Q4	1	4.00	\$22,000	\$5,500.00	\$5,100.00
			1	4.00	\$22,000	\$5,500.00	\$5,100.00

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DECOMMISSION SEPTIC SYSTEMS / EACH							
0299-0200000E	0	2018Q1	1	1.00	\$2,700	\$2,700.00	\$3,733.33
			1	1.00	\$2,700	\$2,700.00	\$3,733.33
REMOVAL OF PIPES / FOOT							
0310-0100000F	0	2018Q1	1	50.00	\$750	\$15.00	\$15.00
		2018Q2	3	356.00	\$4,637	\$13.03	\$96.51
		2018Q4	5	7,748.00	\$384,542	\$49.63	\$35.69
	CODE NOT	2018Q1	1	112.00	\$2,800	\$25.00	\$22.00
			10	8,266.00	\$392,729	\$47.51	\$38.00
REMOVAL OF CURBS / FOOT							
0310-0101000F	0	2018Q1	1	1,400.00	\$9,100	\$6.50	\$8.83
		2018Q2	3	9,047.00	\$52,805	\$5.84	\$10.42
		2018Q4	2	89.00	\$3,302	\$37.10	\$39.66
			6	10,536.00	\$65,207	\$6.19	\$10.45
REMOV OF WALKS AND DRIVEWAYS / SQYD							
0310-0102000J	0	2018Q1	1	860.00	\$48,160	\$56.00	\$30.67
		2018Q2	1	36.00	\$900	\$25.00	\$25.00
		2018Q4	2	52.00	\$1,920	\$36.92	\$76.90
			4	948.00	\$50,980	\$53.78	\$32.99
REMOVAL OF SURFACINGS / SQYD							
0310-0103000J	0	2018Q2	4	9,346.00	\$71,705	\$7.67	\$5.77
		2018Q3	1	500.00	\$11,500	\$23.00	\$15.17
		2018Q4	4	5,718.00	\$86,895	\$15.20	\$13.61
			9	15,564.00	\$170,100	\$10.93	\$8.95

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVAL OF INLETS / EACH							
0310-0104000E	0	2018Q1	1	2.00	\$1,000	\$500.00	\$366.67
		2018Q2	2	18.00	\$5,500	\$305.56	\$377.78
		2018Q4	4	124.00	\$35,990	\$290.24	\$443.04
			7	144.00	\$42,490	\$295.07	\$433.82
REMOVAL OF MANHOLES / EACH							
0310-0105000E	0	2018Q2	1	1.00	\$1,300	\$1,300.00	\$1,300.00
		2018Q4	1	4.00	\$2,400	\$600.00	\$1,366.67
			2	5.00	\$3,700	\$740.00	\$1,353.33
REMOVAL OF BARRIERS / FOOT							
0310-0108000A	0	2018Q2	2	600.00	\$18,500	\$30.83	\$30.56
		2018Q4	3	2,839.00	\$14,522	\$5.12	\$6.01
		CODE NOT	1	890.00	\$20,000	\$22.47	\$9.36
		6	4,329.00	\$53,022	\$12.25	\$10.10	
REMOVAL OF FENCES / FOOT							
0310-0112000A	0	2018Q1	1	220.00	\$2,000	\$9.09	\$8.64
		2018Q4	1	7,675.00	\$14,000	\$1.82	\$2.13
			2	7,895.00	\$16,000	\$2.03	\$2.31
REMOVAL OF GUARDRAIL / FOOT							
0310-0113000A	0	2018Q1	1	1,500.00	\$6,000	\$4.00	\$6.27
		2018Q2	4	23,467.00	\$69,500	\$2.96	\$4.33
		2018Q4	5	36,417.00	\$141,550	\$3.89	\$3.40
		CODE NOT	1	1,150.00	\$5,000	\$4.35	\$3.08
		2018Q4	3	8,301.00	\$70,350	\$8.47	\$5.38
		14	70,835.00	\$292,400	\$4.13	\$4.00	

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
ASPH PVMNT SAW CUTTING / FOOT							
0310-0119000F	0	2018Q1	5	6,640.00	\$25,444	\$3.83	\$2.46
		2018Q2	5	5,734.00	\$18,001	\$3.14	\$4.46
		2018Q3	1	997.00	\$7,976	\$8.00	\$6.83
		2018Q4	8	82,584.00	\$218,528	\$2.65	\$3.11
	CODE NOT	2018Q1	1	1,660.00	\$3,320	\$2.00	\$3.83
		2018Q4	1	2,100.00	\$14,700	\$7.00	\$4.67
				21	99,715.00	\$287,969	\$2.89
CLEARING AND GRUBBING / ACRE							
0320-0100000A	0	2018Q1	8	7.00	\$52,196	\$7,456.57	\$11,055.28
		2018Q2	12	19.00	\$151,492	\$7,973.27	\$9,258.20
		2018Q3	5	3.00	\$269,193	\$89,731.03	\$97,212.31
		2018Q4	11	18.00	\$373,762	\$20,764.58	\$25,501.39
	CODE NOT	2018Q1	1	1.00	\$5,000	\$5,000.00	\$3,783.33
		2018Q4	2	72.00	\$282,800	\$3,927.78	\$1,999.07
				39	120.00	\$1,134,444	\$9,453.70
CLEARING AND GRUBBING / ACRE							
0320-0100000R	0	2018Q2	1	1.00	\$25,000	\$25,000.00	\$27,500.00
		2018Q4	2	58.00	\$461,000	\$7,948.28	\$5,568.10
	CODE NOT	2018Q4	1	5.00	\$50,000	\$10,000.00	\$8,345.33
				4	64.00	\$536,000	\$8,375.00
DITCH EXCAVATION / CU YD							
0330-0101000K	0	2018Q1	2	176.00	\$5,870	\$33.35	\$33.38
		2018Q2	5	4,640.00	\$31,823	\$6.86	\$6.48
		2018Q3	1	250.00	\$5,000	\$20.00	\$39.00
		2018Q4	4	3,148.00	\$56,511	\$17.95	\$16.94

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DITCH EXCAVATION / CUYD							
0330-0101000K	CODE NOT	2018Q4	1	1,300.00	\$39,000	\$30.00	\$29.83
			13	9,514.00	\$138,204	\$14.53	\$14.48
TOE TRENCH EXCAVATION / CUYD							
0330-0103000K	0	2018Q1	1	310.00	\$4,960	\$16.00	\$17.39
		2018Q2	1	350.00	\$10,500	\$30.00	\$23.33
			2	660.00	\$15,460	\$23.42	\$20.54
GENERAL EXCAVATION / CUYD							
0330-0105000K	0	2018Q1	8	12,000.00	\$356,549	\$29.71	\$27.52
		2018Q2	10	53,532.00	\$1,210,450	\$22.61	\$22.91
		2018Q3	3	243,665.00	\$2,207,306	\$9.06	\$12.17
		2018Q4	14	776,151.00	\$6,790,834	\$8.75	\$8.49
	CODE NOT	2018Q1	1	1,600.00	\$25,600	\$16.00	\$22.00
		2018Q2	1	454.00	\$22,700	\$50.00	\$58.33
		2018Q4	2	51,500.00	\$766,125	\$14.88	\$17.31
			39	1,138,902.00	\$11,379,564	\$9.99	\$10.59
EMBANKMENT IN PLACE / CUYD							
0330-0123000K	0	2018Q1	3	3,165.00	\$80,455	\$25.42	\$26.64
		2018Q2	3	344,717.00	\$2,218,802	\$6.44	\$6.59
		2018Q3	1	468.00	\$14,976	\$32.00	\$54.19
		2018Q4	4	12,483.00	\$337,312	\$27.02	\$36.93
	CODE NOT	2018Q4	2	35,600.00	\$736,850	\$20.70	\$38.51
			13	396,433.00	\$3,388,395	\$8.55	\$10.62

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
STONE EMBANKMENT / CUYD							
0330-0126000K	0	2018Q1	4	4,395.00	\$128,425	\$29.22	\$38.35
		2018Q2	6	28,419.00	\$802,611	\$28.24	\$29.53
		2018Q3	2	13,392.00	\$402,544	\$30.06	\$28.56
		2018Q4	3	79,748.00	\$960,784	\$12.05	\$26.20
	CODE NOT	2018Q4	1	2,100.00	\$73,500	\$35.00	\$50.67
			16	128,054.00	\$2,367,864	\$18.49	\$28.01
-----							
EXTRA FOR SELECTED EMB MATL / CUYD							
0330-0130000K	0	2018Q2	1	38.00	\$1,026	\$27.00	\$27.00
			1	38.00	\$1,026	\$27.00	\$27.00
-----							
EX FOR SELECTED GRANULAR MATL / CUYD							
0330-0131000K	0	2018Q4	1	19.00	\$1,140	\$60.00	\$86.00
			1	19.00	\$1,140	\$60.00	\$86.00
-----							
EX FOR SELECTED GRAN EMB MATL / CUYD							
0330-0134000K	0	2018Q4	1	900.00	\$34,200	\$38.00	\$56.67
			1	900.00	\$34,200	\$38.00	\$56.67
-----							
EX FOR SEL STONE EMB MATL / CUYD							
0330-0137000K	0	2018Q4	1	40,000.00	\$326,000	\$8.15	\$8.67
			1	40,000.00	\$326,000	\$8.15	\$8.67
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EX FOR SELECTED TOPSOIL MATL / CUYD							
0330-0141000K	0	2018Q2	1	185.00	\$2,960	\$16.00	\$16.00
			1	185.00	\$2,960	\$16.00	\$16.00
EX FOR SEL WETL& TOPSOIL MATL / CUYD							
0330-0143000K	0	2018Q1	2	375.00	\$43,023	\$114.73	\$68.54
			2	375.00	\$43,023	\$114.73	\$68.54
12 INCH SUBGRADE STABILIZATION / SQYD							
0331-0106000J	0	2018Q2	1	100.00	\$3,500	\$35.00	\$27.26
		2018Q4	1	1,000.00	\$30,000	\$30.00	\$32.65
	CODE NOT	2018Q4	1	2,500.00	\$25	\$0.01	\$11.69
			3	3,600.00	\$33,525	\$9.31	\$17.94
18 INCH SUBGRADE STABILIZATION / SQYD							
0331-0109000J	0	2018Q2	3	3,802.00	\$127,160	\$33.45	\$34.80
		2018Q3	1	500.00	\$18,000	\$36.00	\$30.00
		2018Q4	3	5,366.00	\$178,606	\$33.28	\$32.77
			7	9,668.00	\$323,766	\$33.49	\$33.43
24 INCH SUBGRADE STABILIZATION / SQYD							
0331-0112000J	0	2018Q1	2	1,585.00	\$43,050	\$27.16	\$37.47
		2018Q2	1	14,711.00	\$367,775	\$25.00	\$34.33
		2018Q4	4	21,738.00	\$816,481	\$37.56	\$42.35
	CODE NOT	2018Q2	1	778.00	\$33,454	\$43.00	\$46.00
			8	38,812.00	\$1,260,760	\$32.48	\$39.19

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>30 INCH SUBGRADE STABILIZATION / SQYD</b>							
0331-0113000J	0	2018Q2	1	200.00	\$15,000	\$75.00	\$205.00
			1	200.00	\$15,000	\$75.00	\$205.00
<b>36 INCH SUBGRADE STABILIZATION / SQYD</b>							
0331-0115000J	0	2018Q4	1	8,337.00	\$83	\$0.01	\$31.04
			1	8,337.00	\$83	\$0.01	\$31.04
<b>PREPARATION OF SHOULDERS / MILE</b>							
0334-0100000L	0	2018Q3	1	10.00	\$30,000	\$3,000.00	\$3,500.00
	CODE NOT	2018Q1	1	2.00	\$3,300	\$1,650.00	\$4,383.33
		2018Q4	1	4.00	\$24,000	\$6,000.00	\$4,166.67
			3	16.00	\$57,300	\$3,581.25	\$3,777.08
<b>PERIMETER CONTROLLED BLAST HOLES / FOOT</b>							
0335-0100000F	0	2018Q2	1	34,000.00	\$207,060	\$6.09	\$6.55
		2018Q3	1	36,500.00	\$273,750	\$7.50	\$7.45
	CODE NOT	2018Q4	1	12,000.00	\$96,000	\$8.00	\$10.67
			3	82,500.00	\$576,810	\$6.99	\$7.55
<b>WATERING / MGAL</b>							
0340-0100000Q	0	2018Q3	2	2,004.00	\$70,004	\$34.93	\$21.83
		2018Q4	3	3,155.00	\$32,305	\$10.24	\$42.42
	CODE NOT	2018Q4	1	600.00	\$81,000	\$135.00	\$53.34
			6	5,759.00	\$183,309	\$31.83	\$36.39

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRAINAGE GEOTEXTILE, TYPE 1 / SQYD							
0350-010000J	0	2018Q1	1	50.00	\$500	\$10.00	\$7.73
		2018Q2	2	149.00	\$1,056	\$7.09	\$8.54
		2018Q4	4	10,992.00	\$11,706	\$1.06	\$1.92
			7	11,191.00	\$13,262	\$1.19	\$2.03
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD							
0350-0101000J	0	2018Q1	1	410.00	\$1,230	\$3.00	\$2.50
		2018Q2	3	3,675.00	\$7,440	\$2.02	\$2.04
		2018Q3	1	67,000.00	\$100,500	\$1.50	\$1.75
		2018Q4	2	8,487.00	\$12,630	\$1.49	\$1.89
		CODE NOT	2018Q4	1	55.00	\$330	\$6.00
		8	79,627.00	\$122,130	\$1.53	\$1.78	
EMBANKMENT GEOTEXTILE / SQYD							
0350-0102000J	0	2018Q1	1	213.00	\$852	\$4.00	\$2.24
			1	213.00	\$852	\$4.00	\$2.24
RIPRAP GEOTEXTILE, TYPE 1 / SQYD							
0350-0103000J	0	2018Q1	2	80.00	\$560	\$7.00	\$6.32
		2018Q2	3	44.00	\$970	\$22.05	\$14.18
		2018Q4	2	14,504.00	\$23,300	\$1.61	\$1.71
			7	14,628.00	\$24,830	\$1.70	\$1.77
RIPRAP GEOTEXTILE, TYPE 2 / SQYD							
0350-0104000J	0	2018Q1	2	8,660.00	\$17,686	\$2.04	\$2.05
		2018Q2	4	1,413.00	\$3,152	\$2.23	\$2.78
		2018Q3	2	446.00	\$2,165	\$4.85	\$7.59
		2018Q4	3	11,456.00	\$18,437	\$1.61	\$2.04
			11	21,975.00	\$41,440	\$1.89	\$2.20

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SUBGRADE GEOTEXTILE / SQYD							
0350-0105000J	0	2018Q1	6	9,160.00	\$18,212	\$1.99	\$1.47
		2018Q2	7	35,548.00	\$69,332	\$1.95	\$1.20
		2018Q3	2	1,302.00	\$1,770	\$1.36	\$2.45
		2018Q4	14	123,911.00	\$169,588	\$1.37	\$1.22
	CODE NOT	2018Q1	1	1,200.00	\$1,800	\$1.50	\$1.52
	2018Q2	1	351.00	\$702	\$2.00	\$2.00	
	2018Q4	2	44,000.00	\$68,000	\$1.55	\$1.38	
			33	215,472.00	\$329,403	\$1.53	\$1.27
PAVEMENT OVERLAY GEOTEXTILE / SQYD							
0350-0106000J	0	2018Q4	1	556.00	\$8,340	\$15.00	\$11.25
			1	556.00	\$8,340	\$15.00	\$11.25
GRANULAR DRAINAGE BLANKET / CUYD							
0360-0102000K	0	2018Q2	1	825.00	\$32,480	\$39.37	\$42.12
			1	825.00	\$32,480	\$39.37	\$42.12
SCALERS / HOUR							
0380-0154000T	0	2018Q3	1	460.00	\$46,000	\$100.00	\$133.35
			1	460.00	\$46,000	\$100.00	\$133.35
SCALERS AND EQUIPMENT / HOUR							
0380-0155000T	CODE NOT	2018Q1	1	470.00	\$51,700	\$110.00	\$194.73
			1	470.00	\$51,700	\$110.00	\$194.73

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MACHINE SCALING / HOUR							
0380-0157000T	0	2018Q3	1	100.00	\$15,000	\$150.00	\$379.99
			1	100.00	\$15,000	\$150.00	\$379.99
FILTER BLANKET / SQYD							
0390-0101000J	0	2018Q3	1	252.00	\$9,828	\$39.00	\$32.17
		2018Q4	1	3,680.00	\$88,320	\$24.00	\$24.00
			2	3,932.00	\$98,148	\$24.96	\$24.52
RIPRAP BACKING / SQYD							
0390-0104000J	0	2018Q3	1	51.00	\$204	\$4.00	\$7.33
			1	51.00	\$204	\$4.00	\$7.33
LOOSE RIPRAP, CLASS 50 / CUYD							
0390-0105000K	0	2018Q1	3	248.00	\$16,512	\$66.58	\$64.19
		2018Q2	6	425.00	\$27,008	\$63.55	\$61.51
		2018Q4	6	4,142.00	\$222,280	\$53.66	\$62.36
	CODE NOT	2018Q4	1	35.00	\$2,450	\$70.00	\$63.33
			16	4,850.00	\$268,250	\$55.31	\$62.39
LOOSE RIPRAP, CLASS 50 / TON							
0390-0105000M	0	2018Q1	1	30.00	\$2,400	\$80.00	\$83.33
		2018Q4	2	7.00	\$700	\$100.00	\$154.33
			3	37.00	\$3,100	\$83.78	\$96.77

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
LOOSE RIPRAP, CLASS 100 / CUYD							
0390-0108000K	0	2018Q2	3	1,345.00	\$55,394	\$41.19	\$41.32
		2018Q3	2	152.00	\$8,860	\$58.29	\$84.55
	CODE NOT	2018Q1	1	170.00	\$8,500	\$50.00	\$72.33
			-----	-----	-----	-----	-----
			6	1,667.00	\$72,754	\$43.64	\$48.43
-----							
LOOSE RIPRAP, CLASS 200 / CUYD							
0390-0111000K	0	2018Q1	1	200.00	\$15,600	\$78.00	\$73.63
		2018Q2	1	115.00	\$8,073	\$70.20	\$80.33
		2018Q3	2	655.00	\$39,625	\$60.50	\$73.07
		2018Q4	1	270.00	\$24,300	\$90.00	\$72.67
	CODE NOT	2018Q4	1	100.00	\$6,500	\$65.00	\$99.00
			-----	-----	-----	-----	-----
			6	1,340.00	\$94,098	\$70.22	\$75.63
-----							
LOOSE RIPRAP, CLASS 2000 / CUYD							
0390-0116000K	0	2018Q1	2	5,560.00	\$316,130	\$56.86	\$57.08
		2018Q3	1	477.00	\$37,206	\$78.00	\$81.67
		2018Q4	1	2,550.00	\$267,750	\$105.00	\$70.67
			-----	-----	-----	-----	-----
			4	8,587.00	\$621,086	\$72.33	\$62.48
-----							
KEYED RIPRAP, CLASS 700 / CUYD							
0390-0135000K	0	2018Q2	1	700.00	\$26,600	\$38.00	\$38.50
			-----	-----	-----	-----	
			1	700.00	\$26,600	\$38.00	\$38.50
-----							
RIPRAP BASINS / EACH							
0390-0139000E	0	2018Q1	1	1.00	\$700	\$700.00	\$733.33
		2018Q2	2	4.00	\$3,950	\$987.50	\$1,249.83
			-----	-----	-----	-----	-----
			3	5.00	\$4,650	\$930.00	\$1,146.53
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SHOTCRETE SLOPE STABILIZATION / SQYD							
0396-010000J	CODE NOT	2018Q4	1	205.00	\$77,900	\$380.00	\$386.67
			1	205.00	\$77,900	\$380.00	\$386.67
BARRIER MOUNT - ROCK SCREEN / FOOT							
0398-010400F	0	2018Q4	1	300.00	\$36,000	\$120.00	\$111.00
			1	300.00	\$36,000	\$120.00	\$111.00
ROCK REINFORCING BOLT / FOOT							
0398-010500F	0	2018Q3	1	225.00	\$29,250	\$130.00	\$185.38
	CODE NOT	2018Q4	1	450.00	\$59,850	\$133.00	\$114.00
			2	675.00	\$89,100	\$132.00	\$137.79
ROCK REINFORCING DOWEL / FOOT							
0398-010600F	CODE NOT	2018Q1	1	2,500.00	\$275,000	\$110.00	\$120.34
			1	2,500.00	\$275,000	\$110.00	\$120.34
GABION WIRE MESH SLOPE PROTECTION / SQFT							
0398-011100J	0	2018Q2	1	84,000.00	\$268,800	\$3.20	\$2.70
	CODE NOT	2018Q1	1	600.00	\$9,000	\$15.00	\$25.78
			2	84,600.00	\$277,800	\$3.28	\$2.86
HIGH TENSILE STRNG WIRE MESH SLOPE PROT / SQFT							
0398-011200J	0	2018Q3	1	117,680.00	\$647,240	\$5.50	\$5.71
			1	117,680.00	\$647,240	\$5.50	\$5.71

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
BOULDER EXCAVATION / CUYD							
0405-0104000K	0	2018Q4	1	103.00	\$61,800	\$600.00	\$300.00
	CODE NOT	2018Q1	1	5.00	\$1,000	\$200.00	\$301.67
			2	108.00	\$62,800	\$581.48	\$300.08
-----							
TRENCH FOUNDATION / CUYD							
0405-0106000K	0	2018Q3	1	85.00	\$5,823	\$68.50	\$97.83
			1	85.00	\$5,823	\$68.50	\$97.83
-----							
PIPE BURSTING, _____ INCH / FOOT							
0411-0100000F	0	2018Q2	1	433.00	\$400,092	\$924.00	\$924.00
			1	433.00	\$400,092	\$924.00	\$924.00
-----							
MAINLINE VIDEO INSPECTION / FOOT							
0415-0100000F	0	2018Q1	5	2,809.00	\$11,942	\$4.25	\$3.74
		2018Q2	10	8,087.00	\$46,189	\$5.71	\$4.43
		2018Q3	2	4,424.00	\$12,520	\$2.83	\$5.41
		2018Q4	15	33,015.00	\$118,410	\$3.59	\$3.77
	CODE NOT	2018Q1	1	242.00	\$968	\$4.00	\$7.42
		2018Q4	3	349.00	\$5,500	\$15.76	\$17.72
			36	48,926.00	\$195,530	\$4.00	\$4.15
-----							
SERVICE LINE VIDEO INSP, LAUNCH CAMERA / EACH							
0415-0200000E	0	2018Q3	1	3.00	\$3,600	\$1,200.00	\$650.00
			1	3.00	\$3,600	\$1,200.00	\$650.00
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SERVICE LINE VIDEO INSP, PUSH CAMERA / EACH							
0415-0300000E	0	2018Q3	1	29.00	\$14,500	\$500.00	\$316.67
			1	29.00	\$14,500	\$500.00	\$316.67
-----							
3 INCH DRAIN PIPE / FOOT							
0430-0100030F	0	2018Q2	1	21.00	\$1,250	\$59.53	\$59.18
		2018Q3	1	12,300.00	\$123,000	\$10.00	\$12.83
	CODE NOT	2018Q4	1	30.00	\$4,500	\$150.00	\$341.67
			3	12,351.00	\$128,750	\$10.42	\$13.71
-----							
4 INCH DRAIN PIPE / FOOT							
0430-0100040F	0	2018Q2	2	81.00	\$3,565	\$44.02	\$64.05
			2	81.00	\$3,565	\$44.02	\$64.05
-----							
6 INCH DRAIN PIPE / FOOT							
0430-0100060F	0	2018Q4	2	9,573.00	\$355,317	\$37.12	\$25.13
			2	9,573.00	\$355,317	\$37.12	\$25.13
-----							
8 INCH DRAIN PIPE / FOOT							
0430-0100080F	0	2018Q2	1	103.00	\$7,220	\$70.10	\$63.03
		2018Q4	1	230.00	\$16,100	\$70.00	\$47.17
			2	333.00	\$23,320	\$70.03	\$52.07
-----							
12 INCH DRAIN PIPE / FOOT							
0430-0100120F	0	2018Q2	2	275.00	\$12,350	\$44.91	\$41.89
		2018Q3	1	1,508.00	\$45,240	\$30.00	\$59.00
		2018Q4	1	130.00	\$10,140	\$78.00	\$62.03
			4	1,913.00	\$67,730	\$35.41	\$56.75
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SUBSURFACE DRAIN OUTLETS / EACH							
0430-0101000E	0	2018Q2	2	2.00	\$1,450	\$725.00	\$1,475.00
		2018Q3	1	27.00	\$27,000	\$1,000.00	\$1,623.33
		2018Q4	2	78.00	\$101,530	\$1,301.67	\$1,162.50
			5	107.00	\$129,980	\$1,214.77	\$1,284.63
-----							
12 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010012AF	0	2018Q1	1	186.00	\$16,740	\$90.00	\$81.67
		2018Q2	4	578.00	\$40,706	\$70.43	\$82.42
		2018Q3	1	134.00	\$11,390	\$85.00	\$81.52
		2018Q4	1	110.00	\$10,120	\$92.00	\$94.50
	CODE NOT	2018Q4	1	102.00	\$14,790	\$145.00	\$147.33
		8	1,110.00	\$93,746	\$84.46	\$89.35	
-----							
12 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010012BF	0	2018Q2	1	140.00	\$15,555	\$111.11	\$141.37
			1	140.00	\$15,555	\$111.11	\$141.37
-----							
15 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010015AF	0	2018Q4	1	30.00	\$3,300	\$110.00	\$145.00
			1	30.00	\$3,300	\$110.00	\$145.00
-----							
18 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010018AF	0	2018Q2	3	333.00	\$30,935	\$92.90	\$105.69
		2018Q3	1	84.00	\$5,460	\$65.00	\$130.00
		2018Q4	6	581.00	\$56,621	\$97.45	\$97.09
		CODE NOT	2018Q1	1	130.00	\$11,050	\$85.00
		2018Q4	1	9.00	\$810	\$90.00	\$280.00
		12	1,137.00	\$104,876	\$92.24	\$102.18	
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
24 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010024AF	0	2018Q2	3	317.00	\$31,417	\$99.11	\$122.31
		2018Q4	1	90.00	\$7,020	\$78.00	\$109.20
	CODE NOT	2018Q4	2	260.00	\$40,000	\$153.85	\$152.56
			6	667.00	\$78,437	\$117.60	\$132.34
-----							
24 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010024BF	CODE NOT	2018Q1	1	24.00	\$2,400	\$100.00	\$232.33
			1	24.00	\$2,400	\$100.00	\$232.33
-----							
36 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010036AF	0	2018Q1	1	56.00	\$9,184	\$164.00	\$142.24
			1	56.00	\$9,184	\$164.00	\$142.24
-----							
48 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010048CF	CODE NOT	2018Q1	1	88.00	\$44,000	\$500.00	\$610.00
			1	88.00	\$44,000	\$500.00	\$610.00
-----							
78 INCH CULVERT PIPE / FOOT							
0445-0100760F	0	2018Q3	1	5.00	\$8,250	\$1,650.00	\$1,550.00
			1	5.00	\$8,250	\$1,650.00	\$1,550.00
-----							
____ INCH ARCH TYPE PIPE, ____ DEPTH / FOOT							
0445-0150000F	0	2018Q2	1	16.00	\$1,440	\$90.00	\$164.92
	CODE NOT	2018Q4	1	60.00	\$21,000	\$350.00	\$355.81
			2	76.00	\$22,440	\$295.26	\$315.62
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4 INCH SAN SEW PIPE, 5 FT DP / FOOT							
0445-030004AF	0	2018Q3	1	74.00	\$7,400	\$100.00	\$108.33
			1	74.00	\$7,400	\$100.00	\$108.33
6 INCH SAN SEW PIPE, 5 FT DP / FOOT							
0445-030006AF	0	2018Q3	1	49.00	\$5,684	\$116.00	\$141.00
			1	49.00	\$5,684	\$116.00	\$141.00
6 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035006AF	0	2018Q2	1	76.00	\$9,201	\$121.06	\$93.69
		2018Q4	3	179.00	\$15,195	\$84.89	\$84.45
			4	255.00	\$24,396	\$95.67	\$87.20
8 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035008AF	0	2018Q1	1	53.00	\$6,360	\$120.00	\$190.00
		2018Q2	1	6.00	\$1,980	\$330.00	\$330.00
		2018Q3	1	122.00	\$13,359	\$109.50	\$118.17
		2018Q4	1	22.00	\$1,210	\$55.00	\$83.33
			4	203.00	\$22,909	\$112.85	\$139.41
8 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035008BF	0	2018Q3	1	91.00	\$19,838	\$218.00	\$222.67
			1	91.00	\$19,838	\$218.00	\$222.67
10 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035010AF	0	2018Q1	1	93.00	\$6,975	\$75.00	\$67.00
		2018Q4	1	116.00	\$8,352	\$72.00	\$71.00
			2	209.00	\$15,327	\$73.33	\$69.22

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
12 INCH STORM SEW PIPE, 5 FT / FOOT							
-----							
0445-035012AF	0	2018Q1	3	1,459.00	\$113,046	\$77.48	\$60.48
		2018Q2	6	1,491.00	\$186,423	\$125.03	\$99.41
		2018Q3	1	38.00	\$4,750	\$125.00	\$143.33
		2018Q4	10	11,825.00	\$943,486	\$79.79	\$89.11
			-----	-----	-----	-----	-----
			20	14,813.00	\$1,247,705	\$84.23	\$87.46
-----							
12 INCH STORM SEW PIPE, 10 FT / FOOT							
-----							
0445-035012BF	0	2018Q1	2	732.00	\$86,083	\$117.60	\$98.17
		2018Q2	4	231.00	\$23,100	\$100.00	\$78.60
		2018Q3	1	87.00	\$20,358	\$234.00	\$217.33
		2018Q4	5	1,373.00	\$126,418	\$92.07	\$111.87
			-----	-----	-----	-----	-----
			12	2,423.00	\$255,959	\$105.64	\$108.34
-----							
12 INCH STORM SEW PIPE, 20 FT / FOOT							
-----							
0445-035012CF	0	2018Q3	1	54.00	\$21,492	\$398.00	\$361.00
		2018Q4	1	17.00	\$3,740	\$220.00	\$295.00
			-----	-----	-----	-----	-----
			2	71.00	\$25,232	\$355.38	\$345.20
-----							
15 INCH STORM SEW PIPE, 5 FT / FOOT							
-----							
0445-035015AF	0	2018Q2	1	5.00	\$1,250	\$250.00	\$250.00
		2018Q3	1	1,652.00	\$72,688	\$44.00	\$61.33
		2018Q4	1	87.00	\$10,440	\$120.00	\$213.33
			-----	-----	-----	-----	-----
			3	1,744.00	\$84,378	\$48.38	\$69.46
-----							
15 INCH STORM SEW PIPE, 10 FT / FOOT							
-----							
0445-035015BF	0	2018Q2	1	45.00	\$6,300	\$140.00	\$140.00
		2018Q3	1	26.00	\$10,400	\$400.00	\$211.00
		2018Q4	1	388.00	\$54,320	\$140.00	\$141.67
			-----	-----	-----	-----	-----
			3	459.00	\$71,020	\$154.73	\$145.43
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
15 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035015CF	0	2018Q4	1	85.00	\$13,600	\$160.00	\$231.67
			-----	-----	-----	-----	-----
			1	85.00	\$13,600	\$160.00	\$231.67
-----							
18 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035018AF	0	2018Q2	2	1,665.00	\$291,000	\$174.77	\$126.35
		2018Q4	2	1,810.00	\$146,460	\$80.92	\$92.15
			-----	-----	-----	-----	-----
			4	3,475.00	\$437,460	\$125.89	\$108.53
-----							
18 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035018BF	0	2018Q1	1	99.00	\$13,365	\$135.00	\$93.00
		2018Q2	4	479.00	\$84,001	\$175.37	\$142.81
		2018Q3	1	78.00	\$19,344	\$248.00	\$292.67
		2018Q4	3	395.00	\$39,170	\$99.16	\$148.84
			-----	-----	-----	-----	-----
			9	1,051.00	\$155,880	\$148.32	\$151.51
-----							
18 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035018CF	0	2018Q4	1	142.00	\$12,780	\$90.00	\$138.33
			-----	-----	-----	-----	-----
			1	142.00	\$12,780	\$90.00	\$138.33
-----							
24 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035024AF	0	2018Q2	2	394.00	\$93,460	\$237.21	\$156.36
		2018Q3	1	34.00	\$4,726	\$139.00	\$177.33
			-----	-----	-----	-----	-----
			3	428.00	\$98,186	\$229.41	\$158.03
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
24 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035024BF	0	2018Q2	1	157.00	\$26,690	\$170.00	\$170.00
		2018Q4	1	128.00	\$16,256	\$127.00	\$155.80
			-----	-----	-----	-----	-----
			2	285.00	\$42,946	\$150.69	\$163.62
-----							
24 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035024CF	0	2018Q2	1	190.00	\$32,300	\$170.00	\$170.00
		2018Q3	1	120.00	\$56,160	\$468.00	\$450.00
			-----	-----	-----	-----	-----
			2	310.00	\$88,460	\$285.35	\$278.39
-----							
36 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035036BF	0	2018Q2	1	5.00	\$1,125	\$225.00	\$391.67
		2018Q3	1	9.00	\$4,365	\$485.00	\$618.67
			-----	-----	-----	-----	-----
			2	14.00	\$5,490	\$392.14	\$537.60
-----							
42 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035042AF	0	2018Q2	1	7.00	\$4,445	\$635.00	\$587.67
			-----	-----	-----	-----	-----
			1	7.00	\$4,445	\$635.00	\$587.67
-----							
42 INCH STORM SEW P > 20 FT / FOOT							
0445-035042DF	0	2018Q2	1	12.00	\$2,640	\$220.00	\$220.00
			-----	-----	-----	-----	-----
			1	12.00	\$2,640	\$220.00	\$220.00
-----							
12 INCH SLTD DR PIPE, 5 FT DP / FOOT							
0445-040012AF	0	2018Q2	1	25.00	\$6,250	\$250.00	\$250.00
			-----	-----	-----	-----	-----
			1	25.00	\$6,250	\$250.00	\$250.00
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>3 INCH PVC PIPE, 5 FT DEPTH / FOOT</b>							
0445-052003AF	0	2018Q1	1	216.00	\$9,288	\$43.00	\$18.50
		2018Q2	1	100.00	\$4,000	\$40.00	\$55.00
			2	316.00	\$13,288	\$42.05	\$30.05
<b>8 INCH DUCT IRON PIPE, 5 FT / FOOT</b>							
0445-060008AF	0	2018Q1	1	11.00	\$1,430	\$130.00	\$256.67
			1	11.00	\$1,430	\$130.00	\$256.67
<b>12 INCH DUCT IRON PIPE, 5 FT / FOOT</b>							
0445-060012AF	0	2018Q1	1	112.00	\$12,656	\$113.00	\$97.67
		2018Q2	1	555.00	\$168,165	\$303.00	\$188.00
		2018Q4	5	948.00	\$122,490	\$129.21	\$124.01
			7	1,615.00	\$303,311	\$187.81	\$144.17
<b>18 INCH DUCT IRON PIPE, 5 FT / FOOT</b>							
0445-060018AF	0	2018Q2	1	851.00	\$198,283	\$233.00	\$174.00
		2018Q4	1	786.00	\$81,744	\$104.00	\$138.13
			2	1,637.00	\$280,027	\$171.06	\$156.78
<b>24 INCH DUCT IRON PIPE, 5 FT / FOOT</b>							
0445-060024AF	0	2018Q2	1	91.00	\$29,120	\$320.00	\$227.33
			1	91.00	\$29,120	\$320.00	\$227.33
<b>PIPE TEES, _____ INCH / EACH</b>							
0445-0650000E	0	2018Q3	2	2.00	\$1,680	\$840.00	\$796.67
			2	2.00	\$1,680	\$840.00	\$796.67



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PIPE WYES, _____ INCH / EACH							
0445-0660000E	0	2018Q2	2	2.00	\$1,570	\$785.00	\$785.00
			2	2.00	\$1,570	\$785.00	\$785.00
-----							
SLOPED END SECTIONS, 12 INCH / EACH							
0445-0700120E	0	2018Q1	1	10.00	\$5,000	\$500.00	\$288.33
		2018Q2	5	21.00	\$2,850	\$135.71	\$312.51
		2018Q4	3	4.00	\$722	\$180.50	\$811.00
			9	35.00	\$8,572	\$244.91	\$362.57
-----							
SLOPED END SECTIONS, 15 INCH / EACH							
0445-0700150E	0	2018Q2	1	1.00	\$200	\$200.00	\$200.00
			1	1.00	\$200	\$200.00	\$200.00
-----							
SLOPED END SECTIONS, 18 INCH / EACH							
0445-0700180E	0	2018Q1	1	1.00	\$375	\$375.00	\$341.67
		2018Q2	5	16.00	\$6,050	\$378.13	\$460.56
		2018Q4	4	29.00	\$8,180	\$282.07	\$399.63
	CODE NOT	2018Q1	1	1.00	\$300	\$300.00	\$523.33
		2018Q4	1	1.00	\$300	\$300.00	\$466.67
			12	48.00	\$15,205	\$316.77	\$422.71
-----							
SLOPED END SECTIONS, 24 INCH / EACH							
0445-0700240E	0	2018Q2	3	6.00	\$1,900	\$316.67	\$522.78
		2018Q4	2	3.00	\$350	\$116.67	\$246.54
	CODE NOT	2018Q1	1	2.00	\$800	\$400.00	\$591.67
			6	11.00	\$3,050	\$277.27	\$459.96
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SLOPED END SECTIONS, 36 INCH / EACH							
0445-0700360E	0	2018Q1	1	2.00	\$900	\$450.00	\$219.46
		2018Q4	1	1.00	\$380	\$380.00	\$1,681.67
			2	3.00	\$1,280	\$426.67	\$706.86
SLOPED END SECTIONS, 42 INCH / EACH							
0445-0700420E	0	2018Q2	1	1.00	\$500	\$500.00	\$500.00
			1	1.00	\$500	\$500.00	\$500.00
SLOPED END SECTIONS, 72 INCH / EACH							
0445-0700700E	0	2018Q3	1	1.00	\$12,500	\$12,500.00	\$10,833.33
			1	1.00	\$12,500	\$12,500.00	\$10,833.33
SAFETY END SECTIONS, 48 INCH / EACH							
0445-0720480E	CODE NOT	2018Q1	1	1.00	\$3,500	\$3,500.00	\$2,866.67
			1	1.00	\$3,500	\$3,500.00	\$2,866.67
CONCRETE PIPE ANCHORS / EACH							
0445-0735010E	0	2018Q1	1	2.00	\$1,400	\$700.00	\$466.67
		2018Q4	2	3.00	\$3,800	\$1,266.67	\$1,425.00
			3	5.00	\$5,200	\$1,040.00	\$1,041.67
CONCRETE CLOSURE COLLARS / EACH							
0445-0735020E	0	2018Q4	1	15.00	\$14,700	\$980.00	\$608.33
			1	15.00	\$14,700	\$980.00	\$608.33

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE IN BLOCKS / CUYD							
-----							
0445-0735030K	0	2018Q2	1	41.00	\$41,000	\$1,000.00	\$546.67
		2018Q3	1	3.00	\$3,795	\$1,265.00	\$1,388.33
			2	44.00	\$44,795	\$1,018.07	\$604.05
-----							
TRENCH DRAIN, TYPE 1 / FOOT							
0446-0100000F	0	2018Q4	1	1,060.00	\$160,060	\$151.00	\$127.00
			1	1,060.00	\$160,060	\$151.00	\$127.00
-----							
TRENCH DRAIN, TYPE 2 / FOOT							
0446-0101000F	0	2018Q4	1	68.00	\$21,080	\$310.00	\$193.67
			1	68.00	\$21,080	\$310.00	\$193.67
-----							
___ INCH X ___ INCH STR PLATE PIPE ARCH / FOOT							
0450-0110000F	0	2018Q3	1	107.00	\$60,562	\$566.00	\$475.84
			1	107.00	\$60,562	\$566.00	\$475.84
-----							
STRC PLATE CONC FOOTINGS & HEADWALLS / CUYD							
0450-0190000K	0	2018Q3	1	24.00	\$24,000	\$1,000.00	\$791.34
			1	24.00	\$24,000	\$1,000.00	\$791.34
-----							
PAVED CULVERT END SLOPES / SQFT							
0460-0100000J	0	2018Q1	1	78.00	\$3,900	\$50.00	\$39.33
		2018Q2	1	177.00	\$7,080	\$40.00	\$41.67
		2018Q3	1	55.00	\$11,000	\$200.00	\$88.67
		2018Q4	8	690.00	\$20,327	\$29.46	\$40.48
	CODE NOT	2018Q4	1	64.00	\$1,920	\$30.00	\$43.33
			12	1,064.00	\$44,227	\$41.57	\$43.25
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE STORM SEWER MANHOLES / EACH							
0470-0101000E	0	2018Q1	1	1.00	\$5,000	\$5,000.00	\$4,400.00
		2018Q2	4	6.00	\$22,100	\$3,683.33	\$4,921.64
		2018Q3	1	10.00	\$66,800	\$6,680.00	\$5,626.67
		2018Q4	7	21.00	\$83,800	\$3,990.48	\$4,640.71
			-----	-----	-----	-----	-----
			13	38.00	\$177,700	\$4,676.32	\$4,938.20
-----							
CONCRETE MANHOLES, WITH INLET / EACH							
0470-0103000E	0	2018Q2	3	8.00	\$46,800	\$5,850.00	\$7,544.64
		2018Q4	4	16.00	\$67,360	\$4,210.00	\$5,181.67
			-----	-----	-----	-----	-----
			7	24.00	\$114,160	\$4,756.67	\$5,969.33
-----							
CONC MH STORM SEW POLLN CTL / EACH							
0470-0104000E	0	2018Q4	1	1.00	\$10,000	\$10,000.00	\$8,666.67
			-----	-----	-----	-----	-----
			1	1.00	\$10,000	\$10,000.00	\$8,666.67
-----							
CONCRETE MANHOLES, SHALLOW / EACH							
0470-0105000E	0	2018Q2	1	12.00	\$69,600	\$5,800.00	\$5,766.67
		2018Q3	1	2.00	\$8,000	\$4,000.00	\$5,515.00
		2018Q4	2	8.00	\$23,300	\$2,912.50	\$4,055.83
			-----	-----	-----	-----	-----
			4	22.00	\$100,900	\$4,586.36	\$5,121.67
-----							
CONC MANHOLES, LARGE PCAST / EACH							
0470-0106000E	0	2018Q2	4	11.00	\$79,600	\$7,236.36	\$11,631.17
		2018Q4	3	3.00	\$19,800	\$6,600.00	\$9,300.00
			-----	-----	-----	-----	-----
	CODE NOT	2018Q4	1	1.00	\$8,890	\$8,890.00	\$10,130.00
			-----	-----	-----	-----	-----
			8	15.00	\$108,290	\$7,219.33	\$11,064.86
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONC MH DROP TYPE, LARGE / EACH							
0470-0108000E	0	2018Q2	1	2.00	\$86,000	\$43,000.00	\$43,000.00
			1	2.00	\$86,000	\$43,000.00	\$43,000.00
-----							
CONC MANHOLES, SEDIMENTATION / EACH							
0470-0113000E	0	2018Q1	1	1.00	\$4,850	\$4,850.00	\$5,200.00
		2018Q4	1	17.00	\$170,000	\$10,000.00	\$8,537.81
			2	18.00	\$174,850	\$9,713.89	\$8,352.38
-----							
CONC MH W/ INLET, LARGE / EACH							
0470-0118000E	0	2018Q2	1	1.00	\$6,200	\$6,200.00	\$6,200.00
		2018Q4	1	1.00	\$10,000	\$10,000.00	\$11,333.33
			2	2.00	\$16,200	\$8,100.00	\$8,766.67
-----							
CONCRETE INLETS, TYPE B / EACH							
0470-0301000E	0	2018Q2	1	9.00	\$20,700	\$2,300.00	\$2,300.00
			1	9.00	\$20,700	\$2,300.00	\$2,300.00
-----							
CONCRETE INLETS, TYPE B-SL / EACH							
0470-0303000E	0	2018Q2	1	1.00	\$2,700	\$2,700.00	\$2,700.00
			1	1.00	\$2,700	\$2,700.00	\$2,700.00
-----							
CONCRETE INLETS, TYPE CG-1 / EACH							
0470-0304000E	0	2018Q2	1	11.00	\$27,500	\$2,500.00	\$2,500.00
		2018Q3	1	2.00	\$9,000	\$4,500.00	\$3,000.00
			2	13.00	\$36,500	\$2,807.69	\$2,576.92
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC INLETS, TYPE CG-1 (MOD / EACH)							
0470-0305000E	0	2018Q2	1	2.00	\$2,376	\$1,188.00	\$1,979.33
			1	2.00	\$2,376	\$1,188.00	\$1,979.33
CONCRETE INLETS, TYPE CG-2 / EACH							
0470-0307000E	0	2018Q2	1	31.00	\$62,000	\$2,000.00	\$2,500.00
		2018Q4	4	48.00	\$118,850	\$2,476.04	\$3,162.77
			5	79.00	\$180,850	\$2,289.24	\$2,902.70
CONCRETE INLETS, TYPE CG-3 / EACH							
0470-0309000E	0	2018Q1	2	32.00	\$31,000	\$968.75	\$1,885.42
		2018Q2	1	13.00	\$26,000	\$2,000.00	\$2,300.00
		2018Q3	1	1.00	\$2,755	\$2,755.00	\$2,251.67
		2018Q4	2	54.00	\$171,600	\$3,177.78	\$2,738.27
			6	100.00	\$231,355	\$2,313.55	\$2,403.52
CONC INLETS, TYPE CG-3 (MOD / EACH)							
0470-0310000E	0	2018Q1	1	15.00	\$14,250	\$950.00	\$766.67
			1	15.00	\$14,250	\$950.00	\$766.67
CONCRETE INLETS, TYPE D / EACH							
0470-0311000E	0	2018Q2	6	8.00	\$15,050	\$1,881.25	\$2,684.47
		2018Q3	1	1.00	\$4,000	\$4,000.00	\$3,887.00
		2018Q4	3	4.00	\$8,170	\$2,042.50	\$2,436.39
			10	13.00	\$27,220	\$2,093.85	\$2,700.64

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE INLETS, TYPE G-1 / EACH							
0470-0313000E	0	2018Q1	2	15.00	\$20,500	\$1,366.67	\$1,755.56
		2018Q2	2	19.00	\$47,000	\$2,473.68	\$2,391.23
		2018Q3	1	5.00	\$24,750	\$4,950.00	\$3,083.33
		2018Q4	1	1.00	\$1,750	\$1,750.00	\$2,766.67
			-----	-----	-----	-----	-----
			6	40.00	\$94,000	\$2,350.00	\$2,248.75
-----							
CONCRETE INLETS, TYPE G-2 / EACH							
0470-0315000E	0	2018Q1	4	9.00	\$21,800	\$2,422.22	\$2,393.39
		2018Q2	5	8.00	\$18,013	\$2,251.63	\$2,451.88
		2018Q4	6	145.00	\$276,525	\$1,907.07	\$2,350.14
			-----	-----	-----	-----	-----
			15	162.00	\$316,338	\$1,952.70	\$2,357.56
-----							
CONCRETE INLETS, TYPE G-2M / EACH							
0470-0317000E	0	2018Q3	1	5.00	\$20,000	\$4,000.00	\$3,597.33
			-----	-----	-----	-----	-----
			1	5.00	\$20,000	\$4,000.00	\$3,597.33
-----							
CONCRETE INLETS, TYPE G-2MA / EACH							
0470-0319000E	0	2018Q2	1	1.00	\$2,500	\$2,500.00	\$2,500.00
		2018Q3	1	1.00	\$4,000	\$4,000.00	\$3,708.67
		2018Q4	3	5.00	\$11,300	\$2,260.00	\$2,944.94
			-----	-----	-----	-----	-----
			5	7.00	\$17,800	\$2,542.86	\$2,990.48
-----							
CONCRETE INLETS, TYPE M-E / EACH							
0470-0321000E	0	2018Q4	1	1.00	\$2,200	\$2,200.00	\$3,350.00
			-----	-----	-----	-----	-----
			1	1.00	\$2,200	\$2,200.00	\$3,350.00
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE INLETS, TYPE M-0 / EACH							
0470-0323000E	0	2018Q3	1	1.00	\$4,000	\$4,000.00	\$3,300.00
			1	1.00	\$4,000	\$4,000.00	\$3,300.00
MANHOLE SLOPE PROTECTORS / EACH							
0470-0330000E	0	2018Q2	2	4.00	\$13,800	\$3,450.00	\$3,450.00
			2	4.00	\$13,800	\$3,450.00	\$3,450.00
DRAINAGE CURBS / FOOT							
0480-0100000F	0	2018Q1	5	4,526.00	\$35,325	\$7.80	\$12.79
		2018Q2	5	6,538.00	\$63,242	\$9.67	\$21.47
		2018Q3	1	147.00	\$5,292	\$36.00	\$38.00
		2018Q4	7	6,062.00	\$92,522	\$15.26	\$14.40
	CODE NOT	2018Q2	1	115.00	\$3,335	\$29.00	\$36.33
		2018Q4	1	215.00	\$3,010	\$14.00	\$20.67
			20	17,603.00	\$202,726	\$11.52	\$17.03
ADJUSTING BOXES / EACH							
0490-0100000E	0	2018Q1	4	61.00	\$47,290	\$775.25	\$646.94
		2018Q2	3	14.00	\$3,300	\$235.71	\$351.14
		2018Q3	1	1.00	\$405	\$405.00	\$551.67
		2018Q4	6	189.00	\$74,665	\$395.05	\$211.16
	CODE NOT	2018Q4	1	4.00	\$1,000	\$250.00	\$296.67
			15	269.00	\$126,660	\$470.86	\$319.80



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONNECTION TO EXTG STRUCTURES / EACH							
0490-0104000E	0	2018Q1	1	8.00	\$2,800	\$350.00	\$1,283.33
		2018Q2	5	48.00	\$23,400	\$487.50	\$1,547.12
		2018Q3	2	16.00	\$11,295	\$705.94	\$914.21
		2018Q4	8	71.00	\$95,980	\$1,351.83	\$1,376.99
	CODE NOT	2018Q4	1	2.00	\$2,000	\$1,000.00	\$1,166.67
			-----	-----	-----	-----	-----
			17	145.00	\$135,475	\$934.31	\$1,374.17
-----							
ADJUSTING INLETS / EACH							
0490-0105000E	0	2018Q1	4	201.00	\$188,975	\$940.17	\$908.16
		2018Q2	3	32.00	\$37,400	\$1,168.75	\$1,355.21
		2018Q3	2	41.00	\$67,165	\$1,638.17	\$1,031.26
		2018Q4	11	79.00	\$69,526	\$880.08	\$884.97
	CODE NOT	2018Q2	1	1.00	\$12,800	\$12,800.00	\$4,850.00
	2018Q4	1	2.00	\$2,500	\$1,250.00	\$1,323.33	
			-----	-----	-----	-----	-----
			22	356.00	\$378,366	\$1,062.83	\$970.78
-----							
FILLING ABANDONED STRUCTURES / EACH							
0490-0117000E	0	2018Q2	2	2.00	\$46,500	\$23,250.00	\$12,791.67
		2018Q3	3	7.00	\$137,570	\$19,652.86	\$11,688.57
		2018Q4	2	14.00	\$16,800	\$1,200.00	\$797.62
					-----	-----	-----
			7	23.00	\$200,870	\$8,733.48	\$5,155.22
-----							
MINOR ADJUSTMENT OF MANHOLES / EACH							
0490-0120000E	0	2018Q1	3	28.00	\$87,500	\$3,125.00	\$1,875.63
		2018Q2	5	13.00	\$13,670	\$1,051.54	\$1,967.18
		2018Q3	1	4.00	\$4,920	\$1,230.00	\$910.00
		2018Q4	5	59.00	\$38,300	\$649.15	\$747.00
					-----	-----	-----
			14	104.00	\$144,390	\$1,388.37	\$1,209.65
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MAJOR ADJUSTMENT OF MANHOLES / EACH							
0490-0121000E	0	2018Q1	2	21.00	\$5,500	\$261.91	\$1,912.70
		2018Q2	1	8.00	\$16,000	\$2,000.00	\$3,400.00
		2018Q3	1	2.00	\$5,310	\$2,655.00	\$2,218.33
		2018Q4	2	5.00	\$11,860	\$2,372.00	\$3,610.67
				6	36.00	\$38,670	\$1,074.17
EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH							
0490-0123000E	0	2018Q1	1	1.00	\$1,500	\$1,500.00	\$1,766.67
		2018Q2	1	2.00	\$3,000	\$1,500.00	\$1,558.33
		2018Q3	2	4.00	\$8,900	\$2,225.00	\$2,176.75
		2018Q4	4	28.00	\$34,320	\$1,225.71	\$1,298.75
				8	35.00	\$47,720	\$1,363.43
CAPPING EXISTING CONCRETE STRUCTURES / EACH							
0490-0125000E	0	2018Q2	1	3.00	\$4,500	\$1,500.00	\$1,566.67
		2018Q3	1	1.00	\$4,000	\$4,000.00	\$2,862.00
		2018Q4	3	11.00	\$14,600	\$1,327.27	\$1,369.09
				5	15.00	\$23,100	\$1,540.00
TRENCH RESURFACING / SQYD							
0495-0100000J	0	2018Q1	1	30.00	\$4,500	\$150.00	\$145.01
		2018Q2	5	230.00	\$68,744	\$298.89	\$170.64
		2018Q3	1	168.00	\$19,488	\$116.00	\$90.67
		2018Q4	8	3,211.00	\$315,317	\$98.20	\$109.77
	CODE NOT	2018Q1	1	25.00	\$1,000	\$40.00	\$80.67
		2018Q4	1	5,400.00	\$573,750	\$106.25	\$101.75
				17	9,064.00	\$982,799	\$108.43

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
BRIDGE REMOVAL WORK / SQFT								
0501-010000A	0	2018Q1	4	3,463.00	\$248,467	\$71.75	\$104.04	
		2018Q2	13	80,301.00	\$1,669,766	\$20.79	\$23.55	
		2018Q3	7	31,505.00	\$722,145	\$22.92	\$21.36	
		2018Q4	26	22,896.00	\$861,785	\$37.64	\$37.18	
	CODE NOT	2018Q1	2	440.00	\$30,000	\$68.18	\$60.61	
		2018Q2	3	2,980.00	\$1,564,000	\$524.83	\$226.96	
		2018Q3	1	8.00	\$30,000	\$3,750.00	\$1,906.25	
		2018Q4	3	1,574.00	\$104,000	\$66.07	\$82.17	
				59	143,167.00	\$5,230,162	\$36.53	\$32.29
	BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD							
0503-0101000J	0	2018Q1	1	5,300.00	\$38,425	\$7.25	\$7.25	
		2018Q2	2	783.00	\$23,252	\$29.70	\$85.85	
		2018Q4	9	12,371.00	\$252,918	\$20.44	\$20.68	
			12	18,454.00	\$314,595	\$17.05	\$19.59	
BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD								
0503-0102000J	0	2018Q1	1	332.00	\$10,292	\$31.00	\$39.50	
		2018Q2	8	4,446.00	\$131,841	\$29.65	\$23.47	
		2018Q4	4	5,554.00	\$78,755	\$14.18	\$14.26	
	CODE NOT	2018Q2	3	2,007.00	\$38,592	\$19.23	\$16.92	
		2018Q4	3	740.00	\$20,720	\$28.00	\$53.86	
			19	13,079.00	\$280,200	\$21.42	\$20.68	
BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD								
0503-0103000J	0	2018Q1	18	8,021.00	\$59,384	\$7.40	\$7.68	
		2018Q2	14	5,230.00	\$112,657	\$21.54	\$22.33	
		2018Q4	8	2,112.00	\$61,706	\$29.22	\$25.30	
	CODE NOT	2018Q2	1	200.00	\$4,200	\$21.00	\$19.67	
		41	15,563.00	\$237,947	\$15.29	\$15.15		

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SHORING, CRIBBING, AND COFFERDAMS / SQYD							
0510-0100000A	0	2018Q1	1	54.00	\$43,000	\$796.30	\$610.21
		2018Q3	5	52.00	\$55,894	\$1,074.88	\$905.48
		2018Q4	2	393.00	\$91,500	\$232.82	\$168.11
			8	499.00	\$190,394	\$381.55	\$292.79
-----							
STRUCTURE EXCAVATION / CUYD							
0510-0101000A	0	2018Q1	3	2,714.00	\$33,216	\$12.24	\$14.98
		2018Q2	2	630.00	\$42,665	\$67.72	\$48.28
		2018Q3	11	10,221.00	\$226,251	\$22.14	\$27.97
		2018Q4	12	3,267.00	\$456,600	\$139.76	\$74.61
	CODE NOT	2018Q2	3	59.00	\$22,000	\$372.88	\$244.35
		31	16,891.00	\$780,732	\$46.22	\$36.42	
-----							
GRANULAR WALL BACKFILL / CUYD							
0510-0106000A	0	2018Q1	2	251.00	\$9,200	\$36.65	\$64.01
		2018Q2	2	26.00	\$11,500	\$442.31	\$297.03
		2018Q3	2	378.00	\$25,000	\$66.14	\$75.55
		2018Q4	6	2,221.00	\$301,575	\$135.78	\$110.37
			12	2,876.00	\$347,275	\$120.75	\$103.44
-----							
GRANULAR WALL BACKFILL / CUYD							
0510-0106000K	0	2018Q4	1	2.00	\$1,500	\$750.00	\$750.00
			1	2.00	\$1,500	\$750.00	\$750.00
-----							
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000A	0	2018Q1	3	987.00	\$34,900	\$35.36	\$63.87
		2018Q2	1	120.00	\$29,257	\$243.81	\$174.23
		2018Q3	10	5,534.00	\$334,926	\$60.52	\$58.61

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
GRANULAR STRUCTURE BACKFILL / CUVD							
0510-0108000A	0	2018Q4	8	1,289.00	\$101,215	\$78.52	\$71.55
	CODE NOT	2018Q2	3	59.00	\$22,000	\$372.88	\$196.33
			25	7,989.00	\$522,298	\$65.38	\$64.10
DRILLED SHAFT CONCRETE / CUVD							
0512-0101000A	0	2018Q1	1	145.00	\$65,000	\$448.28	\$524.14
			1	145.00	\$65,000	\$448.28	\$524.14
DRILLED SHAFT REINFORCEMENT / LB							
0512-0103000A	0	2018Q1	1	40,700.00	\$55,000	\$1.35	\$1.64
			1	40,700.00	\$55,000	\$1.35	\$1.64
CSL TEST ACCESS TUBES / FOOT							
0512-0105000F	0	2018Q1	1	1,244.00	\$13,684	\$11.00	\$7.67
			1	1,244.00	\$13,684	\$11.00	\$7.67
CSL TESTS / EACH							
0512-0106000E	0	2018Q1	1	10.00	\$9,000	\$900.00	\$696.33
			1	10.00	\$9,000	\$900.00	\$696.33
DRILLED SHAFT EXC, 48 INCH DIA / FOOT							
0512-0110000F	0	2018Q1	1	311.00	\$121,912	\$392.00	\$365.67
			1	311.00	\$121,912	\$392.00	\$365.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FURN HP 14 X 117 STEEL PILES / FOOT							
0520-0113000F	0	2018Q3	1	1,050.00	\$65,100	\$62.00	\$62.51
			1	1,050.00	\$65,100	\$62.00	\$62.51
FURN PP 16 X 0.5 STEEL PILES / FOOT							
0520-0127000F	0	2018Q4	3	3,361.00	\$212,401	\$63.20	\$64.25
			3	3,361.00	\$212,401	\$63.20	\$64.25
FURN PP 24 X 0.5 STEEL PILES / FOOT							
0520-0137000F	0	2018Q2	1	1,028.00	\$97,002	\$94.36	\$116.29
		2018Q3	6	9,721.00	\$995,061	\$102.36	\$106.67
			7	10,749.00	\$1,092,063	\$101.60	\$107.59
DRIVE PP 16 X 0.5 STEEL PILES / EACH							
0520-0312000E	0	2018Q4	3	66.00	\$123,600	\$1,872.73	\$1,187.37
			3	66.00	\$123,600	\$1,872.73	\$1,187.37
DRIVE PP 24 X 0.5 STEEL PILES / EACH							
0520-0322000E	0	2018Q2	1	16.00	\$50,771	\$3,173.19	\$1,924.40
		2018Q3	6	131.00	\$152,580	\$1,164.73	\$1,825.82
			7	147.00	\$203,351	\$1,383.34	\$1,836.55
PREBORING PILES / FOOT							
0520-0326000F	0	2018Q3	7	2,060.00	\$329,090	\$159.75	\$143.05
		2018Q4	1	128.00	\$16,000	\$125.00	\$119.33
			8	2,188.00	\$345,090	\$157.72	\$141.66

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
PILE LOAD TEST (DYNAMIC) / EACH								
0520-0329000E	0	2018Q2	1	1.00	\$8,000	\$8,000.00	\$6,766.67	
		2018Q4	1	2.00	\$8,000	\$4,000.00	\$2,508.33	
			2	3.00	\$16,000	\$5,333.33	\$3,927.78	
PP 24 X 0.5 STL PILE SPLICES / EACH								
0520-0433000E	0	2018Q2	1	2.00	\$2,000	\$1,000.00	\$728.67	
		2018Q3	6	34.00	\$17,555	\$516.32	\$664.66	
			7	36.00	\$19,555	\$543.19	\$668.22	
REINFORCEMENT / LB								
0530-0100000A	0	2018Q1	3	120,900.00	\$143,000	\$1.18	\$1.33	
		2018Q2	6	19,340.00	\$65,000	\$3.36	\$3.17	
		2018Q3	8	73,098.00	\$415,100	\$5.68	\$4.36	
		2018Q4	18	129,733.00	\$525,236	\$4.05	\$4.68	
		CODE NOT	2018Q2	5	57,306.00	\$83,350	\$1.45	\$3.86
			40	400,377.00	\$1,231,686	\$3.08	\$3.42	
REINFORCEMENT / LB								
0530-01000000	0	2018Q4	1	5,850.00	\$15,795	\$2.70	\$3.05	
			1	5,850.00	\$15,795	\$2.70	\$3.05	
STAINLESS STEEL REINFORCEMENT / LB								
0530-0100100A	0	2018Q2	1	31,800.00	\$122,700	\$3.86	\$3.53	
		CODE NOT	2018Q2	1	9,582.00	\$32,500	\$3.39	\$9.48
				2	41,382.00	\$155,200	\$3.75	\$4.91

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
COATED REINFORCEMENT / LB							
0530-0103000A	0	2018Q1	1	575.00	\$19,300	\$33.57	\$27.22
		2018Q4	2	93,300.00	\$180,000	\$1.93	\$1.76
			3	93,875.00	\$199,300	\$2.12	\$1.92
-----							
INTERNAL SHEAR ANCHORS, TOP / EACH							
0536-0200000E	CODE NOT	2018Q2	2	280.00	\$114,160	\$407.71	\$368.38
			2	280.00	\$114,160	\$407.71	\$368.38
-----							
INJECT AND SEAL CRACKS / FOOT							
0538-0100000F	0	2018Q1	1	120.00	\$16,200	\$135.00	\$101.67
		2018Q4	2	1,060.00	\$59,120	\$55.77	\$53.22
	CODE NOT	2018Q2	3	6,000.00	\$300,000	\$50.00	\$38.89
		2018Q3	3	2,200.00	\$47,500	\$21.59	\$30.80
			9	9,380.00	\$422,820	\$45.08	\$39.41
-----							
CONCRETE AND CRACK SEALER / SQFT							
0539-0100000J	0	2018Q1	1	9,120.00	\$9,120	\$1.00	\$1.30
		2018Q2	1	45,000.00	\$79,200	\$1.76	\$1.76
		2018Q4	2	18,410.00	\$38,986	\$2.12	\$2.52
	CODE NOT	2018Q2	11	141,769.00	\$227,189	\$1.60	\$1.73
			15	214,299.00	\$354,495	\$1.65	\$1.79
-----							
FOUNDATION CONCRETE, CLASS 3300 / CUYD							
0540-0101000A	0	2018Q3	1	23.00	\$53,602	\$2,330.51	\$2,528.25
		2018Q4	2	64.00	\$8,000	\$125.00	\$484.38
			3	87.00	\$61,602	\$708.07	\$1,024.71
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FOUNDATION CONCRETE, CLASS 4000 / CUYD							
0540-0102000A	0	2018Q4	1	36.00	\$7,500	\$208.33	\$576.06
			1	36.00	\$7,500	\$208.33	\$576.06
DECK CONCRETE, CLASS HPC4000 / CUYD							
0540-0203000A	0	2018Q1	2	380.00	\$295,000	\$776.32	\$792.58
		2018Q2	1	102.00	\$94,000	\$921.57	\$1,047.18
	CODE NOT	2018Q2	1	53.00	\$16,500	\$311.32	\$1,487.42
			4	535.00	\$405,500	\$757.94	\$909.95
DECK CONCRETE, CLASS HPC5000 / CUYD							
0540-0204000A	0	2018Q4	2	405.00	\$340,000	\$839.51	\$830.45
			2	405.00	\$340,000	\$839.51	\$830.45
DECK CONCRETE, CLASS 5000 / CUYD							
0540-0206000K	0	2018Q4	1	48.00	\$52,800	\$1,100.00	\$950.00
			1	48.00	\$52,800	\$1,100.00	\$950.00
GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
0540-0301000A	0	2018Q1	1	4.00	\$32,000	\$8,000.00	\$6,222.22
		2018Q4	3	49.00	\$55,636	\$1,135.43	\$985.96
			4	53.00	\$87,636	\$1,653.51	\$1,381.15
GENERAL STRC CONCRETE, CLASS 4000 / CUYD							
0540-0302000A	0	2018Q1	3	160.00	\$275,600	\$1,722.50	\$1,851.25
		2018Q2	6	110.00	\$201,000	\$1,827.27	\$2,039.39
		2018Q4	4	309.00	\$207,400	\$671.20	\$804.10
			13	579.00	\$684,000	\$1,181.35	\$1,328.15

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
GENERAL STRC CONCRETE, CLASS 5000 / CUYD							
0540-0303000A	0	2018Q4	1	47.00	\$80,000	\$1,702.13	\$1,198.58
			1	47.00	\$80,000	\$1,702.13	\$1,198.58
GENERAL STRC CONCRETE, CLASS HPC4000 / CUYD							
0540-0307000A	0	2018Q2	1	60.00	\$82,000	\$1,366.67	\$1,741.42
	CODE NOT	2018Q2	3	169.00	\$127,600	\$755.03	\$3,397.63
			4	229.00	\$209,600	\$915.28	\$2,963.69
GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
0540-0311000K	0	2018Q4	2	57.00	\$80,000	\$1,403.51	\$1,525.44
			2	57.00	\$80,000	\$1,403.51	\$1,525.44
SAW CUT TEXTURING / SQYD							
0540-0401000J	0	2018Q1	2	2,114.00	\$10,162	\$4.81	\$4.57
		2018Q2	1	461.00	\$5,182	\$11.24	\$10.03
		2018Q4	5	2,135.00	\$18,661	\$8.74	\$7.73
			8	4,710.00	\$34,004	\$7.22	\$6.54
REINF CONG BRIDGE END PANELS / SQYD							
0545-0100000J	0	2018Q1	1	302.00	\$120,800	\$400.00	\$350.00
		2018Q2	8	1,787.00	\$907,511	\$507.84	\$476.79
		2018Q4	5	1,607.00	\$463,025	\$288.13	\$285.49
			14	3,696.00	\$1,491,336	\$403.50	\$383.25

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
12 INCH PRECAST PRESTR SLABS / FOOT							
0550-0134000F	0	2018Q3	4	216.00	\$69,034	\$319.60	\$342.60
			-----	-----	-----	-----	-----
			4	216.00	\$69,034	\$319.60	\$342.60
-----							
15 INCH PRECAST PRESTR SLABS / FOOT							
0550-0135000F	0	2018Q1	1	186.00	\$40,920	\$220.00	\$228.67
		2018Q3	6	777.00	\$220,513	\$283.80	\$263.80
			-----	-----	-----	-----	-----
			7	963.00	\$261,433	\$271.48	\$257.02
-----							
18 INCH PRECAST PRESTR SLABS / FOOT							
0550-0136000F	0	2018Q3	2	527.00	\$122,514	\$232.47	\$251.29
		2018Q4	1	245.00	\$68,600	\$280.00	\$280.33
			-----	-----	-----	-----	-----
			3	772.00	\$191,114	\$247.56	\$260.51
-----							
30 INCH PRECAST PRESTR SLABS / FOOT							
0550-0139000F	0	2018Q1	1	1,931.00	\$395,855	\$205.00	\$218.00
		2018Q2	1	808.00	\$302,919	\$374.90	\$369.97
			-----	-----	-----	-----	-----
			2	2,739.00	\$698,774	\$255.12	\$262.83
-----							
33 INCH PCAST PRESTR BOX BM / FOOT							
0550-0142000F	0	2018Q4	2	1,486.00	\$460,660	\$310.00	\$331.67
			-----	-----	-----	-----	-----
			2	1,486.00	\$460,660	\$310.00	\$331.67
-----							
POST-TENSIONING / LB							
0555-0010100A	0	2018Q4	2	26,400.00	\$170,000	\$6.44	\$5.18
			-----	-----	-----	-----	-----
			2	26,400.00	\$170,000	\$6.44	\$5.18
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CLASS 2 PREPARATION / SQYD							
0556-0100000J	0	2018Q1	2	591.00	\$139,500	\$236.04	\$304.82
		2018Q4	8	437.00	\$85,883	\$196.53	\$151.67
			10	1,028.00	\$225,383	\$219.24	\$239.72
FURNISH MPCO MATERIAL / SQYD							
0556-0300000J	0	2018Q1	2	29,070.00	\$470,705	\$16.19	\$16.95
		2018Q4	8	20,554.00	\$340,820	\$16.58	\$17.19
			10	49,624.00	\$811,524	\$16.35	\$17.05
CONSTRUCT MPCO / SQYD							
0556-0500000J	0	2018Q1	2	29,070.00	\$576,227	\$19.82	\$16.30
		2018Q4	8	20,554.00	\$340,820	\$16.58	\$17.24
			10	49,624.00	\$917,047	\$18.48	\$16.69
CLASS 2 PREPARATION / SQYD							
0557-0100000J	0	2018Q1	1	530.00	\$307,400	\$580.00	\$568.33
		2018Q2	5	80.00	\$2	\$0.02	\$246.88
		2018Q4	10	1,492.00	\$19,114	\$12.81	\$90.85
		CODE NOT	2018Q2	3	337.00	\$264,545	\$785.00
		19	2,439.00	\$591,061	\$242.34	\$246.82	
FURNISH PREMIXED POLYMER CONCRETE / CUYD							
0557-0102000K	0	2018Q2	6	544.00	\$1,360,000	\$2,500.00	\$2,466.67
		2018Q3	1	203.00	\$446,600	\$2,200.00	\$2,250.00
		2018Q4	13	1,312.00	\$3,050,276	\$2,324.91	\$2,395.57
		CODE NOT	2018Q2	3	76.00	\$248,520	\$3,270.00
		23	2,135.00	\$5,105,396	\$2,391.29	\$2,420.36	

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONSTRUCT PPC OVERLAY / SQYD							
0557-0104000J	0	2018Q2	6	25,988.00	\$402,505	\$15.49	\$14.29
		2018Q3	1	7,281.00	\$364,050	\$50.00	\$50.00
		2018Q4	9	46,558.00	\$1,777,350	\$38.17	\$33.23
	CODE NOT	2018Q2	3	2,103.00	\$388,150	\$184.57	\$124.20
			19	81,930.00	\$2,932,055	\$35.79	\$31.05
-----							
CLASS 2 PREPARATION / SQYD							
0559-0102000J	0	2018Q1	1	27.00	\$12,150	\$450.00	\$433.33
		2018Q2	8	4,965.00	\$937,625	\$188.85	\$174.93
		2018Q4	2	2,189.00	\$40,852	\$18.66	\$84.59
				11	7,181.00	\$990,627	\$137.95
-----							
FURNISH SILICA FUME CONCRETE / CUYD							
0559-0105000K	0	2018Q1	1	76.00	\$23,560	\$310.00	\$358.33
		2018Q2	2	256.00	\$78,080	\$305.00	\$373.33
		2018Q4	1	219.00	\$65,700	\$300.00	\$323.33
				4	551.00	\$167,340	\$303.70
-----							
CONSTRUCT SFC RESURFACING / SQYD							
0559-0201000J	0	2018Q1	1	1,829.00	\$85,963	\$47.00	\$55.67
		2018Q2	2	1,940.00	\$87,300	\$45.00	\$67.44
		2018Q4	1	3,165.00	\$151,920	\$48.00	\$61.00
				4	6,934.00	\$325,183	\$46.90
-----							
SAW CUT TEXTURING / SQYD							
0559-0401000J	0	2018Q1	1	1,693.00	\$10,158	\$6.00	\$5.55
		2018Q2	4	9,718.00	\$41,596	\$4.28	\$3.54
		2018Q4	1	2,900.00	\$13,050	\$4.50	\$6.00
				6	14,311.00	\$64,804	\$4.53
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TIMBER AND LUMBER / MFBM							
0570-010000K	0	2018Q3	6	35.00	\$188,828	\$5,395.09	\$3,707.46
			6	35.00	\$188,828	\$5,395.09	\$3,707.46
BRIDGE DRAINS / EACH							
0581-010000E	0	2018Q2	3	6.00	\$90,000	\$15,000.00	\$17,500.00
			3	6.00	\$90,000	\$15,000.00	\$17,500.00
BEARING DEVICES, BENT _____ / EACH							
0582-010000E	0	2018Q1	3	18.00	\$98,000	\$5,444.44	\$2,986.11
		2018Q4	3	70.00	\$210,000	\$3,000.00	\$3,143.13
	CODE NOT	2018Q2	1	8.00	\$10,960	\$1,370.00	\$1,556.67
			7	96.00	\$318,960	\$3,322.50	\$2,981.49
3/4 INCH ELECTRICAL CONDUIT / FOOT							
0583-0101000F	0	2018Q4	2	496.00	\$5,952	\$12.00	\$12.00
			2	496.00	\$5,952	\$12.00	\$12.00
1-1/4 INCH ELECTRICAL CONDUIT / FOOT							
0583-0103000F	0	2018Q3	4	141.00	\$11,150	\$79.08	\$111.34
			4	141.00	\$11,150	\$79.08	\$111.34
2 INCH ELECTRICAL CONDUIT / FOOT							
0583-0105000F	0	2018Q2	5	7,107.00	\$213,210	\$30.00	\$29.33
			5	7,107.00	\$213,210	\$30.00	\$29.33

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
ELASTOMERIC CONCRETE NOSING / FOOT							
0584-010000F	0	2018Q1	4	377.00	\$52,710	\$139.81	\$123.78
		2018Q2	9	657.00	\$132,115	\$201.09	\$170.35
			13	1,034.00	\$184,825	\$178.75	\$153.37
ELASTOMERIC CONC NOSING MATERIAL / CUYD							
0584-0101000K	0	2018Q4	2	4.00	\$6,000	\$1,500.00	\$2,725.00
			2	4.00	\$6,000	\$1,500.00	\$2,725.00
REPAIR ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0102000F	0	2018Q1	5	1,453.00	\$198,790	\$136.81	\$138.41
		2018Q4	3	457.00	\$79,213	\$173.33	\$212.19
			8	1,910.00	\$278,003	\$145.55	\$156.06
ASPHALTIC PLUG SEALS / FOOT							
0585-0200000A	0	2018Q1	2	666.00	\$91,000	\$136.64	\$139.69
		2018Q2	4	629.00	\$93,600	\$148.81	\$122.57
		2018Q4	6	517.00	\$58,740	\$113.62	\$128.17
			12	1,812.00	\$243,340	\$134.29	\$130.46
ASPHALTIC PLUG SEAL MATERIAL / CUYD							
0585-0201000K	0	2018Q1	1	5.00	\$37,500	\$7,500.00	\$7,416.67
		2018Q2	3	5.00	\$30,650	\$6,130.00	\$6,210.00
		2018Q4	2	1.00	\$7,000	\$7,000.00	\$7,000.00
			6	11.00	\$75,150	\$6,831.82	\$6,830.30

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
POURED SEALS / FOOT							
0585-0206000A	0	2018Q1	12	4,270.00	\$142,200	\$33.30	\$26.94
		2018Q2	9	1,035.00	\$56,500	\$54.59	\$42.50
		2018Q4	4	853.00	\$56,474	\$66.21	\$57.06
	CODE NOT	2018Q2	1	143.00	\$6,770	\$47.34	\$34.66
			26	6,301.00	\$261,944	\$41.57	\$33.75
-----							
TYPE "B" COMPRESSION SEALS / FOOT							
0585-0209000A	0	2018Q1	1	60.00	\$6,446	\$107.44	\$115.70
			1	60.00	\$6,446	\$107.44	\$115.70
-----							
TYPE "C" COMPRESSION SEALS / FOOT							
0585-0210000A	0	2018Q1	4	821.00	\$82,500	\$100.49	\$76.77
			1	114.00	\$8,320	\$72.98	\$74.01
				5	935.00	\$90,820	\$97.13
-----							
TYPE "D" COMPRESSION SEALS / FOOT							
0585-0211000A	0	2018Q1	2	124.00	\$20,000	\$161.29	\$201.61
			5	945.00	\$128,000	\$135.45	\$88.29
		2018Q4	4	368.00	\$39,200	\$106.52	\$114.07
			11	1,437.00	\$187,200	\$130.27	\$104.67
-----							
TYPE "E" COMPRESSION SEALS / FOOT							
0585-0212000A	0	2018Q2	4	758.00	\$145,000	\$191.29	\$191.29
			4	696.00	\$76,825	\$110.38	\$113.73
				8	1,454.00	\$221,825	\$152.56
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TYPE "F" COMPRESSION SEALS / FOOT							
0585-0213000A	0	2018Q2	2	52.00	\$20,000	\$384.62	\$384.62
			2	52.00	\$20,000	\$384.62	\$384.62
STRIP SEALS / FOOT							
0585-0214000A	0	2018Q1	2	172.00	\$248,668	\$1,445.74	\$959.56
		2018Q2	5	510.00	\$357,000	\$700.00	\$849.35
		2018Q4	8	936.00	\$850,900	\$909.08	\$1,137.39
			15	1,618.00	\$1,456,568	\$900.23	\$1,027.70
2 TUBE STEEL RAIL / FOOT							
0587-0101000A	0	2018Q2	1	46.00	\$25,000	\$543.48	\$505.43
			1	46.00	\$25,000	\$543.48	\$505.43
2 TUBE STEEL RAIL, RETROFIT / FOOT							
0587-0102000A	0	2018Q2	1	356.00	\$65,944	\$185.24	\$185.24
			1	356.00	\$65,944	\$185.24	\$185.24
3 TUBE STEEL RAIL, MODIFIED / FOOT							
0587-0106000A	0	2018Q4	3	1,837.00	\$566,500	\$308.38	\$268.82
	CODE NOT	2018Q2	2	775.00	\$310,000	\$400.00	\$402.15
			5	2,612.00	\$876,500	\$335.57	\$308.38
THRIE BEAM STEEL RAIL / FOOT							
0587-0107000A	0	2018Q4	1	56.00	\$3,000	\$53.57	\$104.17
			1	56.00	\$3,000	\$53.57	\$104.17

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE BRIDGE RAIL / FOOT							
0587-0109000A	0	2018Q4	1	13.00	\$5,000	\$384.62	\$384.62
			-----	-----	-----	-----	-----
			1	13.00	\$5,000	\$384.62	\$384.62
-----							
TYPE "F" CONCRETE RAIL / FOOT							
0587-0120000A	0	2018Q1	1	731.00	\$85,000	\$116.28	\$100.32
		2018Q2	6	9,914.00	\$1,833,256	\$184.92	\$200.26
		2018Q4	4	926.00	\$182,600	\$197.19	\$164.18
			-----	-----	-----	-----	-----
			11	11,571.00	\$2,100,856	\$181.56	\$191.06
-----							
TYPE "F" CONC RAIL, RETROFIT / FOOT							
0587-0125000A	0	2018Q1	2	1,473.00	\$280,000	\$190.09	\$176.06
		2018Q2	4	9,697.00	\$2,415,000	\$249.05	\$334.04
		CODE NOT	3	1,574.00	\$405,200	\$257.43	\$265.85
			-----	-----	-----	-----	-----
			9	12,744.00	\$3,100,200	\$243.27	\$307.36
-----							
TYPE "F" CONCRETE RAIL, 42 INCH / FOOT							
0587-0126100A	0	2018Q4	1	203.00	\$30,000	\$147.78	\$139.57
			-----	-----	-----	-----	-----
			1	203.00	\$30,000	\$147.78	\$139.57
-----							
THRIE BEAM STL RAIL, RETROFIT / FOOT							
0587-0138000A	0	2018Q4	1	230.00	\$26,750	\$116.30	\$169.02
			-----	-----	-----	-----	-----
			1	230.00	\$26,750	\$116.30	\$169.02
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
POLYMER MEMBRANE / SQFT							
0590-0100000J	0	2018Q2	2	11,618.00	\$95,305	\$8.20	\$8.10
		2018Q4	4	24,769.00	\$142,445	\$5.75	\$5.19
	CODE NOT	2018Q4	3	6,990.00	\$41,940	\$6.00	\$6.05
			9	43,377.00	\$279,689	\$6.45	\$6.11
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT							
0591-0100000J	0	2018Q1	2	4,029.00	\$46,521	\$11.55	\$14.40
		2018Q3	6	5,068.00	\$58,095	\$11.46	\$11.64
		2018Q4	1	4,996.00	\$48,211	\$9.65	\$9.33
			9	14,093.00	\$152,827	\$10.84	\$11.61
PACK RUST REMOVAL / FOOT							
0594-0108000F	0	2018Q1	1	500.00	\$40,000	\$80.00	\$66.67
		2018Q4	3	7,050.00	\$135,000	\$19.15	\$43.31
			4	7,550.00	\$175,000	\$23.18	\$44.86
REINF CONCRETE BOX CULVERTS / FOOT							
0595-0100000F	0	2018Q1	2	111.00	\$270,160	\$2,433.87	\$2,910.28
		2018Q2	1	70.00	\$208,918	\$2,984.54	\$2,687.33
		2018Q3	3	523.00	\$1,644,000	\$3,143.40	\$3,366.68
		2018Q4	2	123.00	\$525,390	\$4,271.46	\$5,125.99
			8	827.00	\$2,648,468	\$3,202.50	\$3,509.58
PRECAST REINFORCED CONCRETE BOX CULVERTS / FOOT							
0595-0100200F	0	2018Q4	1	88.00	\$114,400	\$1,300.00	\$1,100.72
			1	88.00	\$114,400	\$1,300.00	\$1,100.72

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
RETAINING WALL, MSE / SQFT							
0596-A002000A	0	2018Q2	2	926.00	\$130,000	\$140.39	\$115.19
		2018Q4	3	5,307.00	\$429,500	\$80.93	\$66.18
			5	6,233.00	\$559,500	\$89.76	\$73.46
-----							
RETAINING WALL, CIP CONC RIGID GRAVITY / SQFT							
0596-C002000A	0	2018Q2	3	1,829.00	\$195,000	\$106.62	\$98.21
			3	1,829.00	\$195,000	\$106.62	\$98.21
-----							
RETAINING WALL, CIP CONC SEMI-GRAV CANTI / SQFT							
0596-C003000A	0	2018Q3	1	1,843.00	\$200,000	\$108.52	\$144.69
		2018Q4	1	5,260.00	\$493,760	\$93.87	\$131.10
			2	7,103.00	\$693,760	\$97.67	\$134.63
-----							
SOUND WALLS / SQFT							
0597-0100000J	0	2018Q4	1	4,530.00	\$163,080	\$36.00	\$40.83
			1	4,530.00	\$163,080	\$36.00	\$40.83
-----							
CONCRETE SLOPE PAVING / SQFT							
0599-0100000J	0	2018Q4	4	9,149.00	\$149,290	\$16.32	\$20.89
			4	9,149.00	\$149,290	\$16.32	\$20.89
-----							
SLOPE PAVING CURBS / FOOT							
0599-0103000F	0	2018Q4	4	319.00	\$20,835	\$65.31	\$67.56
			4	319.00	\$20,835	\$65.31	\$67.56
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 0 - 1 INCH / SQYD							
0620-0103000J	0	2018Q4	1	570.00	\$22,800	\$40.00	\$25.57
			1	570.00	\$22,800	\$40.00	\$25.57
COLD PLN PVMT REMV 0 - 2 INCH / SQYD							
0620-0104000J	0	2018Q1	4	10,860.00	\$49,958	\$4.60	\$6.18
		2018Q2	5	13,343.00	\$157,133	\$11.78	\$9.25
		2018Q3	3	7,795.00	\$65,477	\$8.40	\$7.54
		2018Q4	4	14,591.00	\$134,110	\$9.19	\$7.76
			16	46,589.00	\$406,677	\$8.73	\$7.78
COLD PLN PVMT REMV 0 - 2 1/2 INCH / SQYD							
0620-0105000J	0	2018Q4	1	2,019.00	\$15,143	\$7.50	\$8.75
			1	2,019.00	\$15,143	\$7.50	\$8.75
COLD PLN PVMT REMV 0 - 3 INCH / SQYD							
0620-0106000J	0	2018Q4	3	9,149.00	\$44,796	\$4.90	\$4.73
			3	9,149.00	\$44,796	\$4.90	\$4.73
COLD PLN PVMT REMV 0 - 4 INCH / SQYD							
0620-0107000J	0	2018Q3	1	5,000.00	\$35,000	\$7.00	\$4.50
		2018Q4	1	1,300.00	\$10,140	\$7.80	\$8.17
			2	6,300.00	\$45,140	\$7.17	\$5.26
COLD PLN PVMT REMV 0 - 5 INCH / SQYD							
0620-0108000J	0	2018Q2	1	7,600.00	\$26,600	\$3.50	\$2.78
		2018Q4	2	15,389.00	\$92,964	\$6.04	\$6.23
			3	22,989.00	\$119,564	\$5.20	\$5.09

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
COLD PLN PVMT REMV 0 - 6 INCH / SQYD								
0620-0109000J	0	2018Q3	1	5,000.00	\$35,000	\$7.00	\$4.75	
		2018Q4	1	750.00	\$5,850	\$7.80	\$8.90	
			2	5,750.00	\$40,850	\$7.10	\$5.29	
COLD PLN PVMT REMV 1 - 2 INCH / SQYD								
0620-0111000J	0	2018Q2	3	59,600.00	\$77,500	\$1.30	\$2.62	
		2018Q4	1	1,200.00	\$4,800	\$4.00	\$5.12	
			4	60,800.00	\$82,300	\$1.35	\$2.67	
COLD PLN PVMT REMV 2 - 4 INCH / SQYD								
0620-0112000J	0	2018Q1	2	9,400.00	\$15,690	\$1.67	\$3.66	
		2018Q2	3	8,855.00	\$31,805	\$3.59	\$4.42	
		2018Q4	6	28,804.00	\$115,392	\$4.01	\$4.63	
		CODE NOT	2018Q1	2	800.00	\$2,400	\$3.00	\$2.30
			2018Q2	2	1,691.00	\$31,279	\$18.50	\$12.58
				15	49,550.00	\$196,566	\$3.97	\$4.64
COLD PLN PVMT REMV 2 - 6 INCH / SQYD								
0620-0113000J	0	2018Q2	2	16,179.00	\$86,695	\$5.36	\$5.82	
		2018Q4	3	34,286.00	\$102,858	\$3.00	\$2.73	
		CODE NOT	2018Q1	1	1,800.00	\$5,400	\$3.00	\$2.72
				6	52,265.00	\$194,953	\$3.73	\$3.69
COLD PLN PVMT REMV 4 - 6 INCH / SQYD								
0620-0114000J	0	2018Q4	5	5,309.00	\$41,546	\$7.83	\$4.49	
			5	5,309.00	\$41,546	\$7.83	\$4.49	

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 6 - 10 INCH / SQYD							
0620-0115000J	0	2018Q2	1	2,311.00	\$27,732	\$12.00	\$11.33
		2018Q4	3	7,428.00	\$33,426	\$4.50	\$3.64
			4	9,739.00	\$61,158	\$6.28	\$5.46
COLD PLN PVMT REMV 1/2 INCH / SQYD							
0620-0116000J	0	2018Q2	1	15,500.00	\$42,625	\$2.75	\$2.22
			1	15,500.00	\$42,625	\$2.75	\$2.22
COLD PLN PVMT REMV 3/4 INCH / SQYD							
0620-0117000J	0	2018Q1	1	15,000.00	\$40,500	\$2.70	\$3.23
			1	15,000.00	\$40,500	\$2.70	\$3.23
COLD PLN PVMT REMV 1 INCH / SQYD							
0620-0118000J	0	2018Q1	1	5,350.00	\$107,000	\$20.00	\$14.00
		2018Q4	1	2,300.00	\$11,500	\$5.00	\$7.33
	CODE NOT	2018Q4	1	2,000.00	\$5,700	\$2.85	\$3.35
			3	9,650.00	\$124,200	\$12.87	\$10.20
COLD PLN PVMT REMV 1 1/2 INCH / SQYD							
0620-0119000J	0	2018Q4	1	3,600.00	\$19,584	\$5.44	\$3.58
			1	3,600.00	\$19,584	\$5.44	\$3.58
COLD PLN PVMT REMV 2 INCH / SQYD							
0620-0120000J	0	2018Q1	10	176,838.00	\$442,333	\$2.50	\$3.19
		2018Q2	8	139,738.00	\$211,650	\$1.51	\$3.43
		2018Q3	2	204,622.00	\$363,110	\$1.77	\$1.55

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 2 INCH / SQYD							
0620-012000J	0	2018Q4	10	58,413.00	\$187,139	\$3.20	\$4.21
	CODE NOT	2018Q1	1	9,100.00	\$36,400	\$4.00	\$5.79
		2018Q4	1	107,000.00	\$139,100	\$1.30	\$1.48
			32	695,711.00	\$1,379,732	\$1.98	\$2.61
COLD PLN PVMT REMV 2 1/2 INCH / SQYD							
0620-0121000J	0	2018Q1	2	713,600.00	\$1,072,920	\$1.50	\$1.64
		2018Q2	3	495,265.00	\$812,548	\$1.64	\$2.51
		2018Q4	3	464,500.00	\$564,050	\$1.21	\$1.33
	CODE NOT	2018Q1	1	195,000.00	\$292,500	\$1.50	\$1.36
			9	1,868,365.00	\$2,742,018	\$1.47	\$1.77
COLD PLN PVMT REMV 3 INCH / SQYD							
0620-0122000J	0	2018Q1	6	745,050.00	\$1,104,275	\$1.48	\$1.79
		2018Q2	4	30,166.00	\$141,772	\$4.70	\$4.04
		2018Q3	1	312.00	\$1,872	\$6.00	\$7.73
		2018Q4	7	464,827.00	\$735,373	\$1.58	\$1.63
	CODE NOT	2018Q1	1	31,000.00	\$65,100	\$2.10	\$2.03
			19	1,271,355.00	\$2,048,392	\$1.61	\$1.80
COLD PLN PVMT REMV 4 INCH / SQYD							
0620-0123000J	0	2018Q1	1	156,000.00	\$335,400	\$2.15	\$4.30
		2018Q2	3	38,563.00	\$126,504	\$3.28	\$3.94
	CODE NOT	2018Q1	1	199,000.00	\$437,800	\$2.20	\$2.04
			5	393,563.00	\$899,704	\$2.29	\$3.12



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 5 INCH / SQYD							
0620-0124000J	0	2018Q1	1	15,500.00	\$32,395	\$2.09	\$2.22
		2018Q2	2	8,340.00	\$30,112	\$3.61	\$4.62
		2018Q4	5	114,337.00	\$169,784	\$1.48	\$1.97
			8	138,177.00	\$232,291	\$1.68	\$2.16
COLD PLN PVMT REMV 6 INCH / SQYD							
0620-0125000J	0	2018Q1	4	42,900.00	\$158,402	\$3.69	\$3.84
			4	42,900.00	\$158,402	\$3.69	\$3.84
COLD PLN PVMT REMV 7 INCH / SQYD							
0620-0126000J	0	2018Q1	1	11,200.00	\$33,600	\$3.00	\$5.00
		2018Q2	1	15,765.00	\$46,507	\$2.95	\$5.32
			2	26,965.00	\$80,107	\$2.97	\$5.19
GRIND CONCRETE PAVEMENT / SQYD							
0622-0100000J	0	2018Q1	1	38,000.00	\$1,140,000	\$30.00	\$29.00
		2018Q2	2	323,365.00	\$4,566,275	\$14.12	\$14.07
		2018Q3	1	7,281.00	\$349,488	\$48.00	\$39.00
			4	368,646.00	\$6,055,763	\$16.43	\$16.10
AGGREGATE BASE / TON							
0640-0100000M	0	2018Q1	5	2,095.00	\$139,692	\$66.68	\$57.90
		2018Q2	5	5,285.00	\$125,089	\$23.67	\$27.91
		2018Q3	3	889.00	\$45,673	\$51.38	\$53.23
		2018Q4	8	12,241.00	\$489,628	\$40.00	\$45.67
	CODE NOT	2018Q1	1	5,300.00	\$121,900	\$23.00	\$24.60
		2018Q4	1	7,200.00	\$252,000	\$35.00	\$48.33
			23	33,010.00	\$1,173,982	\$35.56	\$41.00

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
AGGREGATE SHOULDERS / TON							
0640-0101000M	0	2018Q1	3	1,980.00	\$54,884	\$27.72	\$41.16
		2018Q2	1	9,300.00	\$204,600	\$22.00	\$23.00
		2018Q4	2	10,970.00	\$251,596	\$22.93	\$20.04
	CODE NOT	2018Q1	1	6,000.00	\$111,000	\$18.50	\$22.08
		2018Q4	1	11.00	\$2,200	\$200.00	\$150.00
				8	28,261.00	\$624,280	\$22.09
-----							
AGGREGATE SUBBASE / TON							
0641-0100000M	0	2018Q3	1	76.00	\$2,660	\$35.00	\$40.73
			1	76.00	\$2,660	\$35.00	\$40.73
-----							
AGGREGATE BASE / TON							
0641-0102000M	0	2018Q1	3	4,250.00	\$136,676	\$32.16	\$28.05
		2018Q2	6	30,277.00	\$963,810	\$31.83	\$29.55
		2018Q3	3	43,416.00	\$733,560	\$16.90	\$23.07
		2018Q4	12	115,996.00	\$3,082,599	\$26.58	\$25.54
	CODE NOT	2018Q2	1	869.00	\$23,463	\$27.00	\$40.67
		2018Q4	2	11,840.00	\$36,164	\$3.05	\$9.58
			27	206,648.00	\$4,976,272	\$24.08	\$24.81
-----							
3/4 INCH - 0 AGGREGATE BASE / TON							
0641-0112000M	0	2018Q4	1	7,800.00	\$312,000	\$40.00	\$43.33
			1	7,800.00	\$312,000	\$40.00	\$43.33
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1 INCH - 0 AGGREGATE BASE / TON							
0641-0115000M	0	2018Q1	1	4,200.00	\$63,000	\$15.00	\$23.67
			1	4,200.00	\$63,000	\$15.00	\$23.67
PLANT MIX AGGREGATE BASE / TON							
0641-0128000M	0	2018Q1	1	3,000.00	\$81,000	\$27.00	\$25.01
		2018Q2	1	1,700.00	\$52,700	\$31.00	\$31.29
			2	4,700.00	\$133,700	\$28.45	\$27.28
AGGREGATE SHOULDERS / TON							
0641-0130000M	0	2018Q1	1	260.00	\$21,060	\$81.00	\$51.33
		2018Q2	2	1,277.00	\$56,351	\$44.13	\$45.79
		2018Q3	1	10,000.00	\$245,000	\$24.50	\$21.83
		2018Q4	2	731.00	\$20,275	\$27.74	\$31.88
	CODE NOT	2018Q4	2	11,080.00	\$38,840	\$3.51	\$10.61
			8	23,348.00	\$381,526	\$16.34	\$18.46
AGGREGATE BASE, _____ INCHES THICK / SQYD							
0641-0141000J	0	2018Q2	1	5,777.00	\$42,172	\$7.30	\$9.77
			1	5,777.00	\$42,172	\$7.30	\$9.77
LEAN CONC BASE 6 INCH THICK / SQYD							
0660-0103000J	0	2018Q1	1	610.00	\$30,500	\$50.00	\$44.07
			1	610.00	\$30,500	\$50.00	\$44.07

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
----- MATERIAL IN STOCKPILE / CUYD -----							
0680-010000K	CODE NOT	2018Q1	1	14,000.00	\$420,000	\$30.00	\$23.08
			1	14,000.00	\$420,000	\$30.00	\$23.08
----- EMULS ASPHALT IN FOG COAT / TON -----							
0705-0101000M	0	2018Q1	4	157.00	\$66,652	\$424.53	\$667.41
		2018Q2	1				
		2018Q4	2	13.00	\$15,300	\$1,176.92	\$1,023.72
	CODE NOT	2018Q2	1	213.00	\$68,160	\$320.00	\$320.00
			8	383.00	\$150,112	\$391.94	
----- AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD -----							
0710-010000K	0	2018Q2	1	6,800.00	\$442,000	\$65.00	\$74.70
			1	6,800.00	\$442,000	\$65.00	\$74.70
----- AGGR IN EMULS ASPHALT SURF TRTMNT / TON -----							
0710-010000M	CODE NOT	2018Q2	1	7,100.00	\$383,400	\$54.00	\$54.00
			1	7,100.00	\$383,400	\$54.00	\$54.00
----- ASPH IN EMULS ASPH SURF TREATMENT / TON -----							
0710-010200M	0	2018Q2	1	1,100.00	\$495,000	\$450.00	\$478.33
	CODE NOT	2018Q2	1	950.00	\$399,000	\$420.00	\$420.00
			2	2,050.00	\$894,000	\$436.10	\$451.30

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EMULSIFIED ASPHALT FOR TACK COAT / TON							
0730-0100000M	0	2018Q1	5	716.00	\$322,680	\$450.67	\$493.43
		2018Q2	6	440.00	\$63,204	\$143.65	\$136.32
		2018Q3	1	75.00	\$75	\$1.00	\$200.67
		2018Q4	12	573.00	\$284,880	\$497.17	\$549.59
	CODE NOT	2018Q1	1	200.00	\$83,000	\$415.00	\$451.67
		2018Q4	2	60.00	\$24,000	\$400.01	\$386.89
			27	2,064.00	\$777,839	\$376.86	\$415.11
COMMERCIAL ASPHALT CONCRETE PAVEMENT / TON							
0740-0100000M	0	2018Q1	2	208.00	\$46,250	\$222.36	\$197.64
		2018Q2	1	50.00	\$12,500	\$250.00	\$187.50
		2018Q3	2	15,625.00	\$1,343,000	\$85.95	\$79.81
		2018Q4	1	130.00	\$28,600	\$220.00	\$185.00
			6	16,013.00	\$1,430,350	\$89.32	\$82.53
LEVEL 2, 1/2 INCH ACP MIXTURE / TON							
0744-0202000M	0	2018Q1	1	122.00	\$18,697	\$153.25	\$119.42
		2018Q2	1	250.00	\$21,250	\$85.00	\$101.83
		2018Q3	1	500.00	\$65,000	\$130.00	\$133.33
		2018Q4	1	870.00	\$104,400	\$120.00	\$126.50
			4	1,742.00	\$209,347	\$120.18	\$124.43
LEVEL 2, 3/8 INCH ACP MIXTURE / TON							
0744-0203000M	0	2018Q2	1	420.00	\$84,000	\$200.00	\$250.00
			1	420.00	\$84,000	\$200.00	\$250.00

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 2, 1/2 IN ACP MIXTURE IN LEVELING / TON							
0744-0231000M	0	2018Q1	1	61.00	\$11,224	\$184.00	\$148.00
			1	61.00	\$11,224	\$184.00	\$148.00
LEVEL 2, 3/8 IN ACP MIXTURE IN LEVELING / TON							
0744-0232000M	0	2018Q2	1	2.00	\$1,040	\$520.00	\$575.00
			1	2.00	\$1,040	\$520.00	\$575.00
LEVEL 3, 3/4 INCH ACP MIXTURE / TON							
0744-0301000M	0	2018Q1	1	50.00	\$7,600	\$152.00	\$148.67
			1	50.00	\$7,600	\$152.00	\$148.67
LEVEL 3, 1/2 INCH ACP MIXTURE / TON							
0744-0302000M	0	2018Q1	5	3,935.00	\$400,502	\$101.78	\$110.58
		2018Q2	3	8,250.00	\$1,291,842	\$156.59	\$141.06
		2018Q3	3	1,421.00	\$204,826	\$144.14	\$130.63
		2018Q4	4	479.00	\$112,590	\$235.05	\$197.36
	CODE NOT	2018Q2	1	769.00	\$115,350	\$150.00	\$136.67
		2018Q4	3	153.00	\$84,901	\$554.91	\$447.89
			19	15,007.00	\$2,210,010	\$147.27	\$136.78
LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON							
0744-0331000M	0	2018Q1	2	495.00	\$58,432	\$118.05	\$121.11
		2018Q2	1	98.00	\$8,417	\$85.89	\$86.63
			3	593.00	\$66,850	\$112.73	\$115.41

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 3, 1/2 IN ACP MIXTURE IN TEMPORARY / TON							
0744-0341000M	0	2018Q1	1	120.00	\$13,200	\$110.00	\$123.33
		2018Q2	1	220.00	\$18,896	\$85.89	\$86.63
			2	340.00	\$32,096	\$94.40	\$99.58
LEVEL 2, 1/2 INCH ACP IN TEMPORARY / TON							
0745-0241000M	0	2018Q1	1	1,300.00	\$143,000	\$110.00	\$105.00
		2018Q4	1	750.00	\$88,875	\$118.50	\$98.50
			2	2,050.00	\$231,875	\$113.11	\$102.62
LEVEL 3, 1/2 INCH ACP / TON							
0745-0302000M	0	2018Q2	4	82,953.00	\$5,381,003	\$64.87	\$77.19
		2018Q4	11	83,130.00	\$6,418,627	\$77.21	\$80.41
	CODE NOT	2018Q1	1	1,100.00	\$93,500	\$85.00	\$86.20
		2018Q4	1	17,000.00	\$680,000	\$40.00	\$36.50
			17	184,183.00	\$12,573,130	\$68.26	\$74.94
LEVEL 3, 1/2 INCH LIME TREATED ACP / TON							
0745-0322000M	0	2018Q2	2	68,600.00	\$3,865,000	\$56.34	\$62.48
		2018Q3	1	6,000.00	\$324,000	\$54.00	\$47.50
		2018Q4	2	48,650.00	\$3,246,750	\$66.74	\$52.21
	CODE NOT	2018Q1	1	100,700.00	\$2,346,310	\$23.30	\$23.98
		2018Q4	1	12,500.00	\$468,750	\$37.50	\$47.75
			7	236,450.00	\$10,250,810	\$43.35	\$42.81

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 3, 1/2 INCH ACP IN LEVELING / TON							
0745-0331000M	0	2018Q2	2	2,290.00	\$215,742	\$94.21	\$96.40
		2018Q4	5	3,737.00	\$385,174	\$103.07	\$102.28
			7	6,027.00	\$600,916	\$99.70	\$100.05
LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON							
0745-0341000M	0	2018Q2	1	1,791.00	\$180,891	\$101.00	\$101.67
		2018Q3	1	7,500.00	\$405,000	\$54.00	\$50.17
		2018Q4	3	2,750.00	\$211,100	\$76.76	\$80.05
			5	12,041.00	\$796,991	\$66.19	\$64.65
LEVEL 3, 1/2 IN LIME TR ACP IN TEMPORARY / TON							
0745-0351000M	0	2018Q4	1	1,750.00	\$175	\$0.10	\$40.03
			1	1,750.00	\$175	\$0.10	\$40.03
LEVEL 4, 1/2 INCH ACP / TON							
0745-0402000M	0	2018Q1	3	60,914.00	\$5,108,552	\$83.86	\$82.35
		2018Q2	5	68,937.00	\$4,846,902	\$70.31	\$74.43
		2018Q4	4	33,116.00	\$3,064,469	\$92.54	\$95.28
			12	162,967.00	\$13,019,923	\$79.89	\$81.63
LEVEL 4, 3/8 INCH ACP / TON							
0745-0403000M	0	2018Q2	1	456.00	\$43,776	\$96.00	\$119.67
		2018Q4	1	120.00	\$96,000	\$800.00	\$633.33
			2	576.00	\$139,776	\$242.67	\$226.68



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
LEVEL 4, 1/2 INCH LIME TREATED ACP / TON							
-----							
0745-0422000M	0	2018Q1	4	259,420.00	\$9,165,234	\$35.33	\$39.00
		2018Q3	1	25,100.00	\$1,380,500	\$55.00	\$48.50
		2018Q4	4	193,000.00	\$13,778,600	\$71.39	\$56.03
			-----	-----	-----	-----	-----
			9	477,520.00	\$24,324,334	\$50.94	\$46.39
-----							
LEVEL 4, 1/2 INCH ACP IN LEVELING / TON							
0745-0431000M	0	2018Q1	1	88.00	\$11,440	\$130.00	\$143.33
		2018Q4	1	130.00	\$19,890	\$153.00	\$259.33
			-----	-----	-----	-----	-----
			2	218.00	\$31,330	\$143.72	\$212.51
-----							
LEVEL 4, 1/2 IN LIME TR ACP IN LEVELING / TON							
0745-0434000M	0	2018Q1	2	155.00	\$10,325	\$66.61	\$95.62
		2018Q4	1	330.00	\$39,270	\$119.00	\$124.00
			-----	-----	-----	-----	-----
			3	485.00	\$49,595	\$102.26	\$114.93
-----							
LEVEL 4, 3/8 IN LIME TR ACP IN LEVELING / TON							
0745-0435000M	0	2018Q3	1	4,000.00	\$244,000	\$61.00	\$72.83
			-----	-----	-----	-----	-----
			1	4,000.00	\$244,000	\$61.00	\$72.83
-----							
LEVEL 4, 1/2 INCH ACP IN TEMPORARY / TON							
0745-0441000M	0	2018Q1	1	82.00	\$14,760	\$180.00	\$206.67
			-----	-----	-----	-----	-----
			1	82.00	\$14,760	\$180.00	\$206.67
-----							
PG 64-22 ASPHALT IN _____ ACP / TON							
0745-0620000M	0	2018Q1	1	90.00	\$1	\$0.01	\$0.51
		2018Q2	4	5,243.00	\$648,896	\$123.76	\$41.92
		2018Q4	11	5,264.00	\$996,975	\$189.39	\$148.66

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PG 64-22 ASPHALT IN	_____	ACP / TON					
0745-062000M	CODE NOT	2018Q1	1	59.00	\$1	\$0.01	\$57.51
			17	10,656.00	\$1,645,872	\$154.45	\$94.39
-----							
PG 64-28 ASPHALT IN	_____	ACP / TON					
0745-062200M	0	2018Q2	2	4,160.00	\$72,400	\$17.40	\$129.54
		2018Q3	1	780.00	\$479,700	\$615.00	\$586.67
		2018Q4	2	2,000.00	\$200	\$0.10	\$307.03
	CODE NOT	2018Q1	1	5,510.00	\$2,451,950	\$445.00	\$436.17
		2018Q4	2	1,765.00	\$1,179,725	\$668.40	\$529.95
			8	14,215.00	\$4,183,975	\$294.34	\$348.17
-----							
PG 70-22ER ASPHALT IN	_____	ACP / TON					
0745-064010M	0	2018Q1	4	7,456.00	\$4,274	\$0.57	\$0.86
		2018Q2	6	4,158.00	\$3,991	\$0.96	\$0.68
		2018Q4	8	7,006.00	\$6,204	\$0.89	\$18.40
			18	18,620.00	\$14,469	\$0.78	\$7.42
-----							
PG 70-28 ASPHALT IN	_____	ACP / TON					
0745-064200M	0	2018Q4	1	252.00	\$146,160	\$580.00	\$580.00
			1	252.00	\$146,160	\$580.00	\$580.00
-----							
PG 70-28ER ASPHALT IN	_____	ACP / TON					
0745-064210M	0	2018Q1	5	11,848.00	\$6,556,457	\$553.38	\$525.85
		2018Q3	1	1,700.00	\$1,122,000	\$660.00	\$666.67
		2018Q4	2	6,740.00	\$661	\$0.10	\$348.33
			8	20,288.00	\$7,679,118	\$378.51	\$478.67
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH							
0745-090000E	0	2018Q1	5	10.00	\$17,000	\$1,700.00	\$1,641.67
		2018Q2	4	14.00	\$22,100	\$1,578.57	\$2,192.86
		2018Q3	1	2.00	\$5,200	\$2,600.00	\$2,200.00
		2018Q4	5	12.00	\$18,360	\$1,530.00	\$1,108.06
	CODE NOT	2018Q1	1	4.00	\$6,000	\$1,500.00	\$2,066.67
		2018Q4	1	1.00	\$800	\$800.00	\$883.33
			17	43.00	\$69,460	\$1,615.35	\$1,720.08
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0103000J	0	2018Q1	4	6,700.00	\$191,975	\$28.65	\$16.46
		2018Q2	1	250.00	\$41,250	\$165.00	\$110.00
		2018Q4	2	400.00	\$14,850	\$37.13	\$41.79
					7	7,350.00	\$248,075
9 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0104000J	0	2018Q2	1	220.00	\$24,200	\$110.00	\$102.50
			1	220.00	\$24,200	\$110.00	\$102.50
16 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0109000J	0	2018Q2	1	5.00	\$1,000	\$200.00	\$137.50
			1	5.00	\$1,000	\$200.00	\$137.50
20 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0111000J	0	2018Q2	1	1,300.00	\$156,000	\$120.00	\$120.00
			1	1,300.00	\$156,000	\$120.00	\$120.00

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
26 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0115000J	0	2018Q2	1	6,680.00	\$267,200	\$40.00	\$41.00
			1	6,680.00	\$267,200	\$40.00	\$41.00
42 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0121000J	0	2018Q1	1	150.00	\$19,500	\$130.00	\$100.00
		2018Q4	3	2,021.00	\$308,635	\$152.71	\$122.54
			4	2,171.00	\$328,135	\$151.14	\$120.99
48 INC ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0122000J	0	2018Q1	2	285.00	\$40,500	\$142.11	\$111.32
		2018Q4	1	200.00	\$24,000	\$120.00	\$110.33
			3	485.00	\$64,500	\$132.99	\$110.91
EXTRA FOR ASPHALT APPROACHES / EACH							
0749-0100000E	0	2018Q1	7	102.00	\$100,420	\$984.51	\$1,083.86
		2018Q2	8	189.00	\$124,800	\$660.32	\$911.82
		2018Q3	4	23.00	\$18,980	\$825.22	\$784.82
		2018Q4	12	179.00	\$242,385	\$1,354.11	\$1,158.78
	CODE NOT	2018Q1	1	6.00	\$2,400	\$400.00	\$1,631.67
		2018Q4	2	24.00	\$24,000	\$1,000.00	\$1,088.89
			34	523.00	\$512,985	\$980.85	\$1,040.70
EXTRA FOR PEDESTRIAN LANDINGS / EACH							
0749-0102000E	0	2018Q4	1	3.00	\$3,000	\$1,000.00	\$1,166.67
			1	3.00	\$3,000	\$1,000.00	\$1,166.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EXTRA FOR ASPHALT WALKS / SQFT							
0749-0106000J	0	2018Q2	2	1,692.00	\$8,800	\$5.20	\$6.35
			2	1,692.00	\$8,800	\$5.20	\$6.35
EXTRA FOR ASPH SLOPE PAVING / SQFT							
0749-0108000J	0	2018Q2	2	5,945.00	\$18,725	\$3.15	\$6.63
		2018Q4	5	28,545.00	\$57,360	\$2.01	\$2.01
			7	34,490.00	\$76,085	\$2.21	\$2.81
ASPHALT APPROACHES / EACH							
0749-0110000E	0	2018Q4	1	2.00	\$3,000	\$1,500.00	\$3,150.00
			1	2.00	\$3,000	\$1,500.00	\$3,150.00
ASPHALT ISLANDS / SQFT							
0749-0113000J	CODE NOT	2018Q2	1	252.00	\$1,764	\$7.00	\$5.67
			1	252.00	\$1,764	\$7.00	\$5.67
ASPHALT WALKS / SQFT							
0749-0114000J	0	2018Q2	1	34.00	\$510	\$15.00	\$15.33
			1	34.00	\$510	\$15.00	\$15.33
ASPHALT SLOPE PAVING / SQFT							
0749-0116000J	0	2018Q1	1	4,259.00	\$21,295	\$5.00	\$6.48
			1	4,259.00	\$21,295	\$5.00	\$6.48

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONT REINF CONC PVMT 8 IN THICK / SQYD							
0755-0104000J	0	2018Q4	1	4,494.00	\$417,942	\$93.00	\$106.00
			1	4,494.00	\$417,942	\$93.00	\$106.00
CONT REINF CONC PVMT 10 IN THICK / SQYD							
0755-0106000J	0	2018Q4	2	10,800.00	\$1,040,600	\$96.35	\$110.57
			2	10,800.00	\$1,040,600	\$96.35	\$110.57
CONT REINF CONC PVMT 11 IN THICK / SQYD							
0755-0107000J	0	2018Q3	1	35,000.00	\$3,255,000	\$93.00	\$95.17
			1	35,000.00	\$3,255,000	\$93.00	\$95.17
REINF CONC PVMT 10 INCH THICK / SQYD							
0755-0115000J	0	2018Q4	1	890.00	\$133,500	\$150.00	\$148.33
			1	890.00	\$133,500	\$150.00	\$148.33
TERMINAL ANCHORS / FOOT							
0755-0200000F	0	2018Q4	1	624.00	\$140,400	\$225.00	\$276.67
			1	624.00	\$140,400	\$225.00	\$276.67
FLEXIBLE TO RIGID PAVEMENT TRANSITIONS / EACH							
0755-0300000E	0	2018Q4	1	2.00	\$7,200	\$3,600.00	\$5,116.67
			1	2.00	\$7,200	\$3,600.00	\$5,116.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PLN CONC PVMT UNDWLD 10 INCHES TH / SQYD							
0756-0106000J	0	2018Q4	1	4,280.00	\$492,200	\$115.00	\$123.33
			1	4,280.00	\$492,200	\$115.00	\$123.33
CONT REINF CONC PVMT REPAIR / SQYD							
0758-0100000J	0	2018Q2	1	2,400.00	\$744,000	\$310.00	\$483.33
		2018Q3	1	600.00	\$135,000	\$225.00	\$335.00
		2018Q4	1	404.00	\$93,728	\$232.00	\$252.33
			3	3,404.00	\$972,728	\$285.76	\$429.77
REINF CONC PVMT REPAIR / SQYD							
0758-0202000J	0	2018Q4	1	380.00	\$304,000	\$800.00	\$478.33
			1	380.00	\$304,000	\$800.00	\$478.33
CONC PVMT SPALL REPAIR / SQYD							
0758-0203000J	0	2018Q2	1	80.00	\$30,000	\$375.00	\$758.33
			1	80.00	\$30,000	\$375.00	\$758.33
EXTRA FOR TERM EXP JT REPAIR / FOOT							
0758-0205000F	0	2018Q4	1	104.00	\$4,160	\$40.00	\$98.33
			1	104.00	\$4,160	\$40.00	\$98.33
EX FOR TERMINAL EXP JOINT STEEL BEAM / FOOT							
0758-0206000F	0	2018Q2	1	142.00	\$71,000	\$500.00	\$261.67
			1	142.00	\$71,000	\$500.00	\$261.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE CURBS / FOOT							
0759-0100000F	0	2018Q1	2	152.00	\$4,421	\$29.09	\$23.51
		2018Q4	2	1,596.00	\$60,720	\$38.05	\$31.82
			4	1,748.00	\$65,141	\$37.27	\$31.10
-----							
CONCRETE CURBS, MODIFIED / FOOT							
0759-0102000F	0	2018Q4	2	656.00	\$44,857	\$68.38	\$55.59
			2	656.00	\$44,857	\$68.38	\$55.59
-----							
CONC CURBS, CURB AND GUTTER / FOOT							
0759-0103000F	0	2018Q1	4	5,771.00	\$197,780	\$34.27	\$35.19
		2018Q2	4	7,592.00	\$309,808	\$40.81	\$40.57
		2018Q3	1	87.00	\$11,539	\$132.63	\$91.74
		2018Q4	6	7,936.00	\$299,342	\$37.72	\$42.99
			15	21,386.00	\$818,469	\$38.27	\$40.22
-----							
CONC CURBS, CURB & GUTTER, MOD / FOOT							
0759-0105000F	0	2018Q4	1	1,181.00	\$29,525	\$25.00	\$31.84
			1	1,181.00	\$29,525	\$25.00	\$31.84
-----							
CONC CURB, LOW PRFIL MNTBL CURB / FOOT							
0759-0106000F	0	2018Q1	1	420.00	\$20,160	\$48.00	\$62.00
		2018Q2	1	134.00	\$1,400	\$10.45	\$24.65
		2018Q4	2	6,042.00	\$179,070	\$29.64	\$30.25
			4	6,596.00	\$200,630	\$30.42	\$32.16
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC CURB, LOW PRFIL MNTBL, MOD / FOOT							
0759-0109000F	0	2018Q4	1	900.00	\$27,000	\$30.00	\$32.67
			1	900.00	\$27,000	\$30.00	\$32.67
CONCRETE CURBS, STANDARD CURB / FOOT							
0759-0110000F	0	2018Q1	3	1,065.00	\$34,955	\$32.82	\$39.74
		2018Q2	4	6,339.00	\$264,484	\$41.72	\$39.88
		2018Q3	1	376.00	\$13,160	\$35.00	\$42.33
		2018Q4	4	10,785.00	\$214,900	\$19.93	\$24.01
	CODE NOT	2018Q2	1	903.00	\$27,090	\$30.00	\$33.33
			13	19,468.00	\$554,589	\$28.49	\$30.83
CONCRETE CURBS, MOUNTABLE CURB / FOOT							
0759-0118000F	0	2018Q4	1	202.00	\$7,070	\$35.00	\$49.92
			1	202.00	\$7,070	\$35.00	\$49.92
CONCRETE ISLANDS / SQFT							
0759-0122000J	0	2018Q1	4	3,326.00	\$76,560	\$23.02	\$26.39
		2018Q2	1	3,500.00	\$87,500	\$25.00	\$25.50
		2018Q3	1	370.00	\$8,880	\$24.00	\$34.00
		2018Q4	3	2,900.00	\$58,860	\$20.30	\$21.71
			9	10,096.00	\$231,800	\$22.96	\$25.02
CONCRETE DRIVEWAYS / SQFT							
0759-0126000J	0	2018Q1	3	11,996.00	\$76,812	\$6.40	\$6.87
		2018Q2	2	5,480.00	\$60,060	\$10.96	\$20.98
		2018Q3	1	1,053.00	\$12,636	\$12.00	\$19.67
		2018Q4	4	35,220.00	\$487,450	\$13.84	\$12.55
			10	53,749.00	\$636,958	\$11.85	\$12.28

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE DRIVEWAYS, REINF / SQFT							
0759-0127000J	0	2018Q2	2	19,721.00	\$206,210	\$10.46	\$11.85
			2	19,721.00	\$206,210	\$10.46	\$11.85
CONCRETE WALKS / SQFT							
0759-0128000J	0	2018Q1	5	35,759.00	\$320,055	\$8.95	\$9.44
		2018Q2	6	96,804.00	\$700,173	\$7.23	\$7.94
		2018Q3	2	1,686.00	\$21,458	\$12.73	\$17.83
		2018Q4	9	144,922.00	\$1,150,424	\$7.94	\$8.82
	CODE NOT	2018Q2	1	5,585.00	\$61,435	\$11.00	\$9.83
			23	284,756.00	\$2,253,545	\$7.91	\$8.67
MONOLITHIC CURB AND SIDEWALKS / SQFT							
0759-0134000J	0	2018Q1	2	9,647.00	\$88,803	\$9.21	\$17.02
			2	9,647.00	\$88,803	\$9.21	\$17.02
VALLEY GUTTER CONCRETE SURFACING / SQFT							
0759-0135000J	0	2018Q2	2	216.00	\$6,747	\$31.24	\$41.60
		2018Q4	1	55.00	\$1,650	\$30.00	\$43.67
			3	271.00	\$8,397	\$30.98	\$42.02
3 INCH CONCRETE SURFACING / SQFT							
0759-0137000J	0	2018Q3	1	1,405.00	\$21,131	\$15.04	\$13.90
			1	1,405.00	\$21,131	\$15.04	\$13.90

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>6 INCH CONCRETE SURFACING / SQFT</b>							
0759-0140000J	0	2018Q1	1	2,200.00	\$44,000	\$20.00	\$23.67
		2018Q2	1	431.00	\$15,085	\$35.00	\$26.67
		2018Q4	1	23,500.00	\$211,500	\$9.00	\$8.50
			3	26,131.00	\$270,585	\$10.35	\$10.08
<b>7 INCH CONCRETE SURFACING / SQFT</b>							
0759-0141000J	0	2018Q4	1	100.00	\$1,200	\$12.00	\$27.33
			1	100.00	\$1,200	\$12.00	\$27.33
<b>8 INCH CONCRETE SURFACING / SQFT</b>							
0759-0142000J	0	2018Q4	1	140.00	\$3,346	\$23.90	\$17.38
			1	140.00	\$3,346	\$23.90	\$17.38
<b>PATTERNED CONCRETE SURFACING / SQFT</b>							
0759-0147000J	0	2018Q4	1	3,410.00	\$61,380	\$18.00	\$17.33
			1	3,410.00	\$61,380	\$18.00	\$17.33
<b>CONCRETE STAIRS / CUYD</b>							
0759-0150000K	0	2018Q2	1	4.00	\$12,000	\$3,000.00	\$2,900.00
		2018Q4	1	2.00	\$4,000	\$2,000.00	\$1,900.00
			2	6.00	\$16,000	\$2,666.67	\$2,566.67
<b>CONCRETE DRIVEWAY CONNECTIONS / SQFT</b>							
0759-0152000J	0	2018Q4	1	150.00	\$2,700	\$18.00	\$12.67
			1	150.00	\$2,700	\$18.00	\$12.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RETROFIT CONCRETE SIDEWALK RAMPS / EACH							
0759-0153000E	0	2018Q1	1	6.00	\$300	\$50.00	\$4,275.00
			1	6.00	\$300	\$50.00	\$4,275.00
EXTRA FOR NEW SIDEWALK RAMPS / EACH							
0759-0154000E	0	2018Q1	4	118.00	\$103,450	\$876.69	\$828.86
		2018Q2	4	143.00	\$137,200	\$959.44	\$1,075.37
		2018Q3	1	2.00	\$2,500	\$1,250.00	\$6,975.00
			9	263.00	\$243,150	\$924.52	\$1,009.63
EXTRA FOR CURB RAMPS / EACH							
0759-0154100E	0	2018Q2	1	9.00	\$22,500	\$2,500.00	\$1,575.00
		2018Q4	9	193.00	\$183,540	\$950.98	\$1,184.05
	CODE NOT	2018Q2	1	2.00	\$5,700	\$2,850.00	\$1,800.00
			11	204.00	\$211,740	\$1,037.94	\$1,207.33
CONCRETE BUS SHELTER PADS / EACH							
0759-0156000E	0	2018Q4	1	4.00	\$8,400	\$2,100.00	\$3,866.67
			1	4.00	\$8,400	\$2,100.00	\$3,866.67
CONCRETE MOWING STRIP / FOOT							
0759-0157000F	CODE NOT	2018Q4	1	81,000.00	\$1,134,000	\$14.00	\$17.00
			1	81,000.00	\$1,134,000	\$14.00	\$17.00

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
METAL HANDRAIL, 3 RAILS / FOOT							
0759-0162000F	0	2018Q2	3	462.00	\$61,620	\$133.38	\$127.13
		2018Q4	2	191.00	\$21,747	\$113.86	\$94.93
	CODE NOT	2018Q2	1	140.00	\$420	\$3.00	\$71.00
			6	793.00	\$83,787	\$105.66	\$109.46
TRUNCATED DOMES ON NEW SURFACES / EACH							
0759-0510000E	0	2018Q1	4	133.00	\$75,975	\$571.24	\$610.75
		2018Q2	5	156.00	\$76,380	\$489.62	\$382.65
		2018Q3	2	17.00	\$15,278	\$898.71	\$649.14
		2018Q4	9	190.00	\$86,100	\$453.16	\$433.83
			20	496.00	\$253,733	\$511.56	\$472.55
TRUNCATED DOMES ON EXISTING SURFACES / EACH							
0759-0520000E	0	2018Q1	2	7.00	\$5,250	\$750.00	\$635.71
			2	7.00	\$5,250	\$750.00	\$635.71
BUS PADS / SQFT							
0759-0800000J	0	2018Q2	1	5,000.00	\$60,000	\$12.00	\$13.00
			1	5,000.00	\$60,000	\$12.00	\$13.00
UNIT PAVERS / SQFT							
0760-0100000J	0	2018Q1	1	240.00	\$8,400	\$35.00	\$24.33
			1	240.00	\$8,400	\$35.00	\$24.33

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL, TYPE 2A WEATHERIZED / FOOT							
0810-0103000F	CODE NOT	2018Q4	1	100.00	\$5,500	\$55.00	\$127.50
-----							
			1	100.00	\$5,500	\$55.00	\$127.50
-----							
GUARDRAIL, TYPE 2A / FOOT							
0810-0104000F	0	2018Q1	1	1,025.00	\$25,471	\$24.85	\$24.90
		2018Q2	1	4,200.00	\$96,600	\$23.00	\$22.25
		2018Q3	1	500.00	\$11,000	\$22.00	\$24.67
-----							
			3	5,725.00	\$133,071	\$23.24	\$22.94
-----							
GUARDRAIL, TYPE 2A (MODIFIED) / FOOT							
0810-0105000F	0	2018Q4	1	37.00	\$2,035	\$55.00	\$64.56
-----							
			1	37.00	\$2,035	\$55.00	\$64.56
-----							
GUARDRAIL, TYPE 3 WEATHERIZED / FOOT							
0810-0106000F	CODE NOT	2018Q4	1	12.00	\$840	\$70.00	\$85.00
-----							
			1	12.00	\$840	\$70.00	\$85.00
-----							
GUARDRAIL, TYPE 3 / FOOT							
0810-0107000F	0	2018Q1	2	87.00	\$10,764	\$123.72	\$123.95
-----							
			2	87.00	\$10,764	\$123.72	\$123.95
-----							
GUARDRAIL, TYPE 4 / FOOT							
0810-0109000F	0	2018Q2	1	37.00	\$1,850	\$50.00	\$54.00
-----							
			1	37.00	\$1,850	\$50.00	\$54.00
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL, TYPE 4 (MODIFIED) / FOOT							
0810-0110000F	0	2018Q2	1	12.00	\$2,400	\$200.00	\$190.00
			-----	-----	-----	-----	-----
			1	12.00	\$2,400	\$200.00	\$190.00
-----							
METAL MEDIAN BARRIER / FOOT							
0810-0117000F	0	2018Q4	2	2,175.00	\$177,504	\$81.61	\$78.89
			-----	-----	-----	-----	-----
			2	2,175.00	\$177,504	\$81.61	\$78.89
-----							
GUARDRAIL ANCHORS, TYPE 1 / EACH							
0810-0119000E	0	2018Q2	3	5.00	\$4,800	\$960.00	\$1,083.33
		2018Q4	1	1.00	\$850	\$850.00	\$911.67
		CODE NOT	2018Q2	1	1.00	\$1,380	\$1,380.00
		2018Q4	1	2.00	\$1,800	\$900.00	\$919.37
			-----	-----	-----	-----	-----
			6	9.00	\$8,830	\$981.11	\$1,040.05
-----							
GUARDRAIL ANCHORS, TYPE 1 MOD / EACH							
0810-0120000E	0	2018Q1	4	13.00	\$10,080	\$775.38	\$881.28
		2018Q2	7	40.00	\$27,980	\$699.50	\$820.45
		2018Q3	2	15.00	\$12,150	\$810.00	\$859.06
		2018Q4	9	57.00	\$44,920	\$788.07	\$862.45
		CODE NOT	2018Q1	1	5.00	\$4,375	\$875.00
		2018Q2	1	3.00	\$3,300	\$1,100.00	\$916.67
		2018Q4	4	25.00	\$18,350	\$734.00	\$708.90
			-----	-----	-----	-----	-----
			28	158.00	\$121,155	\$766.80	\$839.67
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL END PIECES, TYPE B / EACH							
0810-0122000E	0	2018Q1	4	12.00	\$1,972	\$164.30	\$113.60
		2018Q2	7	20.00	\$1,920	\$96.00	\$111.55
		2018Q3	2	11.00	\$1,280	\$116.36	\$104.34
		2018Q4	7	43.00	\$4,509	\$104.86	\$106.73
	CODE NOT	2018Q1	1	1.00	\$100	\$100.00	\$105.00
		2018Q2	1	1.00	\$180	\$180.00	\$121.67
		2018Q4	2	25.00	\$2,500	\$100.00	\$92.99
			-----	-----	-----	-----	
			24	113.00	\$12,461	\$110.27	\$105.16
-----							
GUARDRAIL END PIECES, TYPE C / EACH							
0810-0123000E	0	2018Q1	1	3.00	\$450	\$150.00	\$121.67
		2018Q2	1	1.00	\$155	\$155.00	\$208.50
		2018Q4	3	4.00	\$550	\$137.50	\$145.92
	CODE NOT	2018Q2	1	1.00	\$180	\$180.00	\$158.33
					-----	-----	-----
			6	9.00	\$1,335	\$148.33	\$146.17
-----							
GUARDRAIL TRANSITION / EACH							
0810-0126000E	0	2018Q1	4	18.00	\$48,800	\$2,711.11	\$2,779.26
		2018Q2	7	37.00	\$96,650	\$2,612.16	\$2,820.11
		2018Q3	1	1.00	\$2,600	\$2,600.00	\$3,200.00
		2018Q4	12	70.00	\$203,725	\$2,910.36	\$2,796.96
	CODE NOT	2018Q2	1	8.00	\$23,360	\$2,920.00	\$3,106.67
		2018Q4	1	18.00	\$36,000	\$2,000.00	\$2,850.00
					-----	-----	-----
			26	152.00	\$411,135	\$2,704.84	\$2,825.73
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
GUARDRAIL CONNECTIONS / EACH								
-----								
0810-0128000E	0	2018Q1	2	6.00	\$2,400	\$400.00	\$572.22	
		2018Q2	2	4.00	\$1,200	\$300.00	\$320.83	
		2018Q3	1	11.00	\$28,600	\$2,600.00	\$1,866.67	
		2018Q4	5	14.00	\$10,100	\$721.43	\$652.24	
	CODE NOT	2018Q4	1	2.00	\$2,000	\$1,000.00	\$566.67	
			-----	-----	-----	-----	-----	
			11	37.00	\$44,300	\$1,197.30	\$959.86	
-----								
GUARDRAIL TERMINALS, NON-FLAR / EACH								
-----								
0810-0129000E	0	2018Q1	6	21.00	\$64,750	\$3,083.33	\$2,944.34	
		2018Q2	10	62.00	\$190,675	\$3,075.40	\$3,070.08	
		2018Q3	2	6.00	\$17,400	\$2,900.00	\$3,434.77	
		2018Q4	13	86.00	\$276,525	\$3,215.41	\$3,153.57	
	CODE NOT	2018Q1	1	13.00	\$39,000	\$3,000.00	\$2,991.67	
			-----	-----	-----	-----	-----	
			4	99.00	\$290,668	\$2,936.04	\$3,053.34	
			-----	-----	-----	-----	-----	
			36	287.00	\$879,018	\$3,062.78	\$3,084.19	
-----								
GUARDRAIL TERMINALS, FLARED / EACH								
-----								
0810-0130000E	0	2018Q1	2	5.00	\$10,950	\$2,190.00	\$2,301.33	
		2018Q2	1	4.00	\$10,400	\$2,600.00	\$2,600.00	
		-----	-----	-----	-----	-----	-----	
			3	9.00	\$21,350	\$2,372.22	\$2,434.07	
-----								
GRD TERM NON-FLAR TEST LVL 2 / EACH								
-----								
0810-0131000E	0	2018Q4	1	4.00	\$16,800	\$4,200.00	\$4,300.00	
		CODE NOT	2018Q2	2	5.00	\$19,520	\$3,904.00	\$3,524.67
		-----	-----	-----	-----	-----	-----	
			3	9.00	\$36,320	\$4,035.56	\$3,869.26	
-----								

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EXTRA FOR 8 FOOT POSTS / EACH							
0810-0133000E	0	2018Q1	1	126.00	\$5,166	\$41.00	\$41.33
		2018Q2	3	822.00	\$46,060	\$56.03	\$91.79
		2018Q4	4	223.00	\$15,300	\$68.61	\$105.95
	CODE NOT	2018Q4	2	60.00	\$3,660	\$61.00	\$50.33
			10	1,231.00	\$70,186	\$57.02	\$87.17
EXTRA FOR 11 FOOT POSTS / EACH							
0810-0134000E	0	2018Q2	1	400.00	\$16,800	\$42.00	\$56.00
			1	400.00	\$16,800	\$42.00	\$56.00
CONSTRUCT GUARDRAIL FLARES / EACH							
0810-0142000E	0	2018Q2	1	18.00	\$36,000	\$2,000.00	\$3,800.00
			CODE NOT	2018Q4	1	52.00	\$72,800
				2	70.00	\$108,800	\$1,554.29
EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH							
0810-0145000E	0	2018Q1	2	22.00	\$5,250	\$238.64	\$240.00
		2018Q2	4	130.00	\$12,690	\$97.62	\$142.98
		2018Q3	1	4.00	\$484	\$121.00	\$135.26
		2018Q4	4	57.00	\$12,595	\$220.96	\$227.47
		CODE NOT	2018Q4	1	5.00	\$1,250	\$250.00
				12	218.00	\$32,269	\$148.02

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
31 INCH GUARDRAIL, TYPE _____ / FOOT							
0810-0146000F	0	2018Q1	10	2,486.00	\$65,488	\$26.34	\$29.27
		2018Q2	19	37,847.00	\$929,520	\$24.56	\$24.70
		2018Q3	4	6,074.00	\$136,991	\$22.55	\$24.07
		2018Q4	26	113,570.00	\$2,532,312	\$22.30	\$22.16
	CODE NOT	2018Q1	1	3,150.00	\$69,300	\$22.00	\$22.17
		2018Q2	3	568.00	\$26,785	\$47.16	\$38.48
		2018Q4	9	19,354.00	\$532,557	\$27.52	\$26.96
				72	183,049.00	\$4,292,952	\$23.45
-----							
GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH							
0810-0147000E	0	2018Q1	1	1.00	\$985	\$985.00	\$728.33
		2018Q2	5	14.00	\$8,090	\$577.86	\$635.67
		2018Q3	2	2.00	\$910	\$455.00	\$1,215.63
		2018Q4	7	17.00	\$13,200	\$776.47	\$832.67
	CODE NOT	2018Q1	1	11.00	\$7,425	\$675.00	\$486.67
		2018Q2	1	1.00	\$835	\$835.00	\$995.00
		2018Q4	3	123.00	\$74,784	\$608.00	\$623.05
				20	169.00	\$106,229	\$628.57
-----							
CABLE BARRIER, TEST LEVEL 3 / FOOT							
0811-0101000F	0	2018Q2	1	2,887.00	\$103,932	\$36.00	\$36.00
		2018Q3	1	4,250.00	\$89,250	\$21.00	\$19.00
	CODE NOT	2018Q4	2	393,800.00	\$6,325,050	\$16.06	\$15.97
				4	400,937.00	\$6,518,232	\$16.26
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CABLE BARRIER TERMINALS / EACH							
0811-0103000E	0	2018Q2	1	4.00	\$16,000	\$4,000.00	\$4,000.00
		2018Q3	1	10.00	\$37,000	\$3,700.00	\$3,566.67
	CODE NOT	2018Q4	2	174.00	\$1,067,200	\$6,133.33	\$4,866.67
				4	188.00	\$1,120,200	\$5,958.51
ADJUSTING GUARDRAIL / FOOT							
0812-0101000F	0	2018Q1	3	8,532.00	\$24,778	\$2.90	\$4.54
		2018Q2	1	3,100.00	\$19,375	\$6.25	\$4.13
		2018Q4	2	200.00	\$2,050	\$10.25	\$10.38
	CODE NOT	2018Q1	1	5,175.00	\$15,525	\$3.00	\$2.83
				7	17,007.00	\$61,728	\$3.63
METAL BEAM RAILS / EACH							
0812-0104000E	0	2018Q1	1	30.00	\$8,100	\$270.00	\$270.00
	CODE NOT	2018Q1	1	60.00	\$12,000	\$200.00	\$230.00
			2	90.00	\$20,100	\$223.33	\$243.33
GUARDRAIL POSTS / EACH							
0812-0106000E	0	2018Q1	1	210.00	\$18,900	\$90.00	\$90.00
		2018Q2	1	34.00	\$1,607	\$47.25	\$48.63
	CODE NOT	2018Q1	1	330.00	\$26,400	\$80.00	\$83.33
			3	574.00	\$46,907	\$81.72	\$83.72

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL BLOCKS / EACH							
-----							
0812-0108000E	0	2018Q1	1	210.00	\$3,675	\$17.50	\$17.50
		2018Q2	1	41.00	\$431	\$10.50	\$15.25
	CODE NOT	2018Q1	1	600.00	\$15,000	\$25.00	\$21.67
			3	851.00	\$19,106	\$22.45	\$20.33
-----							
BOLLARDS / EACH							
-----							
0815-0100000E	0	2018Q1	2	42.00	\$23,200	\$552.38	\$588.10
			2	42.00	\$23,200	\$552.38	\$588.10
-----							
CONCRETE BARRIER / FOOT							
-----							
0820-0100000F	0	2018Q2	2	592.00	\$56,270	\$95.05	\$57.02
		2018Q3	1	50.00	\$5,250	\$105.00	\$101.67
		2018Q4	12	15,096.00	\$696,192	\$46.12	\$45.53
	CODE NOT	2018Q4	1	715.00	\$22,165	\$31.00	\$30.33
			16	16,453.00	\$779,877	\$47.40	\$45.45
-----							
CONCRETE BARRIER, TALL / FOOT							
-----							
0820-0127000F	0	2018Q1	5	10,464.00	\$790,000	\$75.50	\$76.48
		2018Q2	1	3,872.00	\$348,480	\$90.00	\$65.67
		2018Q3	1	500.00	\$37,000	\$74.00	\$71.33
		2018Q4	4	7,396.00	\$354,718	\$47.96	\$47.03
			11	22,232.00	\$1,530,198	\$68.83	\$64.69
-----							
SECURING CONCRETE BARRIER / FOOT							
-----							
0820-0400000F	0	2018Q2	1	559.00	\$5,590	\$10.00	\$8.00
		2018Q3	1	9,300.00	\$29,760	\$3.20	\$3.07
		2018Q4	3	13,762.00	\$18,649	\$1.36	\$3.57

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SECURING CONCRETE BARRIER / FOOT							
0820-0400000F	CODE NOT	2018Q4	1	114.00	\$5,130	\$45.00	\$40.50
			6	23,735.00	\$59,129	\$2.49	\$3.66
IMPACT ATTENUATOR, TYPE J / EACH							
0830-0123000E	0	2018Q1	1	9.00	\$324,000	\$36,000.00	\$37,966.67
		2018Q2	1	3.00	\$120,000	\$40,000.00	\$40,000.00
			2	12.00	\$444,000	\$37,000.00	\$38,475.00
IMPACT ATTENUATOR, TYPE K / EACH							
0830-0124000E	0	2018Q1	1	3.00	\$117,000	\$39,000.00	\$47,133.33
		2018Q4	1	1.00	\$35,500	\$35,500.00	\$38,500.00
			2	4.00	\$152,500	\$38,125.00	\$44,975.00
DELINEATORS, TYPE 1 / EACH							
0840-0100000E	0	2018Q1	3	1,091.00	\$43,530	\$39.90	\$41.64
		2018Q2	5	607.00	\$29,030	\$47.83	\$47.75
		2018Q3	2	810.00	\$34,300	\$42.35	\$39.52
		2018Q4	10	1,058.00	\$40,390	\$38.18	\$48.24
	CODE NOT	2018Q1	1	680.00	\$27,200	\$40.00	\$38.00
		2018Q4	3	1,210.00	\$45,285	\$37.43	\$42.20
			24	5,456.00	\$219,735	\$40.27	\$42.96
DELINEATORS, TYPE 1U / EACH							
0840-0101000E	0	2018Q4	2	80.00	\$3,175	\$39.69	\$41.71
			2	80.00	\$3,175	\$39.69	\$41.71

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
DELINEATORS, TYPE 2 / EACH								
-----								
0840-0102000E	0	2018Q1	5	708.00	\$26,914	\$38.01	\$37.69	
		2018Q2	3	145.00	\$7,675	\$52.93	\$46.95	
		2018Q3	2	16.00	\$860	\$53.75	\$65.39	
		2018Q4	2	1,742.00	\$71,262	\$40.91	\$85.20	
	CODE NOT	2018Q3	1	85.00	\$3,145	\$37.00	\$40.67	
		2018Q4	1	50.00	\$2,450	\$49.00	\$58.67	
				-----	-----	-----	-----	-----
			14	2,746.00	\$112,307	\$40.90	\$68.96	
-----								
DELINEATORS, TYPE 3 / EACH								
-----								
0840-0103000E	0	2018Q2	1	375.00	\$11,813	\$31.50	\$41.75	
			-----	-----	-----	-----	-----	
			1	375.00	\$11,813	\$31.50	\$41.75	
-----								
DELINEATORS, TYPE 4 ALTERNATE 1 / EACH								
-----								
0840-0104100E	0	2018Q1	2	380.00	\$7,925	\$20.86	\$20.86	
		2018Q2	3	220.00	\$6,678	\$30.35	\$32.54	
		2018Q3	1	3.00	\$204	\$68.00	\$76.46	
		2018Q4	2	225.00	\$4,950	\$22.00	\$24.30	
	CODE NOT	2018Q2	1	12.00	\$432	\$36.00	\$33.67	
					-----	-----	-----	-----
				9	840.00	\$20,189	\$24.03	\$25.22
-----								
DELINEATORS, TYPE 4 ALTERNATE 2 / EACH								
-----								
0840-0104200E	0	2018Q1	2	115.00	\$5,275	\$45.87	\$42.53	
		2018Q2	3	73.00	\$2,066	\$28.30	\$37.36	
		2018Q4	10	550.00	\$17,342	\$31.53	\$31.49	
	CODE NOT	2018Q1	1	80.00	\$1,840	\$23.00	\$35.00	
		2018Q4	2	210.00	\$7,830	\$37.29	\$35.71	
				-----	-----	-----	-----	-----
				18	1,028.00	\$34,353	\$33.42	\$34.28
-----								

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
DELINEATORS, TYPE 5 / EACH							
-----							
0840-0105000E	0	2018Q1	4	2,651.00	\$24,885	\$9.39	\$7.64
		2018Q2	2	325.00	\$5,273	\$16.22	\$22.41
		2018Q3	1	230.00	\$2,530	\$11.00	\$10.33
		2018Q4	5	1,158.00	\$10,129	\$8.75	\$8.97
	CODE NOT	2018Q4	2	23.00	\$467	\$20.30	\$13.94
			14	4,387.00	\$43,284	\$9.87	\$9.26
-----							
DELINEATORS, TYPE 6 / EACH							
0840-0105500E	0	2018Q1	1	10.00	\$500	\$50.00	\$31.33
		2018Q2	2	940.00	\$15,560	\$16.55	\$19.28
		2018Q3	1	200.00	\$3,200	\$16.00	\$15.33
		2018Q4	3	126.00	\$2,171	\$17.23	\$16.10
	CODE NOT	2018Q4	2	250.00	\$3,750	\$15.00	\$17.00
			9	1,526.00	\$25,181	\$16.50	\$18.20
-----							
MILEPOST MARKER POSTS / EACH							
0840-0106000E	0	2018Q1	2	12.00	\$1,972	\$164.33	\$166.78
		2018Q2	3	24.00	\$3,285	\$136.88	\$167.74
		2018Q3	1	2.00	\$500	\$250.00	\$233.33
		2018Q4	7	33.00	\$4,672	\$141.58	\$148.05
				13	71.00	\$10,429	\$146.89
-----							
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH							
0842-0101000E	0	2018Q1	1	3.00	\$165	\$55.00	\$49.33
		2018Q2	3	4.00	\$360	\$90.00	\$117.50
		2018Q3	2	7.00	\$911	\$130.14	\$129.36
		2018Q4	2	11.00	\$805	\$73.18	\$68.44
	CODE NOT	2018Q1	1	56.00	\$2,520	\$45.00	\$60.00
			9	81.00	\$4,761	\$58.78	\$69.58
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FIELD FACILITY MARKERS, TYPE S1 RED / EACH							
0842-0102000E	0	2018Q1	1	3.00	\$165	\$55.00	\$49.33
		2018Q2	3	4.00	\$360	\$90.00	\$117.50
		2018Q3	1	1.00	\$125	\$125.00	\$141.86
		2018Q4	2	11.00	\$805	\$73.18	\$68.44
			7	19.00	\$1,455	\$76.58	\$79.62
FIELD FACILITY MARKERS, TYPE S2 / EACH							
0842-0103000E	0	2018Q1	2	12.00	\$1,500	\$125.00	\$105.13
		2018Q2	6	19.00	\$3,320	\$174.74	\$137.19
		2018Q3	2	19.00	\$2,840	\$149.47	\$144.15
		2018Q4	7	52.00	\$6,439	\$123.82	\$105.81
			17	102.00	\$14,099	\$138.22	\$118.72
FIELD FACILITY MARKERS, TYPE S3 / EACH							
0842-0104000E	0	2018Q4	1	13.00	\$1,950	\$150.00	\$98.33
			1	13.00	\$1,950	\$150.00	\$98.33
CULVERT DRAINAGE MARKERS, TYPE 1 / EACH							
0842-0201000E	0	2018Q1	3	29.00	\$2,010	\$69.31	\$55.27
		2018Q2	3	40.00	\$1,514	\$37.85	\$33.25
		2018Q3	1	1.00	\$25	\$25.00	\$138.44
		2018Q4	3	33.00	\$1,732	\$52.48	\$46.69
			10	103.00	\$5,281	\$51.27	\$44.78
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH							
0842-0202000E	0	2018Q1	1	2.00	\$200	\$100.00	\$176.67
		2018Q2	3	10.00	\$945	\$94.50	\$105.83
		2018Q3	1	1.00	\$25	\$25.00	\$152.93
		2018Q4	5	15.00	\$1,545	\$103.00	\$92.79

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH							
0842-0202000E	CODE NOT	2018Q4	1	6.00	\$390	\$65.00	\$105.00
			11	34.00	\$3,105	\$91.32	\$105.48
BRIDGE IDENTIFICATION MARKERS / EACH							
0842-0401000E	0	2018Q1	2	4.00	\$370	\$92.50	\$153.74
		2018Q2	3	10.00	\$1,200	\$120.00	\$163.67
		2018Q4	6	16.00	\$2,480	\$155.00	\$145.96
	CODE NOT	2018Q2	3	6.00	\$4,290	\$715.00	\$371.67
			14	36.00	\$8,340	\$231.67	\$189.36
MONO-DIR WHITE TYPE 1 MARKERS / EACH							
0855-0100000E	0	2018Q3	1	60.00	\$1,200	\$20.00	\$15.00
		2018Q4	1	1,150.00	\$4,888	\$4.25	\$4.25
			2	1,210.00	\$6,088	\$5.03	\$4.78
MONO-DIR WHITE TYPE 1AR MARKERS / EACH							
0855-0101000E	0	2018Q1	2	3,150.00	\$12,713	\$4.04	\$4.22
		2018Q2	2	280.00	\$2,000	\$7.14	\$7.14
		2018Q4	7	3,380.00	\$15,070	\$4.46	\$4.85
	CODE NOT	2018Q1	1	24.00	\$144	\$6.00	\$6.30
		2018Q2	1	24.00	\$864	\$36.00	\$17.33
			13	6,858.00	\$30,790	\$4.49	\$4.70
BI-DIR YELLOW TYPE 1 MARKERS / EACH							
0855-0102000E	0	2018Q4	1	220.00	\$1,320	\$6.00	\$6.17
			1	220.00	\$1,320	\$6.00	\$6.17

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
BI-DIR YELLOW TYPE 1AR MARKERS / EACH							
-----							
0855-0103000E	0	2018Q1	4	1,046.00	\$2,563	\$2.45	\$6.57
		2018Q2	3	837.00	\$4,181	\$4.99	\$4.93
		2018Q3	2	49.00	\$381	\$7.77	\$9.75
		2018Q4	5	1,463.00	\$7,740	\$5.29	\$6.03
	CODE NOT	2018Q1	1	83.00	\$498	\$6.00	\$6.30
		2018Q2	2	610.00	\$4,860	\$7.97	\$7.99
				-----	-----	-----	-----
			17	4,088.00	\$20,221	\$4.95	\$6.28
-----							
MONO-DIR WHITE TYPE 1AR , RECESSED / EACH							
-----							
0855-0106000E	0	2018Q1	4	4,660.00	\$41,460	\$8.90	\$9.08
		2018Q2	5	2,229.00	\$27,991	\$12.56	\$11.75
		2018Q4	4	1,829.00	\$16,521	\$9.03	\$9.34
	CODE NOT	2018Q1	1	770.00	\$6,160	\$8.00	\$8.17
		2018Q2	1	200.00	\$2,000	\$10.00	\$10.00
		2018Q4	1	500.00	\$5,000	\$10.00	\$9.70
				-----	-----	-----	-----
			16	10,188.00	\$99,132	\$9.73	\$9.69
-----							
BI-DIR YELLOW TYPE 1AR , RECESSED / EACH							
-----							
0855-0107000E	0	2018Q1	3	6,240.00	\$58,380	\$9.36	\$9.29
		2018Q2	4	2,036.00	\$23,886	\$11.73	\$11.60
		2018Q4	3	869.00	\$11,508	\$13.24	\$17.00
	CODE NOT	2018Q1	1	2,800.00	\$22,400	\$8.00	\$8.17
		2018Q2	1	2,250.00	\$31,500	\$14.00	\$14.00
		2018Q4	1	540.00	\$5,400	\$10.00	\$9.70
				-----	-----	-----	-----
			13	14,735.00	\$153,074	\$10.39	\$10.58
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BI-DIR BLUE TYPE 1AR MARKERS / EACH							
0855-0108000E	0	2018Q4	1	6.00	\$23	\$3.75	\$10.83
			1	6.00	\$23	\$3.75	\$10.83
-----							
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH							
0856-0101000E	0	2018Q1	1	40.00	\$4,600	\$115.00	\$116.67
		2018Q2	1	120.00	\$15,000	\$125.00	\$127.50
		2018Q3	1	16.00	\$2,960	\$185.00	\$196.36
			3	176.00	\$22,560	\$128.18	\$131.30
-----							
CONTINUOUS RUMBLE STRIPS / MILE							
0857-0101000L	0	2018Q1	3	44.00	\$46,670	\$1,060.68	\$1,142.42
		2018Q2	6	19.00	\$21,900	\$1,152.63	\$1,087.72
		2018Q3	1				
		2018Q4	9	37.00	\$59,940	\$1,620.00	\$1,485.31
	CODE NOT	2018Q1	1	19.00	\$17,575	\$925.00	\$950.00
		2018Q2	1	9.00	\$27,000	\$3,000.00	\$3,000.00
		2018Q4	1	3.00	\$7,200	\$2,400.00	\$1,566.67
			22	131.00	\$180,285	\$1,376.22	
-----							
GAP PATTERN RUMBLE STRIPS / MILE							
0857-0101500L	0	2018Q1	3	59.00	\$76,355	\$1,294.15	\$1,327.18
		2018Q2	5	57.00	\$68,550	\$1,202.63	\$1,057.29
		2018Q3	1				
		2018Q4	5	30.00	\$46,400	\$1,546.67	\$1,444.70
	CODE NOT	2018Q1	1	3.00	\$2,775	\$925.00	\$950.00
			15	149.00	\$194,080	\$1,302.55	

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT							
0860-0200000F	0	2018Q1	5	8,830.00	\$8,542	\$0.97	\$1.08
		2018Q2	5	441,478.00	\$73,904	\$0.17	\$0.17
		2018Q3	3	2,968.00	\$9,105	\$3.07	\$2.26
		2018Q4	7	84,260.00	\$27,174	\$0.32	\$0.31
	CODE NOT	2018Q1	1	187,000.00	\$26,180	\$0.14	\$0.15
		2018Q2	1	349,000.00	\$52,350	\$0.15	\$0.15
		2018Q4	1	80,000.00	\$12,000	\$0.15	\$0.24
			23	1,153,536.00	\$209,255	\$0.18	\$0.19
-----							
METHYL METHACRYLATE, EXTR, SURF, PROF / FOOT							
0865-0116500F	0	2018Q1	1	250,000.00	\$387,500	\$1.55	\$1.70
		2018Q2	1	20,000.00	\$55,000	\$2.75	\$2.75
		2018Q4	4	164,927.00	\$310,341	\$1.88	\$2.14
					6	434,927.00	\$752,841
-----							
METHYL METHACRYLATE, EXTR, SURF, N-PROF / FOOT							
0865-0116510F	0	2018Q4	1	11,000.00	\$16,170	\$1.47	\$1.47
			1	11,000.00	\$16,170	\$1.47	\$1.47
-----							
METHYL METHACRYLATE, EXTR, GROOVE, N-PRO / FOOT							
0865-0116530F	CODE NOT	2018Q1	1	347,000.00	\$537,850	\$1.55	\$1.59
		2018Q4	1	106,000.00	\$190,800	\$1.80	\$1.92
					2	453,000.00	\$728,650
-----							
THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT							
0865-0116600F	0	2018Q1	1	650.00	\$1,950	\$3.00	\$2.65
		2018Q2	1	57,100.00	\$61,097	\$1.07	\$1.08
		2018Q4	2	21,145.00	\$21,895	\$1.04	\$1.19

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT							
0865-0116600F	CODE NOT	2018Q1	1	7,700.00	\$9,240	\$1.20	\$1.26
			5	86,595.00	\$94,182	\$1.09	\$1.13
THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT							
0865-0116610F	0	2018Q1	1	5,500.00	\$5,115	\$0.93	\$1.00
		2018Q2	4	397,122.00	\$325,620	\$0.82	\$0.80
		2018Q3	1	4,150.00	\$6,433	\$1.55	\$1.84
		2018Q4	5	151,880.00	\$138,870	\$0.91	\$0.95
	CODE NOT	2018Q2	1	4,600.00	\$4,600	\$1.00	\$1.77
			12	563,252.00	\$480,637	\$0.85	\$0.86
THERMOPLASTIC, EXTRUDED, GROOVED, N-PROF / FOOT							
0865-0116630F	0	2018Q2	1	28,200.00	\$35,814	\$1.27	\$1.28
			1	28,200.00	\$35,814	\$1.27	\$1.28
METHYL METHACRYLATE, SPRAY, SURF, N-PROF / FOOT							
0865-0119500F	0	2018Q4	1	278,000.00	\$358,620	\$1.29	\$1.57
			1	278,000.00	\$358,620	\$1.29	\$1.57
THERMOPLASTIC, SPRAYED, SURFACE, N-PROF / FOOT							
0865-0119600F	0	2018Q4	1	110,000.00	\$99,000	\$0.90	\$0.86
			1	110,000.00	\$99,000	\$0.90	\$0.86

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PVMNT MARK TAPE, GROOVED, PATTERNED / FOOT							
0865-0126100F	0	2018Q4	1	32,500.00	\$121,875	\$3.75	\$3.42
			1	32,500.00	\$121,875	\$3.75	\$3.42
PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT							
0865-0127100F	0	2018Q1	1	232,850.00	\$526,241	\$2.26	\$2.53
		2018Q4	1	127,000.00	\$345,440	\$2.72	\$2.75
			2	359,850.00	\$871,681	\$2.42	\$2.61
THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0160000F	0	2018Q1	4	40,151.00	\$49,754	\$1.24	\$1.48
		2018Q2	2	145,800.00	\$130,189	\$0.89	\$3.45
		2018Q3	2	4,181.00	\$15,388	\$3.68	\$3.95
		2018Q4	3	11,000.00	\$18,090	\$1.64	\$1.81
	CODE NOT	2018Q4	1	1,900.00	\$5,700	\$3.00	\$3.92
			12	203,032.00	\$219,121	\$1.08	\$2.99
METHYL METHACRYLATE, WET, GRVD, NON-PROF / FOOT							
0865-0203000F	0	2018Q4	1	24,200.00	\$49,610	\$2.05	\$2.05
			1	24,200.00	\$49,610	\$2.05	\$2.05
THERMOPLASTIC, WET, SURF, NON-PROF / FOOT							
0865-0205000F	0	2018Q4	1	18,833.00	\$28,250	\$1.50	\$1.67
			1	18,833.00	\$28,250	\$1.50	\$1.67

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PLURAL COMPONENT, SPRAYED, SURFACE / FOOT							
0866-0113000F	0	2018Q1	3	178,140.00	\$105,807	\$0.59	\$0.58
			3	178,140.00	\$105,807	\$0.59	\$0.58
PLURAL COMPONENT, SPRAYED, GROOVED / FOOT							
0866-0114000F	0	2018Q1	3	854,400.00	\$507,030	\$0.59	\$0.60
		2018Q2	2	775,000.00	\$498,120	\$0.64	\$0.68
		2018Q3	1	215,000.00	\$150,500	\$0.70	\$0.67
		2018Q4	2	300,600.00	\$182,350	\$0.61	\$0.61
	CODE NOT	2018Q2	1	536,000.00	\$332,320	\$0.62	\$0.62
			9	2,681,000.00	\$1,670,320	\$0.62	\$0.63
PLURAL COMPONENT, SPRAYED, WET, SURFACE / FOOT							
0866-0115000F	CODE NOT	2018Q4	1	4,000.00	\$20,000	\$5.00	\$4.97
			1	4,000.00	\$20,000	\$5.00	\$4.97
HI-BUILD PAINT, SPRAYED, WET, SURFACE / FOOT							
0866-0119000F	0	2018Q4	1	450.00	\$5,850	\$13.00	\$11.50
			1	450.00	\$5,850	\$13.00	\$11.50
PVMT LEGEND, TYPE B: ARROWS / EACH							
0867-0103000E	0	2018Q1	3	71.00	\$21,181	\$298.32	\$293.60
		2018Q2	3	93.00	\$28,090	\$302.04	\$298.80
		2018Q3	1	4.00	\$2,400	\$600.00	\$566.67
		2018Q4	1	5.00	\$2,075	\$415.00	\$395.00
	CODE NOT	2018Q1	1	16.00	\$5,200	\$325.00	\$333.33
		2018Q4	1	4.00	\$3,400	\$850.00	\$850.00
			10	193.00	\$62,346	\$323.04	\$319.22



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PVMT LEGEND, TYPE B-HS: ARROWS / EACH							
0867-0103100E	0	2018Q1	4	138.00	\$23,426	\$169.75	\$180.71
		2018Q2	1	7.00	\$4,375	\$625.00	\$625.00
		2018Q4	5	79.00	\$24,070	\$304.68	\$316.12
	CODE NOT	2018Q2	1	6.00	\$3,000	\$500.00	\$500.00
		2018Q4	1	4.00	\$1,800	\$450.00	\$454.17
				12	234.00	\$56,671	\$242.18
-----							
PVMT LEGEND, TYPE AB: ARROWS / EACH							
0867-0103500E	0	2018Q1	1	4.00	\$1,920	\$480.00	\$440.00
		2018Q2	3	48.00	\$16,178	\$337.04	\$305.14
		2018Q4	4	52.00	\$13,596	\$261.46	\$288.88
	CODE NOT	2018Q2	1	1.00	\$36	\$36.00	\$340.33
				9	105.00	\$31,730	\$302.19
-----							
PVMT LEGEND, TYPE B-HS: "ONLY" / EACH							
0867-0107100E	0	2018Q1	1	5.00	\$1,500	\$300.00	\$366.67
			1	5.00	\$1,500	\$300.00	\$366.67
-----							
PVMT LEGEND, TYPE B: "SCHOOL" / EACH							
0867-0111000E	CODE NOT	2018Q4	1	1.00	\$850	\$850.00	\$686.67
			1	1.00	\$850	\$850.00	\$686.67
-----							
PVMT LEGEND, TYPE B-HS: "SCHOOL" LARGE / EACH							
0867-0115100E	0	2018Q2	1	2.00	\$2,000	\$1,000.00	\$773.33
			1	2.00	\$2,000	\$1,000.00	\$773.33
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
PVMT LEGEND, TYPE A: R/R XING / EACH								
0867-0118000E	0	2018Q2	1	1.00	\$1,200	\$1,200.00	\$1,200.00	
			-----	-----	-----	-----	-----	
			1	1.00	\$1,200	\$1,200.00	\$1,200.00	
-----								
PVMT LEGEND, TYPE B: R/R XING / EACH								
0867-0119000E	0	2018Q1	1	2.00	\$2,000	\$1,000.00	\$1,033.33	
			-----	-----	-----	-----	-----	
			1	2.00	\$2,000	\$1,000.00	\$1,033.33	
-----								
PVMT LEGEND, TYPE B-HS: R/R XING / EACH								
0867-0119200E	0	2018Q1	1	2.00	\$5,284	\$2,642.10	\$2,227.37	
		2018Q3	1	1.00	\$1,650	\$1,650.00	\$1,816.67	
			-----	-----	-----	-----	-----	
			2	3.00	\$6,934	\$2,311.40	\$2,090.47	
-----								
PVMT LEGEND, TYPE AB: R/R XING / EACH								
0867-0119400E	0	2018Q4	1	2.00	\$2,500	\$1,250.00	\$1,112.50	
			-----	-----	-----	-----	-----	
			1	2.00	\$2,500	\$1,250.00	\$1,112.50	
-----								
PVMT LEGEND, TYPE B-HS: HOV DIAMOND / EACH								
0867-0127100E	0	2018Q1	1	23.00	\$4,370	\$190.00	\$240.00	
			-----	-----	-----	-----	-----	
			1	23.00	\$4,370	\$190.00	\$240.00	
-----								
PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH								
0867-0131000E	0	2018Q1	4	24.00	\$7,180	\$299.17	\$294.80	
		2018Q2	3	50.00	\$14,790	\$295.80	\$303.67	
		2018Q3	1	2.00	\$950	\$475.00	\$540.00	
		2018Q4	4	47.00	\$15,045	\$320.11	\$316.57	
		CODE NOT	2018Q4	1	2.00	\$900	\$450.00	\$454.17
			-----	-----	-----	-----	-----	
			13	125.00	\$38,865	\$310.92	\$313.01	
-----								

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PAVEMENT BAR, TYPE B / SQFT							
0867-0145000J	0	2018Q1	3	2,950.00	\$25,969	\$8.80	\$9.14
		2018Q2	4	1,714.00	\$16,132	\$9.41	\$12.51
		2018Q4	2	390.00	\$3,900	\$10.00	\$11.78
	CODE NOT	2018Q1	1	32.00	\$320	\$10.00	\$10.33
			10	5,086.00	\$46,321	\$9.11	\$10.49
PAVEMENT BAR, TYPE B-HS / SQFT							
0867-0145100J	0	2018Q1	6	7,968.00	\$66,274	\$8.32	\$8.71
		2018Q2	4	3,299.00	\$36,699	\$11.12	\$10.06
		2018Q3	2	522.00	\$6,901	\$13.22	\$14.25
		2018Q4	8	6,167.00	\$50,918	\$8.26	\$8.44
	CODE NOT	2018Q2	1	200.00	\$2,800	\$14.00	\$14.00
		2018Q4	2	135.00	\$2,460	\$18.22	\$18.63
			23	18,291.00	\$166,052	\$9.08	\$9.15
PAVEMENT BAR: TYPE AB / SQFT							
0867-0145500J	0	2018Q3	1	28.00	\$343	\$12.25	\$14.73
		2018Q4	4	586.00	\$6,659	\$11.36	\$11.02
			5	614.00	\$7,002	\$11.40	\$11.19
PVMNT LEGEND, TYPE B-HS: "XING" / EACH							
0867-0153100E	0	2018Q2	1	2.00	\$1,300	\$650.00	\$546.67
		2018Q3	1	2.00	\$825	\$412.50	\$731.25
			2	4.00	\$2,125	\$531.25	\$638.96

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PVMNT LEGEND, TYPE B-HS: "BUS" / EACH							
0867-0157100E	0	2018Q1	1	5.00	\$1,375	\$275.00	\$313.33
			1	5.00	\$1,375	\$275.00	\$313.33
PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH							
0867-0169100E	0	2018Q1	2	10.00	\$480	\$48.00	\$48.50
		2018Q4	1	12.00	\$762	\$63.50	\$63.25
			3	22.00	\$1,242	\$56.45	\$56.55
PVMNT LEGEND, TYPE B: DISABLED PARKING / EACH							
0867-0173000E	0	2018Q4	1	2.00	\$500	\$250.00	\$146.67
			1	2.00	\$500	\$250.00	\$146.67
PAVEMENT LEGEND, TYPE _____ : _____ / EACH							
0867-0174000E	0	2018Q3	1	2.00	\$1,750	\$875.00	\$1,562.50
		2018Q4	1	1.00	\$355	\$355.00	\$367.67
			2	3.00	\$2,105	\$701.67	\$1,164.22
CROSSWALK CLOSURE BARRICADES / EACH							
0902-0100000E	0	2018Q1	2	11.00	\$4,555	\$414.09	\$469.18
		2018Q2	1	8.00	\$5,600	\$700.00	\$700.00
		2018Q3	1	2.00	\$1,710	\$855.00	\$918.33
		2018Q4	3	25.00	\$15,345	\$613.80	\$574.42
			7	46.00	\$27,210	\$591.52	\$586.05

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
WOOD SIGN POSTS / FBM							
0910-010000K	0	2018Q1	2	272.00	\$2,088	\$7.68	\$7.42
		2018Q2	3	8,527.00	\$87,050	\$10.21	\$13.26
		2018Q3	2	1,204.00	\$16,754	\$13.92	\$9.54
		2018Q4	8	10,086.00	\$82,442	\$8.17	\$10.39
	CODE NOT	2018Q1	1	20,796.00	\$147,652	\$7.10	\$7.60
		2018Q4	2	66.00	\$960	\$14.55	\$10.99
				18	40,951.00	\$336,946	\$8.23
-----							
SIGN SUPPORT FOOTINGS / CUYD							
0920-010000A	0	2018Q1	6	47.00	\$74,688	\$1,589.12	\$1,656.06
		2018Q2	7	29.00	\$72,800	\$2,510.34	\$1,862.97
		2018Q3	3	5.00	\$7,797	\$1,559.41	\$1,921.33
		2018Q4	18	35.00	\$75,859	\$2,167.41	\$1,997.97
	CODE NOT	2018Q1	3	55.00	\$77,568	\$1,410.32	\$2,616.90
		2018Q3	1	141.00	\$234,252	\$1,661.36	\$1,913.51
		2018Q4	3	9.00	\$26,472	\$2,941.32	\$1,738.12
			41	321.00	\$569,437	\$1,773.95	\$1,996.18
-----							
60 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT							
0921-0501000F	0	2018Q4	16	1,023.00	\$1,776,196	\$1,736.26	\$1,844.52
	CODE NOT	2018Q4	13	360.00	\$607,250	\$1,686.81	\$2,500.14
				29	1,383.00	\$2,383,446	\$1,723.39
-----							
TRUSS SIGN BRIDGE / LB							
0930-0101000A	0	2018Q4	3	141,300.00	\$84,000	\$0.59	\$0.80
			3	141,300.00	\$84,000	\$0.59	\$0.80
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MONOTUBE SIGN BRIDGE / LB							
0930-0102000A	0	2018Q4	6	179,500.00	\$102,000	\$0.57	\$1.05
			6	179,500.00	\$102,000	\$0.57	\$1.05
-----							
BUTTERFLY SIGN STRUCTURES / LB							
0930-0103000A	CODE NOT	2018Q1	1	6,500.00	\$75,000	\$11.54	\$12.49
			1	6,500.00	\$75,000	\$11.54	\$12.49
-----							
MONOTUBE CANTILEVER SIGN STRUCTURES / LB							
0930-0104000A	0	2018Q4	7	97,470.00	\$220,600	\$2.26	\$2.86
	CODE NOT	2018Q4	13	189,105.00	\$1,370,000	\$7.24	\$7.53
			20	286,575.00	\$1,590,600	\$5.55	\$5.94
-----							
BRIDGE STRUCTURE MOUNTS / LB							
0930-0105000A	0	2018Q1	1	2,300.00	\$13,750	\$5.98	\$6.16
		2018Q2	2	500.00	\$14,270	\$28.54	\$30.35
		2018Q4	7	44,800.00	\$364,500	\$8.14	\$6.25
			10	47,600.00	\$392,520	\$8.25	\$6.50
-----							
EXIT NUMBER SIGN MOUNTS / LB							
0930-0106000A	0	2018Q1	1	720.00	\$3,750	\$5.21	\$5.79
		2018Q3	1	79.00	\$594	\$7.52	\$12.74
		2018Q4	2	958.00	\$8,550	\$8.92	\$9.76
	CODE NOT	2018Q1	1	2,037.00	\$11,900	\$5.84	\$5.45
		2018Q4	1	79.00	\$594	\$7.52	\$7.98
			6	3,873.00	\$25,388	\$6.56	\$6.78
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SIGNAL POLE MOUNTS / LB							
-----							
0930-0107000A	0	2018Q1	1	151.00	\$3,000	\$19.87	\$16.56
		2018Q2	2	2,276.00	\$34,993	\$15.37	\$15.36
		2018Q4	3	616.00	\$7,300	\$11.85	\$73.01
	CODE NOT	2018Q1	1	1,309.00	\$12,360	\$9.44	\$10.79
			-----	-----	-----	-----	-----
			7	4,352.00	\$57,653	\$13.25	\$22.19
-----							
ADJUSTABLE SIGN MOUNTS / LB							
-----							
0930-0108000A	0	2018Q4	1	30.00	\$1,000	\$33.33	\$76.67
			-----	-----	-----	-----	
			1	30.00	\$1,000	\$33.33	\$76.67
-----							
VERTICAL SIGN MOUNTS, EXISTING STRC / LB							
-----							
0930-0109000A	0	2018Q1	1	2,000.00	\$35,800	\$17.90	\$20.27
		2018Q4	4	9,680.00	\$121,000	\$12.50	\$10.20
		CODE NOT	2018Q1	1	1,600.00	\$30,000	\$18.75
			-----	-----	-----	-----	-----
			6	13,280.00	\$186,800	\$14.07	\$13.93
-----							
SECONDARY SIGN MOUNTS / LB							
-----							
0930-0110000A	0	2018Q2	2	441.00	\$4,595	\$10.42	\$13.76
		2018Q3	1	43.00	\$395	\$9.20	\$9.96
		2018Q4	6	1,087.00	\$11,163	\$10.27	\$8.64
		CODE NOT	2018Q1	1	187.00	\$1,200	\$6.42
			-----	-----	-----	-----	-----
			10	1,758.00	\$17,353	\$9.87	\$10.36
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----	-----	-----	-----	-----	-----	-----	-----	
MULTIPST BRKWY SIGN SUPPORTS / LB								
0930-0111000A	0	2018Q1	2	3,174.00	\$16,826	\$5.30	\$5.77	
		2018Q3	1	1,030.00	\$8,699	\$8.45	\$9.61	
		2018Q4	2	2,773.00	\$14,120	\$5.09	\$5.72	
	CODE NOT	2018Q1	1	1,016.00	\$5,315	\$5.23	\$5.68	
		2018Q4	1	2,606.00	\$17,999	\$6.91	\$4.09	
				7	10,599.00	\$62,959	\$5.94	\$5.71
	-----							
TRIANG BASE BRKWY SIGN SUPP / LB								
0930-0112000A	0	2018Q1	3	7,985.00	\$46,048	\$5.77	\$6.24	
		2018Q2	3	4,851.00	\$37,792	\$7.79	\$8.94	
		2018Q3	2	651.00	\$6,043	\$9.28	\$11.26	
		2018Q4	9	7,072.00	\$69,815	\$9.87	\$9.49	
	CODE NOT	2018Q1	1	881.00	\$6,385	\$7.25	\$8.39	
		2018Q3	1	16,451.00	\$69,950	\$4.25	\$5.93	
		2018Q4	1	436.00	\$7,000	\$16.06	\$9.50	
			20	38,327.00	\$243,032	\$6.34	\$7.22	
-----								
PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB								
0930-0114000A	0	2018Q1	5	10,228.00	\$34,915	\$3.41	\$3.48	
		2018Q2	7	11,269.00	\$46,150	\$4.10	\$4.29	
		2018Q3	1	100.00	\$599	\$5.99	\$6.81	
		2018Q4	11	7,351.00	\$39,669	\$5.40	\$5.30	
	CODE NOT	2018Q1	3	51,767.00	\$141,399	\$2.73	\$3.58	
		2018Q3	1	43,311.00	\$88,450	\$2.04	\$2.99	
		2018Q4	1	1,065.00	\$3,900	\$3.66	\$4.19	
			29	125,091.00	\$355,082	\$2.84	\$3.54	
-----								



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB							
0930-0117000A	0	2018Q1	3	5,141.00	\$17,047	\$3.32	\$3.33
		2018Q2	4	2,603.00	\$8,178	\$3.14	\$3.29
		2018Q3	4	1,012.00	\$6,119	\$6.05	\$6.76
		2018Q4	14	7,317.00	\$40,202	\$5.49	\$5.00
	CODE NOT	2018Q1	1	586.00	\$1,250	\$2.13	\$2.89
		2018Q3	1	30,032.00	\$73,900	\$2.46	\$3.73
				27	46,691.00	\$146,696	\$3.14
-----							
SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT							
0940-0201000J	0	2018Q1	4	2,018.00	\$51,024	\$25.28	\$25.56
		2018Q2	3	989.00	\$30,568	\$30.91	\$30.21
		2018Q3	2	281.00	\$9,870	\$35.12	\$30.12
		2018Q4	10	2,133.00	\$63,864	\$29.94	\$33.37
	CODE NOT	2018Q1	1	378.00	\$9,072	\$24.00	\$26.13
		2018Q4	1	100.00	\$2,500	\$25.00	\$21.00
				21	5,899.00	\$166,897	\$28.29
-----							
SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT							
0940-0202000J	0	2018Q1	5	2,130.00	\$39,276	\$18.44	\$18.34
		2018Q2	6	2,979.00	\$70,273	\$23.59	\$21.27
		2018Q3	4	171.00	\$6,265	\$36.64	\$38.08
		2018Q4	19	4,819.00	\$80,663	\$16.74	\$19.05
	CODE NOT	2018Q1	1	965.00	\$11,580	\$12.00	\$15.03
		2018Q3	1	5,272.00	\$63,264	\$12.00	\$14.33
				36	16,336.00	\$271,321	\$16.61
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SIGNS, STANDARD SHEETING, PLYWOOD / SQFT							
-----							
0940-0203000J	0	2018Q1	4	937.00	\$14,715	\$15.70	\$15.42
		2018Q2	3	734.00	\$16,096	\$21.93	\$20.41
		2018Q3	1	261.00	\$8,352	\$32.00	\$19.33
		2018Q4	3	186.00	\$2,849	\$15.31	\$17.28
	CODE NOT	2018Q1	1	12,792.00	\$153,504	\$12.00	\$15.00
		2018Q3	1	824.00	\$11,742	\$14.25	\$15.42
		2018Q4	2	466.00	\$14,870	\$31.91	\$22.17
			-----	-----	-----	-----	-----
			15	16,200.00	\$222,127	\$13.71	\$15.59
-----							
SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT							
-----							
0940-0204000J	0	2018Q1	3	4,651.00	\$118,897	\$25.56	\$26.38
		2018Q2	1	175.00	\$6,125	\$35.00	\$34.67
		2018Q4	5	4,416.00	\$162,194	\$36.73	\$33.25
	CODE NOT	2018Q1	1	3,329.00	\$81,561	\$24.50	\$27.90
		2018Q4	1	176.00	\$7,920	\$45.00	\$34.00
				-----	-----	-----	-----
			11	12,747.00	\$376,697	\$29.55	\$29.37
-----							
SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT							
-----							
0940-0205000J	0	2018Q1	1	720.00	\$11,520	\$16.00	\$16.67
		2018Q2	3	334.00	\$10,680	\$31.98	\$26.28
		2018Q4	4	414.00	\$6,843	\$16.53	\$21.56
	CODE NOT	2018Q1	1	346.00	\$5,190	\$15.00	\$13.60
		2018Q3	1	2,487.00	\$34,818	\$14.00	\$16.33
			-----	-----	-----	-----	-----
			10	4,301.00	\$69,051	\$16.05	\$17.44
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SIGNS, TYPE IX SHEETING, PLYWOOD / SQFT							
0940-0206000J	0	2018Q1	1	210.00	\$3,150	\$15.00	\$15.67
		2018Q3	1	35.00	\$1,190	\$34.00	\$22.00
		2018Q4	2	268.00	\$6,095	\$22.74	\$27.25
	CODE NOT	2018Q3	1	1,304.00	\$20,864	\$16.00	\$17.33
		2018Q4	1	50.00	\$273	\$5.45	\$18.48
			6	1,867.00	\$31,572	\$16.91	\$18.69
42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0102000F	0	2018Q1	1	150.00	\$105,000	\$700.00	\$1,066.64
		2018Q2	2	145.00	\$105,220	\$725.66	\$655.22
		2018Q4	3	191.00	\$118,835	\$622.17	\$620.00
				6	486.00	\$329,055	\$677.07
POLE FOUNDATIONS / EACH							
0970-0100000A	0	2018Q1	1	8.00	\$10,600	\$1,325.00	\$1,325.00
		2018Q2	2	48.00	\$119,000	\$2,479.17	\$1,719.58
		2018Q3	2	62.00	\$190,310	\$3,069.52	\$2,697.98
		2018Q4	6	120.00	\$218,976	\$1,824.80	\$1,812.13
	CODE NOT	2018Q4	2	74.00	\$320,138	\$4,326.19	\$3,501.07
				13	312.00	\$859,024	\$2,753.28
SWITCHING, CONDUIT, AND WIRING / FOOT							
0970-0105000A	0	2018Q1	2	2.00	\$125,750	\$62,875.00	\$62,919.00
		2018Q2	3	12,750.00	\$349,000	\$27.37	\$24.75
		2018Q3	3	2,206.00	\$1,468,169	\$665.53	\$638.31
		2018Q4	7	39,453.00	\$1,154,583	\$29.26	\$27.90
	CODE NOT	2018Q4	3	19,420.00	\$780,449	\$40.19	\$47.53
				18	73,831.00	\$3,877,951	\$52.52

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TRAFFIC SIGNAL INSTALLATION, _____ / EACH							
0990-0101000A	0	2018Q1	3	3.00	\$875,000	\$291,667	\$244,639
		2018Q2	2	2.00	\$522,000	\$261,000	\$263,667
		2018Q4	2	2.00	\$500,000	\$250,000	\$252,667
			7	7.00	\$1,897,000	\$271,000	\$252,369
-----							
TRAFFIC SIGNAL MODIFICATION, _____ / EACH							
0990-0102000A	0	2018Q1	5	5.00	\$108,200	\$21,640.00	\$27,762.13
		2018Q2	6	12.00	\$163,800	\$13,650.00	\$12,127.78
		2018Q4	6	6.00	\$638,897	\$106,483	\$107,171
		CODE NOT	2018Q4	131	131.00	\$1,095,549	\$8,362.97
		148	154.00	\$2,006,446	\$13,028.87	\$15,881.11	
-----							
DETECTOR INSTALLATION, _____ / EACH							
0990-0103000A	0	2018Q1	7	7.00	\$236,000	\$33,714.29	\$36,084.62
		2018Q2	4	4.00	\$52,800	\$13,200.00	\$8,600.00
		2018Q4	1	1.00	\$7,000	\$7,000.00	\$10,800.33
		CODE NOT	2018Q2	1	1.00	\$11,600	\$11,600.00
		2018Q4	1	1.00	\$7,293	\$7,293.00	\$6,819.16
		14	14.00	\$314,693	\$22,478.07	\$22,171.08	
-----							
RAMP METER SIGNAL INSTALLATION, _____ / EACH							
0990-0104000A	0	2018Q1	16	16.00	\$429,020	\$26,813.75	\$30,688.35
		2018Q4	4	4.00	\$127,680	\$31,920.00	\$32,723.33
			20	20.00	\$556,700	\$27,835.00	\$31,095.35
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FLASHING BEACON INSTALLATION, _____ / EACH							
0990-0106000A	0	2018Q1	5	5.00	\$115,100	\$23,020.00	\$21,335.33
		2018Q2	3	3.00	\$77,500	\$25,833.33	\$21,994.44
		2018Q3	2	2.00	\$46,860	\$23,430.00	\$25,219.00
		2018Q4	5	8.00	\$109,000	\$13,625.00	\$14,572.84
		CODE NOT	2018Q4	14	14.00	\$272,000	\$19,428.57
			29	32.00	\$620,460	\$19,389.38	\$18,805.39
-----							
AUTOMATIC TRAFFIC RECORDER INST, _____ / EACH							
0990-0107000A	0	2018Q1	2	2.00	\$14,500	\$7,250.00	\$11,345.33
		2018Q2	1	1.00	\$10,000	\$10,000.00	\$10,000.00
		2018Q3	1	1.00	\$60,000	\$60,000.00	\$57,422.00
		2018Q4	2	2.00	\$43,748	\$21,874.00	\$27,458.00
				6	6.00	\$128,248	\$21,374.67
-----							
WEED CONTROL / ACRE							
1030-0101000R	0	2018Q1	2	1.00	\$1,000	\$1,000.00	\$1,550.00
		2018Q2	4	4.00	\$6,100	\$1,525.00	\$1,486.11
		2018Q3	1				
		2018Q4	4	8.00	\$9,330	\$1,166.25	\$1,270.62
				11	13.00	\$16,430	\$1,263.85
-----							
SEEDING MOBILIZATION / EACH							
1030-0102000E	0	2018Q1	1	1.00	\$1,000	\$1,000.00	\$575.00
		2018Q4	3	6.00	\$2,550	\$425.00	\$708.33
			4	7.00	\$3,550	\$507.14	\$689.29
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMPORARY SEEDING / ACRE							
1030-0103000R	0	2018Q2	4	8.00	\$33,475	\$4,184.38	\$3,762.65
		2018Q3	2				
		2018Q4	4	6.00	\$15,340	\$2,556.67	\$2,389.79
			-----	-----	-----	-----	-----
			10	14.00	\$48,815	\$3,486.79	
-----							
TEMP SEEDING, MIX NO 1 / ACRE							
1030-0104000R	0	2018Q4	2	6.00	\$13,800	\$2,300.00	\$2,133.33
			-----	-----	-----	-----	-----
			2	6.00	\$13,800	\$2,300.00	\$2,133.33
-----							
PERMANENT SEEDING / ACRE							
1030-0108000R	0	2018Q1	4	1.00	\$3,000	\$3,000.00	\$2,933.33
		2018Q2	8	12.00	\$43,700	\$3,641.67	\$3,812.69
		2018Q3	3	26.00	\$80,000	\$3,076.92	\$2,690.60
		2018Q4	7	16.00	\$38,000	\$2,375.00	\$2,529.74
	CODE NOT	2018Q4	4	79.00	\$279,479	\$3,537.71	\$3,388.43
			-----	-----	-----	-----	-----
			26	134.00	\$444,179	\$3,314.77	\$3,185.10
-----							
PERM SEEDING, MIX NO 1 / ACRE							
1030-0109000R	0	2018Q1	2				
		2018Q2	2				
		2018Q3	1				
		2018Q4	7	17.00	\$69,000	\$4,058.82	\$3,972.01
			-----	-----	-----	-----	-----
			12	17.00	\$69,000	\$4,058.82	
-----							
PERM SEEDING, MIX NO 2 / ACRE							
1030-0110000R	0	2018Q2	3	1.00	\$4,000	\$4,000.00	\$3,900.00
		2018Q3	1				
		2018Q4	4	42.00	\$207,175	\$4,932.74	\$5,514.36
			-----	-----	-----	-----	-----
			8	43.00	\$211,175	\$4,911.05	
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PERM SEEDING, MIX NO 3 / ACRE							
1030-0111000R	0	2018Q2	2				
		2018Q4	2				
			4	0.00	\$0		
-----							
WETLAND SEEDING / ACRE							
1030-0113000R	0	2018Q1	1				
			1	0.00	\$0		
-----							
WETLAND SEEDING, MIX NO 1 / ACRE							
1030-0114000R	0	2018Q2	1				
			1	0.00	\$0		
-----							
WATER QUALITY SEEDING / ACRE							
1030-0118000R	0	2018Q2	1				
		2018Q4	1				
			2	0.00	\$0		
-----							
WATER QLTY SEEDING, MIX NO 1 / ACRE							
1030-0119000R	0	2018Q1	1				
		2018Q4	2				
			3	0.00	\$0		
-----							
NATIVE PLANT SEEDING / ACRE							
1030-0128000R	0	2018Q1	1	1.00	\$4,500	\$4,500.00	\$4,033.33
		2018Q3	1				
		2018Q4	1	1.00	\$6,500	\$6,500.00	\$6,581.42
			3	2.00	\$11,000	\$5,500.00	
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----								
WILDFLOWER SEEDING / ACRE								
1030-0133000R	0	2018Q4	1	4.00	\$21,800	\$5,450.00	\$5,050.00	
			-----	-----	-----	-----	-----	
			1	4.00	\$21,800	\$5,450.00	\$5,050.00	
-----								
WILDFLOWER SEEDING, MIX NO 1 / ACRE								
1030-0134000R	0	2018Q1	1	1.00	\$3,100	\$3,100.00	\$3,133.33	
			-----	-----	-----	-----	-----	
			1	1.00	\$3,100	\$3,100.00	\$3,133.33	
-----								
LAWN SEEDING / SQYD								
1030-0138000J	0	2018Q1	1	49.00	\$2,450	\$50.00	\$45.00	
		2018Q2	1	250.00	\$2,250	\$9.00	\$47.00	
		2018Q4	1	62.00	\$434	\$7.00	\$12.00	
			-----	-----	-----	-----	-----	
			3	361.00	\$5,134	\$14.22	\$40.72	
-----								
LAWN SEEDING / ACRE								
1030-0138000R	0	2018Q2	1	1.00	\$3,300	\$3,300.00	\$3,266.67	
		2018Q3	1					
			-----	-----	-----	-----	-----	
			2	1.00	\$3,300	\$3,300.00		
-----								
SOIL TESTING / EACH								
1040-0100000E	0	2018Q2	3	7.00	\$2,500	\$357.14	\$375.71	
		CODE NOT	2018Q4	1	29.00	\$22,475	\$775.00	\$425.00
			-----	-----	-----	-----	-----	
			4	36.00	\$24,975	\$693.75	\$415.42	
-----								



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TOPSOIL / CUYD							
1040-0101000K	0	2018Q1	4	645.00	\$37,050	\$57.44	\$53.04
		2018Q2	7	2,534.00	\$139,165	\$54.92	\$40.78
		2018Q3	2	40.00	\$4,500	\$112.50	\$88.78
		2018Q4	5	2,587.00	\$134,288	\$51.91	\$54.36
			-----	-----	-----	-----	-----
			18	5,806.00	\$315,003	\$54.25	\$48.53
-----							
SOIL CONDITIONER / CUYD							
1040-0107000K	0	2018Q2	1	32.00	\$3,680	\$115.00	\$115.33
		2018Q4	3	412.00	\$19,770	\$47.99	\$52.96
			-----	-----	-----	-----	-----
			4	444.00	\$23,450	\$52.82	\$57.45
-----							
CONIFER TREES, 2 FT HEIGHT / EACH							
1040-0110000E	0	2018Q2	1	32.00	\$1,600	\$50.00	\$51.67
			-----	-----	-----	-----	-----
			1	32.00	\$1,600	\$50.00	\$51.67
-----							
CONIFER TREES, 4 FT HEIGHT / EACH							
1040-0112000E	0	2018Q2	1	8.00	\$7,800	\$975.00	\$975.00
		2018Q4	1	15.00	\$2,925	\$195.00	\$165.00
			-----	-----	-----	-----	-----
			2	23.00	\$10,725	\$466.30	\$446.74
-----							
CONIFER TREES, 6 FT HEIGHT / EACH							
1040-0114000E	0	2018Q4	2	46.00	\$11,955	\$259.89	\$270.00
			-----	-----	-----	-----	-----
			2	46.00	\$11,955	\$259.89	\$270.00
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SEEDLING TREES, DECIDUOUS / EACH							
1040-0121000E	0	2018Q1	1	1,452.00	\$47,916	\$33.00	\$29.00
			1	1,452.00	\$47,916	\$33.00	\$29.00
DECIDUOUS TREES, 1 INCH CALIPER / EACH							
1040-0126000E	0	2018Q2	1	5.00	\$4,875	\$975.00	\$975.00
		2018Q4	1	118.00	\$32,450	\$275.00	\$285.00
			2	123.00	\$37,325	\$303.46	\$313.05
DECIDUOUS TREES, 2 INCH CALIPER / EACH							
1040-0130000E	0	2018Q2	1	85.00	\$59,500	\$700.00	\$643.33
		2018Q4	2	33.00	\$12,575	\$381.06	\$329.24
			3	118.00	\$72,075	\$610.81	\$555.49
DECIDUOUS TREES, 3 INCH CALIPER / EACH							
1040-0132000E	0	2018Q1	1	19.00	\$11,685	\$615.00	\$633.33
			1	19.00	\$11,685	\$615.00	\$633.33
DECIDUOUS TREES, #2 CONTAINER / EACH							
1040-0148000E	0	2018Q2	1	18.00	\$900	\$50.00	\$50.00
			1	18.00	\$900	\$50.00	\$50.00
SHRUBS, #1 CONTAINER / EACH							
1040-0153000E	0	2018Q1	1	451.00	\$5,863	\$13.00	\$13.00
		2018Q2	2	194.00	\$12,598	\$64.94	\$33.65
		2018Q3	1	480.00	\$15,360	\$32.00	\$33.67
		2018Q4	2	1,496.00	\$18,056	\$12.07	\$12.48
			6	2,621.00	\$51,877	\$19.79	\$18.02

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
SHRUBS, #2 CONTAINER / EACH								
1040-0154000E	0	2018Q1	1	554.00	\$12,188	\$22.00	\$22.00	
		2018Q2	2	364.00	\$11,160	\$30.66	\$30.75	
		2018Q4	2	370.00	\$6,705	\$18.12	\$18.67	
			5	1,288.00	\$30,053	\$23.33	\$23.52	
SHRUBS, #3 CONTAINER / EACH								
1040-0155000E	0	2018Q4	1	1,439.00	\$35,975	\$25.00	\$26.08	
			1	1,439.00	\$35,975	\$25.00	\$26.08	
SHRUBS, #5 CONTAINER / EACH								
1040-0156000E	0	2018Q2	1	26.00	\$2,600	\$100.00	\$90.00	
			2018Q4	1	243.00	\$8,748	\$36.00	\$37.33
			2	269.00	\$11,348	\$42.19	\$42.42	
TUBELING PLANT / EACH								
1040-0161000E	0	2018Q2	1	404.00	\$3,232	\$8.00	\$8.00	
			1	404.00	\$3,232	\$8.00	\$8.00	
GROUNDCOVERS, #1 CONTAINER / EACH								
1040-0171000E	0	2018Q2	1	215.00	\$5,375	\$25.00	\$21.67	
			2018Q4	2	423.00	\$3,362	\$7.95	\$7.75
			3	638.00	\$8,737	\$13.69	\$12.44	
GROUNDCOVERS, #2 CONTAINER / EACH								
1040-0172000E	0	2018Q4	1	2,213.00	\$21,024	\$9.50	\$9.95	
			1	2,213.00	\$21,024	\$9.50	\$9.95	

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BULBS / EACH							
1040-0176000E	0	2018Q2	2	118.00	\$1,454	\$12.32	\$9.44
		2018Q4	1	885.00	\$3,452	\$3.90	\$4.05
			3	1,003.00	\$4,906	\$4.89	\$4.68
PLANT CUTTINGS, GREATER THAN 1 INCH / EACH							
1040-0180000E	0	2018Q4	1	45.00	\$540	\$12.00	\$12.00
			1	45.00	\$540	\$12.00	\$12.00
SOD LAWN / SQYD							
1040-0189000J	0	2018Q1	1	1,328.00	\$23,904	\$18.00	\$17.83
		2018Q4	1	57.00	\$969	\$17.00	\$23.50
			2	1,385.00	\$24,873	\$17.96	\$18.07
BARK MULCH / CUYD							
1040-0190000K	0	2018Q1	1	6.00	\$2,700	\$450.00	\$276.67
		2018Q2	3	109.00	\$6,745	\$61.88	\$62.73
		2018Q4	4	893.00	\$47,967	\$53.71	\$54.52
			8	1,008.00	\$57,412	\$56.96	\$56.73
CINDER MULCH / CUYD							
1040-0192000K	0	2018Q1	1	92.00	\$6,900	\$75.00	\$75.00
			1	92.00	\$6,900	\$75.00	\$75.00
COMPOST MULCH / CUYD							
1040-0194000K	0	2018Q2	2	9.00	\$1,080	\$120.00	\$225.00
		2018Q4	2	826.00	\$42,640	\$51.62	\$54.70
			4	835.00	\$43,720	\$52.36	\$56.54

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
ROCK MULCH / TON							
1040-0196000M	0	2018Q4	4	162.00	\$13,072	\$80.69	\$64.57
			4	162.00	\$13,072	\$80.69	\$64.57
TREE GRATES / EACH							
1040-0200000E	0	2018Q4	1	29.00	\$54,781	\$1,889.00	\$2,019.67
			1	29.00	\$54,781	\$1,889.00	\$2,019.67
BOULDERS / EACH							
1040-0203000E	0	2018Q2	1	7.00	\$1,750	\$250.00	\$455.00
			1	7.00	\$1,750	\$250.00	\$455.00
ROOT BARRIER / FOOT							
1040-0206000F	0	2018Q1	1	190.00	\$1,615	\$8.50	\$8.78
		2018Q4	2	410.00	\$3,172	\$7.74	\$8.06
			3	600.00	\$4,787	\$7.98	\$8.29
TYPE 1 FENCE / FOOT							
1050-0100000F	0	2018Q1	3	1,105.00	\$17,628	\$15.95	\$16.38
			3	1,105.00	\$17,628	\$15.95	\$16.38
TYPE 1-5W FENCE / FOOT							
1050-0102000F	0	2018Q2	1	565.00	\$9,040	\$16.00	\$16.00
		2018Q3	1	9,500.00	\$95,000	\$10.00	\$8.46
	CODE NOT	2018Q4	1	100.00	\$1,000	\$10.00	\$18.33
			3	10,165.00	\$105,040	\$10.33	\$8.98

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TYPE 2 FENCE / FOOT							
1050-0104000F	0	2018Q2	1	168.00	\$5,880	\$35.00	\$35.00
		2018Q3	1	620.00	\$12,400	\$20.00	\$22.65
		2018Q4	1	11,950.00	\$173,275	\$14.50	\$15.33
	CODE NOT	2018Q4	1	550.00	\$18,893	\$34.35	\$19.78
			-----	-----	-----	-----	-----
			4	13,288.00	\$210,448	\$15.84	\$16.11
-----							
TYPE 2 MODIFIED FENCE / FOOT							
1050-0105000F	0	2018Q4	1	2,110.00	\$34,815	\$16.50	\$17.00
			-----	-----	-----	-----	
			1	2,110.00	\$34,815	\$16.50	\$17.00
-----							
16 FOOT SINGLE GATES / EACH							
1050-0111000E	0	2018Q1	1	1.00	\$2,900	\$2,900.00	\$2,533.33
		2018Q2	1	1.00	\$1,200	\$1,200.00	\$2,040.00
		-----	-----	-----	-----		
			2	2.00	\$4,100	\$2,050.00	\$2,286.67
-----							
20 FOOT DOUBLE GATES / EACH							
1050-0116000E	0	2018Q1	1	1.00	\$2,450	\$2,450.00	\$2,543.67
			-----	-----	-----	-----	
			1	1.00	\$2,450	\$2,450.00	\$2,543.67
-----							
_____ CHAIN LINK FENCE / FOOT							
1050-0135000F	0	2018Q1	2	187.00	\$7,950	\$42.51	\$41.52
		2018Q2	2	460.00	\$15,600	\$33.91	\$35.14
		2018Q4	4	3,980.00	\$126,290	\$31.73	\$27.64
		-----	-----	-----	-----		
	CODE NOT	2018Q2	1	43.00	\$3,053	\$71.00	\$157.00
			-----	-----	-----	-----	-----
			9	4,670.00	\$152,893	\$32.74	\$30.13
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
___ CHAIN LINK FENCE WITH ___ / FOOT							
1050-0162000F	0	2018Q3	1	86.00	\$11,180	\$130.00	\$80.00
			-----	-----	-----	-----	-----
			1	86.00	\$11,180	\$130.00	\$80.00
-----							
4 FT X 24 INCH CL SING GATES / EACH							
1050-0187000E	CODE NOT	2018Q2	1	1.00	\$2,850	\$2,850.00	\$1,790.00
			-----	-----	-----	-----	-----
			1	1.00	\$2,850	\$2,850.00	\$1,790.00
-----							
8 FT X 72 INCH CL SING GATES / EACH							
1050-0192000E	0	2018Q2	1	1.00	\$1,120	\$1,120.00	\$1,120.00
			-----	-----	-----	-----	-----
			1	1.00	\$1,120	\$1,120.00	\$1,120.00
-----							
10 FT X 72 INCH CL SING GATES / EACH							
1050-0193000E	0	2018Q3	1	2.00	\$3,800	\$1,900.00	\$1,433.33
			-----	-----	-----	-----	-----
			1	2.00	\$3,800	\$1,900.00	\$1,433.33
-----							
___ FT TYPE ___ PROTECTIVE FENCE / FOOT							
1050-0224000F	0	2018Q1	1	574.00	\$45,920	\$80.00	\$81.67
		2018Q2	4	2,769.00	\$360,025	\$130.02	\$180.01
		2018Q4	3	1,295.00	\$54,045	\$41.73	\$41.27
			-----	-----	-----	-----	-----
	CODE NOT	2018Q1	10	2,422.00	\$662,980	\$273.73	\$284.51
		2018Q4	3	676.00	\$103,480	\$153.08	\$176.09
			-----	-----	-----	-----	-----
			21	7,736.00	\$1,226,450	\$158.54	\$181.86
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVING AND REBUILDING FENCE / FOOT							
1050-0240000F	0	2018Q1	1	37.00	\$2,016	\$54.48	\$73.16
		2018Q2	1	250.00	\$8,750	\$35.00	\$35.50
		2018Q3	3	122.00	\$7,455	\$61.11	\$76.28
		2018Q4	5	840.00	\$8	\$0.01	\$55.00
			10	1,249.00	\$18,229	\$14.60	\$53.72
-----							
_____ CATTLE GUARD / EACH							
1060-0100000E	CODE NOT	2018Q4	1	3.00	\$72,000	\$24,000.00	\$16,871.25
			1	3.00	\$72,000	\$24,000.00	\$16,871.25
-----							
SINGLE MAILBOX SUPPORTS / EACH							
1070-0100000E	0	2018Q1	1	1.00	\$185	\$185.00	\$248.33
		2018Q2	1	17.00	\$4,250	\$250.00	\$287.50
		2018Q4	2	13.00	\$6,300	\$484.62	\$568.67
			4	31.00	\$10,735	\$346.29	\$404.15
-----							
MULTIPLE MAILBOX SUPPORTS / EACH							
1070-0101000E	0	2018Q1	1	3.00	\$855	\$285.00	\$315.00
		2018Q2	4	15.00	\$7,350	\$490.00	\$483.61
		2018Q4	1	13.00	\$9,100	\$700.00	\$813.22
			6	31.00	\$17,305	\$558.23	\$605.52
-----							
MAILBOX CONCRETE COLLARS / EACH							
1070-0102000E	0	2018Q1	2	4.00	\$720	\$180.00	\$140.00
		2018Q2	4	32.00	\$7,010	\$219.06	\$206.77
			6	36.00	\$7,730	\$214.72	\$199.35
-----							



**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVE & REINST MBOX SUPPORTS / EACH							
1070-0103000E	0	2018Q2	1	1.00	\$475	\$475.00	\$288.33
		2018Q4	2	13.00	\$11,500	\$884.62	\$686.82
			3	14.00	\$11,975	\$855.36	\$658.36
SAND URNS / EACH							
1095-0108000E	0	2018Q4	1	2.00	\$1,000	\$500.00	\$6,240.00
			1	2.00	\$1,000	\$500.00	\$6,240.00
___ IN POT WTR PIPE, RES JN CLS ___ BKFL / FOOT							
1140-0145000F	0	2018Q2	1	61.00	\$9,001	\$147.55	\$174.18
			1	61.00	\$9,001	\$147.55	\$174.18
EXTRA TRENCH EXC W/ CLASS ___ BACKFILL / CUYD							
1140-0190000K	0	2018Q4	1	270.00	\$20,250	\$75.00	\$84.67
			1	270.00	\$20,250	\$75.00	\$84.67
BLOWOFF ASSEMBLY, ___ INCH / EACH							
1140-0195000E	0	2018Q2	1	1.00	\$987	\$987.12	\$1,529.04
			1	1.00	\$987	\$987.12	\$1,529.04
___ INCH CONNECT TO ___ INCH MAIN / EACH							
1140-0300000E	0	2018Q2	1	2.00	\$1,758	\$879.13	\$971.38
		2018Q3	2	3.00	\$1,660	\$553.33	\$917.78
			3	5.00	\$3,418	\$683.65	\$939.22

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
___ IN DUC PIPE W RES JN & CLS ___ BKFL / FOOT							
1140-050000F	0	2018Q4	4	5,175.00	\$615,125	\$118.86	\$110.57
			4	5,175.00	\$615,125	\$118.86	\$110.57
-----							
DUCTILE IRON PIPE TEES, ___ INCH / EACH							
1140-0610000E	0	2018Q2	1	1.00	\$1,166	\$1,165.89	\$1,686.96
		2018Q4	5	25.00	\$15,750	\$630.00	\$821.84
			6	26.00	\$16,916	\$650.61	\$855.11
-----							
DUCTILE IRON PIPE BEND, ___ INCH / EACH							
1140-0650000E	0	2018Q2	1	10.00	\$4,178	\$417.80	\$3,617.60
		2018Q4	3	19.00	\$9,875	\$519.74	\$673.65
			4	29.00	\$14,053	\$484.59	\$1,688.80
-----							
DUCTILE IRON PIPE REDUCER, ___ INCH / EACH							
1140-0670000E	0	2018Q4	2	4.00	\$1,250	\$312.50	\$545.83
			2	4.00	\$1,250	\$312.50	\$545.83
-----							
___ INCH ___ VALVE / EACH							
1150-0100000E	0	2018Q4	5	48.00	\$70,900	\$1,477.08	\$1,533.07
			5	48.00	\$70,900	\$1,477.08	\$1,533.07
-----							
___ IN COMB AIR REL/AIR VAC VALV ASMBL / EACH							
1150-0600000E	0	2018Q2	1	1.00	\$681	\$680.51	\$1,776.84
			1	1.00	\$681	\$680.51	\$1,776.84
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
HYDRANT ASSEMBLIES / EACH							
1160-010000E	0	2018Q4	1	8.00	\$36,000	\$4,500.00	\$3,685.95
			-----	-----	-----	-----	-----
			1	8.00	\$36,000	\$4,500.00	\$3,685.95
-----							
RESETTING EXISTING HYDRANTS / EACH							
1160-0101000E	0	2018Q1	1	6.00	\$15,000	\$2,500.00	\$2,833.33
		2018Q4	1	6.00	\$15,000	\$2,500.00	\$2,300.00
			-----	-----	-----	-----	-----
			2	12.00	\$30,000	\$2,500.00	\$2,566.67
-----							
HYDRANT EXTENSIONS / EACH							
1160-0105000E	0	2018Q1	1	1.00	\$1,000	\$1,000.00	\$1,766.67
			-----	-----	-----	-----	-----
			1	1.00	\$1,000	\$1,000.00	\$1,766.67
-----							
RECONN EXTG WATER SER 2 INCH / EACH							
1170-0107000E	0	2018Q3	1	1.00	\$510	\$510.00	\$945.00
			-----	-----	-----	-----	-----
			1	1.00	\$510	\$510.00	\$945.00
-----							
____ INCH ____ WATER SERVICE LINE / FOOT							
1170-0109000F	0	2018Q1	1	35.00	\$2,800	\$80.00	\$66.67
		2018Q4	2	1,695.00	\$102,485	\$60.46	\$69.44
			-----	-----	-----	-----	-----
			3	1,730.00	\$105,285	\$60.86	\$69.39
-----							
____ INCH WATER METER ASSEMBLY / EACH							
1170-0110000E	0	2018Q1	1	2.00	\$4,600	\$2,300.00	\$2,600.00
		2018Q4	2	54.00	\$90,000	\$1,666.67	\$1,254.44
			-----	-----	-----	-----	-----
			3	56.00	\$94,600	\$1,689.29	\$1,302.50
-----							

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LOCATE NEAR SURFACE METAL / SQFT							
1215-010000A	CODE NOT	2018Q2	1	17,300.00	\$16,200	\$0.94	\$1.34
		2018Q3	2	2.00	\$101,500	\$50,750.00	\$52,875.00
			3	17,302.00	\$117,700	\$6.80	\$7.45
REMOVE N-ESS NEAR SURF METAL / EACH							
1215-0301000E	CODE NOT	2018Q2	1	3,750.00	\$112,500	\$30.00	\$22.00
		2018Q3	2	2,055.00	\$41,650	\$20.27	\$20.33
			3	5,805.00	\$154,150	\$26.55	\$21.41
REPAIR DAMAGED REINFORCING BARS / EACH							
1220-0100000E	0	2018Q2	3	79.00	\$9,470	\$119.87	\$126.17
		2018Q4	5	564.00	\$280,090	\$496.61	\$335.50
	CODE NOT	2018Q2	3	167.00	\$67,820	\$406.11	\$241.00
		2018Q3	3	155.00	\$18,750	\$120.97	\$135.48
			14	965.00	\$376,130	\$389.77	\$269.88
LOCATE DAMAGED CONCRETE / SQFT							
1235-0200000A	0	2018Q2	1	1.00	\$3,000	\$3,000.00	\$3,000.00
		2018Q4	4	334,501.00	\$642,000	\$1.92	\$0.90
	CODE NOT	2018Q2	3	49,900.00	\$21,540	\$0.43	\$0.71
		2018Q3	3	3.00	\$21,350	\$7,116.67	\$17,058.33
			11	384,405.00	\$687,890	\$1.79	\$1.02
REPAIR DAMAGED CONCRETE / SQYD							
1235-0400000J	0	2018Q1	1	100.00	\$218,000	\$2,180.00	\$1,526.67
		2018Q2	1	7.00	\$14,000	\$2,000.00	\$2,000.00
		2018Q4	6	482.00	\$1,030,800	\$2,138.59	\$2,096.18

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR DAMAGED CONCRETE / SQYD							
1235-0400000J	CODE NOT	2018Q2	3	460.00	\$524,900	\$1,141.09	\$1,165.51
		2018Q3	3	167.00	\$321,350	\$1,924.25	\$1,936.68
			14	1,216.00	\$2,109,050	\$1,734.42	\$1,674.82
CONCRETE BUILDUP ON SHALLOW REBAR / SQYD							
1235-0500000J	0	2018Q4	4	256.00	\$539,268	\$2,106.52	\$1,784.05
	CODE NOT	2018Q2	3	19.00	\$11,115	\$585.00	\$1,687.33
		2018Q3	3	53.00	\$42,000	\$792.45	\$1,152.83
		10	328.00	\$592,383	\$1,806.05	\$1,676.45	
RESIN BUILDUP ON SHALLOW REBAR / SQYD							
1235-0600000J	0	2018Q4	2	2.00	\$2,000	\$1,000.00	\$1,600.00
	CODE NOT	2018Q2	1	15.00	\$14,400	\$960.00	\$1,410.33
		2018Q3	1	20.00	\$15,000	\$750.00	\$875.00
		4	37.00	\$31,400	\$848.65	\$1,131.22	
INSTALL REFERENCE CELLS / EACH							
1240-0100000E	CODE NOT	2018Q2	1	8.00	\$9,440	\$1,180.00	\$2,404.67
		2018Q3	2	50.00	\$125,000	\$2,500.00	\$2,510.00
			3	58.00	\$134,440	\$2,317.93	\$2,495.47
BASIC CONTINUITY CHECK / SQFT							
1245-0100000A	CODE NOT	2018Q2	1	19,050.00	\$75,600	\$3.97	\$1.66
		2018Q3	2	2.00	\$17,900	\$8,950.00	\$21,475.00
			3	19,052.00	\$93,500	\$4.91	\$3.91

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
ADDITIONAL CONTINUITY CHECK / EACH							
1245-0200000E	CODE NOT	2018Q2	1	120.00	\$9,120	\$76.00	\$52.67
		2018Q3	2	1,010.00	\$15,200	\$15.05	\$22.60
			3	1,130.00	\$24,320	\$21.52	\$25.79
-----							
EXCAVATE FOR CONTINUITY WELDS / EACH							
1245-0300000E	CODE NOT	2018Q2	1	120.00	\$12,000	\$100.00	\$73.67
		2018Q3	2	460.00	\$9,400	\$20.43	\$40.11
			3	580.00	\$21,400	\$36.90	\$47.05
-----							
ESTABLISH CONTINUITY / EACH							
1245-0400000E	CODE NOT	2018Q2	1	120.00	\$18,600	\$155.00	\$78.33
		2018Q3	2	510.00	\$39,000	\$76.47	\$76.47
			3	630.00	\$57,600	\$91.43	\$76.83
-----							
INSTALL ANODE TERMINAL PLATES / EACH							
1250-0100000E	CODE NOT	2018Q2	1	32.00	\$9,760	\$305.00	\$291.67
		2018Q3	2	102.00	\$20,400	\$200.00	\$225.00
			3	134.00	\$30,160	\$225.07	\$240.92
-----							
PREPARE ANODE SURFACES / SQFT							
1255-0100000A	CODE NOT	2018Q2	1	17,320.00	\$24,600	\$1.42	\$3.21
		2018Q3	2	2.00	\$1,084,000	\$542,000	\$602,250
			3	17,322.00	\$1,108,600	\$64.00	\$72.75
-----							
-----							
ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
INSTALL ZINC ANODES / EACH							
1260-0100000A	CODE NOT	2018Q2	1	17,300.00	\$223,000	\$12.89	\$12.59
		2018Q3	2	2.00	\$1,525,000	\$762,500	\$837,500
			3	17,302.00	\$1,748,000	\$101.03	\$109.40
-----							