

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
TRAINING / HOUR							
0100-0101000T	0	2019Q1	1	2,067.00	\$41,340	\$20.00	\$20.00
		2019Q2	5	8,570.00	\$171,400	\$20.00	\$20.00
		2019Q3	4	3,690.00	\$73,800	\$20.00	\$20.00
		2019Q4	6	14,160.00	\$283,200	\$20.00	\$20.00
	CODE NOT	2019Q2	1	300.00	\$6,000	\$20.00	\$20.00
			17	28,787.00	\$575,740	\$20.00	\$20.00

CONTRACTOR FURNISHED FIELD LABORATORY / EACH							
0205-0100000E	0	2019Q4	1	1.00	\$100,000	\$100,000	\$85,000.00
			1	1.00	\$100,000	\$100,000	\$85,000.00

TEMPORARY SIGNS / SQFT							
0225-0102000J	0	2019Q1	8	6,920.00	\$97,570	\$14.10	\$16.48
		2019Q2	14	20,975.00	\$431,849	\$20.59	\$20.21
		2019Q3	6	7,592.00	\$145,199	\$19.13	\$20.93
		2019Q4	18	17,440.00	\$300,898	\$17.25	\$18.40
	CODE NOT	2019Q1	1	6,700.00	\$83,750	\$12.50	\$14.67
		2019Q2	3	2,636.00	\$41,801	\$15.86	\$19.00
		2019Q3	3	4,705.00	\$64,000	\$13.60	\$16.59
		2019Q4	3	2,275.00	\$24,785	\$10.89	\$13.45
				56	69,243.00	\$1,189,851	\$17.18

TEMPORARY BARRICADES, TYPE II / EACH							
0225-0104000E	0	2019Q1	6	53.00	\$1,785	\$33.68	\$44.86
		2019Q2	7	184.00	\$6,530	\$35.49	\$50.19
		2019Q3	5	74.00	\$3,545	\$47.91	\$52.17
		2019Q4	11	146.00	\$8,064	\$55.23	\$46.05
	CODE NOT	2019Q1	1	3.00	\$150	\$50.00	\$91.67

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
TEMPORARY BARRICADES, TYPE II / EACH							
0225-0104000E	CODE NOT	2019Q2	1	30.00	\$1,050	\$35.00	\$35.00
		2019Q3	3	28.00	\$1,580	\$56.43	\$54.93
		2019Q4	2	7.00	\$330	\$47.14	\$63.33
			36	525.00	\$23,034	\$43.87	\$48.58

TEMP BARRICADES, TYPE III / EACH							
0225-0105000E	0	2019Q1	7	74.00	\$6,285	\$84.93	\$100.27
		2019Q2	12	406.00	\$49,295	\$121.42	\$129.44
		2019Q3	6	92.00	\$10,305	\$112.01	\$126.82
		2019Q4	16	185.00	\$19,330	\$104.49	\$135.26
	CODE NOT	2019Q1	1	3.00	\$300	\$100.00	\$171.67
		2019Q2	3	36.00	\$2,840	\$78.89	\$127.41
		2019Q3	3	59.00	\$6,160	\$104.41	\$94.05
		2019Q4	2	18.00	\$1,740	\$96.67	\$130.74
	50	873.00	\$96,255	\$110.26	\$125.62		

TEMP GRD TYPE 2A REFL / FOOT							
0225-0108000F	0	2019Q2	1	400.00	\$8,000	\$20.00	\$21.67
		2019Q4	1	1,063.00	\$15,945	\$15.00	\$18.33
			2	1,463.00	\$23,945	\$16.37	\$19.24

TEMP GRD TYPE 3 REFLECTORIZED / FOOT							
0225-0110000F	0	2019Q2	1	12.00	\$360	\$30.00	\$43.33
		2019Q4	1	50.00	\$1,250	\$25.00	\$31.67
			2	62.00	\$1,610	\$25.97	\$33.92

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
TEMP GRD TERMINALS, NON-FLAR / EACH							
0225-0115000E	0	2019Q4	1	2.00	\$5,040	\$2,520.00	\$2,623.33
			1	2.00	\$5,040	\$2,520.00	\$2,623.33

TEMP GUARDRAIL TRANSITION / EACH							
0225-0117000E	0	2019Q2	1	1.00	\$2,150	\$2,150.00	\$2,766.67
		2019Q4	1	4.00	\$10,000	\$2,500.00	\$2,800.00
			2	5.00	\$12,150	\$2,430.00	\$2,793.33

TEMPORARY BRIDGE CONNECTIONS / EACH							
0225-0119000E	0	2019Q1	1	2.00	\$1,500	\$750.00	\$741.67
		2019Q3	1	4.00	\$4,000	\$1,000.00	\$833.33
			2	6.00	\$5,500	\$916.67	\$802.78

TEMP CONC BARR REFLECTORIZED / FOOT							
0225-0126000F	0	2019Q1	3	2,996.00	\$26,907	\$8.98	\$19.31
		2019Q2	6	22,343.00	\$499,458	\$22.35	\$32.79
		2019Q3	2	4,680.00	\$79,010	\$16.88	\$23.40
		2019Q4	8	12,297.00	\$98,060	\$7.97	\$10.95
	CODE NOT	2019Q3	1	3,512.00	\$52,680	\$15.00	\$20.00
			20	45,828.00	\$756,115	\$16.50	\$24.11

TEMP CONC BARR TALL, REFL / FOOT							
0225-0131000F	0	2019Q3	1	453.00	\$10,419	\$23.00	\$23.92
			1	453.00	\$10,419	\$23.00	\$23.92

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MOVING TEMPORARY CONC BARRIER / FOOT							
0225-0132000F	0	2019Q1	2	1,489.00	\$1,190	\$0.80	\$5.29
		2019Q2	5	50,048.00	\$429,398	\$8.58	\$8.29
		2019Q3	3	8,356.00	\$70,113	\$8.39	\$6.09
		2019Q4	5	12,041.00	\$37,232	\$3.09	\$5.80
				15	71,934.00	\$537,932	\$7.48
TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH							
0225-0133000E	0	2019Q1	1	1.00	\$3,000	\$3,000.00	\$2,233.33
		2019Q2	4	12.00	\$24,750	\$2,062.50	\$2,489.44
		2019Q3	1	3.00	\$6,000	\$2,000.00	\$2,166.67
		2019Q4	6	16.00	\$38,550	\$2,409.38	\$2,582.30
		CODE NOT	2019Q3	1	4.00	\$8,000	\$2,000.00
		13	36.00	\$80,300	\$2,230.56	\$2,349.72	
TEMP IMP ATTEN NARW SITE SYS / EACH							
0225-0134000E	0	2019Q1	1	4.00	\$7,200	\$1,800.00	\$1,783.33
		2019Q2	4	10.00	\$30,500	\$3,050.00	\$2,869.47
		2019Q3	3	14.00	\$42,500	\$3,035.71	\$2,921.43
		2019Q4	3	7.00	\$47,200	\$6,742.86	\$4,116.89
		CODE NOT	2019Q3	1	2.00	\$4,000	\$2,000.00
		12	37.00	\$131,400	\$3,551.35	\$2,920.17	
MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH							
0225-0136000E	0	2019Q1	1	1.00	\$500	\$500.00	\$483.33
		2019Q2	4	15.00	\$9,150	\$610.00	\$692.93
		2019Q3	1	7.00	\$5,250	\$750.00	\$625.00
		2019Q4	3	5.00	\$1,650	\$330.00	\$575.75
				9	28.00	\$16,550	\$591.07

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
MOV TEMP IMP ATTEN NARW SITE / EACH								
0225-0137000E	0	2019Q1	1	2.00	\$800	\$400.00	\$366.67	
		2019Q2	2	5.00	\$3,325	\$665.00	\$751.67	
		2019Q3	3	20.00	\$6,350	\$317.50	\$438.33	
		2019Q4	2	5.00	\$2,800	\$560.00	\$541.87	
				8	32.00	\$13,275	\$414.84	\$498.99
TEMP IMP ATTEN, TRUCK MOUNTED / EACH								
0225-0138000E	0	2019Q1	3	6.00	\$39,500	\$6,583.33	\$8,736.11	
		2019Q2	4	14.00	\$224,500	\$16,035.71	\$19,370.88	
		2019Q3	1	2.00	\$40,000	\$20,000.00	\$30,266.67	
		2019Q4	6	10.00	\$179,000	\$17,900.00	\$22,593.83	
	CODE NOT	2019Q3	2	9.00	\$58,800	\$6,533.33	\$6,466.67	
		2019Q4	2	3.00	\$5,060	\$1,686.67	\$6,340.00	
			18	44.00	\$546,860	\$12,428.64	\$15,620.47	
TEMPORARY GLARE SHIELDS / FOOT								
0225-0140000F	0	2019Q2	1	10,555.00	\$179,435	\$17.00	\$19.00	
			1	10,555.00	\$179,435	\$17.00	\$19.00	
MOVING TEMP GLARE SHIELDS / FOOT								
0225-0141000F	0	2019Q2	1	11,250.00	\$42,188	\$3.75	\$6.42	
			1	11,250.00	\$42,188	\$3.75	\$6.42	
REFLECTIVE BARRIER PANELS / EACH								
0225-0141100E	0	2019Q1	2	96.00	\$1,932	\$20.13	\$23.17	
		2019Q2	2	4,042.00	\$80,096	\$19.82	\$24.54	
		2019Q3	2	122.00	\$2,802	\$22.97	\$20.87	
		CODE NOT	2019Q3	1	24.00	\$600	\$25.00	\$23.33
				7	4,284.00	\$85,430	\$19.94	\$24.40

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR TEMP IMP ATTEN, NARROW SITE / EACH							
0225-0141300E	0	2019Q1	1	2.00	\$2	\$1.00	\$1.33
		2019Q2	4	10.00	\$5,700	\$570.00	\$406.16
		2019Q3	3	10.00	\$4,006	\$400.60	\$603.70
		2019Q4	3	7.00	\$2,008	\$286.86	\$168.31
	CODE NOT	2019Q3	1	4.00	\$0	\$0.01	\$0.34
			12	33.00	\$11,716	\$355.03	\$341.84
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0141400E	0	2019Q1	3	4.00	\$2,001	\$500.25	\$300.42
		2019Q2	4	11.00	\$15,250	\$1,386.36	\$586.55
		2019Q3	1	4.00	\$4	\$1.00	\$333.67
		2019Q4	6	24.00	\$9,529	\$397.04	\$299.03
	CODE NOT	2019Q3	1	2.00	\$0	\$0.01	\$0.34
		2019Q4	2	3.00	\$1,504	\$501.33	\$167.45
			17	48.00	\$28,288	\$589.33	\$347.25
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH							
0225-0141500E	0	2019Q1	1	5.00	\$0	\$0.01	\$8.67
		2019Q2	4	87.00	\$2,900	\$33.33	\$71.63
		2019Q3	1	5.00	\$1,250	\$250.00	\$416.67
		2019Q4	5	120.00	\$5,980	\$49.83	\$60.07
	CODE NOT	2019Q3	1	20.00	\$0	\$0.01	\$100.34
			12	237.00	\$10,130	\$42.74	\$74.15
PEDESTRIAN CHANNELIZING DEVICES / FOOT							
0225-0141600F	0	2019Q1	3	755.00	\$13,075	\$17.32	\$18.66
		2019Q2	5	4,597.00	\$132,890	\$28.91	\$24.82
		2019Q3	3	3,918.00	\$56,540	\$14.43	\$24.10

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
PEDESTRIAN CHANNELIZING DEVICES / FOOT							
0225-0141600F	0	2019Q4	5	3,371.00	\$91,144	\$27.04	\$36.62
	CODE NOT	2019Q3	2	97.00	\$6,025	\$62.11	\$33.40
			18	12,738.00	\$299,674	\$23.53	\$27.42

SECURING TEMPORARY CONCRETE BARRIER / FOOT							
0225-0141650F	0	2019Q1	2	1,749.00	\$7,097	\$4.06	\$4.34
		2019Q2	3	5,000.00	\$16,100	\$3.22	\$4.32
		2019Q3	3	8,081.00	\$48,780	\$6.04	\$4.33
		2019Q4	3	7,248.00	\$59,470	\$8.21	\$5.36
	CODE NOT	2019Q3	1	3,361.00	\$10,083	\$3.00	\$2.00
			12	25,439.00	\$141,529	\$5.56	\$4.32

MOBILE BARRIER / DAY							
0225-0141700U	0	2019Q4	1	130.00	\$260,000	\$2,000.00	\$2,066.67
			1	130.00	\$260,000	\$2,000.00	\$2,066.67

BICYCLE CHANNELIZING DEVICES / FOOT							
0225-0141950F	0	2019Q2	1	50.00	\$1,100	\$22.00	\$44.67
		2019Q4	1	200.00	\$12,000	\$60.00	\$51.67
	CODE NOT	2019Q2	1	1,535.00	\$38,375	\$25.00	\$25.00
			3	1,785.00	\$51,475	\$28.84	\$28.54

SURFACE MOUNTED TUBULAR MRK / EACH							
0225-0142000E	0	2019Q2	2	502.00	\$32,720	\$65.18	\$89.50
		2019Q4	1	26.00	\$1,950	\$75.00	\$98.25
			3	528.00	\$34,670	\$65.66	\$89.93

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPL SURFACE MNTD TUBULAR MRK / EACH							
0225-0143000E	0	2019Q2	1	58.00	\$5,220	\$90.00	\$82.50
		2019Q4	1	20.00	\$1,500	\$75.00	\$83.95
			2	78.00	\$6,720	\$86.15	\$82.87
TEMPORARY PLASTIC DRUMS / EACH							
0225-0145000E	0	2019Q1	8	2,107.00	\$94,938	\$45.06	\$36.87
		2019Q2	13	2,902.00	\$129,155	\$44.51	\$49.86
		2019Q3	5	528.00	\$18,682	\$35.38	\$38.98
		2019Q4	17	2,604.00	\$127,507	\$48.97	\$47.93
	CODE NOT	2019Q1	1	18.00	\$1,350	\$75.00	\$73.33
		2019Q2	3	58.00	\$3,330	\$57.41	\$47.12
		2019Q3	3	662.00	\$21,110	\$31.89	\$49.82
		2019Q4	2	238.00	\$3,705	\$15.57	\$18.71
			52	9,117.00	\$399,777	\$43.85	\$44.89
		TEMP REFLECTIVE PVMT MARKERS / EACH					
0225-0148000E	0	2019Q1	1	6,560.00	\$32,800	\$5.00	\$5.00
		2019Q2	2	1,403.00	\$2,757	\$1.97	\$3.21
		2019Q3	1	718.00	\$5,026	\$7.00	\$5.33
		2019Q4	1	1,500.00	\$1,500	\$1.00	\$2.67
	CODE NOT	2019Q3	1	400.00	\$2,800	\$7.00	\$3.67
			6	10,581.00	\$44,883	\$4.24	\$4.40
TEMP FLEXIBLE PVMT MARKERS / EACH							
0225-0149000E	0	2019Q1	6	37,084.00	\$61,049	\$1.65	\$1.84
		2019Q2	5	25,892.00	\$29,622	\$1.14	\$1.23
		2019Q3	3	7,543.00	\$5,846	\$0.78	\$1.29
		2019Q4	9	17,267.00	\$17,263	\$1.00	\$1.58
	CODE NOT	2019Q1	1	10,000.00	\$20,000	\$2.00	\$2.17
			24	97,786.00	\$133,780	\$1.37	\$1.62

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMPORARY REMOVABLE TAPE / FOOT							

0225-015000F	0	2019Q1	1	185.00	\$2	\$0.01	\$18.34
		2019Q2	1	11,900.00	\$18,445	\$1.55	\$2.10
		2019Q3	1	1,200.00	\$3,600	\$3.00	\$2.79
		2019Q4	1	12,113.00	\$18,170	\$1.50	\$1.50
			-----	-----	-----	-----	-----
			4	25,398.00	\$40,216	\$1.58	\$1.96

TEMPORARY NON-REMOVABLE TAPE / FOOT							
0225-0151000F	0	2019Q2	1	660.00	\$990	\$1.50	\$1.50
			-----	-----	-----	-----	-----
			1	660.00	\$990	\$1.50	\$1.50

TEMPORARY NON-REFLECTIVE TAPE / FOOT							
0225-0152000F	0	2019Q4	2	2,142.00	\$8,480	\$3.96	\$2.59
	CODE NOT	2019Q3	1	2,500.00	\$7,500	\$3.00	\$2.15
			-----	-----	-----	-----	-----
			3	4,642.00	\$15,980	\$3.44	\$2.35

TEMPORARY STRIPING / FOOT							
0225-0153000F	0	2019Q1	4	379,010.00	\$37,477	\$0.10	\$0.27
		2019Q2	7	309,127.00	\$41,902	\$0.14	\$0.13
		2019Q3	4	77,898.00	\$21,162	\$0.27	\$0.42
		2019Q4	10	1,237,805.00	\$103,980	\$0.08	\$0.10
	CODE NOT	2019Q2	1	298.00	\$596	\$2.00	\$2.00
			-----	-----	-----	-----	-----
			26	2,004,138.00	\$205,117	\$0.10	\$0.15

TEMPORARY PAVEMENT LEGENDS / EACH							
0225-0153100E	0	2019Q1	1	6.00	\$390	\$65.00	\$65.00
		2019Q2	3	24.00	\$2,256	\$94.00	\$91.47
		2019Q3	1	13.00	\$975	\$75.00	\$83.33

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMPORARY PAVEMENT LEGENDS / EACH							
0225-0153100E	0	2019Q4	2	292.00	\$16,664	\$57.07	\$48.32
			7	335.00	\$20,285	\$60.55	\$53.07

TEMPORARY PAVEMENT BARS / SQFT							
0225-0153200J	0	2019Q2	2	864.00	\$2,640	\$3.06	\$4.35
		2019Q3	2	121.00	\$410	\$3.39	\$7.36
		2019Q4	7	7,443.00	\$14,414	\$1.94	\$1.67
			11	8,428.00	\$17,464	\$2.07	\$2.02

TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT							
0225-0153800F	0	2019Q1	2	638.00	\$42,570	\$66.72	\$51.08
		2019Q2	1	120.00	\$27,600	\$230.00	\$218.33
		2019Q3	1	192.00	\$2,237	\$11.65	\$31.22
		2019Q4	1	132.00	\$396	\$3.00	\$67.67
	CODE NOT	2019Q4	1	132.00	\$33,000	\$250.00	\$247.00
			6	1,214.00	\$105,803	\$87.15	\$87.58

STRIPE REMOVAL / FOOT							
0225-0154000F	0	2019Q1	4	35,090.00	\$5,000	\$0.14	\$0.73
		2019Q2	9	270,379.00	\$86,285	\$0.32	\$0.34
		2019Q3	5	49,624.00	\$32,461	\$0.65	\$0.65
		2019Q4	8	141,764.00	\$54,277	\$0.38	\$0.40
	CODE NOT	2019Q2	2	7,410.00	\$6,275	\$0.85	\$0.90
		2019Q3	1	1,723.00	\$3,446	\$2.00	\$1.42
			29	505,990.00	\$187,743	\$0.37	\$0.43

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

LEGEND REMOVAL / SQFT							
0225-0155100J	0	2019Q1	2	229.00	\$1,083	\$4.73	\$4.35
		2019Q2	3	1,844.00	\$3,854	\$2.09	\$4.56
		2019Q3	1	150.00	\$750	\$5.00	\$5.33
		2019Q4	1	48.00	\$432	\$9.00	\$8.50
	CODE NOT	2019Q2	1	1.00	\$150	\$150.00	\$150.00
			8	2,272.00	\$6,269	\$2.76	\$4.74

BAR REMOVAL / SQFT							
0225-0156000J	0	2019Q2	2	1,925.00	\$2,975	\$1.55	\$4.84
		2019Q3	2	144.00	\$1,032	\$7.17	\$9.50
		2019Q4	3	646.00	\$3,326	\$5.15	\$5.27
	CODE NOT	2019Q2	1	520.00	\$1,040	\$2.00	\$2.00
				8	3,235.00	\$8,373	\$2.59

PORTABLE TRAFFIC SIGNAL / EACH							
0225-0158000E	0	2019Q3	1	2.00	\$50,200	\$25,100.00	\$27,033.33
		2019Q4	2	2.00	\$88,665	\$44,332.50	\$54,780.55
				3	4.00	\$138,865	\$34,716.25

SEQUENTIAL ARROW SIGNS / EACH							
0225-0162000E	0	2019Q1	4	6.00	\$15,501	\$2,583.50	\$2,409.78
		2019Q2	7	31.00	\$58,200	\$1,877.42	\$3,252.63
		2019Q3	2	5.00	\$8,300	\$1,660.00	\$3,020.00
		2019Q4	7	14.00	\$44,269	\$3,162.07	\$3,530.36
	CODE NOT	2019Q2	2	5.00	\$15,360	\$3,072.00	\$2,536.00
		2019Q3	2	8.00	\$17,250	\$2,156.25	\$1,709.38
		2019Q4	2	5.00	\$1,400	\$280.00	\$326.67
				26	74.00	\$160,280	\$2,165.95

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PORTABLE CHGBLE MESSAGE SIGNS / EACH							
0225-0164000E	0	2019Q1	7	33.00	\$145,950	\$4,422.73	\$4,733.90
		2019Q2	9	50.00	\$244,500	\$4,890.00	\$7,747.15
		2019Q3	5	17.00	\$103,900	\$6,111.76	\$7,906.44
		2019Q4	16	53.00	\$290,600	\$5,483.02	\$8,307.23
	CODE NOT	2019Q1	1	3.00	\$13,500	\$4,500.00	\$3,500.00
		2019Q2	2	10.00	\$62,000	\$6,200.00	\$3,683.33
		2019Q3	2	10.00	\$56,000	\$5,600.00	\$5,520.00
	2019Q4	2	5.00	\$9,000	\$1,800.00	\$2,440.00	
			44	181.00	\$925,450	\$5,112.98	\$6,812.17
SMART WORK ZONE SYSTEM MOBILIZATION / EACH							
0225-0167100E	0	2019Q1	1	2.00	\$4,000	\$2,000.00	\$2,375.00
			1	2.00	\$4,000	\$2,000.00	\$2,375.00
SMART WORK ZONE SYSTEM / DAY							
0225-0167200U	0	2019Q1	1	80.00	\$48,000	\$600.00	\$620.00
			1	80.00	\$48,000	\$600.00	\$620.00
PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH							
0225-0167300E	0	2019Q1	1	2.00	\$8,000	\$4,000.00	\$7,250.00
		2019Q4	4	12.00	\$58,250	\$4,854.17	\$4,417.67
			5	14.00	\$66,250	\$4,732.15	\$4,822.29
RADAR SPEED TRAILER / EACH							
0225-0167500E	0	2019Q1	2	3.00	\$11,600	\$3,866.67	\$5,666.67
		2019Q2	3	6.00	\$59,000	\$9,833.33	\$9,500.00
		2019Q4	6	10.00	\$66,250	\$6,625.00	\$6,739.67
		CODE NOT	2019Q4	1	2.00	\$2,400	\$1,200.00
			12	21.00	\$139,250	\$6,630.95	\$6,818.25

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMPORARY CURB RAMP, PARALLEL / EACH							
0225-0167640E	0	2019Q4	1	3.00	\$12,000	\$4,000.00	\$2,500.00
	CODE NOT	2019Q2	1	6.00	\$18,000	\$3,000.00	\$3,000.00
			2	9.00	\$30,000	\$3,333.33	\$2,833.33

TEMPORARY CURB RAMP, PERPENDICULAR / EACH							
0225-0167650E	0	2019Q1	1	6.00	\$9,000	\$1,500.00	\$1,591.67
		2019Q4	1	2.00	\$6,000	\$3,000.00	\$2,000.00
			2	8.00	\$15,000	\$1,875.00	\$1,693.75

TEMPORARY CURB RAMP, CONSTRUCTED / EACH							
0225-0167660E	0	2019Q2	2	8.00	\$12,400	\$1,550.00	\$1,283.33
		2019Q3	1	1.00	\$825	\$825.00	\$1,662.50
			3	9.00	\$13,225	\$1,469.44	\$1,325.46

TEMPORARY CURB RAMP, _____ / EACH							
0225-0167670E	0	2019Q3	1	1.00	\$1,000	\$1,000.00	\$1,110.00
		2019Q4	3	22.00	\$33,000	\$1,500.00	\$1,408.58
			4	23.00	\$34,000	\$1,478.26	\$1,395.59

TEMPORARY WALKS / SQFT							
0225-0167680J	0	2019Q4	2	14,435.00	\$72,400	\$5.02	\$5.44
			2	14,435.00	\$72,400	\$5.02	\$5.44

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

FLAGGERS / HOUR								
0225-0168000T	0	2019Q1	7	14,800.00	\$420,598	\$28.42	\$39.75	
		2019Q2	13	17,804.00	\$1,018,151	\$57.19	\$54.16	
		2019Q3	6	6,400.00	\$358,050	\$55.95	\$51.25	
		2019Q4	15	19,722.00	\$1,209,658	\$61.34	\$57.72	
	CODE NOT	2019Q1	1	2,300.00	\$138,000	\$60.00	\$51.67	
		2019Q2	3	2,480.00	\$203,520	\$82.06	\$70.11	
		2019Q3	3	1,500.00	\$85,500	\$57.00	\$65.81	
		2019Q4	3	1,594.00	\$29,182	\$18.31	\$49.30	
				51	66,600.00	\$3,462,659	\$51.99	\$52.39

FLAGGER STATION LIGHTING / EACH								
0225-0168100E	0	2019Q1	4	18.00	\$29,560	\$1,642.22	\$1,715.93	
		2019Q2	9	52.00	\$52,450	\$1,008.65	\$1,380.12	
		2019Q3	5	18.00	\$21,300	\$1,183.33	\$2,168.73	
		2019Q4	10	37.00	\$109,300	\$2,954.05	\$2,347.50	
	CODE NOT	2019Q1	1	4.00	\$4,000	\$1,000.00	\$1,233.33	
		2019Q2	1	4.00	\$600	\$150.00	\$150.00	
		2019Q3	2	7.00	\$6,750	\$964.29	\$3,139.05	
				32	140.00	\$223,960	\$1,599.71	\$1,828.96

	FLAGGER STATION LIGHTING / HOUR							
0225-0168100T	0	2019Q2	1	100.00	\$2,500	\$25.00	\$20.00	
	CODE NOT	2019Q3	1	200.00	\$3,000	\$15.00	\$75.00	
		2019Q4	1	144.00	\$1,440	\$10.00	\$7.84	
			3	444.00	\$6,940	\$15.63	\$40.83	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

TRAFFIC CONTROL SUPERVISOR / EACH								

0225-0169000E	0	2019Q1	2	140.00	\$239,000	\$1,707.14	\$905.71	
		2019Q2	6	969.00	\$438,800	\$452.84	\$395.40	
		2019Q3	1	300.00	\$195,000	\$650.00	\$700.00	
		2019Q4	5	1,166.00	\$601,655	\$516.00	\$319.87	
	CODE NOT	2019Q2	1	165.00	\$2	\$0.01	\$0.01	
		2019Q3	1	150.00	\$150	\$1.00	\$400.33	
		2019Q4	1	32.00	\$32.00	\$14,080	\$440.00	\$190.18
			-----	-----	-----	-----	-----	
			17	2,922.00	\$1,488,687	\$509.48	\$396.66	

RAILROAD FLAGGER SERVICES / EACH								

0225-0170000E	0	2019Q2	1	17.00	\$23,460	\$1,380.00	\$1,160.00	
		2019Q4	1	20.00	\$38,000	\$1,900.00	\$1,466.67	
					-----	-----	-----	-----
			2	37.00	\$61,460	\$1,661.08	\$1,325.77	

PILOT CARS / HOUR								

0225-0172000T	0	2019Q1	1	2,560.00	\$268,800	\$105.00	\$91.50	
		2019Q2	4	725.00	\$49,875	\$68.79	\$73.02	
		2019Q3	2	1,100.00	\$78,000	\$70.91	\$73.03	
		2019Q4	6	1,444.00	\$113,860	\$78.85	\$77.74	
	CODE NOT	2019Q1	1	1,600.00	\$1,600	\$1.00	\$45.33	
		2019Q2	1	250.00	\$27,000	\$108.00	\$104.00	
		2019Q3	1	60.00	\$5,400	\$90.00	\$91.10	
		2019Q4	2	68.00	\$4,840	\$71.18	\$57.06	
					-----	-----	-----	-----
					18	7,807.00	\$549,375	\$70.37

PEDESTRIAN TRANSPORT VEHICLE / HOUR								

0225-0174000T	0	2019Q4	2	1,240.00	\$1,062	\$0.86	\$23.47	
						-----	-----	-----
			2	1,240.00	\$1,062	\$0.86	\$23.47	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

AUTOMATED FLAGGER ASSISTANCE DEVICE / EACH							

0225-020000E	0	2019Q3	1	2.00	\$30,000	\$15,000.00	\$13,000.00
		2019Q4	1	2.00	\$6,600	\$3,300.00	\$5,933.33
	CODE NOT	2019Q4	1	2.00	\$74,400	\$37,200.00	\$22,480.00
			3	6.00	\$111,000	\$18,500.00	\$13,804.44

TEMPORARY DETOUR BRIDGES / SQFT							
0250-0102000A	0	2019Q4	1	1.00	\$92,000	\$92,000.00	\$185,161
			1	1.00	\$92,000	\$92,000.00	\$185,161

TEMPORARY WORK BRIDGES / SQFT							
0252-0104000A	0	2019Q4	2	2.00	\$5,140,000	\$2,570,000	\$2,960,000
			2	2.00	\$5,140,000	\$2,570,000	\$2,960,000

TEMPORARY TYPE 1-5W FENCE / FOOT							
0270-0102000F	0	2019Q3	1	1,127.00	\$10,684	\$9.48	\$9.33
			1	1,127.00	\$10,684	\$9.48	\$9.33

TEMP TYPE CL CHAIN LINK FNC / FOOT							
0270-0114000F	0	2019Q4	1	16.00	\$800	\$50.00	\$40.33
	CODE NOT	2019Q3	1	200.00	\$3,000	\$15.00	\$20.00
			2	216.00	\$3,800	\$17.59	\$21.51

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PLASTIC SHEETING / SQYD							
0280-0101000J	0	2019Q1	2	350.00	\$2,088	\$5.96	\$3.72
		2019Q2	2	425.00	\$4,000	\$9.41	\$7.77
		2019Q3	3	950.00	\$2,700	\$2.84	\$2.85
		2019Q4	3	1,200.00	\$9,850	\$8.21	\$5.27
	CODE NOT	2019Q3	1	1,000.00	\$5,000	\$5.00	\$2.92
			11	3,925.00	\$23,638	\$6.02	\$4.22

TEMPORARY MULCHING, HYDROMULCH / ACRE							
0280-0104010R	0	2019Q4	1	7.00	\$12,950	\$1,850.00	\$3,111.17
			1	7.00	\$12,950	\$1,850.00	\$3,111.17

TEMPORARY MULCHING, STRAW / ACRE							
0280-0104020R	0	2019Q1	1				
		2019Q4	1				
	CODE NOT	2019Q2	1				
		2019Q3	1				
			4	0.00	\$0		

TEMPORARY MULCHING, COMPOST / ACRE							
0280-0104030R	0	2019Q2	1				
			2019Q4	1	2.00	\$31,200	\$15,600.00
				2	2.00	\$31,200	\$15,600.00

MATTING, TYPE A / SQYD							
0280-0105010J	0	2019Q4	1	927.00	\$3,708	\$4.00	\$3.33
			1	927.00	\$3,708	\$4.00	\$3.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

MATTING, TYPE B / SQYD							
0280-0105020J	0	2019Q4	1	50.00	\$750	\$15.00	\$12.17
			-----	-----	-----	-----	-----
			1	50.00	\$750	\$15.00	\$12.17

MATTING, TYPE C / SQYD							
0280-0105030J	0	2019Q1	2	3,287.00	\$11,998	\$3.65	\$3.93
		2019Q2	1	275.00	\$825	\$3.00	\$4.90
		2019Q4	1	500.00	\$3,500	\$7.00	\$4.03
			-----	-----	-----	-----	-----
			4	4,062.00	\$16,323	\$4.02	\$4.01

MATTING, TYPE D / SQYD							
0280-0105040J	0	2019Q1	1	1,680.00	\$6,720	\$4.00	\$4.00
		2019Q2	1	5,000.00	\$35,000	\$7.00	\$4.02
		2019Q3	3	18,191.00	\$52,022	\$2.86	\$2.80
		2019Q4	3	4,655.00	\$26,605	\$5.72	\$4.27
			-----	-----	-----	-----	-----
			8	29,526.00	\$120,347	\$4.08	\$3.30

MATTING, TYPE E / SQYD							
0280-0105050J	0	2019Q1	1	224.00	\$1,792	\$8.00	\$8.08
		2019Q4	1	44.00	\$616	\$14.00	\$11.33
			-----	-----	-----	-----	-----
			2	268.00	\$2,408	\$8.99	\$8.62

MATTING, TYPE F / SQYD							
0280-0105060J	0	2019Q1	1	230.00	\$1,380	\$6.00	\$6.00
		2019Q3	1	517.00	\$3,102	\$6.00	\$6.97
		2019Q4	2	2,299.00	\$10,243	\$4.46	\$4.06
			-----	-----	-----	-----	-----
			4	3,046.00	\$14,725	\$4.83	\$4.70

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

MATTING, TYPE G / SQYD								
0280-0105070J	0	2019Q4	1	700.00	\$6,300	\$9.00	\$9.00	
			-----	-----	-----	-----	-----	
			1	700.00	\$6,300	\$9.00	\$9.00	

COMPOST EROSION BLANKET / SQYD								
0280-0105100J	0	2019Q2	4	8,207.00	\$80,090	\$9.76	\$6.69	
		2019Q3	1	43,362.00	\$130,086	\$3.00	\$2.98	
		2019Q4	1	2,799.00	\$13,995	\$5.00	\$3.80	
		CODE NOT	2019Q3	1	5,700.00	\$19,950	\$3.50	\$2.90
			-----	-----	-----	-----	-----	
			7	60,068.00	\$244,121	\$4.06	\$3.52	

CHECK DAM, TYPE 1 / EACH								
0280-0106010E	0	2019Q1	2	13.00	\$1,640	\$126.15	\$155.64	
		2019Q2	1	14.00	\$4,592	\$328.00	\$312.33	
		2019Q3	2	10.00	\$1,603	\$160.30	\$198.10	
		2019Q4	3	82.00	\$23,525	\$286.89	\$223.52	
			-----	-----	-----	-----	-----	
			8	119.00	\$31,360	\$263.53	\$224.42	

CHECK DAM, TYPE 2 / EACH								
0280-0106020E	0	2019Q4	2	101.00	\$9,506	\$94.12	\$121.40	
			-----	-----	-----	-----	-----	
			2	101.00	\$9,506	\$94.12	\$121.40	

CHECK DAM, TYPE 3 / EACH								
0280-0106030E	0	2019Q1	2	5.00	\$242	\$48.40	\$53.00	
		2019Q2	2	9.00	\$1,350	\$150.00	\$200.56	
		2019Q4	2	11.00	\$1,550	\$140.91	\$98.06	
		CODE NOT	2019Q3	1	74.00	\$8,140	\$110.00	\$120.00
			-----	-----	-----	-----	-----	
			7	99.00	\$11,282	\$113.96	\$121.50	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CHECK DAM, TYPE 4 / EACH							
0280-0106040E	0	2019Q4	1	30.00	\$7,200	\$240.00	\$153.33
			1	30.00	\$7,200	\$240.00	\$153.33
CHECK DAM, TYPE 6 / EACH							
0280-0106060E	0	2019Q1	2	20.00	\$3,050	\$152.50	\$145.42
		2019Q3	2	54.00	\$6,615	\$122.50	\$209.17
	CODE NOT	2019Q2	1	11.00	\$1,650	\$150.00	\$150.00
			5	85.00	\$11,315	\$133.12	\$186.51
COMPOST FILTER BERM / FOOT							
0280-0109200F	0	2019Q2	1	400.00	\$2,800	\$7.00	\$7.50
		2019Q3	1	7,134.00	\$21,759	\$3.05	\$3.12
			2	7,534.00	\$24,559	\$3.26	\$3.35
CONSTRUCTION ENTRANCE, TYPE 1 / EACH							
0280-0110010E	0	2019Q1	1	1.00	\$1,800	\$1,800.00	\$1,230.00
		2019Q2	4	8.00	\$38,600	\$4,825.00	\$3,749.03
		2019Q3	2	6.00	\$10,250	\$1,708.33	\$1,993.61
		2019Q4	3	10.00	\$19,000	\$1,900.00	\$2,870.00
	CODE NOT	2019Q2	1	2.00	\$6,000	\$3,000.00	\$3,000.00
			11	27.00	\$75,650	\$2,801.85	\$2,884.59
CONSTRUCTION ENTRANCE, TYPE 2 / EACH							
0280-0110020E	CODE NOT	2019Q3	1	10.00	\$10	\$1.00	\$833.67
			1	10.00	\$10	\$1.00	\$833.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TIRE WASH FACILITY, TYPE 1 / EACH							
0280-0111010E	0	2019Q3	1	5.00	\$28,750	\$5,750.00	\$5,416.67
			1	5.00	\$28,750	\$5,750.00	\$5,416.67
CONCRETE WASHOUT FACILITY / EACH							
0280-0112500E	0	2019Q2	1	1.00	\$1,250	\$1,250.00	\$1,083.34
		2019Q3	2	3.00	\$3,926	\$1,308.67	\$1,447.33
		2019Q4	2	3.00	\$9,000	\$3,000.00	\$2,319.82
			5	7.00	\$14,176	\$2,025.14	\$1,769.26
SEDIMENT FENCE / FOOT							
0280-0113000F	0	2019Q1	3	1,228.00	\$3,606	\$2.94	\$3.98
		2019Q2	6	2,900.00	\$12,093	\$4.17	\$4.14
		2019Q3	3	7,000.00	\$19,145	\$2.74	\$3.64
		2019Q4	4	5,010.00	\$20,265	\$4.04	\$3.12
			16	16,138.00	\$55,109	\$3.41	\$3.60
INLET PROTECTION, TYPE 2 / EACH							
0280-0114020E	0	2019Q2	1	63.00	\$6,300	\$100.00	\$75.00
			1	63.00	\$6,300	\$100.00	\$75.00
INLET PROTECTION, TYPE 3 / EACH							
0280-0114030E	0	2019Q1	4	25.00	\$2,225	\$89.00	\$130.74
		2019Q2	7	388.00	\$29,359	\$75.67	\$79.46
		2019Q3	3	70.00	\$7,680	\$109.71	\$115.99
		2019Q4	6	37.00	\$5,730	\$154.86	\$166.77
	CODE NOT	2019Q2	1	18.00	\$900	\$50.00	\$50.00
		2019Q3	1	14.00	\$1,960	\$140.00	\$73.34
			22	552.00	\$47,854	\$86.69	\$91.15

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

INLET PROTECTION, TYPE 4 / EACH							
0280-0114040E	0	2019Q1	2	29.00	\$1,715	\$59.14	\$87.41
		2019Q2	4	104.00	\$2,410	\$23.17	\$39.33
		2019Q4	5	267.00	\$16,060	\$60.15	\$51.41
			11	400.00	\$20,185	\$50.46	\$50.88

INLET PROTECTION, TYPE 7 / EACH							
0280-0114070E	0	2019Q2	1	4.00	\$206	\$51.50	\$65.75
		CODE NOT	1	5.00	\$250	\$50.00	\$50.00
		2019Q3	1	65.00	\$8,450	\$130.00	\$103.34
			3	74.00	\$8,906	\$120.35	\$97.70

SEDIMENT BARRIER, TYPE 2 / EACH							
0280-0115020E	0	2019Q2	3	78.00	\$7,100	\$91.03	\$88.85
		2019Q4	1	20.00	\$5,300	\$265.00	\$99.33
		CODE NOT	1	25.00	\$125	\$5.00	\$252.50
			5	123.00	\$12,525	\$101.83	\$123.81

SEDIMENT BARRIER, TYPE 2 / FOOT							
0280-0115020F	0	2019Q2	1	85.00	\$8,500	\$100.00	\$63.33
			1	85.00	\$8,500	\$100.00	\$63.33

SEDIMENT BARRIER, TYPE 3 / EACH							
0280-0115030E	0	2019Q2	1	2,000.00	\$7,600	\$3.80	\$4.27
			1	2,000.00	\$7,600	\$3.80	\$4.27

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SEDIMENT BARRIER, TYPE 3 / FOOT							

0280-0115030F	0	2019Q1	1	1,061.00	\$3,554	\$3.35	\$5.37
		2019Q2	6	9,471.00	\$51,706	\$5.46	\$5.41
		2019Q3	2	1,408.00	\$6,224	\$4.42	\$5.22
		2019Q4	5	4,665.00	\$19,650	\$4.21	\$3.94
	CODE NOT	2019Q4	1	100.00	\$115	\$1.15	\$13.08
			15	16,705.00	\$81,249	\$4.86	\$5.03

SEDIMENT BARRIER, TYPE 6 / FOOT							

0280-0115060F	0	2019Q3	1	200.00	\$13,000	\$65.00	\$34.95
			1	200.00	\$13,000	\$65.00	\$34.95

SEDIMENT BARRIER, TYPE 8 / EACH							

0280-0115080E	CODE NOT	2019Q2	2	1,070.00	\$6,673	\$6.24	\$6.24
			2	1,070.00	\$6,673	\$6.24	\$6.24

SEDIMENT BARRIER, TYPE 8 / FOOT							

0280-0115080F	0	2019Q1	2	223.00	\$2,194	\$9.84	\$10.05
		2019Q2	1	159.00	\$3,180	\$20.00	\$18.00
		2019Q3	2	8,377.00	\$50,840	\$6.07	\$6.51
	CODE NOT	2019Q3	1	1,000.00	\$8,000	\$8.00	\$6.00
			6	9,759.00	\$64,213	\$6.58	\$6.73

SEDIMENT BARRIER, TYPE 9 / FOOT							

0280-0115090F	CODE NOT	2019Q2	1	1,832.00	\$6,870	\$3.75	\$3.75
		2019Q3	1	10,000.00	\$100	\$0.01	\$1.21
			2	11,832.00	\$6,970	\$0.59	\$1.60

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

STRAW BALE / EACH							

0280-0119000E	0	2019Q1	2	25.00	\$550	\$22.00	\$38.20
		2019Q3	2	60.00	\$3,000	\$50.00	\$49.29
		2019Q4	1	5.00	\$160	\$32.00	\$52.33
	CODE NOT	2019Q4	1	1.00	\$16	\$15.90	\$107.95
			-----	-----	-----	-----	-----
			6	91.00	\$3,726	\$40.94	\$47.06

CONTAMINATED SOIL REMOVAL / TON							
0294-0200000M	0	2019Q1	2	2,835.00	\$117,210	\$41.34	\$56.93
		2019Q2	3	109.00	\$37,000	\$339.45	\$230.05
		2019Q3	2	1,213.00	\$63,250	\$52.14	\$50.82
	CODE NOT	2019Q2	1	620.00	\$43,400	\$70.00	\$70.00
			-----	-----	-----	-----	-----
			8	4,777.00	\$260,860	\$54.61	\$61.03

CONTAMINATED GROUNDWATER REMOVAL / GAL							
0294-0400000P	0	2019Q2	1	1,450.00	\$8,990	\$6.20	\$3.74
			-----	-----	-----	-----	-----
			1	1,450.00	\$8,990	\$6.20	\$3.74

REMOVE ASBESTOS MATERIAL, FRIABLE / SQFT							
0295-0300000J	0	2019Q4	1	720.00	\$7,200	\$10.00	\$5.01
			-----	-----	-----	-----	-----
			1	720.00	\$7,200	\$10.00	\$5.01

REMOVE ASBESTOS MATERIAL, NON-FRIABLE / SQFT							
0295-0400000J	0	2019Q4	1	1,542.00	\$11,565	\$7.50	\$3.76
			-----	-----	-----	-----	-----
			1	1,542.00	\$11,565	\$7.50	\$3.76

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

DECOM UNDERGROUND INJECT CNTL SYSTEMS / EACH							

0299-0100000E	0	2019Q2	1	4.00	\$10,000	\$2,500.00	\$4,000.00
			-----	-----	-----	-----	-----
			1	4.00	\$10,000	\$2,500.00	\$4,000.00

DECOMMISSION SEPTIC SYSTEMS / EACH							

0299-0200000E	0	2019Q4	1	2.00	\$5,600	\$2,800.00	\$1,400.72
			-----	-----	-----	-----	-----
			1	2.00	\$5,600	\$2,800.00	\$1,400.72

REMOVAL OF PIPES / FOOT							

0310-0100000F	0	2019Q1	1	470.00	\$9,400	\$20.00	\$20.33
		2019Q2	2	826.00	\$23,030	\$27.88	\$31.32
		2019Q3	1	1,200.00	\$21,600	\$18.00	\$14.55
		2019Q4	1	158.00	\$2,370	\$15.00	\$21.75
			-----	-----	-----	-----	-----
			5	2,654.00	\$56,400	\$21.25	\$21.22

REMOVAL OF CURBS / FOOT							

0310-0101000F	0	2019Q1	2	2,170.00	\$7,410	\$3.41	\$5.25
		2019Q2	1	5,000.00	\$20,000	\$4.00	\$4.15
		2019Q3	1	3,500.00	\$8,750	\$2.50	\$4.17
		2019Q4	1	3,664.00	\$14,656	\$4.00	\$9.85
			-----	-----	-----	-----	-----
			5	14,334.00	\$50,816	\$3.55	\$5.78

REMOV OF WALKS AND DRIVEWAYS / SQYD							

0310-0102000J	0	2019Q1	3	1,961.00	\$14,420	\$7.35	\$9.55
		2019Q2	1	5,500.00	\$55,000	\$10.00	\$9.00
		2019Q3	1	700.00	\$7,000	\$10.00	\$7.13
		2019Q4	1	2,431.00	\$12,155	\$5.00	\$17.33
			-----	-----	-----	-----	-----
			6	10,592.00	\$88,575	\$8.36	\$10.89

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVAL OF SURFACINGS / SQYD							
0310-0103000J	0	2019Q1	2	1,375.00	\$30,250	\$22.00	\$22.07
		2019Q2	1	29,220.00	\$496,740	\$17.00	\$19.33
		2019Q3	1	4,110.00	\$102,750	\$25.00	\$25.17
		2019Q4	2	1,209.00	\$6,655	\$5.50	\$9.33
			6	35,914.00	\$636,395	\$17.72	\$19.77
REMOVAL OF INLETS / EACH							
0310-0104000E	0	2019Q1	1	1.00	\$225	\$225.00	\$408.41
		2019Q2	1	18.00	\$10,800	\$600.00	\$487.50
		2019Q3	1	12.00	\$4,800	\$400.00	\$330.00
		2019Q4	1	1.00	\$700	\$700.00	\$860.11
			4	32.00	\$16,525	\$516.41	\$437.61
REMOVAL OF MANHOLES / EACH							
0310-0105000E	0	2019Q1	1	2.00	\$1,000	\$500.00	\$766.67
		2019Q3	1	5.00	\$2,500	\$500.00	\$640.00
			2	7.00	\$3,500	\$500.00	\$676.19
REMOVAL OF BARRIERS / FOOT							
0310-0108000A	0	2019Q2	1	7,225.00	\$80,000	\$11.07	\$10.84
		2019Q3	1	1,303.00	\$2,000	\$1.53	\$14.58
		2019Q4	2	3,570.00	\$16,500	\$4.62	\$6.38
			4	12,098.00	\$98,500	\$8.14	\$9.93
REMOVAL OF FENCES / FOOT							
0310-0112000A	0	2019Q1	1	300.00	\$3,000	\$10.00	\$7.22
		2019Q2	1	180.00	\$1,500	\$8.33	\$13.89
		2019Q3	1	1,200.00	\$5,000	\$4.17	\$4.08
		2019Q4	2	276.00	\$3,150	\$11.41	\$30.61
			5	1,956.00	\$12,650	\$6.47	\$9.21

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVAL OF GUARDRAIL / FOOT							
0310-0113000A	0	2019Q1	1	219.00	\$2,000	\$9.13	\$8.37
		2019Q2	3	25,052.00	\$161,497	\$6.45	\$4.08
		2019Q3	2	8,565.00	\$24,300	\$2.84	\$3.67
		2019Q4	6	3,538.00	\$16,099	\$4.55	\$4.73
			12	37,374.00	\$203,895	\$5.46	\$4.07
ASPH PVMNT SAW CUTTING / FOOT							
0310-0119000F	0	2019Q1	2	5,350.00	\$9,200	\$1.72	\$2.54
		2019Q2	3	11,786.00	\$47,778	\$4.05	\$3.08
		2019Q3	2	635.00	\$1,801	\$2.84	\$3.10
		2019Q4	1	5,950.00	\$11,900	\$2.00	\$6.33
	CODE NOT	2019Q2	1	3,110.00	\$12,440	\$4.00	\$4.00
		2019Q3	1	2,300.00	\$27,600	\$12.00	\$6.17
			10	29,131.00	\$110,719	\$3.80	\$3.99
CLEARING AND GRUBBING / ACRE							
0320-0100000A	0	2019Q1	4	4.00	\$48,705	\$12,176.25	\$17,362.92
		2019Q2	10	26.00	\$151,972	\$5,845.06	\$6,572.06
		2019Q3	4	15.00	\$206,686	\$13,779.04	\$16,106.59
		2019Q4	3	8.00	\$220,000	\$27,500.00	\$23,414.05
	CODE NOT	2019Q3	1	1.00	\$10,000	\$10,000.00	\$6,244.44
		22	54.00	\$637,362	\$11,803.00	\$12,508.91	
CLEARING AND GRUBBING / ACRE							
0320-0100000R	0	2019Q1	1				
		2019Q4	2	5.00	\$21,335	\$4,267.00	\$8,155.67
	CODE NOT	2019Q2	1	1.00	\$10,000	\$10,000.00	\$10,000.00
		4	6.00	\$31,335	\$5,222.50		

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DITCH EXCAVATION / CUYD							
0330-0101000K	0	2019Q4	3	194.00	\$8,687	\$44.78	\$47.73
			3	194.00	\$8,687	\$44.78	\$47.73
FOUNDATION EXCAVATION / CUYD							
0330-0102000K	0	2019Q3	1	1,778.00	\$50,797	\$28.57	\$30.02
			1	1,778.00	\$50,797	\$28.57	\$30.02
TOE TRENCH EXCAVATION / CUYD							
0330-0103000K	0	2019Q3	1	120.00	\$4,697	\$39.14	\$30.21
		2019Q4	1	63.00	\$4,410	\$70.00	\$72.00
			2	183.00	\$9,107	\$49.76	\$44.60
GENERAL EXCAVATION / CUYD							
0330-0105000K	0	2019Q1	7	23,455.00	\$518,137	\$22.09	\$22.72
		2019Q2	9	114,667.00	\$1,702,972	\$14.85	\$17.59
		2019Q3	4	20,118.00	\$302,947	\$15.06	\$17.70
		2019Q4	6	32,685.00	\$583,137	\$17.84	\$16.58
	CODE NOT	2019Q2	4	790.00	\$73,500	\$93.04	\$93.04
		2019Q3	1	1,411.00	\$59,262	\$42.00	\$37.33
			31	193,126.00	\$3,239,955	\$16.78	\$18.51
EMBANKMENT IN PLACE / CUYD							
0330-0123000K	0	2019Q2	2	4,850.00	\$213,100	\$43.94	\$38.36
		2019Q3	2	74,240.00	\$1,136,164	\$15.30	\$15.48
		2019Q4	1	107,000.00	\$1,444,500	\$13.50	\$17.10
	CODE NOT	2019Q2	1	321.00	\$12,840	\$40.00	\$40.00
			6	186,411.00	\$2,806,604	\$15.06	\$17.05

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
STONE EMBANKMENT / CUYD								
0330-0126000K	0	2019Q1	3	1,344.00	\$69,560	\$51.76	\$46.64	
		2019Q2	3	4,140.00	\$141,529	\$34.19	\$37.17	
		2019Q3	4	4,530.00	\$166,423	\$36.74	\$39.60	
		2019Q4	2	490.00	\$20,150	\$41.12	\$46.12	
			12	10,504.00	\$397,662	\$37.86	\$39.85	
6 INCH SUBGRADE STABILIZATION / SQYD								
0331-0104000J	0	2019Q2	1	7,860.00	\$62,880	\$8.00	\$9.95	
			1	7,860.00	\$62,880	\$8.00	\$9.95	
12 INCH SUBGRADE STABILIZATION / SQYD								
0331-0106000J	0	2019Q2	1	777.00	\$15,540	\$20.00	\$23.33	
			CODE NOT	1	1,700.00	\$34,000	\$20.00	\$14.67
			2	2,477.00	\$49,540	\$20.00	\$17.39	
18 INCH SUBGRADE STABILIZATION / SQYD								
0331-0109000J	0	2019Q1	3	3,528.00	\$97,130	\$27.53	\$27.96	
		2019Q2	1	880.00	\$39,600	\$45.00	\$49.67	
		2019Q3	2	3,755.00	\$89,262	\$23.77	\$29.21	
		2019Q4	1	7,300.00	\$281,050	\$38.50	\$31.60	
			7	15,463.00	\$507,042	\$32.79	\$31.22	
24 INCH SUBGRADE STABILIZATION / SQYD								
0331-0112000J	0	2019Q2	1	155.00	\$6,200	\$40.00	\$42.33	
			2019Q4	2	9,339.00	\$283,275	\$30.33	\$33.70
			3	9,494.00	\$289,475	\$30.49	\$33.84	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
36 INCH SUBGRADE STABILIZATION / SQYD							
0331-0115000J	0	2019Q3	1	1,965.00	\$80,565	\$41.00	\$42.00
			1	1,965.00	\$80,565	\$41.00	\$42.00
PREPARATION OF SHOULDERS / MILE							
0334-0100000A	0	2019Q3	1				
		2019Q4	1				
			2	0.00	\$0		
WATERING / MGAL							
0340-0100000Q	0	2019Q2	1	23.00	\$98	\$4.24	\$62.75
			1	23.00	\$98	\$4.24	\$62.75
DRAINAGE GEOTEXTILE, TYPE 1 / SQYD							
0350-0100000J	0	2019Q1	1	410.00	\$820	\$2.00	\$2.00
			1	410.00	\$820	\$2.00	\$2.00
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD							
0350-0101000J	0	2019Q1	1	2,200.00	\$4,400	\$2.00	\$1.48
		2019Q2	1	286.00	\$1,058	\$3.70	\$2.43
		2019Q3	3	3,047.00	\$6,899	\$2.26	\$1.66
		2019Q4	1	15.00	\$120	\$8.00	\$9.83
			6	5,548.00	\$12,478	\$2.25	\$1.65
RIPRAP GEOTEXTILE, TYPE 1 / SQYD							
0350-0103000J	0	2019Q1	1	70.00	\$210	\$3.00	\$3.33
		2019Q2	3	61.00	\$850	\$13.93	\$15.44
		2019Q3	1	6.00	\$90	\$15.00	\$15.17

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RIPRAP GEOTEXTILE, TYPE 1 / SQYD							
0350-0103000J	0	2019Q4	2	133.00	\$492	\$3.70	\$4.83
			7	270.00	\$1,642	\$6.08	\$7.07
RIPRAP GEOTEXTILE, TYPE 2 / SQYD							
0350-0104000J	0	2019Q1	1	50.00	\$525	\$10.50	\$7.97
		2019Q4	2	810.00	\$1,433	\$1.77	\$1.84
			3	860.00	\$1,958	\$2.28	\$2.20
SUBGRADE GEOTEXTILE / SQYD							
0350-0105000J	0	2019Q1	4	12,437.00	\$12,983	\$1.04	\$1.23
		2019Q2	6	93,812.00	\$94,479	\$1.01	\$0.97
		2019Q3	5	67,763.00	\$79,438	\$1.17	\$1.12
		2019Q4	5	25,515.00	\$33,905	\$1.33	\$1.37
	CODE NOT	2019Q2	1	241.00	\$1,205	\$5.00	\$5.00
		2019Q3	1	2,500.00	\$3,125	\$1.25	\$1.08
		2019Q4	1	220.00	\$4,400	\$20.00	\$12.50
			23	202,488.00	\$229,534	\$1.13	\$1.11
FINISHING ROADBEDS / SQYD							
0370-0100000A	0	2019Q1	1	4,500.00	\$8,000	\$1.78	\$2.28
			1	4,500.00	\$8,000	\$1.78	\$2.28
OBLITERATING SURFACINGS / SQFT							
0370-0101000A	0	2019Q4	2	30,800.00	\$30,000	\$0.97	\$4.36
			2	30,800.00	\$30,000	\$0.97	\$4.36

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FILTER BLANKET / SQYD							
0390-0101000J	0	2019Q4	2	2,037.00	\$23,670	\$11.62	\$14.51
			2	2,037.00	\$23,670	\$11.62	\$14.51
RIPRAP BACKING / SQYD							
0390-0104000J	0	2019Q4	1	280.00	\$1,120	\$4.00	\$14.33
			1	280.00	\$1,120	\$4.00	\$14.33
LOOSE RIPRAP, CLASS 50 / CUYD							
0390-0105000K	0	2019Q1	2	27.00	\$2,668	\$98.80	\$95.43
		2019Q2	3	67.00	\$6,500	\$97.01	\$110.77
		2019Q3	4	118.00	\$9,380	\$79.49	\$93.06
		2019Q4	4	118.00	\$14,140	\$119.83	\$120.81
			13	330.00	\$32,688	\$99.05	\$106.77
LOOSE RIPRAP, CLASS 50 / TON							
0390-0105000M	0	2019Q1	1	23.00	\$1,955	\$85.00	\$81.67
			1	23.00	\$1,955	\$85.00	\$81.67
LOOSE RIPRAP, CLASS 100 / CUYD							
0390-0108000K	0	2019Q3	1	410.00	\$26,101	\$63.66	\$77.22
		2019Q4	3	220.00	\$22,600	\$102.73	\$108.72
			4	630.00	\$48,701	\$77.30	\$88.22
LOOSE RIPRAP, CLASS 200 / CUYD							
0390-0111000K	0	2019Q1	2	750.00	\$49,425	\$65.90	\$62.16
		2019Q3	1	1,190.00	\$65,450	\$55.00	\$56.00
			3	1,940.00	\$114,875	\$59.21	\$58.38

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

LOOSE RIPRAP, CLASS 700 / CUYD							
0390-0114000K	0	2019Q4	2	3,036.00	\$148,612	\$48.95	\$74.67
			2	3,036.00	\$148,612	\$48.95	\$74.67

KEYED RIPRAP, CLASS 100 / CUYD							
0390-0131000K	0	2019Q1	1	60.00	\$6,000	\$100.00	\$115.00
			1	60.00	\$6,000	\$100.00	\$115.00

RIPRAP BASINS / EACH							
0390-0139000E	0	2019Q2	2	3.00	\$2,500	\$833.33	\$1,527.78
		2019Q4	1	2.00	\$1,800	\$900.00	\$1,105.86
			3	5.00	\$4,300	\$860.00	\$1,359.01

ROCK EXCAVATION / CUYD							
0405-0100000K	0	2019Q1	1	280.00	\$8,400	\$30.00	\$72.00
			1	280.00	\$8,400	\$30.00	\$72.00

TRENCH FOUNDATION / CUYD							
0405-0106000K	0	2019Q4	1	390.00	\$17,550	\$45.00	\$21.67
			1	390.00	\$17,550	\$45.00	\$21.67

MAINLINE VIDEO INSPECTION / FOOT							
0415-0100000F	0	2019Q1	5	2,159.00	\$10,942	\$5.07	\$4.53
		2019Q2	5	13,504.00	\$46,726	\$3.46	\$3.99
		2019Q3	5	9,250.00	\$45,127	\$4.88	\$4.84
		2019Q4	6	3,764.00	\$14,095	\$3.74	\$4.73
	CODE NOT	2019Q2	1	988.00	\$4,940	\$5.00	\$5.00
			22	29,665.00	\$121,830	\$4.11	\$4.42

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SERVICE LINE VIDEO INSP, LAUNCH CAMERA / EACH							
0415-020000E	CODE NOT	2019Q2	1	6.00	\$1,800	\$300.00	\$300.00
			1	6.00	\$1,800	\$300.00	\$300.00
SERVICE LINE VIDEO INSP, PUSH CAMERA / EACH							
0415-030000E	0	2019Q2	1	17.00	\$5,100	\$300.00	\$255.00
			1	17.00	\$5,100	\$300.00	\$255.00
4 INCH DRAIN PIPE / FOOT							
0430-0100040F	0	2019Q1	1	220.00	\$3,520	\$16.00	\$37.33
			1	220.00	\$3,520	\$16.00	\$37.33
6 INCH DRAIN PIPE / FOOT							
0430-0100060F	0	2019Q1	1	410.00	\$3,280	\$8.00	\$19.67
		2019Q4	1	300.00	\$11,700	\$39.00	\$47.92
			2	710.00	\$14,980	\$21.10	\$31.60
8 INCH DRAIN PIPE / FOOT							
0430-0100080F	0	2019Q1	1	500.00	\$16,000	\$32.00	\$42.17
			1	500.00	\$16,000	\$32.00	\$42.17
SUBSURFACE DRAIN OUTLETS / EACH							
0430-0101000E	0	2019Q1	1	1.00	\$1,200	\$1,200.00	\$2,000.00
		2019Q4	1	4.00	\$2,200	\$550.00	\$675.80
			2	5.00	\$3,400	\$680.00	\$940.64

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
6 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010006AF	0	2019Q2	2	175.00	\$4,849	\$27.71	\$55.85
			2	175.00	\$4,849	\$27.71	\$55.85
8 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010008AF	0	2019Q4	1	38.00	\$5,320	\$140.00	\$100.00
	CODE NOT	2019Q2	1	25.00	\$2,000	\$80.00	\$80.00
			2	63.00	\$7,320	\$116.19	\$92.06
8 INCH CULV PIPE, 10 FT DEPTH / FOOT							
0445-010008BF	0	2019Q4	1	150.00	\$7,200	\$48.00	\$58.98
			1	150.00	\$7,200	\$48.00	\$58.98
12 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010012AF	0	2019Q1	2	65.00	\$6,375	\$98.08	\$99.97
		2019Q2	1	20.00	\$2,392	\$119.58	\$94.53
		2019Q3	1	120.00	\$8,640	\$72.00	\$82.50
		2019Q4	3	569.00	\$32,832	\$57.70	\$59.98
			7	774.00	\$50,239	\$64.91	\$67.73
15 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010015BF	0	2019Q4	1	62.00	\$3,658	\$59.00	\$72.50
			1	62.00	\$3,658	\$59.00	\$72.50

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

15 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010015CF	0	2019Q2	1	13.00	\$4,420	\$340.00	\$255.00
			-----	-----	-----	-----	-----
			1	13.00	\$4,420	\$340.00	\$255.00

18 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010018AF	0	2019Q1	1	145.00	\$16,240	\$112.00	\$105.33
		2019Q2	1	82.00	\$4,920	\$60.00	\$88.00
		2019Q3	3	289.00	\$20,049	\$69.37	\$68.76
		2019Q4	1	51.00	\$3,264	\$64.00	\$70.25
			-----	-----	-----	-----	-----
			6	567.00	\$44,473	\$78.44	\$81.03

18 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010018BF	0	2019Q1	1	65.00	\$6,500	\$100.00	\$133.67
		2019Q4	1	175.00	\$13,475	\$77.00	\$94.61
			-----	-----	-----	-----	-----
			2	240.00	\$19,975	\$83.23	\$105.19

24 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010024AF	0	2019Q3	1	438.00	\$45,784	\$104.53	\$92.51
			-----	-----	-----	-----	-----
			1	438.00	\$45,784	\$104.53	\$92.51

24 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010024BF	0	2019Q4	1	62.00	\$4,836	\$78.00	\$95.84
			-----	-----	-----	-----	-----
			1	62.00	\$4,836	\$78.00	\$95.84

6 INCH SAN SEW PIPE, 10 FT DP / FOOT							
0445-030006BF	0	2019Q2	1	268.00	\$27,872	\$104.00	\$194.67
			-----	-----	-----	-----	-----
			1	268.00	\$27,872	\$104.00	\$194.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
8 INCH SAN SEW PIPE, 10 FT DP / FOOT							
0445-030008BF	0	2019Q2	1	311.00	\$32,655	\$105.00	\$138.33
			1	311.00	\$32,655	\$105.00	\$138.33
8 INCH SAN SEW PIPE, 20 FT DP / FOOT							
0445-030008CF	0	2019Q2	1	201.00	\$33,567	\$167.00	\$189.00
			1	201.00	\$33,567	\$167.00	\$189.00
10 INCH SAN SEW PIPE, 10 FT / FOOT							
0445-030010BF	0	2019Q2	1	635.00	\$69,850	\$110.00	\$131.67
			1	635.00	\$69,850	\$110.00	\$131.67
12 INCH SAN SEW PIPE, 10 FT / FOOT							
0445-030012BF	0	2019Q2	1	1,157.00	\$133,055	\$115.00	\$143.33
			1	1,157.00	\$133,055	\$115.00	\$143.33
8 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035008AF	0	2019Q2	2	173.00	\$13,195	\$76.27	\$90.89
		2019Q3	1	120.00	\$9,000	\$75.00	\$67.27
	CODE NOT	2019Q2	1	40.00	\$4,000	\$100.00	\$100.00
			4	333.00	\$26,195	\$78.66	\$83.47
10 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035010AF	0	2019Q3	1	1,660.00	\$107,900	\$65.00	\$68.78
			1	1,660.00	\$107,900	\$65.00	\$68.78

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
12 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035012AF	0	2019Q1	2	747.00	\$30,483	\$40.81	\$74.82
		2019Q2	3	7,733.00	\$930,315	\$120.30	\$91.73
		2019Q3	4	1,955.00	\$127,899	\$65.42	\$60.97
		2019Q4	3	633.00	\$44,064	\$69.61	\$70.87
	CODE NOT	2019Q2	1	867.00	\$130,050	\$150.00	\$150.00
			13	11,935.00	\$1,262,811	\$105.81	\$88.76
12 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035012BF	0	2019Q1	1	296.00	\$32,560	\$110.00	\$123.33
		2019Q2	3	2,421.00	\$235,140	\$97.13	\$109.65
		2019Q3	1	330.00	\$28,380	\$86.00	\$86.67
		2019Q4	1	321.00	\$19,742	\$61.50	\$75.39
	CODE NOT	2019Q2	1	90.00	\$22,500	\$250.00	\$250.00
			7	3,458.00	\$338,322	\$97.84	\$109.10
12 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035012CF	0	2019Q1	1	18.00	\$2,880	\$160.00	\$195.00
		2019Q4	1	351.00	\$34,398	\$98.00	\$120.42
			2	369.00	\$37,278	\$101.02	\$124.05
15 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035015AF	0	2019Q1	1	35.00	\$2,870	\$82.00	\$115.67
		2019Q2	1	212.00	\$18,232	\$86.00	\$116.33
		2019Q4	1	90.00	\$5,310	\$59.00	\$72.50
			3	337.00	\$26,412	\$78.37	\$104.56

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

15 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035015BF	0	2019Q2	1	136.00	\$14,144	\$104.00	\$159.33
			-----	-----	-----	-----	-----
			1	136.00	\$14,144	\$104.00	\$159.33

18 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035018AF	0	2019Q2	1	123.00	\$7,134	\$58.00	\$66.67
		2019Q3	2	1,213.00	\$80,898	\$66.69	\$63.55
		2019Q4	2	565.00	\$36,259	\$64.18	\$74.70
		CODE NOT	2019Q2	1	6.00	\$1,200	\$200.00
			-----	-----	-----	-----	-----
			6	1,907.00	\$125,491	\$65.81	\$67.48

18 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035018BF	0	2019Q1	1	162.00	\$22,680	\$140.00	\$155.67
		2019Q2	2	540.00	\$51,072	\$94.58	\$149.84
		2019Q3	1	1,593.00	\$158,504	\$99.50	\$99.93
		2019Q4	1	596.00	\$47,084	\$79.00	\$97.07
			-----	-----	-----	-----	-----
			5	2,891.00	\$279,340	\$96.62	\$111.79

18 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035018CF	0	2019Q1	1	38.00	\$8,550	\$225.00	\$264.00
		2019Q2	1	35.00	\$8,750	\$250.00	\$302.00
		2019Q3	1	380.00	\$72,200	\$190.00	\$189.22
		2019Q4	2	167.00	\$40,778	\$244.18	\$250.33
			-----	-----	-----	-----	-----
			5	620.00	\$130,278	\$210.13	\$216.63

21 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035020BF	0	2019Q2	1	40.00	\$7,200	\$180.00	\$323.33
			-----	-----	-----	-----	-----
			1	40.00	\$7,200	\$180.00	\$323.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

24 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035024AF	0	2019Q2	1	34.00	\$3,400	\$100.00	\$94.33
		2019Q4	1	35.00	\$4,900	\$140.00	\$119.33
			2	69.00	\$8,300	\$120.29	\$107.01

24 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035024BF	0	2019Q4	1	70.00	\$5,180	\$74.00	\$90.93
			1	70.00	\$5,180	\$74.00	\$90.93

24 INCH STORM SEW P > 20 FT / FOOT							
0445-035024DF	0	2019Q4	1	93.00	\$24,366	\$262.00	\$321.93
			1	93.00	\$24,366	\$262.00	\$321.93

12 INCH SLTD DR PIPE, 5 FT DP / FOOT							
0445-040012AF	0	2019Q2	1	478.00	\$143,400	\$300.00	\$216.67
			1	478.00	\$143,400	\$300.00	\$216.67

4 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052004AF	CODE NOT	2019Q2	1	35.00	\$2,100	\$60.00	\$60.00
			1	35.00	\$2,100	\$60.00	\$60.00

12 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060012AF	0	2019Q1	2	99.00	\$11,010	\$111.21	\$94.25
		2019Q2	1	87.00	\$8,700	\$100.00	\$137.67
		2019Q3	4	1,138.00	\$88,308	\$77.60	\$79.08
		2019Q4	1	6.00	\$1,200	\$200.00	\$466.67
			8	1,330.00	\$109,218	\$82.12	\$85.79

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
18 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060018AF	0	2019Q3	1	47.00	\$3,760	\$80.00	\$80.33
			1	47.00	\$3,760	\$80.00	\$80.33
24 INCH DUCT IRON PIPE, 10 FT / FOOT							
0445-060024BF	0	2019Q3	1	103.00	\$11,536	\$112.00	\$111.33
			1	103.00	\$11,536	\$112.00	\$111.33
PIPE TEES, _____ INCH / EACH							
0445-0650000E	0	2019Q2	3	4.00	\$1,400	\$350.00	\$632.92
			3	4.00	\$1,400	\$350.00	\$632.92
PIPE WYES, _____ INCH / EACH							
0445-0660000E	0	2019Q2	3	12.00	\$4,400	\$366.67	\$531.11
			3	12.00	\$4,400	\$366.67	\$531.11
SLOPED END SECTIONS, 8 INCH / EACH							
0445-0700080E	0	2019Q4	1	2.00	\$240	\$120.00	\$156.67
			1	2.00	\$240	\$120.00	\$156.67
SLOPED END SECTIONS, 12 INCH / EACH							
0445-0700120E	0	2019Q1	2	7.00	\$1,395	\$199.29	\$261.48
		2019Q2	1	1.00	\$800	\$800.00	\$537.50
		2019Q3	4	18.00	\$10,750	\$597.22	\$534.87
		2019Q4	2	4.00	\$900	\$225.00	\$326.64
			9	30.00	\$13,845	\$461.50	\$443.40

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SLOPED END SECTIONS, 15 INCH / EACH							
0445-0700150E	0	2019Q4	1	1.00	\$150	\$150.00	\$184.31
			1	1.00	\$150	\$150.00	\$184.31
SLOPED END SECTIONS, 18 INCH / EACH							
0445-0700180E	0	2019Q1	2	3.00	\$1,080	\$360.00	\$312.22
		2019Q2	1	4.00	\$600	\$150.00	\$260.67
		2019Q3	4	22.00	\$10,005	\$454.77	\$436.50
		2019Q4	1	1.00	\$200	\$200.00	\$245.75
			8	30.00	\$11,885	\$396.17	\$394.27
SLOPED END SECTIONS, 24 INCH / EACH							
0445-0700240E	0	2019Q3	1	10.00	\$350	\$35.00	\$171.67
			1	10.00	\$350	\$35.00	\$171.67
CONCRETE CLOSURE COLLARS / EACH							
0445-0735020E	0	2019Q4	1	1.00	\$1,500	\$1,500.00	\$1,416.67
			1	1.00	\$1,500	\$1,500.00	\$1,416.67
CONCRETE IN BLOCKS / CUYD							
0445-0735030K	0	2019Q2	1	1.00	\$1,000	\$1,000.00	\$700.00
			1	1.00	\$1,000	\$1,000.00	\$700.00
INSTALLING ___ INCH PIPE UNDER R/R / FOOT							
0445-0750000A	0	2019Q2	2	75.00	\$51,000	\$680.00	\$324.44
			2	75.00	\$51,000	\$680.00	\$324.44

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

_____ INCH STRUCTURAL PLATE PIPE / FOOT							
0450-0100000F	0	2019Q4	1	222.00	\$213,120	\$960.00	\$1,251.72
			-----	-----	-----	-----	-----
			1	222.00	\$213,120	\$960.00	\$1,251.72

_____ INCH X _____ INCH STRUCTURAL PLATE / FOOT							
0450-0110000F	0	2019Q3	1	114.00	\$70,571	\$619.04	\$939.68
			-----	-----	-----	-----	-----
			1	114.00	\$70,571	\$619.04	\$939.68

STRC PLATE CONC FOOTINGS & HEADWALLS / CUYD							
0450-0190000K	0	2019Q3	1	25.00	\$24,730	\$989.20	\$1,396.40
			-----	-----	-----	-----	-----
			1	25.00	\$24,730	\$989.20	\$1,396.40

PAVED CULVERT END SLOPES / SQFT							
0460-0100000J	0	2019Q1	1	186.00	\$6,510	\$35.00	\$30.33
		2019Q2	1	25.00	\$2,500	\$100.00	\$97.50
		2019Q3	1	495.00	\$2,475	\$5.00	\$5.17
		2019Q4	3	1,646.00	\$40,740	\$24.75	\$29.49
			-----	-----	-----	-----	-----
			6	2,352.00	\$52,225	\$22.20	\$25.16

CONC SANITARY SEWER MANHOLES / EACH							
0470-0100000E	0	2019Q2	1	16.00	\$80,000	\$5,000.00	\$9,866.67
			-----	-----	-----	-----	-----
			1	16.00	\$80,000	\$5,000.00	\$9,866.67

CONCRETE STORM SEWER MANHOLES / EACH							
0470-0101000E	0	2019Q1	2	9.00	\$41,000	\$4,555.56	\$4,304.44
		2019Q2	3	18.00	\$81,600	\$4,533.33	\$7,093.52
		2019Q3	1	1.00	\$5,500	\$5,500.00	\$5,533.33
		2019Q4	3	11.00	\$66,300	\$6,027.27	\$6,474.33

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE STORM SEWER MANHOLES / EACH							
0470-0101000E	CODE NOT	2019Q2	1	2.00	\$12,000	\$6,000.00	\$6,000.00
			10	41.00	\$206,400	\$5,034.15	\$6,223.76
CONCRETE MANHOLES, WITH INLET / EACH							
0470-0103000E	0	2019Q2	1	3.00	\$12,600	\$4,200.00	\$7,750.00
		2019Q3	2	13.00	\$92,500	\$7,115.38	\$7,176.92
			3	16.00	\$105,100	\$6,568.75	\$7,284.38
CONCRETE MANHOLES, SHALLOW / EACH							
0470-0105000E	0	2019Q2	2	10.00	\$39,900	\$3,990.00	\$3,640.50
		2019Q3	1	13.00	\$65,000	\$5,000.00	\$3,950.72
	CODE NOT	2019Q2	1	1.00	\$5,800	\$5,800.00	\$5,800.00
			4	24.00	\$110,700	\$4,612.50	\$3,898.51
CONC MANHOLES, LARGE PCAST / EACH							
0470-0106000E	0	2019Q2	2	5.00	\$32,600	\$6,520.00	\$11,060.00
	CODE NOT	2019Q2	1	1.00	\$9,000	\$9,000.00	\$9,000.00
			3	6.00	\$41,600	\$6,933.33	\$10,716.67
CONCRETE INLETS, TYPE B / EACH							
0470-0301000E	0	2019Q1	1	1.00	\$2,450	\$2,450.00	\$2,250.00
			1	1.00	\$2,450	\$2,450.00	\$2,250.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONCRETE INLETS, TYPE CG-2 / EACH							
0470-0307000E	0	2019Q1	1	5.00	\$13,000	\$2,600.00	\$2,233.33
		2019Q2	2	37.00	\$66,800	\$1,805.41	\$3,395.50
		2019Q3	1	21.00	\$31,500	\$1,500.00	\$2,083.33
		2019Q4	1	1.00	\$2,200	\$2,200.00	\$3,033.33
	CODE NOT	2019Q2	1	3.00	\$12,000	\$4,000.00	\$4,000.00
			6	67.00	\$125,500	\$1,873.13	\$2,919.15

CONCRETE INLETS, TYPE CG-3 / EACH							
0470-0309000E	0	2019Q1	1	10.00	\$36,000	\$3,600.00	\$3,306.67
		2019Q2	2	13.00	\$28,300	\$2,176.92	\$2,358.97
	CODE NOT	2019Q2	1	2.00	\$10,000	\$5,000.00	\$5,000.00
				4	25.00	\$74,300	\$2,972.00

CONC INLETS, TYPE CG-3 (MOD / EACH							
0470-0310000E	0	2019Q2	1	3.00	\$7,800	\$2,600.00	\$2,566.67
		2019Q3	1	6.00	\$7,200	\$1,200.00	\$1,215.00
					2	9.00	\$15,000

CONCRETE INLETS, TYPE D / EACH							
0470-0311000E	0	2019Q1	2	3.00	\$6,835	\$2,278.33	\$2,289.44
		2019Q2	1	2.00	\$4,000	\$2,000.00	\$1,766.67
		2019Q3	1	1.00	\$2,350	\$2,350.00	\$2,366.67
		2019Q4	3	10.00	\$19,700	\$1,970.00	\$2,381.25
	CODE NOT	2019Q2	1	3.00	\$13,500	\$4,500.00	\$4,500.00
				8	19.00	\$46,385	\$2,441.32

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC INLETS, TYPE D (MOD / EACH)							
0470-0312000E	0	2019Q3	1	1.00	\$3,192	\$3,192.00	\$2,697.33
			1	1.00	\$3,192	\$3,192.00	\$2,697.33
CONCRETE INLETS, TYPE G-1 / EACH							
0470-0313000E	0	2019Q1	1	1.00	\$1,500	\$1,500.00	\$2,166.67
		2019Q4	1	3.00	\$5,400	\$1,800.00	\$2,211.71
			2	4.00	\$6,900	\$1,725.00	\$2,200.45
CONCRETE INLETS, TYPE G-2 / EACH							
0470-0315000E	0	2019Q1	1	2.00	\$7,200	\$3,600.00	\$3,260.00
		2019Q2	2	36.00	\$97,200	\$2,700.00	\$3,414.58
		2019Q3	4	31.00	\$59,304	\$1,913.03	\$1,924.92
		2019Q4	2	6.00	\$12,500	\$2,083.33	\$3,213.65
	CODE NOT	2019Q2	1	1.00	\$3,000	\$3,000.00	\$3,000.00
			10	76.00	\$179,204	\$2,357.95	\$2,781.57
CONCRETE INLETS, TYPE G-2M / EACH							
0470-0317000E	0	2019Q4	1	1.00	\$2,400	\$2,400.00	\$2,425.00
			1	1.00	\$2,400	\$2,400.00	\$2,425.00
CONCRETE INLETS, TYPE G-2MA / EACH							
0470-0319000E	0	2019Q1	1	1.00	\$2,600	\$2,600.00	\$2,800.00
		2019Q4	1	5.00	\$12,000	\$2,400.00	\$2,948.95
			2	6.00	\$14,600	\$2,433.33	\$2,924.12

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONCRETE MONUMENT BOXES / EACH							
0470-0329000E	0	2019Q1	1	1.00	\$470	\$470.00	\$546.67
		2019Q3	1	3.00	\$6,000	\$2,000.00	\$1,016.67
			2	4.00	\$6,470	\$1,617.50	\$899.17

CATCH BASINS, TYPE 3 / EACH							
0470-0331000E	0	2019Q1	1	1.00	\$1,700	\$1,700.00	\$2,150.00
			1	1.00	\$1,700	\$1,700.00	\$2,150.00

DRAINAGE CURBS / FOOT							
0480-0100000F	0	2019Q1	1	303.00	\$7,727	\$25.50	\$21.17
		2019Q2	3	12,167.00	\$75,952	\$6.24	\$7.52
		2019Q3	3	2,152.00	\$26,486	\$12.31	\$12.48
		2019Q4	4	1,137.00	\$17,340	\$15.25	\$42.19
			11	15,759.00	\$127,504	\$8.09	\$10.96

ADJUSTING BOXES / EACH							
0490-0100000E	0	2019Q1	2	12.00	\$2,800	\$233.33	\$392.22
		2019Q2	4	89.00	\$37,160	\$417.53	\$536.09
		2019Q3	3	13.00	\$10,476	\$805.85	\$485.63
		2019Q4	2	187.00	\$56,331	\$301.24	\$490.06
	CODE NOT	2019Q2	1	4.00	\$2,400	\$600.00	\$600.00
			12	305.00	\$109,167	\$357.92	\$500.89

CONNECTION TO EXTG STRUCTURES / EACH							
0490-0104000E	0	2019Q1	3	6.00	\$3,600	\$600.00	\$1,145.56
		2019Q2	3	31.00	\$26,485	\$854.35	\$846.25
		2019Q3	1	5.00	\$7,500	\$1,500.00	\$933.33
		2019Q4	2	2.00	\$2,750	\$1,375.00	\$1,641.67

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONNECTION TO EXTG STRUCTURES / EACH							
0490-0104000E	CODE NOT	2019Q2	1	14.00	\$21,000	\$1,500.00	\$1,500.00
			-----	-----	-----	-----	-----
			10	58.00	\$61,335	\$1,057.50	\$1,069.95

ADJUSTING INLETS / EACH							
0490-0105000E	0	2019Q1	3	9.00	\$10,950	\$1,216.67	\$1,271.89
		2019Q2	4	118.00	\$134,050	\$1,136.02	\$1,228.39
		2019Q3	1	3.00	\$2,706	\$902.00	\$763.50
		2019Q4	3	99.00	\$51,700	\$522.22	\$395.96
	CODE NOT	2019Q2	1	2.00	\$2,400	\$1,200.00	\$1,200.00
			-----	-----	-----	-----	-----
			12	231.00	\$201,806	\$873.62	\$867.05

FILLING ABANDONED STRUCTURES / EACH							
0490-0117000E	0	2019Q1	1	2.00	\$1,000	\$500.00	\$1,236.67
		2019Q2	3	61.00	\$48,500	\$795.08	\$1,235.52
		2019Q3	1	1.00	\$11,760	\$11,760.00	\$6,986.67
		2019Q4	1	1.00	\$1,200	\$1,200.00	\$1,474.48
			-----	-----	-----	-----	-----
			6	65.00	\$62,460	\$960.92	\$1,327.71

MINOR ADJUSTMENT OF MANHOLES / EACH							
0490-0120000E	0	2019Q1	3	8.00	\$6,600	\$825.00	\$1,021.88
		2019Q2	4	23.00	\$16,700	\$726.09	\$979.06
		2019Q3	2	7.00	\$11,923	\$1,703.29	\$1,117.76
		2019Q4	3	95.00	\$56,200	\$591.58	\$1,329.61
	CODE NOT	2019Q2	1	1.00	\$1,500	\$1,500.00	\$1,500.00
			-----	-----	-----	-----	-----
			13	134.00	\$92,923	\$693.46	\$1,241.28

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MAJOR ADJUSTMENT OF MANHOLES / EACH							
0490-0121000E	0	2019Q1	1	1.00	\$2,800	\$2,800.00	\$1,866.67
		2019Q2	1	7.00	\$14,000	\$2,000.00	\$1,866.67
		2019Q4	1	4.00	\$5,200	\$1,300.00	\$1,416.67
			3	12.00	\$22,000	\$1,833.33	\$1,716.67
EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH							
0490-0123000E	0	2019Q1	1	2.00	\$1,000	\$500.00	\$1,081.67
		2019Q2	1	1.00	\$1,800	\$1,800.00	\$1,666.67
		2019Q4	1	2.00	\$4,000	\$2,000.00	\$1,316.67
			3	5.00	\$6,800	\$1,360.00	\$1,292.67
CAPPING EXISTING CONCRETE STRUCTURES / EACH							
0490-0125000E	0	2019Q1	1	2.00	\$2,000	\$1,000.00	\$1,056.67
		2019Q2	1	3.00	\$6,000	\$2,000.00	\$4,416.67
			2	5.00	\$8,000	\$1,600.00	\$3,072.67
TRENCH RESURFACING / SQYD							
0495-0100000J	0	2019Q1	2	28.00	\$4,400	\$157.14	\$192.62
		2019Q2	3	1,103.00	\$67,830	\$61.50	\$64.40
		2019Q4	2	24.00	\$3,360	\$140.00	\$169.50
		CODE NOT	2019Q2	1	15.00	\$3,000	\$200.00
		8	1,170.00	\$78,590	\$67.17	\$71.37	
BRIDGE REMOVAL WORK / SQFT							
0501-0100000A	0	2019Q1	2	1,290.00	\$95,000	\$73.64	\$46.37
		2019Q2	5	30,898.00	\$468,242	\$15.15	\$20.61
		2019Q3	2	2,608.00	\$70,000	\$26.84	\$39.40
		2019Q4	6	38,051.00	\$1,085,000	\$28.51	\$23.85

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BRIDGE REMOVAL WORK / SQFT							
0501-010000A	CODE NOT	2019Q3	2	41.00	\$9,000	\$219.51	\$391.75
			17	72,888.00	\$1,727,242	\$23.70	\$23.64
BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD							
0503-0101000J	0	2019Q3	1	588.00	\$7,056	\$12.00	\$14.25
			1	588.00	\$7,056	\$12.00	\$14.25
BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD							
0503-0102000J	0	2019Q1	4	10,054.00	\$32,676	\$3.25	\$7.39
		2019Q4	4	2,757.00	\$42,411	\$15.38	\$16.68
			8	12,811.00	\$75,087	\$5.86	\$9.39
BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD							
0503-0103000J	0	2019Q1	4	1,592.00	\$5,174	\$3.25	\$7.94
		2019Q2	1	200.00	\$7,000	\$35.00	\$38.67
		2019Q3	1	294.00	\$7,056	\$24.00	\$20.25
		2019Q4	7	1,896.00	\$52,945	\$27.92	\$27.54
			13	3,982.00	\$72,175	\$18.13	\$19.72
SHORING, CRIBBING, AND COFFERDAMS / SQYD							
0510-010000A	0	2019Q1	1	300.00	\$73,265	\$244.22	\$192.52
		2019Q2	3	202.00	\$175,430	\$868.47	\$815.48
		2019Q3	3	108.00	\$26,941	\$249.45	\$373.57
		2019Q4	4	1,860.00	\$1,048,500	\$563.71	\$831.18
	CODE NOT	2019Q3	3	212.00	\$5,002	\$23.59	\$62.83
			14	2,682.00	\$1,329,138	\$495.58	\$679.40

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
STRUCTURE EXCAVATION / CUYD							
0510-0101000A	0	2019Q1	1	430.00	\$13,235	\$30.78	\$37.39
		2019Q2	3	1,783.00	\$58,240	\$32.66	\$30.24
		2019Q3	4	3,609.00	\$115,485	\$32.00	\$23.61
		2019Q4	6	4,504.00	\$113,800	\$25.27	\$54.75
			14	10,326.00	\$300,760	\$29.13	\$38.91
STRUCTURE EXCAVATION / CUYD							
0510-0101000K	0	2019Q1	1	810.00	\$28,350	\$35.00	\$36.67
			1	810.00	\$28,350	\$35.00	\$36.67
GRANULAR WALL BACKFILL / CUYD							
0510-0106000A	0	2019Q2	3	93.00	\$17,104	\$183.91	\$151.89
		2019Q3	2	220.00	\$16,359	\$74.36	\$90.32
		2019Q4	2	2,717.00	\$160,000	\$58.89	\$69.25
			7	3,030.00	\$193,463	\$63.85	\$73.32
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000A	0	2019Q1	1	130.00	\$16,945	\$130.35	\$122.94
		2019Q2	2	284.00	\$68,085	\$239.74	\$124.28
		2019Q3	4	608.00	\$98,766	\$162.44	\$116.46
		2019Q4	7	1,864.00	\$223,350	\$119.82	\$87.17
			14	2,886.00	\$407,146	\$141.08	\$98.60
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000K	0	2019Q1	1	305.00	\$19,825	\$65.00	\$58.33
			1	305.00	\$19,825	\$65.00	\$58.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
DRILLED SHAFT CONCRETE / CUYD								
0512-0101000A	0	2019Q1	1	150.00	\$89,335	\$595.57	\$406.30	
		2019Q3	1	105.00	\$38,500	\$366.67	\$407.94	
		2019Q4	3	745.00	\$472,500	\$634.23	\$616.91	
			5	1,000.00	\$600,335	\$600.34	\$563.38	
DRILLED SHAFT REINFORCEMENT / LB								
0512-0103000A	0	2019Q3	1	14,175.00	\$23,000	\$1.62	\$2.30	
			1	14,175.00	\$23,000	\$1.62	\$2.30	
DRILLED SHAFT REINFORCEMENT, GRADE ____ / LB								
0512-0104000A	0	2019Q4	1	210,000.00	\$250,000	\$1.19	\$1.33	
			1	210,000.00	\$250,000	\$1.19	\$1.33	
CSL TEST ACCESS TUBES / FOOT								
0512-0105000F	0	2019Q3	1	600.00	\$7,200	\$12.00	\$12.67	
			2019Q4	1	2,465.00	\$36,975	\$15.00	\$12.78
			2	3,065.00	\$44,175	\$14.41	\$12.75	
CSL TESTS / EACH								
0512-0106000E	0	2019Q3	1	2.00	\$4,600	\$2,300.00	\$2,266.67	
			2019Q4	1	12.00	\$26,400	\$2,200.00	\$2,279.14
			2	14.00	\$31,000	\$2,214.29	\$2,277.35	
DRILLED SHAFT EXC, 30 INCH DIA / FOOT								
0512-0107000F	0	2019Q4	2	921.00	\$110,425	\$119.90	\$297.25	
			2	921.00	\$110,425	\$119.90	\$297.25	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRILLED SHAFT EXC, 72 INCH DIA / FOOT							
0512-0112000F	0	2019Q3	1	100.00	\$80,000	\$800.00	\$1,100.00
			1	100.00	\$80,000	\$800.00	\$1,100.00
DRILLED SHAFT EXC, 96 INCH DIA / FOOT							
0512-0114000F	0	2019Q4	1	310.00	\$387,500	\$1,250.00	\$4,999.56
			1	310.00	\$387,500	\$1,250.00	\$4,999.56
PERMANENT SHAFT CASINGS, 72 IN DIAMETER / FOOT							
0512-0115300F	0	2019Q3	1	20.00	\$7,200	\$360.00	\$386.67
			1	20.00	\$7,200	\$360.00	\$386.67
PERMANENT SHAFT CASINGS, 96 IN DIAMETER / FOOT							
0512-0115500F	0	2019Q4	1	56.00	\$49,616	\$886.00	\$1,246.96
			1	56.00	\$49,616	\$886.00	\$1,246.96
FURN HP 14 X 73 STEEL PILES / FOOT							
0520-0111000F	0	2019Q4	1	420.00	\$25,200	\$60.00	\$45.00
			1	420.00	\$25,200	\$60.00	\$45.00
FURN HP 14 X 89 STEEL PILES / FOOT							
0520-0112000F	0	2019Q3	1	540.00	\$32,400	\$60.00	\$50.67
		2019Q4	2	1,695.00	\$145,017	\$85.56	\$97.88
			3	2,235.00	\$177,417	\$79.38	\$86.47

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

FURN HP 14 X 117 STEEL PILES / FOOT							
0520-0113000F	0	2019Q1	1	704.00	\$48,928	\$69.50	\$71.17
			-----	-----	-----	-----	-----
			1	704.00	\$48,928	\$69.50	\$71.17

FURN PP 16 X 0.375 STL PILES / FOOT							
0520-0125000F	0	2019Q2	1	900.00	\$50,400	\$56.00	\$56.67
			-----	-----	-----	-----	-----
			1	900.00	\$50,400	\$56.00	\$56.67

DRIVE HP 14 X 73 STEEL PILES / EACH							
0520-0210000E	0	2019Q4	1	12.00	\$30,000	\$2,500.00	\$3,000.00
			-----	-----	-----	-----	-----
			1	12.00	\$30,000	\$2,500.00	\$3,000.00

DRIVE HP 14 X 89 STEEL PILES / EACH							
0520-0211000E	0	2019Q3	1	18.00	\$13,500	\$750.00	\$983.33
			-----	-----	-----	-----	-----
			1	18.00	\$13,500	\$750.00	\$983.33

DRIVE PP 16 X 0.375 STL PILES / EACH							
0520-0310000E	0	2019Q2	1	18.00	\$23,400	\$1,300.00	\$1,321.67
			-----	-----	-----	-----	-----
			1	18.00	\$23,400	\$1,300.00	\$1,321.67

PREBORING PILES / FOOT							
0520-0326000F	0	2019Q1	1	660.00	\$67,551	\$102.35	\$104.12
			-----	-----	-----	-----	-----
			1	660.00	\$67,551	\$102.35	\$104.12

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINFORCED PILE TIPS / EACH							
0520-0330000E	0	2019Q3	1	18.00	\$2,700	\$150.00	\$171.67
		2019Q4	1	12.00	\$2,880	\$240.00	\$371.67
			2	30.00	\$5,580	\$186.00	\$251.67
HP 14 X 73 STEEL PILE SPLICES / EACH							
0520-0407000E	0	2019Q4	1	2.00	\$800	\$400.00	\$133.34
			1	2.00	\$800	\$400.00	\$133.34
HP 14 X 89 STEEL PILE SPLICES / EACH							
0520-0408000E	0	2019Q3	1	2.00	\$2	\$1.00	\$200.33
			1	2.00	\$2	\$1.00	\$200.33
PP 16 X 0.375 STL PILE SPL / EACH							
0520-0421000E	0	2019Q2	1	2.00	\$2,000	\$1,000.00	\$1,016.67
			1	2.00	\$2,000	\$1,000.00	\$1,016.67
REINFORCEMENT / LB							
0530-0100000A	0	2019Q1	3	63,655.00	\$113,155	\$1.78	\$1.95
		2019Q2	2	11,315.00	\$31,250	\$2.76	\$2.46
		2019Q3	2	121,230.00	\$136,500	\$1.13	\$1.43
			7	196,200.00	\$280,905	\$1.43	\$1.66
REINFORCEMENT / LB							
0530-01000000	0	2019Q1	1	200.00	\$500	\$2.50	\$3.17
			1	200.00	\$500	\$2.50	\$3.17

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
STAINLESS STEEL REINFORCEMENT / LB							
0530-0100100A	0	2019Q2	2	718.00	\$9,000	\$12.53	\$19.03
			2	718.00	\$9,000	\$12.53	\$19.03
COATED REINFORCEMENT / LB							
0530-0103000A	0	2019Q2	3	193,106.00	\$484,000	\$2.51	\$2.55
			3	193,106.00	\$484,000	\$2.51	\$2.55
REINFORCEMENT, GRADE _____ / LB							
0530-0104000A	0	2019Q3	1	4,800.00	\$13,520	\$2.82	\$2.40
		2019Q4	7	1,557,686.00	\$2,130,300	\$1.37	\$1.85
			8	1,562,486.00	\$2,143,820	\$1.37	\$1.85
REINFORCEMENT, GRADE _____ / LB							
0530-01040000	0	2019Q3	1	100.00	\$500	\$5.00	\$16.67
		2019Q4	1	4,400.00	\$5,720	\$1.30	\$1.93
			2	4,500.00	\$6,220	\$1.38	\$2.26
COATED REINFORCEMENT, GRADE _____ / LB							
0530-0104100A	0	2019Q4	1	88,518.00	\$150,000	\$1.69	\$1.88
			1	88,518.00	\$150,000	\$1.69	\$1.88
INJECT AND SEAL CRACKS / FOOT							
0538-0100000F	0	2019Q2	2	271.00	\$18,200	\$67.16	\$66.44
		2019Q4	2	6,465.00	\$219,890	\$34.01	\$36.21
			4	6,736.00	\$238,090	\$35.35	\$37.42

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE AND CRACK SEALER / SQFT							
0539-010000J	0	2019Q2	1	16,798.00	\$16,798	\$1.00	\$1.42
			1	16,798.00	\$16,798	\$1.00	\$1.42
FOUNDATION CONCRETE, CLASS 3300 / CUYD							
0540-0101000A	0	2019Q2	1	33.00	\$27,100	\$821.21	\$829.91
		2019Q3	1	38.00	\$20,000	\$526.32	\$1,008.77
		2019Q4	2	34.00	\$52,470	\$1,543.24	\$1,552.03
			4	105.00	\$99,570	\$948.29	\$1,128.47
FOUNDATION CONCRETE, CLASS 4000 / CUYD							
0540-0102000A	0	2019Q1	1	14.00	\$30,000	\$2,142.86	\$1,431.79
		2019Q4	1	817.00	\$500,000	\$612.00	\$1,118.34
			2	831.00	\$530,000	\$637.79	\$1,123.62
FOUNDATION CONCRETE, CLASS 3300 / CUYD							
0540-0111000K	0	2019Q3	1	3.00	\$4,800	\$1,600.00	\$2,300.00
			1	3.00	\$4,800	\$1,600.00	\$2,300.00
DECK CONCRETE, CLASS HPC4000 / CUYD							
0540-0203000A	0	2019Q2	3	722.00	\$793,100	\$1,098.48	\$1,516.25
		2019Q3	1	233.00	\$215,000	\$922.75	\$979.97
		2019Q4	2	2,181.00	\$3,080,000	\$1,412.20	\$1,518.85
			6	3,136.00	\$4,088,100	\$1,303.60	\$1,478.21

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

DECK CONCRETE, CLASS HPC5000 / CUYD							

0540-0204000A	0	2019Q3	1	65.00	\$106,900	\$1,644.62	\$1,394.08
		2019Q4	1	35.00	\$85,000	\$2,428.57	\$2,428.57
			-----	-----	-----	-----	-----
			2	100.00	\$191,900	\$1,919.00	\$1,756.15

GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
0540-0301000A	0	2019Q1	1	10.00	\$3,555	\$355.50	\$818.50
		2019Q3	3	254.00	\$259,490	\$1,021.61	\$1,050.16
		2019Q4	4	97.00	\$90,500	\$932.99	\$1,487.40
			-----	-----	-----	-----	-----
			8	361.00	\$353,545	\$979.35	\$1,161.23

GENERAL STRC CONCRETE, CLASS 4000 / CUYD							
0540-0302000A	0	2019Q1	1	196.00	\$157,235	\$802.22	\$871.15
		2019Q2	2	35.00	\$80,000	\$2,285.71	\$1,938.10
		2019Q3	1	9.00	\$20,000	\$2,222.22	\$3,703.70
		2019Q4	3	2,304.00	\$2,430,000	\$1,054.69	\$1,030.27
			-----	-----	-----	-----	-----
			7	2,544.00	\$2,687,235	\$1,056.30	\$1,039.96

GENERAL STRC CONCRETE, CLASS HPC5000 / CUYD							
0540-0308000A	0	2019Q4	1	5.00	\$1,300	\$260.00	\$1,953.33
			-----	-----	-----	-----	-----
			1	5.00	\$1,300	\$260.00	\$1,953.33

GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
0540-0311000K	0	2019Q3	1	3.00	\$7,500	\$2,500.00	\$2,500.00
			-----	-----	-----	-----	-----
			1	3.00	\$7,500	\$2,500.00	\$2,500.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SAW CUT TEXTURING / SQYD							
0540-0401000J	0	2019Q1	1	91.00	\$910	\$10.00	\$41.00
		2019Q2	3	3,133.00	\$18,605	\$5.94	\$5.89
		2019Q3	2	1,408.00	\$7,574	\$5.38	\$6.12
		2019Q4	4	9,348.00	\$69,779	\$7.46	\$6.92
			10	13,980.00	\$96,868	\$6.93	\$6.83
REINF CONC BRIDGE END PANELS / SQYD							
0545-0100000J	0	2019Q1	2	271.00	\$130,105	\$480.09	\$563.98
		2019Q2	3	899.00	\$359,485	\$399.87	\$429.23
		2019Q3	2	500.00	\$137,723	\$275.45	\$281.82
		2019Q4	2	368.00	\$147,440	\$400.65	\$457.97
			9	2,038.00	\$774,753	\$380.15	\$416.17
BT 60 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0108200F	0	2019Q3	1	1,452.00	\$363,000	\$250.00	\$239.00
			1	1,452.00	\$363,000	\$250.00	\$239.00
DECK BT 60 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0124000F	0	2019Q1	1	758.00	\$375,210	\$495.00	\$521.67
			1	758.00	\$375,210	\$495.00	\$521.67
15 INCH PRECAST PRESTR SLABS / FOOT							
0550-0135000F	0	2019Q4	1	429.00	\$115,830	\$270.00	\$361.67
			1	429.00	\$115,830	\$270.00	\$361.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
26 INCH PRECAST PRESTR SLABS / FOOT							
0550-0138000F	0	2019Q2	1	543.00	\$138,465	\$255.00	\$258.33
			1	543.00	\$138,465	\$255.00	\$258.33
30 INCH PRECAST PRESTR SLABS / FOOT							
0550-0139000F	0	2019Q3	1	976.00	\$256,688	\$263.00	\$255.67
			1	976.00	\$256,688	\$263.00	\$255.67
CLASS 2 PREPARATION / SQYD							
0556-0100000J	0	2019Q1	1	65.00	\$13,975	\$215.00	\$219.50
		2019Q2	1	30.00	\$15,000	\$500.00	\$393.33
		2019Q4	1	304.00	\$60,800	\$200.00	\$150.00
			3	399.00	\$89,775	\$225.00	\$179.62
FURNISH MPCO MATERIAL / SQYD							
0556-0300000J	0	2019Q1	1	1,306.00	\$26,773	\$20.50	\$20.93
		2019Q2	1	1,509.00	\$31,689	\$21.00	\$22.83
		2019Q4	1	6,083.00	\$98,240	\$16.15	\$18.13
			3	8,898.00	\$156,702	\$17.61	\$19.34
CONSTRUCT MPCO / SQYD							
0556-0500000J	0	2019Q1	1	1,306.00	\$32,911	\$25.20	\$25.83
		2019Q2	1	1,509.00	\$19,617	\$13.00	\$20.17
		2019Q4	1	6,083.00	\$100,370	\$16.50	\$16.92
			3	8,898.00	\$152,898	\$17.18	\$18.78

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CLASS 2 PREPARATION / SQYD							
0557-010000J	0	2019Q1	1	80.00	\$16,000	\$200.00	\$203.50
		2019Q2	1	6.00	\$6,000	\$1,000.00	\$666.67
		2019Q4	5	119.00	\$31,600	\$265.55	\$275.27
			7	205.00	\$53,600	\$261.47	\$258.72
FURNISH PREMIXED POLYMER CONCRETE / CUYD							
0557-010200K	0	2019Q1	3	190.00	\$533,000	\$2,805.26	\$2,782.56
		2019Q2	3	86.00	\$261,000	\$3,034.88	\$3,073.90
		2019Q4	5	252.00	\$582,380	\$2,311.03	\$2,561.26
			11	528.00	\$1,376,380	\$2,606.78	\$2,724.39
CONSTRUCT PPC OVERLAY / SQYD							
0557-010400J	0	2019Q1	3	5,223.00	\$206,112	\$39.46	\$64.59
		2019Q2	3	4,128.00	\$176,208	\$42.69	\$44.78
		2019Q4	5	8,457.00	\$455,214	\$53.83	\$49.45
			11	17,808.00	\$837,534	\$47.03	\$52.81
CLASS 2 PREPARATION / SQYD							
0559-010200J	0	2019Q1	1	69.00	\$11,247	\$163.00	\$332.67
		2019Q4	2	362.00	\$165,900	\$458.29	\$387.00
			3	431.00	\$177,147	\$411.01	\$378.30
FURNISH SILICA FUME CONCRETE / CUYD							
0559-010500K	0	2019Q1	1	66.00	\$12,606	\$191.00	\$223.67
		2019Q4	2	256.00	\$115,834	\$452.48	\$416.05
			3	322.00	\$128,440	\$398.88	\$376.61

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONSTRUCT SFC RESURFACING / SQYD							
0559-0201000J	0	2019Q1	1	542.00	\$40,650	\$75.00	\$80.00
		2019Q4	2	5,162.00	\$362,200	\$70.17	\$61.74
			3	5,704.00	\$402,850	\$70.63	\$63.47
SAW CUT TEXTURING / SQYD							
0559-0401000J	0	2019Q1	1	473.00	\$2,365	\$5.00	\$5.27
		2019Q4	1	1,692.00	\$10,321	\$6.10	\$4.80
			2	2,165.00	\$12,686	\$5.86	\$4.90
STEEL PLATE GIRDER / LB							
0560-0102000A	0	2019Q4	1	2,251,647.00	\$3,000,000	\$1.33	\$1.74
			1	2,251,647.00	\$3,000,000	\$1.33	\$1.74
HORIZONTAL CURVED STEEL PLATE GIRDER / LB							
0560-0104000A	0	2019Q4	1	1,220,377.00	\$4,250,000	\$3.48	\$3.08
			1	1,220,377.00	\$4,250,000	\$3.48	\$3.08
CFRP STRENGTHENING - NEAR SURFACE MNTD / FOOT							
0566-0100000A	0	2019Q2	1	1.00	\$71,995	\$71,995.00	\$85,238.33
		2019Q4	1	1,004.00	\$90,000	\$89.64	\$102.92
			2	1,005.00	\$161,995	\$161.19	\$187.63
TITANIUM SYSTEM, 0.625 INCH DIA / FOOT							
0567-0103000A	0	2019Q4	1	18,551.00	\$1,399,962	\$75.47	\$69.00
			1	18,551.00	\$1,399,962	\$75.47	\$69.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TITANIUM SYSTEM, 0.750 INCH DIA / FOOT							
0567-0104000A	0	2019Q4	1	1.00	\$200,000	\$200,000	\$222,833
			1	1.00	\$200,000	\$200,000	\$222,833
TIMBER AND LUMBER / MFBM							
0570-0100000K	0	2019Q1	1				
			1	0.00	\$0		
BRIDGE DRAINS / EACH							
0581-0100000E	0	2019Q1	1	14.00	\$14,000	\$1,000.00	\$1,000.00
		2019Q4	1	8.00	\$320,000	\$40,000.00	\$42,244.76
			2	22.00	\$334,000	\$15,181.82	\$15,998.09
BEARING DEVICES, BENT _____ / EACH							
0582-0100000E	0	2019Q4	3	166.00	\$1,452,000	\$8,746.99	\$6,132.39
			3	166.00	\$1,452,000	\$8,746.99	\$6,132.39
1 INCH ELECTRICAL CONDUIT / FOOT							
0583-0102000F	0	2019Q4	1	240.00	\$2,880	\$12.00	\$69.36
			1	240.00	\$2,880	\$12.00	\$69.36
1-1/2 INCH ELECTRICAL CONDUIT / FOOT							
0583-0104000F	0	2019Q4	1	2,560.00	\$40,960	\$16.00	\$35.63
			1	2,560.00	\$40,960	\$16.00	\$35.63

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2 INCH ELECTRICAL CONDUIT / FOOT							
0583-0105000F	0	2019Q3	1	271.00	\$4,878	\$18.00	\$18.00
		2019Q4	1	450.00	\$11,250	\$25.00	\$26.08
			2	721.00	\$16,128	\$22.37	\$23.05
ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0100000F	0	2019Q2	3	330.00	\$41,960	\$127.15	\$135.29
		2019Q4	6	759.00	\$112,215	\$147.85	\$172.91
			9	1,089.00	\$154,175	\$141.57	\$161.51
REPAIR ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0102000F	0	2019Q2	1	209.00	\$28,215	\$135.00	\$161.67
			1	209.00	\$28,215	\$135.00	\$161.67
ASPHALTIC PLUG SEALS / FOOT							
0585-0200000A	0	2019Q1	4	488.00	\$72,000	\$147.54	\$151.26
		2019Q4	1	405.00	\$50,000	\$123.46	\$151.85
			5	893.00	\$122,000	\$136.62	\$151.53
ASPHALTIC PLUG SEAL MATERIAL / CUYD							
0585-0201000K	0	2019Q1	4				
			4	0.00	\$0		
POURED SEALS / FOOT							
0585-0206000A	0	2019Q1	5	1,155.00	\$30,950	\$26.80	\$15.13
		2019Q2	6	637.00	\$16,100	\$25.27	\$27.25
		2019Q3	1	35.00	\$600	\$17.14	\$86.67
		2019Q4	5	2,192.00	\$35,000	\$15.97	\$17.33
			17	4,019.00	\$82,650	\$20.56	\$18.87

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
POURED JOINT SEAL / FOOT							
0585-0206100A	0	2019Q4	2	280.00	\$29,933	\$106.90	\$61.77
			2	280.00	\$29,933	\$106.90	\$61.77
TYPE "B" COMPRESSION SEALS / FOOT							
0585-0209000A	0	2019Q3	1	80.00	\$30,000	\$375.00	\$375.00
		2019Q4	1	932.00	\$60,000	\$64.38	\$67.06
			2	1,012.00	\$90,000	\$88.93	\$91.40
TYPE "C" COMPRESSION SEALS / FOOT							
0585-0210000A	0	2019Q1	1	90.00	\$2,975	\$33.06	\$47.70
			1	90.00	\$2,975	\$33.06	\$47.70
TYPE "D" COMPRESSION SEALS / FOOT							
0585-0211000A	0	2019Q2	1	54.00	\$4,300	\$79.63	\$88.27
			1	54.00	\$4,300	\$79.63	\$88.27
PRECOMPRESSED FOAM SILICONE JOINT SEAL / FOOT							
0585-0215000A	0	2019Q4	3	389.00	\$25,444	\$65.41	\$77.37
			3	389.00	\$25,444	\$65.41	\$77.37
2 TUBE CURB MOUNT RAIL / FOOT							
0587-0101000A	0	2019Q1	1	340.00	\$53,185	\$156.43	\$162.44
			1	340.00	\$53,185	\$156.43	\$162.44

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3 TUBE CURB MOUNT RAIL / FOOT							
0587-0105000A	0	2019Q3	1	234.00	\$39,932	\$170.65	\$229.50
		2019Q4	2	2,827.00	\$789,000	\$279.09	\$291.25
			3	3,061.00	\$828,932	\$270.80	\$286.53
TYPE "F" CONCRETE RAIL / FOOT							
0587-0120000A	0	2019Q1	1	41.00	\$20,000	\$487.80	\$383.21
		2019Q4	1	430.00	\$77,687	\$180.67	\$246.05
			2	471.00	\$97,687	\$207.40	\$257.99
TYPE "F" CONC RAIL, MODIFIED / FOOT							
0587-0123000A	0	2019Q1	1	378.00	\$125,000	\$330.69	\$330.69
			1	378.00	\$125,000	\$330.69	\$330.69
TYPE "F" CONC RAIL, RETROFIT / FOOT							
0587-0125000A	0	2019Q4	1	562.00	\$155,000	\$275.80	\$284.70
			1	562.00	\$155,000	\$275.80	\$284.70
TYPE "F" CONCRETE RAIL, 42 INCH / FOOT							
0587-0126100A	0	2019Q2	4	1,908.00	\$455,000	\$238.47	\$234.28
		2019Q3	1	542.00	\$85,000	\$156.83	\$166.05
			5	2,450.00	\$540,000	\$220.41	\$219.18
THRIE BEAM RAIL RETROFIT / FOOT							
0587-0138000A	0	2019Q2	2	39.00	\$3,000	\$76.92	\$295.21
			2	39.00	\$3,000	\$76.92	\$295.21

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RECTANGULAR TUBE RETROFIT / FOOT							
0587-0139000A	0	2019Q4	1	400.00	\$55,000	\$137.50	\$154.17
			1	400.00	\$55,000	\$137.50	\$154.17
POLYMER MEMBRANE / SQFT							
0590-0100000J	0	2019Q1	4	90,470.00	\$437,432	\$4.84	\$4.95
		2019Q4	3	21,411.00	\$107,055	\$5.00	\$5.09
			7	111,881.00	\$544,487	\$4.87	\$4.97
CLASS 2 PREPARATION / SQYD							
0590-0200000J	0	2019Q4	3	238.00	\$69,734	\$293.00	\$173.00
			3	238.00	\$69,734	\$293.00	\$173.00
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT							
0591-0100000J	0	2019Q3	1	1,400.00	\$17,066	\$12.19	\$13.15
		2019Q4	1	3,404.00	\$37,444	\$11.00	\$12.32
			2	4,804.00	\$54,510	\$11.35	\$12.56
PRECAST REINFORCED CONCRETE BOX CULVERTS / FOOT							
0595-0100200F	0	2019Q1	1	121.00	\$157,300	\$1,300.00	\$1,121.67
			1	121.00	\$157,300	\$1,300.00	\$1,121.67
PRECAST SPLIT REIN CONCRETE BOX CULVERTS / FOOT							
0595-0100300F	0	2019Q2	2	106.00	\$261,582	\$2,467.76	\$2,776.91
		2019Q3	1	55.00	\$225,435	\$4,098.82	\$5,173.27
			3	161.00	\$487,017	\$3,024.95	\$3,595.55

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
RETAINING WALL, MSE / SQFT							
0596-A002000A	0	2019Q1	2	4,123.00	\$395,950	\$96.03	\$87.55
		2019Q3	2	4,900.00	\$365,000	\$74.49	\$87.76
	CODE NOT	2019Q2	1	1,220.00	\$315,000	\$258.20	\$258.20
			5	10,243.00	\$1,075,950	\$105.04	\$107.97

SIDEWALK COPING / SQFT							
0596-B001000J	CODE NOT	2019Q2	1	450.00	\$22,500	\$50.00	\$50.00
			1	450.00	\$22,500	\$50.00	\$50.00

RETAINING WALL, PREFAB MODULAR GRAVITY / SQFT							
0596-B002000A	0	2019Q1	2	3,257.00	\$325,585	\$99.96	\$84.60
		2019Q2	1	300.00	\$15,000	\$50.00	\$108.33
	CODE NOT	2019Q2	1	102.00	\$10,000	\$98.04	\$98.04
			4	3,659.00	\$350,585	\$95.81	\$86.92

RETAINING WALL, CIP CONC SEMI-GRAV CANTI / SQFT							
0596-C003000A	0	2019Q4	1	82.00	\$15,000	\$182.93	\$155.47
	CODE NOT	2019Q2	1	695.00	\$120,000	\$172.66	\$172.66
			2	777.00	\$135,000	\$173.75	\$170.85

SOUND WALLS / SQFT							
0597-0100000J	0	2019Q3	3	37,155.00	\$1,085,580	\$29.22	\$31.63
			3	37,155.00	\$1,085,580	\$29.22	\$31.63

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 0 - 1 INCH / SQYD							
0620-0103000J	0	2019Q1	1	800.00	\$8,720	\$10.90	\$9.60
			1	800.00	\$8,720	\$10.90	\$9.60
COLD PLN PVMT REMV 0 - 2 INCH / SQYD							
0620-0104000J	0	2019Q1	2	1,370.00	\$15,610	\$11.39	\$12.26
		2019Q3	2	8,579.00	\$45,645	\$5.32	\$4.71
		2019Q4	3	2,980.00	\$35,800	\$12.01	\$8.44
			7	12,929.00	\$97,055	\$7.51	\$6.37
COLD PLN PVMT REMV 0 - 3 INCH / SQYD							
0620-0106000J	0	2019Q3	1	2,044.00	\$13,286	\$6.50	\$6.60
		2019Q4	1	3,650.00	\$17,520	\$4.80	\$3.60
			2	5,694.00	\$30,806	\$5.41	\$4.68
COLD PLN PVMT REMV 0 - 4 INCH / SQYD							
0620-0107000J	0	2019Q3	1	3,111.00	\$15,555	\$5.00	\$3.88
		2019Q4	1	270.00	\$8,370	\$31.00	\$12.50
			2	3,381.00	\$23,925	\$7.08	\$4.56
COLD PLN PVMT REMV 0 - 6 INCH / SQYD							
0620-0109000J	0	2019Q3	2	1,357.00	\$11,070	\$8.16	\$8.23
			2	1,357.00	\$11,070	\$8.16	\$8.23
COLD PLN PVMT REMV 1/2 - 2 INCH / SQYD							
0620-0110000J	0	2019Q4	1	1,700.00	\$13,600	\$8.00	\$12.33
			1	1,700.00	\$13,600	\$8.00	\$12.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
COLD PLN PVMT REMV 1 - 2 INCH / SQYD								
0620-0111000J	0	2019Q1	1	960.00	\$10,464	\$10.90	\$9.60	
		2019Q2	1	1,185.00	\$5,925	\$5.00	\$8.00	
		2019Q4	1	140,000.00	\$149,800	\$1.07	\$2.36	
			3	142,145.00	\$166,189	\$1.17	\$2.45	
COLD PLN PVMT REMV 2 - 4 INCH / SQYD								
0620-0112000J	0	2019Q2	1	1,928.00	\$7,712	\$4.00	\$3.73	
		2019Q4	2	7,306.00	\$42,070	\$5.76	\$5.37	
			3	9,234.00	\$49,782	\$5.39	\$5.03	
COLD PLN PVMT REMV 1 INCH / SQYD								
0620-0118000J	0	2019Q4	1	2,000.00	\$4,000	\$2.00	\$2.18	
				1	2,000.00	\$4,000	\$2.00	\$2.18
COLD PLN PVMT REMV 2 INCH / SQYD								
0620-0120000J	0	2019Q1	4	19,757.00	\$48,617	\$2.46	\$4.53	
		2019Q2	10	323,311.00	\$937,466	\$2.90	\$3.23	
		2019Q3	2	3,254.00	\$32,342	\$9.94	\$11.15	
		2019Q4	3	82,354.00	\$171,211	\$2.08	\$3.45	
		CODE NOT	2019Q2	1	554.00	\$19,390	\$35.00	\$35.00
			2019Q3	1	2,405.00	\$25,854	\$10.75	\$10.00
		21	431,635.00	\$1,234,879	\$2.86	\$3.47		
COLD PLN PVMT REMV 2 1/2 INCH / SQYD								
0620-0121000J	0	2019Q4	1	202,500.00	\$279,450	\$1.38	\$1.39	
				1	202,500.00	\$279,450	\$1.38	\$1.39

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 3 INCH / SQYD							
0620-0122000J	0	2019Q2	1	11,070.00	\$22,140	\$2.00	\$2.45
		2019Q3	1	9,870.00	\$29,117	\$2.95	\$2.85
		2019Q4	5	463,035.00	\$806,372	\$1.74	\$2.44
			7	483,975.00	\$857,628	\$1.77	\$2.45
COLD PLN PVMT REMV 4 INCH / SQYD							
0620-0123000J	0	2019Q1	1	5,000.00	\$30,000	\$6.00	\$8.67
		2019Q2	2	8,367.00	\$77,070	\$9.21	\$9.46
		2019Q3	2	6,362.00	\$33,646	\$5.29	\$8.31
		2019Q4	1	7,120.00	\$24,920	\$3.50	\$4.17
			6	26,849.00	\$165,636	\$6.17	\$7.63
COLD PLN PVMT REMV 5 INCH / SQYD							
0620-0124000J	0	2019Q4	1	6,760.00	\$40,560	\$6.00	\$5.08
			1	6,760.00	\$40,560	\$6.00	\$5.08
COLD PLN PVMT REMV 6 INCH / SQYD							
0620-0125000J	0	2019Q2	1	5,319.00	\$21,276	\$4.00	\$5.12
			1	5,319.00	\$21,276	\$4.00	\$5.12
GRIND CONCRETE PAVEMENT / SQYD							
0622-0100000J	0	2019Q2	3	397,207.00	\$4,565,445	\$11.49	\$10.03
		2019Q4	2	631,600.00	\$4,232,700	\$6.70	\$7.17
			5	1,028,807.00	\$8,798,145	\$8.55	\$8.27

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

AGGREGATE BASE / TON							
0640-0100000M	0	2019Q1	2	2,850.00	\$105,704	\$37.09	\$40.95
		2019Q3	1	7.00	\$1,092	\$156.00	\$192.00
		2019Q4	2	4,504.00	\$198,128	\$43.99	\$42.02
	CODE NOT	2019Q2	1	1,090.00	\$49,050	\$45.00	\$45.00
		2019Q4	1	80.00	\$12,000	\$150.00	\$106.67
			7	8,531.00	\$365,974	\$42.90	\$42.77

AGGREGATE SHOULDERS / TON							
0640-0101000M	0	2019Q4	3	5,400.00	\$121,525	\$22.50	\$16.14
			3	5,400.00	\$121,525	\$22.50	\$16.14

AGGREGATE SUBBASE / TON							
0641-0100000M	0	2019Q3	1	8,100.00	\$202,500	\$25.00	\$25.55
			1	8,100.00	\$202,500	\$25.00	\$25.55

AGGREGATE BASE / TON							
0641-0102000M	0	2019Q1	4	9,810.00	\$293,944	\$29.96	\$30.53
		2019Q2	8	18,559.00	\$556,378	\$29.98	\$33.05
		2019Q3	1	5,967.00	\$184,977	\$31.00	\$31.33
		2019Q4	5	27,501.00	\$705,867	\$25.67	\$27.61
	CODE NOT	2019Q3	1	2,200.00	\$78,100	\$35.50	\$38.83
			19	64,037.00	\$1,819,266	\$28.41	\$30.36

3/4 INCH - 0 AGGREGATE BASE / TON							
0641-0112000M	0	2019Q3	2	24,900.00	\$502,290	\$20.17	\$19.88
			2	24,900.00	\$502,290	\$20.17	\$19.88

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PLANT MIX AGGREGATE BASE / TON							
0641-0128000M	0	2019Q1	1	2,045.00	\$41,718	\$20.40	\$22.00
		2019Q2	1	85,000.00	\$1,976,250	\$23.25	\$23.65
		2019Q3	2	9,100.00	\$296,491	\$32.58	\$31.20
			4	96,145.00	\$2,314,459	\$24.07	\$24.33

AGGREGATE SHOULDERS / TON							
0641-0130000M	0	2019Q3	1	6,460.00	\$125,970	\$19.50	\$23.45
			1	6,460.00	\$125,970	\$19.50	\$23.45

EMULS ASPHALT IN FOG COAT / TON							
0705-0101000M	0	2019Q1	1	133.00	\$79,135	\$595.00	\$591.50
		2019Q2	1	36.00	\$16,200	\$450.00	\$475.00
		2019Q4	3	196.00	\$22,627	\$115.44	\$532.44
			5	365.00	\$117,962	\$323.18	\$548.30

AGGR IN EMULS ASPHALT CHIP SEAL / CUYD							
0710-0100000K	0	2019Q4	1	8,700.00	\$300,150	\$34.50	\$33.00
	CODE NOT	2019Q1	1	17,500.00	\$516,250	\$29.50	\$47.50
			2	26,200.00	\$816,400	\$31.16	\$42.69

ASPH IN EMULS ASPH CHIP SEAL / TON							
0710-0102000M	0	2019Q4	1	1,400.00	\$686,000	\$490.00	\$506.67
	CODE NOT	2019Q1	1	2,600.00	\$1,768,000	\$680.00	\$565.00
			2	4,000.00	\$2,454,000	\$613.50	\$544.58

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EX FOR EMULS ASPH CHIP SEAL APPR / EACH							
0710-0103000E	0	2019Q4	1	9.00	\$9,000	\$1,000.00	\$1,666.67
	CODE NOT	2019Q1	1	8.00	\$4,000	\$500.00	\$1,300.00
			2	17.00	\$13,000	\$764.71	\$1,494.12
EMULSIFIED ASPHALT FOR TACK COAT / TON							
0730-0100000M	0	2019Q1	2	348.00	\$171,022	\$491.44	\$352.28
		2019Q2	4	215.00	\$58,394	\$271.60	\$334.41
		2019Q3	3	74.00	\$6,615	\$89.39	\$288.23
		2019Q4	4	295.00	\$40,431	\$137.05	\$256.56
			13	932.00	\$276,462	\$296.63	\$312.77
LEVEL 2, 1/2 INCH ACP MIXTURE / TON							
0744-0202000M	0	2019Q1	1	760.00	\$60,800	\$80.00	\$85.13
		2019Q2	2	3,400.00	\$335,250	\$98.60	\$97.95
		2019Q4	1	876.00	\$105,120	\$120.00	\$118.00
			4	5,036.00	\$501,170	\$99.52	\$99.50
LEVEL 2, 1/2 IN ACP MIXTURE IN TEMPORARY / TON							
0744-0241000M	0	2019Q2	1	81.00	\$8,505	\$105.00	\$111.67
			1	81.00	\$8,505	\$105.00	\$111.67
LEVEL 3, 1/2 INCH ACP MIXTURE / TON							
0744-0302000M	0	2019Q1	5	3,976.00	\$424,581	\$106.79	\$109.48
		2019Q2	3	433.00	\$96,742	\$223.42	\$209.55
		2019Q4	2	1,843.00	\$147,738	\$80.16	\$81.86
	CODE NOT	2019Q2	1	420.00	\$84,000	\$200.00	\$200.00
			11	6,672.00	\$753,061	\$112.87	\$114.04

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

LEVEL 3, 3/8 INCH ACP MIXTURE / TON								
0744-0303000M	0	2019Q4	1	9,100.00	\$1,001,000	\$110.00	\$106.00	
			-----	-----	-----	-----	-----	
			1	9,100.00	\$1,001,000	\$110.00	\$106.00	

LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON								
0744-0331000M	0	2019Q2	1	20.00	\$3,800	\$190.00	\$232.83	
			-----	-----	-----	-----	-----	
			1	20.00	\$3,800	\$190.00	\$232.83	

LEVEL 2, 1/2 INCH ACP / TON								
0745-0202000M	0	2019Q2	1	3,810.00	\$403,860	\$106.00	\$109.67	
		2019Q3	1	4,400.00	\$396,000	\$90.00	\$88.87	
		2019Q4	1	80.00	\$20,800	\$260.00	\$267.00	
			-----	-----	-----	-----	-----	
			3	8,290.00	\$820,660	\$98.99	\$100.15	

LEVEL 3, 1/2 INCH ACP / TON								
0745-0302000M	0	2019Q1	1	1,800.00	\$147,600	\$82.00	\$84.67	
		2019Q2	3	30,631.00	\$2,653,575	\$86.63	\$92.40	
		2019Q3	2	12,004.00	\$944,484	\$78.68	\$75.69	
		2019Q4	4	73,634.00	\$4,839,104	\$65.72	\$62.53	
		CODE NOT	2019Q3	1	735.00	\$147,000	\$200.00	\$208.33
			-----	-----	-----	-----	-----	
			11	118,804.00	\$8,731,763	\$73.50	\$72.80	

LEVEL 3, 1/2 INCH LIME TREATED ACP / TON								
0745-0322000M	0	2019Q2	1	37,961.00	\$1,157,811	\$30.50	\$40.13	
		2019Q3	2	36,020.00	\$2,322,340	\$64.47	\$80.59	
		2019Q4	1	44,500.00	\$2,914,750	\$65.50	\$54.00	
			-----	-----	-----	-----	-----	
			4	118,481.00	\$6,394,901	\$53.97	\$57.64	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

LEVEL 3, 1/2 INCH ACP IN LEVELING / TON							
0745-0331000M	0	2019Q2	1	197.00	\$19,700	\$100.00	\$103.33
		2019Q3	1	393.00	\$49,125	\$125.00	\$126.66
			-----	-----	-----	-----	-----
			2	590.00	\$68,825	\$116.65	\$118.87

LEVEL 3, 1/2 IN LIME TR ACP IN LEVELING / TON							
0745-0334000M	0	2019Q3	1	241.00	\$33,740	\$140.00	\$136.00
			-----	-----	-----	-----	-----
			1	241.00	\$33,740	\$140.00	\$136.00

LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON							
0745-0341000M	0	2019Q2	1	283.00	\$24,055	\$85.00	\$88.33
		2019Q3	2	724.00	\$82,412	\$113.83	\$102.37
			-----	-----	-----	-----	-----
			3	1,007.00	\$106,467	\$105.73	\$98.42

LEVEL 3, 1/2 IN LIME TR ACP IN TEMPORARY / TON							
0745-0351000M	0	2019Q2	1	932.00	\$41,940	\$45.00	\$89.08
			-----	-----	-----	-----	-----
			1	932.00	\$41,940	\$45.00	\$89.08

LEVEL 4, 1/2 INCH ACP / TON							
0745-0402000M	0	2019Q1	2	82,531.00	\$3,123,397	\$37.85	\$65.40
		2019Q2	2	251.00	\$45,875	\$182.77	\$192.50
		2019Q3	1	7,130.00	\$541,880	\$76.00	\$76.33
		2019Q4	2	30,080.00	\$2,509,950	\$83.44	\$76.15
	CODE NOT	2019Q3	1	170.00	\$32,300	\$190.00	\$198.33
			-----	-----	-----	-----	-----
			8	120,162.00	\$6,253,402	\$52.04	\$69.19

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 4, 1/2 INCH LIME TREATED ACP / TON							
0745-0422000M	0	2019Q2	2	23,709.00	\$974,684	\$41.11	\$47.77
		2019Q4	2	3,742.00	\$488,500	\$130.55	\$123.88
			4	27,451.00	\$1,463,184	\$53.30	\$58.14
LEVEL 4, 3/8 INCH ACP IN LEVELING / TON							
0745-0432000M	0	2019Q1	1	1,000.00	\$99,000	\$99.00	\$85.59
			1	1,000.00	\$99,000	\$99.00	\$85.59
PG 64-22 ASPHALT IN _____ ACP / TON							
0745-0620000M	0	2019Q1	1	104.00	\$104	\$1.00	\$1.00
		2019Q2	4	2,076.00	\$2,298	\$1.11	\$0.68
		2019Q3	2	788.00	\$788	\$1.00	\$70.71
		2019Q4	4	4,452.00	\$225,272	\$50.60	\$125.04
		CODE NOT	2019Q3	1	44.00	\$1	\$0.02
		12	7,464.00	\$228,463	\$30.61	\$82.25	
PG 64-28 ASPHALT IN _____ ACP / TON							
0745-0622000M	0	2019Q2	2	2,601.00	\$1,441,665	\$554.27	\$360.41
		2019Q3	3	2,276.00	\$93,621	\$41.13	\$398.19
		2019Q4	1	2,800.00	\$28	\$0.01	\$188.34
			6	7,677.00	\$1,535,314	\$199.99	\$308.85
PG 70-22 ASPHALT IN _____ ACP / TON							
0745-0640000M	0	2019Q2	1	12.00	\$60	\$5.00	\$2.00
		2019Q3	1	264.00	\$264	\$1.00	\$1.00
		2019Q4	1	9.00	\$0	\$0.01	\$0.67
			3	285.00	\$324	\$1.14	\$1.03

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PG 70-22ER ASPHALT IN _____ ACP / TON							
0745-0640100M	0	2019Q1	3	5,006.00	\$2,235,231	\$446.51	\$149.21
		2019Q2	1	2.00	\$0	\$0.01	\$0.01
		2019Q3	1	428.00	\$428	\$1.00	\$1.00
		2019Q4	4	2,110.00	\$2,386	\$1.13	\$0.56
		CODE NOT	2019Q3	1	10.00	\$0	\$0.02
			10	7,556.00	\$2,238,045	\$296.19	\$99.07

PG 70-28ER ASPHALT IN _____ ACP / TON							
0745-0642100M	0	2019Q2	2	1,484.00	\$817,742	\$551.04	\$390.39
			2	1,484.00	\$817,742	\$551.04	\$390.39

CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH							
0745-0900000E	0	2019Q1	1	2.00	\$1,900	\$950.00	\$1,650.00
		2019Q2	1	5.00	\$5,000	\$1,000.00	\$1,500.00
		2019Q3	1	3.00	\$3,300	\$1,100.00	\$1,775.00
		2019Q4	3	27.00	\$16,990	\$629.26	\$956.67
					6	37.00	\$27,190

6 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0103000J	0	2019Q4	4	6,284.00	\$197,265	\$31.39	\$30.68
			4	6,284.00	\$197,265	\$31.39	\$30.68

9 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0104000J	0	2019Q2	1	151.00	\$7,852	\$52.00	\$87.33
			1	151.00	\$7,852	\$52.00	\$87.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
34 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0118000J	0	2019Q4	2	750.00	\$105,000	\$140.00	\$169.22
			2	750.00	\$105,000	\$140.00	\$169.22
EXTRA FOR ASPHALT APPROACHES / EACH							
0749-0100000E	0	2019Q1	2	9.00	\$3,200	\$355.56	\$694.07
		2019Q2	6	64.00	\$72,325	\$1,130.08	\$1,219.81
		2019Q3	4	114.00	\$148,550	\$1,303.07	\$1,294.46
		2019Q4	6	142.00	\$119,020	\$838.17	\$1,781.93
	CODE NOT	2019Q2	1	5.00	\$7,500	\$1,500.00	\$1,500.00
			19	334.00	\$350,595	\$1,049.69	\$1,474.30
EXTRA FOR PEDESTRIAN LANDINGS / EACH							
0749-0102000E	0	2019Q2	1	35.00	\$21,000	\$600.00	\$900.00
		2019Q3	1	2.00	\$1,000	\$500.00	\$691.67
		2019Q4	1	15.00	\$9,750	\$650.00	\$1,050.00
			3	52.00	\$31,750	\$610.58	\$935.26
EXTRA FOR ASPHALT WALKS / SQFT							
0749-0106000J	0	2019Q1	1	205.00	\$1,845	\$9.00	\$9.00
			1	205.00	\$1,845	\$9.00	\$9.00
EXTRA FOR ASPH SLOPE PAVING / SQFT							
0749-0108000J	0	2019Q2	1	41.00	\$164	\$4.00	\$18.67
			1	41.00	\$164	\$4.00	\$18.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
ASPHALT WALKS / SQFT							
0749-0114000J	0	2019Q3	1	1,720.00	\$6,020	\$3.50	\$4.50
			-----	-----	-----	-----	-----
			1	1,720.00	\$6,020	\$3.50	\$4.50

ASPHALT SLOPE PAVING / SQFT							
0749-0116000J	0	2019Q4	1	384.00	\$4,992	\$13.00	\$20.00
			-----	-----	-----	-----	-----
			1	384.00	\$4,992	\$13.00	\$20.00

CONT REINF CONC PVMT 11 IN THICK / SQYD							
0755-0107000J	0	2019Q2	1	30,200.00	\$4,167,600	\$138.00	\$146.00
			-----	-----	-----	-----	-----
			1	30,200.00	\$4,167,600	\$138.00	\$146.00

CONT REINF CONC PVMT 12 IN THICK / SQYD							
0755-0108000J	0	2019Q1	1	810.00	\$149,850	\$185.00	\$186.67
			-----	-----	-----	-----	-----
			1	810.00	\$149,850	\$185.00	\$186.67

FLEXIBLE TO RIGID PAVEMENT TRANSITIONS / EACH							
0755-0300000E	0	2019Q2	1	5.00	\$60,000	\$12,000.00	\$10,133.33
			-----	-----	-----	-----	-----
			1	5.00	\$60,000	\$12,000.00	\$10,133.33

CONT REINF CONC PVMT REPAIR / SQYD							
0758-0100000J	0	2019Q2	1	220.00	\$180,400	\$820.00	\$840.00
		2019Q4	3	1,065.00	\$971,550	\$912.25	\$1,063.90
			-----	-----	-----	-----	-----
			4	1,285.00	\$1,151,950	\$896.46	\$1,025.56

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINF CONC PVMT REPAIR / SQYD							
0758-0202000J	0	2019Q1	1	39.00	\$42,900	\$1,100.00	\$2,277.50
			1	39.00	\$42,900	\$1,100.00	\$2,277.50
CONC PVMT SPALL REPAIR / SQYD							
0758-0203000J	0	2019Q2	1	173.00	\$224,900	\$1,300.00	\$1,350.00
		2019Q4	1	200.00	\$400,000	\$2,000.00	\$1,309.33
			2	373.00	\$624,900	\$1,675.34	\$1,328.19
EX FOR TERMINAL EXP JOINT STEEL BEAM / FOOT							
0758-0206000F	0	2019Q1	1	88.00	\$3,168	\$36.00	\$535.50
		2019Q2	1	320.00	\$152,000	\$475.00	\$516.67
		2019Q4	1	1,456.00	\$436,800	\$300.00	\$365.00
			3	1,864.00	\$591,968	\$317.58	\$399.09
CONCRETE CURBS / FOOT							
0759-0100000F	0	2019Q3	1	79.00	\$3,160	\$40.00	\$59.33
			1	79.00	\$3,160	\$40.00	\$59.33
CONCRETE CURBS, MODIFIED / FOOT							
0759-0102000F	0	2019Q1	1	550.00	\$42,158	\$76.65	\$81.66
		2019Q2	1	1,200.00	\$48,000	\$40.00	\$38.15
			2	1,750.00	\$90,158	\$51.52	\$51.82
CONC CURBS, CURB AND GUTTER / FOOT							
0759-0103000F	0	2019Q1	3	2,345.00	\$129,473	\$55.21	\$52.17
		2019Q2	5	15,678.00	\$617,634	\$39.39	\$39.22
		2019Q3	3	5,419.00	\$124,896	\$23.05	\$33.37

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONC CURBS, CURB AND GUTTER / FOOT							
0759-0103000F	0	2019Q4	3	4,271.00	\$194,337	\$45.50	\$38.64
	CODE NOT	2019Q2	1	300.00	\$13,500	\$45.00	\$45.00
			15	28,013.00	\$1,079,840	\$38.55	\$39.14

CONC CURBS, CURB & GUTTER, MOD / FOOT							
0759-0105000F	CODE NOT	2019Q2	1	160.00	\$8,800	\$55.00	\$55.00
			1	160.00	\$8,800	\$55.00	\$55.00

CONC CURB, LOW PRFIL MNTBL CURB / FOOT							
0759-0106000F	0	2019Q1	1	105.00	\$3,045	\$29.00	\$34.00
		2019Q2	1	72.00	\$14,400	\$200.00	\$104.33
			2	177.00	\$17,445	\$98.56	\$62.61

CONCRETE CURBS, STANDARD CURB / FOOT							
0759-0110000F	0	2019Q1	4	1,837.00	\$61,556	\$33.51	\$33.65
		2019Q2	4	4,880.00	\$106,860	\$21.90	\$38.61
		2019Q3	3	1,036.00	\$27,220	\$26.27	\$32.79
		2019Q4	2	1,304.00	\$41,764	\$32.03	\$27.46
	CODE NOT	2019Q2	1	1,242.00	\$37,260	\$30.00	\$30.00
			14	10,299.00	\$274,660	\$26.67	\$34.69

CONC CURBS, STANDARD CURB, MOD / FOOT							
0759-0112000F	CODE NOT	2019Q2	1	740.00	\$40,700	\$55.00	\$55.00
			1	740.00	\$40,700	\$55.00	\$55.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC CURB, MNTBL CURB & GUTTER / FOOT							
0759-0116000F	0	2019Q3	1	1,350.00	\$27,000	\$20.00	\$32.16
			1	1,350.00	\$27,000	\$20.00	\$32.16
CONCRETE ISLANDS / SQFT							
0759-0122000J	0	2019Q1	1	3,200.00	\$51,200	\$16.00	\$15.33
		2019Q3	1	1,463.00	\$29,992	\$20.50	\$18.33
		2019Q4	2	6,261.00	\$76,872	\$12.28	\$13.37
	CODE NOT	2019Q2	1	210.00	\$7,350	\$35.00	\$35.00
			5	11,134.00	\$165,414	\$14.86	\$15.00
CONCRETE DRIVEWAYS / SQFT							
0759-0126000J	0	2019Q1	3	4,354.00	\$50,300	\$11.55	\$13.73
		2019Q2	4	11,815.00	\$137,365	\$11.63	\$12.56
		2019Q3	1	9,000.00	\$90,000	\$10.00	\$12.82
		2019Q4	2	1,094.00	\$9,092	\$8.31	\$13.01
	CODE NOT	2019Q2	1	500.00	\$10,000	\$20.00	\$20.00
			11	26,763.00	\$296,757	\$11.09	\$13.00
CONCRETE DRIVEWAYS, REINF / SQFT							
0759-0127000J	0	2019Q3	1	1,078.00	\$11,136	\$10.33	\$11.17
			1	1,078.00	\$11,136	\$10.33	\$11.17
CONCRETE WALKS / SQFT							
0759-0128000J	0	2019Q1	3	25,670.00	\$242,273	\$9.44	\$9.13
		2019Q2	4	84,932.00	\$523,590	\$6.16	\$8.95
		2019Q3	4	28,750.00	\$186,880	\$6.50	\$8.90
		2019Q4	3	29,319.00	\$430,190	\$14.67	\$12.53

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE WALKS / SQFT							
0759-0128000J	CODE NOT	2019Q2	1	4,979.00	\$79,664	\$16.00	\$16.00
			15	173,650.00	\$1,462,596	\$8.42	\$9.78
MONOLITHIC CURB AND SIDEWALKS / SQFT							
0759-0134000J	0	2019Q1	1	7,520.00	\$78,960	\$10.50	\$10.33
			1	7,520.00	\$78,960	\$10.50	\$10.33
VALLEY GUTTER CONCRETE SURFACING / SQFT							
0759-0135000J	0	2019Q2	1	280.00	\$12,600	\$45.00	\$33.50
		2019Q3	1	200.00	\$3,200	\$16.00	\$18.00
			2	480.00	\$15,800	\$32.92	\$27.04
6 INCH CONCRETE SURFACING / SQFT							
0759-0140000J	0	2019Q2	1	2,625.00	\$105,000	\$40.00	\$24.83
			1	2,625.00	\$105,000	\$40.00	\$24.83
8 INCH CONCRETE SURFACING / SQFT							
0759-0142000J	0	2019Q3	1	140.00	\$2,940	\$21.00	\$21.33
			1	140.00	\$2,940	\$21.00	\$21.33
10 INCH CONCRETE SURFACING / SQFT							
0759-0144000J	0	2019Q1	1	340.00	\$11,900	\$35.00	\$33.33
			1	340.00	\$11,900	\$35.00	\$33.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PATTERNED CONCRETE SURFACING / SQFT							
0759-0147000J	0	2019Q2	1	32,000.00	\$528,000	\$16.50	\$14.74
			1	32,000.00	\$528,000	\$16.50	\$14.74
CONCRETE DRIVEWAY CONNECTIONS / SQFT							
0759-0152000J	0	2019Q2	1	190.00	\$1,425	\$7.50	\$6.67
			1	190.00	\$1,425	\$7.50	\$6.67
EXTRA FOR NEW CURB RAMPS / EACH							
0759-0154100E	0	2019Q1	3	63.00	\$56,170	\$891.59	\$1,382.87
		2019Q2	4	156.00	\$195,400	\$1,252.56	\$1,921.37
		2019Q3	3	56.00	\$67,300	\$1,201.79	\$1,347.03
		2019Q4	3	149.00	\$74,950	\$503.02	\$603.58
	CODE NOT	2019Q2	1	13.00	\$13,000	\$1,000.00	\$1,000.00
			14	437.00	\$406,820	\$930.94	\$1,293.41
CONCRETE BUS SHELTER PADS / EACH							
0759-0156000E	CODE NOT	2019Q2	1	1.00	\$6,000	\$6,000.00	\$6,000.00
			1	1.00	\$6,000	\$6,000.00	\$6,000.00
METAL HANDRAIL, 2 RAILS / FOOT							
0759-0161000F	0	2019Q2	1	20.00	\$4,000	\$200.00	\$233.33
		2019Q4	1	45.00	\$3,330	\$74.00	\$131.33
			2	65.00	\$7,330	\$112.77	\$162.72

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
METAL HANDRAIL, 3 RAILS / FOOT							
0759-0162000F	CODE NOT	2019Q2	1	45.00	\$9,000	\$200.00	\$200.00
			1	45.00	\$9,000	\$200.00	\$200.00
TRUNCATED DOMES ON NEW SURFACES / EACH							
0759-0510000E	0	2019Q1	3	78.00	\$34,596	\$443.54	\$471.08
		2019Q2	2	23.00	\$7,150	\$310.87	\$705.07
	CODE NOT	2019Q2	1	14.00	\$14,000	\$1,000.00	\$1,000.00
			6	115.00	\$55,746	\$484.75	\$582.27
TRUNCATED DOMES ON NEW SURFACES / SQFT							
0759-0510000J	0	2019Q2	2	1,513.00	\$42,990	\$28.41	\$29.13
		2019Q3	2	648.00	\$15,624	\$24.11	\$30.40
		2019Q4	3	1,788.00	\$44,991	\$25.16	\$26.86
			7	3,949.00	\$103,605	\$26.24	\$28.31
TRUNCATED DOMES ON EXISTING SURFACES / EACH							
0759-0520000E	0	2019Q2	1	1.00	\$500	\$500.00	\$1,000.00
			1	1.00	\$500	\$500.00	\$1,000.00
BUS PADS / SQFT							
0759-0800000J	CODE NOT	2019Q2	1	2,130.00	\$53,250	\$25.00	\$25.00
			1	2,130.00	\$53,250	\$25.00	\$25.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL, TYPE 2A / FOOT							
0810-0104000F	0	2019Q2	1	13.00	\$1,690	\$130.00	\$125.00
		2019Q3	1	38.00	\$988	\$26.00	\$25.67
		2019Q4	1	25.00	\$669	\$26.75	\$26.83
	CODE NOT	2019Q3	1	75.00	\$1,875	\$25.00	\$24.00
			-----	-----	-----	-----	-----
			4	151.00	\$5,222	\$34.58	\$33.58

GUARDRAIL, TYPE 3 / FOOT							
0810-0107000F	0	2019Q2	1	13.00	\$2,080	\$160.00	\$155.00
		2019Q3	1	25.00	\$1,250	\$50.00	\$46.67
			2	38.00	\$3,330	\$87.63	\$83.73

GUARDRAIL, TYPE 4 WEATHERIZED / FOOT							
0810-0111000F	0	2019Q3	1	25.00	\$6,250	\$250.00	\$216.67
			-----	-----	-----	-----	
			1	25.00	\$6,250	\$250.00	\$216.67

GUARDRAIL ANCHORS, TYPE 1 / EACH							
0810-0119000E	0	2019Q3	1	2.00	\$2,500	\$1,250.00	\$1,133.33
			-----	-----	-----	-----	
			1	2.00	\$2,500	\$1,250.00	\$1,133.33

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH							
0810-0120000E	0	2019Q1	2	3.00	\$2,200	\$733.33	\$779.11
		2019Q2	2	5.00	\$3,260	\$652.00	\$895.20
		2019Q3	4	46.00	\$28,500	\$619.57	\$652.26
		2019Q4	3	9.00	\$6,820	\$757.78	\$926.43
	CODE NOT	2019Q3	1	4.00	\$2,500	\$625.00	\$725.00
			-----	-----	-----	-----	-----
			12	67.00	\$43,280	\$645.97	\$717.24

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL END PIECES, TYPE B / EACH							
0810-0122000E	0	2019Q1	2	3.00	\$280	\$93.33	\$107.67
		2019Q2	2	3.00	\$320	\$106.67	\$124.44
		2019Q3	4	27.00	\$2,710	\$100.37	\$99.86
		2019Q4	1	1.00	\$136	\$136.00	\$162.00
	CODE NOT	2019Q3	1	4.00	\$500	\$125.00	\$141.67
			10	38.00	\$3,946	\$103.84	\$108.45

GUARDRAIL END PIECES, TYPE C / EACH							
0810-0123000E	0	2019Q3	1	2.00	\$300	\$150.00	\$150.00
			1	2.00	\$300	\$150.00	\$150.00

GUARDRAIL TRANSITION / EACH							
0810-0126000E	0	2019Q1	3	5.00	\$12,445	\$2,489.00	\$2,443.00
		2019Q2	4	13.00	\$42,850	\$3,296.15	\$3,486.41
		2019Q3	3	22.00	\$73,800	\$3,354.55	\$3,450.91
		2019Q4	6	21.00	\$63,304	\$3,014.48	\$2,971.72
					16	61.00	\$192,399

GUARDRAIL CONNECTIONS / EACH							
0810-0128000E	0	2019Q1	1	1.00	\$350	\$350.00	\$400.00
		2019Q2	1	2.00	\$1,100	\$550.00	\$700.00
		2019Q3	2	4.00	\$5,200	\$1,300.00	\$1,083.33
		2019Q4	2	4.00	\$7,000	\$1,750.00	\$958.33
	CODE NOT	2019Q3	1	1.00	\$425	\$425.00	\$446.33
			7	12.00	\$14,075	\$1,172.92	\$867.75

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL TERMINALS, NON-FLAR / EACH							
0810-0129000E	0	2019Q1	4	8.00	\$24,700	\$3,087.50	\$3,191.42
		2019Q2	4	18.00	\$56,450	\$3,136.11	\$3,518.52
		2019Q3	4	30.00	\$97,150	\$3,238.33	\$3,350.17
		2019Q4	4	11.00	\$30,408	\$2,764.36	\$3,184.09
	CODE NOT	2019Q3	1	5.00	\$16,000	\$3,200.00	\$3,600.00
			17	72.00	\$224,708	\$3,120.94	\$3,366.59

GUARDRAIL TERMINALS, FLARED / EACH							
0810-0130000E	0	2019Q2	1	1.00	\$5,000	\$5,000.00	\$5,000.00
			1	1.00	\$5,000	\$5,000.00	\$5,000.00

GRD TERM NON-FLAR TEST LVL 2 / EACH							
0810-0131000E	0	2019Q1	1	1.00	\$2,950	\$2,950.00	\$3,150.00
		2019Q4	2	5.00	\$14,125	\$2,825.00	\$3,193.97
			3	6.00	\$17,075	\$2,845.83	\$3,186.65

EXTRA FOR 8 FOOT POSTS / EACH							
0810-0133000E	0	2019Q1	1	20.00	\$1,820	\$91.00	\$90.33
		2019Q2	1	10.00	\$1,850	\$185.00	\$193.00
		2019Q4	1	10.00	\$920	\$92.00	\$114.49
			3	40.00	\$4,590	\$114.75	\$122.04

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH							
0810-0145000E	0	2019Q1	3	33.00	\$4,485	\$135.91	\$150.39
	CODE NOT	2019Q3	1	3.00	\$675	\$225.00	\$258.33
			4	36.00	\$5,160	\$143.33	\$159.39

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
31 INCH GUARDRAIL, TYPE _____ / FOOT							
0810-0146000F	0	2019Q1	8	1,247.00	\$41,338	\$33.15	\$33.80
		2019Q2	8	26,573.00	\$654,950	\$24.65	\$24.03
		2019Q3	9	5,374.00	\$155,573	\$28.95	\$29.40
		2019Q4	14	5,384.00	\$143,188	\$26.60	\$29.75
	CODE NOT	2019Q3	1	1,463.00	\$33,649	\$23.00	\$23.33
			40	40,041.00	\$1,028,698	\$25.69	\$25.80

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH							
0810-0147000E	0	2019Q1	1	1.00	\$800	\$800.00	\$800.00
		2019Q4	6	18.00	\$19,504	\$1,083.56	\$851.50
	CODE NOT	2019Q3	1	1.00	\$650	\$650.00	\$1,216.67
				8	20.00	\$20,954	\$1,047.70

ADJUSTING GUARDRAIL / FOOT							
0812-0101000F	0	2019Q1	1	84.00	\$357	\$4.25	\$4.83
		2019Q4	2	1,231.00	\$9,742	\$7.91	\$9.55
			3	1,315.00	\$10,099	\$7.68	\$9.25

GUARDRAIL POSTS / EACH							
0812-0106000E	0	2019Q4	1	5.00	\$500	\$100.00	\$100.00
			1	5.00	\$500	\$100.00	\$100.00

GUARDRAIL BLOCKS / EACH							
0812-0108000E	0	2019Q4	1	5.00	\$180	\$36.00	\$37.33
			1	5.00	\$180	\$36.00	\$37.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BOLLARDS / EACH							
0815-0100000E	0	2019Q4	1	3.00	\$2,250	\$750.00	\$1,268.29
			1	3.00	\$2,250	\$750.00	\$1,268.29
HYDRANT BOLLARDS / EACH							
0815-0102000E	0	2019Q1	1	2.00	\$1,300	\$650.00	\$575.00
			1	2.00	\$1,300	\$650.00	\$575.00
CONCRETE BARRIER / FOOT							
0820-0100000F	0	2019Q1	1	400.00	\$15,400	\$38.50	\$39.50
		2019Q2	3	1,890.00	\$97,466	\$51.57	\$59.09
		2019Q3	1	6,853.00	\$582,505	\$85.00	\$77.33
		2019Q4	2	2,037.00	\$94,185	\$46.24	\$46.21
			7	11,180.00	\$789,556	\$70.62	\$67.22
CONCRETE BARRIER, TALL / FOOT							
0820-0127000F	0	2019Q1	2	477.00	\$40,527	\$84.96	\$85.94
		2019Q2	1	8,147.00	\$586,584	\$72.00	\$90.67
		2019Q3	2	3,310.00	\$330,700	\$99.91	\$95.56
		2019Q4	3	9,721.00	\$701,079	\$72.12	\$71.81
			8	21,655.00	\$1,658,890	\$76.61	\$82.85
MEDIAN OBSTACLE BARRIER / EACH							
0820-0300000E	0	2019Q3	1	1.00	\$65,000	\$65,000.00	\$73,833.33
			1	1.00	\$65,000	\$65,000.00	\$73,833.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SECURING CONCRETE BARRIER / FOOT							
0820-040000F	0	2019Q1	1	87.00	\$522	\$6.00	\$10.33
		2019Q2	2	3,187.00	\$16,510	\$5.18	\$5.12
		2019Q3	2	5,300.00	\$39,900	\$7.53	\$9.59
		2019Q4	1	1,200.00	\$4,980	\$4.15	\$4.03
			6	9,774.00	\$61,912	\$6.33	\$7.46
IMPACT ATTENUATOR, TYPE E / EACH							
0830-0118000E	0	2019Q3	1	2.00	\$64,000	\$32,000.00	\$32,666.67
			1	2.00	\$64,000	\$32,000.00	\$32,666.67
IMPACT ATTENUATOR, TYPE G / EACH							
0830-0120000E	0	2019Q1	1	2.00	\$57,100	\$28,550.00	\$29,516.67
			1	2.00	\$57,100	\$28,550.00	\$29,516.67
IMPACT ATTENUATOR, TYPE J / EACH							
0830-0123000E	0	2019Q4	1	8.00	\$252,000	\$31,500.00	\$36,166.67
			1	8.00	\$252,000	\$31,500.00	\$36,166.67
IMPACT ATTENUATOR, TYPE K / EACH							
0830-0124000E	0	2019Q3	1	1.00	\$34,876	\$34,876.00	\$36,625.33
			1	1.00	\$34,876	\$34,876.00	\$36,625.33
DELINEATORS, TYPE 1 / EACH							
0840-0100000E	0	2019Q1	4	800.00	\$36,080	\$45.10	\$45.27
		2019Q2	1	150.00	\$6,750	\$45.00	\$48.33
		2019Q3	3	181.00	\$9,175	\$50.69	\$57.67
		2019Q4	7	566.00	\$41,227	\$72.84	\$58.63

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

DELINEATORS, TYPE 1 / EACH							
0840-0100000E	CODE NOT	2019Q3	1	650.00	\$24,700	\$38.00	\$43.83
			16	2,347.00	\$117,932	\$50.25	\$49.24

DELINEATORS, TYPE 1U / EACH							
0840-0101000E	0	2019Q1	2	26.00	\$1,104	\$42.46	\$79.85
		2019Q2	1	8.00	\$360	\$45.00	\$55.83
			3	34.00	\$1,464	\$43.06	\$74.20

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH							
0840-0104100E	0	2019Q1	1	4.00	\$120	\$30.00	\$27.33
		2019Q4	2	36.00	\$2,760	\$76.67	\$44.13
			3	40.00	\$2,880	\$72.00	\$42.45

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH							
0840-0104200E	0	2019Q1	3	52.00	\$2,148	\$41.31	\$39.95
		2019Q2	3	433.00	\$15,635	\$36.11	\$36.10
		2019Q3	3	30.00	\$1,440	\$48.00	\$49.89
		2019Q4	2	110.00	\$4,466	\$40.60	\$40.20
			11	625.00	\$23,689	\$37.90	\$37.80

DELINEATORS, TYPE 5 / EACH							
0840-0105000E	0	2019Q1	1	6.00	\$192	\$32.00	\$25.67
		2019Q2	2	128.00	\$780	\$6.09	\$24.72
		2019Q4	5	209.00	\$4,759	\$22.77	\$26.14
			8	343.00	\$5,731	\$16.71	\$25.61

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

DELINEATORS, TYPE 6 / EACH							
0840-0105500E	0	2019Q2	2	424.00	\$5,144	\$12.13	\$12.18
			2	424.00	\$5,144	\$12.13	\$12.18

MILEPOST MARKER POSTS / EACH							
0840-0106000E	0	2019Q2	1	4.00	\$640	\$160.00	\$160.00
		2019Q3	1	6.00	\$660	\$110.00	\$115.00
		2019Q4	3	31.00	\$5,255	\$169.52	\$134.23
	CODE NOT	2019Q2	1	2.00	\$300	\$150.00	\$150.00
		2019Q4	1	1.00	\$250	\$250.00	\$250.00
			7	44.00	\$7,105	\$161.48	\$137.30

FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH							
0842-0101000E	0	2019Q3	3	10.00	\$588	\$58.80	\$63.37
		2019Q4	1	1.00	\$105	\$105.00	\$82.00
			4	11.00	\$693	\$63.00	\$65.06

FIELD FACILITY MARKERS, TYPE S1 RED / EACH							
0842-0102000E	0	2019Q3	3	10.00	\$591	\$59.10	\$63.47
		2019Q4	1	1.00	\$105	\$105.00	\$82.00
			4	11.00	\$696	\$63.27	\$65.15

FIELD FACILITY MARKERS, TYPE S2 / EACH							
0842-0103000E	0	2019Q1	2	8.00	\$840	\$105.00	\$127.50
		2019Q3	3	17.00	\$1,670	\$98.24	\$102.73
		2019Q4	3	6.00	\$800	\$133.33	\$142.14
			8	31.00	\$3,310	\$106.77	\$116.75

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CULVERT DRAINAGE MARKERS, TYPE 1 / EACH							
0842-0201000E	0	2019Q1	1	4.00	\$400	\$100.00	\$56.67
		2019Q2	1	4.00	\$400	\$100.00	\$96.67
		2019Q3	1	25.00	\$2,500	\$100.00	\$105.00
		2019Q4	2	30.00	\$1,200	\$40.00	\$37.11
				5	63.00	\$4,500	\$71.43
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH							
0842-0202000E	0	2019Q3	3	29.00	\$3,300	\$113.79	\$97.97
		2019Q4	2	10.00	\$1,135	\$113.50	\$108.60
			5	39.00	\$4,435	\$113.72	\$100.70
BRIDGE IDENTIFICATION MARKERS / EACH							
0842-0401000E	0	2019Q1	1	2.00	\$210	\$105.00	\$118.33
		2019Q2	2	4.00	\$600	\$150.00	\$142.50
		2019Q3	2	6.00	\$900	\$150.00	\$162.22
		2019Q4	4	8.00	\$1,300	\$162.50	\$313.56
			9	20.00	\$3,010	\$150.50	\$214.42
MONO-DIR WHITE TYPE 1 MARKERS / EACH							
0855-0100000E	0	2019Q2	1	21.00	\$105	\$5.00	\$5.00
			1	21.00	\$105	\$5.00	\$5.00
MONO-DIR WHITE TYPE 1AR MARKERS / EACH							
0855-0101000E	0	2019Q1	1	40.00	\$200	\$5.00	\$5.00
		2019Q2	1	28.00	\$308	\$11.00	\$10.33
		2019Q4	2	138.00	\$789	\$5.72	\$7.63
		CODE NOT	2019Q2	1	41.00	\$226	\$5.50
		5	247.00	\$1,523	\$6.16	\$7.16	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

BI-DIR YELLOW TYPE 1 MARKERS / EACH							
0855-0102000E	0	2019Q1	2	30.00	\$275	\$9.17	\$11.28
		2019Q2	2	298.00	\$1,605	\$5.39	\$5.39
		2019Q4	1	10.00	\$120	\$12.00	\$13.33
			5	338.00	\$2,000	\$5.92	\$6.14

BI-DIR YELLOW TYPE 1AR MARKERS / EACH							
0855-0103000E	0	2019Q1	3	121.00	\$605	\$5.00	\$5.00
		2019Q2	1	52.00	\$572	\$11.00	\$10.33
		2019Q3	1	45.00	\$315	\$7.00	\$12.33
		2019Q4	5	193.00	\$1,130	\$5.85	\$7.20
		CODE NOT	2019Q3	1	3,950.00	\$18,763	\$4.75
		11	4,361.00	\$21,385	\$4.90	\$4.68	

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH							
0855-0106000E	0	2019Q1	1	6,552.00	\$59,754	\$9.12	\$9.31
		2019Q2	3	3,877.00	\$35,881	\$9.25	\$9.67
		2019Q4	4	6,616.00	\$90,452	\$13.67	\$13.60
			8	17,045.00	\$186,088	\$10.92	\$11.06

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH							
0855-0107000E	0	2019Q2	2	1,350.00	\$13,230	\$9.80	\$11.60
		2019Q4	2	4,290.00	\$42,426	\$9.89	\$9.84
		CODE NOT	2019Q2	1	180.00	\$2,880	\$16.00
		5	5,820.00	\$58,536	\$10.06	\$10.43	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH							
0856-0101000E	0	2019Q2	1	30.00	\$2,190	\$73.00	\$73.00
		2019Q4	2	58.00	\$8,920	\$153.79	\$144.22
			3	88.00	\$11,110	\$126.25	\$119.94
CONTINUOUS RUMBLE STRIPS / MILE							
0857-0101000L	0	2019Q1	2	24.00	\$26,880	\$1,120.00	\$1,135.00
		2019Q2	2	26.00	\$28,400	\$1,092.31	\$1,080.77
		2019Q3	1	4.00	\$15,000	\$3,750.00	\$3,937.50
		2019Q4	6	79.00	\$53,400	\$675.95	\$696.43
			11	133.00	\$123,680	\$929.92	\$948.18
GAP PATTERN RUMBLE STRIPS / MILE							
0857-0101500L	0	2019Q1	2	24.00	\$26,880	\$1,120.00	\$1,135.00
		2019Q2	2	17.00	\$19,600	\$1,152.94	\$1,136.27
		2019Q4	4	115.00	\$82,125	\$714.13	\$738.11
			8	156.00	\$128,605	\$824.39	\$842.56
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT							
0860-0200000F	0	2019Q1	4	13,962.00	\$7,269	\$0.52	\$0.79
		2019Q2	3	93,750.00	\$24,070	\$0.26	\$0.51
		2019Q3	4	24,430.00	\$8,538	\$0.35	\$0.49
		2019Q4	3	24,290.00	\$6,340	\$0.26	\$0.31
	CODE NOT	2019Q1	1	1,043,000.00	\$135,590	\$0.13	\$0.12
			15	1,199,432.00	\$181,807	\$0.15	\$0.17

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

METHYL METHACRYLATE, EXTR, GROOVE, N-PRO / FOOT								
0865-0116530F	0	2019Q4	1	162,987.00	\$260,779	\$1.60	\$1.65	
			-----	-----	-----	-----	-----	
			1	162,987.00	\$260,779	\$1.60	\$1.65	

THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT								
0865-0116600F	0	2019Q2	1	3,746.00	\$5,619	\$1.50	\$1.75	
		2019Q3	1	24,749.00	\$28,461	\$1.15	\$1.15	
		CODE NOT	2019Q3	1	1,723.00	\$5,600	\$3.25	\$3.38
			-----	-----	-----	-----	-----	
			3	30,218.00	\$39,680	\$1.31	\$1.35	

THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT								
0865-0116610F	0	2019Q2	2	85,580.00	\$75,943	\$0.89	\$1.01	
		2019Q4	4	264,214.00	\$200,291	\$0.76	\$0.75	
		CODE NOT	2019Q2	1	4,031.00	\$5,039	\$1.25	\$1.25
			-----	-----	-----	-----	-----	
			7	353,825.00	\$281,273	\$0.79	\$0.82	

THERMOPLASTIC, EXTRUDED, GROOVED, N-PROF / FOOT								
0865-0116630F	0	2019Q2	1	294,000.00	\$323,400	\$1.10	\$1.10	
		2019Q4	1	460,000.00	\$529,000	\$1.15	\$1.15	
			-----	-----	-----	-----	-----	
			2	754,000.00	\$852,400	\$1.13	\$1.13	

PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT								
0865-0127100F	0	2019Q4	1	7,410.00	\$37,050	\$5.00	\$4.22	
			-----	-----	-----	-----	-----	
			1	7,410.00	\$37,050	\$5.00	\$4.22	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0160000F	0	2019Q1	2	12,612.00	\$12,157	\$0.96	\$1.21
		2019Q2	2	15,005.00	\$14,795	\$0.99	\$1.02
		2019Q4	3	32,448.00	\$36,549	\$1.13	\$1.46
	CODE NOT	2019Q2	1	8,600.00	\$10,750	\$1.25	\$1.17
			8	68,665.00	\$74,250	\$1.08	\$1.28
METHYL METHACRYLATE, WET, GRVD, NON-PROF / FOOT							
0865-0203000F	0	2019Q4	1	24,000.00	\$68,400	\$2.85	\$2.93
			1	24,000.00	\$68,400	\$2.85	\$2.93
THERMOPLASTIC, WET, SURF, NON-PROF / FOOT							
0865-0205000F	0	2019Q3	1	7,600.00	\$19,000	\$2.50	\$2.35
			1	7,600.00	\$19,000	\$2.50	\$2.35
THERMOPLASTIC, WET, GRVD, NON-PROF / FOOT							
0865-0207000F	0	2019Q1	1	342,701.00	\$421,522	\$1.23	\$1.26
		2019Q4	1	310,500.00	\$403,650	\$1.30	\$1.29
			2	653,201.00	\$825,172	\$1.26	\$1.27
PLURAL COMPONENT, SPRAYED, SURFACE / FOOT							
0866-0113000F	0	2019Q4	2	1,428,000.00	\$468,960	\$0.33	\$0.40
			2	1,428,000.00	\$468,960	\$0.33	\$0.40

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PLURAL COMPONENT, SPRAYED, GROOVED / FOOT							
0866-0114000F	0	2019Q3	1	123,610.00	\$129,791	\$1.05	\$1.10
			1	123,610.00	\$129,791	\$1.05	\$1.10
PLURAL COMPONENT, EXTR OR SPRAY, GROOVED / FOOT							
0866-0122000F	0	2019Q1	1	740.00	\$5,550	\$7.50	\$13.03
			1	740.00	\$5,550	\$7.50	\$13.03
PVMT LEGEND, TYPE A: ARROWS / EACH							
0867-0102000E	0	2019Q2	1	3.00	\$885	\$295.00	\$296.67
	CODE NOT	2019Q2	1	1.00	\$200	\$200.00	\$200.00
			2	4.00	\$1,085	\$271.25	\$272.50
PVMT LEGEND, TYPE B: ARROWS / EACH							
0867-0103000E	0	2019Q2	1	56.00	\$9,240	\$165.00	\$232.50
		2019Q3	1	12.00	\$5,820	\$485.00	\$505.00
		2019Q4	1	7.00	\$1,925	\$275.00	\$318.33
	CODE NOT	2019Q1	1	17.00	\$4,250	\$250.00	\$310.00
			4	92.00	\$21,235	\$230.82	\$288.89
PVMT LEGEND, TYPE B-HS: ARROWS / EACH							
0867-0103100E	0	2019Q1	1	15.00	\$4,275	\$285.00	\$300.00
		2019Q2	4	61.00	\$17,550	\$287.70	\$377.19
		2019Q4	2	135.00	\$37,325	\$276.48	\$275.69
			7	211.00	\$59,150	\$280.33	\$306.76

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PVMT LEGEND, TYPE AB: ARROWS / EACH							
0867-0103500E	0	2019Q2	1	4.00	\$1,600	\$400.00	\$400.00
		2019Q3	2	17.00	\$5,400	\$317.65	\$347.06
		2019Q4	1	8.00	\$2,120	\$265.00	\$255.00
			4	29.00	\$9,120	\$314.48	\$328.97

PVMT LEGEND, TYPE A: "ONLY" / EACH							
0867-0106000E	0	2019Q2	1	1.00	\$450	\$450.00	\$450.00
			1	1.00	\$450	\$450.00	\$450.00

PVMT LEGEND, TYPE B: "ONLY" / EACH							
0867-0107000E	0	2019Q2	1	1.00	\$265	\$265.00	\$432.50
			1	1.00	\$265	\$265.00	\$432.50

PVMT LEGEND, TYPE B-HS: "ONLY" / EACH							
0867-0107100E	0	2019Q4	1	1.00	\$375	\$375.00	\$375.00
			1	1.00	\$375	\$375.00	\$375.00

PVMT LEGEND, TYPE B: "SCHOOL" / EACH							
0867-0111000E	0	2019Q3	1	2.00	\$3,000	\$1,500.00	\$1,575.00
			1	2.00	\$3,000	\$1,500.00	\$1,575.00

PVMT LEGEND, TYPE B: R/R XING / EACH							
0867-0119000E	0	2019Q1	1	1.00	\$2,600	\$2,600.00	\$2,200.00
		2019Q2	1	1.00	\$860	\$860.00	\$930.00
			2	2.00	\$3,460	\$1,730.00	\$1,565.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PVMT LEGEND, TYPE AB: R/R XING / EACH							

0867-0119400E	0	2019Q2	1	3.00	\$4,200	\$1,400.00	\$1,250.00
		2019Q4	1	5.00	\$4,450	\$890.00	\$863.33
			-----	-----	-----	-----	-----
			2	8.00	\$8,650	\$1,081.25	\$1,008.33

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH							
0867-0131000E	0	2019Q1	1	10.00	\$2,750	\$275.00	\$275.00
		2019Q2	3	64.00	\$17,280	\$270.00	\$287.97
		2019Q3	2	15.00	\$4,610	\$307.33	\$334.78
		2019Q4	1	71.00	\$18,815	\$265.00	\$265.00
	CODE NOT	2019Q2	1	3.00	\$900	\$300.00	\$300.00
			-----	-----	-----	-----	-----
			8	163.00	\$44,355	\$272.12	\$281.70

PAVEMENT BAR, TYPE B / SQFT							
0867-0145000J	0	2019Q2	1	2,600.00	\$18,330	\$7.05	\$9.03
		2019Q3	1	129.00	\$1,935	\$15.00	\$15.75
		2019Q4	1	127.00	\$1,143	\$9.00	\$8.83
			-----	-----	-----	-----	-----
			3	2,856.00	\$21,408	\$7.50	\$9.32

PAVEMENT BAR, TYPE B-HS / SQFT							
0867-0145100J	0	2019Q1	2	825.00	\$6,765	\$8.20	\$8.20
		2019Q2	5	4,142.00	\$32,907	\$7.94	\$11.79
		2019Q3	3	1,150.00	\$10,885	\$9.47	\$10.93
		2019Q4	4	7,043.00	\$52,058	\$7.39	\$7.41
	CODE NOT	2019Q2	1	926.00	\$8,936	\$9.65	\$9.65
			-----	-----	-----	-----	-----
			15	14,086.00	\$111,550	\$7.92	\$9.18

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PAVEMENT BAR: TYPE AB / SQFT							
0867-0145500J	0	2019Q1	1	21.00	\$599	\$28.50	\$29.17
		2019Q2	1	1,367.00	\$13,670	\$10.00	\$10.18
		2019Q3	1	279.00	\$2,511	\$9.00	\$9.33
			3	1,667.00	\$16,780	\$10.07	\$10.28

PVMT LEGEND, TYPE AB: ON-STREET PARKING / EACH							
0867-0165500E	0	2019Q2	1	78.00	\$2,730	\$35.00	\$39.33
			1	78.00	\$2,730	\$35.00	\$39.33

PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH							
0867-0169100E	0	2019Q1	1	7.00	\$385	\$55.00	\$55.00
		2019Q3	1	4.00	\$220	\$55.00	\$55.00
		2019Q4	1	24.00	\$1,200	\$50.00	\$50.00
			3	35.00	\$1,805	\$51.57	\$51.57

PAVEMENT LEGEND, TYPE _____ : _____ / EACH							
0867-0174000E	0	2019Q2	1	12.00	\$4,200	\$350.00	\$373.33
			1	12.00	\$4,200	\$350.00	\$373.33

GREEN BICYCLE LANE, PREFRMD THERMOP FILM / SQFT							
0868-0100000J	0	2019Q4	1	2,500.00	\$29,375	\$11.75	\$11.75
			1	2,500.00	\$29,375	\$11.75	\$11.75

CROSSWALK CLOSURE BARRICADES / EACH							
0902-0100000E	0	2019Q1	1	2.00	\$950	\$475.00	\$691.67
			1	2.00	\$950	\$475.00	\$691.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CROSSWALK CLOSURE SUPPORTS / EACH							
0902-0101000E	0	2019Q1	1	2.00	\$1,370	\$685.00	\$845.00
		2019Q2	3	18.00	\$13,550	\$752.78	\$727.43
		2019Q3	1	1.00	\$550	\$550.00	\$566.67
		2019Q4	1	20.00	\$11,500	\$575.00	\$483.33
	CODE NOT	2019Q2	1	10.00	\$6,000	\$600.00	\$600.00
			7	51.00	\$32,970	\$646.47	\$608.18
WOOD SIGN POSTS / FBM							
0910-0100000K	0	2019Q1	2	1,172.00	\$9,404	\$8.02	\$9.92
		2019Q2	3	118.00	\$1,474	\$12.49	\$12.74
		2019Q3	2	2,203.00	\$17,624	\$8.00	\$8.46
		2019Q4	2	4,452.00	\$35,921	\$8.07	\$8.24
	CODE NOT	2019Q2	1	59,969.00	\$344,822	\$5.75	\$9.38
		2019Q3	1	27,812.00	\$201,637	\$7.25	\$6.55
		2019Q4	1	1,120.00	\$8,232	\$7.35	\$11.18
			12	96,846.00	\$619,113	\$6.39	\$8.52
SIGN SUPPORT FOOTINGS / CUYD							
0920-0100000A	0	2019Q1	2	2.00	\$3,926	\$1,962.96	\$2,814.81
		2019Q2	8	76.00	\$95,750	\$1,259.87	\$1,779.28
		2019Q3	7	22.00	\$101,179	\$4,599.07	\$5,543.26
		2019Q4	6	16.00	\$23,989	\$1,499.31	\$1,504.77
	CODE NOT	2019Q2	2	2.00	\$6,111	\$3,055.56	\$4,305.56
		2019Q3	4	231.00	\$252,979	\$1,095.15	\$1,148.28
		2019Q4	3	49.00	\$149,384	\$3,048.65	\$2,854.74
			32	398.00	\$633,318	\$1,591.25	\$1,760.37

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
36 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT							
0921-0101000F	0	2019Q3	2	160.00	\$98,400	\$615.00	\$988.33
			2	160.00	\$98,400	\$615.00	\$988.33
60 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT							
0921-0501000F	0	2019Q2	2	166.00	\$249,000	\$1,500.00	\$1,632.13
		2019Q3	2	80.00	\$86,500	\$1,081.25	\$1,353.13
	CODE NOT	2019Q4	1	45.00	\$54,000	\$1,200.00	\$2,466.67
			5	291.00	\$389,500	\$1,338.49	\$1,684.48
TRUSS SIGN BRIDGE / LB							
0930-0101000A	0	2019Q2	2	91,800.00	\$435,500	\$4.74	\$5.30
		2019Q3	2	92,400.00	\$500,000	\$5.41	\$5.30
	CODE NOT	2019Q3	2	103,700.00	\$615,000	\$5.93	\$5.67
			6	287,900.00	\$1,550,500	\$5.39	\$5.44
MONOTUBE SIGN BRIDGE / LB							
0930-0102000A	0	2019Q3	1	24,800.00	\$130,000	\$5.24	\$5.04
	CODE NOT	2019Q3	1	31,800.00	\$225,000	\$7.08	\$6.34
			2	56,600.00	\$355,000	\$6.27	\$5.77
MONOTUBE CANTILEVER SIGN STRUCTURES / LB							
0930-0104000A	0	2019Q3	1	23,308.00	\$75,000	\$3.22	\$3.22
	CODE NOT	2019Q4	3	34,500.00	\$216,564	\$6.28	\$6.94
			4	57,808.00	\$291,564	\$5.04	\$5.44

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

BRIDGE STRUCTURE MOUNTS / LB							
0930-0105000A	0	2019Q2	3	29,000.00	\$192,000	\$6.62	\$8.70
		2019Q3	1	1,500.00	\$13,925	\$9.28	\$9.54
	CODE NOT	2019Q2	1	263.00	\$7,500	\$28.52	\$33.27
		2019Q3	1	5,000.00	\$75,000	\$15.00	\$15.33
			-----	-----	-----	-----	-----
			6	35,763.00	\$288,425	\$8.06	\$9.84

EXIT NUMBER SIGN MOUNTS / LB							
0930-0106000A	0	2019Q2	1	80.00	\$5,500	\$68.75	\$29.58
			-----	-----	-----	-----	
			1	80.00	\$5,500	\$68.75	\$29.58

SIGNAL POLE MOUNTS / LB							
0930-0107000A	0	2019Q1	1	364.00	\$5,249	\$14.42	\$11.67
		2019Q3	1	176.00	\$2,095	\$11.90	\$12.47
		2019Q4	1	1,200.00	\$14,500	\$12.08	\$14.31
			-----	-----	-----	-----	-----
			3	1,740.00	\$21,844	\$12.55	\$13.57

ADJUSTABLE SIGN MOUNTS / LB							
0930-0108000A	0	2019Q2	1	30.00	\$1,700	\$56.67	\$61.11
			-----	-----	-----	-----	
			CODE NOT	2019Q2	1	8,680.00	\$16,800
			-----	-----	-----	-----	-----
			1	6,510.00	\$29,840	\$4.58	\$4.46
			-----	-----	-----	-----	-----
			3	15,220.00	\$48,340	\$3.18	\$4.55

VERTICAL SIGN MOUNTS, EXISTING STRC / LB							
0930-0109000A	0	2019Q2	2	7,600.00	\$78,000	\$10.26	\$12.85
			-----	-----	-----	-----	
			CODE NOT	2019Q3	1	1,800.00	\$35,000
			-----	-----	-----	-----	-----
			2	1,230.00	\$21,221	\$17.25	\$14.83
			-----	-----	-----	-----	-----
			5	10,630.00	\$134,221	\$12.63	\$14.29

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SECONDARY SIGN MOUNTS / LB							
0930-0110000A	0	2019Q1	1	162.00	\$1,666	\$10.28	\$12.05
		2019Q2	2	172.00	\$2,277	\$13.24	\$13.67
		2019Q4	1	400.00	\$10,750	\$26.88	\$26.88
	CODE NOT	2019Q4	1	29.00	\$781	\$26.94	\$20.20
			5	763.00	\$15,474	\$20.28	\$20.50
MULTIPST BRKWY SIGN SUPPORTS / LB							
0930-0111000A	0	2019Q2	1	850.00	\$5,196	\$6.11	\$6.27
		2019Q3	1	1,193.00	\$4,850	\$4.07	\$4.11
	CODE NOT	2019Q3	1	1,197.00	\$5,000	\$4.18	\$4.11
		2019Q4	2	3,407.00	\$15,794	\$4.64	\$5.90
			5	6,647.00	\$30,840	\$4.64	\$5.30
TRIANG BASE BRKWY SIGN SUPP / LB							
0930-0112000A	0	2019Q1	1	1,599.00	\$9,368	\$5.86	\$5.81
		2019Q2	2	1,032.00	\$11,766	\$11.40	\$12.27
		2019Q3	2	2,703.00	\$21,797	\$8.06	\$8.61
		2019Q4	2	1,714.00	\$11,497	\$6.71	\$7.04
	CODE NOT	2019Q2	1	546.00	\$2,768	\$5.07	\$7.11
		2019Q3	1	271.00	\$2,600	\$9.59	\$9.53
		2019Q4	1	3,541.00	\$23,400	\$6.61	\$7.54
			10	11,406.00	\$83,196	\$7.29	\$7.93
PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB							
0930-0114000A	0	2019Q1	2	374.00	\$1,593	\$4.26	\$3.96
		2019Q2	3	1,984.00	\$13,100	\$6.60	\$6.70
		2019Q3	3	709.00	\$8,700	\$12.27	\$13.00
		2019Q4	5	7,459.00	\$28,945	\$3.88	\$4.30

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB							
0930-0114000A	CODE NOT	2019Q2	1	1.00	\$6,000	\$6,000.00	\$6,000.00
		2019Q4	2	37,033.00	\$144,453	\$3.90	\$4.43
			16	47,560.00	\$202,790	\$4.26	\$4.76

PIPE SIGN SUPPORTS / LB							
0930-0116000A	0	2019Q3	1	1,800.00	\$8,000	\$4.44	\$4.71
			1	1,800.00	\$8,000	\$4.44	\$4.71

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB							
0930-0117000A	0	2019Q1	2	250.00	\$1,320	\$5.28	\$5.89
		2019Q2	5	5,677.00	\$45,999	\$8.10	\$5.67
		2019Q3	4	2,945.00	\$14,468	\$4.91	\$6.24
		2019Q4	2	4,285.00	\$9,150	\$2.14	\$2.88
			13	13,157.00	\$70,938	\$5.39	\$4.89

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT							
0940-0201000J	0	2019Q1	1	228.00	\$6,270	\$27.50	\$31.17
		2019Q2	1	27.00	\$945	\$35.00	\$31.67
		2019Q3	1	102.00	\$2,856	\$28.00	\$29.50
		2019Q4	3	1,225.00	\$32,210	\$26.29	\$26.26
	CODE NOT	2019Q3	1	33.00	\$1,155	\$35.00	\$35.67
		2019Q4	1	846.00	\$18,612	\$22.00	\$31.00
			8	2,461.00	\$62,048	\$25.21	\$28.67

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT							
0940-0202000J	0	2019Q1	3	278.00	\$4,044	\$14.54	\$18.22
		2019Q2	4	1,170.00	\$22,216	\$18.99	\$20.08
		2019Q3	4	442.00	\$9,530	\$21.56	\$21.36

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT							
0940-0202000J	0	2019Q4	6	1,980.00	\$29,919	\$15.11	\$17.69
	CODE NOT	2019Q2	2	12,436.00	\$157,985	\$12.70	\$17.85
		2019Q3	2	6,694.00	\$87,059	\$13.01	\$14.34
		2019Q4	2	36.00	\$2,907	\$80.75	\$45.03
			-----	-----	-----	-----	-----
			23	23,036.00	\$313,660	\$13.62	\$17.04

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT							
0940-0203000J	0	2019Q2	2	164.00	\$3,520	\$21.46	\$19.71
		2019Q3	1	704.00	\$14,784	\$21.00	\$22.00
		2019Q4	2	122.00	\$2,534	\$20.77	\$19.34
	CODE NOT	2019Q4	1	3,623.00	\$57,968	\$16.00	\$13.93
			-----	-----	-----	-----	-----
			6	4,613.00	\$78,806	\$17.08	\$15.51

SIGNS, TYPE IX SHEETING, EXTRUDED AL / SQFT							
0940-0204000J	0	2019Q2	2	368.00	\$11,270	\$30.63	\$30.67
		2019Q3	1	2,098.00	\$62,520	\$29.80	\$29.87
	CODE NOT	2019Q4	1	240.00	\$6,000	\$25.00	\$30.00
			-----	-----	-----	-----	-----
			4	2,706.00	\$79,790	\$29.49	\$29.99

SIGNS, TYPE IX SHEETING, SHEET ALUMINUM / SQFT							
0940-0205000J	0	2019Q1	1	97.00	\$1,795	\$18.50	\$39.83
		2019Q2	3	118.00	\$3,060	\$25.93	\$28.31
		2019Q3	1	422.00	\$11,394	\$27.00	\$27.33
	CODE NOT	2019Q4	1	17.00	\$255	\$15.00	\$27.50
			-----	-----	-----	-----	-----
			6	654.00	\$16,504	\$25.23	\$29.37

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERMANENT TYPE III BARRICADES / EACH							
0942-010000E	0	2019Q4	1	1.00	\$1,300	\$1,300.00	\$1,593.33
			1	1.00	\$1,300	\$1,300.00	\$1,593.33
36 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0101000F	0	2019Q1	1	34.00	\$11,900	\$350.00	\$366.67
		2019Q2	1	14.00	\$14,000	\$1,000.00	\$933.33
			2	48.00	\$25,900	\$539.58	\$531.94
42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0102000F	0	2019Q1	1	76.00	\$26,600	\$350.00	\$366.67
		2019Q2	1	65.00	\$71,500	\$1,100.00	\$1,033.33
		2019Q3	1	54.00	\$28,350	\$525.00	\$525.00
			3	195.00	\$126,450	\$648.46	\$632.74
POLE FOUNDATIONS / EACH							
0970-0100000A	0	2019Q1	1	1.00	\$37,000	\$37,000.00	\$38,564.67
		2019Q2	4	34.00	\$193,000	\$5,676.47	\$4,733.27
		2019Q3	2	21.00	\$45,500	\$2,166.67	\$1,780.28
		2019Q4	2	2.00	\$5,675	\$2,837.50	\$2,708.50
	CODE NOT	2019Q2	1	1.00	\$13,000	\$13,000.00	\$13,000.00
			10	59.00	\$294,175	\$4,986.02	\$4,327.10
SWITCHING, CONDUIT, AND WIRING / FOOT							
0970-0105000A	0	2019Q1	1	335.00	\$13,100	\$39.10	\$40.96
		2019Q2	5	33,966.00	\$1,401,295	\$41.26	\$61.63
		2019Q3	3	8,270.00	\$417,694	\$50.51	\$50.97
		2019Q4	5	1,157.00	\$134,500	\$116.25	\$119.27
	CODE NOT	2019Q2	1	1.00	\$60,000	\$60,000.00	\$60,000.00

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SWITCHING, CONDUIT, AND WIRING / FOOT							
0970-0105000A	CODE NOT	2019Q3	1	800.00	\$35,000	\$43.75	\$25.00
			16	44,529.00	\$2,061,589	\$46.30	\$61.68
TRAFFIC SIGNAL INSTALLATION, _____ / EACH							
0990-0101000A	0	2019Q1	2	2.00	\$331,350	\$165,675	\$172,923
		2019Q2	2	2.00	\$455,000	\$227,500	\$227,500
		2019Q3	2	2.00	\$320,000	\$160,000	\$160,000
			6	6.00	\$1,106,350	\$184,392	\$186,808
TRAFFIC SIGNAL MODIFICATION, _____ / EACH							
0990-0102000A	0	2019Q2	1	1.00	\$19,225	\$19,225.00	\$20,150.00
		2019Q4	13	13.00	\$524,008	\$40,308.31	\$40,923.28
	CODE NOT	2019Q2	2	2.00	\$33,000	\$16,500.00	\$16,500.00
		2019Q3	11	11.00	\$302,582	\$27,507.45	\$34,173.06
			27	27.00	\$878,815	\$32,548.70	\$35,594.68
RAMP METER SIGNAL INSTALLATION, _____ / EACH							
0990-0104000A	0	2019Q3	1	1.00	\$134,000	\$134,000	\$136,333
			1	1.00	\$134,000	\$134,000	\$136,333
FLASHING BEACON INSTALLATION, _____ / EACH							
0990-0106000A	0	2019Q2	2	2.00	\$105,000	\$52,500.00	\$68,862.83
		2019Q3	1	1.00	\$29,000	\$29,000.00	\$48,650.00
		2019Q4	2	2.00	\$42,700	\$21,350.00	\$30,915.66
	CODE NOT	2019Q2	3	3.00	\$134,800	\$44,933.33	\$47,466.67
			8	8.00	\$311,500	\$38,937.50	\$48,825.87

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

AUTOMATIC TRAFFIC RECORDER INST, _____ / EACH							

0990-0107000A	0	2019Q2	1	1.00	\$15,000	\$15,000.00	\$14,816.67
		2019Q4	1	1.00	\$13,500	\$13,500.00	\$15,500.00
			-----	-----	-----	-----	-----
			2	2.00	\$28,500	\$14,250.00	\$15,158.33

WEED CONTROL / ACRE							
1030-0101000R	0	2019Q2	3	1.00	\$10,500	\$10,500.00	\$7,000.00
		2019Q3	2	9.00	\$13,050	\$1,450.00	\$1,466.67
		2019Q4	1				
			-----	-----	-----	-----	-----
			6	10.00	\$23,550	\$2,355.00	

SEEDING MOBILIZATION / EACH							
1030-0102000E	0	2019Q2	1	2.00	\$2,800	\$1,400.00	\$1,075.00
			-----	-----	-----	-----	-----
			1	2.00	\$2,800	\$1,400.00	\$1,075.00

TEMPORARY SEEDING / ACRE							
1030-0103000R	0	2019Q1	3				
		2019Q3	1				
		2019Q4	1	2.00	\$6,000	\$3,000.00	\$2,533.33
			-----	-----	-----	-----	-----
			5	2.00	\$6,000	\$3,000.00	

PERMANENT SEEDING / ACRE							
1030-0108000R	0	2019Q1	2				
		2019Q2	8	25.00	\$51,580	\$2,063.20	\$2,155.73
		2019Q3	2	2.00	\$9,800	\$4,900.00	\$4,966.67
		2019Q4	6	9.00	\$37,850	\$4,205.56	\$3,992.55
			-----	-----	-----	-----	-----
	CODE NOT	2019Q2	1				
		2019Q3	1	1.00	\$5,500	\$5,500.00	\$5,266.67
			-----	-----	-----	-----	-----
			20	37.00	\$104,730	\$2,830.54	

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERM SEEDING, MIX NO 1 / ACRE							
1030-0109000R	0	2019Q1	2				
		2019Q2	2				
		2019Q3	2	1.00	\$1,700	\$1,700.00	\$2,666.67
		2019Q4	1	1.00	\$5,050	\$5,050.00	\$5,183.33
			7	2.00	\$6,750	\$3,375.00	
PERM SEEDING, MIX NO 2 / ACRE							
1030-0110000R	0	2019Q1	2				
		2019Q3	3	8.00	\$16,800	\$2,100.00	\$2,233.33
			5	8.00	\$16,800	\$2,100.00	
WATER QUALITY SEEDING / ACRE							
1030-0118000R	0	2019Q1	2				
		2019Q4	3				
		CODE NOT	2019Q2	1			
			6	0.00	\$0		
WATER QLTY SEEDING, MIX NO 1 / ACRE							
1030-0119000R	0	2019Q3	1	1.00	\$5,800	\$5,800.00	\$5,866.67
		2019Q4	1				
			2	1.00	\$5,800	\$5,800.00	
LAWN SEEDING / SQYD							
1030-0138000J	0	2019Q2	1	87.00	\$1,827	\$21.00	\$16.33
		2019Q4	1	125.00	\$375	\$3.00	\$3.67
			2	212.00	\$2,202	\$10.39	\$8.86

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LAWN SEEDING / ACRE							
1030-0138000R	0	2019Q1	2	1.00	\$3,000	\$3,000.00	\$5,171.67
		2019Q3	1				
		2019Q4	1				
			4				
				1.00	\$3,000	\$3,000.00	

MULCHING / ACRE							
1030-0140000R	0	2019Q1	3	0.00	\$0		
		2019Q4	1				
			4				
				0.00	\$0		

SOIL TESTING / EACH							
1040-0100000E	CODE NOT	2019Q3	1	1.00	\$300	\$300.00	\$533.33
			1				
				1.00	\$300	\$300.00	\$533.33

TOPSOIL / CUYD							
1040-0101000K	0	2019Q1	1	100.00	\$11,500	\$115.00	\$120.75
		2019Q2	2	59.00	\$13,150	\$222.88	\$206.07
		2019Q3	2	199.00	\$14,335	\$72.04	\$72.86
		2019Q4	1	18.00	\$1,404	\$78.00	\$84.33
		CODE NOT	2019Q2	1	288.00	\$20,160	\$70.00
			7	664.00	\$60,549	\$91.19	\$90.98

SOIL CONDITIONER / CUYD							
1040-0107000K	0	2019Q3	1	395.00	\$23,700	\$60.00	\$61.67
			1	395.00	\$23,700	\$60.00	\$61.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONIFER TREES, SEEDLINGS / EACH							
1040-0109000E	0	2019Q1	1	72.00	\$19,800	\$275.00	\$134.33
			1	72.00	\$19,800	\$275.00	\$134.33
CONIFER TREES, 4 FT HEIGHT / EACH							
1040-0112000E	0	2019Q3	1	10.00	\$2,000	\$200.00	\$325.00
			1	10.00	\$2,000	\$200.00	\$325.00
CONIFER TREES, 6 FT HEIGHT / EACH							
1040-0114000E	CODE NOT	2019Q2	1	1.00	\$675	\$675.00	\$675.00
			1	1.00	\$675	\$675.00	\$675.00
DECIDUOUS TREES, 1 INCH CALIPER / EACH							
1040-0126000E	0	2019Q3	1	8.00	\$4,000	\$500.00	\$550.00
			1	8.00	\$4,000	\$500.00	\$550.00
DECIDUOUS TREES, 2 INCH CALIPER / EACH							
1040-0130000E	0	2019Q3	1	16.00	\$24,000	\$1,500.00	\$1,416.67
			1	16.00	\$24,000	\$1,500.00	\$1,416.67
SHRUBS, #SP5 CONTAINER / EACH							
1040-0152020E	0	2019Q1	1	95.00	\$3,990	\$42.00	\$43.67
			1	95.00	\$3,990	\$42.00	\$43.67

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SHRUBS, #1 CONTAINER / EACH							
1040-0153000E	CODE NOT	2019Q2	1	5,034.00	\$62,925	\$12.50	\$12.50
		2019Q3	1	178.00	\$12,460	\$70.00	\$69.33
			2	5,212.00	\$75,385	\$14.46	\$14.44
SHRUBS, #2 CONTAINER / EACH							
1040-0154000E	CODE NOT	2019Q2	1	205.00	\$4,920	\$24.00	\$24.00
			1	205.00	\$4,920	\$24.00	\$24.00
GROUNDCOVERS, #SP4 CONTAINER / EACH							
1040-0174000E	0	2019Q1	1	420.00	\$2,730	\$6.50	\$6.92
			1	420.00	\$2,730	\$6.50	\$6.92
PLANT CUTTINGS, LESS THAN 1 INCH / EACH							
1040-0179000E	0	2019Q4	1	12.00	\$504	\$42.00	\$44.00
			1	12.00	\$504	\$42.00	\$44.00
PLANT CUTTINGS, GREATER THAN 1 INCH / EACH							
1040-0180000E	0	2019Q1	1	300.00	\$7,500	\$25.00	\$26.33
		2019Q3	2	330.00	\$7,440	\$22.55	\$30.18
			3	630.00	\$14,940	\$23.71	\$28.35
WETLAND PLANTS, PLUGS / EACH							
1040-0183000E	0	2019Q1	1	405.00	\$1,316	\$3.25	\$3.42
			1	405.00	\$1,316	\$3.25	\$3.42

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
SOD LAWN / SQYD							
1040-0189000J	0	2019Q2	1	200.00	\$6,000	\$30.00	\$27.75
			1	200.00	\$6,000	\$30.00	\$27.75
BARK MULCH / CUYD							
1040-0190000K	0	2019Q2	1				
		2019Q3	1	4.00	\$1,200	\$300.00	\$270.67
		2019Q4	1	3.00	\$231	\$77.00	\$117.33
	CODE NOT	2019Q2	1	58.00	\$3,770	\$65.00	\$65.00
			4	65.00	\$5,201	\$80.02	
COMPOST MULCH / CUYD							
1040-0194000K	0	2019Q3	1	225.00	\$12,375	\$55.00	\$55.00
	CODE NOT	2019Q3	1	42.00	\$2,520	\$60.00	\$60.67
			2	267.00	\$14,895	\$55.79	\$55.89
ROCK MULCH / TON							
1040-0196000M	0	2019Q2	3	40.00	\$7,000	\$175.00	\$177.33
		2019Q3	1	430.00	\$45,150	\$105.00	\$104.33
			4	470.00	\$52,150	\$110.96	\$110.55
ROOT BARRIER / FOOT							
1040-0206000F	0	2019Q2	1	900.00	\$9,450	\$10.50	\$10.50
			1	900.00	\$9,450	\$10.50	\$10.50

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
WEED CONTROL GEOTEXTILE / SQFT							
1040-0208000J	0	2019Q2	1	3,200.00	\$6,400	\$2.00	\$1.50
		2019Q3	1	15,000.00	\$7,500	\$0.50	\$0.81
			2	18,200.00	\$13,900	\$0.76	\$0.93
TYPE 1-5W FENCE / FOOT							
1050-0102000F	0	2019Q3	2	1,950.00	\$21,750	\$11.15	\$11.90
			2	1,950.00	\$21,750	\$11.15	\$11.90
TYPE 2 FENCE / FOOT							
1050-0104000F	0	2019Q4	1	100.00	\$4,000	\$40.00	\$48.59
			1	100.00	\$4,000	\$40.00	\$48.59
12 FOOT SINGLE GATES / EACH							
1050-0110000E	0	2019Q3	1	1.00	\$1,100	\$1,100.00	\$1,033.33
			1	1.00	\$1,100	\$1,100.00	\$1,033.33
16 FOOT SINGLE GATES / EACH							
1050-0111000E	0	2019Q3	2	3.00	\$4,000	\$1,333.33	\$1,422.22
			2	3.00	\$4,000	\$1,333.33	\$1,422.22
20 FOOT SINGLE GATES / EACH							
1050-0112000E	0	2019Q3	1	3.00	\$4,200	\$1,400.00	\$1,733.33
			1	3.00	\$4,200	\$1,400.00	\$1,733.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

16 FOOT DOUBLE GATES / EACH							
1050-0114000E	0	2019Q4	1	1.00	\$1,100	\$1,100.00	\$1,336.09

			1	1.00	\$1,100	\$1,100.00	\$1,336.09

_____ CHAIN LINK FENCE / FOOT							
1050-0135000F	0	2019Q1	1	299.00	\$7,176	\$24.00	\$24.67
		2019Q2	2	150.00	\$11,000	\$73.33	\$70.00
		2019Q3	3	451.00	\$27,100	\$60.09	\$57.87
		2019Q4	3	783.00	\$65,444	\$83.58	\$100.94
	CODE NOT	2019Q2	1	60.00	\$4,800	\$80.00	\$80.00

			10	1,743.00	\$115,520	\$66.28	\$73.33

_____ CHAIN LINK FENCE WITH _____ / FOOT							
1050-0162000F	0	2019Q2	4	1,415.00	\$109,945	\$77.70	\$78.40

			4	1,415.00	\$109,945	\$77.70	\$78.40

3 FT X 48 INCH CL SING GATES / EACH							
1050-0188000E	0	2019Q2	2	4.00	\$8,200	\$2,050.00	\$3,353.33
		2019Q3	3	7.00	\$3,300	\$471.43	\$471.43

			5	11.00	\$11,500	\$1,045.45	\$1,519.39

3 FT X 72 INCH CL SING GATES / EACH							
1050-0191000E	0	2019Q2	2	3.00	\$10,500	\$3,500.00	\$4,833.33

			2	3.00	\$10,500	\$3,500.00	\$4,833.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
12 FT X 48 INCH CL DBL GATES / EACH							
1050-0198000E	0	2019Q2	1	1.00	\$2,300	\$2,300.00	\$2,366.67
			1	1.00	\$2,300	\$2,300.00	\$2,366.67

___ FT TYPE ___ PROTECTIVE FENCE / FOOT							
1050-0224000F	0	2019Q2	3	479.00	\$132,561	\$276.75	\$299.51
		2019Q3	1	420.00	\$46,200	\$110.00	\$110.00
		2019Q4	1	180.00	\$34,200	\$190.00	\$246.67
	CODE NOT	2019Q3	1	134.00	\$26,800	\$200.00	\$166.67
			6	1,213.00	\$239,761	\$197.66	\$211.37

REMOVING AND REBUILDING FENCE / FOOT							
1050-0240000F	0	2019Q1	1	100.00	\$2,500	\$25.00	\$17.50
		2019Q2	2	274.00	\$8,530	\$31.13	\$34.17
	CODE NOT	2019Q3	1	180.00	\$5,400	\$30.00	\$33.00
		2019Q4	1	120.00	\$6,600	\$55.00	\$34.33
			5	674.00	\$23,030	\$34.17	\$31.41

SINGLE MAILBOX SUPPORTS / EACH							
1070-0100000E	0	2019Q1	1	2.00	\$1,100	\$550.00	\$700.00
		2019Q2	2	4.00	\$1,300	\$325.00	\$320.83
		2019Q3	2	31.00	\$12,275	\$395.97	\$369.62
		2019Q4	2	8.00	\$3,600	\$450.00	\$390.33
			7	45.00	\$18,275	\$406.11	\$383.65

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MULTIPLE MAILBOX SUPPORTS / EACH							
1070-0101000E	0	2019Q1	2	3.00	\$1,900	\$633.33	\$722.78
		2019Q2	1	2.00	\$1,600	\$800.00	\$558.33
		2019Q3	4	7.00	\$5,700	\$814.29	\$1,015.48
	CODE NOT	2019Q2	1	4.00	\$2,000	\$500.00	\$500.00
			8	16.00	\$11,200	\$700.00	\$774.58
MAILBOX CONCRETE COLLARS / EACH							
1070-0102000E	0	2019Q1	2	3.00	\$552	\$184.00	\$256.11
		2019Q2	1	2.00	\$160	\$80.00	\$193.00
		2019Q3	3	7.00	\$2,040	\$291.43	\$375.12
		2019Q4	1	4.00	\$800	\$200.00	\$250.00
	CODE NOT	2019Q2	1	5.00	\$500	\$100.00	\$100.00
			8	21.00	\$4,052	\$192.95	\$251.44
REMOVE & REINST MBOX SUPPORTS / EACH							
1070-0103000E	0	2019Q2	1	3.00	\$1,200	\$400.00	\$475.00
		2019Q3	1	4.00	\$2,000	\$500.00	\$412.50
	CODE NOT	2019Q2	1	1.00	\$500	\$500.00	\$500.00
			3	8.00	\$3,700	\$462.50	\$446.88
GRAVEL BLANKET / SQYD							
1090-0101000J	0	2019Q1	1	340.00	\$3,060	\$9.00	\$11.49
			1	340.00	\$3,060	\$9.00	\$11.49

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

___ IN POT WTR PIPE, FTNG & CLS ___ BKFL / FOOT							
1140-010000F	0	2019Q2	3	683.00	\$45,670	\$66.87	\$84.27
		2019Q3	1	30.00	\$2,310	\$77.00	\$76.33
		2019Q4	1	117.00	\$2,574	\$22.00	\$27.03
			-----	-----	-----	-----	-----
			5	830.00	\$50,554	\$60.91	\$75.92

___ IN POT WTR PIPE, RES JN CLS ___ BKFL / FOOT							
1140-0145000F	0	2019Q2	1	48.00	\$3,456	\$72.00	\$141.67
			-----	-----	-----	-----	-----
			1	48.00	\$3,456	\$72.00	\$141.67

___ INCH CONNECT TO ___ INCH MAIN / EACH							
1140-030000E	0	2019Q1	1	2.00	\$4,800	\$2,400.00	\$1,566.67
		2019Q2	5	15.00	\$26,100	\$1,740.00	\$2,929.00
		2019Q3	1	1.00	\$5,000	\$5,000.00	\$4,366.67
			-----	-----	-----	-----	-----
			7	18.00	\$35,900	\$1,994.44	\$2,857.50

___ IN DUCTILE IRON PIPE W CLS ___ BKFL / FOOT							
1140-040000F	0	2019Q2	1	60.00	\$6,000	\$100.00	\$173.33
			-----	-----	-----	-----	-----
			1	60.00	\$6,000	\$100.00	\$173.33

___ IN DUC PIPE W RES JN & CLS ___ BKFL / FOOT							
1140-050000F	0	2019Q1	2	110.00	\$19,500	\$177.27	\$144.92
			-----	-----	-----	-----	-----
			2	110.00	\$19,500	\$177.27	\$144.92

DUCTILE IRON PIPE TEES, _____ INCH / EACH							
1140-061000E	0	2019Q1	1	1.00	\$1,765	\$1,765.00	\$1,688.33
		2019Q2	1	2.00	\$1,900	\$950.00	\$1,433.33
			-----	-----	-----	-----	-----
			2	3.00	\$3,665	\$1,221.67	\$1,518.33

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

DUCTILE IRON PIPE BEND, _____ INCH / EACH							
1140-0650000E	0	2019Q2	2	8.00	\$6,200	\$775.00	\$1,108.33
			2	8.00	\$6,200	\$775.00	\$1,108.33

DUCTILE IRON PIPE COUPLING, _____ INCH / EACH							
1140-0660000E	0	2019Q1	1	4.00	\$5,160	\$1,290.00	\$1,213.33
			1	4.00	\$5,160	\$1,290.00	\$1,213.33

_____ INCH _____ VALVE / EACH							
1150-0100000E	0	2019Q1	1	1.00	\$1,180	\$1,180.00	\$1,276.67
		2019Q2	2	6.00	\$12,600	\$2,100.00	\$2,541.67
		2019Q3	2	2.00	\$3,800	\$1,900.00	\$2,120.33
			5	9.00	\$17,580	\$1,953.33	\$2,307.48

_____ IN COMB AIR REL/AIR VAC VALV ASMBL / EACH							
1150-0600000E	0	2019Q3	1	1.00	\$1,500	\$1,500.00	\$3,250.00
		2019Q4	1	1.00	\$1,500	\$1,500.00	\$1,655.00
			2	2.00	\$3,000	\$1,500.00	\$2,452.50

_____ IN TAP SLEEVE & _____ IN VALV ASSEMB / EACH							
1150-0700000E	0	2019Q2	3	8.00	\$38,000	\$4,750.00	\$5,316.67
			3	8.00	\$38,000	\$4,750.00	\$5,316.67

HYDRANT ASSEMBLIES / EACH							
1160-0100000E	0	2019Q2	1	6.00	\$24,000	\$4,000.00	\$6,700.00
		2019Q3	1	1.00	\$4,600	\$4,600.00	\$4,700.00
			2	7.00	\$28,600	\$4,085.71	\$6,414.29

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MOVING EXISTING HYDRANTS / EACH							
1160-0102000E	0	2019Q1	2	5.00	\$12,880	\$2,576.00	\$2,422.00
		2019Q2	1	4.00	\$8,000	\$2,000.00	\$3,000.00
			3	9.00	\$20,880	\$2,320.00	\$2,678.89
RECONN EXTG WATER SER 2 INCH / EACH							
1170-0107000E	0	2019Q2	1	12.00	\$12,000	\$1,000.00	\$1,600.00
			1	12.00	\$12,000	\$1,000.00	\$1,600.00
____ INCH ____ WATER SERVICE LINE / FOOT							
1170-0109000F	0	2019Q2	1	85.00	\$170	\$2.00	\$40.40
			1	85.00	\$170	\$2.00	\$40.40
RELOCATE ____ INCH WATER METER ASSEMBLY / EACH							
1170-0111000E	0	2019Q1	2	2.00	\$5,195	\$2,597.50	\$1,921.67
		2019Q2	1	9.00	\$18,000	\$2,000.00	\$1,616.67
			3	11.00	\$23,195	\$2,108.64	\$1,672.12
LOCATE NEAR SURFACE METAL / SQFT							
1215-0100000A	0	2019Q4	1	1.00	\$400,000	\$400,000	\$450,000
			1	1.00	\$400,000	\$400,000	\$450,000
REMOVE N-ESS NEAR SURF METAL / EACH							
1215-0301000E	0	2019Q4	1	44,500.00	\$578,500	\$13.00	\$16.50
			1	44,500.00	\$578,500	\$13.00	\$16.50

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR DAMAGED REINFORCING BARS / EACH							
1220-010000E	0	2019Q4	3	156.00	\$53,500	\$342.95	\$711.43
			3	156.00	\$53,500	\$342.95	\$711.43
LOCATE DAMAGED CONCRETE / SQFT							
1235-020000A	0	2019Q4	3	289.00	\$166,000	\$574.39	\$335.73
			3	289.00	\$166,000	\$574.39	\$335.73
REPAIR DAMAGED CONCRETE / SQYD							
1235-040000J	0	2019Q4	4	197.00	\$339,500	\$1,723.35	\$2,709.23
			4	197.00	\$339,500	\$1,723.35	\$2,709.23
MORTAR BUILDUP ON SHALLOW REBAR / SQYD							
1235-050100J	0	2019Q4	2	61.00	\$134,300	\$2,201.64	\$2,900.55
			2	61.00	\$134,300	\$2,201.64	\$2,900.55
RESIN BUILDUP ON SHALLOW REBAR / SQYD							
1235-060000J	0	2019Q4	2	41.00	\$61,500	\$1,500.00	\$2,501.63
			2	41.00	\$61,500	\$1,500.00	\$2,501.63
REPAIR SURFACE DEFECTS / SQYD							
1235-070000J	0	2019Q4	1	50.00	\$30,000	\$600.00	\$925.00
			1	50.00	\$30,000	\$600.00	\$925.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REFERENCE CELLS / EACH							
1240-0101000E	0	2019Q4	1	100.00	\$400,000	\$4,000.00	\$3,250.00
			1	100.00	\$400,000	\$4,000.00	\$3,250.00
BASIC CONTINUITY CHECK / SQFT							
1245-0100000A	0	2019Q4	1	1.00	\$130,000	\$130,000	\$125,000
			1	1.00	\$130,000	\$130,000	\$125,000
ADDITIONAL CONTINUITY CHECK / EACH							
1245-0200000E	0	2019Q4	1	500.00	\$17,500	\$35.00	\$27.50
			1	500.00	\$17,500	\$35.00	\$27.50
EXCAVATE FOR CONTINUITY WELDS / EACH							
1245-0300000E	0	2019Q4	1	120.00	\$4,800	\$40.00	\$70.00
			1	120.00	\$4,800	\$40.00	\$70.00
ESTABLISH CONTINUITY / EACH							
1245-0400000E	0	2019Q4	1	120.00	\$42,000	\$350.00	\$275.00
			1	120.00	\$42,000	\$350.00	\$275.00
REBAR TERMINALS / EACH							
1245-0500000E	0	2019Q4	1	167.00	\$56,780	\$340.00	\$420.00
			1	167.00	\$56,780	\$340.00	\$420.00

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

INSTALL ANODE TERMINAL PLATES / EACH							
1260-0050000E	0	2019Q4	1	194.00	\$60,140	\$310.00	\$255.00
			-----	-----	-----	-----	-----
			1	194.00	\$60,140	\$310.00	\$255.00

PREPARE ANODE SURFACES / SQFT							
1260-0060000A	0	2019Q4	1	1.00	\$3,000,000	\$3,000,000	\$4,030,000
			-----	-----	-----	-----	-----
			1	1.00	\$3,000,000	\$3,000,000	\$4,030,000

INSTALL ZINC ANODES / EACH							
1260-0100000A	0	2019Q4	1	1.00	\$4,000,000	\$4,000,000	\$4,200,000
			-----	-----	-----	-----	-----
			1	1.00	\$4,000,000	\$4,000,000	\$4,200,000

INSTALL ZINC ANODES / EACH							
1260-0100000E	0	2019Q2	1	50.00	\$3,250	\$65.00	\$70.00
			-----	-----	-----	-----	-----
			1	50.00	\$3,250	\$65.00	\$70.00
