

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----	
TRAINING / HOUR								
0100-0101000T	0	2020Q1	1	2,900.00	\$58,000	\$20.00	\$20.00	
		2020Q3	4	4,600.00	\$92,000	\$20.00	\$20.00	
		2020Q4	12	14,380.00	\$287,600	\$20.00	\$20.00	
	CODE NOT	2020Q2	1	500.00	\$10,000	\$20.00	\$20.00	
		2020Q3	3	2,960.00	\$59,200	\$20.00	\$20.00	
		2020Q4	4	13,720.00	\$274,400	\$20.00	\$20.00	
				-----	-----	-----	-----	-----
				25	39,060.00	\$781,200	\$20.00	\$20.00

TEMPORARY SIGNS / SQFT								
0222-0102000J	0	2020Q4	4	2,070.00	\$39,460	\$19.06	\$21.48	
		CODE NOT	2020Q4	1	3,000.00	\$84,000	\$28.00	\$23.93
				-----	-----	-----	-----	-----
			5	5,070.00	\$123,460	\$24.35	\$22.93	

SEQUENTIAL ARROW SIGNS / EACH								
0222-0162000E	0	2020Q4	1	1.00	\$5,000	\$5,000.00	\$4,033.33	
		CODE NOT	2020Q4	1	4.00	\$12,400	\$3,100.00	\$3,648.33
				-----	-----	-----	-----	-----
			2	5.00	\$17,400	\$3,480.00	\$3,725.33	

PORTABLE CHGBLE MESSAGE SIGNS / EACH								
0222-0164000E	0	2020Q4	4	8.00	\$64,000	\$8,000.00	\$6,556.37	
		CODE NOT	2020Q4	1	4.00	\$55,640	\$13,910.00	\$12,470.00
				-----	-----	-----	-----	-----
			5	12.00	\$119,640	\$9,970.00	\$8,527.58	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RADAR SPEED TRAILER / EACH							
0222-0167500E	CODE NOT	2020Q4	1	4.00	\$2,484	\$621.00	\$6,873.67
			1	4.00	\$2,484	\$621.00	\$6,873.67
FLAGGERS / HOUR							
0223-0168000T	0	2020Q4	4	5,700.00	\$350,300	\$61.46	\$61.01
	CODE NOT	2020Q4	1	550.00	\$35,750	\$65.00	\$64.83
			5	6,250.00	\$386,050	\$61.77	\$61.34
FLAGGER STATION LIGHTING / EACH							
0223-0168100E	0	2020Q4	3	10.00	\$8,200	\$820.00	\$1,294.17
			3	10.00	\$8,200	\$820.00	\$1,294.17
PILOT CARS / HOUR							
0223-0172000T	0	2020Q4	1	700.00	\$56,000	\$80.00	\$82.98
			1	700.00	\$56,000	\$80.00	\$82.98
AUTOMATED FLAGGER ASSISTANCE DEVICE / EACH							
0223-0200000E	0	2020Q4	2	4.00	\$25,000	\$6,250.00	\$7,429.48
			2	4.00	\$25,000	\$6,250.00	\$7,429.48
TEMPORARY BARRICADES, TYPE II / EACH							
0224-0104000E	0	2020Q4	3	17.00	\$840	\$49.41	\$39.41
	CODE NOT	2020Q4	1	12.00	\$744	\$62.00	\$37.33
			4	29.00	\$1,584	\$54.62	\$38.55

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP BARRICADES, TYPE III / EACH							
0224-0105000E	0	2020Q4	4	20.00	\$2,800	\$140.00	\$125.03
	CODE NOT	2020Q4	1	20.00	\$5,580	\$279.00	\$146.33
			5	40.00	\$8,380	\$209.50	\$135.68
SURFACE MOUNTED TUBULAR MRK / EACH							
0224-0142000E	CODE NOT	2020Q4	1	2,900.00	\$194,300	\$67.00	\$58.67
			1	2,900.00	\$194,300	\$67.00	\$58.67
REPL SURFACE MNTD TUBULAR MRK / EACH							
0224-0143000E	CODE NOT	2020Q4	1	350.00	\$10,220	\$29.20	\$39.90
			1	350.00	\$10,220	\$29.20	\$39.90
TEMPORARY PLASTIC DRUMS / EACH							
0224-0145000E	0	2020Q4	4	105.00	\$3,450	\$32.86	\$41.79
	CODE NOT	2020Q4	1	1,000.00	\$60,000	\$60.00	\$45.33
			5	1,105.00	\$63,450	\$57.42	\$45.00
TEMPORARY DELINEATORS / EACH							
0224-0147000E	0	2020Q4	1	24.00	\$1,920	\$80.00	\$59.33
	CODE NOT	2020Q4	1	200.00	\$5,960	\$29.80	\$47.60
			2	224.00	\$7,880	\$35.18	\$48.86

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
TEMPORARY SIGNS / SQFT								
0225-0102000J	0	2020Q1	8	8,103.00	\$163,640	\$20.19	\$19.90	
		2020Q2	8	7,775.00	\$119,780	\$15.41	\$17.88	
		2020Q3	10	9,690.00	\$209,824	\$21.65	\$18.92	
		2020Q4	22	22,723.00	\$408,016	\$17.96	\$19.40	
	CODE NOT	2020Q2	2	3,225.00	\$34,951	\$10.84	\$19.25	
		2020Q3	5	9,739.00	\$150,779	\$15.48	\$18.10	
		2020Q4	8	11,213.00	\$170,444	\$15.20	\$15.99	
				63	72,468.00	\$1,257,435	\$17.35	\$18.52
	TEMPORARY BARRICADES, TYPE II / EACH							
	0225-0104000E	0	2020Q1	4	43.00	\$1,442	\$33.52	\$35.01
2020Q2			5	70.00	\$3,398	\$48.54	\$59.96	
2020Q3			9	308.00	\$16,324	\$53.00	\$62.04	
2020Q4			15	472.00	\$20,824	\$44.12	\$48.36	
CODE NOT		2020Q2	2	88.00	\$10,199	\$115.90	\$93.88	
		2020Q3	4	237.00	\$26,775	\$112.97	\$63.61	
		2020Q4	5	43.00	\$4,260	\$99.07	\$60.31	
			44	1,261.00	\$83,222	\$66.00	\$58.34	
TEMP BARRICADES, TYPE III / EACH								
0225-0105000E		0	2020Q1	6	78.00	\$8,513	\$109.14	\$106.74
	2020Q2		8	87.00	\$11,661	\$134.03	\$148.58	
	2020Q3		10	109.00	\$16,175	\$148.40	\$165.73	
	2020Q4		21	232.00	\$27,260	\$117.50	\$124.48	
	CODE NOT	2020Q2	1	11.00	\$7,510	\$682.74	\$317.58	
		2020Q3	3	90.00	\$12,054	\$133.93	\$115.89	
		2020Q4	8	138.00	\$10,288	\$74.55	\$96.95	
				57	745.00	\$93,461	\$125.45	\$128.18

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMPORARY BRIDGE CONNECTIONS / EACH							
0225-0119000E	0	2020Q4	1	2.00	\$15,000	\$7,500.00	\$21,726.28

			1	2.00	\$15,000	\$7,500.00	\$21,726.28

TEMP CONC BARR REFLECTORIZED / FOOT							
0225-0126000F	0	2020Q1	3	35,070.00	\$200,993	\$5.73	\$11.08

			3	35,070.00	\$200,993	\$5.73	\$11.08

TEMPORARY BARRIER / FOOT							
0225-0126100F	0	2020Q2	1	617.00	\$18,510	\$30.00	\$28.33
		2020Q4	3	9,415.00	\$207,487	\$22.04	\$19.78
	CODE NOT	2020Q4	2	1,667.00	\$31,356	\$18.81	\$14.60

			6	11,699.00	\$257,353	\$22.00	\$19.49

MINIMUM DEFLECTION TEMPORARY BARRIER / FOOT							
0225-0131100F	0	2020Q3	1	4,175.00	\$79,325	\$19.00	\$20.23
		2020Q4	3	2,036.00	\$48,740	\$23.94	\$31.75
	CODE NOT	2020Q4	1	738.00	\$13,838	\$18.75	\$21.92

			5	6,949.00	\$141,903	\$20.42	\$23.78

MOVING TEMPORARY CONC BARRIER / FOOT							
0225-0132000F	0	2020Q1	1	325.00	\$1,625	\$5.00	\$5.00

			1	325.00	\$1,625	\$5.00	\$5.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MOVING TEMPORARY BARRIER / FOOT							
0225-0132100F	0	2020Q2	1	617.00	\$7,404	\$12.00	\$10.00
		2020Q3	1	3,675.00	\$25,725	\$7.00	\$6.33
		2020Q4	6	18,661.00	\$148,448	\$7.95	\$10.77
	CODE NOT	2020Q4	2	2,042.00	\$33,710	\$16.51	\$8.23
			10	24,995.00	\$215,287	\$8.61	\$9.89
TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH							
0225-0133000E	0	2020Q1	1	2.00	\$3,700	\$1,850.00	\$1,850.00
		2020Q2	2	2.00	\$2,500	\$1,250.00	\$1,783.33
		2020Q4	1	2.00	\$4,500	\$2,250.00	\$2,500.00
	CODE NOT	2020Q4	1	3.00	\$6,000	\$2,000.00	\$2,200.00
			5	9.00	\$16,700	\$1,855.56	\$2,096.30
TEMP IMP ATTEN NARW SITE SYS / EACH							
0225-0134000E	0	2020Q3	1	2.00	\$4,000	\$2,000.00	\$2,150.00
		2020Q4	5	11.00	\$32,103	\$2,918.43	\$2,832.34
	CODE NOT	2020Q4	2	13.00	\$31,500	\$2,423.08	\$2,350.51
			8	26.00	\$67,603	\$2,600.11	\$2,538.94
MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH							
0225-0136000E	0	2020Q1	1	2.00	\$900	\$450.00	\$450.00
		2020Q2	1	1.00	\$500	\$500.00	\$500.00
		2020Q4	1	2.00	\$1,350	\$675.00	\$508.33
	CODE NOT	2020Q4	1	2.00	\$1,200	\$600.00	\$583.33
			4	7.00	\$3,950	\$564.29	\$511.90

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MOV TEMP IMP ATTEN NARW SITE / EACH							
0225-0137000E	0	2020Q3	1	3.00	\$1,050	\$350.00	\$383.33
		2020Q4	4	25.00	\$15,139	\$605.54	\$660.05
	CODE NOT	2020Q4	2	10.00	\$9,200	\$920.00	\$769.27
			7	38.00	\$25,389	\$668.12	\$666.95

TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0138000E	0	2020Q1	4	10.00	\$105,000	\$10,500.00	\$9,122.22
		2020Q2	3	4.00	\$28,500	\$7,125.00	\$10,104.17
		2020Q3	2	3.00	\$85,000	\$28,333.33	\$22,955.56
		2020Q4	9	12.00	\$134,800	\$11,233.33	\$12,116.62
	CODE NOT	2020Q2	1	4.00	\$36,000	\$9,000.00	\$21,000.00
	2020Q3	1	2.00	\$19,700	\$9,850.00	\$14,925.00	
	2020Q4	6	19.00	\$382,250	\$20,118.42	\$13,679.84	
			26	54.00	\$791,250	\$14,652.78	\$13,327.26

REFLECTIVE BARRIER PANELS / EACH							
0225-0141100E	0	2020Q2	1	108.00	\$2,160	\$20.00	\$20.00
		2020Q4	1	165.00	\$3,300	\$20.00	\$13.67
				2	273.00	\$5,460	\$20.00

REPAIR TEMP IMP ATTEN, NARROW SITE / EACH							
0225-0141300E	0	2020Q3	1	4.00	\$4	\$1.00	\$150.67
		2020Q4	5	16.00	\$3,916	\$244.72	\$231.97
	CODE NOT	2020Q4	2	6.00	\$10	\$1.67	\$74.00
			8	26.00	\$3,930	\$151.14	\$183.01

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0141400E	0	2020Q1	4	8.00	\$3,700	\$462.50	\$704.17
		2020Q2	3	3.00	\$13,500	\$4,500.00	\$1,611.23
		2020Q3	1	1.00	\$2,000	\$2,000.00	\$866.67
		2020Q4	8	24.00	\$34,440	\$1,435.00	\$1,917.59
	CODE NOT	2020Q2	1	8.00	\$10,400	\$1,300.00	\$800.00
		2020Q3	1	1.00	\$1,000	\$1,000.00	\$500.50
		2020Q4	6	18.00	\$22,101	\$1,227.83	\$635.41
			24	63.00	\$87,141	\$1,383.19	\$1,201.49
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH							
0225-0141500E	0	2020Q1	1	9.00	\$450	\$50.00	\$50.00
		2020Q2	2	24.00	\$1,668	\$69.50	\$29.08
	CODE NOT	2020Q4	1	8.00	\$8	\$1.00	\$133.67
					4	41.00	\$2,126
PEDESTRIAN CHANNELIZING DEVICES / FOOT							
0225-0141600F	0	2020Q1	1	730.00	\$17,520	\$24.00	\$28.00
		2020Q2	4	1,983.00	\$23,445	\$11.82	\$19.47
		2020Q3	8	7,575.00	\$152,320	\$20.11	\$22.62
		2020Q4	15	10,976.00	\$97,699	\$8.90	\$13.14
	CODE NOT	2020Q2	1	590.00	\$37,123	\$62.92	\$39.31
		2020Q3	3	8,755.00	\$150,150	\$17.15	\$17.01
		2020Q4	2	1,500.00	\$36,000	\$24.00	\$16.11
			34	32,109.00	\$514,256	\$16.02	\$17.78

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BICYCLE CHANNELIZING DEVICES / FOOT							
0225-0141950F	0	2020Q4	1	749.00	\$29,960	\$40.00	\$30.00
	CODE NOT	2020Q4	1	450.00	\$13,500	\$30.00	\$22.00
			2	1,199.00	\$43,460	\$36.25	\$27.00
SURFACE MOUNTED TUBULAR MRK / EACH							
0225-0142000E	CODE NOT	2020Q4	1	170.00	\$18,700	\$110.00	\$81.33
			1	170.00	\$18,700	\$110.00	\$81.33
REPL SURFACE MNTD TUBULAR MRK / EACH							
0225-0143000E	CODE NOT	2020Q4	1	17.00	\$2,040	\$120.00	\$97.33
			1	17.00	\$2,040	\$120.00	\$97.33
TEMPORARY PLASTIC DRUMS / EACH							
0225-0145000E	0	2020Q1	7	1,692.00	\$59,456	\$35.14	\$34.42
		2020Q2	8	651.00	\$24,734	\$37.99	\$50.16
		2020Q3	10	982.00	\$30,710	\$31.27	\$48.08
		2020Q4	18	2,808.00	\$117,742	\$41.93	\$43.23
	CODE NOT	2020Q2	2	168.00	\$23,077	\$137.36	\$89.12
		2020Q3	4	1,412.00	\$52,610	\$37.26	\$53.14
		2020Q4	8	1,938.00	\$61,045	\$31.50	\$41.34
			57	9,651.00	\$369,374	\$38.27	\$44.51
TEMPORARY DELINEATORS / EACH							
0225-0147000E	0	2020Q2	1	64.00	\$3,008	\$47.00	\$48.88
			1	64.00	\$3,008	\$47.00	\$48.88

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP REFLECTIVE PVMT MARKERS / EACH							
0225-0148000E	0	2020Q1	1	712.00	\$7,832	\$11.00	\$4.75
		2020Q3	1	4,000.00	\$11,000	\$2.75	\$3.00
			2	4,712.00	\$18,832	\$4.00	\$3.26
TEMP FLEXIBLE PVMT MARKERS / EACH							
0225-0149000E	0	2020Q1	4	31,015.00	\$55,538	\$1.79	\$2.34
		2020Q2	6	42,461.00	\$49,445	\$1.16	\$1.52
		2020Q3	3	3,100.00	\$4,800	\$1.55	\$2.04
		2020Q4	12	51,652.00	\$69,828	\$1.35	\$1.30
	CODE NOT	2020Q2	1	254,561.00	\$12,728	\$0.05	\$0.91
		2020Q3	1	28,000.00	\$280	\$0.01	\$0.55
		2020Q4	4	15,391.00	\$16,407	\$1.07	\$1.18
		31	426,180.00	\$209,026	\$0.49	\$1.12	
TEMPORARY REMOVABLE TAPE / FOOT							
0225-0150000F	0	2020Q1	1	74.00	\$555	\$7.50	\$7.50
		2020Q2	3	4,450.00	\$5,900	\$1.33	\$2.78
		2020Q3	4	34,760.00	\$44,747	\$1.29	\$1.29
		2020Q4	6	11,750.00	\$15,428	\$1.31	\$1.92
	CODE NOT	2020Q3	2	1,240.00	\$17,320	\$13.97	\$6.99
		2020Q4	1	400.00	\$1,600	\$4.00	\$2.00
			17	52,674.00	\$85,550	\$1.62	\$1.70
TEMPORARY NON-REFLECTIVE TAPE / FOOT							
0225-0152000F	0	2020Q2	1	400.00	\$600	\$1.50	\$3.67
		2020Q3	1	27,147.00	\$58,366	\$2.15	\$2.26
		2020Q4	1	1,200.00	\$3,300	\$2.75	\$2.83
	CODE NOT	2020Q3	1	880.00	\$11,440	\$13.00	\$7.67

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMPORARY NON-REFLECTIVE TAPE / FOOT							
0225-0152000F	CODE NOT	2020Q4	1	800.00	\$1,880	\$2.35	\$1.45
			5	30,427.00	\$75,586	\$2.48	\$2.43

TEMPORARY STRIPING / FOOT							
0225-0153000F	0	2020Q1	3	208,518.00	\$20,457	\$0.10	\$0.13
		2020Q2	3	229,965.00	\$20,833	\$0.09	\$0.08
		2020Q3	2	130,540.00	\$29,535	\$0.23	\$0.20
		2020Q4	12	393,376.00	\$57,757	\$0.15	\$0.15
	CODE NOT	2020Q2	1	297,782.00	\$148,891	\$0.50	\$0.24
		2020Q4	4	699,600.00	\$67,802	\$0.10	\$0.10
			25	1,959,781.00	\$345,275	\$0.18	\$0.14

TEMPORARY PAVEMENT LEGENDS / EACH							
0225-0153100E	0	2020Q2	2	36.00	\$1,890	\$52.50	\$49.80
		2020Q3	2	55.00	\$3,685	\$67.00	\$62.00
		2020Q4	4	59.00	\$3,279	\$55.58	\$70.39
	CODE NOT	2020Q4	2	18.00	\$1,545	\$85.83	\$97.17
			10	168.00	\$10,399	\$61.90	\$66.10

TEMPORARY PAVEMENT BARS / SQFT							
0225-0153200J	0	2020Q1	2	374.00	\$1,059	\$2.83	\$2.86
		2020Q2	3	430.00	\$2,908	\$6.76	\$6.28
		2020Q3	2	933.00	\$3,250	\$3.48	\$3.66
		2020Q4	8	7,362.00	\$13,607	\$1.85	\$2.27
			15	9,099.00	\$20,823	\$2.29	\$2.63

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT							
0225-0153800F	0	2020Q2	2	192.00	\$17,460	\$90.94	\$95.65
		2020Q4	4	1,072.00	\$54,278	\$50.63	\$97.82
	CODE NOT	2020Q3	1	154.00	\$30,800	\$200.00	\$198.33
				7	1,418.00	\$102,538	\$72.31

STRIPE REMOVAL / FOOT							
0225-0154000F	0	2020Q1	4	262,012.00	\$68,945	\$0.26	\$0.27
		2020Q2	5	172,178.00	\$39,768	\$0.23	\$0.24
		2020Q3	6	130,910.00	\$53,410	\$0.41	\$0.40
		2020Q4	12	89,603.00	\$49,357	\$0.55	\$0.59
	CODE NOT	2020Q2	1	69,235.00	\$24,232	\$0.35	\$0.46
		2020Q3	3	6,182.00	\$24,646	\$3.99	\$2.47
		2020Q4	3	258,000.00	\$55,850	\$0.22	\$0.22
				34	988,120.00	\$316,208	\$0.32

LEGEND REMOVAL / SQFT							
0225-0155100J	0	2020Q1	2	371.00	\$1,501	\$4.05	\$4.07
		2020Q2	2	913.00	\$1,855	\$2.03	\$2.45
		2020Q3	6	804.00	\$5,602	\$6.97	\$8.66
		2020Q4	4	388.00	\$3,166	\$8.16	\$8.73
	CODE NOT	2020Q2	1	210.00	\$3,350	\$15.95	\$7.90
		2020Q3	3	542.00	\$5,768	\$10.64	\$8.18
		2020Q4	1	450.00	\$2,475	\$5.50	\$5.83
			19	3,678.00	\$23,716	\$6.45	\$6.20

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BAR REMOVAL / SQFT							
0225-0156000J	0	2020Q1	4	508.00	\$1,891	\$3.72	\$4.11
		2020Q2	2	552.00	\$2,360	\$4.28	\$4.72
		2020Q3	5	7,481.00	\$33,926	\$4.53	\$5.01
		2020Q4	6	595.00	\$4,014	\$6.75	\$7.28
	CODE NOT	2020Q2	1	1,350.00	\$21,533	\$15.95	\$7.90
		2020Q3	3	2,333.00	\$31,276	\$13.41	\$9.06
		2020Q4	2	480.00	\$1,065	\$2.22	\$2.67
			23	13,299.00	\$96,064	\$7.22	\$5.98

PORTABLE TRAFFIC SIGNAL / EACH							
0225-0158000E	0	2020Q2	1	1.00	\$26,600	\$26,600.00	\$15,610.78
		2020Q4	2	2.00	\$55,192	\$27,596.21	\$32,115.40
					3	3.00	\$81,792

SEQUENTIAL ARROW SIGNS / EACH							
0225-0162000E	0	2020Q1	4	10.00	\$24,700	\$2,470.00	\$1,965.00
		2020Q2	6	11.00	\$17,300	\$1,572.73	\$1,843.27
		2020Q3	7	15.00	\$48,210	\$3,214.00	\$3,299.68
		2020Q4	12	32.00	\$100,004	\$3,125.12	\$3,077.85
	CODE NOT	2020Q2	1	4.00	\$5,600	\$1,400.00	\$3,383.33
		2020Q3	1	3.00	\$11,370	\$3,790.00	\$3,395.00
		2020Q4	6	26.00	\$70,400	\$2,707.69	\$2,248.16
			37	101.00	\$277,584	\$2,748.35	\$2,674.08

PORTABLE CHGBLE MESSAGE SIGNS / EACH							
0225-0164000E	0	2020Q1	6	23.00	\$142,890	\$6,212.61	\$4,717.76
		2020Q2	8	21.00	\$77,400	\$3,685.71	\$3,787.85
		2020Q3	9	33.00	\$288,647	\$8,746.88	\$9,246.10
		2020Q4	15	46.00	\$336,449	\$7,314.12	\$7,836.17

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PORTABLE CHGBLE MESSAGE SIGNS / EACH							
0225-0164000E	CODE NOT	2020Q2	1	8.00	\$20,800	\$2,600.00	\$9,083.33
		2020Q3	2	7.00	\$47,900	\$6,842.86	\$5,389.48
		2020Q4	8	34.00	\$258,500	\$7,602.94	\$9,212.76
			49	172.00	\$1,172,587	\$6,817.36	\$7,425.96

PORTABLE CHGBLE MESSAGE SIGNS, ROLL MNTD / EACH							
0225-0167300E	0	2020Q1	1	2.00	\$6,800	\$3,400.00	\$3,133.33
		2020Q2	1	2.00	\$16,000	\$8,000.00	\$3,500.00
		2020Q3	1	2.00	\$0	\$0.01	\$2,936.51
	CODE NOT	2020Q4	1	2.00	\$6,400	\$3,200.00	\$4,900.00
		4	8.00	\$29,200	\$3,650.00	\$3,617.46	

RADAR SPEED TRAILER / EACH							
0225-0167500E	0	2020Q1	3	5.00	\$26,600	\$5,320.00	\$4,006.67
		2020Q2	3	5.00	\$31,000	\$6,200.00	\$3,321.33
		2020Q3	2	2.00	\$10,635	\$5,317.50	\$4,972.50
		2020Q4	2	2.00	\$16,800	\$8,400.00	\$9,375.00
	CODE NOT	2020Q4	2	4.00	\$14,000	\$3,500.00	\$3,500.00
	12	18.00	\$99,035	\$5,501.94	\$4,407.50		

TEMPORARY CURB RAMP, _____ / EACH							
0225-0167670E	0	2020Q1	1	5.00	\$5,200	\$1,040.00	\$2,146.67
		2020Q2	4	9.00	\$4,635	\$515.00	\$2,076.85
		2020Q3	10	310.00	\$321,480	\$1,037.03	\$1,115.84
		2020Q4	12	109.00	\$141,430	\$1,297.52	\$1,475.59
	CODE NOT	2020Q2	1	13.00	\$28,303	\$2,177.15	\$2,325.72
		2020Q3	4	155.00	\$200,420	\$1,293.03	\$1,546.28
		2020Q4	2	12.00	\$11,000	\$916.67	\$896.11
	34	613.00	\$712,468	\$1,162.26	\$1,332.53		

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY WALKS / SQFT							
0225-0167680J	0	2020Q1	1	620.00	\$3,720	\$6.00	\$24.67
		2020Q2	3	3,002.00	\$10,314	\$3.44	\$6.81
		2020Q3	5	2,000.00	\$71,740	\$35.87	\$22.14
		2020Q4	7	24,503.00	\$123,940	\$5.06	\$5.22
	CODE NOT	2020Q2	1	100.00	\$1,064	\$10.64	\$21.88
		2020Q3	2	16,615.00	\$64,620	\$3.89	\$6.49
		2020Q4	1	50.00	\$500	\$10.00	\$29.33
			20	46,890.00	\$275,898	\$5.88	\$6.81
FLAGGERS / HOUR							
0225-0168000T	0	2020Q1	8	5,030.00	\$280,395	\$55.74	\$57.30
		2020Q2	8	6,560.00	\$403,000	\$61.43	\$60.43
		2020Q3	10	10,700.00	\$685,427	\$64.06	\$62.22
		2020Q4	20	30,275.00	\$1,815,422	\$59.96	\$62.24
	CODE NOT	2020Q2	2	5,984.00	\$425,320	\$71.08	\$60.89
		2020Q3	5	16,100.00	\$701,632	\$43.58	\$55.63
		2020Q4	6	5,886.00	\$356,688	\$60.60	\$52.10
			59	80,535.00	\$4,667,884	\$57.96	\$59.62
FLAGGER STATION LIGHTING / EACH							
0225-0168100E	0	2020Q1	5	22.00	\$32,550	\$1,479.55	\$1,704.96
		2020Q2	6	21.00	\$25,900	\$1,233.33	\$1,756.59
		2020Q3	6	30.00	\$47,645	\$1,588.18	\$1,960.61
		2020Q4	12	52.00	\$104,734	\$2,014.12	\$1,999.16
	CODE NOT	2020Q2	1	12.00	\$21,600	\$1,800.00	\$2,533.33
		2020Q3	3	20.00	\$26,800	\$1,340.00	\$1,598.42
		2020Q4	4	16.00	\$43,800	\$2,737.50	\$2,152.29
			37	173.00	\$303,030	\$1,751.62	\$1,930.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FLAGGER STATION LIGHTING / HOUR							
0225-0168100T	0	2020Q1	1	160.00	\$960	\$6.00	\$13.67
		2020Q3	2	1,200.00	\$8,980	\$7.48	\$8.61
		2020Q4	1	1,000.00	\$1,500	\$1.50	\$4.62
			4	2,360.00	\$11,440	\$4.85	\$7.26

TRAFFIC CONTROL SUPERVISOR / EACH							
0225-0169000E	0	2020Q1	3	315.00	\$303,375	\$963.10	\$527.69
		2020Q2	3	110.00	\$43,000	\$390.91	\$782.42
		2020Q3	4	478.00	\$251,430	\$526.00	\$470.32
		2020Q4	8	1,090.00	\$745,545	\$683.99	\$560.45
	CODE NOT	2020Q2	1	166.00	\$19,090	\$115.00	\$613.33
		2020Q3	1	75.00	\$76,500	\$1,020.00	\$885.00
		2020Q4	4	560.00	\$261,850	\$467.59	\$442.74
			24	2,794.00	\$1,700,790	\$608.73	\$538.34

RAILROAD FLAGGER SERVICES / EACH							
0225-0170000E	CODE NOT	2020Q4	1	20.00	\$32,000	\$1,600.00	\$1,683.33
			1	20.00	\$32,000	\$1,600.00	\$1,683.33

PILOT CARS / HOUR							
0225-0172000T	0	2020Q1	2	260.00	\$21,900	\$84.23	\$83.18
		2020Q2	3	1,240.00	\$95,900	\$77.34	\$78.26
		2020Q3	1	550.00	\$42,323	\$76.95	\$74.82
		2020Q4	6	3,844.00	\$283,934	\$73.86	\$74.33
	CODE NOT	2020Q2	1	1,328.00	\$152,720	\$115.00	\$92.00
		2020Q3	1	3,250.00	\$243,750	\$75.00	\$74.33
		2020Q4	2	692.00	\$13,940	\$20.14	\$21.05
			16	11,164.00	\$854,467	\$76.54	\$73.79

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PEDESTRIAN TRANSPORT VEHICLE / HOUR							
0225-0174000T	0	2020Q1	1	160.00	\$14,400	\$90.00	\$69.70
		2020Q2	1	200.00	\$16,000	\$80.00	\$61.70
		2020Q4	3	2,700.00	\$100,016	\$37.04	\$39.20
			5	3,060.00	\$130,416	\$42.62	\$42.26

AUTOMATED FLAGGER ASSISTANCE DEVICE / EACH							
0225-0200000E	0	2020Q2	1	2.00	\$30,000	\$15,000.00	\$13,833.33
		2020Q3	1	2.00	\$20,000	\$10,000.00	\$13,733.33
		2020Q4	2	4.00	\$21,800	\$5,450.00	\$8,201.46
		CODE NOT	2020Q3	1	2.00	\$50,000	\$25,000.00
		5	10.00	\$121,800	\$12,180.00	\$12,560.59	

TEMP GRD TYPE 2A REFL / FOOT							
0226-0108000F	CODE NOT	2020Q4	1	1,250.00	\$14,000	\$11.20	\$12.90
			1	1,250.00	\$14,000	\$11.20	\$12.90

TEMP GRD TYPE 3 REFLECTORIZED / FOOT							
0226-0110000F	CODE NOT	2020Q4	1	25.00	\$800	\$32.00	\$29.17
			1	25.00	\$800	\$32.00	\$29.17

TEMP GRD TERMINALS, NON-FLAR / EACH							
0226-0115000E	CODE NOT	2020Q4	1	4.00	\$6,120	\$1,530.00	\$1,893.33
			1	4.00	\$6,120	\$1,530.00	\$1,893.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMP GUARDRAIL TRANSITION / EACH							
0226-0117000E	CODE NOT	2020Q4	1	2.00	\$2,660	\$1,330.00	\$1,610.00
			-----	-----	-----	-----	-----
			1	2.00	\$2,660	\$1,330.00	\$1,610.00

TEMPORARY BRIDGE CONNECTIONS / EACH							
0226-0119000E	CODE NOT	2020Q4	1	2.00	\$1,022	\$511.00	\$503.67
			-----	-----	-----	-----	-----
			1	2.00	\$1,022	\$511.00	\$503.67

TEMPORARY BARRIER / FOOT							
0226-0126100F	0	2020Q4	1	275.00	\$6,875	\$25.00	\$22.33
			-----	-----	-----	-----	-----
	CODE NOT	2020Q4	1	2,000.00	\$18,400	\$9.20	\$9.07
			-----	-----	-----	-----	-----
			2	2,275.00	\$25,275	\$11.11	\$10.67

MINIMUM DEFLECTION TEMPORARY BARRIER / FOOT							
0226-0131100F	0	2020Q4	2	3,000.00	\$69,600	\$23.20	\$24.05
			-----	-----	-----	-----	-----
			2	3,000.00	\$69,600	\$23.20	\$24.05

MOVING TEMPORARY BARRIER / FOOT							
0226-0132100F	0	2020Q4	1	725.00	\$7,613	\$10.50	\$7.17
			-----	-----	-----	-----	-----
	CODE NOT	2020Q4	1	1,500.00	\$13,800	\$9.20	\$9.07
			-----	-----	-----	-----	-----
			2	2,225.00	\$21,413	\$9.62	\$8.45

TEMP IMPACT ATTENUATOR, SAND BARREL SYS / EACH							
0226-0133000E	0	2020Q4	1	2.00	\$10,000	\$5,000.00	\$2,908.33
			-----	-----	-----	-----	-----
	CODE NOT	2020Q4	1	1.00	\$1,530	\$1,530.00	\$1,510.00
			-----	-----	-----	-----	-----
			2	3.00	\$11,530	\$3,843.33	\$2,442.22

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TEMP IMP ATTEN NARW SITE SYS / EACH							
0226-0134000E	0	2020Q4	1	4.00	\$8,000	\$2,000.00	\$2,114.47
	CODE NOT	2020Q4	1	8.00	\$16,320	\$2,040.00	\$2,013.33
			2	12.00	\$24,320	\$2,026.67	\$2,047.04

MOVING TEMP IMPACT ATEN, SAND BARREL SYS / EACH							
0226-0136000E	0	2020Q4	1	2.00	\$600	\$300.00	\$441.67
	CODE NOT	2020Q4	1	2.00	\$716	\$358.00	\$352.67
			2	4.00	\$1,316	\$329.00	\$397.17

MOV TEMP IMP ATTEN NARW SITE / EACH							
0226-0137000E	CODE NOT	2020Q4	1	29.00	\$10,382	\$358.00	\$352.67
			1	29.00	\$10,382	\$358.00	\$352.67

TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0226-0138000E	CODE NOT	2020Q4	1	2.00	\$6,200	\$3,100.00	\$19,700.00
			1	2.00	\$6,200	\$3,100.00	\$19,700.00

REFLECTIVE BARRIER PANELS / EACH							
0226-0141100E	0	2020Q4	1	92.00	\$1,656	\$18.00	\$19.00
	CODE NOT	2020Q4	1	250.00	\$4,725	\$18.90	\$18.63
			2	342.00	\$6,381	\$18.66	\$18.73

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR TEMP IMP ATTEN, NARROW SITE / EACH							
0226-0141300E	0	2020Q4	1	2.00	\$2	\$1.00	\$1.04
	CODE NOT	2020Q4	1	2.00	\$2	\$1.00	\$1.00
			2	4.00	\$4	\$1.00	\$1.02
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0226-0141400E	CODE NOT	2020Q4	1	1.00	\$6,210	\$6,210.00	\$3,103.33
			1	1.00	\$6,210	\$6,210.00	\$3,103.33
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH							
0226-0141500E	CODE NOT	2020Q4	1	1.00	\$1	\$1.00	\$1,767.33
			1	1.00	\$1	\$1.00	\$1,767.33
PORTABLE TRAFFIC SIGNAL / EACH							
0227-0158000E	0	2020Q4	2	2.00	\$53,922	\$26,961.00	\$29,924.86
			2	2.00	\$53,922	\$26,961.00	\$29,924.86
PEDESTRIAN CHANNELIZING DEVICES / FOOT							
0228-0141600F	0	2020Q4	2	524.00	\$6,980	\$13.32	\$24.29
			2	524.00	\$6,980	\$13.32	\$24.29
TEMPORARY CURB RAMP, _____ / EACH							
0228-0167670E	0	2020Q4	1	2.00	\$5,000	\$2,500.00	\$3,166.67
			1	2.00	\$5,000	\$2,500.00	\$3,166.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY WALKS / SQFT							
0228-0167680J	0	2020Q4	1	75.00	\$750	\$10.00	\$35.29
			1	75.00	\$750	\$10.00	\$35.29
TEMPORARY DETOUR BRIDGES / SQFT							
0250-0102000A	0	2020Q4	1	1,108.00	\$32,760	\$29.57	\$53.20
			1	1,108.00	\$32,760	\$29.57	\$53.20
TEMPORARY WORK BRIDGES / SQFT							
0252-0104000A	0	2020Q1	1	720.00	\$50,000	\$69.44	\$64.93
			1	720.00	\$50,000	\$69.44	\$64.93
TEMPORARY TYPE 1 FENCE / FOOT							
0270-0100000F	0	2020Q2	1	150.00	\$1,500	\$10.00	\$14.25
		2020Q4	1	2,300.00	\$25,300	\$11.00	\$8.90
			2	2,450.00	\$26,800	\$10.94	\$9.23
PLASTIC SHEETING / SQYD							
0280-0101000J	0	2020Q1	2	1,030.00	\$2,120	\$2.06	\$1.75
		2020Q2	1	200.00	\$700	\$3.50	\$2.58
		2020Q3	1	100.00	\$1,000	\$10.00	\$6.32
		2020Q4	6	1,200.00	\$3,496	\$2.91	\$3.30
	CODE NOT	2020Q4	1	100.00	\$100	\$1.00	\$4.33
			11	2,630.00	\$7,416	\$2.82	\$2.79

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY MULCHING, HYDROMULCH / ACRE							
0280-0104010R	0	2020Q3	1	40.00	\$46,000	\$1,150.00	\$1,308.33
		2020Q4	3	5.00	\$41,421	\$8,284.17	\$7,837.85
			4	45.00	\$87,421	\$1,942.69	\$2,033.83
TEMPORARY MULCHING, STRAW / ACRE							
0280-0104020R	0	2020Q1	1				
			1	0.00	\$0		
TEMPORARY MULCHING, COMPOST / ACRE							
0280-0104030R	0	2020Q2	1				
			1	0.00	\$0		
MATTING, TYPE A / SQYD							
0280-0105010J	CODE NOT	2020Q4	1	6,500.00	\$29,250	\$4.50	\$4.57
			1	6,500.00	\$29,250	\$4.50	\$4.57
MATTING, TYPE D / SQYD							
0280-0105040J	0	2020Q4	1	5,554.00	\$8,331	\$1.50	\$2.67
	CODE NOT	2020Q4	1	6,117.00	\$6,117	\$1.00	\$3.33
			2	11,671.00	\$14,448	\$1.24	\$3.02
MATTING, TYPE E / SQYD							
0280-0105050J	CODE NOT	2020Q4	1	700.00	\$3,150	\$4.50	\$8.08
			1	700.00	\$3,150	\$4.50	\$8.08

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

MATTING, TYPE F / SQYD							
0280-0105060J	0	2020Q1	1	320.00	\$3,840	\$12.00	\$9.56
		2020Q4	3	4,474.00	\$39,491	\$8.83	\$7.66
			4	4,794.00	\$43,331	\$9.04	\$7.78

MATTING, TYPE H / SQYD							
0280-0105080J	0	2020Q4	2	1,142.00	\$32,119	\$28.13	\$28.14
			2	1,142.00	\$32,119	\$28.13	\$28.14

COMPOST EROSION BLANKET / SQYD							
0280-0105100J	0	2020Q1	2	13,806.00	\$55,224	\$4.00	\$3.93
		2020Q2	1	2,200.00	\$13,200	\$6.00	\$6.14
		2020Q4	1	2,661.00	\$8,914	\$3.35	\$3.35
		CODE NOT	2020Q4	1	11,550.00	\$34,650	\$3.00
			5	30,217.00	\$111,988	\$3.71	\$3.81

CHECK DAM, TYPE 1 / EACH							
0280-0106010E	0	2020Q1	2	30.00	\$5,000	\$166.67	\$180.61
		2020Q2	2	11.00	\$1,900	\$172.73	\$276.52
		2020Q3	1	210.00	\$21,000	\$100.00	\$180.19
		2020Q4	6	166.00	\$27,955	\$168.40	\$162.08
		CODE NOT	2020Q4	2	17.00	\$2,274	\$133.76
			13	434.00	\$58,129	\$133.94	\$177.97

CHECK DAM, TYPE 3 / EACH							
0280-0106030E	0	2020Q4	3	61.00	\$9,194	\$150.72	\$120.94
			3	61.00	\$9,194	\$150.72	\$120.94

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CHECK DAM, TYPE 6 / EACH							
0280-0106060E	0	2020Q4	3	110.00	\$13,211	\$120.10	\$117.04
	CODE NOT	2020Q4	1	66.00	\$3,300	\$50.00	\$70.00
			4	176.00	\$16,511	\$93.82	\$99.40
CONSTRUCTION ENTRANCE, TYPE 1 / EACH							
0280-0110010E	0	2020Q1	3	4.00	\$8,600	\$2,150.00	\$2,086.03
		2020Q3	1	2.00	\$2,000	\$1,000.00	\$1,610.00
		2020Q4	8	11.00	\$24,488	\$2,226.15	\$2,441.08
	CODE NOT	2020Q3	1	2.00	\$4,000	\$2,000.00	\$2,604.55
		2020Q4	2	14.00	\$8,410	\$600.71	\$2,057.38
			15	33.00	\$47,498	\$1,439.32	\$2,194.80
CONSTRUCTION ENTRANCE, TYPE 3 / EACH							
0280-0110030E	0	2020Q4	1	1.00	\$2,569	\$2,569.00	\$1,484.67
			1	1.00	\$2,569	\$2,569.00	\$1,484.67
CONCRETE WASHOUT FACILITY / EACH							
0280-0112500E	0	2020Q1	2	2.00	\$5,750	\$2,875.00	\$1,911.42
		2020Q2	2	2.00	\$1,050	\$525.00	\$1,320.00
		2020Q3	4	6.00	\$4,580	\$763.33	\$2,243.33
		2020Q4	9	12.00	\$23,328	\$1,944.00	\$2,818.42
	CODE NOT	2020Q2	1	4.00	\$5,106	\$1,276.40	\$925.47
		2020Q3	4	18.00	\$10,800	\$600.00	\$776.64
		2020Q4	2	4.00	\$15,496	\$3,874.00	\$5,908.00
			24	48.00	\$66,110	\$1,377.28	\$1,980.36

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SEDIMENT FENCE / FOOT							

0280-0113000F	0	2020Q1	1	500.00	\$4,250	\$8.50	\$4.50
		2020Q2	1	300.00	\$1,500	\$5.00	\$5.33
		2020Q3	2	319.00	\$1,462	\$4.58	\$3.64
		2020Q4	6	19,520.00	\$52,246	\$2.68	\$2.69
	CODE NOT	2020Q3	1	500.00	\$2,000	\$4.00	\$4.42
		2020Q4	1	6,450.00	\$21,285	\$3.30	\$3.18
			-----	-----	-----	-----	-----
			12	27,589.00	\$82,742	\$3.00	\$2.91

INLET PROTECTION, TYPE 3 / EACH							
0280-0114030E	0	2020Q1	4	143.00	\$14,745	\$103.11	\$99.84
		2020Q2	5	88.00	\$7,250	\$82.39	\$102.50
		2020Q3	7	480.00	\$45,573	\$94.94	\$89.97
		2020Q4	14	693.00	\$67,443	\$97.32	\$94.98
	CODE NOT	2020Q2	1	210.00	\$17,869	\$85.09	\$45.03
		2020Q3	3	80.00	\$14,639	\$182.99	\$146.96
		2020Q4	3	344.00	\$31,280	\$90.93	\$81.92
			-----	-----	-----	-----	-----
			37	2,038.00	\$198,799	\$97.55	\$89.16

INLET PROTECTION, TYPE 4 / EACH							
0280-0114040E	0	2020Q3	1	10.00	\$600	\$60.00	\$60.00
		2020Q4	3	13.00	\$1,550	\$119.23	\$104.23
	CODE NOT	2020Q4	3	29.00	\$3,765	\$129.83	\$82.93
			-----	-----	-----	-----	-----
			7	52.00	\$5,915	\$113.75	\$83.84

INLET PROTECTION, TYPE 7 / EACH							
0280-0114070E	0	2020Q3	1	14.00	\$1,288	\$92.00	\$197.33
		2020Q4	2	5.00	\$673	\$134.62	\$160.12
	CODE NOT	2020Q3	1	30.00	\$6,000	\$200.00	\$138.33

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
INLET PROTECTION, TYPE 7 / EACH							
0280-0114070E	CODE NOT	2020Q4	2	10.00	\$1,332	\$133.20	\$147.07
			6	59.00	\$9,293	\$157.51	\$155.66
INLET PROTECTION, TYPE 10 / EACH							
0280-0114100E	0	2020Q4	3	46.00	\$3,168	\$68.87	\$133.03
	CODE NOT	2020Q3	1	30.00	\$3,750	\$125.00	\$120.00
			4	76.00	\$6,918	\$91.03	\$127.89
INLET PROTECTION, TYPE 11 / EACH							
0280-0114110E	CODE NOT	2020Q3	1	16.00	\$800	\$50.00	\$103.33
			1	16.00	\$800	\$50.00	\$103.33
SEDIMENT BARRIER, TYPE 2 / EACH							
0280-0115020E	0	2020Q2	1	8.00	\$520	\$65.00	\$62.67
		2020Q3	1	9.00	\$360	\$40.00	\$50.74
		2020Q4	1	110.00	\$7,700	\$70.00	\$67.50
			3	127.00	\$8,580	\$67.56	\$66.01
SEDIMENT BARRIER, TYPE 2 / FOOT							
0280-0115020F	0	2020Q3	1	15.00	\$120	\$8.00	\$33.00
		2020Q4	1	66.00	\$1,320	\$20.00	\$17.17
			2	81.00	\$1,440	\$17.78	\$20.10

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SEDIMENT BARRIER, TYPE 3 / EACH							
0280-0115030E	CODE NOT	2020Q4	1	1,128.00	\$4,512	\$4.00	\$4.67
			1	1,128.00	\$4,512	\$4.00	\$4.67

SEDIMENT BARRIER, TYPE 3 / FOOT							
0280-0115030F	0	2020Q2	3	1,700.00	\$6,800	\$4.00	\$4.31
		2020Q3	4	4,960.00	\$48,280	\$9.73	\$5.66
		2020Q4	6	7,192.00	\$29,911	\$4.16	\$3.65
	CODE NOT	2020Q4	5	4,440.00	\$15,284	\$3.44	\$5.36
			18	18,292.00	\$100,275	\$5.48	\$4.67

SEDIMENT BARRIER, TYPE 4 / EACH							
0280-0115040E	0	2020Q3	1	10.00	\$120	\$12.00	\$27.41
			1	10.00	\$120	\$12.00	\$27.41

SEDIMENT BARRIER, TYPE 8 / FOOT							
0280-0115080F	0	2020Q1	2	790.00	\$8,140	\$10.30	\$7.81
		2020Q2	1	335.00	\$2,680	\$8.00	\$7.00
		2020Q3	1	1,790.00	\$12,530	\$7.00	\$6.46
		2020Q4	5	9,838.00	\$52,684	\$5.36	\$5.04
	CODE NOT	2020Q3	1	41.00	\$1,025	\$25.00	\$16.50
		2020Q4	1	1,000.00	\$6,750	\$6.75	\$6.83
			11	13,794.00	\$83,809	\$6.08	\$5.59

SEDIMENT MAT / SQYD							
0280-0116000J	0	2020Q1	1	36.00	\$2,196	\$61.00	\$41.02
			1	36.00	\$2,196	\$61.00	\$41.02

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

STRAW BALE / EACH							
0280-0119000E	0	2020Q4	1	25.00	\$425	\$17.01	\$39.00
	CODE NOT	2020Q4	2	29.00	\$825	\$28.45	\$41.49
			3	54.00	\$1,250	\$23.15	\$40.34

DECOM REG UNDERGROUND STORAGE TANKS / EACH							
0293-0100000E	0	2020Q4	1	2.00	\$12,400	\$6,200.00	\$5,600.00
			1	2.00	\$12,400	\$6,200.00	\$5,600.00

CONTAMINATED SOIL DISPOSAL / TON							
0294-0200010M	0	2020Q3	5	951.00	\$94,073	\$98.92	\$95.18
		2020Q4	8	6,688.00	\$411,887	\$61.59	\$61.69
	CODE NOT	2020Q2	1	126.00	\$6,536	\$51.87	\$43.96
		2020Q4	3	967.00	\$68,986	\$71.34	\$121.46
			17	8,732.00	\$581,482	\$66.59	\$71.70

CONTAMINATED GROUNDWATER REMOVAL / GAL							
0294-0400000P	0	2020Q3	1	1,600.00	\$4,160	\$2.60	\$3.30
		2020Q4	1	500.00	\$3,250	\$6.50	\$17.75
			2	2,100.00	\$7,410	\$3.53	\$6.74

SOIL SAMPLE COLLECT & ANALYTICAL TESTING / EACH							
0294-0700000E	0	2020Q3	4	12.00	\$15,010	\$1,250.83	\$1,467.51
		2020Q4	6	77.00	\$55,670	\$722.99	\$543.28
	CODE NOT	2020Q2	1	2.00	\$1,064	\$531.83	\$2,677.28
		2020Q4	2	4.00	\$12,920	\$3,230.00	\$2,372.50
			13	95.00	\$84,664	\$891.20	\$781.97

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVE ASBESTOS MATERIAL, NON-FRIABLE / FOOT							
0295-020000F	CODE NOT	2020Q4	1	134.00	\$1,487	\$11.10	\$43.70
			1	134.00	\$1,487	\$11.10	\$43.70
PAINTED CONCRETE / TON							
0296-010000M	CODE NOT	2020Q2	1	40.00	\$2,893	\$72.33	\$85.78
			1	40.00	\$2,893	\$72.33	\$85.78
REMOVAL OF PIPES / FOOT							
0310-010000F	0	2020Q1	2	192.00	\$5,646	\$29.41	\$23.13
		2020Q3	2	163.00	\$5,682	\$34.86	\$33.62
		2020Q4	2	300.00	\$3,940	\$13.13	\$26.04
			6	655.00	\$15,268	\$23.31	\$27.07
REMOVAL OF CURBS / FOOT							
0310-0101000F	0	2020Q1	2	2,560.00	\$11,690	\$4.57	\$15.87
		2020Q2	1	130.00	\$1,300	\$10.00	\$13.02
		2020Q3	3	12,420.00	\$85,666	\$6.90	\$7.13
	CODE NOT	2020Q4	1	858.00	\$4,290	\$5.00	\$4.34
			7	15,968.00	\$102,946	\$6.45	\$8.43
REMOV OF WALKS AND DRIVEWAYS / SQYD							
0310-0102000J	0	2020Q3	4	29,243.00	\$219,536	\$7.51	\$24.76
	CODE NOT	2020Q3	1	137.00	\$6,850	\$50.00	\$38.67
			5	29,380.00	\$226,386	\$7.71	\$24.83

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVAL OF SURFACINGS / SQYD							
0310-0103000J	0	2020Q1	4	3,393.00	\$35,060	\$10.33	\$15.81
		2020Q2	1	470.00	\$4,700	\$10.00	\$81.67
		2020Q3	3	15,722.00	\$88,304	\$5.62	\$11.11
		2020Q4	5	1,687.00	\$30,024	\$17.80	\$16.97
			13	21,272.00	\$158,088	\$7.43	\$13.88
REMOVAL OF INLETS / EACH							
0310-0104000E	0	2020Q3	3	14.00	\$14,650	\$1,046.43	\$1,310.45
		2020Q4	1	1.00	\$1,000	\$1,000.00	\$762.67
	CODE NOT	2020Q3	1	3.00	\$9,000	\$3,000.00	\$1,347.33
		2020Q4	1	1.00	\$350	\$350.00	\$700.00
		6	19.00	\$25,000	\$1,315.79	\$1,255.31	
REMOVAL OF CURB RAMP, WALK, CURB, SURFAC / SQYD							
0310-0106100J	0	2020Q3	3	14,920.00	\$466,960	\$31.30	\$30.50
		2020Q4	5	20,277.00	\$414,247	\$20.43	\$28.93
	CODE NOT	2020Q3	1	5,882.00	\$294,100	\$50.00	\$30.00
		2020Q4	1	651.00	\$7,812	\$12.00	\$40.67
		10	41,730.00	\$1,183,119	\$28.35	\$29.82	
REMOVAL OF BARRIERS / FOOT							
0310-0108000A	0	2020Q1	3	44,312.00	\$57,200	\$1.29	\$3.78
			3	44,312.00	\$57,200	\$1.29	\$3.78

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
REMOVAL OF FENCES / FOOT								
0310-0112000A	0	2020Q1	1	1,270.00	\$1,500	\$1.18	\$1.77	
		2020Q4	1	1,850.00	\$2,185	\$1.18	\$1.29	
			2	3,120.00	\$3,685	\$1.18	\$1.48	
REMOVAL OF GUARDRAIL / FOOT								
0310-0113000A	0	2020Q1	2	31,752.00	\$95,998	\$3.02	\$2.82	
		2020Q2	1	8,900.00	\$22,500	\$2.53	\$2.53	
		2020Q3	1	1,352.00	\$7,500	\$5.55	\$4.41	
		2020Q4	4	1,741.00	\$11,455	\$6.58	\$11.99	
		CODE NOT	2020Q4	1	570.00	\$2,500	\$4.39	\$5.85
		9	44,315.00	\$139,953	\$3.16	\$3.21		
REMOVAL OF PIPES / FOOT								
0310-0116000A	0	2020Q3	1	408.00	\$6,500	\$15.93	\$12.47	
			1	408.00	\$6,500	\$15.93	\$12.47	
ASPH PVMNT SAW CUTTING / FOOT								
0310-0119000F	0	2020Q2	1	2,800.00	\$4,900	\$1.75	\$3.08	
		2020Q3	8	55,847.00	\$294,342	\$5.27	\$4.92	
		2020Q4	11	58,759.00	\$190,970	\$3.25	\$3.49	
		CODE NOT	2020Q2	1	10,100.00	\$22,725	\$2.25	\$3.92
		2020Q3	3	16,009.00	\$124,063	\$7.75	\$5.63	
		2020Q4	2	201,152.00	\$121,728	\$0.61	\$0.77	
		26	344,667.00	\$758,728	\$2.20	\$2.24		

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REMOVAL OF CONCRETE BARRIER / FOOT							
0310-020000F	0	2020Q4	1	437.00	\$2,622	\$6.00	\$9.00
	CODE NOT	2020Q4	1	33,700.00	\$188,720	\$5.60	\$8.91
			2	34,137.00	\$191,342	\$5.61	\$8.91
CLEARING AND GRUBBING / ACRE							
0320-010000A	0	2020Q1	1	4.00	\$10,612	\$2,653.06	\$2,346.94
		2020Q2	1	1.00	\$11,600	\$11,600.00	\$5,333.33
		2020Q3	4	57.00	\$226,775	\$3,978.52	\$6,831.17
		2020Q4	9	11.00	\$137,504	\$12,500.36	\$18,715.07
	CODE NOT	2020Q3	3	2.00	\$25,667	\$12,833.33	\$17,284.56
		2020Q4	2	1.00	\$75,000	\$75,000.00	\$55,333.33
			20	76.00	\$487,158	\$6,409.98	\$9,208.76
CLEARING AND GRUBBING / ACRE							
0320-010000R	0	2020Q1	1				
		2020Q3	1	1.00	\$13,000	\$13,000.00	\$13,836.91
		2020Q4	4	7.00	\$39,500	\$5,642.86	\$7,646.04
	CODE NOT	2020Q4	1				
			7	8.00	\$52,500	\$6,562.50	
DITCH EXCAVATION / CUYD							
0330-0101000K	0	2020Q1	1	142.00	\$4,260	\$30.00	\$37.00
		2020Q2	1	11.00	\$550	\$50.00	\$73.33
		2020Q3	1	45.00	\$9,228	\$205.07	\$92.02
		2020Q4	2	119.00	\$1,718	\$14.44	\$25.72
	CODE NOT	2020Q3	1	27.00	\$4,860	\$180.00	\$127.38
		2020Q4	1	28.00	\$2,828	\$101.00	\$125.33
			7	372.00	\$23,444	\$63.02	\$54.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FOUNDATION EXCAVATION / CUYD							
0330-0102000K	0	2020Q2	1	265.00	\$4,373	\$16.50	\$31.83
			1	265.00	\$4,373	\$16.50	\$31.83
TOE TRENCH EXCAVATION / CUYD							
0330-0103000K	0	2020Q4	1	5,500.00	\$72,765	\$13.23	\$15.18
			1	5,500.00	\$72,765	\$13.23	\$15.18
GENERAL EXCAVATION / CUYD							
0330-0105000K	0	2020Q1	3	11,084.00	\$194,640	\$17.56	\$46.47
		2020Q2	1	2,133.00	\$89,586	\$42.00	\$36.33
		2020Q3	4	134,395.00	\$1,390,701	\$10.35	\$12.29
		2020Q4	14	276,479.00	\$4,284,642	\$15.50	\$17.05
CODE NOT		2020Q3	2	2,883.00	\$89,992	\$31.21	\$47.18
		2020Q4	4	214,518.00	\$1,975,809	\$9.21	\$10.94
			28	641,492.00	\$8,025,370	\$12.51	\$14.72
EMBANKMENT IN PLACE / CUYD							
0330-0123000K	0	2020Q1	1	235.00	\$18,213	\$77.50	\$66.31
		2020Q3	1	1,564.00	\$62,560	\$40.00	\$45.80
		2020Q4	4	8,280.00	\$163,670	\$19.77	\$19.39
CODE NOT		2020Q3	1	354.00	\$12,390	\$35.00	\$54.97
			7	10,433.00	\$256,833	\$24.62	\$25.61
STONE EMBANKMENT / CUYD							
0330-0126000K	0	2020Q1	1	566.00	\$33,960	\$60.00	\$50.25
		2020Q2	1	300.00	\$13,800	\$46.00	\$50.33
		2020Q3	1	862.00	\$12,930	\$15.00	\$25.62

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
STONE EMBANKMENT / CUYD							
0330-0126000K	0	2020Q4	5	2,918.00	\$99,790	\$34.20	\$47.82
	CODE NOT	2020Q4	1	3,000.00	\$61,500	\$20.50	\$27.50
			9	7,646.00	\$221,980	\$29.03	\$37.62
EX FOR SELECTED TOPSOIL MATL / CUYD							
0330-0141000K	0	2020Q1	1	80.00	\$2,160	\$27.00	\$31.00
			1	80.00	\$2,160	\$27.00	\$31.00
12 INCH SUBGRADE STABILIZATION / SQYD							
0331-0106000J	0	2020Q4	2	2,470.00	\$60,205	\$24.37	\$24.87
	CODE NOT	2020Q4	2	8,000.00	\$98,700	\$12.34	\$13.90
			4	10,470.00	\$158,905	\$15.18	\$16.49
18 INCH SUBGRADE STABILIZATION / SQYD							
0331-0109000J	0	2020Q1	1	700.00	\$13,230	\$18.90	\$29.45
		2020Q2	1	200.00	\$8,400	\$42.00	\$44.00
		2020Q3	1	2,000.00	\$40,000	\$20.00	\$18.61
		2020Q4	4	36,607.00	\$852,245	\$23.28	\$23.84
			7	39,507.00	\$913,875	\$23.13	\$23.78
24 INCH SUBGRADE STABILIZATION / SQYD							
0331-0112000J	0	2020Q4	2	10,195.00	\$313,943	\$30.79	\$31.73
			2	10,195.00	\$313,943	\$30.79	\$31.73

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
48 INCH SUBGRADE STABILIZATION / SQYD							
0331-0117000J	CODE NOT	2020Q4	1	3,800.00	\$125,400	\$33.00	\$43.70
			1	3,800.00	\$125,400	\$33.00	\$43.70
PREPARATION OF SHOULDERS / MILE							
0334-0100000A	0	2020Q2	1				
		2020Q4	1				
	CODE NOT	2020Q4	1	1.00	\$8,890	\$8,890.00	\$7,563.33
			3	1.00	\$8,890	\$8,890.00	
PERIMETER CONTROLLED BLAST HOLES / FOOT							
0335-0100000F	0	2020Q4	2	69,545.00	\$561,400	\$8.07	\$6.80
			2	69,545.00	\$561,400	\$8.07	\$6.80
WATERING / MGAL							
0340-0100000Q	0	2020Q1	1	200.00	\$8,800	\$44.00	\$40.00
			1	200.00	\$8,800	\$44.00	\$40.00
DRAINAGE GEOTEXTILE, TYPE 1 / SQYD							
0350-0100000J	0	2020Q1	1	395.00	\$474	\$1.20	\$1.23
		2020Q4	2	142.00	\$820	\$5.77	\$7.64
	CODE NOT	2020Q3	1	158.00	\$632	\$4.00	\$4.67
		2020Q4	1	25,000.00	\$55,000	\$2.20	\$1.66
			5	25,695.00	\$56,926	\$2.22	\$1.70

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD							
0350-0101000J	0	2020Q3	2	514.00	\$1,799	\$3.50	\$2.49
		2020Q4	3	1,002.00	\$3,792	\$3.78	\$3.84
	CODE NOT	2020Q4	1	690.00	\$1,794	\$2.60	\$2.93
			6	2,206.00	\$7,385	\$3.35	\$3.24
RIPRAP GEOTEXTILE, TYPE 1 / SQYD							
0350-0103000J	0	2020Q2	1	50.00	\$400	\$8.00	\$7.82
		2020Q4	3	2,085.00	\$9,300	\$4.46	\$2.87
			4	2,135.00	\$9,700	\$4.54	\$2.99
RIPRAP GEOTEXTILE, TYPE 2 / SQYD							
0350-0104000J	0	2020Q1	2	463.00	\$1,173	\$2.53	\$2.38
		2020Q3	1	980.00	\$5,694	\$5.81	\$3.60
		2020Q4	2	2,165.00	\$5,971	\$2.76	\$2.59
	CODE NOT	2020Q4	1	3,160.00	\$8,216	\$2.60	\$2.53
			6	6,768.00	\$21,054	\$3.11	\$2.70
SUBGRADE GEOTEXTILE / SQYD							
0350-0105000J	0	2020Q1	3	15,685.00	\$13,805	\$0.88	\$1.37
		2020Q2	2	2,040.00	\$2,800	\$1.37	\$2.27
		2020Q3	4	80,008.00	\$81,807	\$1.02	\$0.90
		2020Q4	12	99,495.00	\$82,273	\$0.83	\$1.24
		CODE NOT	2020Q3	1	170.00	\$1,020	\$6.00
		2020Q4	1	1,696.00	\$2,544	\$1.50	\$1.33
			23	199,094.00	\$184,249	\$0.93	\$1.13

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PAVEMENT OVERLAY GEOTEXTILE / SQYD							
0350-0106000J	0	2020Q4	1	1,900.00	\$19,950	\$10.50	\$6.40
			1	1,900.00	\$19,950	\$10.50	\$6.40
SUBGRADE REINFORCEMENT GEOGRID / SQYD							
0350-0107000J	0	2020Q1	1	500.00	\$2,800	\$5.60	\$3.80
			1	500.00	\$2,800	\$5.60	\$3.80
GRANULAR DRAINAGE BLANKET / CUYD							
0360-0102000K	0	2020Q4	1	171.00	\$15,903	\$93.00	\$84.43
			1	171.00	\$15,903	\$93.00	\$84.43
FILTER BLANKET / SQYD							
0390-0101000J	0	2020Q3	1	44.00	\$7,051	\$160.25	\$85.08
			1	44.00	\$7,051	\$160.25	\$85.08
LOOSE RIPRAP, CLASS 50 / CUYD							
0390-0105000K	0	2020Q1	1	144.00	\$20,880	\$145.00	\$125.00
		2020Q2	2	19.00	\$1,357	\$71.42	\$99.74
		2020Q3	1	469.00	\$16,415	\$35.00	\$49.33
		2020Q4	3	318.00	\$17,562	\$55.23	\$85.05
	CODE NOT	2020Q2	1	1.00	\$532	\$531.83	\$1,077.28
		2020Q3	1	40.00	\$6,600	\$165.00	\$157.63
		2020Q4	4	885.00	\$29,578	\$33.42	\$49.31
			13	1,876.00	\$92,924	\$49.53	\$64.55

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

LOOSE RIPRAP, CLASS 100 / CUYD							
0390-0108000K	0	2020Q4	1	50.00	\$4,500	\$90.00	\$91.67
	CODE NOT	2020Q4	2	960.00	\$84,400	\$87.92	\$120.14
			3	1,010.00	\$88,900	\$88.02	\$118.73

LOOSE RIPRAP, CLASS 200 / CUYD							
0390-0111000K	0	2020Q3	1	115.00	\$13,166	\$114.49	\$107.50
			1	115.00	\$13,166	\$114.49	\$107.50

LOOSE RIPRAP, CLASS 700 / CUYD							
0390-0114000K	0	2020Q1	1	380.00	\$31,160	\$82.00	\$118.50
			1	380.00	\$31,160	\$82.00	\$118.50

KEYED RIPRAP, CLASS 50 / CUYD							
0390-0129000K	0	2020Q4	2	833.00	\$26,754	\$32.12	\$37.48
			2	833.00	\$26,754	\$32.12	\$37.48

KEYED RIPRAP, CLASS 100 / CUYD							
0390-0131000K	CODE NOT	2020Q4	1	400.00	\$20,800	\$52.00	\$73.33
			1	400.00	\$20,800	\$52.00	\$73.33

RIPRAP BASINS / EACH							
0390-0139000E	0	2020Q3	1	1.00	\$3,000	\$3,000.00	\$1,585.63
		2020Q4	1	1.00	\$10,670	\$10,669.72	\$6,889.91
			2	2.00	\$13,670	\$6,834.86	\$4,237.77

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
ROCK EXCAVATION / CUYD							
0405-0100000K	0	2020Q4	1	30.00	\$3,600	\$120.00	\$90.33
	CODE NOT	2020Q4	1	1,000.00	\$10,200	\$10.20	\$33.90
			2	1,030.00	\$13,800	\$13.40	\$35.54
BOULDER EXCAVATION / CUYD							
0405-0104000K	0	2020Q4	1	30.00	\$4,350	\$145.00	\$98.67
			1	30.00	\$4,350	\$145.00	\$98.67
TRENCH FOUNDATION / CUYD							
0405-0106000K	0	2020Q3	1	576.00	\$65,485	\$113.69	\$90.56
		2020Q4	1	112.00	\$10,976	\$98.00	\$98.00
			2	688.00	\$76,461	\$111.14	\$91.77
CIPP LINER, _____ INCH / FOOT							
0412-0100000F	0	2020Q3	4	520.00	\$165,367	\$318.01	\$335.39
	CODE NOT	2020Q4	8	5,850.00	\$786,475	\$134.44	\$139.52
			12	6,370.00	\$951,842	\$149.43	\$155.51
CIPP LINER, _____ INCH / FOOT							
0413-0100000F	0	2020Q1	3	923.00	\$101,170	\$109.61	\$109.61
	CODE NOT	2020Q4	1	645.00	\$101,265	\$157.00	\$210.67
			4	1,568.00	\$202,435	\$129.10	\$151.18

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SAPL LINER, _____ INCH / FOOT							
0414-010000F	CODE NOT	2020Q4	1	52.00	\$34,996	\$673.00	\$708.33
			-----	-----	-----	-----	-----
			1	52.00	\$34,996	\$673.00	\$708.33

MAINLINE VIDEO INSPECTION / FOOT							
0415-010000F	0	2020Q1	2	2,608.00	\$25,089	\$9.62	\$9.15
		2020Q2	1	1,172.00	\$5,860	\$5.00	\$4.17
		2020Q3	7	3,270.00	\$16,719	\$5.11	\$6.65
		2020Q4	12	12,384.00	\$66,973	\$5.41	\$5.07
		-----	-----	-----	-----	-----	-----
		CODE NOT	2020Q3	3	1,892.00	\$7.62	\$6.35
		2020Q4	6	17,345.00	\$211,099	\$12.17	\$10.01
			-----	-----	-----	-----	-----
			31	38,671.00	\$340,160	\$8.80	\$7.73

MAINLINE VIDEO WITH LASER PROFILE INSP / FOOT							
0415-0401000F	0	2020Q4	2	3,603.00	\$13,371	\$3.71	\$5.60
			-----	-----	-----	-----	-----
			2	3,603.00	\$13,371	\$3.71	\$5.60

MANUAL INSPECTION / EACH							
0415-0402000E	CODE NOT	2020Q4	1	1.00	\$3,000	\$3,000.00	\$1,633.33
			-----	-----	-----	-----	-----
			1	1.00	\$3,000	\$3,000.00	\$1,633.33

3 INCH DRAIN PIPE / FOOT							
0430-0100030F	0	2020Q4	3	1,039.00	\$23,544	\$22.66	\$30.55
			-----	-----	-----	-----	-----
			3	1,039.00	\$23,544	\$22.66	\$30.55

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4 INCH DRAIN PIPE / FOOT							
0430-0100040F	0	2020Q4	1	8.00	\$432	\$54.00	\$74.50
	CODE NOT	2020Q4	2	20,605.00	\$272,180	\$13.21	\$16.10
			3	20,613.00	\$272,612	\$13.23	\$16.12
6 INCH DRAIN PIPE / FOOT							
0430-0100060F	0	2020Q3	1	495.00	\$9,900	\$20.00	\$46.15
		2020Q4	1	160.00	\$4,157	\$25.98	\$23.45
			2	655.00	\$14,057	\$21.46	\$40.61
8 INCH DRAIN PIPE / FOOT							
0430-0100080F	0	2020Q4	1	40.00	\$4,480	\$112.00	\$141.00
			1	40.00	\$4,480	\$112.00	\$141.00
SUBSURFACE DRAIN OUTLETS / EACH							
0430-0101000E	0	2020Q4	1	7.00	\$5,250	\$750.00	\$966.67
	CODE NOT	2020Q4	1	34.00	\$42,500	\$1,250.00	\$1,833.33
			2	41.00	\$47,750	\$1,164.63	\$1,685.37
12 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010012AF	CODE NOT	2020Q2	1	74.00	\$5,349	\$72.29	\$260.76
		2020Q3	1	102.00	\$20,400	\$200.00	\$137.67
			2	176.00	\$25,749	\$146.30	\$189.42

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
12 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010012BF	0	2020Q4	2	116.00	\$18,645	\$160.73	\$125.79
			2	116.00	\$18,645	\$160.73	\$125.79
15 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010015AF	0	2020Q3	1	25.00	\$1,475	\$59.00	\$70.67
		2020Q4	1	312.00	\$39,000	\$125.00	\$96.67
	CODE NOT	2020Q4	3	264.00	\$29,103	\$110.24	\$141.75
			5	601.00	\$69,578	\$115.77	\$115.39
18 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010018AF	0	2020Q1	1	86.00	\$7,052	\$82.00	\$80.00
		2020Q3	1	214.00	\$13,054	\$61.00	\$74.14
		2020Q4	3	167.00	\$15,198	\$91.00	\$92.88
	CODE NOT	2020Q2	1	33.00	\$4,706	\$142.62	\$300.87
		2020Q3	1	73.00	\$8,468	\$116.00	\$154.48
		2020Q4	4	209.00	\$67,095	\$321.03	\$249.69
			11	782.00	\$115,573	\$147.79	\$142.77
18 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010018BF	0	2020Q1	1	40.00	\$5,600	\$140.00	\$120.00
		2020Q3	1	182.00	\$66,838	\$367.24	\$273.08
		2020Q4	2	114.00	\$10,430	\$91.49	\$139.16
	CODE NOT	2020Q4	2	71.00	\$30,050	\$423.24	\$324.91
			6	407.00	\$112,918	\$277.44	\$229.57

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
24 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010024AF	0	2020Q4	3	334.00	\$43,237	\$129.45	\$127.54
	CODE NOT	2020Q4	1	36.00	\$21,600	\$600.00	\$346.67
			4	370.00	\$64,837	\$175.23	\$148.86
24 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010024BF	0	2020Q3	1	226.00	\$15,142	\$67.00	\$81.33
			1	226.00	\$15,142	\$67.00	\$81.33
24 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010024CF	0	2020Q3	1	117.00	\$9,945	\$85.00	\$90.67
			1	117.00	\$9,945	\$85.00	\$90.67
30 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010030BF	0	2020Q4	1	358.00	\$68,020	\$190.00	\$184.67
			1	358.00	\$68,020	\$190.00	\$184.67
36 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010036BF	CODE NOT	2020Q3	1	66.00	\$11,088	\$168.00	\$216.52
		2020Q4	1	207.00	\$67,275	\$325.00	\$355.00
			2	273.00	\$78,363	\$287.04	\$321.52
48 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010048BF	0	2020Q3	1	118.00	\$114,504	\$970.37	\$578.12
			1	118.00	\$114,504	\$970.37	\$578.12

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

48 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010048CF	0	2020Q3	1	802.00	\$535,367	\$667.54	\$634.05
			1	802.00	\$535,367	\$667.54	\$634.05

____ INCH ARCH TYPE PIPE, ____ DEPTH / FOOT							
0445-0150000F	0	2020Q2	1	70.00	\$28,000	\$400.00	\$285.00
	CODE NOT	2020Q3	1	20.00	\$5,500	\$275.00	\$392.02
		2020Q4	1	70.00	\$14,420	\$206.00	\$288.67
			3	160.00	\$47,920	\$299.50	\$299.98

6 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035006AF	0	2020Q3	1	6.00	\$1,350	\$225.00	\$225.00
		2020Q4	1	20.00	\$1,800	\$90.00	\$107.33
			2	26.00	\$3,150	\$121.15	\$134.49

8 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035008AF	0	2020Q2	1	68.00	\$4,420	\$65.00	\$77.50
		2020Q4	1	48.00	\$1,821	\$37.94	\$62.65
			2	116.00	\$6,241	\$53.80	\$71.35

12 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035012AF	0	2020Q1	1	260.00	\$16,900	\$65.00	\$53.50
		2020Q2	1	255.00	\$22,185	\$87.00	\$76.67
		2020Q3	5	673.00	\$79,301	\$117.83	\$134.47
		2020Q4	8	5,916.00	\$489,167	\$82.69	\$84.51
	CODE NOT	2020Q3	2	301.00	\$54,871	\$182.30	\$207.60
		2020Q4	2	146.00	\$20,026	\$137.16	\$154.01
			19	7,551.00	\$682,450	\$90.38	\$93.88

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
12 INCH STORM SEW PIPE, 10 FT / FOOT								
0445-035012BF	0	2020Q2	1	22.00	\$1,716	\$78.00	\$84.33	
		2020Q3	2	1,476.00	\$124,085	\$84.07	\$109.89	
		2020Q4	2	1,727.00	\$191,998	\$111.17	\$105.36	
	CODE NOT	2020Q3	1	204.00	\$54,672	\$268.00	\$166.00	
		2020Q4	2	140.00	\$17,500	\$125.00	\$149.73	
				8	3,569.00	\$389,971	\$109.27	\$112.31
15 INCH STORM SEW PIPE, 5 FT / FOOT								
0445-035015AF	0	2020Q3	1	62.00	\$10,230	\$165.00	\$165.00	
		2020Q4	3	1,252.00	\$145,068	\$115.87	\$100.77	
	CODE NOT	2020Q2	1	10.00	\$5,318	\$531.83	\$483.94	
		2020Q4	1	311.00	\$26,435	\$85.00	\$118.33	
				6	1,635.00	\$187,051	\$114.40	\$108.89
	15 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035015BF	CODE NOT	2020Q3	1	115.00	\$23,000	\$200.00	\$203.33	
		2020Q4	1	290.00	\$21,750	\$75.00	\$115.00	
			2	405.00	\$44,750	\$110.49	\$140.08	
18 INCH STORM SEW PIPE, 5 FT / FOOT								
0445-035018AF	0	2020Q1	1	416.00	\$29,120	\$70.00	\$74.00	
		2020Q4	3	1,208.00	\$94,973	\$78.62	\$85.84	
	CODE NOT	2020Q3	1	55.00	\$12,375	\$225.00	\$261.67	
		2020Q4	2	347.00	\$42,440	\$122.31	\$134.53	
				7	2,026.00	\$178,908	\$88.31	\$96.52

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
18 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035018BF	0	2020Q4	2	1,059.00	\$98,214	\$92.74	\$106.55
	CODE NOT	2020Q4	1	270.00	\$27,540	\$102.00	\$133.00
			3	1,329.00	\$125,754	\$94.62	\$111.92
21 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035020BF	CODE NOT	2020Q4	1	381.00	\$41,148	\$108.00	\$160.33
			1	381.00	\$41,148	\$108.00	\$160.33
24 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035024AF	0	2020Q2	1	38.00	\$3,116	\$82.00	\$98.33
		2020Q4	1	26.00	\$4,680	\$180.00	\$150.00
	CODE NOT	2020Q4	3	395.00	\$69,705	\$176.47	\$164.01
			5	459.00	\$77,501	\$168.85	\$157.78
24 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035024BF	0	2020Q2	1	141.00	\$14,523	\$103.00	\$111.00
		2020Q4	2	2,437.00	\$299,702	\$122.98	\$135.42
			3	2,578.00	\$314,225	\$121.89	\$134.09
24 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035024CF	CODE NOT	2020Q4	1	268.00	\$31,088	\$116.00	\$213.00
			1	268.00	\$31,088	\$116.00	\$213.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
30 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035030BF	0	2020Q2	1	531.00	\$55,755	\$105.00	\$116.33
			1	531.00	\$55,755	\$105.00	\$116.33
36 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035036AF	0	2020Q2	1	50.00	\$9,500	\$190.00	\$166.67
			1	50.00	\$9,500	\$190.00	\$166.67
48 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035048BF	0	2020Q4	2	261.00	\$211,254	\$809.40	\$485.47
			2	261.00	\$211,254	\$809.40	\$485.47
2 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052002AF	0	2020Q4	1	972.00	\$17,496	\$18.00	\$17.67
			1	972.00	\$17,496	\$18.00	\$17.67
3 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052003AF	0	2020Q4	1	45.00	\$3,791	\$84.25	\$61.42
			1	45.00	\$3,791	\$84.25	\$61.42
4 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052004AF	0	2020Q4	1	1,356.00	\$28,476	\$21.00	\$21.67
			1	1,356.00	\$28,476	\$21.00	\$21.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
6 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052006AF	0	2020Q4	1	80.00	\$2,400	\$30.00	\$31.33
	CODE NOT	2020Q2	1	18.00	\$1,660	\$92.22	\$257.41
		2020Q3	1	21.00	\$4,200	\$200.00	\$115.00
			3	119.00	\$8,260	\$69.41	\$80.29
12 INCH HDPE PIPE, 5 FT DEPTH / FOOT							
0445-055012AF	0	2020Q4	1	65.00	\$9,750	\$150.00	\$206.18
			1	65.00	\$9,750	\$150.00	\$206.18
12 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060012AF	0	2020Q3	2	228.00	\$35,860	\$157.28	\$184.87
		2020Q4	4	672.00	\$76,167	\$113.34	\$105.79
			6	900.00	\$112,027	\$124.47	\$125.82
18 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060018AF	CODE NOT	2020Q3	1	973.00	\$145,950	\$150.00	\$184.84
		2020Q4	2	186.00	\$23,424	\$125.94	\$144.37
			3	1,159.00	\$169,374	\$146.14	\$178.34
24 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060024AF	CODE NOT	2020Q3	1	285.00	\$64,125	\$225.00	\$229.84
			1	285.00	\$64,125	\$225.00	\$229.84

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PIPE WYES, _____ INCH / EACH							
0445-0660000E	CODE NOT	2020Q4	1	1.00	\$750	\$750.00	\$683.33
			1	1.00	\$750	\$750.00	\$683.33

SLOPED END SECTIONS, 12 INCH / EACH							
0445-0700120E	0	2020Q1	1	7.00	\$560	\$80.00	\$90.00
		2020Q3	1	1.00	\$5,000	\$5,000.00	\$1,853.65
		2020Q4	4	14.00	\$9,782	\$698.71	\$532.65
			6	22.00	\$15,342	\$697.36	\$451.85

SLOPED END SECTIONS, 15 INCH / EACH							
0445-0700150E	0	2020Q3	1	1.00	\$250	\$250.00	\$126.67
		2020Q4	2	14.00	\$10,050	\$717.86	\$644.05
	CODE NOT	2020Q4	1	2.00	\$1,414	\$707.00	\$825.67
			4	17.00	\$11,714	\$689.06	\$634.98

SLOPED END SECTIONS, 18 INCH / EACH							
0445-0700180E	0	2020Q1	2	7.00	\$2,010	\$287.14	\$222.14
		2020Q3	1	7.00	\$1,750	\$250.00	\$178.33
		2020Q4	3	11.00	\$4,064	\$369.45	\$450.08
	CODE NOT	2020Q3	1	34.00	\$2,890	\$85.00	\$876.90
		2020Q4	3	12.00	\$13,126	\$1,093.83	\$675.17
			10	71.00	\$23,840	\$335.77	\$643.25

SLOPED END SECTIONS, 24 INCH / EACH							
0445-0700240E	0	2020Q1	1	2.00	\$600	\$300.00	\$392.50
		2020Q2	1	1.00	\$115	\$115.00	\$296.67
		2020Q4	2	7.00	\$4,180	\$597.14	\$435.62

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
SLOPED END SECTIONS, 24 INCH / EACH								
0445-0700240E	CODE NOT	2020Q3	1	10.00	\$1,150	\$115.00	\$920.23	
		2020Q4	2	5.00	\$5,843	\$1,168.60	\$640.87	
			7	25.00	\$11,888	\$475.52	\$661.51	
SLOPED END SECTIONS, 36 INCH / EACH								
0445-0700360E	CODE NOT	2020Q3	1	6.00	\$690	\$115.00	\$936.90	
			1	6.00	\$690	\$115.00	\$936.90	
SLOPED END SECTIONS, 48 INCH / EACH								
0445-0700480E	0	2020Q4	1	2.00	\$2,500	\$1,250.00	\$1,250.00	
			1	2.00	\$2,500	\$1,250.00	\$1,250.00	
PAVED CULVERT END SLOPES / SQFT								
0460-0100000J	0	2020Q1	2	554.00	\$10,530	\$19.01	\$19.41	
		2020Q2	1	57.00	\$969	\$17.00	\$35.67	
		2020Q3	3	2,124.00	\$35,683	\$16.80	\$25.92	
		2020Q4	5	413.00	\$19,573	\$47.39	\$46.74	
		CODE NOT	2020Q3	1	221.00	\$4,420	\$20.00	\$36.73
		CODE NOT	2020Q4	3	345.00	\$6,276	\$18.19	\$42.52
			15	3,714.00	\$77,451	\$20.85	\$29.60	
CONCRETE STORM SEWER MANHOLES / EACH								
0470-0101000E	0	2020Q2	1	2.00	\$6,500	\$3,250.00	\$3,033.33	
		2020Q3	2	12.00	\$82,800	\$6,900.00	\$5,825.03	
		2020Q4	5	28.00	\$138,914	\$4,961.21	\$5,948.75	
	CODE NOT	2020Q3	2	7.00	\$65,100	\$9,300.00	\$5,857.14	
		2020Q4	1	1.00	\$7,500	\$7,500.00	\$7,300.00	
			11	50.00	\$300,814	\$6,016.28	\$5,816.64	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	

CONC MANHOLES, OUTSIDE DROP / EACH								
0470-0102000E	0	2020Q4	1	4.00	\$40,000	\$10,000.00	\$11,500.00	
			-----	-----	-----	-----	-----	
			1	4.00	\$40,000	\$10,000.00	\$11,500.00	

CONCRETE MANHOLES, WITH INLET / EACH								
0470-0103000E	0	2020Q1	1	2.00	\$10,400	\$5,200.00	\$5,250.00	
		2020Q2	1	8.00	\$60,000	\$7,500.00	\$6,600.00	
		2020Q4	1	1.00	\$4,200	\$4,200.00	\$4,633.33	
			-----	-----	-----	-----	-----	
			3	11.00	\$74,600	\$6,781.82	\$6,175.76	

CONC MH STORM SEW POLLN CTL / EACH								
0470-0104000E	0	2020Q4	1	1.00	\$5,800	\$5,800.00	\$10,266.67	
			-----	-----	-----	-----	-----	
			1	1.00	\$5,800	\$5,800.00	\$10,266.67	

CONCRETE MANHOLES, SHALLOW / EACH								
0470-0105000E	CODE NOT	2020Q4	1	2.00	\$4,800	\$2,400.00	\$5,466.67	
			-----	-----	-----	-----	-----	
			1	2.00	\$4,800	\$2,400.00	\$5,466.67	

CONC MANHOLES, LARGE PCAST / EACH								
0470-0106000E	0	2020Q2	1	1.00	\$5,700	\$5,700.00	\$5,666.67	
		2020Q4	4	11.00	\$91,816	\$8,346.91	\$9,939.88	
		CODE NOT	2020Q4	2	7.00	\$48,450	\$6,921.43	\$8,060.71
			-----	-----	-----	-----	-----	
			7	19.00	\$145,966	\$7,682.42	\$9,022.65	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC MANHOLES, SEDIMENTATION / EACH							
0470-0113000E	0	2020Q4	1	1.00	\$7,500	\$7,500.00	\$6,677.33
			1	1.00	\$7,500	\$7,500.00	\$6,677.33
CONCRETE MANHOLES, DIVERSION / EACH							
0470-0116000E	0	2020Q4	1	1.00	\$10,000	\$10,000.00	\$10,661.67
			1	1.00	\$10,000	\$10,000.00	\$10,661.67
CONCRETE INLETS, TYPE B / EACH							
0470-0301000E	0	2020Q4	1	1.00	\$3,450	\$3,450.00	\$3,675.00
			1	1.00	\$3,450	\$3,450.00	\$3,675.00
CONCRETE INLETS, TYPE CG-1 / EACH							
0470-0304000E	0	2020Q4	1	22.00	\$143,000	\$6,500.00	\$4,508.08
			1	22.00	\$143,000	\$6,500.00	\$4,508.08
CONCRETE INLETS, TYPE CG-2 / EACH							
0470-0307000E	0	2020Q2	1	4.00	\$10,000	\$2,500.00	\$2,533.33
		2020Q3	3	15.00	\$47,700	\$3,180.00	\$3,396.02
		2020Q4	3	36.00	\$73,082	\$2,030.06	\$2,728.81
	CODE NOT	2020Q3	1	6.00	\$21,000	\$3,500.00	\$2,816.67
		2020Q4	1	4.00	\$14,000	\$3,500.00	\$3,233.33
			9	65.00	\$165,782	\$2,550.49	\$2,909.91

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE INLETS, TYPE CG-3 / EACH							
0470-0309000E	0	2020Q3	2	3.00	\$13,250	\$4,416.67	\$3,805.56
		2020Q4	2	5.00	\$26,000	\$5,200.00	\$4,013.87
	CODE NOT	2020Q3	3	12.00	\$39,005	\$3,250.42	\$3,095.00
		2020Q4	1	1.00	\$2,600	\$2,600.00	\$2,366.67
			8	21.00	\$80,855	\$3,850.24	\$3,380.60

CONC INLETS, TYPE CG-3 (MOD / EACH							
0470-0310000E	0	2020Q4	1	6.00	\$4,200	\$700.00	\$1,570.67
			1	6.00	\$4,200	\$700.00	\$1,570.67

CONCRETE INLETS, TYPE D / EACH							
0470-0311000E	0	2020Q2	1	1.00	\$2,000	\$2,000.00	\$2,083.33
		2020Q4	3	6.00	\$15,200	\$2,533.33	\$2,573.61
	CODE NOT	2020Q4	3	10.00	\$23,970	\$2,397.00	\$2,996.67
			7	17.00	\$41,170	\$2,421.76	\$2,793.63

CONC INLETS, TYPE D (MOD / EACH							
0470-0312000E	0	2020Q4	1	5.00	\$12,500	\$2,500.00	\$2,606.67
			1	5.00	\$12,500	\$2,500.00	\$2,606.67

CONCRETE INLETS, TYPE G-1 / EACH							
0470-0313000E	0	2020Q1	1	10.00	\$25,000	\$2,500.00	\$2,400.00
		2020Q4	3	12.00	\$30,550	\$2,545.83	\$3,396.96
	CODE NOT	2020Q3	1	4.00	\$11,200	\$2,800.00	\$2,583.33
			5	26.00	\$66,750	\$2,567.31	\$2,888.34

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS		

CONCRETE INLETS, TYPE G-2 / EACH									
0470-0315000E	0	2020Q2	1	11.00	\$26,950	\$2,450.00	\$2,600.00		
		2020Q3	5	31.00	\$107,400	\$3,464.52	\$3,887.90		
		2020Q4	8	75.00	\$205,081	\$2,734.41	\$2,626.73		
CODE NOT	CODE NOT	2020Q2	1	1.00	\$5,106	\$5,105.58	\$5,701.86		
		2020Q3	2	6.00	\$21,800	\$3,633.33	\$3,302.78		
		2020Q4	1	1.00	\$3,000	\$3,000.00	\$2,900.00		
			-----	-----	-----	-----	-----		
			18	125.00	\$369,336	\$2,954.69	\$2,996.39		

CONCRETE INLETS, TYPE G-2MA / EACH									
0470-0319000E	0	2020Q2	1	3.00	\$10,200	\$3,400.00	\$3,266.67		
		CODE NOT	2020Q4	3	5.00	\$17,570	\$3,514.00	\$3,571.33	
			-----	-----	-----	-----	-----		
			4	8.00	\$27,770	\$3,471.25	\$3,457.08		

CONC INLETS, TYPE M-E (MOD) / EACH									
0470-0322000E	CODE NOT	2020Q4	1	1.00	\$4,730	\$4,730.00	\$3,993.33		
			-----	-----	-----	-----			
			1	1.00	\$4,730	\$4,730.00	\$3,993.33		

MANHOLE SLOPE PROTECTORS / EACH									
0470-0330000E	0	2020Q4	1	1.00	\$1,050	\$1,050.00	\$2,350.00		
			CODE NOT	2020Q4	1	2.00	\$1,912	\$956.00	\$1,835.33
			-----	-----	-----	-----			
			2	3.00	\$2,962	\$987.33	\$2,006.89		

CATCH BASINS, TYPE 3 / EACH									
0470-0331000E	0	2020Q3	1	1.00	\$5,250	\$5,250.00	\$4,575.00		
			-----	-----	-----	-----			
			1	1.00	\$5,250	\$5,250.00	\$4,575.00		

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRAINAGE CURBS / FOOT							
0480-0100000F	0	2020Q1	2	6,506.00	\$55,721	\$8.56	\$8.32
		2020Q2	2	680.00	\$17,910	\$26.34	\$20.26
		2020Q3	1	1,882.00	\$18,820	\$10.00	\$14.44
		2020Q4	7	1,473.00	\$28,115	\$19.09	\$20.84
	CODE NOT	2020Q4	1	700.00	\$11,130	\$15.90	\$13.63
			13	11,241.00	\$131,696	\$11.72	\$12.04
ADJUSTING BOXES / EACH							
0490-0100000E	0	2020Q1	1	1.00	\$400	\$400.00	\$400.00
		2020Q2	1	22.00	\$10,450	\$475.00	\$458.33
		2020Q3	6	248.00	\$131,946	\$532.04	\$417.80
		2020Q4	9	161.00	\$74,494	\$462.70	\$512.06
	CODE NOT	2020Q2	1	30.00	\$6,382	\$212.73	\$337.58
		2020Q3	1	24.00	\$19,800	\$825.00	\$625.00
			19	486.00	\$243,472	\$500.97	\$456.11
CONNECTION TO EXTG STRUCTURES / EACH							
0490-0104000E	0	2020Q3	4	36.00	\$42,150	\$1,170.83	\$1,282.14
		2020Q4	7	59.00	\$39,785	\$674.32	\$1,155.30
	CODE NOT	2020Q3	1	7.00	\$22,400	\$3,200.00	\$1,583.33
		2020Q4	3	5.00	\$8,020	\$1,604.00	\$1,464.67
				15	107.00	\$112,355	\$1,050.05
ADJUSTING INLETS / EACH							
0490-0105000E	0	2020Q1	2	39.00	\$27,350	\$701.28	\$1,469.66
		2020Q3	7	177.00	\$182,450	\$1,030.79	\$965.60
		2020Q4	9	175.00	\$282,904	\$1,616.60	\$1,659.19
	CODE NOT	2020Q2	1	79.00	\$26,889	\$340.37	\$346.79

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

ADJUSTING INLETS / EACH							
0490-0105000E	CODE NOT	2020Q3	3	61.00	\$58,188	\$953.90	\$1,027.62
		2020Q4	1	40.00	\$68,800	\$1,720.00	\$1,406.67
			23	571.00	\$646,582	\$1,132.37	\$1,164.51

FILLING ABANDONED STRUCTURES / EACH							
0490-0117000E	0	2020Q1	1	10.00	\$6,500	\$650.00	\$925.00
		2020Q2	1	1.00	\$11,200	\$11,200.00	\$8,439.43
		2020Q3	1	5.00	\$15,530	\$3,106.01	\$3,202.00
		2020Q4	3	47.00	\$8,623	\$183.47	\$979.59
			6	63.00	\$41,853	\$664.33	\$1,265.72

MINOR ADJUSTMENT OF MANHOLES / EACH							
0490-0120000E	0	2020Q1	1	3.00	\$2,850	\$950.00	\$1,083.33
		2020Q2	3	6.00	\$7,200	\$1,200.00	\$1,361.11
		2020Q3	7	130.00	\$189,110	\$1,454.69	\$1,191.65
		2020Q4	9	165.00	\$196,302	\$1,189.71	\$1,372.36
	CODE NOT	2020Q3	1	17.00	\$17,000	\$1,000.00	\$1,233.33
		2020Q4	2	2.00	\$3,591	\$1,795.50	\$1,890.17
			23	323.00	\$416,053	\$1,288.09	\$1,292.63

MAJOR ADJUSTMENT OF MANHOLES / EACH							
0490-0121000E	0	2020Q3	4	8.00	\$20,050	\$2,506.25	\$2,936.92
		2020Q4	2	2.00	\$4,500	\$2,250.00	\$2,158.33
	CODE NOT	2020Q2	1	1.00	\$7,977	\$7,977.47	\$6,492.49
		7	11.00	\$32,527	\$2,957.04	\$3,118.59	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EXTRA FOR MANHOLES OVER EXISTING SEWERS / EACH							
0490-0123000E	0	2020Q2	1	7.00	\$9,800	\$1,400.00	\$1,700.00
		2020Q4	2	4.00	\$6,600	\$1,650.00	\$1,283.33
	CODE NOT	2020Q3	1	8.00	\$15,200	\$1,900.00	\$2,333.33
		2020Q4	1	2.00	\$12,000	\$6,000.00	\$3,566.67
				5	21.00	\$43,600	\$2,076.19
CAPPING EXISTING CONCRETE STRUCTURES / EACH							
0490-0125000E	0	2020Q1	1	10.00	\$7,500	\$750.00	\$675.00
		2020Q4	1	2.00	\$3,670	\$1,835.00	\$1,178.33
	CODE NOT	2020Q3	1	4.00	\$3,600	\$900.00	\$900.00
				3	16.00	\$14,770	\$923.13
TRENCH RESURFACING / SQYD							
0495-0100000J	0	2020Q2	1	99.00	\$9,900	\$100.00	\$78.33
		2020Q3	6	895.00	\$113,330	\$126.63	\$133.81
		2020Q4	5	576.00	\$71,390	\$123.94	\$104.31
	CODE NOT	2020Q3	3	445.00	\$23,353	\$52.48	\$84.31
		2020Q4	3	212.00	\$32,700	\$154.25	\$116.78
				18	2,227.00	\$250,673	\$112.56
BRIDGE REMOVAL WORK / SQFT							
0501-0100000A	0	2020Q1	1	80.00	\$11,100	\$138.75	\$144.09
		2020Q2	1	1.00	\$20,000	\$20,000.00	\$25,000.00
		2020Q4	9	114,793.00	\$918,240	\$8.00	\$17.88
	CODE NOT	2020Q4	14	9,091.00	\$523,861	\$57.62	\$63.50
				25	123,965.00	\$1,473,201	\$11.88

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BRIDGE DECK COLD PLN PVMT REM, 0-2 INCH / SQYD							
0503-0101000J	0	2020Q1	3	1,534.00	\$16,889	\$11.01	\$14.01
			3	1,534.00	\$16,889	\$11.01	\$14.01
BRIDGE DECK COLD PLN PVMT REM, 2-4 INCH / SQYD							
0503-0102000J	0	2020Q1	3	2,562.00	\$32,178	\$12.56	\$12.94
		2020Q2	2	778.00	\$16,470	\$21.17	\$31.06
		2020Q4	6	4,065.00	\$64,576	\$15.89	\$19.15
	CODE NOT	2020Q4	5	6,053.00	\$57,848	\$9.56	\$10.86
			16	13,458.00	\$171,071	\$12.71	\$14.93
BRIDGE END PANEL CLD PLN PVMT REM, ___ / SQYD							
0503-0103000J	0	2020Q1	7	2,921.00	\$49,667	\$17.00	\$14.87
		2020Q2	2	529.00	\$3,897	\$7.37	\$15.34
		2020Q4	16	5,857.00	\$38,077	\$6.50	\$9.80
	CODE NOT	2020Q4	2	985.00	\$6,137	\$6.23	\$14.86
			27	10,292.00	\$97,778	\$9.50	\$12.01
CLASS 2 PREPARATION / SQYD							
0504-0100000J	0	2020Q2	2	39.00	\$3,765	\$96.54	\$156.03
		2020Q4	15	614.00	\$138,327	\$225.29	\$201.29
	CODE NOT	2020Q4	4	446.00	\$249,827	\$560.15	\$229.60
			21	1,099.00	\$391,919	\$356.61	\$211.17

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CLASS 2 PREPARATION FOR SCO INSTALLATION / SQYD							
0504-0101000J	0	2020Q2	1	35.00	\$7,000	\$200.00	\$283.33
	CODE NOT	2020Q4	2	125.00	\$162,500	\$1,300.00	\$520.00
			3	160.00	\$169,500	\$1,059.38	\$468.23

BONDED MEMBRANE REMOVAL / SQYD							
0504-0102000J	CODE NOT	2020Q4	2	1,520.00	\$20,520	\$13.50	\$15.67
			2	1,520.00	\$20,520	\$13.50	\$15.67

MPCO REMOVAL / SQYD							
0504-0103000J	0	2020Q4	8	6,455.00	\$161,372	\$25.00	\$25.82
			8	6,455.00	\$161,372	\$25.00	\$25.82

PPC REMOVAL / SQYD							
0504-0104000J	0	2020Q4	2	2.00	\$1,340	\$670.00	\$712.04
			2	2.00	\$1,340	\$670.00	\$712.04

STRUCTURAL OVERLAY REMOVAL / SQYD							
0504-0105000J	0	2020Q2	1	1,515.00	\$98,475	\$65.00	\$55.83
		2020Q4	1	1,294.00	\$66,486	\$51.38	\$31.54
			2	2,809.00	\$164,961	\$58.73	\$44.64

SHORING, CRIBBING, AND COFFERDAMS / SQYD							
0510-0100000A	0	2020Q2	2	47.00	\$15,500	\$329.79	\$767.53
		2020Q3	1	133.00	\$25,000	\$187.97	\$300.58
		2020Q4	1	147.00	\$80,000	\$544.22	\$506.25
	CODE NOT	2020Q4	5	1,475.00	\$240,001	\$162.71	\$390.68
			9	1,802.00	\$360,501	\$200.06	\$403.28

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
STRUCTURE EXCAVATION / CUYD							
0510-0101000A	0	2020Q2	2	1,608.00	\$36,700	\$22.82	\$35.79
		2020Q3	2	1,490.00	\$27,500	\$18.46	\$19.29
		2020Q4	3	3,088.00	\$34,490	\$11.17	\$18.21
	CODE NOT	2020Q4	7	7,410.00	\$400,660	\$54.07	\$51.87
			14	13,596.00	\$499,350	\$36.73	\$38.76
STRUCTURE EXCAVATION / CUYD							
0510-0101000K	0	2020Q1	1	72.00	\$16,560	\$230.00	\$658.80
		2020Q3	1	23.00	\$460	\$20.00	\$85.88
			2	95.00	\$17,020	\$179.16	\$520.09
GRANULAR WALL BACKFILL / CUYD							
0510-0106000K	0	2020Q1	1	17.00	\$2,737	\$161.00	\$398.97
			1	17.00	\$2,737	\$161.00	\$398.97
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000A	0	2020Q2	2	686.00	\$35,500	\$51.75	\$72.38
		2020Q3	2	974.00	\$22,000	\$22.59	\$41.96
		2020Q4	3	938.00	\$62,385	\$66.51	\$67.85
	CODE NOT	2020Q4	2	500.00	\$15,140	\$30.28	\$44.63
			9	3,098.00	\$135,025	\$43.58	\$56.97
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000K	0	2020Q3	1	6.00	\$120	\$20.00	\$327.81
			1	6.00	\$120	\$20.00	\$327.81

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
DRILLED SHAFT CONCRETE / CUYD							
0512-0101000A	0	2020Q3	1	5.00	\$10,500	\$2,100.00	\$1,325.66
	CODE NOT	2020Q4	2	600.00	\$230,000	\$383.33	\$343.60
			3	605.00	\$240,500	\$397.52	\$351.72

DRILLED SHAFT REINFORCEMENT, GRADE _____ / LB							
0512-0104000A	0	2020Q3	1	934.00	\$5,000	\$5.35	\$4.51
	CODE NOT	2020Q4	2	158,000.00	\$275,000	\$1.74	\$1.50
			3	158,934.00	\$280,000	\$1.76	\$1.52

CSL TEST ACCESS TUBES / FOOT							
0512-0105000F	0	2020Q3	1	210.00	\$4,200	\$20.00	\$12.38
	CODE NOT	2020Q4	2	3,460.00	\$34,600	\$10.00	\$9.00
			3	3,670.00	\$38,800	\$10.57	\$9.19

CSL TESTS / EACH							
0512-0106000E	0	2020Q3	1	6.00	\$0	\$0.01	\$834.42
	CODE NOT	2020Q4	2	8.00	\$12,000	\$1,500.00	\$2,333.33
			3	14.00	\$12,000	\$857.15	\$1,690.94

DRILLED SHAFT EXC, 72 INCH DIA / FOOT							
0512-0112000F	CODE NOT	2020Q4	2	560.00	\$240,800	\$430.00	\$415.29
			2	560.00	\$240,800	\$430.00	\$415.29

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MICROPILES / EACH							
0515-0110000E	CODE NOT	2020Q4	1	144.00	\$1,209,600	\$8,400.00	\$7,864.04
			1	144.00	\$1,209,600	\$8,400.00	\$7,864.04
MICROPILE VERIFICATION LOAD TEST / EACH							
0515-0120000E	CODE NOT	2020Q4	1	2.00	\$30,500	\$15,250.00	\$26,728.89
			1	2.00	\$30,500	\$15,250.00	\$26,728.89
MICROPILE PROOF LOAD TEST / EACH							
0515-0130000E	CODE NOT	2020Q4	1	6.00	\$6,000	\$1,000.00	\$1,433.75
			1	6.00	\$6,000	\$1,000.00	\$1,433.75
FURN HP 12 X 74 STEEL PILES / FOOT							
0520-0109000F	0	2020Q3	2	546.00	\$20,202	\$37.00	\$37.74
			2	546.00	\$20,202	\$37.00	\$37.74
FURN PP 16 X 0.5 STEEL PILES / FOOT							
0520-0127000F	0	2020Q4	2	1,031.00	\$52,581	\$51.00	\$57.55
			2	1,031.00	\$52,581	\$51.00	\$57.55
DRIVE HP 12 X 74 STEEL PILES / EACH							
0520-0208000E	0	2020Q3	2	28.00	\$14,000	\$500.00	\$702.52
			2	28.00	\$14,000	\$500.00	\$702.52

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINFORCED PILE TIPS / EACH							
0520-0330000E	0	2020Q3	2	28.00	\$3,780	\$135.00	\$135.00
			2	28.00	\$3,780	\$135.00	\$135.00
REINFORCEMENT, GRADE _____ / LB							
0530-0104000A	0	2020Q1	1	10,694.00	\$62,000	\$5.80	\$5.32
		2020Q3	3	29,778.00	\$50,000	\$1.68	\$1.62
		2020Q4	3	125,561.00	\$155,050	\$1.23	\$8.14
	CODE NOT	2020Q4	10	896,537.00	\$1,551,120	\$1.73	\$1.69
			17	1,062,570.00	\$1,818,170	\$1.71	\$2.49
COATED REINFORCEMENT, GRADE _____ / LB							
0530-0104100A	0	2020Q3	2	33,404.00	\$62,000	\$1.86	\$1.77
		2020Q4	1	46,731.00	\$67,048	\$1.43	\$1.52
			3	80,135.00	\$129,048	\$1.61	\$1.63
CONCRETE AND CRACK SEALER / SQFT							
0539-0100000J	0	2020Q1	5	36,746.00	\$57,502	\$1.56	\$1.56
			5	36,746.00	\$57,502	\$1.56	\$1.56
FOUNDATION CONCRETE, CLASS 3300 / CUYD							
0540-0101000A	0	2020Q3	1	7.00	\$50,000	\$7,142.86	\$6,825.02
		2020Q4	2	166.00	\$104,835	\$631.54	\$740.19
	CODE NOT	2020Q4	2	68.00	\$29,780	\$437.94	\$767.06
			5	241.00	\$184,615	\$766.04	\$924.51

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FOUNDATION CONCRETE, CLASS 4000 / CUYD							
0540-0102000A	CODE NOT	2020Q4	7	1,918.00	\$833,800	\$434.72	\$429.51
			7	1,918.00	\$833,800	\$434.72	\$429.51
DECK CONCRETE, CLASS HPC4000 / CUYD							
0540-0203000A	0	2020Q3	2	138.00	\$173,000	\$1,253.62	\$1,169.98
		2020Q4	2	251.00	\$312,065	\$1,243.29	\$1,500.89
			4	389.00	\$485,065	\$1,246.95	\$1,383.49
GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
0540-0301000A	0	2020Q1	1	79.00	\$105,000	\$1,329.11	\$1,523.10
		2020Q4	4	227.00	\$182,907	\$805.76	\$1,147.25
	CODE NOT	2020Q4	3	5.00	\$25,000	\$5,000.00	\$6,933.33
			8	311.00	\$312,907	\$1,006.13	\$1,335.75
GENERAL STRC CONCRETE, CLASS 4000 / CUYD							
0540-0302000A	0	2020Q3	2	208.00	\$136,000	\$653.85	\$725.18
	CODE NOT	2020Q4	5	2,690.00	\$1,905,000	\$708.18	\$708.37
			7	2,898.00	\$2,041,000	\$704.28	\$709.58
SAW CUT TEXTURING / SQYD							
0540-0401000J	0	2020Q3	2	566.00	\$7,358	\$13.00	\$11.30
		2020Q4	2	933.00	\$7,674	\$8.22	\$7.91
	CODE NOT	2020Q4	2	586.00	\$23,440	\$40.00	\$18.33
			6	2,085.00	\$38,472	\$18.45	\$11.76

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINF CONC BRIDGE END PANELS / SQYD							
0545-010000J	0	2020Q3	2	576.00	\$198,720	\$345.00	\$341.03
		2020Q4	3	602.00	\$339,379	\$563.75	\$519.42
	CODE NOT	2020Q4	2	634.00	\$71,642	\$113.00	\$354.33
			7	1,812.00	\$609,741	\$336.50	\$404.95
BT 72 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0108300F	0	2020Q4	2	1,239.00	\$416,577	\$336.22	\$385.34
			2	1,239.00	\$416,577	\$336.22	\$385.34
30 INCH PRECAST PRESTR SLABS / FOOT							
0550-0139000F	0	2020Q3	2	956.00	\$305,920	\$320.00	\$293.47
			2	956.00	\$305,920	\$320.00	\$293.47
POST-TENSIONING / LB							
0555-0010100A	0	2020Q2	1	925.00	\$85,000	\$91.89	\$95.50
		2020Q4	1	29,000.00	\$1,100,000	\$37.93	\$39.08
			2	29,925.00	\$1,185,000	\$39.60	\$40.82
FURNISH MPCO MATERIAL / SQYD							
0556-0300000J	0	2020Q4	3	257.00	\$5,831	\$22.69	\$23.59
		CODE NOT	2020Q4	3	4,793.00	\$106,973	\$22.32
				6	5,050.00	\$112,804	\$22.34

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONSTRUCT MPCO / SQYD							
0556-050000J	0	2020Q4	3	257.00	\$27,856	\$108.39	\$68.59
	CODE NOT	2020Q4	3	4,793.00	\$82,697	\$17.25	\$18.11
			6	5,050.00	\$110,553	\$21.89	\$20.68

CLASS 2 PREPARATION / SQYD							
0557-010000J	0	2020Q1	4	45.00	\$31,500	\$700.00	\$495.56
			4	45.00	\$31,500	\$700.00	\$495.56

FURNISH PREMIXED POLYMER CONCRETE / CUYD							
0557-010200K	0	2020Q1	4	219.00	\$580,350	\$2,650.00	\$2,631.43
		2020Q4	9	478.00	\$1,130,320	\$2,364.69	\$2,573.00
	CODE NOT	2020Q4	2	42.00	\$211,260	\$5,030.00	\$3,709.00
			15	739.00	\$1,921,930	\$2,600.72	\$2,654.88

CONSTRUCT PPC OVERLAY / SQYD							
0557-010400J	0	2020Q1	4	9,183.00	\$229,575	\$25.00	\$34.22
		2020Q4	9	16,784.00	\$535,301	\$31.89	\$44.54
	CODE NOT	2020Q4	2	1,516.00	\$450,252	\$297.00	\$127.75
			15	27,483.00	\$1,215,128	\$44.21	\$45.68

STRUCTURAL CONCRETE OVERLAY MATERIAL / CUYD							
0559-030000K	0	2020Q2	1	90.00	\$36,000	\$400.00	\$321.67
			1	90.00	\$36,000	\$400.00	\$321.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONSTRUCT OVERLAY RESURFACING / SQYD							
0559-0301000J	0	2020Q2	1	1,515.00	\$90,900	\$60.00	\$67.00
			1	1,515.00	\$90,900	\$60.00	\$67.00
SAW CUT TEXTURING / SQYD							
0559-0401000J	0	2020Q2	1	1,375.00	\$5,500	\$4.00	\$4.97
			1	1,375.00	\$5,500	\$4.00	\$4.97
STEEL ROLLED BEAM / LB							
0560-0108000A	0	2020Q4	1	1,037,035.00	\$4,750,000	\$4.58	\$5.28
			1	1,037,035.00	\$4,750,000	\$4.58	\$5.28
CFRP STRENGTHENING - NEAR SURFACE MNTED / FOOT							
0566-0100000A	0	2020Q4	2	3,092.00	\$149,840	\$48.46	\$48.60
	CODE NOT	2020Q4	5	4,252.00	\$136,580	\$32.12	\$34.03
			7	7,344.00	\$286,420	\$39.00	\$40.17
BRIDGE DRAINS / EACH							
0581-0100000E	0	2020Q1	1	4.00	\$10,000	\$2,500.00	\$1,685.00
		2020Q4	1	92.00	\$230,000	\$2,500.00	\$1,514.25
	CODE NOT	2020Q4	2	2.00	\$6,000	\$3,000.00	\$3,666.67
			4	98.00	\$246,000	\$2,510.20	\$1,565.15

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GRC CONDUIT SYSTEM, ___ INCH DIAMETER / FOOT							
0583-0202000F	0	2020Q4	2	17,030.00	\$991,500	\$58.22	\$72.78
	CODE NOT	2020Q4	2	860.00	\$24,940	\$29.00	\$33.50
			4	17,890.00	\$1,016,440	\$56.82	\$70.89

ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0100000F	0	2020Q1	1	182.00	\$21,203	\$116.50	\$115.50
		2020Q4	2	4,577.00	\$186,710	\$40.79	\$32.19
	CODE NOT	2020Q4	2	176.00	\$12,672	\$72.00	\$87.50
			5	4,935.00	\$220,585	\$44.70	\$37.23

ELASTOMERIC CONC NOSING MATERIAL / CUYD							
0584-0101000K	0	2020Q1	4				
			4	0.00	\$0		

REPAIR ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0102000F	0	2020Q1	5	458.00	\$60,722	\$132.58	\$126.02
		2020Q2	1	60.00	\$7,200	\$120.00	\$126.67
		2020Q4	1	92.00	\$10,580	\$115.00	\$109.82
			7	610.00	\$78,502	\$128.69	\$123.64

ASPHALTIC PLUG JOINT SEALS / FOOT							
0585-0200100A	0	2020Q1	6	693.00	\$80,250	\$115.80	\$113.76
		2020Q4	6	490.00	\$73,886	\$150.79	\$146.71
	CODE NOT	2020Q4	5	746.00	\$98,090	\$131.49	\$114.49
			17	1,929.00	\$252,226	\$130.75	\$122.41

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
ASPHALTIC PLUG JOINT SEAL MATERIAL / CUYD							
0585-0201100K	0	2020Q1	6	3.00	\$20,400	\$6,800.00	\$6,798.00
		2020Q4	1				
			7	3.00	\$20,400	\$6,800.00	
POURED JOINT SEAL / FOOT							
0585-0206100A	0	2020Q1	10	1,066.00	\$34,343	\$32.22	\$37.01
		2020Q4	4	978.00	\$8,603	\$8.80	\$21.65
	CODE NOT	2020Q4	2	812.00	\$11,730	\$14.45	\$20.72
			16	2,856.00	\$54,676	\$19.14	\$27.12
TYPE "A" PREF COMPRESSION JOINT SEAL / FOOT							
0585-0208100A	0	2020Q4	1	48.00	\$5,600	\$116.67	\$120.83
			1	48.00	\$5,600	\$116.67	\$120.83
TYPE "C" PREF COMPRESSION JOINT SEAL / FOOT							
0585-0210100A	0	2020Q2	1	75.00	\$5,000	\$66.67	\$95.56
			1	75.00	\$5,000	\$66.67	\$95.56
TYPE "D" PREF COMPRESSION JOINT SEAL / FOOT							
0585-0211100A	0	2020Q4	1	2,210.00	\$65,000	\$29.41	\$44.30
	CODE NOT	2020Q4	1	129.00	\$20,000	\$155.04	\$109.56
			2	2,339.00	\$85,000	\$36.34	\$47.90

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TYPE "E" PREF COMPRESSION JOINT SEAL / FOOT							
0585-0212100A	0	2020Q4	1	33.00	\$11,500	\$348.48	\$227.27
			1	33.00	\$11,500	\$348.48	\$227.27
TYPE "F" PREF COMPRESSION JOINT SEAL / FOOT							
0585-0213100A	0	2020Q1	4	291.00	\$24,908	\$85.59	\$101.54
			4	291.00	\$24,908	\$85.59	\$101.54
STRIP SEALS / FOOT							
0585-0214000A	0	2020Q1	1	60.00	\$14,175	\$236.25	\$250.97
		2020Q4	1	27.00	\$51,000	\$1,888.89	\$1,641.98
			2	87.00	\$65,175	\$749.14	\$682.66
PRECOMPRESSED FOAM SILICONE JOINT SEAL / FOOT							
0585-0215000A	0	2020Q4	5	15,314.00	\$322,621	\$21.07	\$17.39
			5	15,314.00	\$322,621	\$21.07	\$17.39
3 TUBE CURB MOUNT RAIL / FOOT							
0587-0105000A	0	2020Q4	1	3,511.00	\$1,000,000	\$284.82	\$252.40
			1	3,511.00	\$1,000,000	\$284.82	\$252.40
3 TUBE CURB MOUNT RAIL, MODIFIED / FOOT							
0587-0106000A	0	2020Q4	1	3,312.00	\$1,000,000	\$301.93	\$268.00
			1	3,312.00	\$1,000,000	\$301.93	\$268.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TYPE "F" CONCRETE RAIL / FOOT							
0587-0120000A	0	2020Q4	2	244.00	\$72,000	\$295.08	\$295.08
			2	244.00	\$72,000	\$295.08	\$295.08
TYPE "F" CONCRETE RAIL, 42 INCH, MODIFIE / FOOT							
0587-0126000A	0	2020Q4	2	1,411.00	\$367,470	\$260.43	\$281.71
			2	1,411.00	\$367,470	\$260.43	\$281.71
TYPE "F" CONCRETE RAIL, 42 INCH / FOOT							
0587-0126100A	0	2020Q3	2	514.00	\$100,000	\$194.55	\$185.49
		2020Q4	2	697.00	\$129,560	\$185.88	\$205.88
	CODE NOT	2020Q4	2	860.00	\$177,510	\$206.41	\$281.98
			6	2,071.00	\$407,070	\$196.56	\$232.42
ORNAMENTAL PROTECTIVE SCREENING / FOOT							
0587-0136000A	0	2020Q3	1	40.00	\$12,000	\$300.00	\$247.85
			1	40.00	\$12,000	\$300.00	\$247.85
RECTANGULAR TUBE RETROFIT / FOOT							
0587-0139000A	0	2020Q1	3	1,198.00	\$106,500	\$88.90	\$86.95
			3	1,198.00	\$106,500	\$88.90	\$86.95
POLYMER MEMBRANE / SQFT							
0590-0100000J	0	2020Q1	4	28,746.00	\$158,177	\$5.50	\$5.96
		2020Q2	1	4,530.00	\$32,843	\$7.25	\$7.17
		2020Q4	1	5,040.00	\$26,712	\$5.30	\$5.93
			6	38,316.00	\$217,731	\$5.68	\$6.10

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CLASS 2 PREPARATION / SQYD							
0590-020000J	0	2020Q1	3	137.00	\$5,280	\$38.54	\$40.46
			3	137.00	\$5,280	\$38.54	\$40.46
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT							
0591-010000J	0	2020Q2	1	2,458.00	\$33,183	\$13.50	\$14.68
		2020Q4	1	5,986.00	\$71,832	\$12.00	\$12.00
			2	8,444.00	\$105,015	\$12.44	\$12.78
ROLLED WATERPROOFING MEMBRANE / SQFT							
0592-010000J	0	2020Q2	1	1,465.00	\$7,325	\$5.00	\$3.75
			1	1,465.00	\$7,325	\$5.00	\$3.75
ROLLED WATERPROOF MEMBRANE / SQFT							
0592-0101000J	0	2020Q4	4	25,560.00	\$82,322	\$3.22	\$8.14
	CODE NOT	2020Q4	1	40,800.00	\$77,928	\$1.91	\$1.72
			5	66,360.00	\$160,250	\$2.41	\$4.19
PACK RUST REMOVAL / FOOT							
0594-0108000F	0	2020Q4	2	800.00	\$55,000	\$68.75	\$73.57
			2	800.00	\$55,000	\$68.75	\$73.57
CAST-IN-PLACE REIN CONCRETE BOX CULVERTS / FOOT							
0595-0100100F	0	2020Q4	1	30.00	\$55,995	\$1,866.51	\$1,755.50
			1	30.00	\$55,995	\$1,866.51	\$1,755.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PRECAST SPLIT REIN CONCRETE BOX CULVERTS / FOOT							
0595-0100300F	0	2020Q2	1	67.00	\$368,500	\$5,500.00	\$4,690.55
			-----	-----	-----	-----	-----
			1	67.00	\$368,500	\$5,500.00	\$4,690.55

RETAINING WALL, MSE / SQFT							
0596-A002000A	0	2020Q4	1	431.00	\$50,000	\$116.01	\$212.68
			-----	-----	-----	-----	-----
			1	431.00	\$50,000	\$116.01	\$212.68

RETAINING WALL, PREFAB MODULAR GRAVITY / SQFT							
0596-B002000A	0	2020Q4	14	4,450.00	\$266,167	\$59.81	\$61.70
	CODE NOT	2020Q3	4	336.00	\$46,000	\$136.90	\$150.79
			-----	-----	-----	-----	-----
			18	4,786.00	\$312,167	\$65.22	\$67.95

RETAINING WALL, CIP CONC SEMI-GRAV CANTI / SQFT							
0596-C003000A	0	2020Q1	1	225.00	\$33,000	\$146.67	\$143.72
		2020Q4	2	2,115.00	\$201,000	\$95.04	\$92.93
			-----	-----	-----	-----	-----
			3	2,340.00	\$234,000	\$100.00	\$97.81

CONCRETE SLOPE PAVING / SQFT							
0599-0100000J	0	2020Q4	1	45.00	\$3,600	\$80.00	\$76.67
			-----	-----	-----	-----	-----
			1	45.00	\$3,600	\$80.00	\$76.67

SLOPE PAVING CURBS / FOOT							
0599-0103000F	CODE NOT	2020Q4	3	706.00	\$24,710	\$35.00	\$57.33
			-----	-----	-----	-----	-----
			3	706.00	\$24,710	\$35.00	\$57.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 0 - 2 INCH / SQYD							
0620-0104000J	0	2020Q2	1	293.00	\$586	\$2.00	\$4.87
		2020Q3	1	8,800.00	\$57,200	\$6.50	\$6.05
		2020Q4	3	4,926.00	\$41,295	\$8.38	\$6.56
	CODE NOT	2020Q3	1	2,200.00	\$2,200	\$1.00	\$1.92
			6	16,219.00	\$101,281	\$6.24	\$5.62
COLD PLN PVMT REMV 0 - 3 INCH / SQYD							
0620-0106000J	0	2020Q1	2	6,290.00	\$44,649	\$7.10	\$4.88
		2020Q3	1	11,172.00	\$33,516	\$3.00	\$2.84
	CODE NOT	2020Q4	1	137,000.00	\$219,200	\$1.60	\$1.28
				4	154,462.00	\$297,365	\$1.93
COLD PLN PVMT REMV 0 - 4 INCH / SQYD							
0620-0107000J	0	2020Q4	1	1,346.00	\$6,730	\$5.00	\$7.17
			1	1,346.00	\$6,730	\$5.00	\$7.17
COLD PLN PVMT REMV 0 - 5 INCH / SQYD							
0620-0108000J	0	2020Q4	1	1,030.00	\$5,397	\$5.24	\$9.58
			1	1,030.00	\$5,397	\$5.24	\$9.58
COLD PLN PVMT REMV 0 - 6 INCH / SQYD							
0620-0109000J	0	2020Q2	1	1,400.00	\$8,400	\$6.00	\$3.93
		CODE NOT	2020Q4	1	125,000.00	\$287,500	\$2.30
				2	126,400.00	\$295,900	\$2.34

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 1/2 - 2 INCH / SQYD							
0620-0110000J	0	2020Q1	1	40,965.00	\$194,584	\$4.75	\$4.03
		2020Q4	1	1,300.00	\$7,150	\$5.50	\$17.92
			2	42,265.00	\$201,734	\$4.77	\$4.46
COLD PLN PVMT REMV 1 - 2 INCH / SQYD							
0620-0111000J	0	2020Q1	1	1,500.00	\$7,500	\$5.00	\$6.00
			1	1,500.00	\$7,500	\$5.00	\$6.00
COLD PLN PVMT REMV 2 - 4 INCH / SQYD							
0620-0112000J	0	2020Q1	4	26,410.00	\$44,367	\$1.68	\$2.26
		2020Q2	1	940.00	\$2,350	\$2.50	\$3.64
		2020Q4	2	2,500.00	\$11,767	\$4.71	\$4.66
			7	29,850.00	\$58,484	\$1.96	\$2.50
COLD PLN PVMT REMV 2 - 6 INCH / SQYD							
0620-0113000J	0	2020Q3	1	34,300.00	\$102,900	\$3.00	\$4.75
		2020Q4	2	3,790.00	\$16,979	\$4.48	\$4.14
			3	38,090.00	\$119,879	\$3.15	\$4.69
COLD PLN PVMT REMV 4 - 6 INCH / SQYD							
0620-0114000J	0	2020Q2	1	3,417.00	\$11,105	\$3.25	\$4.37
		2020Q4	1	1,612.00	\$9,027	\$5.60	\$5.60
			2	5,029.00	\$20,132	\$4.00	\$4.77

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 6 - 10 INCH / SQYD							
0620-0115000J	CODE NOT	2020Q4	1	125.00	\$3,125	\$25.00	\$13.00
			1	125.00	\$3,125	\$25.00	\$13.00
COLD PLN PVMT REMV 1 INCH / SQYD							
0620-0118000J	0	2020Q4	2	4,605.00	\$11,163	\$2.42	\$2.51
	CODE NOT	2020Q4	1	2,000.00	\$16,600	\$8.30	\$3.55
			3	6,605.00	\$27,763	\$4.20	\$2.82
COLD PLN PVMT REMV 1 1/2 INCH / SQYD							
0620-0119000J	0	2020Q1	1	200.00	\$1,000	\$5.00	\$6.00
			1	200.00	\$1,000	\$5.00	\$6.00
COLD PLN PVMT REMV 2 INCH / SQYD							
0620-0120000J	0	2020Q1	5	244,348.00	\$340,248	\$1.39	\$1.41
		2020Q2	3	12,700.00	\$102,500	\$8.07	\$5.89
		2020Q3	3	5,297.00	\$38,430	\$7.26	\$60.09
		2020Q4	8	525,518.00	\$1,184,094	\$2.25	\$1.93
	CODE NOT	2020Q3	1	425,000.00	\$871,250	\$2.05	\$1.65
		2020Q4	2	7,048.00	\$23,384	\$3.32	\$3.85
			22	1,219,911.00	\$2,559,907	\$2.10	\$2.03
COLD PLN PVMT REMV 2 1/2 INCH / SQYD							
0620-0121000J	0	2020Q1	3	512,562.00	\$696,533	\$1.36	\$1.43
		2020Q2	1	78,000.00	\$93,600	\$1.20	\$1.25
		2020Q3	1	1,051.00	\$3,153	\$3.00	\$4.83
		2020Q4	1	151,322.00	\$264,814	\$1.75	\$1.75
	CODE NOT	2020Q4	1	389,300.00	\$778,600	\$2.00	\$1.67
			7	1,132,235.00	\$1,836,699	\$1.62	\$1.54

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

COLD PLN PVMT REMV 3 INCH / SQYD							

0620-0122000J	0	2020Q1	3	158,562.00	\$306,713	\$1.93	\$1.73
		2020Q2	3	535,901.00	\$580,021	\$1.08	\$1.30
		2020Q3	1	9,229.00	\$27,687	\$3.00	\$3.28
		2020Q4	3	178,295.00	\$558,042	\$3.13	\$2.46
	CODE NOT	2020Q4	1	4,540.00	\$9,080	\$2.00	\$2.06
			11	886,527.00	\$1,481,543	\$1.67	\$1.63

COLD PLN PVMT REMV 4 INCH / SQYD							

0620-0123000J	0	2020Q1	1	6,800.00	\$12,580	\$1.85	\$2.43
		2020Q2	1	9,461.00	\$23,653	\$2.50	\$2.57
		2020Q4	2	18,510.00	\$80,861	\$4.37	\$4.02
				4	34,771.00	\$117,093	\$3.37

COLD PLN PVMT REMV 5 INCH / SQYD							

0620-0124000J	0	2020Q1	1	7,824.00	\$129,878	\$16.60	\$8.13
		2020Q4	4	17,536.00	\$100,107	\$5.71	\$5.99
	CODE NOT	2020Q4	1	3,630.00	\$7,260	\$2.00	\$2.58
				6	28,990.00	\$237,245	\$8.18

COLD PLN PVMT REMV 6 INCH / SQYD							

0620-0125000J	0	2020Q4	2	2,285.00	\$11,981	\$5.24	\$4.76
			2	2,285.00	\$11,981	\$5.24	\$4.76

COLD PLN PVMT REMV 7 INCH / SQYD							

0620-0126000J	0	2020Q4	1	2,000.00	\$4,000	\$2.00	\$4.98
			1	2,000.00	\$4,000	\$2.00	\$4.98

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 9 INCH / SQYD							
0620-0128000J	0	2020Q4	1	16,710.00	\$110,620	\$6.62	\$5.11
			1	16,710.00	\$110,620	\$6.62	\$5.11
COLD PLN PVMT REMV 12 INCH / SQYD							
0620-0131000J	CODE NOT	2020Q4	1	4,300.00	\$27,090	\$6.30	\$6.63
			1	4,300.00	\$27,090	\$6.30	\$6.63
GRIND CONCRETE PAVEMENT / SQYD							
0622-0100000J	0	2020Q1	1	400.00	\$28,000	\$70.00	\$65.00
			1	400.00	\$28,000	\$70.00	\$65.00
AGGREGATE BASE / TON							
0640-0100000M	0	2020Q1	3	499.00	\$36,461	\$73.07	\$77.06
		2020Q2	2	3,507.00	\$27,942	\$7.97	\$16.15
		2020Q3	5	11,428.00	\$497,235	\$43.51	\$39.05
		2020Q4	7	11,282.00	\$654,732	\$58.03	\$48.30
CODE NOT	2020Q3	2	4,116.00	\$205,944	\$50.03	\$43.79	
	2020Q4	3	1,769.00	\$58,801	\$33.24	\$65.02	
			22	32,601.00	\$1,481,115	\$45.43	\$42.38
AGGREGATE SHOULDERS / TON							
0640-0101000M	0	2020Q2	1	540.00	\$21,600	\$40.00	\$25.00
		2020Q4	3	3,085.00	\$62,488	\$20.26	\$23.77
CODE NOT	2020Q4	1	4,400.00	\$106,480	\$24.20	\$24.40	
		5	8,025.00	\$190,568	\$23.75	\$24.20	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
AGGREGATE BASE / TON							
0641-0102000M	0	2020Q1	2	18,000.00	\$384,000	\$21.33	\$23.50
		2020Q2	1	1,300.00	\$55,250	\$42.50	\$37.50
		2020Q3	2	3,900.00	\$135,240	\$34.68	\$46.56
		2020Q4	12	72,032.00	\$2,264,329	\$31.44	\$29.39
	CODE NOT	2020Q2	1	5,200.00	\$143,832	\$27.66	\$14.22
		2020Q3	2	3,375.00	\$205,500	\$60.89	\$58.00
		2020Q4	2	9,000.00	\$259,850	\$28.87	\$25.16
			22	112,807.00	\$3,448,001	\$30.57	\$28.95

3/4 INCH - 0 AGGREGATE BASE / TON							
0641-0112000M	CODE NOT	2020Q4	1	22,000.00	\$220,000	\$10.00	\$12.58
			1	22,000.00	\$220,000	\$10.00	\$12.58

1 INCH - 0 AGGREGATE BASE / CUYD							
0641-0115000K	CODE NOT	2020Q4	2	7,300.00	\$67,560	\$9.25	\$11.58
			2	7,300.00	\$67,560	\$9.25	\$11.58

2-1/2 INCH - 0 AGGREGATE BASE / CUYD							
0641-0121000K	CODE NOT	2020Q4	1	13,000.00	\$72,800	\$5.60	\$10.37
			1	13,000.00	\$72,800	\$5.60	\$10.37

PLANT MIX AGGREGATE BASE / TON							
0641-0128000M	0	2020Q2	1	4,100.00	\$143,500	\$35.00	\$29.00
		2020Q3	2	43,340.00	\$459,670	\$10.61	\$16.34
		2020Q4	1	900.00	\$19,800	\$22.00	\$32.34
			4	48,340.00	\$622,970	\$12.89	\$17.71

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

AGGREGATE SHOULDERS / TON							

0641-0130000M	0	2020Q2	1	1,100.00	\$35,200	\$32.00	\$44.00
		2020Q3	1	22,500.00	\$281,250	\$12.50	\$14.78
	CODE NOT	2020Q3	1	15,500.00	\$155	\$0.01	\$11.86
			3	39,100.00	\$316,605	\$8.10	\$14.45

EMULSIFIED ASPHALT IN PRIME COAT / TON							
0705-0100000M	0	2020Q2	1	2.00	\$1,472	\$736.00	\$1,291.50
	CODE NOT	2020Q3	1	570.00	\$6	\$0.01	\$83.34
		2020Q4	1	40.00	\$23,240	\$581.00	\$560.33
			3	612.00	\$24,718	\$40.39	\$118.46

EMULS ASPHALT IN FOG COAT / TON							
0705-0101000M	0	2020Q1	3	240.00	\$134,175	\$559.06	\$445.66
		2020Q2	1	15.00	\$15	\$1.00	\$870.67
		2020Q4	1	11.00	\$13,970	\$1,270.00	\$1,270.00
	CODE NOT	2020Q2	1	160.00	\$92,000	\$575.00	\$780.00
		2020Q4	2	38.00	\$31,800	\$836.84	\$707.94
			8	464.00	\$271,960	\$586.12	\$615.71

SLURRY SEAL / SQYD							
0706-0100000J	0	2020Q1	1	16,700.00	\$70,140	\$4.20	\$4.20
			1	16,700.00	\$70,140	\$4.20	\$4.20

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
AGGR IN EMULS ASPHALT CHIP SEAL / TON							
0710-0100000M	CODE NOT	2020Q2	1	2,000.00	\$150,000	\$75.00	\$35.17
			1	2,000.00	\$150,000	\$75.00	\$35.17

ASPH IN EMULS ASPH CHIP SEAL / TON							
0710-0102000M	0	2020Q1	1	460.00	\$310,500	\$675.00	\$613.33
	CODE NOT	2020Q2	1	200.00	\$115,000	\$575.00	\$408.33
			2	660.00	\$425,500	\$644.70	\$551.21

EMULSIFIED ASPHALT FOR TACK COAT / TON							
0730-0100000M	0	2020Q1	3	397.00	\$90,277	\$227.40	\$280.77
		2020Q2	3	379.00	\$143,044	\$377.42	\$157.56
		2020Q3	2	69.00	\$25,875	\$375.00	\$288.68
		2020Q4	6	409.00	\$183,563	\$448.81	\$289.72
	CODE NOT	2020Q3	1	240.00	\$2	\$0.01	\$83.34
		2020Q4	2	284.00	\$253,550	\$892.78	\$486.91
			17	1,778.00	\$696,312	\$391.63	\$263.15

COMMERCIAL ASPHALT CONCRETE PAVEMENT / TON							
0740-0100000M	0	2020Q3	3	3,680.00	\$868,375	\$235.97	\$247.13
		2020Q4	4	1,063.00	\$198,531	\$186.76	\$182.51
	CODE NOT	2020Q2	1	1,100.00	\$315,909	\$287.19	\$305.73
		2020Q3	2	1,716.00	\$529,740	\$308.71	\$367.61
		2020Q4	1	25,000.00	\$1,375,000	\$55.00	\$56.00
			11	32,559.00	\$3,287,555	\$100.97	\$106.59

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1/2 INCH PAC MIXTURE / TON							
0743-020000M	0	2020Q4	1	540.00	\$62,100	\$115.00	\$148.67
			1	540.00	\$62,100	\$115.00	\$148.67
LEVEL 2, 1/2 INCH ACP MIXTURE / TON							
0744-020200M	0	2020Q2	1	110.00	\$18,590	\$169.00	\$187.76
		2020Q3	1	419.00	\$37,710	\$90.00	\$111.32
		2020Q4	4	2,950.00	\$376,838	\$127.74	\$131.73
			6	3,479.00	\$433,138	\$124.50	\$131.04
LEVEL 3, 1/2 INCH ACP MIXTURE / TON							
0744-030200M	0	2020Q3	3	2,045.00	\$435,500	\$212.96	\$239.31
		2020Q4	3	5,100.00	\$690,400	\$135.37	\$164.70
	CODE NOT	2020Q3	1	864.00	\$172,800	\$200.00	\$216.67
		2020Q4	1	792.00	\$110,880	\$140.00	\$140.34
			8	8,801.00	\$1,409,580	\$160.16	\$184.95
LEVEL 3, 1/2 IN ACP MIXTURE IN LEVELING / TON							
0744-033100M	0	2020Q4	1	100.00	\$21,000	\$210.00	\$197.50
			1	100.00	\$21,000	\$210.00	\$197.50
LEVEL 3, 1/2 IN ACP MIXTURE IN TEMPORARY / TON							
0744-034100M	CODE NOT	2020Q4	1	104.00	\$17,680	\$170.00	\$170.00
			1	104.00	\$17,680	\$170.00	\$170.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 2, 3/8 INCH LIME TREATED ACP / TON							
0745-0223000M	CODE NOT	2020Q3	1	100,800.00	\$3,225,600	\$32.00	\$37.67
			1	100,800.00	\$3,225,600	\$32.00	\$37.67
LEVEL 3, 1/2 INCH ACP / TON							
0745-0302000M	0	2020Q1	2	40,948.00	\$1,293,186	\$31.58	\$50.04
		2020Q2	1	25,848.00	\$1,434,564	\$55.50	\$57.75
		2020Q3	1	950.00	\$213,750	\$225.00	\$202.33
		2020Q4	7	77,735.00	\$5,417,148	\$69.69	\$73.78
			11	145,481.00	\$8,358,648	\$57.46	\$65.09
LEVEL 3, 1/2 INCH LIME TREATED ACP / TON							
0745-0322000M	0	2020Q1	1	7,400.00	\$458,800	\$62.00	\$66.00
		2020Q2	2	104,400.00	\$2,682,100	\$25.69	\$38.34
		2020Q3	1	33,000.00	\$759,000	\$23.00	\$38.73
		2020Q4	2	40,820.00	\$1,486,160	\$36.41	\$38.14
	CODE NOT	2020Q4	1	72,000.00	\$5,256,000	\$73.00	\$56.00
			7	257,620.00	\$10,642,060	\$41.31	\$44.09
LEVEL 3, 1/2 INCH ACP IN LEVELING / TON							
0745-0331000M	0	2020Q3	1	4,700.00	\$401,850	\$85.50	\$92.50
		2020Q4	1	3,324.00	\$199,440	\$60.00	\$60.00
			2	8,024.00	\$601,290	\$74.94	\$79.04
LEVEL 3, 1/2 IN LIME TR ACP IN LEVELING / TON							
0745-0334000M	0	2020Q3	1	1,200.00	\$30,000	\$25.00	\$81.62
			1	1,200.00	\$30,000	\$25.00	\$81.62

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LEVEL 3, 3/8 IN LIME TR ACP IN LEVELING / TON							
0745-0335000M	CODE NOT	2020Q4	1	4,000.00	\$324,000	\$81.00	\$60.67
			1	4,000.00	\$324,000	\$81.00	\$60.67
LEVEL 3, 1/2 INCH ACP IN TEMPORARY / TON							
0745-0341000M	0	2020Q4	1	2,700.00	\$228,150	\$84.50	\$99.33
	CODE NOT	2020Q4	1	1,500.00	\$225,000	\$150.00	\$126.33
			2	4,200.00	\$453,150	\$107.89	\$108.98
LEVEL 4, 1/2 INCH ACP / TON							
0745-0402000M	0	2020Q1	3	31,856.00	\$2,689,221	\$84.42	\$90.79
		2020Q2	2	1,250.00	\$171,000	\$136.80	\$134.27
		2020Q3	1	5,700.00	\$498,750	\$87.50	\$93.17
		2020Q4	4	50,476.00	\$2,981,292	\$59.06	\$66.73
	CODE NOT	2020Q4	2	55,914.00	\$4,027,600	\$72.03	\$72.37
			12	145,196.00	\$10,367,863	\$71.41	\$75.80
LEVEL 4, 1/2 INCH LIME TREATED ACP / TON							
0745-0422000M	0	2020Q1	1	106,000.00	\$6,572,000	\$62.00	\$66.00
		2020Q3	1	11,500.00	\$287,500	\$25.00	\$44.58
		2020Q4	1	26,394.00	\$1,742,004	\$66.00	\$53.67
			3	143,894.00	\$8,601,504	\$59.78	\$62.03
LEVEL 4, 3/8 INCH ACP IN LEVELING / TON							
0745-0432000M	0	2020Q1	1	1,372.00	\$221,578	\$161.50	\$147.17
			1	1,372.00	\$221,578	\$161.50	\$147.17

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PG 58-28 ASPHALT IN _____ ACP / TON							
0745-060200M	CODE NOT	2020Q3	1	6,410.00	\$2,243,500	\$350.00	\$358.33
			1	6,410.00	\$2,243,500	\$350.00	\$358.33
PG 64-22 ASPHALT IN _____ ACP / TON							
0745-062000M	0	2020Q1	4	2,969.00	\$978,209	\$329.47	\$110.21
		2020Q2	2	2,120.00	\$2,120	\$1.00	\$0.67
		2020Q4	6	4,569.00	\$663,127	\$145.14	\$49.77
			12	9,658.00	\$1,643,456	\$170.17	\$57.57
PG 64-22ER ASPHALT IN _____ ACP / TON							
0745-062010M	0	2020Q3	1	520.00	\$520	\$1.00	\$1.00
		2020Q4	1	300.00	\$177,123	\$590.41	\$570.80
			2	820.00	\$177,643	\$216.64	\$209.46
PG 64-28 ASPHALT IN _____ ACP / TON							
0745-062200M	0	2020Q2	1	5,200.00	\$2,158,000	\$415.00	\$255.33
		2020Q3	2	2,155.00	\$926,650	\$430.00	\$279.67
		2020Q4	2	2,252.00	\$827,852	\$367.61	\$427.12
	CODE NOT	2020Q4	1	3,000.00	\$3,000	\$1.00	\$152.33
			6	12,607.00	\$3,915,502	\$310.58	\$265.67
PG 70-22ER ASPHALT IN _____ ACP / TON							
0745-064010M	0	2020Q1	4	8,261.00	\$1,796	\$0.22	\$0.65
		2020Q2	2	71.00	\$10	\$0.14	\$0.71
		2020Q3	1	340.00	\$340	\$1.00	\$1.00
		2020Q4	3	2,985.00	\$475	\$0.16	\$0.44
	CODE NOT	2020Q4	2	3,081.00	\$3,081	\$1.00	\$152.35
			12	14,738.00	\$5,702	\$0.39	\$32.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PG 70-28ER ASPHALT IN _____ ACP / TON							
0745-0642100M	0	2020Q3	1	725.00	\$319,000	\$440.00	\$294.67
		2020Q4	1	1,425.00	\$1,425	\$1.00	\$283.00
	CODE NOT	2020Q4	1	1,900.00	\$1,900	\$1.00	\$164.00
			3	4,050.00	\$322,325	\$79.59	\$229.26
CORE CORRELAT OF NUCLEAR GAUGE READINGS / EACH							
0745-0900000E	0	2020Q1	2	4.00	\$32,000	\$8,000.00	\$6,275.00
		2020Q2	2	8.00	\$9,500	\$1,187.50	\$1,096.88
		2020Q3	1	4.00	\$8,000	\$2,000.00	\$1,294.53
		2020Q4	6	25.00	\$42,800	\$1,712.00	\$2,102.09
	CODE NOT	2020Q3	1	2.00	\$4,000	\$2,000.00	\$1,016.67
		2020Q4	1	10.00	\$7,820	\$782.00	\$2,327.33
			13	53.00	\$104,120	\$1,964.53	\$2,205.89
CRACK SEALING / FOOT							
0746-0100000F	0	2020Q2	1	10,027.00	\$28,477	\$2.84	\$2.34
		CODE NOT	2020Q4	1	200,000.00	\$140,000	\$0.70
				2	210,027.00	\$168,477	\$0.80
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0103000J	0	2020Q1	1	500.00	\$26,000	\$52.00	\$33.38
		2020Q2	2	417.00	\$16,508	\$39.59	\$41.94
		2020Q4	6	2,020.00	\$100,929	\$49.96	\$64.54
					9	2,937.00	\$143,437

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
9 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0104000J	0	2020Q1	1	500.00	\$36,500	\$73.00	\$43.88
			1	500.00	\$36,500	\$73.00	\$43.88
12 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0106000J	0	2020Q4	1	940.00	\$23,500	\$25.00	\$22.67
			1	940.00	\$23,500	\$25.00	\$22.67
21 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0112000J	0	2020Q3	1	2,600.00	\$325,000	\$125.00	\$99.75
			1	2,600.00	\$325,000	\$125.00	\$99.75
22 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0113000J	0	2020Q2	1	5.00	\$700	\$140.00	\$246.67
			1	5.00	\$700	\$140.00	\$246.67
32 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0117000J	CODE NOT	2020Q4	1	700.00	\$29,400	\$42.00	\$42.33
			1	700.00	\$29,400	\$42.00	\$42.33
34 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0118000J	0	2020Q4	1	100.00	\$21,000	\$210.00	\$162.50
			1	100.00	\$21,000	\$210.00	\$162.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
38 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-012000J	0	2020Q1	1	250.00	\$32,500	\$130.00	\$118.00
			1	250.00	\$32,500	\$130.00	\$118.00
42 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-012100J	0	2020Q2	1	200.00	\$15,000	\$75.00	\$115.00
			1	200.00	\$15,000	\$75.00	\$115.00
EXTRA FOR ASPHALT APPROACHES / EACH							
0749-010000E	0	2020Q1	1	4.00	\$2,000	\$500.00	\$541.67
		2020Q2	4	112.00	\$60,000	\$535.71	\$996.04
		2020Q3	8	114.00	\$124,430	\$1,091.49	\$1,430.57
		2020Q4	14	307.00	\$248,816	\$810.47	\$817.25
	CODE NOT	2020Q2	1	13.00	\$19,500	\$1,500.00	\$1,583.33
		2020Q3	2	7.00	\$14,500	\$2,071.43	\$1,765.16
			30	557.00	\$469,246	\$842.45	\$1,006.54
EXTRA FOR ASPHALT WALKS / SQFT							
0749-010600J	0	2020Q3	3	6,332.00	\$57,256	\$9.04	\$11.36
		2020Q4	2	25,750.00	\$44,003	\$1.71	\$1.15
			5	32,082.00	\$101,259	\$3.16	\$3.16
EXTRA FOR ASPH SLOPE PAVING / SQFT							
0749-010800J	0	2020Q2	1	50.00	\$500	\$10.00	\$14.00
		2020Q3	2	1,370.00	\$23,060	\$16.83	\$14.27
		2020Q4	1	400.00	\$3,092	\$7.73	\$8.16
	CODE NOT	2020Q3	1	620.00	\$17,360	\$28.00	\$17.33
			5	2,440.00	\$44,012	\$18.04	\$14.04

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EXTRA FOR PAVEMENT REPAIR / SQFT							
0749-0109000J	0	2020Q3	2	15,300.00	\$58,250	\$3.81	\$6.19
		2020Q4	1	7,500.00	\$15,450	\$2.06	\$9.27
			3	22,800.00	\$73,700	\$3.23	\$7.20
ASPHALT WALKS / SQFT							
0749-0114000J	0	2020Q3	1	200.00	\$1,100	\$5.50	\$16.17
		2020Q4	1	72.00	\$2,880	\$40.00	\$22.00
		CODE NOT	2020Q3	1	619.00	\$18,570	\$30.00
			3	891.00	\$22,550	\$25.31	\$19.30
ASPHALT SLOPE PAVING / SQFT							
0749-0116000J	0	2020Q3	1	743.00	\$4,087	\$5.50	\$12.17
		2020Q4	2	367.00	\$9,091	\$24.77	\$11.95
		CODE NOT	2020Q3	1	1,453.00	\$43,590	\$30.00
			4	2,563.00	\$56,767	\$22.15	\$17.33
PLAIN CONCRETE PAVEMENT REPAIR / SQYD							
0754-0100000J	0	2020Q4	1	72.00	\$36,920	\$512.78	\$720.93
			1	72.00	\$36,920	\$512.78	\$720.93
CONT REINF CONC PVMT 11 IN THICK / SQYD							
0755-0107000J	CODE NOT	2020Q4	1	153,500.00	\$11,052,000	\$72.00	\$73.67
			1	153,500.00	\$11,052,000	\$72.00	\$73.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINF CONC PVMT 10 INCH THICK / SQYD							
0755-0115000J	0	2020Q3	1	100.00	\$15,480	\$154.80	\$166.60
			1	100.00	\$15,480	\$154.80	\$166.60

TERMINAL ANCHORS / FOOT							
0755-0200000F	CODE NOT	2020Q4	1	546.00	\$123,942	\$227.00	\$209.00
			1	546.00	\$123,942	\$227.00	\$209.00

FLEXIBLE TO RIGID PAVEMENT TRANSITIONS / EACH							
0755-0300000E	CODE NOT	2020Q4	1	7.00	\$89,390	\$12,770.00	\$11,923.33
			1	7.00	\$89,390	\$12,770.00	\$11,923.33

PLN CONC PVMT UNDWLD 6 INCHES TH / SQYD							
0756-0101000J	0	2020Q3	1	300.00	\$30,360	\$101.20	\$122.07
			1	300.00	\$30,360	\$101.20	\$122.07

PLN CONC PVMT DWLD 9 INCHES TH / SQYD							
0756-0115000J	0	2020Q4	1	1,600.00	\$168,000	\$105.00	\$106.67
			1	1,600.00	\$168,000	\$105.00	\$106.67

PLN CONC PVMT DWLD 10 INCHES TH / SQYD							
0756-0117000J	0	2020Q1	1	3,500.00	\$500,500	\$143.00	\$141.50
			1	3,500.00	\$500,500	\$143.00	\$141.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONCRETE CURBS / FOOT							
0759-0100000F	0	2020Q3	2	900.00	\$22,240	\$24.71	\$46.89
		2020Q4	1	1,600.00	\$103,696	\$64.81	\$63.94
	CODE NOT	2020Q2	1	4,400.00	\$65,604	\$14.91	\$42.97
		2020Q3	1	3,000.00	\$120,000	\$40.00	\$46.67
			5	9,900.00	\$311,540	\$31.47	\$47.84

CONCRETE CURBS, MODIFIED / FOOT							
0759-0102000F	0	2020Q3	2	7,280.00	\$223,840	\$30.75	\$30.79
		2020Q4	1	200.00	\$6,800	\$34.00	\$51.62
			3	7,480.00	\$230,640	\$30.83	\$31.35

CONC CURBS, CURB AND GUTTER / FOOT							
0759-0103000F	0	2020Q2	3	2,036.00	\$107,028	\$52.57	\$60.56
		2020Q3	8	29,969.00	\$1,153,638	\$38.49	\$46.96
		2020Q4	13	33,436.00	\$1,714,582	\$51.28	\$50.71
	CODE NOT	2020Q2	1	7,800.00	\$357,240	\$45.80	\$56.60
		2020Q3	3	12,489.00	\$796,343	\$63.76	\$62.17
		2020Q4	2	1,267.00	\$45,159	\$35.64	\$40.17
			30	86,997.00	\$4,173,990	\$47.98	\$51.67

CONC CURB, LOW PRFIL MNTBL CURB / FOOT							
0759-0106000F	0	2020Q1	1	3,500.00	\$110,250	\$31.50	\$30.75
		2020Q4	1	400.00	\$17,800	\$44.50	\$42.01
	CODE NOT	2020Q4	1	145.00	\$3,625	\$25.00	\$33.00
			3	4,045.00	\$131,675	\$32.55	\$31.94

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

CONCRETE CURBS, STANDARD CURB / FOOT							
0759-0110000F	0	2020Q1	2	531.00	\$21,738	\$40.94	\$48.37
		2020Q2	3	410.00	\$18,116	\$44.19	\$49.93
		2020Q3	6	5,381.00	\$205,943	\$38.27	\$38.64
		2020Q4	10	20,617.00	\$720,866	\$34.96	\$37.84
	CODE NOT	2020Q3	2	4,672.00	\$308,352	\$66.00	\$49.74
		2020Q4	2	882.00	\$26,046	\$29.53	\$35.00
				-----	-----	-----	-----
			25	32,493.00	\$1,301,061	\$40.04	\$39.93

CONC CURBS, STANDARD CURB, MOD / FOOT							
0759-0112000F	0	2020Q4	1	120.00	\$6,960	\$58.00	\$60.33
			-----	-----	-----	-----	-----
			1	120.00	\$6,960	\$58.00	\$60.33

CONC CURB, MNTBL CURB & GUTTER / FOOT							
0759-0114000F	0	2020Q1	1	261.00	\$22,446	\$86.00	\$70.33
		2020Q3	1	64.00	\$6,720	\$105.00	\$105.00
		2020Q4	2	604.00	\$35,822	\$59.31	\$59.65
		-----	-----	-----	-----	-----	-----
			4	929.00	\$64,988	\$69.95	\$65.78

CONC CURB, MNTBL CURB & GUTTER / FOOT							
0759-0116000F	0	2020Q1	1	1,050.00	\$49,875	\$47.50	\$46.25
			-----	-----	-----	-----	-----
			1	1,050.00	\$49,875	\$47.50	\$46.25

CONCRETE CURBS, MOUNTABLE CURB / FOOT							
0759-0118000F	0	2020Q3	1	33.00	\$1,988	\$60.25	\$59.13
		2020Q4	4	1,007.00	\$32,227	\$32.00	\$33.57
		-----	-----	-----	-----	-----	-----
			5	1,040.00	\$34,215	\$32.90	\$34.38

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC CURB, MOUNTABLE CURB, MOD / FOOT							
0759-012000F	0	2020Q4	1	2,314.00	\$92,560	\$40.00	\$41.50
			1	2,314.00	\$92,560	\$40.00	\$41.50
CONCRETE ISLANDS / SQFT							
0759-012200J	0	2020Q1	1	1,700.00	\$28,900	\$17.00	\$16.50
		2020Q2	1	484.00	\$17,666	\$36.50	\$34.67
		2020Q3	4	1,866.00	\$41,329	\$22.15	\$21.52
		2020Q4	7	22,978.00	\$326,379	\$14.20	\$14.93
			13	27,028.00	\$414,275	\$15.33	\$15.84
CONCRETE DRIVEWAYS / SQFT							
0759-012600J	0	2020Q2	1	405.00	\$9,315	\$23.00	\$21.00
		2020Q3	7	22,041.00	\$323,881	\$14.69	\$15.65
		2020Q4	9	18,249.00	\$277,949	\$15.23	\$16.21
	CODE NOT	2020Q2	1	5,900.00	\$35,931	\$6.09	\$12.53
		2020Q3	2	1,792.00	\$31,300	\$17.47	\$17.03
			20	48,387.00	\$678,376	\$14.02	\$15.58
CONCRETE WALKS / SQFT							
0759-012800J	0	2020Q1	2	9,769.00	\$105,642	\$10.81	\$15.05
		2020Q2	3	15,593.00	\$311,123	\$19.95	\$15.91
		2020Q3	8	269,684.00	\$2,429,624	\$9.01	\$10.95
		2020Q4	14	218,211.00	\$2,301,592	\$10.55	\$12.24
	CODE NOT	2020Q2	1	49,000.00	\$245,980	\$5.02	\$10.17
		2020Q3	3	83,985.00	\$915,762	\$10.90	\$14.66
		2020Q4	2	8,237.00	\$82,632	\$10.03	\$11.00
			33	654,479.00	\$6,392,355	\$9.77	\$11.98

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MONOLITHIC CURB AND SIDEWALKS / SQFT							
0759-0134000J	0	2020Q3	1	760.00	\$24,206	\$31.85	\$31.43
		2020Q4	1	12,900.00	\$309,084	\$23.96	\$25.99
			2	13,660.00	\$333,290	\$24.40	\$26.29
VALLEY GUTTER CONCRETE SURFACING / SQFT							
0759-0135000J	0	2020Q4	1	120.00	\$2,400	\$20.00	\$30.33
		CODE NOT	1	807.00	\$62,139	\$77.00	\$47.33
			2	927.00	\$64,539	\$69.62	\$45.13
6 INCH CONCRETE SURFACING / SQFT							
0759-0140000J	0	2020Q1	1	1,220.00	\$17,080	\$14.00	\$13.75
		2020Q4	3	5,234.00	\$51,802	\$9.90	\$10.32
			4	6,454.00	\$68,882	\$10.67	\$10.97
10 INCH CONCRETE SURFACING / SQFT							
0759-0144000J	0	2020Q1	2	14,150.00	\$261,650	\$18.49	\$18.40
		2020Q3	2	180.00	\$12,519	\$69.55	\$69.55
			4	14,330.00	\$274,169	\$19.13	\$19.04
PATTERNED CONCRETE SURFACING / SQFT							
0759-0147000J	0	2020Q2	1	180.00	\$5,400	\$30.00	\$22.50
			1	180.00	\$5,400	\$30.00	\$22.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE STAIRS / CUYD							
0759-015000K	0	2020Q4	2	4.00	\$12,885	\$3,221.25	\$3,945.25
	CODE NOT	2020Q2	1	1.00	\$1,023	\$1,022.74	\$2,674.25
		2020Q3	1	1.00	\$3,000	\$3,000.00	\$2,266.67
			4	6.00	\$16,908	\$2,817.96	\$3,453.65
EXTRA FOR NEW CURB RAMPS / EACH							
0759-0154100E	0	2020Q1	2	34.00	\$90,200	\$2,652.94	\$1,576.47
		2020Q2	3	54.00	\$65,025	\$1,204.17	\$1,143.06
		2020Q3	8	972.00	\$1,055,553	\$1,085.96	\$1,075.48
		2020Q4	14	871.00	\$1,808,116	\$2,075.91	\$2,180.06
	CODE NOT	2020Q2	1	297.00	\$501,286	\$1,687.83	\$1,362.61
		2020Q3	3	436.00	\$363,000	\$832.57	\$1,203.76
		2020Q4	2	27.00	\$19,475	\$721.30	\$993.52
			33	2,691.00	\$3,902,655	\$1,450.26	\$1,492.34
METAL HANDRAIL, 2 RAILS / FOOT							
0759-0161000F	0	2020Q3	2	56.00	\$17,280	\$308.57	\$245.71
		2020Q4	1	470.00	\$44,053	\$93.73	\$93.91
	CODE NOT	2020Q2	1	8.00	\$2,553	\$319.10	\$256.37
		2020Q3	2	52.00	\$12,580	\$241.92	\$261.26
			6	586.00	\$76,466	\$130.49	\$125.48
METAL HANDRAIL, 3 RAILS / FOOT							
0759-0162000F	0	2020Q2	1	377.00	\$33,930	\$90.00	\$106.67
		2020Q3	1	15.00	\$3,750	\$250.00	\$259.32
		2020Q4	3	132.00	\$28,290	\$214.32	\$242.05
			5	524.00	\$65,970	\$125.90	\$145.14

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TRUNCATED DOMES ON NEW SURFACES / SQFT							
0759-0510000J	0	2020Q1	2	382.00	\$15,710	\$41.13	\$40.24
		2020Q2	3	618.00	\$23,624	\$38.23	\$31.63
		2020Q3	8	11,639.00	\$295,424	\$25.38	\$27.93
		2020Q4	14	10,592.00	\$408,215	\$38.54	\$40.22
	CODE NOT	2020Q2	1	3,650.00	\$79,570	\$21.80	\$25.93
		2020Q3	3	5,113.00	\$169,230	\$33.10	\$38.74
		2020Q4	2	311.00	\$9,169	\$29.48	\$40.20
			33	32,305.00	\$1,000,942	\$30.98	\$33.78
TRUNCATED DOMES ON EXISTING SURFACES / SQFT							
0759-0520000J	0	2020Q3	1	48.00	\$2,498	\$52.05	\$60.53
		2020Q4	1	86.00	\$4,429	\$51.50	\$58.75
			2	134.00	\$6,927	\$51.70	\$59.39
BUS PADS / SQFT							
0759-0800000J	0	2020Q3	1	10,500.00	\$151,200	\$14.40	\$16.72
			1	10,500.00	\$151,200	\$14.40	\$16.72
UNIT PAVERS / SQFT							
0760-0100000J	0	2020Q4	2	115.00	\$5,163	\$44.89	\$46.99
			2	115.00	\$5,163	\$44.89	\$46.99
GUARDRAIL, TYPE 2A / FOOT							
0810-0104000F	0	2020Q4	1	225.00	\$6,188	\$27.50	\$27.50
			1	225.00	\$6,188	\$27.50	\$27.50

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL, TYPE 2A (MODIFIED) / FOOT							
0810-0105000F	CODE NOT	2020Q4	2	112.00	\$31,635	\$282.46	\$199.06
			-----	-----	-----	-----	-----
			2	112.00	\$31,635	\$282.46	\$199.06

GUARDRAIL, TYPE 3 / FOOT							
0810-0107000F	0	2020Q4	1	12.00	\$660	\$55.00	\$51.67
			-----	-----	-----	-----	-----
			1	12.00	\$660	\$55.00	\$51.67

GUARDRAIL ANCHORS, TYPE 1 / EACH							
0810-0119000E	0	2020Q4	2	4.00	\$3,700	\$925.00	\$887.50
			-----	-----	-----	-----	-----
			2	4.00	\$3,700	\$925.00	\$887.50

GUARDRAIL ANCHORS, TYPE 1 MOD / EACH							
0810-0120000E	0	2020Q1	3	41.00	\$29,375	\$716.46	\$702.86
		2020Q2	1	32.00	\$20,320	\$635.00	\$640.00
		2020Q4	6	28.00	\$19,850	\$708.93	\$781.42
		-----	-----	-----	-----	-----	-----
CODE NOT		2020Q4	1	1.00	\$1,425	\$1,425.00	\$1,515.00
			-----	-----	-----	-----	-----
			11	102.00	\$70,970	\$695.78	\$712.67

GUARDRAIL END PIECES, TYPE B / EACH							
0810-0122000E	0	2020Q1	3	23.00	\$1,869	\$81.26	\$90.06
		2020Q2	1	16.00	\$1,680	\$105.00	\$106.67
		2020Q3	1	6.00	\$870	\$145.00	\$133.67
		2020Q4	5	17.00	\$1,674	\$98.47	\$143.80
		-----	-----	-----	-----	-----	-----
CODE NOT		2020Q4	1	3.00	\$750	\$250.00	\$278.00
			-----	-----	-----	-----	-----
			11	65.00	\$6,843	\$105.28	\$120.90

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL END PIECES, TYPE C / EACH							
0810-0123000E	0	2020Q4	2	4.00	\$460	\$115.00	\$127.50

			2	4.00	\$460	\$115.00	\$127.50

GUARDRAIL TRANSITION / EACH							
0810-0126000E	0	2020Q1	3	38.00	\$104,900	\$2,760.53	\$2,899.01
		2020Q3	1	4.00	\$9,500	\$2,375.00	\$2,650.00
		2020Q4	13	49.00	\$148,300	\$3,026.54	\$2,953.88
	CODE NOT	2020Q4	2	32.00	\$99,860	\$3,120.63	\$2,944.06

			19	123.00	\$362,560	\$2,947.65	\$2,924.49

GUARDRAIL CONNECTIONS / EACH							
0810-0128000E	0	2020Q1	2	19.00	\$7,160	\$376.84	\$502.81
		2020Q3	1	4.00	\$1,200	\$300.00	\$350.00
		2020Q4	4	16.00	\$2,840	\$177.50	\$221.61
	CODE NOT	2020Q4	2	3.00	\$2,500	\$833.33	\$945.56

			9	42.00	\$13,700	\$326.19	\$412.76

GUARDRAIL TERMINALS, NON-FLAR / EACH							
0810-0129000E	0	2020Q1	3	35.00	\$93,500	\$2,671.43	\$2,781.90
		2020Q2	2	66.00	\$204,700	\$3,101.52	\$3,113.79
		2020Q3	2	12.00	\$34,500	\$2,875.00	\$2,933.33
		2020Q4	12	75.00	\$225,055	\$3,000.73	\$3,059.10
	CODE NOT	2020Q4	3	37.00	\$107,460	\$2,904.32	\$2,839.91

			22	225.00	\$665,215	\$2,956.51	\$2,989.27

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL TERMINALS, FLARED / EACH							
0810-0130000E	0	2020Q2	2	33.00	\$305,150	\$9,246.97	\$9,276.26
	CODE NOT	2020Q4	1	11.00	\$30,360	\$2,760.00	\$2,703.33
			3	44.00	\$335,510	\$7,625.23	\$7,633.03

GRD TERM NON-FLAR TEST LVL 2 / EACH							
0810-0131000E	0	2020Q4	2	5.00	\$15,150	\$3,030.00	\$3,536.67
	CODE NOT	2020Q4	1	3.00	\$10,500	\$3,500.00	\$3,823.33
			3	8.00	\$25,650	\$3,206.25	\$3,644.17

GRD TERM FLAR TEST LVL 2 / EACH							
0810-0132000E	0	2020Q1	1	2.00	\$5,500	\$2,750.00	\$2,712.50
			1	2.00	\$5,500	\$2,750.00	\$2,712.50

EXTRA FOR 8 FOOT POSTS / EACH							
0810-0133000E	0	2020Q1	1	1,100.00	\$15,675	\$14.25	\$14.13
		2020Q2	1	260.00	\$22,100	\$85.00	\$85.00
		2020Q4	5	291.00	\$22,403	\$76.99	\$80.40
	CODE NOT	2020Q4	1	400.00	\$16,800	\$42.00	\$36.33
			8	2,051.00	\$76,978	\$37.53	\$36.84

CONSTRUCT GUARDRAIL FLARES / EACH							
0810-0142000E	0	2020Q2	1	28.00	\$126,000	\$4,500.00	\$2,206.67
		2020Q4	1	2.00	\$3,000	\$1,500.00	\$3,120.10
			2	30.00	\$129,000	\$4,300.00	\$2,267.56

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL POSTS / EACH							
0810-0144000E	0	2020Q4	1	55.00	\$5,500	\$100.00	\$107.00
			1	55.00	\$5,500	\$100.00	\$107.00

EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH							
0810-0145000E	0	2020Q2	1	126.00	\$15,750	\$125.00	\$126.67
		2020Q4	1	4.00	\$1,584	\$396.00	\$318.67
	CODE NOT	2020Q4	1	6.00	\$432	\$72.00	\$70.67
			3	136.00	\$17,766	\$130.63	\$129.84

31 INCH GUARDRAIL, TYPE _____ / FOOT							
0810-0146000F	0	2020Q1	6	34,701.00	\$693,812	\$19.99	\$20.85
		2020Q2	3	8,837.00	\$193,541	\$21.90	\$22.15
			9	43,538.00	\$887,353	\$20.38	\$21.12

MIDWEST GUARDRAIL SYSTEM, TYPE _____ / FOOT							
0810-0146100F	0	2020Q3	2	4,087.00	\$103,825	\$25.40	\$25.77
		2020Q4	25	23,745.00	\$570,787	\$24.04	\$25.04
	CODE NOT	2020Q4	7	15,573.00	\$273,439	\$17.56	\$18.71
			34	43,405.00	\$948,051	\$21.84	\$22.84

GUARDRAIL HEIGHT CONVERSION, TYPE _____ / EACH							
0810-0147000E	0	2020Q4	2	5.00	\$4,413	\$882.62	\$563.54
	CODE NOT	2020Q4	3	10.00	\$5,416	\$541.60	\$596.13
			5	15.00	\$9,829	\$655.27	\$585.27

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CABLE BARRIER, TEST LEVEL 3 / FOOT							
0811-0101000F	0	2020Q1	1	10,700.00	\$208,650	\$19.50	\$19.25
	CODE NOT	2020Q4	1	8,150.00	\$132,845	\$16.30	\$16.68
			2	18,850.00	\$341,495	\$18.12	\$18.14
CABLE BARRIER TERMINALS / EACH							
0811-0103000E	0	2020Q1	1	6.00	\$27,600	\$4,600.00	\$4,550.00
	CODE NOT	2020Q4	1	4.00	\$14,320	\$3,580.00	\$3,726.67
			2	10.00	\$41,920	\$4,192.00	\$4,220.67
ADJUSTING GUARDRAIL / FOOT							
0812-0101000F	0	2020Q1	1	300.00	\$1,200	\$4.00	\$5.00
		2020Q2	3	37,623.00	\$130,827	\$3.48	\$3.41
		2020Q4	2	15,575.00	\$75,523	\$4.85	\$4.41
			6	53,498.00	\$207,549	\$3.88	\$3.71
METAL BEAM RAILS / EACH							
0812-0104000E	0	2020Q1	1	25.00	\$4,625	\$185.00	\$177.67
		2020Q2	1	55.00	\$10,175	\$185.00	\$185.00
		2020Q4	1	28.00	\$3,360	\$120.00	\$161.67
	CODE NOT	2020Q4	1	6.00	\$4,800	\$800.00	\$621.67
			4	114.00	\$22,960	\$201.40	\$200.64
GUARDRAIL POSTS / EACH							
0812-0106000E	0	2020Q1	1	5.00	\$425	\$85.00	\$90.00
		2020Q2	1	110.00	\$12,650	\$115.00	\$116.67
			2	115.00	\$13,075	\$113.70	\$115.51

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

GUARDRAIL BLOCKS / EACH							
0812-0108000E	0	2020Q1	1	5.00	\$75	\$15.00	\$26.67
		2020Q2	1	280.00	\$5,180	\$18.50	\$18.67
		2020Q4	1	140.00	\$2,240	\$16.00	\$17.67
		-----		3	425.00	\$7,495	\$17.64

BOLLARDS / EACH							
0815-0100000E	0	2020Q3	2	8.00	\$5,500	\$687.50	\$972.97
		2020Q4	1	3.00	\$2,840	\$946.67	\$798.89
		-----		3	11.00	\$8,340	\$758.18

CONCRETE BARRIER / FOOT							
0820-0100000F	0	2020Q1	1	146.00	\$7,592	\$52.00	\$59.50
		2020Q2	1	350.00	\$24,500	\$70.00	\$76.50
		2020Q4	2	2,126.00	\$121,061	\$56.94	\$54.89
		-----		5	3,472.00	\$216,903	\$62.47
	CODE NOT	2020Q4	1	850.00	\$63,750	\$75.00	\$73.67

MEDIAN OBSTACLE BARRIER / EACH							
0820-0300000E	0	2020Q1	1	1.00	\$110,000	\$110,000	\$111,625
			-----		1	1.00	\$110,000

SECURING CONCRETE BARRIER / FOOT							
0820-0400000F	0	2020Q2	1	350.00	\$1,400	\$4.00	\$11.33
		2020Q4	1	1,988.00	\$9,026	\$4.54	\$4.55
	CODE NOT	2020Q4	1	33,650.00	\$94,220	\$2.80	\$2.77
-----		3	35,988.00	\$104,646	\$2.91	\$2.95	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
IMPACT ATTENUATOR, TYPE K / EACH							
0830-0124000E	0	2020Q2	1	1.00	\$37,000	\$37,000.00	\$35,083.33
			1	1.00	\$37,000	\$37,000.00	\$35,083.33

DELINEATORS, TYPE 1 / EACH							
0840-0100000E	0	2020Q1	5	1,186.00	\$58,591	\$49.40	\$49.41
		2020Q2	2	62.00	\$4,342	\$70.03	\$65.20
		2020Q4	7	422.00	\$21,897	\$51.89	\$56.07
	CODE NOT	2020Q3	1	990.00	\$53,460	\$54.00	\$48.00
		2020Q4	2	451.00	\$24,993	\$55.42	\$50.46
			17	3,111.00	\$163,283	\$52.49	\$50.33

DELINEATORS, TYPE 1U / EACH							
0840-0101000E	0	2020Q2	1	184.00	\$8,280	\$45.00	\$45.00
		2020Q4	1	284.00	\$11,360	\$40.00	\$39.90
			2	468.00	\$19,640	\$41.97	\$41.91

DELINEATORS, TYPE 2 / EACH							
0840-0102000E	0	2020Q2	1	430.00	\$23,650	\$55.00	\$49.00
		2020Q3	1	186.00	\$7,812	\$42.00	\$47.67
		2020Q4	3	550.00	\$29,387	\$53.43	\$44.42
	CODE NOT	2020Q4	1	6.00	\$450	\$75.00	\$103.33
			6	1,172.00	\$61,299	\$52.30	\$46.92

DELINEATORS, TYPE 3 / EACH							
0840-0103000E	0	2020Q2	1	19.00	\$1,368	\$72.00	\$63.00
		2020Q4	1	46.00	\$7,360	\$160.00	\$115.50
			2	65.00	\$8,728	\$134.28	\$100.15

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS		

DELINEATORS, TYPE 4 ALTERNATE 1 / EACH									
0840-0104100E	0	2020Q1	1	20.00	\$440	\$22.00	\$21.67		
		2020Q2	1	170.00	\$4,250	\$25.00	\$25.00		
		2020Q4	3	70.00	\$2,528	\$36.11	\$61.99		
		-----			5	260.00	\$7,218	\$27.76	\$34.70

DELINEATORS, TYPE 4 ALTERNATE 2 / EACH									
0840-0104200E	0	2020Q1	1	75.00	\$3,375	\$45.00	\$41.67		
		2020Q2	1	12.00	\$972	\$81.00	\$65.33		
		2020Q4	2	71.00	\$3,006	\$42.34	\$39.39		
		CODE NOT	2020Q4	1	65.00	\$2,275	\$35.00	\$42.67	
		-----			5	223.00	\$9,628	\$43.17	\$42.51

DELINEATORS, TYPE 5 / EACH									
0840-0105000E	0	2020Q1	3	1,344.00	\$16,834	\$12.53	\$14.28		
		2020Q2	1	50.00	\$2,300	\$46.00	\$34.00		
		CODE NOT	2020Q4	1	600.00	\$6,300	\$10.50	\$11.83	
		-----			5	1,994.00	\$25,434	\$12.76	\$14.04

DELINEATORS, TYPE 6 / EACH									
0840-0105500E	CODE NOT	2020Q4	1	150.00	\$1,080	\$7.20	\$12.07		
			-----			1	150.00	\$1,080	\$7.20

MILEPOST MARKER POSTS / EACH									
0840-0106000E	0	2020Q1	2	28.00	\$6,770	\$241.79	\$303.55		
		2020Q2	2	14.00	\$1,868	\$133.43	\$140.19		
		2020Q3	1	2.00	\$500	\$250.00	\$241.67		
		2020Q4	5	11.00	\$1,863	\$169.37	\$175.23		
		-----			10	55.00	\$11,001	\$200.02	\$234.05

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH							
0842-0101000E	0	2020Q3	1	4.00	\$200	\$50.00	\$101.67
		2020Q4	6	19.00	\$1,251	\$65.84	\$75.87
	CODE NOT	2020Q4	3	15.00	\$633	\$42.20	\$63.64
			10	38.00	\$2,084	\$54.84	\$73.76
FIELD FACILITY MARKERS, TYPE S1 RED / EACH							
0842-0102000E	0	2020Q3	1	4.00	\$200	\$50.00	\$101.67
		2020Q4	6	19.00	\$1,251	\$65.84	\$75.61
	CODE NOT	2020Q4	3	15.00	\$633	\$42.20	\$65.78
			10	38.00	\$2,084	\$54.84	\$74.47
FIELD FACILITY MARKERS, TYPE S2 / EACH							
0842-0103000E	0	2020Q1	1	2.00	\$200	\$100.00	\$100.00
		2020Q2	1	2.00	\$200	\$100.00	\$400.00
		2020Q3	1	4.00	\$400	\$100.00	\$134.84
		2020Q4	6	30.00	\$3,460	\$115.33	\$109.06
	CODE NOT	2020Q4	3	21.00	\$1,569	\$74.71	\$127.44
			12	59.00	\$5,829	\$98.80	\$126.91
FIELD FACILITY MARKERS, TYPE S3 / EACH							
0842-0104000E	0	2020Q4	1	1.00	\$110	\$110.00	\$86.67
		CODE NOT	2020Q4	1	2.00	\$112	\$56.00
			2	3.00	\$222	\$74.00	\$94.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CULVERT DRAINAGE MARKERS, TYPE 1 / EACH							
0842-0201000E	0	2020Q1	2	17.00	\$1,415	\$83.24	\$89.71
		2020Q2	1	68.00	\$2,720	\$40.00	\$40.00
		2020Q3	2	43.00	\$2,570	\$59.77	\$52.83
		2020Q4	5	13.00	\$1,286	\$98.94	\$73.37
	CODE NOT	2020Q3	1	33.00	\$1,650	\$50.00	\$46.67
		2020Q4	3	55.00	\$3,944	\$71.71	\$80.75
				14	229.00	\$13,585	\$59.33
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH							
0842-0202000E	0	2020Q1	2	14.00	\$2,155	\$153.93	\$146.46
		2020Q2	2	70.00	\$6,896	\$98.51	\$100.60
		2020Q3	2	26.00	\$4,001	\$153.87	\$102.89
		2020Q4	6	25.00	\$3,475	\$139.00	\$120.78
	CODE NOT	2020Q3	1	33.00	\$3,300	\$100.00	\$100.00
		2020Q4	3	81.00	\$14,640	\$180.74	\$109.79
				16	249.00	\$34,467	\$138.42
BRIDGE IDENTIFICATION MARKERS / EACH							
0842-0401000E	0	2020Q1	1	4.00	\$520	\$130.00	\$243.33
		2020Q3	2	4.00	\$1,000	\$250.00	\$241.67
		2020Q4	6	17.00	\$2,805	\$164.97	\$214.72
	CODE NOT	2020Q4	9	13.00	\$2,008	\$154.46	\$170.77
				18	38.00	\$6,333	\$166.64
MONO-DIR WHITE TYPE 1 MARKERS / EACH							
0855-0100000E	0	2020Q4	1	104.00	\$540	\$5.19	\$5.06
			1	104.00	\$540	\$5.19	\$5.06

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

MONO-DIR WHITE TYPE 1AR MARKERS / EACH							

0855-0101000E	0	2020Q1	1	3,800.00	\$15,770	\$4.15	\$4.10
		2020Q2	1	25.00	\$500	\$20.00	\$19.50
		2020Q4	2	1,210.00	\$4,886	\$4.04	\$7.52
		CODE NOT	2020Q4	1	6,732.00	\$26,591	\$3.95
				5	11,767.00	\$47,747	\$4.06

BI-DIR YELLOW TYPE 1 MARKERS / EACH							

0855-0102000E	0	2020Q4	1	150.00	\$779	\$5.19	\$5.06
				1	150.00	\$779	\$5.19

BI-DIR YELLOW TYPE 1AR MARKERS / EACH							

0855-0103000E	0	2020Q1	3	168.00	\$1,343	\$8.00	\$7.93
		2020Q3	3	81.00	\$3,434	\$42.40	\$28.10
		2020Q4	4	803.00	\$3,719	\$4.63	\$11.34
			10	1,052.00	\$8,496	\$8.08	\$12.08

MONO-DIR WHITE TYPE 1AR , RECESSED / EACH							

0855-0106000E	0	2020Q1	3	4,485.00	\$39,941	\$8.91	\$9.52
		2020Q2	2	1,420.00	\$11,960	\$8.42	\$8.52
		2020Q4	4	1,056.00	\$10,415	\$9.86	\$9.96
			9	6,961.00	\$62,315	\$8.95	\$9.38

BI-DIR YELLOW TYPE 1AR , RECESSED / EACH							

0855-0107000E	0	2020Q1	3	2,583.00	\$26,498	\$10.26	\$10.97
		2020Q2	3	2,135.00	\$18,075	\$8.47	\$8.56
		2020Q3	2	116.00	\$3,550	\$30.60	\$26.17
		2020Q4	4	1,536.00	\$14,456	\$9.41	\$9.57
		CODE NOT	2020Q2	1	2,100.00	\$17,325	\$8.25
			13	8,470.00	\$79,903	\$9.43	\$10.10

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BI-DIR BLUE TYPE 1AR MARKERS / EACH							
0855-0108000E	0	2020Q1	1	12.00	\$58	\$4.85	\$4.80
			1	12.00	\$58	\$4.85	\$4.80

PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH							
0856-0101000E	0	2020Q1	1	57.00	\$9,405	\$165.00	\$165.00
		2020Q2	1	6.00	\$1,050	\$175.00	\$175.00
		2020Q3	3	32.00	\$4,485	\$140.16	\$268.94
		2020Q4	5	218.00	\$23,045	\$105.71	\$112.07
	CODE NOT	2020Q2	1	8.00	\$2,042	\$255.28	\$193.43
		2020Q3	1	15.00	\$4,500	\$300.00	\$200.33
		2020Q4	1	500.00	\$28,500	\$57.00	\$60.33
			13	836.00	\$73,027	\$87.35	\$93.55

CONTINUOUS RUMBLE STRIPS / MILE							
0857-0101000L	0	2020Q1	2	19.00	\$9,500	\$500.00	\$462.50
		2020Q2	5	24.00	\$29,795	\$1,241.46	\$1,311.68
		2020Q3	1	4.00	\$4,380	\$1,095.00	\$1,080.00
		2020Q4	5	6.00	\$7,800	\$1,300.00	\$1,286.94
	CODE NOT	2020Q2	1	150.00	\$127,500	\$850.00	\$1,116.67
		2020Q3	1	25.00	\$25,000	\$1,000.00	\$1,030.67
		2020Q4	2	23.00	\$23,635	\$1,027.61	\$1,128.55
			17	251.00	\$227,610	\$906.81	\$1,081.80

GAP PATTERN RUMBLE STRIPS / MILE							
0857-0101500L	0	2020Q1	2	29.00	\$16,250	\$560.34	\$568.74
		2020Q2	4	22.00	\$22,625	\$1,028.41	\$1,156.30
		2020Q3	1	5.00	\$5,475	\$1,095.00	\$1,080.00
		2020Q4	2	7.00	\$9,600	\$1,371.43	\$1,247.14
	CODE NOT	2020Q2	1	90.00	\$76,500	\$850.00	\$1,116.67

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
GAP PATTERN RUMBLE STRIPS / MILE							
0857-0101500L	CODE NOT	2020Q4	2	35.00	\$36,175	\$1,033.57	\$1,079.52
			12	188.00	\$166,625	\$886.30	\$1,033.75
CONTINUOUS SINUSOIDAL RUMBLE STRIPS / MILE							
0857-0103000L	0	2020Q1	1	7.00	\$11,025	\$1,575.00	\$1,291.67
	CODE NOT	2020Q4	2	127.00	\$142,105	\$1,118.94	\$1,256.90
			3	134.00	\$153,130	\$1,142.76	\$1,258.72
GAP PATTERN SINUSOIDAL RUMBLE STRIPS / MILE							
0857-0104000L	0	2020Q1	1	6.00	\$9,450	\$1,575.00	\$1,291.67
	CODE NOT	2020Q4	2	157.00	\$172,825	\$1,100.80	\$1,244.53
			3	163.00	\$182,275	\$1,118.25	\$1,246.27
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT							
0860-0200000F	0	2020Q2	2	171,888.00	\$30,371	\$0.18	\$0.17
		2020Q3	2	755.00	\$1,115	\$1.48	\$2.07
		2020Q4	6	12,947.00	\$14,772	\$1.14	\$1.12
	CODE NOT	2020Q2	1	885,900.00	\$159,462	\$0.18	\$0.17
		2020Q3	2	2,219.00	\$11,905	\$5.37	\$2.63
		2020Q4	3	36,450.00	\$9,883	\$0.27	\$0.28
			16	1,110,159.00	\$227,507	\$0.20	\$0.19
METHYL METHACRYLATE, EXTR, SURF, PROF / FOOT							
0865-0116500F	0	2020Q1	1	159,700.00	\$242,744	\$1.52	\$1.52
	CODE NOT	2020Q4	2	272,950.00	\$420,680	\$1.54	\$1.58
			3	432,650.00	\$663,424	\$1.53	\$1.56

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

METHYL METHACRYLATE, EXTR, GROOVE, N-PRO / FOOT							

0865-0116530F	0	2020Q3	1	72,294.00	\$115,670	\$1.60	\$1.89
		2020Q4	2	262,886.00	\$452,874	\$1.72	\$1.70
	CODE NOT	2020Q4	1	275,000.00	\$440,000	\$1.60	\$1.61
			4	610,180.00	\$1,008,544	\$1.65	\$1.68

THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT							

0865-0116600F	0	2020Q2	1	2,500.00	\$5,000	\$2.00	\$2.00
		2020Q3	2	52,450.00	\$55,600	\$1.06	\$1.14
	CODE NOT	2020Q4	1	1,000.00	\$2,250	\$2.25	\$2.58
			4	55,950.00	\$62,850	\$1.12	\$1.21

THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT							

0865-0116610F	0	2020Q2	1	166,665.00	\$109,999	\$0.66	\$0.70
		2020Q4	4	338,251.00	\$241,510	\$0.71	\$0.75
	CODE NOT	2020Q2	1	315,800.00	\$246,324	\$0.78	\$0.76
			6	820,716.00	\$597,833	\$0.73	\$0.74

THERMOPLASTIC, SPRAYED, SURFACE, N-PROF / FOOT							

0865-0119600F	0	2020Q1	1	126,000.00	\$84,420	\$0.67	\$0.68
		2020Q4	1	127,866.00	\$83,113	\$0.65	\$0.65
			2	253,866.00	\$167,533	\$0.66	\$0.66

PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT							

0865-0127100F	0	2020Q1	2	277,121.00	\$716,989	\$2.59	\$3.38
			2	277,121.00	\$716,989	\$2.59	\$3.38

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

METHYL METH, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0150000F	0	2020Q4	1	20,800.00	\$40,560	\$1.95	\$1.50
			-----	-----	-----	-----	-----
			1	20,800.00	\$40,560	\$1.95	\$1.50

THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0160000F	0	2020Q1	3	279,433.00	\$207,406	\$0.74	\$0.75
		2020Q2	1	5,126.00	\$7,433	\$1.45	\$1.60
		2020Q3	1	4,600.00	\$6,900	\$1.50	\$1.50
		2020Q4	1	14,213.00	\$13,360	\$0.94	\$1.02
	CODE NOT	2020Q4	1	1,755.00	\$3,510	\$2.00	\$1.73
			-----	-----	-----	-----	-----
			7	305,127.00	\$238,609	\$0.78	\$0.79

THERMOPLASTIC, WET, SURF, NON-PROF / FOOT							
0865-0205000F	0	2020Q2	1	179,000.00	\$187,950	\$1.05	\$1.16
			-----	-----	-----	-----	-----
			1	179,000.00	\$187,950	\$1.05	\$1.16

THERMOPLASTIC, WET, GRVD, NON-PROF / FOOT							
0865-0207000F	0	2020Q2	1	62,000.00	\$86,800	\$1.40	\$1.33
			-----	-----	-----	-----	-----
			1	62,000.00	\$86,800	\$1.40	\$1.33

PLURAL COMPONENT, SPRAYED, SURFACE / FOOT							
0866-0113000F	0	2020Q4	2	17,663.00	\$24,244	\$1.37	\$1.39
	CODE NOT	2020Q3	1	366,100.00	\$113,491	\$0.31	\$0.41
			-----	-----	-----	-----	-----
			3	383,763.00	\$137,735	\$0.36	\$0.45

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PLURAL COMPONENT, SPRAYED, GROOVED / FOOT							
0866-0114000F	0	2020Q3	2	2,440.00	\$16,375	\$6.71	\$7.60
		2020Q4	1	9,336.00	\$37,344	\$4.00	\$4.12
			3	11,776.00	\$53,719	\$4.56	\$4.84
HI-BUILD PAINT, SPRAYED, SURFACE / FOOT							
0866-0117000F	0	2020Q3	1	3,200.00	\$2,784	\$0.87	\$1.67
		2020Q4	1	4,000.00	\$960	\$0.24	\$0.24
			2	7,200.00	\$3,744	\$0.52	\$0.88
PLURAL COMPONENT, EXTR OR SPRAY, GROOVED / FOOT							
0866-0122000F	0	2020Q2	1	343,000.00	\$205,800	\$0.60	\$0.59
		2020Q3	1	168.00	\$13,440	\$80.00	\$38.33
		2020Q4	1	230,000.00	\$138,000	\$0.60	\$0.59
			3	573,168.00	\$357,240	\$0.62	\$0.60
PVMT LEGEND, TYPE B: ARROWS / EACH							
0867-0103000E	0	2020Q2	1	14.00	\$3,710	\$265.00	\$266.67
		2020Q3	2	67.00	\$19,755	\$294.85	\$299.93
		2020Q4	3	41.00	\$11,525	\$281.10	\$293.77
			6	122.00	\$34,990	\$286.80	\$294.04
PVMT LEGEND, TYPE B-HS: ARROWS / EACH							
0867-0103100E	0	2020Q1	4	51.00	\$15,493	\$303.78	\$300.31
		2020Q2	2	28.00	\$8,075	\$288.39	\$279.17
		2020Q3	2	22.00	\$8,350	\$379.55	\$476.58
		2020Q4	7	187.00	\$49,447	\$264.42	\$263.55
	CODE NOT	2020Q3	2	11.00	\$6,000	\$545.45	\$372.97
		2020Q4	2	34.00	\$9,890	\$290.88	\$305.25
			19	333.00	\$97,255	\$292.06	\$292.44

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PVMT LEGEND, TYPE AB: ARROWS / EACH							
0867-0103500E	0	2020Q2	2	67.00	\$20,665	\$308.43	\$310.31
		2020Q4	2	46.00	\$12,100	\$263.04	\$277.01
		-----		4	113.00	\$32,765	\$289.96

PVMT LEGEND, TYPE B: "ONLY" / EACH							
0867-0107000E	0	2020Q3	1	1.00	\$375	\$375.00	\$391.67
		-----		1	1.00	\$375	\$375.00

PVMT LEGEND, TYPE B-HS: "ONLY" / EACH							
0867-0107100E	0	2020Q1	1	2.00	\$610	\$305.00	\$305.00
		2020Q4	2	5.00	\$1,614	\$322.76	\$321.59
		-----		3	7.00	\$2,224	\$317.69

PVMT LEGEND, TYPE B-HS: R/R XING / EACH							
0867-0119200E	0	2020Q4	1	4.00	\$3,600	\$900.00	\$940.00
		-----		1	4.00	\$3,600	\$900.00

PVMT LEGEND, TYPE AB: R/R XING / EACH							
0867-0119400E	0	2020Q1	1	1.00	\$1,200	\$1,200.00	\$1,283.33
		-----		1	1.00	\$1,200	\$1,200.00

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH							
0867-0131000E	0	2020Q1	2	6.00	\$1,785	\$297.50	\$298.33
		2020Q2	2	10.00	\$2,530	\$253.00	\$294.00
		2020Q3	5	67.00	\$19,360	\$288.96	\$304.69
		2020Q4	8	140.00	\$36,756	\$262.54	\$262.30
		CODE NOT	2020Q2	1	8.00	\$3,106	\$388.24

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH							
0867-0131000E	CODE NOT	2020Q3	2	23.00	\$15,091	\$656.13	\$450.59
			20	254.00	\$78,628	\$309.56	\$297.11

PAVEMENT BAR, TYPE B / SQFT							
0867-0145000J	0	2020Q2	1	600.00	\$4,800	\$8.00	\$8.00
		2020Q3	3	5,587.00	\$42,808	\$7.66	\$7.82
		CODE NOT	1	32.00	\$256	\$8.00	\$8.17
			5	6,219.00	\$47,864	\$7.70	\$7.84

PAVEMENT BAR, TYPE B-HS / SQFT							
0867-0145100J	0	2020Q1	3	1,645.00	\$14,206	\$8.64	\$8.67
		2020Q2	2	1,925.00	\$15,514	\$8.06	\$9.83
		2020Q3	8	11,201.00	\$91,693	\$8.19	\$10.97
		2020Q4	9	17,079.00	\$144,350	\$8.45	\$8.41
		CODE NOT	1	1,500.00	\$24,990	\$16.66	\$15.97
		2020Q3	3	2,466.00	\$51,809	\$21.01	\$14.64
		2020Q4	3	1,668.00	\$13,469	\$8.07	\$8.37
			29	37,484.00	\$356,030	\$9.50	\$9.97

PAVEMENT BAR: TYPE AB / SQFT							
0867-0145500J	0	2020Q1	1	36.00	\$324	\$9.00	\$9.67
		2020Q2	1	605.00	\$4,840	\$8.00	\$8.27
		2020Q4	3	4,159.00	\$44,068	\$10.60	\$8.96
			5	4,800.00	\$49,232	\$10.26	\$8.88

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PVMNT LEGEND, TYPE B-HS: "XING" / EACH							
0867-0153100E	0	2020Q4	1	12.00	\$4,020	\$335.00	\$315.00
			1	12.00	\$4,020	\$335.00	\$315.00
PVMNT LEGEND, TYPE B: CATTLE GUARD / EACH							
0867-0161000E	0	2020Q3	1	3.00	\$2,550	\$850.00	\$891.67
			1	3.00	\$2,550	\$850.00	\$891.67
PVMNT LEGEND, TYPE B-HS: ON-ST PARKING / EACH							
0867-0165100E	0	2020Q2	1	4.00	\$140	\$35.00	\$53.33
			1	4.00	\$140	\$35.00	\$53.33
PVMNT LEGEND, TYPE B: YIELD LINE TRIANG. / EACH							
0867-0169000E	0	2020Q4	1	5.00	\$50	\$10.00	\$73.33
			1	5.00	\$50	\$10.00	\$73.33
PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH							
0867-0169100E	0	2020Q1	2	32.00	\$1,195	\$37.34	\$41.56
		2020Q2	1	16.00	\$640	\$40.00	\$41.37
		2020Q4	2	14.00	\$596	\$42.57	\$41.43
	CODE NOT	2020Q4	1	7.00	\$350	\$50.00	\$134.33
			6	69.00	\$2,781	\$40.30	\$50.90
PVMNT LEGEND, TYPE B-HS: DISABLE PARKING / EACH							
0867-0173100E	0	2020Q2	1	1.00	\$275	\$275.00	\$421.67
	CODE NOT	2020Q3	1	1.00	\$1,200	\$1,200.00	\$810.33
			2	2.00	\$1,475	\$737.50	\$616.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PAVEMENT LEGEND, TYPE _____ : _____ / EACH							
0867-0174000E	0	2020Q4	1	12.00	\$3,360	\$280.00	\$263.33
			1	12.00	\$3,360	\$280.00	\$263.33
GREEN BICYCLE LANE, PREFRMD THERMOP FILM / SQFT							
0868-0100000J	0	2020Q2	1	1,330.00	\$11,305	\$8.50	\$11.33
		2020Q3	1	190.00	\$2,613	\$13.75	\$14.50
		2020Q4	1	185.00	\$1,776	\$9.60	\$9.80
			3	1,705.00	\$15,694	\$9.20	\$11.52
CURB MARKING, PAINT / FOOT							
0869-0200000F	0	2020Q3	1	794.00	\$1,707	\$2.15	\$2.30
		2020Q4	1	170.00	\$459	\$2.70	\$2.73
			2	964.00	\$2,166	\$2.25	\$2.37
CROSSWALK CLOSURE SUPPORTS / EACH							
0902-0101000E	0	2020Q1	1	8.00	\$8,800	\$1,100.00	\$1,566.67
		2020Q2	1	4.00	\$2,000	\$500.00	\$531.67
		2020Q3	6	81.00	\$51,425	\$634.88	\$637.38
		2020Q4	12	76.00	\$56,884	\$748.47	\$756.65
	CODE NOT	2020Q2	1	2.00	\$1,851	\$925.39	\$858.46
		2020Q3	1	2.00	\$2,400	\$1,200.00	\$833.33
		2020Q4	2	15.00	\$9,375	\$625.00	\$626.53
			24	188.00	\$132,735	\$706.04	\$726.46
WOOD SIGN POSTS / FBM							
0910-0100000K	0	2020Q1	3	4,123.00	\$44,547	\$10.80	\$12.07
		2020Q2	2	3,214.00	\$32,140	\$10.00	\$9.55
		2020Q3	2	734.00	\$8,894	\$12.12	\$13.04

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
WOOD SIGN POSTS / FBM							
0910-010000K	0	2020Q4	11	2,925.00	\$23,114	\$7.90	\$9.59
	CODE NOT	2020Q3	2	17,224.00	\$142,542	\$8.28	\$13.62
		2020Q4	3	355.00	\$9,140	\$25.75	\$28.50
			23	28,575.00	\$260,377	\$9.11	\$12.70
SIGN SUPPORT FOOTINGS / CUYD							
0920-010000A	0	2020Q1	4	27.00	\$44,022	\$1,630.43	\$5,108.14
		2020Q2	4	5.00	\$7,994	\$1,598.88	\$2,311.10
		2020Q3	8	49.00	\$115,342	\$2,353.92	\$2,397.55
		2020Q4	20	84.00	\$157,795	\$1,878.52	\$2,094.73
	CODE NOT	2020Q3	4	5.00	\$10,428	\$2,085.59	\$2,972.89
		2020Q4	2	2.00	\$4,783	\$2,391.30	\$2,705.80
			42	172.00	\$340,364	\$1,978.86	\$2,692.96
54 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT							
0921-040100F	0	2020Q4	1	21.00	\$20,475	\$975.00	\$983.33
			1	21.00	\$20,475	\$975.00	\$983.33
BRIDGE STRUCTURE MOUNTS / LB							
0930-010500A	CODE NOT	2020Q3	1	6,341.00	\$137,000	\$21.61	\$22.63
		2020Q4	1	335.00	\$15,000	\$44.78	\$40.47
			2	6,676.00	\$152,000	\$22.77	\$23.53
EXIT NUMBER SIGN MOUNTS / LB							
0930-010600A	0	2020Q3	1	159.00	\$797	\$5.01	\$6.37
			1	159.00	\$797	\$5.01	\$6.37

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
SIGNAL POLE MOUNTS / LB								
0930-0107000A	0	2020Q2	1	338.00	\$1,398	\$4.14	\$7.68	
		2020Q3	1	267.00	\$5,488	\$20.55	\$20.55	
		2020Q4	5	2,865.00	\$32,850	\$11.47	\$12.13	
			7	3,470.00	\$39,736	\$11.45	\$12.34	

ADJUSTABLE SIGN MOUNTS / LB								
0930-0108000A	0	2020Q4	1	4.00	\$3,350	\$837.50	\$612.50	
			1	4.00	\$3,350	\$837.50	\$612.50	

VERTICAL SIGN MOUNTS, EXISTING STRC / LB								
0930-0109000A	0	CODE NOT	2020Q2	1	65.00	\$500	\$7.69	\$12.31
			2020Q4	1	646.00	\$6,300	\$9.75	\$10.05
				2	711.00	\$6,800	\$9.56	\$10.25

SECONDARY SIGN MOUNTS / LB								
0930-0110000A	0		2020Q1	2	1,474.00	\$13,841	\$9.39	\$9.93
			2020Q2	1	67.00	\$744	\$11.11	\$10.94
			2020Q3	1	49.00	\$792	\$16.16	\$17.17
			2020Q4	3	536.00	\$6,245	\$11.65	\$12.84
				7	2,126.00	\$21,622	\$10.17	\$10.86

MULTIPST BRKWY SIGN SUPPORTS / LB								
0930-0111000A	0		2020Q3	1	5,281.00	\$42,246	\$8.00	\$6.97
			2020Q4	1	406.00	\$5,250	\$12.93	\$13.10
				2	5,687.00	\$47,496	\$8.35	\$7.41

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

TRIANG BASE BRKWY SIGN SUPP / LB							
0930-0112000A	0	2020Q1	3	12,062.00	\$73,999	\$6.13	\$19.34
		2020Q2	2	1,103.00	\$10,995	\$9.97	\$9.82
		2020Q3	2	2,277.00	\$27,989	\$12.29	\$11.33
		2020Q4	8	10,295.00	\$108,947	\$10.58	\$10.27
	CODE NOT	2020Q4	1	720.00	\$6,500	\$9.03	\$9.73
			-----	-----	-----	-----	-----
			16	26,457.00	\$228,429	\$8.63	\$14.46

PIPE BREAKAWAY SIGN SUPPORTS / LB							
0930-0113000A	0	2020Q3	1	43.00	\$13,000	\$302.33	\$300.78
			-----	-----	-----	-----	
			1	43.00	\$13,000	\$302.33	\$300.78

PERF STEEL SQR TUBE SLIP BASE SIGN SUPP / LB							
0930-0114000A	0	2020Q1	2	369.00	\$1,740	\$4.72	\$7.36
		2020Q2	3	2,706.00	\$12,100	\$4.47	\$3.99
		2020Q3	5	14,323.00	\$94,297	\$6.58	\$6.37
		2020Q4	18	18,389.00	\$106,242	\$5.78	\$5.23
	CODE NOT	2020Q3	2	2,916.00	\$15,996	\$5.49	\$4.47
			-----	-----	-----	-----	-----
			30	38,703.00	\$230,375	\$5.95	\$5.53

PERF STEEL SQR TUBE ANCHOR SIGN SUPPORTS / LB							
0930-0117000A	0	2020Q1	3	1,440.00	\$6,359	\$4.42	\$15.59
		2020Q2	2	892.00	\$3,698	\$4.15	\$4.62
		2020Q3	5	6,483.00	\$41,865	\$6.46	\$6.91
		2020Q4	8	13,604.00	\$46,493	\$3.42	\$3.61
	CODE NOT	2020Q3	2	1,460.00	\$5,870	\$4.02	\$3.64
			-----	-----	-----	-----	-----
			2	222.00	\$1,300	\$5.86	\$15.83
			-----	-----	-----	-----	-----
			22	24,101.00	\$105,585	\$4.38	\$5.36

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SIGNS, STANDARD SHEETING, EXTRUDED AL / SQFT							

0940-0201000J	0	2020Q1	3	874.00	\$26,484	\$30.30	\$29.85
		2020Q2	3	159.00	\$4,553	\$28.64	\$33.41
		2020Q3	2	267.00	\$22,010	\$82.43	\$62.25
		2020Q4	10	1,188.00	\$37,458	\$31.53	\$30.92
			-----	-----	-----	-----	-----
			18	2,488.00	\$90,505	\$36.38	\$34.06

SIGNS, STANDARD SHEETING, SHEET ALUMINUM / SQFT							

0940-0202000J	0	2020Q1	4	1,154.00	\$23,593	\$20.44	\$18.90
		2020Q2	5	750.00	\$14,218	\$18.96	\$20.77
		2020Q3	8	5,037.00	\$84,604	\$16.80	\$17.70
		2020Q4	19	5,600.00	\$98,287	\$17.55	\$16.55
	CODE NOT	2020Q2	1	8.00	\$425	\$53.18	\$56.39
		2020Q3	2	4,812.00	\$63,180	\$13.13	\$20.92
		2020Q4	2	198.00	\$2,992	\$15.11	\$35.11
			-----	-----	-----	-----	-----
			41	17,559.00	\$287,300	\$16.36	\$18.64

SIGNS, STANDARD SHEETING, PLYWOOD / SQFT							

0940-0203000J	0	2020Q1	3	847.00	\$34,714	\$40.98	\$27.83
		2020Q2	3	582.00	\$9,261	\$15.91	\$16.26
		2020Q3	2	476.00	\$11,657	\$24.49	\$27.05
		2020Q4	8	1,189.00	\$22,550	\$18.97	\$18.66
	CODE NOT	2020Q3	1	166.00	\$3,320	\$20.00	\$18.17
		2020Q4	2	112.00	\$1,896	\$16.93	\$34.14
			-----	-----	-----	-----	-----
			19	3,372.00	\$83,398	\$24.73	\$22.22

SIGNS, WIDE ANGLE SHEETING, EXTRUDED AL / SQFT							

0940-0204100J	CODE NOT	2020Q4	1	60.00	\$1,800	\$30.00	\$36.67
			-----	-----	-----	-----	-----
			1	60.00	\$1,800	\$30.00	\$36.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

SIGNS, WIDE ANGLE SHEETING, SHEET AL / SQFT							
0940-0205100J	0	2020Q2	2	41.00	\$1,222	\$29.80	\$33.33
		2020Q3	1	85.00	\$3,400	\$40.00	\$40.00
		2020Q4	5	406.00	\$8,424	\$20.75	\$19.42
	CODE NOT	2020Q4	1	22.00	\$616	\$28.00	\$36.00
			-----	-----	-----	-----	-----
			9	554.00	\$13,662	\$24.66	\$24.26

SIGNS, WIDE ANGLE SHEETING, PLYWOOD / SQFT							
0940-0206100J	0	2020Q3	1	70.00	\$2,100	\$30.00	\$34.33
		2020Q4	1	42.00	\$840	\$20.00	\$20.00
	CODE NOT	2020Q3	1	30.00	\$399	\$13.30	\$21.65
			-----	-----	-----	-----	-----
			3	142.00	\$3,339	\$23.51	\$27.41

36 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0101000F	0	2020Q2	1	24.00	\$15,000	\$625.00	\$766.67
		2020Q3	1	103.00	\$66,641	\$647.00	\$682.33
		2020Q4	2	42.00	\$19,760	\$470.48	\$876.03
			-----	-----	-----	-----	-----
			4	169.00	\$101,401	\$600.01	\$742.45

42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0102000F	0	2020Q2	1	24.00	\$16,200	\$675.00	\$783.33
		2020Q3	1	119.00	\$79,849	\$671.00	\$695.33
		2020Q4	2	82.00	\$58,297	\$710.94	\$728.85
			-----	-----	-----	-----	-----
			4	225.00	\$154,346	\$685.98	\$716.93

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

POLE FOUNDATIONS / EACH							

0970-0100000A	0	2020Q1	1	17.00	\$29,542	\$1,737.76	\$1,546.82
		2020Q2	1	1.00	\$1,150	\$1,150.00	\$1,433.33
		2020Q3	1	2.00	\$2,500	\$1,250.00	\$1,204.30
		2020Q4	8	101.00	\$185,157	\$1,833.23	\$1,824.09
			-----	-----	-----	-----	-----
			11	121.00	\$218,349	\$1,804.53	\$1,771.66

SWITCHING, CONDUIT, AND WIRING / FOOT							

0970-0105000A	0	2020Q1	1	3,300.00	\$135,000	\$40.91	\$37.84
		2020Q2	1	1.00	\$2,425	\$2,425.00	\$21,950.00
		2020Q3	1	330.00	\$35,000	\$106.06	\$105.35
		2020Q4	9	20,261.00	\$1,068,627	\$52.74	\$64.71
	CODE NOT	2020Q3	1	133.00	\$800	\$6.02	\$74.69
		2020Q4	1	1,000.00	\$28,000	\$28.00	\$27.10
			-----	-----	-----	-----	-----
			14	25,025.00	\$1,269,852	\$50.74	\$61.13

TRAFFIC SIGNAL INSTALLATION, _____ / EACH							

0990-0101000A	0	2020Q2	1	1.00	\$136,595	\$136,595	\$126,063
		2020Q3	6	6.00	\$1,049,818	\$174,970	\$184,212
		2020Q4	2	2.00	\$473,157	\$236,578	\$242,591
			-----	-----	-----	-----	-----
			9	9.00	\$1,659,570	\$184,397	\$190,724

TRAFFIC SIGNAL MODIFICATION, _____ / EACH							

0990-0102000A	0	2020Q1	2	2.00	\$64,848	\$32,424.00	\$33,391.33
		2020Q3	10	10.00	\$438,200	\$43,820.00	\$45,134.09
		2020Q4	18	18.00	\$1,160,975	\$64,498.61	\$61,715.51
	CODE NOT	2020Q3	3	3.00	\$133,000	\$44,333.33	\$37,119.22
		2020Q4	50	50.00	\$1,653,194	\$33,063.88	\$32,113.58
			-----	-----	-----	-----	-----
			83	83.00	\$3,450,217	\$41,568.88	\$40,313.73

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DETECTOR INSTALLATION, _____ / EACH							
0990-0103000A	0	2020Q1	1	4.00	\$4,600	\$1,150.00	\$1,148.13
		2020Q3	2	2.00	\$52,000	\$26,000.00	\$26,000.00
		2020Q4	1	15.00	\$25,200	\$1,680.00	\$1,680.00
		CODE NOT	2020Q4	11	11.00	\$464,668	\$42,242.55
				15	32.00	\$546,468	\$17,077.13
RAMP METER SIGNAL INSTALLATION, _____ / EACH							
0990-0104000A	0	2020Q1	6	6.00	\$194,619	\$32,436.50	\$33,589.94
			6	6.00	\$194,619	\$32,436.50	\$33,589.94
FLASHING BEACON INSTALLATION, _____ / EACH							
0990-0106000A	0	2020Q1	1	1.00	\$63,000	\$63,000.00	\$72,607.50
		2020Q2	1	1.00	\$16,422	\$16,422.00	\$16,121.33
		2020Q3	6	6.00	\$354,748	\$59,124.67	\$62,026.06
		2020Q4	13	15.00	\$633,654	\$42,243.60	\$45,458.16
					21	23.00	\$1,067,824
AUTOMATIC TRAFFIC RECORDER INST, _____ / EACH							
0990-0107000A	0	2020Q1	1	1.00	\$8,250	\$8,250.00	\$8,083.33
		2020Q4	4	4.00	\$62,930	\$15,732.50	\$17,135.83
			5	5.00	\$71,180	\$14,236.00	\$15,325.33
WEED CONTROL / ACRE							
1030-0101000R	0	2020Q1	1				
		2020Q4	3	4.00	\$8,800	\$2,200.00	\$4,066.67
			4	4.00	\$8,800	\$2,200.00	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SEEDING MOBILIZATION / EACH							
1030-0102000E	0	2020Q4	1	1.00	\$400	\$400.00	\$616.67
			1	1.00	\$400	\$400.00	\$616.67
TEMPORARY SEEDING / ACRE							
1030-0103000R	0	2020Q4	2				
			2	0.00	\$0		
PERMANENT SEEDING / ACRE							
1030-0108000R	0	2020Q1	4	2.00	\$8,700	\$4,350.00	\$4,350.00
		2020Q2	4				
		2020Q3	1				
		2020Q4	9	13.00	\$92,103	\$7,084.82	\$6,593.61
	CODE NOT	2020Q3	3				
		2020Q4	5	9.00	\$38,335	\$4,259.47	\$3,379.08
			26	24.00	\$139,138	\$5,797.41	
PERM SEEDING, MIX NO 1 / ACRE							
1030-0109000R	0	2020Q3	1				
		2020Q4	4	3.00	\$36,540	\$12,179.84	\$11,937.72
			5	3.00	\$36,540	\$12,179.84	
PERM SEEDING, MIX NO 2 / ACRE							
1030-0110000R	0	2020Q4	4	2.00	\$25,791	\$12,895.64	\$12,865.21
			4	2.00	\$25,791	\$12,895.64	\$12,865.21

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERM SEEDING, MIX NO 3 / ACRE							
1030-0111000R	0	2020Q4	1				
			1	0.00	\$0		
WETLAND SEEDING / ACRE							
1030-0113000R	0	2020Q4	1				
	CODE NOT	2020Q4	1				
			2	0.00	\$0		
WATER QUALITY SEEDING / ACRE							
1030-0118000R	0	2020Q4	1	2.00	\$4,100	\$2,050.00	\$2,100.00
			1	2.00	\$4,100	\$2,050.00	\$2,100.00
NATIVE PLANT SEEDING / ACRE							
1030-0128000R	0	2020Q1	1				
			1	0.00	\$0		
LAWN SEEDING / SQYD							
1030-0138000J	0	2020Q3	1	560.00	\$2,240	\$4.00	\$4.17
		2020Q4	2	173.00	\$4,203	\$24.29	\$19.64
			3	733.00	\$6,443	\$8.79	\$7.82
LAWN SEEDING / ACRE							
1030-0138000R	0	2020Q4	1				
	CODE NOT	2020Q3	1				
			2	0.00	\$0		

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
MULCHING / ACRE							
1030-0140000R	0	2020Q4	1				
			1	0.00	\$0		

SOIL TESTING / EACH							
1040-0100000E	0	2020Q4	2	3.00	\$1,009	\$336.41	\$346.58
			2	3.00	\$1,009	\$336.41	\$346.58

TOPSOIL / CUYD							
1040-0101000K	0	2020Q1	2	110.00	\$12,820	\$116.55	\$98.52
		2020Q3	3	683.00	\$46,000	\$67.35	\$77.43
		2020Q4	7	909.00	\$50,143	\$55.16	\$60.14
	CODE NOT	2020Q4	1	63.00	\$3,465	\$55.00	\$55.00
			13	1,765.00	\$112,428	\$63.70	\$69.04

SOIL CONDITIONER / CUYD							
1040-0107000K	0	2020Q1	1	6.00	\$1,050	\$175.00	\$175.00
		2020Q4	1	50.00	\$5,355	\$107.10	\$102.37
			2	56.00	\$6,405	\$114.38	\$110.15

CONIFER TREES, 2 FT HEIGHT / EACH							
1040-0110000E	0	2020Q4	1	5.00	\$187	\$37.49	\$90.83
			1	5.00	\$187	\$37.49	\$90.83

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONIFER TREES, 4 FT HEIGHT / EACH							
1040-0112000E	0	2020Q4	1	16.00	\$3,760	\$235.00	\$240.00
			1	16.00	\$3,760	\$235.00	\$240.00
CONIFER TREES, 6 FT HEIGHT / EACH							
1040-0114000E	0	2020Q2	1	9.00	\$9,000	\$1,000.00	\$623.33
			1	9.00	\$9,000	\$1,000.00	\$623.33
DECIDUOUS TREES, 2 INCH CALIPER / EACH							
1040-0130000E	0	2020Q2	1	23.00	\$23,000	\$1,000.00	\$586.67
		2020Q3	1	6.00	\$9,000	\$1,500.00	\$1,543.33
		2020Q4	1	45.00	\$21,375	\$475.00	\$483.33
			3	74.00	\$53,375	\$721.28	\$601.40
DECIDUOUS TREES, #2 CONTAINER / EACH							
1040-0148000E	0	2020Q1	1	9.00	\$990	\$110.00	\$224.45
			1	9.00	\$990	\$110.00	\$224.45
DECIDUOUS TREES, #3 CONTAINER / EACH							
1040-0149000E	0	2020Q4	1	12.00	\$450	\$37.49	\$107.50
			1	12.00	\$450	\$37.49	\$107.50
SHRUBS, BARE ROOT / EACH							
1040-0152000E	0	2020Q4	1	358.00	\$1,504	\$4.20	\$4.32
			1	358.00	\$1,504	\$4.20	\$4.32

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SHRUBS, #1 CONTAINER / EACH							
1040-0153000E	0	2020Q4	1	76.00	\$855	\$11.25	\$22.25
	CODE NOT	2020Q4	1	147.00	\$1,103	\$7.50	\$7.67
			2	223.00	\$1,958	\$8.78	\$12.64
SHRUBS, #2 CONTAINER / EACH							
1040-0154000E	0	2020Q4	1	491.00	\$10,802	\$22.00	\$22.67
			1	491.00	\$10,802	\$22.00	\$22.67
SHRUBS, #5 CONTAINER / EACH							
1040-0156000E	0	2020Q4	1	35.00	\$1,295	\$37.00	\$38.00
			1	35.00	\$1,295	\$37.00	\$38.00
GROUNDCOVERS, #1 CONTAINER / EACH							
1040-0171000E	0	2020Q1	1	227.00	\$6,413	\$28.25	\$28.25
		2020Q2	1	260.00	\$11,700	\$45.00	\$35.00
		2020Q4	2	1,818.00	\$24,442	\$13.44	\$13.72
			4	2,305.00	\$42,555	\$18.46	\$17.55
GROUNDCOVERS, #2 CONTAINER / EACH							
1040-0172000E	0	2020Q4	2	151.00	\$3,502	\$23.19	\$23.80
			2	151.00	\$3,502	\$23.19	\$23.80
GROUNDCOVERS, #SP4 CONTAINER / EACH							
1040-0174000E	0	2020Q1	1	72.00	\$2,624	\$36.45	\$36.48
		2020Q4	2	1,408.00	\$14,481	\$10.28	\$10.39
			3	1,480.00	\$17,105	\$11.56	\$11.66

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BULBS / EACH							
1040-0176000E	0	2020Q4	1	430.00	\$1,806	\$4.20	\$4.32
			1	430.00	\$1,806	\$4.20	\$4.32
WETLAND PLANTS, PLUGS / EACH							
1040-0183000E	0	2020Q1	1	2,100.00	\$20,895	\$9.95	\$9.98
		2020Q2	1	800.00	\$8,000	\$10.00	\$7.17
		2020Q4	1	4,578.00	\$19,228	\$4.20	\$4.32
	CODE NOT	2020Q4	1	972.00	\$1,701	\$1.75	\$1.83
			4	8,450.00	\$49,824	\$5.90	\$5.71
SOD LAWN / SQYD							
1040-0189000J	0	2020Q3	4	795.00	\$28,305	\$35.60	\$36.51
		2020Q4	2	400.00	\$8,600	\$21.50	\$38.33
			6	1,195.00	\$36,905	\$30.88	\$37.12
BARK MULCH / CUYD							
1040-0190000K	0	2020Q1	1				
		2020Q2	1	25.00	\$1,500	\$60.00	\$68.33
		2020Q3	1	17.00	\$1,360	\$80.00	\$83.67
		2020Q4	5	430.00	\$36,472	\$84.82	\$88.17
	CODE NOT	2020Q3	1	8.00	\$2,800	\$350.00	\$165.00
			9	480.00	\$42,132	\$87.78	
CINDER MULCH / CUYD							
1040-0192000K	0	2020Q3	1	4.00	\$1,200	\$300.00	\$342.36
			1	4.00	\$1,200	\$300.00	\$342.36

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
WOOD CHIP MULCH / CUYD							
1040-0193000K	0	2020Q3	3	251.00	\$18,376	\$73.21	\$74.01
	CODE NOT	2020Q2	1	50.00	\$10,637	\$212.73	\$202.58
			4	301.00	\$29,013	\$96.39	\$95.36
COMPOST MULCH / CUYD							
1040-0194000K	0	2020Q4	1	42.00	\$2,394	\$57.00	\$58.00
	CODE NOT	2020Q4	1	8.00	\$560	\$70.00	\$70.00
			2	50.00	\$2,954	\$59.08	\$59.92
ROCK MULCH / TON							
1040-0196000M	0	2020Q1	1				
		2020Q3	2	404.00	\$35,220	\$87.18	\$97.30
		2020Q4	2	125.00	\$20,000	\$160.00	\$173.98
	CODE NOT	2020Q3	1	75.00	\$18,000	\$240.00	\$169.33
		2020Q4	1	19.00	\$2,959	\$155.72	\$151.91
			7	623.00	\$76,179	\$122.28	
WEED CONTROL GEOTEXTILE / SQFT							
1040-0208000J	0	2020Q1	1	4,200.00	\$1,260	\$0.30	\$0.30
		2020Q2	1	185.00	\$185	\$1.00	\$2.00
		2020Q3	2	6,150.00	\$8,012	\$1.30	\$0.85
		2020Q4	2	3,200.00	\$5,025	\$1.57	\$1.22
	CODE NOT	2020Q4	1	1,465.00	\$879	\$0.60	\$0.53
			7	15,200.00	\$15,361	\$1.01	\$0.76

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS		

TYPE 1 FENCE / FOOT									
1050-0100000F	0	2020Q2	1	1,680.00	\$18,480	\$11.00	\$12.39		
		2020Q4	3	4,850.00	\$50,918	\$10.50	\$12.64		
			4	6,530.00	\$69,398	\$10.63	\$12.58		

TYPE 1 MODIFIED FENCE / FOOT									
1050-0101000F	CODE NOT	2020Q4	1	2,100.00	\$20,790	\$9.90	\$11.30		
			1	2,100.00	\$20,790	\$9.90	\$11.30		

TYPE 2 FENCE / FOOT									
1050-0104000F	0	2020Q1	1	1,780.00	\$10,680	\$6.00	\$6.00		
		2020Q4	1	555.00	\$15,540	\$28.00	\$28.67		
			2	2,335.00	\$26,220	\$11.23	\$11.39		

16 FOOT SINGLE GATES / EACH									
1050-0111000E	0	2020Q4	1	3.00	\$7,500	\$2,500.00	\$2,500.00		
			1	3.00	\$7,500	\$2,500.00	\$2,500.00		

24 FOOT DOUBLE GATES / EACH									
1050-0118000E	0	2020Q4	1	1.00	\$1,000	\$1,000.00	\$1,587.79		
			1	1.00	\$1,000	\$1,000.00	\$1,587.79		

_____ CHAIN LINK FENCE / FOOT									
1050-0135000F	0	2020Q4	4	220.00	\$9,900	\$45.00	\$52.14		
			CODE NOT	2020Q3	1	21.00	\$4,200	\$200.00	\$131.67
				2020Q4	1	710.00	\$71,000	\$100.00	\$76.67
				6	951.00	\$85,100	\$89.48	\$72.21	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3 FT X 72 INCH CL SING GATES / EACH							
1050-0191000E	CODE NOT	2020Q4	1	6.00	\$7,200	\$1,200.00	\$800.00
			1	6.00	\$7,200	\$1,200.00	\$800.00
___ FT TYPE ___ PROTECTIVE FENCE / FOOT							
1050-0224000F	0	2020Q4	2	658.00	\$207,320	\$315.08	\$316.19
	CODE NOT	2020Q4	5	1,186.00	\$176,060	\$148.45	\$216.01
			7	1,844.00	\$383,380	\$207.91	\$251.76
REMOVING AND REBUILDING FENCE / FOOT							
1050-0240000F	0	2020Q1	1	30.00	\$3,000	\$100.00	\$76.67
		2020Q3	1	100.00	\$2,618	\$26.18	\$32.06
		2020Q4	5	729.00	\$24,780	\$33.99	\$51.08
	CODE NOT	2020Q4	1	75.00	\$5,625	\$75.00	\$120.67
			8	934.00	\$36,023	\$38.57	\$55.46
WILDLIFE FENCE / FOOT							
1050-0401000F	0	2020Q3	1	29,942.00	\$583,869	\$19.50	\$15.25
			1	29,942.00	\$583,869	\$19.50	\$15.25
JUMPOUTS / EACH							
1050-0402000E	0	2020Q3	1	4.00	\$10,000	\$2,500.00	\$6,600.00
			1	4.00	\$10,000	\$2,500.00	\$6,600.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
----- FT X 96 IN WILDLF FENCE SING GATE / EACH -----							
1050-0501000E	0	2020Q3	1	2.00	\$2,000	\$1,000.00	\$1,168.00
			1	2.00	\$2,000	\$1,000.00	\$1,168.00
----- METAL HANDRAIL, _____ RAILS / FOOT -----							
1069-0100000F	0	2020Q4	1	48.00	\$7,200	\$150.00	\$145.00
			1	48.00	\$7,200	\$150.00	\$145.00
----- SINGLE MAILBOX SUPPORTS / EACH -----							
1070-0100000E	0	2020Q2	1	2.00	\$500	\$250.00	\$230.00
		2020Q3	1	1.00	\$300	\$300.00	\$299.19
		2020Q4	4	7.00	\$2,174	\$310.54	\$357.56
	CODE NOT	2020Q3	2	2.00	\$1,950	\$975.00	\$550.00
			8	12.00	\$4,924	\$410.32	\$363.51
----- MULTIPLE MAILBOX SUPPORTS / EACH -----							
1070-0101000E	0	2020Q2	1	2.00	\$1,000	\$500.00	\$475.00
		2020Q4	3	4.00	\$2,200	\$550.00	\$634.92
	CODE NOT	2020Q2	1	2.00	\$2,053	\$1,026.43	\$708.81
		2020Q3	1	2.00	\$3,000	\$1,500.00	\$873.33
		2020Q4	1	2.00	\$1,800	\$900.00	\$710.00
			7	12.00	\$10,053	\$837.74	\$672.83
----- MAILBOX CONCRETE COLLARS / EACH -----							
1070-0102000E	0	2020Q2	1	4.00	\$140	\$35.00	\$40.00
		2020Q3	1	7.00	\$2,800	\$400.00	\$600.00
		2020Q4	3	8.00	\$2,009	\$251.09	\$232.45
	CODE NOT	2020Q2	1	2.00	\$213	\$106.37	\$302.12

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
MAILBOX CONCRETE COLLARS / EACH							
1070-0102000E	CODE NOT	2020Q3	1	1.00	\$365	\$365.00	\$260.00
		2020Q4	1	2.00	\$80	\$40.00	\$141.67
			8	24.00	\$5,606	\$233.60	\$306.97
REMOVE & REINST MBOX SUPPORTS / EACH							
1070-0103000E	0	2020Q3	3	9.00	\$4,150	\$461.11	\$658.43
		2020Q4	1	2.00	\$720	\$360.00	\$625.67
	CODE NOT	2020Q2	1	2.00	\$1,383	\$691.38	\$663.79
		2020Q3	1	12.00	\$14,400	\$1,200.00	\$520.00
			6	25.00	\$20,653	\$826.11	\$589.79
GRAVEL BLANKET / SQYD							
1090-0101000J	0	2020Q1	1	850.00	\$6,800	\$8.00	\$11.50
			1	850.00	\$6,800	\$8.00	\$11.50
___ IN POT WTR PIPE, FTNG & CLS ___ BKFL / FOOT							
1140-0100000F	0	2020Q4	1	21.00	\$4,669	\$222.33	\$574.11
			1	21.00	\$4,669	\$222.33	\$574.11
___ INCH CONNECT TO ___ INCH MAIN / EACH							
1140-0300000E	CODE NOT	2020Q4	1	2.00	\$8,000	\$4,000.00	\$2,378.33
			1	2.00	\$8,000	\$4,000.00	\$2,378.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

___ IN DUCTILE IRON PIPE W CLS ___ BKFL / FOOT							
1140-0400000F	0	2020Q3	3	58.00	\$16,000	\$275.86	\$264.63
	CODE NOT	2020Q2	1	10.00	\$1,073	\$107.34	\$302.45
		2020Q4	1	195.00	\$31,200	\$160.00	\$121.33
			5	263.00	\$48,273	\$183.55	\$159.82

___ IN DUC PIPE W RES JN & CLS ___ BKFL / FOOT							
1140-0500000F	0	2020Q4	4	270.00	\$41,194	\$152.57	\$153.23
			4	270.00	\$41,194	\$152.57	\$153.23

DUCTILE IRON PIPE TEES, ___ INCH / EACH							
1140-0610000E	0	2020Q4	2	4.00	\$5,980	\$1,495.00	\$1,327.50
			2	4.00	\$5,980	\$1,495.00	\$1,327.50

DUCTILE IRON PIPE BEND, ___ INCH / EACH							
1140-0650000E	0	2020Q4	2	6.00	\$3,300	\$550.00	\$681.67
			2	6.00	\$3,300	\$550.00	\$681.67

DUCTILE IRON PIPE COUPLING, ___ INCH / EACH							
1140-0660000E	CODE NOT	2020Q4	1	1.00	\$2,339	\$2,339.04	\$1,326.35
			1	1.00	\$2,339	\$2,339.04	\$1,326.35

DUCTILE IRON PIPE REDUCER, ___ INCH / EACH							
1140-0670000E	0	2020Q4	2	3.00	\$1,050	\$350.00	\$500.00
			2	3.00	\$1,050	\$350.00	\$500.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS

_____ INCH _____ VALVE / EACH							
1150-0100000E	0	2020Q4	2	3.00	\$7,010	\$2,336.67	\$1,978.89
			2	3.00	\$7,010	\$2,336.67	\$1,978.89

_____ IN TAP SLEEVE & _____ IN VALV ASSEMB / EACH							
1150-0700000E	0	2020Q4	3	4.00	\$13,750	\$3,437.50	\$4,887.50
			3	4.00	\$13,750	\$3,437.50	\$4,887.50

HYDRANT ASSEMBLIES / EACH							
1160-0100000E	0	2020Q4	1	1.00	\$4,200	\$4,200.00	\$4,941.67
			1	1.00	\$4,200	\$4,200.00	\$4,941.67

MOVING EXISTING HYDRANTS / EACH							
1160-0102000E	0	2020Q3	3	9.00	\$22,600	\$2,511.11	\$3,753.41
		2020Q4	2	3.00	\$9,550	\$3,183.33	\$1,959.45
	CODE NOT	2020Q2	1	1.00	\$3,829	\$3,829.19	\$4,276.40
			6	13.00	\$35,979	\$2,767.63	\$3,379.65

RECONNECTING EXTG HYDRANTS / EACH							
1160-0103000E	0	2020Q4	1	2.00	\$2,600	\$1,300.00	\$1,500.00
			1	2.00	\$2,600	\$1,300.00	\$1,500.00

HYDRANT EXTENSIONS / EACH							
1160-0105000E	0	2020Q3	1	4.00	\$9,400	\$2,350.00	\$2,675.00
			1	4.00	\$9,400	\$2,350.00	\$2,675.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
RECONN EXTG WATER SER 1 INCH / EACH							
1170-0105000E	0	2020Q4	1	6.00	\$2,700	\$450.00	\$608.33
			1	6.00	\$2,700	\$450.00	\$608.33
____ INCH ____ WATER SERVICE LINE / FOOT							
1170-0109000F	0	2020Q4	2	150.00	\$12,200	\$81.33	\$56.69
			2	150.00	\$12,200	\$81.33	\$56.69
RELOCATE ____ INCH WATER METER ASSEMBLY / EACH							
1170-0111000E	0	2020Q3	1	4.00	\$12,000	\$3,000.00	\$1,730.29
			1	4.00	\$12,000	\$3,000.00	\$1,730.29
LOCATE DAMAGED CONCRETE / SQFT							
1235-0200000A	0	2020Q1	1	8,700.00	\$4,000	\$0.46	\$0.63
			1	8,700.00	\$4,000	\$0.46	\$0.63
REPAIR DAMAGED CONCRETE / SQYD							
1235-0400000J	0	2020Q1	1	20.00	\$13,000	\$650.00	\$2,985.08
			1	20.00	\$13,000	\$650.00	\$2,985.08

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.