TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2
COMPLETION DATE : 09/30/16 PROJECT : 17819
CONTRACT DESCRIPTION : OR58: SALT CREEK TUNNEL - MP 70 SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	GAGE IT CONSTRUCTION LLC	$ 656,202.75	100.0000%
2	SPECIALIZED PAVEMENT MARKING INC	$ 662,294.44	100.9283%
3	CORAL CONSTRUCTION CO	$ 691,691.00	105.4081%
4	DIRT & AGGREGATE INTERCHANGE INC	$ 784,444.00	119.5429%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) SPECIALIZED PAVEMENT MARKING UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	14000.00000	14000.00	19625.00000	19625.00	62172.00000	62172.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	59500.00000	59500.00	51900.00000	51900.00	25000.00000	25000.00
0030 0225-0102000J TEMPORARY SIGNS	265.000	SQFT	10.00000	2650.00	15.00000	3975.00	25.00000	6625.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	5.000	EACH	50.00000	250.00	60.00000	300.00	125.00000	625.00
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	48.000	EACH	25.00000	1200.00	25.00000	1200.00	65.00000	3120.00
0060 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000	EACH	600.00000	600.00	2500.00000	2500.00	5000.00000	5000.00
0070 0225-0168000T FLAGGERS	650.000	HOUR	49.00000	31850.00	53.00000	34450.00	1.00000	650.00
0080 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	750.00000	750.00	500.00000	500.00
SECTION TOTALS			$	110,550.00	$	114,700.00	$	103,692.00
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) SPECIALIZED PAVEMENT MARKING UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0090 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	7900.00000	7900.00	12500.00000	12500.00	8000.00000	8000.00
0100 0310-0103000J REMOVAL OF SURFACINGS	181.700	SQYD	30.00000	5451.00	35.00000	6359.50	100.00000	18170.00
0110 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2550.00000	2550.00	8400.00000	8400.00	2500.00000	2500.00
0120 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$	15,901.00	$	27,259.50	$	28,670.00
SECTION 0003 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0130 0810-0104000F GUARDRAIL, TYPE 2A	712.500	FOOT	27.00000	19237.50	23.82000	16971.75	22.00000	15675.00
0140 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	6.000	EACH	500.00000	3000.00	510.00000	3060.00	625.00000	3750.00
0150 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	115.00000	230.00	86.70000	173.40	95.00000	190.00
0160 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000	EACH	1900.00000	9500.00	2397.00000	11985.00	2475.00000	12375.00
0170 0810-0130000E GUARDRAIL TERMINALS, FLARED	15.000	EACH	1950.00000	29250.00	1938.00000	29070.00	2075.00000	31125.00
0180 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	10.000	EACH	145.00000	1450.00	163.20000	1632.00	100.00000	1000.00
0190 0812-0104000E METAL BEAM RAILS	1120.000	EACH	140.00000	156800.00	110.16000	123379.20	125.00000	140000.00
0200 0812-0106000E GUARDRAIL POSTS	50.000	EACH	85.00000	4250.00	117.30000	5865.00	85.00000	4250.00
0210 0812-0108000E GUARDRAIL BLOCKS	1193.000	EACH	13.75000	16403.75	21.42000	25554.06	35.00000	41755.00
0220 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	237.000	EACH	34.00000	8058.00	37.54000	8896.98	38.00000	9006.00
0230 0840-0105500E DELINEATORS, TYPE 6	610.000	EACH	8.00000	4880.00	5.63000	3434.30	5.00000	3050.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) SPECIALIZED PAVEMENT MARKING UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0240 0851-0101000F PAVEMENT LINE REMOVAL	200.000	FOOT	1.55000	310.00	1.75000	350.00	1.60000	320.00
0250 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1130.000	EACH	8.75000	9887.50	7.20000	8136.00	9.00000	10170.00
0260 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	2170.000	EACH	8.75000	18987.50	7.20000	15624.00	9.00000	19530.00
0270 0865-0116630F THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	279530.000	FOOT	0.85000	237600.50	0.90000	251577.00	0.90000	251577.00
0280 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	13.000	EACH	225.00000	2925.00	325.00000	4225.00	235.00000	3055.00
0290 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	5.000	EACH	255.00000	1275.00	255.00000	1275.00	270.00000	1350.00
SECTION TOTALS			$	524,044.75	$	511,208.69	$	548,178.00
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0300 0905-0100000A REMOVE EXISTING SIGNS		LUMP	700.00000	700.00	355.00000	355.00	50.00000	50.00
0310 0920-0100000A SIGN SUPPORT FOOTINGS	1.400	LS	1500.00000	1500.00	4200.00000	4200.00	6225.00000	6225.00
0320 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	840.000	LS	2175.00000	2175.00	2790.00000	2790.00	2650.00000	2650.00
0330 0940-0113000J TYPE "G" SIGNS IN PLACE	84.000	SQFT	14.25000	1197.00	19.25000	1617.00	25.00000	2100.00
0340 0940-0134000J TYPE "Y1" SIGNS IN PLACE	9.000	SQFT	15.00000	135.00	18.25000	164.25	14.00000	126.00
SECTION TOTALS			$	5,707.00	$	9,126.25	$	11,151.00
CONTRACT TOTALS			$	656,202.75	$	662,294.44	$	691,691.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	44243.50000	44243.50				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	30000.00000	30000.00				
0030 0225-0102000J TEMPORARY SIGNS	265.000	SQFT	18.00000	4770.00				
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	5.000	EACH	125.00000	625.00				
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	48.000	EACH	65.00000	3120.00				
0060 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000	EACH	3500.00000	3500.00				
0070 0225-0168000T FLAGGERS	650.000	HOUR	60.00000	39000.00				
0080 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00				
SECTION TOTALS			$	126,258.50	$		$	
SECTION 0002 ROADWORK								
0090 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	21400.00000	21400.00				
0100 0310-0103000J REMOVAL OF SURFACINGS	181.700	SQYD	70.00000	12719.00				
0110 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00				
0120 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00				
SECTION TOTALS			$	39,119.00	$		$	
SECTION 0003 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0130 0810-0104000F GUARDRAIL, TYPE 2A	712.500	FOOT	20.00000	14250.00				
0140 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	6.000	EACH	850.00000	5100.00				
0150 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	90.25000	180.50				
0160 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000	EACH	2400.00000	12000.00				
0170 0810-0130000E GUARDRAIL TERMINALS, FLARED	15.000	EACH	2000.00000	30000.00				
0180 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	10.000	EACH	100.00000	1000.00				
0190 0812-0104000E METAL BEAM RAILS	1120.000	EACH	150.00000	168000.00				
0200 0812-0106000E GUARDRAIL POSTS	50.000	EACH	75.00000	3750.00				
0210 0812-0108000E GUARDRAIL BLOCKS	1193.000	EACH	20.00000	23860.00				
0220 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	237.000	EACH	25.00000	5925.00				
0230 0840-0105500E DELINEATORS, TYPE 6	610.000	EACH	7.50000	4575.00				
0240 0851-0101000F PAVEMENT LINE REMOVAL	200.000	FOOT	2.00000	400.00				
0250 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1130.000	EACH	7.90000	8927.00				
0260 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	2170.000	EACH	7.90000	17143.00				
0270 0865-0116630F THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	279530.000	FOOT	1.10000	307483.00				
0280 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	13.000	EACH	375.00000	4875.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14866 COUNTIES : LANE
LETTING DATE : 01/14/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	5.000	EACH	295.00000	1475.00				
SECTION TOTALS			$	608,943.50	$		$	
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0300 0905-0100000A REMOVE EXISTING SIGNS		LUMP	405.00000	405.00				
0310 0920-0100000A SIGN SUPPORT FOOTINGS	1.400	LS	4600.00000	4600.00				
0320 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	840.000	LS	3165.00000	3165.00				
0330 0940-0113000J TYPE "G" SIGNS IN PLACE	84.000	SQFT	21.00000	1764.00				
0340 0940-0134000J TYPE "Y1" SIGNS IN PLACE	9.000	SQFT	21.00000	189.00				
SECTION TOTALS			$	10,123.00	$		$	
CONTRACT TOTALS			$	784,444.00	$	0.00	$	