TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5
COMPLETION DATE : 09/30/16 PROJECT : 18135
CONTRACT DESCRIPTION : I-84: BAKER VALLEY VSL 2015 RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	HP CIVIL INC	$ 2,599,609.26	100.0000%
2	MICHAEL A BECKER GENERAL CONTRACTOR INC	$ 2,647,367.10	101.8371%
3	CORAL CONSTRUCTION CO	$ 2,722,790.00	104.7384%
4	JAL CONSTRUCTION INC	$ 2,782,583.61	107.0385%
5	WILDISH STANDARD PAVING CO	$ 2,875,563.12	110.6152%
6	GYLLENBERG CONSTRUCTION INC	$ 2,999,461.00	115.3812%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	259500.00000	259500.00	264000.00000	264000.00	250000.00000	250000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	15000.00000	15000.00	40000.00000	40000.00	20000.00000	20000.00
0030 0225-0102000J TEMPORARY SIGNS	1075.000	SQFT	0.01000	10.75	14.50000	15587.50	22.00000	23650.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	150.00000	600.00	170.00000	680.00	150.00000	600.00
0050 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	8000.00000	16000.00	15300.00000	30600.00	3000.00000	6000.00
0060 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.01000	0.01	1000.00000	1000.00	1.00000	1.00
0070 0225-0145000E TEMPORARY PLASTIC DRUMS	184.000	EACH	20.00000	3680.00	50.00000	9200.00	40.00000	7360.00
0080 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	1000.00000	2000.00	2800.00000	5600.00	250.00000	500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0090 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	10000.00000	20000.00	6700.00000	13400.00	1000.00000	2000.00
0100 0225-0168000T FLAGGERS	200.000	HOUR	0.01000	2.00	44.00000	8800.00	50.00000	10000.00
0110 0225-0172000T PILOT CARS	280.000	HOUR	0.01000	2.80	54.00000	15120.00	60.00000	16800.00
0120 0280-0100000A EROSION CONTROL		LUMP	1.00000	1.00	3600.00000	3600.00	1000.00000	1000.00
0130 0280-0115030F SEDIMENT BARRIER, TYPE 3	238.000	FOOT	10.00000	2380.00	5.00000	1190.00	15.00000	3570.00
0140 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1.00000	1.00	1500.00000	1500.00	500.00000	500.00
SECTION TOTALS			$	319,177.56	$	410,277.50	$	341,981.00
SECTION 0002 ROADWORK								
0150 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$		$	0.00	$	
SECTION 0003 BASES								
0160 0640-0100000M AGGREGATE BASE	180.000	TON	100.00000	18000.00	33.00000	5940.00	150.00000	27000.00
SECTION TOTALS			$	18,000.00	$	5,940.00	$	27,000.00
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0170 0905-0100000A REMOVE EXISTING SIGNS		LUMP	7000.00000	7000.00	2700.00000	2700.00	5000.00000	5000.00
0180 0910-0100000K WOOD SIGN POSTS	238.000	FBM	10.00000	2380.00	7.00000	1666.00	10.00000	2380.00
0190 0920-0100000A SIGN SUPPORT FOOTINGS	10.300	LS	35000.00000	35000.00	18000.00000	18000.00	23000.00000	23000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0200 0000-0100000A DELETED BID ITEM	LUMP		0.00000	0.00	0.00000	0.00	0.00000	0.00
0210 0930-0106000A EXIT NUMBER SIGN MOUNTS	80.000	LS	500.00000	500.00	400.00000	400.00	700.00000	700.00
0220 0930-0110000A SECONDARY SIGN MOUNTS	87.000	LS	750.00000	750.00	600.00000	600.00	700.00000	700.00
0230 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	600.000	LS	3500.00000	3500.00	2600.00000	2600.00	4000.00000	4000.00
0240 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	3890.000	LS	19000.00000	19000.00	16500.00000	16500.00	19000.00000	19000.00
0250 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	325.000	LS	1300.00000	1300.00	2000.00000	2000.00	1500.00000	1500.00
0260 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	68.000	LS	250.00000	250.00	350.00000	350.00	200.00000	200.00
0270 0940-0102000J TYPE "B" SIGNS IN PLACE	18.800	SQFT	21.00000	394.80	12.00000	225.60	30.00000	564.00
0280 0940-0109000J TYPE "F" SIGNS IN PLACE	54.000	SQFT	19.00000	1026.00	18.00000	972.00	25.00000	1350.00
0290 0940-0113000J TYPE "G" SIGNS IN PLACE	94.000	SQFT	28.00000	2632.00	19.00000	1786.00	25.00000	2350.00
0300 0940-0124000J TYPE "W1" SIGNS IN PLACE	246.000	SQFT	27.00000	6642.00	24.00000	5904.00	25.00000	6150.00
0310 0940-0134000J TYPE "Y1" SIGNS IN PLACE	7.000	SQFT	21.00000	147.00	12.00000	84.00	45.00000	315.00
0320 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION, MP 278.63 EB	LUMP		80000.00000	80000.00	7000.00000	7000.00	6000.00000	6000.00
0330 1999-9Z90000A FIBERGLASS POLE, COMPLETE MP 278.63 EB	LUMP		7500.00000	7500.00	11300.00000	11300.00	11000.00000	11000.00
SECTION TOTALS			$	168,021.80	$	72,087.60	$	84,209.00
SECTION 0005 ADDED BID ITEMS								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0340 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	0.01000	0.04	3300.00000	13200.00	250.00000	1000.00
0350 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	2500.00000	2500.00	16500.00000	16500.00	15000.00000	15000.00
0360 0320-0100000A CLEARING AND GRUBBING	1.000	LS	15000.00000	15000.00	3400.00000	3400.00	10000.00000	10000.00
0370 0330-0123000K EMBANKMENT IN PLACE	986.000	CUYD	0.01000	9.86	37.00000	36482.00	50.00000	49300.00
0380 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1500.00000	1500.00	2300.00000	2300.00	2500.00000	2500.00
0390 1030-0108000R PERMANENT SEEDING	1.300	ACRE	3000.00000	3900.00	2600.00000	3380.00	5000.00000	6500.00
SECTION TOTALS			$	22,909.90	$	75,262.00	$	84,300.00
SECTION 0006 ADDED BID ITEMS			STRUCTURE NO. 22477 (MP 277.47 EB)					
0400 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0410 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	67000.00000	67000.00	64000.00000	64000.00
0420 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	15000.00000	15000.00	24500.00000	24500.00	16700.00000	16700.00
SECTION TOTALS			$	122,000.00	$	116,500.00	$	116,700.00
SECTION 0007 ADDED BID ITEMS			STRUCTURE NO. 22478 (MP 285.00 WB)					
0430 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00
0440 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	73000.00000	73000.00	65500.00000	65500.00	64000.00000	64000.00
0450 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	40000.00000	40000.00	51000.00000	51000.00	54000.00000	54000.00
SECTION TOTALS			$	143,000.00	$	141,500.00	$	148,000.00
SECTION 0008 ADDED BID ITEMS			STRUCTURE NO. 22479 (MP 286.50 EB)					

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0460 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00
0470 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	72000.00000	72000.00	64100.00000	64100.00	64000.00000	64000.00
0480 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	39000.00000	39000.00	49000.00000	49000.00	56000.00000	56000.00
SECTION TOTALS			$	141,000.00	$	138,100.00	$	150,000.00
SECTION 0009 ADDED BID ITEMS			STRUCTURE NO. 22480 (MP 295.42 WB)					
0490 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00
0500 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	73000.00000	73000.00	66200.00000	66200.00	64000.00000	64000.00
0510 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	19000.00000	19000.00	21700.00000	21700.00	16400.00000	16400.00
SECTION TOTALS			$	122,000.00	$	112,900.00	$	110,400.00
SECTION 0010 ADDED BID ITEMS			STRUCTURE NO. 22481 (MP 295.65 EB)					
0520 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00
0530 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	74500.00000	74500.00	66300.00000	66300.00	64000.00000	64000.00
0540 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	19000.00000	19000.00	20600.00000	20600.00	15400.00000	15400.00
SECTION TOTALS			$	123,500.00	$	111,900.00	$	109,400.00
SECTION 0011 ADDED BID ITEMS			STRUCTURE NO. 22482 (MP 306.40 WB)					
0550 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0560 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	74500.00000	74500.00	66900.00000	66900.00	64000.00000	64000.00
0570 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	19000.00000	19000.00	27000.00000	27000.00	23100.00000	23100.00
SECTION TOTALS			$	123,500.00	$	118,900.00	$	117,100.00
SECTION 0012 ADDED BID ITEMS			STRUCTURE NO. 22505 (MP 279.30 EB)					
0580 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0590 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	74500.00000	74500.00	66000.00000	66000.00	64000.00000	64000.00
0600 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	21000.00000	21000.00	55500.00000	55500.00	48800.00000	48800.00
0610 1999-9Z90000A FIBERGLASS POLE, COMPLETE		LUMP	6000.00000	6000.00	10700.00000	10700.00	10700.00000	10700.00
SECTION TOTALS			$	131,500.00	$	157,200.00	$	159,500.00
SECTION 0013 ADDED BID ITEMS			STRUCTURE NO. 22506 (MP 282.85 WB)					
0620 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0630 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	65400.00000	65400.00	64000.00000	64000.00
0640 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	16000.00000	16000.00	24000.00000	24000.00	23600.00000	23600.00
SECTION TOTALS			$	123,000.00	$	114,400.00	$	123,600.00
SECTION 0014 ADDED BID ITEMS			STRUCTURE NO. 22508 (MP 284.65 EB)					
0650 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0660 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	65400.00000	65400.00	64000.00000	64000.00
0670 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	33000.00000	33000.00	27300.00000	27300.00	26800.00000	26800.00
SECTION TOTALS			$	140,000.00	$	117,700.00	$	126,800.00
SECTION 0015 ADDED BID ITEMS			STRUCTURE NO. 22510 (MP 294.87 WB)					
0680 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0690 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	64200.00000	64200.00	64000.00000	64000.00
0700 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	33000.00000	33000.00	74000.00000	74000.00	78900.00000	78900.00
0710 1999-9Z90000A FIBERGLASS POLE, COMPLETE		LUMP	10000.00000	10000.00	20600.00000	20600.00	20700.00000	20700.00
SECTION TOTALS			$	150,000.00	$	183,800.00	$	199,600.00
SECTION 0016 ADDED BID ITEMS			STRUCTURE NO. 22511 (MP 298.02 WB)					
0720 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0730 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	65800.00000	65800.00	62000.00000	62000.00
0740 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	50000.00000	50000.00	92000.00000	92000.00	91400.00000	91400.00
0750 1999-9Z90000A FIBERGLASS POLE, COMPLETE		LUMP	6000.00000	6000.00	10700.00000	10700.00	10700.00000	10700.00
SECTION TOTALS			$	163,000.00	$	193,500.00	$	200,100.00
SECTION 0017 ADDED BID ITEMS			STRUCTURE NO. 22512 (MP 299.35 EB)					

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0760 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0770 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	65800.00000	65800.00	64000.00000	64000.00
0780 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	45000.00000	45000.00	64000.00000	64000.00	70900.00000	70900.00
SECTION TOTALS			$	152,000.00	$	154,800.00	$	170,900.00
SECTION 0018 ADDED BID ITEMS			STRUCTURE NO. 22513 (MP 302.04 WB)					
0790 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0800 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	65600.00000	65600.00	64000.00000	64000.00
0810 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	41000.00000	41000.00	53000.00000	53000.00	54300.00000	54300.00
SECTION TOTALS			$	148,000.00	$	143,600.00	$	154,300.00
SECTION 0019 ADDED BID ITEMS			STRUCTURE NO. 22514 (MP 303.32 EB)					
0820 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00
0830 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	77000.00000	77000.00	66200.00000	66200.00	64000.00000	64000.00
0840 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	30000.00000	30000.00	40000.00000	40000.00	43700.00000	43700.00
SECTION TOTALS			$	137,000.00	$	131,200.00	$	143,700.00
SECTION 0020 ADDED BID ITEMS			STRUCTURE NO. 22515 (MP 303.46 WB)					
0850 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30000.00000	30000.00	25000.00000	25000.00	36000.00000	36000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HP CIVIL INC UNIT PRICE	 AMOUNT	(2) MICHAEL A BECKER GENERAL CON UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0860 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000 LS	77000.00000	77000.00	65800.00000	65800.00	64000.00000	64000.00
0870 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION	LUMP	45000.00000	45000.00	57000.00000	57000.00	55200.00000	55200.00
SECTION TOTALS		$	152,000.00	$	147,800.00	$	155,200.00
CONTRACT TOTALS		$	2,599,609.26	$	2,647,367.10	$	2,722,790.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	163068.74000	163068.74	285000.00000	285000.00	414250.00000	414250.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	53592.13000	53592.13	60000.00000	60000.00	5600.00000	5600.00
0030 0225-0102000J TEMPORARY SIGNS	1075.000	SQFT	13.95000	14996.25	13.00000	13975.00	24.00000	25800.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	167.36000	669.44	100.00000	400.00	200.00000	800.00
0050 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	12886.88000	25773.76	7000.00000	14000.00	5000.00000	10000.00
0060 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1115.75000	1115.75	0.01000	0.01	2500.00000	2500.00
0070 0225-0145000E TEMPORARY PLASTIC DRUMS	184.000	EACH	22.31000	4105.04	100.00000	18400.00	65.00000	11960.00
0080 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3603.87000	7207.74	4000.00000	8000.00	2500.00000	5000.00
0090 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	5146.78000	10293.56	7000.00000	14000.00	13000.00000	26000.00
0100 0225-0168000T FLAGGERS	200.000	HOUR	58.35000	11670.00	0.01000	2.00	60.00000	12000.00
0110 0225-0172000T PILOT CARS	280.000	HOUR	88.14000	24679.20	0.01000	2.80	80.00000	22400.00
0120 0280-0100000A EROSION CONTROL		LUMP	557.87000	557.87	0.01000	0.01	7500.00000	7500.00
0130 0280-0115030F SEDIMENT BARRIER, TYPE 3	238.000	FOOT	4.46000	1061.48	12.00000	2856.00	5.00000	1190.00
0140 0290-0100000A POLLUTION CONTROL PLAN		LUMP	557.87000	557.87	0.01000	0.01	1500.00000	1500.00
SECTION TOTALS			$	319,348.83	$	416,635.83	$	546,500.00
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0150 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$		$		$	0.00
SECTION 0003 BASES								
0160 0640-0100000M AGGREGATE BASE	180.000	TON	64.12000	11541.60	125.00000	22500.00	40.00000	7200.00
SECTION TOTALS			$	11,541.60	$	22,500.00	$	7,200.00
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0170 0905-0100000A REMOVE EXISTING SIGNS		LUMP	4202.16000	4202.16	4000.00000	4000.00	5040.00000	5040.00
0180 0910-0100000K WOOD SIGN POSTS	238.000	FBM	7.25000	1725.50	6.98000	1661.24	15.00000	3570.00
0190 0920-0100000A SIGN SUPPORT FOOTINGS	10.300	LS	11474.74000	11474.74	12000.00000	12000.00	17000.00000	17000.00
0200 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0210 0930-0106000A EXIT NUMBER SIGN MOUNTS	80.000	LS	360.55000	360.55	500.00000	500.00	760.00000	760.00
0220 0930-0110000A SECONDARY SIGN MOUNTS	87.000	LS	721.12000	721.12	1000.00000	1000.00	1200.00000	1200.00
0230 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	600.000	LS	3794.26000	3794.26	4000.00000	4000.00	4240.00000	4240.00
0240 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	3890.000	LS	22072.93000	22072.93	16000.00000	16000.00	7850.00000	7850.00
0250 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	325.000	LS	1855.72000	1855.72	1000.00000	1000.00	960.00000	960.00
0260 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	68.000	LS	345.38000	345.38	200.00000	200.00	960.00000	960.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0270 0940-0102000J TYPE "B" SIGNS IN PLACE	18.800	SQFT	15.62000	293.66	30.00000	564.00	20.00000	376.00
0280 0940-0109000J TYPE "F" SIGNS IN PLACE	54.000	SQFT	15.62000	843.48	30.00000	1620.00	20.00000	1080.00
0290 0940-0113000J TYPE "G" SIGNS IN PLACE	94.000	SQFT	24.55000	2307.70	30.00000	2820.00	20.00000	1880.00
0300 0940-0124000J TYPE "W1" SIGNS IN PLACE	246.000	SQFT	23.99000	5901.54	30.00000	7380.00	20.00000	4920.00
0310 0940-0134000J TYPE "Y1" SIGNS IN PLACE	7.000	SQFT	13.39000	93.73	30.00000	210.00	30.00000	210.00
0320 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION, MP 278.63 EB		LUMP	8256.53000	8256.53	8000.00000	8000.00	15120.00000	15120.00
0330 1999-9Z90000A FIBERGLASS POLE, COMPLETE MP 278.63 EB		LUMP	8033.38000	8033.38	8000.00000	8000.00	6060.00000	6060.00
SECTION TOTALS			$	72,282.38	$	68,955.24	$	71,226.00
SECTION 0005 ADDED BID ITEMS								
0340 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	1171.54000	4686.16	0.01000	0.04	800.00000	3200.00
0350 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	16178.34000	16178.34	0.01000	0.01	16180.00000	16180.00
0360 0320-0100000A CLEARING AND GRUBBING	1.000	LS	8935.31000	8935.31	500.00000	500.00	42560.00000	42560.00
0370 0330-0123000K EMBANKMENT IN PLACE	986.000	CUYD	31.68000	31236.48	32.00000	31552.00	50.00000	49300.00
0380 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	3824.43000	3824.43	2000.00000	2000.00	5280.00000	5280.00
0390 1030-0108000R PERMANENT SEEDING	1.300	ACRE	2900.95000	3771.24	3400.00000	4420.00	4000.00000	5200.00
SECTION TOTALS			$	68,631.96	$	38,472.05	$	121,720.00
SECTION 0006 ADDED BID ITEMS			STRUCTURE NO. 22477 (MP 277.47 EB)					

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	AMOUNT
0400 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	34692.51000	34692.51	28000.00000	28000.00	24000.00000	24000.00
0410 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0420 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	20106.89000	20106.89	20000.00000	20000.00	19560.00000	19560.00
SECTION TOTALS			$	131,461.57	$	128,000.00	$	125,400.00
SECTION 0007 ADDED BID ITEMS			STRUCTURE NO. 22478 (MP 285.00 WB)					
0430 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30650.02000	30650.02	28000.00000	28000.00	21425.00000	21425.00
0440 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0450 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	51570.96000	51570.96	50000.00000	50000.00	33690.00000	33690.00
SECTION TOTALS			$	158,883.15	$	158,000.00	$	136,955.00
SECTION 0008 ADDED BID ITEMS			STRUCTURE NO. 22479 (MP 286.50 EB)					
0460 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30967.30000	30967.30	28000.00000	28000.00	22000.00000	22000.00
0470 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0480 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	59381.20000	59381.20	55000.00000	55000.00	44110.00000	44110.00
SECTION TOTALS			$	167,010.67	$	163,000.00	$	147,950.00
SECTION 0009 ADDED BID ITEMS			STRUCTURE NO. 22480 (MP 295.42 WB)					
0490 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	30888.30000	30888.30	28000.00000	28000.00	23000.00000	23000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0500 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0510 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	23677.28000	23677.28	22000.00000	22000.00	21000.00000	21000.00
SECTION TOTALS			$	131,227.75	$	130,000.00	$	125,840.00
SECTION 0010 ADDED BID ITEMS			STRUCTURE NO. 22481 (MP 295.65 EB)					
0520 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	31518.05000	31518.05	28000.00000	28000.00	22000.00000	22000.00
0530 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0540 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	23900.42000	23900.42	22000.00000	22000.00	22840.00000	22840.00
SECTION TOTALS			$	132,080.64	$	130,000.00	$	126,680.00
SECTION 0011 ADDED BID ITEMS			STRUCTURE NO. 22482 (MP 306.40 WB)					
0550 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	31159.64000	31159.64	28000.00000	28000.00	22500.00000	22500.00
0560 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0570 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	23119.40000	23119.40	21000.00000	21000.00	23680.00000	23680.00
SECTION TOTALS			$	130,941.21	$	129,000.00	$	128,020.00
SECTION 0012 ADDED BID ITEMS			STRUCTURE NO. 22505 (MP 279.30 EB)					
0580 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	32645.28000	32645.28	28000.00000	28000.00	22500.00000	22500.00
0590 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0600 1999-9Z90000A		LUMP	24235.15000	24235.15	25000.00000	25000.00	55680.00000	55680.00
AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION								
0610 1999-9Z90000A		LUMP	8033.38000	8033.38	10000.00000	10000.00	7120.00000	7120.00
FIBERGLASS POLE, COMPLETE								
SECTION TOTALS			$	141,575.98	$	143,000.00	$	167,140.00
SECTION 0013 ADDED BID ITEMS			STRUCTURE NO. 22506 (MP 282.85 WB)					
0620 0920-0100000A	34.000	LS	32724.28000	32724.28	30000.00000	30000.00	22500.00000	22500.00
SIGN SUPPORT FOOTINGS								
0630 0930-0104000A	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
MONOTUBE CANTILEVER SIGN STRUCTURES								
0640 1999-9Z90000A		LUMP	24123.57000	24123.57	28000.00000	28000.00	29180.00000	29180.00
AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION								
SECTION TOTALS			$	133,510.02	$	138,000.00	$	133,520.00
SECTION 0014 ADDED BID ITEMS			STRUCTURE NO. 22508 (MP 284.65 EB)					
0650 0920-0100000A	34.000	LS	32862.53000	32862.53	30000.00000	30000.00	23000.00000	23000.00
SIGN SUPPORT FOOTINGS								
0660 0930-0104000A	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
MONOTUBE CANTILEVER SIGN STRUCTURES								
0670 1999-9Z90000A		LUMP	47665.84000	47665.84	45000.00000	45000.00	44680.00000	44680.00
AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION								
SECTION TOTALS			$	157,190.54	$	155,000.00	$	149,520.00
SECTION 0015 ADDED BID ITEMS			STRUCTURE NO. 22510 (MP 294.87 WB)					
0680 0920-0100000A	34.000	LS	33926.30000	33926.30	30000.00000	30000.00	23200.00000	23200.00
SIGN SUPPORT FOOTINGS								
0690 0930-0104000A	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
MONOTUBE CANTILEVER SIGN STRUCTURES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0700 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	47107.97000	47107.97	50000.00000	50000.00	72560.00000	72560.00
0710 1999-9Z90000A FIBERGLASS POLE, COMPLETE		LUMP	15843.61000	15843.61	15000.00000	15000.00	12620.00000	12620.00
SECTION TOTALS			$	173,540.05	$	175,000.00	$	190,220.00
SECTION 0016 ADDED BID ITEMS			STRUCTURE NO. 22511 (MP 298.02 WB)					
0720 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	32982.05000	32982.05	30000.00000	30000.00	23200.00000	23200.00
0730 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0740 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	68865.05000	68865.05	65000.00000	65000.00	90410.00000	90410.00
0750 1999-9Z90000A FIBERGLASS POLE, COMPLETE		LUMP	7921.81000	7921.81	8000.00000	8000.00	7120.00000	7120.00
SECTION TOTALS			$	186,431.08	$	183,000.00	$	202,570.00
SECTION 0017 ADDED BID ITEMS			STRUCTURE NO. 22512 (MP 299.35 EB)					
0760 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	32514.59000	32514.59	29000.00000	29000.00	23000.00000	23000.00
0770 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0780 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	69422.93000	69422.93	75000.00000	75000.00	59190.00000	59190.00
SECTION TOTALS			$	178,599.69	$	184,000.00	$	164,030.00
SECTION 0018 ADDED BID ITEMS			STRUCTURE NO. 22513 (MP 302.04 WB)					
0790 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	32159.09000	32159.09	30000.00000	30000.00	23000.00000	23000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14869 COUNTIES : VARIOUS
LETTING DATE : 02/18/16 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(6) GYLLENBERG CONSTRUCTION INC UNIT PRICE	 AMOUNT
0800 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0810 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	54918.20000	54918.20	60000.00000	60000.00	50090.00000	50090.00
SECTION TOTALS			$	163,739.46	$	170,000.00	$	154,930.00
SECTION 0019 ADDED BID ITEMS			STRUCTURE NO. 22514 (MP 303.32 EB)					
0820 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	33137.83000	33137.83	30000.00000	30000.00	23000.00000	23000.00
0830 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0840 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	59939.07000	59939.07	65000.00000	65000.00	42000.00000	42000.00
SECTION TOTALS			$	169,739.07	$	175,000.00	$	146,840.00
SECTION 0020 ADDED BID ITEMS			STRUCTURE NO. 22515 (MP 303.46 WB)					
0850 0920-0100000A SIGN SUPPORT FOOTINGS	34.000	LS	32193.57000	32193.57	28000.00000	28000.00	23000.00000	23000.00
0860 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	18000.000	LS	76662.17000	76662.17	80000.00000	80000.00	81840.00000	81840.00
0870 1999-9Z90000A AGENCY SUPPLIED MATERIALS AND ELECTRICAL SYSTEMS INSTALLATION		LUMP	45992.22000	45992.22	60000.00000	60000.00	48360.00000	48360.00
SECTION TOTALS			$	154,847.96	$	168,000.00	$	153,200.00
CONTRACT TOTALS			$	2,782,583.61	$	2,875,563.12	$	2,999,461.00