TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
COMPLETION DATE : 09/16/16 PROJECT : 17469
CONTRACT DESCRIPTION : US199: APPLEGATE RIVER - SLATE CREEK RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	COPELAND PAVING INC	$ 3,278,517.27	100.0000%
2	LTM INC DBA KNIFE RIVER MATERIALS	$ 3,556,835.04	108.4891%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	AMOUNT	(2) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	196505.58000	196505.58	290000.00000	290000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	30000.00000	30000.00	18000.00000	18000.00		
0030 0225-0102000J TEMPORARY SIGNS	1540.000	SQFT	15.50000	23870.00	13.50000	20790.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	20.000	EACH	30.00000	600.00	50.00000	1000.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	18.000	EACH	90.00000	1620.00	82.50000	1485.00		
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	350.000	FOOT	18.00000	6300.00	21.75000	7612.50		
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	350.000	FOOT	5.00000	1750.00	6.50000	2275.00		
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR	2.000	EACH	18.00000	36.00	1250.00000	2500.00		
0090 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	18.000	EACH	250.00000	4500.00	250.00000	4500.00		
0100 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	200.000	FOOT	25.00000	5000.00	20.00000	4000.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0110 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	125.000	FOOT	6.00000	750.00	3.75000	468.75		
0120 0225-0145000E TEMPORARY PLASTIC DRUMS	101.000	EACH	25.00000	2525.00	50.00000	5050.00		
0130 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	4737.000	EACH	1.00000	4737.00	0.80000	3789.60		
0140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	8.000	EACH	60.00000	480.00	60.00000	480.00		
0150 0225-0153200J TEMPORARY PAVEMENT BARS	1440.000	SQFT	1.50000	2160.00	1.50000	2160.00		
0160 0225-0154000F STRIPE REMOVAL	4320.000	FOOT	0.24000	1036.80	0.24000	1036.80		
0170 0225-0155100J LEGEND REMOVAL	427.000	SQFT	2.25000	960.75	2.00000	854.00		
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	1600.00000	3200.00	2300.00000	4600.00		
0190 0225-0168000T FLAGGERS	3960.000	HOUR	45.00000	178200.00	55.00000	217800.00		
0200 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	800.00000	2400.00	3150.00000	9450.00		
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	20.000	EACH	600.00000	12000.00	700.00000	14000.00		
0220 0225-0172000T PILOT CARS	300.000	HOUR	75.00000	22500.00	58.00000	17400.00		
0230 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION 1843+75		LUMP	5500.00000	5500.00	4200.00000	4200.00		
0240 0280-0100000A EROSION CONTROL		LUMP	2000.00000	2000.00	5400.00000	5400.00		
0250 0280-0105020J MATTING, TYPE B	842.000	SQYD	2.40000	2020.80	4.25000	3578.50		
0260 0280-0105040J MATTING, TYPE D	519.000	SQYD	2.40000	1245.60	4.50000	2335.50		
0270 0280-0114020E INLET PROTECTION, TYPE 2	1.000	EACH	60.00000	60.00	400.00000	400.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0280 0280-0114030E INLET PROTECTION, TYPE 3	2.000	EACH	60.00000	120.00	80.00000	160.00		
0290 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	100.00000	100.00		
SECTION TOTALS			$	512,577.53	$	645,425.65	$	
SECTION 0002 ROADWORK								
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	30000.00000	30000.00	40000.00000	40000.00		
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	35000.00000	35000.00	11000.00000	11000.00		
0320 0310-0113000A REMOVAL OF GUARDRAIL	4358.000	LS	11500.00000	11500.00	11500.00000	11500.00		
0330 0320-0100000A CLEARING AND GRUBBING	1.000	LS	1000.00000	1000.00	1500.00000	1500.00		
0340 0330-0105000K GENERAL EXCAVATION	1641.000	CUYD	26.00000	42666.00	12.50000	20512.50		
0350 0330-0126000K STONE EMBANKMENT	48.000	CUYD	50.00000	2400.00	80.00000	3840.00		
0360 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0370 0350-0105000J SUBGRADE GEOTEXTILE	745.000	SQYD	2.00000	1490.00	1.00000	745.00		
0380 0370-0101000A OBLITERATING SURFACINGS	1281.000	LS	500.00000	500.00	6400.00000	6400.00		
0390 0390-0101000J FILTER BLANKET	12.000	SQYD	20.00000	240.00	25.00000	300.00		
0400 0390-0111000K LOOSE RIPRAP, CLASS 200	50.000	CUYD	50.00000	2500.00	65.00000	3250.00		
0410 0390-0133000K KEYED RIPRAP, CLASS 200	15.000	CUYD	100.00000	1500.00	75.00000	1125.00		
SECTION TOTALS			$	128,796.00	$	100,172.50	$	
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0415-0100000F MAINLINE VIDEO INSPECTION	526.000	FOOT	2.50000	1315.00	6.85000	3603.10		
0430 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	374.000	FOOT	70.00000	26180.00	91.00000	34034.00		
0440 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	85.000	FOOT	55.00000	4675.00	79.00000	6715.00		
0450 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	75.000	FOOT	140.00000	10500.00	260.00000	19500.00		
0460 0445-035042BF 42 INCH STORM SEWER PIPE, 10 FT DEPTH	42.000	FOOT	480.00000	20160.00	205.00000	8610.00		
0470 0445-035042CF 42 INCH STORM SEWER PIPE, 20 FT DEPTH	168.000	FOOT	525.00000	88200.00	700.00000	117600.00		
0480 0445-0700120E SLOPED END SECTIONS, 12 INCH	8.000	EACH	150.00000	1200.00	80.00000	640.00		
0490 0445-0700180E SLOPED END SECTIONS, 18 INCH	4.000	EACH	150.00000	600.00	125.00000	500.00		
0500 0445-0700420E SLOPED END SECTIONS, 42 INCH	1.000	EACH	150.00000	150.00	165.00000	165.00		
0510 0460-0100000J PAVED CULVERT END SLOPES	485.000	SQFT	15.00000	7275.00	30.00000	14550.00		
0520 0470-0103000E CONCRETE MANHOLES, WITH INLET	1.000	EACH	5500.00000	5500.00	6200.00000	6200.00		
0530 0470-0307000E CONCRETE INLETS, TYPE CG-2	5.000	EACH	1500.00000	7500.00	1700.00000	8500.00		
0540 0470-0319000E CONCRETE INLETS, TYPE G-2MA	3.000	EACH	1850.00000	5550.00	1800.00000	5400.00		
0550 0490-0104000E CONNECTION TO EXISTING STRUCTURES	2.000	EACH	250.00000	500.00	400.00000	800.00		
0560 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	1000.00000	1000.00	2400.00000	2400.00		
0570 0495-0100000J TRENCH RESURFACING	150.000	SQYD	36.00000	5400.00	85.00000	12750.00		
SECTION TOTALS			$	185,705.00	$	241,967.10	$	

SECTION 0004 BRIDGE NO 01268A

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 4 INCHES DEEP	140.000	SQYD	31.00000	4340.00	29.00000	4060.00		
SECTION TOTALS			$	4,340.00	$	4,060.00	$	
SECTION 0005 BRIDGE NO 01269A								
0590 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 4 INCHES DEEP	151.000	SQYD	31.00000	4681.00	29.00000	4379.00		
0600 1999-9Z90000A BRIDGE REMOVAL WORK		LUMP	4200.00000	4200.00	6600.00000	6600.00		
SECTION TOTALS			$	8,881.00	$	10,979.00	$	
SECTION 0006 WINGWALL AND APRON								
0610 0595-0102000A WINGWALLS AND APRONS		LUMP	9250.00000	9250.00	6300.00000	6300.00		
SECTION TOTALS			$	9,250.00	$	6,300.00	$	
SECTION 0007 BASES								
0620 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	2200.000	SQYD	8.00000	17600.00	7.40000	16280.00		
0630 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3400.000	SQYD	0.98000	3332.00	1.80000	6120.00		
0640 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	67000.000	SQYD	0.98000	65660.00	1.80000	120600.00		
0650 0620-0123000J COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	19500.000	SQYD	1.39000	27105.00	2.50000	48750.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0660 0620-0125000J COLD PLANE PAVEMENT REMOVAL, 6 INCHES DEEP	1505.000	SQYD	0.01000	15.05	3.30000	4966.50		
0670 0641-0102000M AGGREGATE BASE	6930.000	TON	22.00000	152460.00	21.50000	148995.00		
SECTION TOTALS			$	266,172.05	$	345,711.50	$	
SECTION 0008 WEARING SURFACES								
0680 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	92.000	TON	600.00000	55200.00	0.01000	0.92		
0690 0745-0302000M LEVEL 3, 1/2 INCH ACP	23700.000	TON	56.00000	1327200.00	61.75000	1463475.00		
0700 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	640.000	TON	60.00000	38400.00	66.50000	42560.00		
0710 0745-0640000M PG 70-22 ASPHALT IN ACP	1460.000	TON	0.01000	14.60	0.01000	14.60		
0720 0749-0100000E EXTRA FOR ASPHALT APPROACHES	90.000	EACH	600.00000	54000.00	250.00000	22500.00		
0730 0759-0102000F CONCRETE CURBS, MODIFIED	280.000	FOOT	23.00000	6440.00	18.00000	5040.00		
0740 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	810.000	FOOT	50.00000	40500.00	0.01000	8.10		
0750 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	610.000	FOOT	50.00000	30500.00	30.00000	18300.00		
0760 0759-0106000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	232.000	FOOT	28.00000	6496.00	22.00000	5104.00		
0770 0759-0122000J CONCRETE ISLANDS	361.000	SQFT	31.82000	11487.02	13.00000	4693.00		
0780 0759-0128000J CONCRETE WALKS	3741.000	SQFT	12.00000	44892.00	3.80000	14215.80		
0790 0759-0135000J VALLEY GUTTER CONCRETE SURFACING	475.000	SQFT	17.50000	8312.50	11.00000	5225.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0800 1999-9Z90000E EXTRA FOR NEW SIDEWALK RAMPS	2.000	EACH	375.00000	750.00	1500.00000	3000.00		
0810 1999-9Z90000E RETROFIT CONCRETE SIDEWALK RAMPS	22.000	EACH	1.00000	22.00	2900.00000	63800.00		
SECTION TOTALS			$	1,624,214.12	$	1,647,936.42	$	
SECTION 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0820 0810-0104000F 31 INCH GUARDRAIL, TYPE 2A	7135.000	FOOT	16.25000	115943.75	16.25000	115943.75		
0830 0810-0105000F 31 INCH GUARDRAIL, TYPE 2A (MODIFIED)	75.000	FOOT	65.00000	4875.00	65.00000	4875.00		
0840 0810-0107000F 31 INCH GUARDRAIL, TYPE 3	125.000	FOOT	45.00000	5625.00	45.00000	5625.00		
0850 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0860 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	26.000	EACH	550.00000	14300.00	550.00000	14300.00		
0870 0810-0123000E GUARDRAIL END PIECES, TYPE C	9.000	EACH	135.00000	1215.00	135.00000	1215.00		
0880 0810-0126000E GUARDRAIL TRANSITION	10.000	EACH	2150.00000	21500.00	2150.00000	21500.00		
0890 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0900 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	11.000	EACH	1850.00000	20350.00	1850.00000	20350.00		
0910 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0920 0810-0131000E GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 2	3.000	EACH	1750.00000	5250.00	1750.00000	5250.00		
0930 0810-0133000E EXTRA FOR 8 FOOT POSTS	111.000	EACH	32.00000	3552.00	32.00000	3552.00		
0940 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000	EACH	600.00000	600.00	600.00000	600.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0950 0840-0102000E DELINEATORS, TYPE 2	274.000	EACH	38.00000	10412.00	38.00000	10412.00		
0960 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	76.000	EACH	18.00000	1368.00	18.00000	1368.00		
0970 0840-0105500E DELINEATORS, TYPE 6	83.000	EACH	12.00000	996.00	12.00000	996.00		
0980 0840-0106000E MILEPOST MARKER POSTS	14.000	EACH	65.00000	910.00	100.00000	1400.00		
0990 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	2.000	EACH	65.00000	130.00	85.00000	170.00		
1000 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	2.000	EACH	65.00000	130.00	45.00000	90.00		
1010 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000	EACH	65.00000	130.00	45.00000	90.00		
1020 0851-0101000F PAVEMENT LINE REMOVAL	29700.000	FOOT	0.24000	7128.00	0.24000	7128.00		
1030 0851-0102000J PAVEMENT BAR REMOVAL	1260.000	SQFT	2.00000	2520.00	2.00000	2520.00		
1040 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	817.000	EACH	4.05000	3308.85	4.05000	3308.85		
1050 0857-0101000L CONTINUOUS RUMBLE STRIPS	7.000	MILE	1125.00000	7875.00	1125.00000	7875.00		
1060 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	125041.000	FOOT	0.72000	90029.52	0.72000	90029.52		
1070 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	9.000	EACH	273.00000	2457.00	273.00000	2457.00		
1080 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	1.000	EACH	285.00000	285.00	285.00000	285.00		
1090 0867-0145000J PAVEMENT BAR, TYPE B	1300.000	SQFT	7.05000	9165.00	7.05000	9165.00		
1100 0867-0145100J PAVEMENT BAR, TYPE B-HS	796.000	SQFT	7.05000	5611.80	7.05000	5611.80		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1110 0867-0169000E PAVEMENT LEGEND, TYPE B: YIELD LINE TRIANGLE	10.000	EACH	22.00000	220.00	22.00000	220.00		
SECTION TOTALS			$	335,886.92	$	336,336.92	$	
SECTION 0010 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1120 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1800.00000	1800.00	1800.00000	1800.00		
1130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	345.00000	345.00	345.00000	345.00		
1140 0910-0100000K WOOD SIGN POSTS	1990.000	FBM	6.00000	11940.00	6.00000	11940.00		
1150 0920-0100000A SIGN SUPPORT FOOTINGS	0.300	LS	345.00000	345.00	345.00000	345.00		
1160 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	232.000	LS	630.00000	630.00	630.00000	630.00		
1170 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	55.600	LS	250.00000	250.00	250.00000	250.00		
1180 0940-0107000J TYPE "C" SIGNS IN PLACE	16.500	SQFT	14.00000	231.00	14.00000	231.00		
1190 0940-0113000J TYPE "G" SIGNS IN PLACE	331.600	SQFT	14.75000	4891.10	14.75000	4891.10		
1200 0940-0121000J TYPE "R" SIGNS IN PLACE	114.000	SQFT	11.75000	1339.50	11.75000	1339.50		
1210 0940-0122100J TYPE "R2" SIGNS IN PLACE	7.800	SQFT	12.00000	93.60	12.00000	93.60		
1220 0940-0124000J TYPE "W1" SIGNS IN PLACE	102.100	SQFT	12.50000	1276.25	12.50000	1276.25		
1230 0940-0134000J TYPE "Y1" SIGNS IN PLACE	95.000	SQFT	13.00000	1235.00	13.00000	1235.00		
1240 0990-0102000A TRAFFIC SIGNAL MODIFICATION, REDWOOD HWY AT LISTER ST	1.000	LS	31607.00000	31607.00	30607.00000	30607.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	AMOUNT	(2) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1250 0990-0102000A TRAFFIC SIGNAL MODIFICATION, REDWOOD HWY AT OREGON CAVES HWY	1.000	LS	28016.00000	28016.00	27016.00000	27016.00		
1260 0990-0102000A TRAFFIC SIGNAL MODIFICATION, REDWOOD HWY AT WATKINS ST	1.000	LS	13159.00000	13159.00	13159.00000	13159.00		
1270 0990-0103000A DETECTOR INSTALLATION, REDWOOD HWY AT LISTER ST	1.000	LS	26195.00000	26195.00	25195.00000	25195.00		
1280 0990-0103000A DETECTOR INSTALLATION, REDWOOD HWY AT OREGON CAVES HWY	1.000	LS	15634.00000	15634.00	15634.00000	15634.00		
1290 0990-0103000A DETECTOR INSTALLATION, REDWOOD HWY AT WATKINS ST	1.000	LS	11308.00000	11308.00	11308.00000	11308.00		
SECTION TOTALS			$	150,295.45	$	147,295.45	$	
SECTION 0011 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1300 1012-0100000A WATER QUALITY SWALE, D00850		LUMP	9200.00000	9200.00	11700.00000	11700.00		
1310 1030-0108000R PERMANENT SEEDING	0.300	ACRE	6970.00000	2091.00	6500.00000	1950.00		
1320 1040-0183000E WETLAND PLANTS, PLUGS	1172.000	EACH	2.75000	3223.00	3.00000	3516.00		
1330 1050-0240000F REMOVING AND REBUILDING FENCE	50.000	FOOT	50.00000	2500.00	38.00000	1900.00		
1340 1070-0100000E SINGLE MAILBOX SUPPORTS	6.000	EACH	250.00000	1500.00	280.00000	1680.00		
1350 1070-0101000E MULTIPLE MAILBOX SUPPORTS	6.000	EACH	375.00000	2250.00	515.00000	3090.00		
1360 1070-0102000E MAILBOX CONCRETE COLLARS	37.000	EACH	85.00000	3145.00	170.00000	6290.00		
1370 1070-0103000E REMOVE AND REINSTALL MAILBOX SUPPORTS	25.000	EACH	85.00000	2125.00	280.00000	7000.00		
SECTION TOTALS			$	26,034.00	$	37,126.00	$	
SECTION 0012 ADDED BID ITEMS								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14880 COUNTIES : JOSEPHINE
LETTING DATE : 03/17/16 09:00 REGION : 3
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) COPELAND PAVING INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1380 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	990.000	SQYD	0.98000	970.20	1.65000	1633.50		
1390 0490-0105000E ADJUSTING INLETS	4.000	EACH	500.00000	2000.00	600.00000	2400.00		
1400 0810-0133000E EXTRA FOR 9 FOOT POSTS	92.000	EACH	35.00000	3220.00	48.00000	4416.00		
1410 1999-9Z90000E GUARDRAIL TERMINALS, BURIED	1.000	EACH	500.00000	500.00	1275.00000	1275.00		
1420 1999-9Z90000F GUARDRAIL RETAINING WALL	75.000	FOOT	53.00000	3975.00	108.00000	8100.00		
1430 0851-0103000E PAVEMENT LEGEND REMOVAL	3.000	EACH	100.00000	300.00	100.00000	300.00		
1440 0331-0109000J 18 INCH SUBGRADE STABILIZATION	440.000	SQYD	35.00000	15400.00	35.00000	15400.00		
SECTION TOTALS			$	26,365.20	$	33,524.50	$	
CONTRACT TOTALS			$	3,278,517.27	$	3,556,835.04	$	