TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1
COMPLETION DATE : 09/30/17 PROJECT : 19691
CONTRACT DESCRIPTION : I-84 AND I-205 BARRIER INSTALLATION PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID |
|---|---|---|---|
| 1 | DIRT & AGGREGATE INTERCHANGE INC | $ 4,076,543.00 | 100.0000% |
| 2 | OREGON MAINLINE PAVING LLC | $ 4,174,954.68 | 102.4141% |
| 3 | THOMPSON BROS EXCAVATING INC | $ 4,201,156.00 | 103.0568% |
| 4 | K & E EXCAVATING INC | $ 4,249,491.50 | 104.2425% |
| 5 | WILDISH STANDARD PAVING CO | $ 4,264,295.54 | 104.6057% |
| 6 | CARTER & COMPANY INC | $ 4,568,555.42 | 112.0694% |
| 7 | CASCADE BRIDGE LLC | $ 4,569,545.50 | 112.0936% |
| 8 | KERR CONTRACTORS OREGON INC | $ 4,915,206.20 | 120.5729% |

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br>AMOUNT | (2) OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br>AMOUNT | (3) THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | | |
| 0010 0100-0101000T<br>TRAINING | 360.000 | HOUR | 20.00000 | 7200.00 | 20.00000 | 7200.00 | 20.00000 | 7200.00 |
| 0020 0210-0100000A<br>MOBILIZATION | | LUMP | 231341.00000 | 231341.00 | 417495.46000 | 417495.46 | 200000.00000 | 200000.00 |
| 0030 0225-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | | LUMP | 106000.00000 | 106000.00 | 85000.00000 | 85000.00 | 50000.00000 | 50000.00 |
| 0040 0225-0102000J<br>TEMPORARY SIGNS | 270.000 | SQFT | 12.00000 | 3240.00 | 12.50000 | 3375.00 | 25.00000 | 6750.00 |
| 0050 0225-0105000E<br>TEMPORARY BARRICADES, TYPE III | 6.000 | EACH | 100.00000 | 600.00 | 75.00000 | 450.00 | 200.00000 | 1200.00 |
| 0060 0225-0138000E<br>TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 4130.00000 | 8260.00 | 12000.00000 | 24000.00 | 15000.00000 | 30000.00 |
| 0070 0225-0141400E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 500.00000 | 1000.00 | 0.01000 | 0.02 | 5000.00000 | 10000.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0080 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 24.000 | EACH | 91.00000 | 2184.00 | 100.00000 | 2400.00 | 80.00000 | 1920.00 |
| 0090 0225-0162000E<br>SEQUENTIAL ARROW SIGNS | 2.000 | EACH | 500.00000 | 1000.00 | 1750.00000 | 3500.00 | 2500.00000 | 5000.00 |
| 0100 0225-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 2.000 | EACH | 1000.00000 | 2000.00 | 5500.00000 | 11000.00 | 5000.00000 | 10000.00 |
| 0110 0225-0169000E<br>TRAFFIC CONTROL SUPERVISOR | 100.000 | EACH | 680.00000 | 68000.00 | 0.01000 | 1.00 | 300.00000 | 30000.00 |
| 0120 0280-0100000A<br>EROSION CONTROL | | LUMP | 23500.00000 | 23500.00 | 1000.00000 | 1000.00 | 5000.00000 | 5000.00 |
| 0130 0280-0105100J<br>COMPOST EROSION BLANKET | 67760.000 | SQYD | 2.80000 | 189728.00 | 2.70000 | 182952.00 | 3.00000 | 203280.00 |
| 0140 0280-0106060E<br>CHECK DAM, TYPE 6 | 12.000 | EACH | 300.00000 | 3600.00 | 500.00000 | 6000.00 | 300.00000 | 3600.00 |
| 0150 0280-0109100F<br>COMPOST FILTER SOCK, 8 INCH | 5064.000 | FOOT | 4.25000 | 21522.00 | 3.80000 | 19243.20 | 4.50000 | 22788.00 |
| 0160 0280-0110020E<br>CONSTRUCTION ENTRANCE, TYPE 2 | 21.000 | EACH | 2500.00000 | 52500.00 | 2300.00000 | 48300.00 | 2000.00000 | 42000.00 |
| 0170 0280-0114030E<br>INLET PROTECTION, TYPE 3 | 96.000 | EACH | 75.00000 | 7200.00 | 75.00000 | 7200.00 | 100.00000 | 9600.00 |
| 0180 0290-0100000A<br>POLLUTION CONTROL PLAN | | LUMP | 1000.00000 | 1000.00 | 500.00000 | 500.00 | 1000.00000 | 1000.00 |
| 0190 1999-9Z90000A<br>CONTAMINATED SOIL MANAGEMENT | | LUMP | 132010.00000 | 132010.00 | 20000.00000 | 20000.00 | 8000.00000 | 8000.00 |
| SECTION TOTALS | | | $ | 861,885.00 | $ | 839,616.68 | $ | 647,338.00 |
| SECTION 0002 ROADWORK | | | | | | | | |
| 0200 0305-0100000A<br>CONSTRUCTION SURVEY WORK | | LUMP | 62700.00000 | 62700.00 | 25000.00000 | 25000.00 | 48000.00000 | 48000.00 |
| 0210 0310-0106000A<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 26850.00000 | 26850.00 | 45000.00000 | 45000.00 | 50000.00000 | 50000.00 |
| 0220 0310-0119000F<br>ASPHALT PAVEMENT SAW CUTTING | 8560.000 | FOOT | 2.00000 | 17120.00 | 2.00000 | 17120.00 | 2.00000 | 17120.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br>AMOUNT | (2) OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br>AMOUNT | (3) THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0230 0320-0100000A<br>CLEARING AND GRUBBING | 14.000 | LS | 15000.00000 | 15000.00 | 10000.00000 | 10000.00 | 50000.00000 | 50000.00 |
| 0240 0330-0105000K<br>GENERAL EXCAVATION | 17000.000 | CUYD | 18.00000 | 306000.00 | 19.00000 | 323000.00 | 19.00000 | 323000.00 |
| 0250 0350-0105000J<br>SUBGRADE GEOTEXTILE | 18120.000 | SQYD | 2.00000 | 36240.00 | 1.50000 | 27180.00 | 2.00000 | 36240.00 |
| SECTION TOTALS | | | $ | 463,910.00 | $ | 447,300.00 | $ | 524,360.00 |
| SECTION 0003 DRAINAGE AND SEWERS | | | | | | | | |
| 0260 0415-0100000F<br>MAINLINE VIDEO INSPECTION | 9.000 | FOOT | 100.00000 | 900.00 | 50.00000 | 450.00 | 100.00000 | 900.00 |
| 0270 0445-035015AF<br>15 INCH STORM SEWER PIPE, 5 FT DEPTH | 9.000 | FOOT | 300.00000 | 2700.00 | 250.00000 | 2250.00 | 100.00000 | 900.00 |
| 0280 0470-0317000E<br>CONCRETE INLETS, TYPE G-2M | 1.000 | EACH | 3400.00000 | 3400.00 | 2700.00000 | 2700.00 | 3500.00000 | 3500.00 |
| 0290 0470-0319000E<br>CONCRETE INLETS, TYPE G-2MA | 1.000 | EACH | 3600.00000 | 3600.00 | 2700.00000 | 2700.00 | 3500.00000 | 3500.00 |
| 0300 0490-0121000E<br>MAJOR ADJUSTMENT OF MANHOLES | 4.000 | EACH | 1500.00000 | 6000.00 | 3000.00000 | 12000.00 | 2000.00000 | 8000.00 |
| SECTION TOTALS | | | $ | 16,600.00 | $ | 20,100.00 | $ | 16,800.00 |
| SECTION 0004 BASES | | | | | | | | |
| 0310 0640-0100000M<br>AGGREGATE BASE | 3671.000 | TON | 32.00000 | 117472.00 | 45.00000 | 165195.00 | 35.00000 | 128485.00 |
| 0320 0640-0101000M<br>AGGREGATE SHOULDERS | 367.000 | TON | 32.00000 | 11744.00 | 200.00000 | 73400.00 | 60.00000 | 22020.00 |
| SECTION TOTALS | | | $ | 129,216.00 | $ | 238,595.00 | $ | 150,505.00 |
| SECTION 0005 WEARING SURFACES | | | | | | | | |
| 0330 0759-0140000J<br>6 INCH CONCRETE SURFACING | 32014.000 | SQFT | 6.00000 | 192084.00 | 5.50000 | 176077.00 | 8.00000 | 256112.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0340 0759-0157000F<br>CONCRETE MOWING STRIP | 30765.000 | FOOT | 16.40000 | 504546.00 | 14.50000 | 446092.50 | 18.00000 | 553770.00 |
| SECTION TOTALS | | | $ | 696,630.00 | $ | 622,169.50 | $ | 809,882.00 |
| SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | | |
| 0350 0810-0105000F<br>GUARDRAIL, TYPE 2A (MODIFIED) | 40.000 | FOOT | 30.00000 | 1200.00 | 29.00000 | 1160.00 | 30.00000 | 1200.00 |
| 0360 0810-0117000F<br>METAL MEDIAN BARRIER, WEATHERIZED | 223.000 | FOOT | 52.00000 | 11596.00 | 60.00000 | 13380.00 | 65.00000 | 14495.00 |
| 0370 0810-0120000E<br>GUARDRAIL ANCHORS, TYPE 1 MODIFIED | 7.000 | EACH | 715.00000 | 5005.00 | 625.00000 | 4375.00 | 600.00000 | 4200.00 |
| 0380 0810-0122000E<br>GUARDRAIL END PIECES, TYPE B | 7.000 | EACH | 95.00000 | 665.00 | 95.00000 | 665.00 | 80.00000 | 560.00 |
| 0390 0810-0126000E<br>GUARDRAIL TRANSITION | 19.000 | EACH | 1900.00000 | 36100.00 | 1800.00000 | 34200.00 | 2100.00000 | 39900.00 |
| 0400 0810-0128000E<br>GUARDRAIL CONNECTIONS | 5.000 | EACH | 475.00000 | 2375.00 | 400.00000 | 2000.00 | 650.00000 | 3250.00 |
| 0410 0810-0129000E<br>GUARDRAIL TERMINALS, NON-FLARED | 16.000 | EACH | 2375.00000 | 38000.00 | 2750.00000 | 44000.00 | 2800.00000 | 44800.00 |
| 0420 0810-0145000E<br>EXTRA FOR HAND DUG GUARDRAIL POST HOLES | 15.000 | EACH | 200.00000 | 3000.00 | 85.00000 | 1275.00 | 200.00000 | 3000.00 |
| 0430 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 2A | 17480.000 | FOOT | 19.00000 | 332120.00 | 19.00000 | 332120.00 | 20.00000 | 349600.00 |
| 0440 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 3 | 75.000 | FOOT | 50.00000 | 3750.00 | 50.00000 | 3750.00 | 53.00000 | 3975.00 |
| 0450 0810-0147000E<br>GUARDRAIL HEIGHT CONVERSION, TYPE 2A | 7.000 | EACH | 715.00000 | 5005.00 | 550.00000 | 3850.00 | 550.00000 | 3850.00 |
| 0460 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3 | 18317.000 | FOOT | 16.50000 | 302230.50 | 18.50000 | 338864.50 | 20.00000 | 366340.00 |
| 0470 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3,<br>AESTHETICAL TREATED | 12175.000 | FOOT | 26.50000 | 322637.50 | 26.00000 | 316550.00 | 30.00000 | 365250.00 |
| 0480 0811-0103000E<br>CABLE BARRIER TERMINALS | 17.000 | EACH | 5000.00000 | 85000.00 | 4250.00000 | 72250.00 | 3500.00000 | 59500.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0490 0820-0100000F<br>CONCRETE BARRIER | 13.000 | FOOT | 500.00000 | 6500.00 | 75.00000 | 975.00 | 63.00000 | 819.00 |
| 0500 0820-0127000F<br>CONCRETE BARRIER, TALL | 8004.000 | FOOT | 65.00000 | 520260.00 | 74.00000 | 592296.00 | 63.00000 | 504252.00 |
| 0510 0830-0126000E<br>IMPACT ATTENUATOR, TYPE M | 7.000 | EACH | 21615.00000 | 151305.00 | 22000.00000 | 154000.00 | 26000.00000 | 182000.00 |
| 0520 0840-0104200E<br>DELINEATORS, TYPE 4 ALTERNATE 2 | 503.000 | EACH | 25.00000 | 12575.00 | 18.00000 | 9054.00 | 22.00000 | 11066.00 |
| 0530 0840-0105000E<br>DELINEATORS, TYPE 5 | 161.000 | EACH | 5.00000 | 805.00 | 12.00000 | 1932.00 | 16.00000 | 2576.00 |
| 0540 0840-0105500E<br>DELINEATORS, TYPE 6 | 368.000 | EACH | 10.00000 | 3680.00 | 11.25000 | 4140.00 | 16.00000 | 5888.00 |
| 0550 0842-0101000E<br>FIELD FACILITY MARKERS, TYPE S1 GREEN | 4.000 | EACH | 35.00000 | 140.00 | 20.00000 | 80.00 | 30.00000 | 120.00 |
| 0560 0842-0102000E<br>FIELD FACILITY MARKERS, TYPE S1 RED | 4.000 | EACH | 35.00000 | 140.00 | 40.00000 | 160.00 | 50.00000 | 200.00 |
| 0570 0842-0103000E<br>FIELD FACILITY MARKERS, TYPE S2 | 85.000 | EACH | 100.00000 | 8500.00 | 76.00000 | 6460.00 | 90.00000 | 7650.00 |
| 0580 0842-0401000E<br>MANHOLE LOCATOR POST | 30.000 | EACH | 100.00000 | 3000.00 | 75.00000 | 2250.00 | 90.00000 | 2700.00 |
| 0590 0855-0100000E<br>MONO-DIRECTIONAL BLUE, TYPE 1 MARKER | 6.000 | EACH | 35.00000 | 210.00 | 350.00000 | 2100.00 | 450.00000 | 2700.00 |
| SECTION TOTALS | | | $ | 1,855,799.00 | $ | 1,941,886.50 | $ | 1,979,891.00 |
| SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | | |
| 0600 0905-0101000A<br>REMOVE AND REINSTALL EXISTING SIGNS | | LUMP | 500.00000 | 500.00 | 275.00000 | 275.00 | 500.00000 | 500.00 |
| 0610 0910-0100000K<br>WOOD SIGN POSTS | 16.000 | FBM | 16.00000 | 256.00 | 9.50000 | 152.00 | 20.00000 | 320.00 |
| SECTION TOTALS | | | $ | 756.00 | $ | 427.00 | $ | 820.00 |
| SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | | |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>DIRT & AGGREGATE INTERCHANGE<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OREGON MAINLINE PAVING LLC<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>THOMPSON BROS EXCAVATING INC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0620 1030-0108000R<br>PERMANENT SEEDING | 14.000 | ACRE | 3660.00000 | 51240.00 | 4540.00000 | 63560.00 | 5000.00000 | 70000.00 |
| 0630 1040-0101000K<br>TOPSOIL | 13.000 | CUYD | 39.00000 | 507.00 | 100.00000 | 1300.00 | 120.00000 | 1560.00 |
| SECTION TOTALS | | | $ | 51,747.00 | $ | 64,860.00 | $ | 71,560.00 |
| CONTRACT TOTALS | | | $ | 4,076,543.00 | $ | 4,174,954.68 | $ | 4,201,156.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>K & E EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CARTER & COMPANY INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | | |
| 0010 0100-0101000T<br>TRAINING | 360.000 | HOUR | 20.00000 | 7200.00 | 20.00000 | 7200.00 | 20.00000 | 7200.00 |
| 0020 0210-0100000A<br>MOBILIZATION | | LUMP | 420000.00000 | 420000.00 | 420000.00000 | 420000.00 | 456000.00000 | 456000.00 |
| 0030 0225-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | | LUMP | 55000.00000 | 55000.00 | 217000.00000 | 217000.00 | 113200.00000 | 113200.00 |
| 0040 0225-0102000J<br>TEMPORARY SIGNS | 270.000 | SQFT | 12.50000 | 3375.00 | 30.00000 | 8100.00 | 12.50000 | 3375.00 |
| 0050 0225-0105000E<br>TEMPORARY BARRICADES, TYPE III | 6.000 | EACH | 100.00000 | 600.00 | 100.00000 | 600.00 | 75.00000 | 450.00 |
| 0060 0225-0138000E<br>TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 7500.00000 | 15000.00 | 8000.00000 | 16000.00 | 28000.00000 | 56000.00 |
| 0070 0225-0141400E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 1.00000 | 2.00 | 0.01000 | 0.02 | 1000.00000 | 2000.00 |
| 0080 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 24.000 | EACH | 55.00000 | 1320.00 | 80.00000 | 1920.00 | 28.00000 | 672.00 |
| 0090 0225-0162000E<br>SEQUENTIAL ARROW SIGNS | 2.000 | EACH | 2000.00000 | 4000.00 | 3000.00000 | 6000.00 | 3000.00000 | 6000.00 |
| 0100 0225-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 2.000 | EACH | 4800.00000 | 9600.00 | 8000.00000 | 16000.00 | 13000.00000 | 26000.00 |
| 0110 0225-0169000E<br>TRAFFIC CONTROL SUPERVISOR | 100.000 | EACH | 500.00000 | 50000.00 | 700.00000 | 70000.00 | 500.00000 | 50000.00 |
| 0120 0280-0100000A<br>EROSION CONTROL | | LUMP | 40000.00000 | 40000.00 | 1000.00000 | 1000.00 | 30000.00000 | 30000.00 |
| 0130 0280-0105100J<br>COMPOST EROSION BLANKET | 67760.000 | SQYD | 2.70000 | 182952.00 | 2.00000 | 135520.00 | 2.70000 | 182952.00 |
| 0140 0280-0106060E<br>CHECK DAM, TYPE 6 | 12.000 | EACH | 200.00000 | 2400.00 | 200.00000 | 2400.00 | 180.00000 | 2160.00 |
| 0150 0280-0109100F<br>COMPOST FILTER SOCK, 8 INCH | 5064.000 | FOOT | 4.00000 | 20256.00 | 3.00000 | 15192.00 | 3.80000 | 19243.20 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>K & E EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CARTER & COMPANY INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0160 0280-0110020E<br>CONSTRUCTION ENTRANCE, TYPE 2 | 21.000 | EACH | 1650.00000 | 34650.00 | 1500.00000 | 31500.00 | 2000.00000 | 42000.00 |
| 0170 0280-0114030E<br>INLET PROTECTION, TYPE 3 | 96.000 | EACH | 55.00000 | 5280.00 | 75.00000 | 7200.00 | 200.00000 | 19200.00 |
| 0180 0290-0100000A<br>POLLUTION CONTROL PLAN | | LUMP | 2000.00000 | 2000.00 | 0.01000 | 0.01 | 1000.00000 | 1000.00 |
| 0190 1999-9Z90000A<br>CONTAMINATED SOIL MANAGEMENT | | LUMP | 10000.00000 | 10000.00 | 0.01000 | 0.01 | 125000.00000 | 125000.00 |
| SECTION TOTALS | | | $ | 863,635.00 | $ | 955,632.04 | $ | 1,142,452.20 |
| SECTION 0002 ROADWORK | | | | | | | | |
| 0200 0305-0100000A<br>CONSTRUCTION SURVEY WORK | | LUMP | 35000.00000 | 35000.00 | 25000.00000 | 25000.00 | 38000.00000 | 38000.00 |
| 0210 0310-0106000A<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 30000.00000 | 30000.00 | 65000.00000 | 65000.00 | 31000.00000 | 31000.00 |
| 0220 0310-0119000F<br>ASPHALT PAVEMENT SAW CUTTING | 8560.000 | FOOT | 1.50000 | 12840.00 | 3.50000 | 29960.00 | 1.72000 | 14723.20 |
| 0230 0320-0100000A<br>CLEARING AND GRUBBING | 14.000 | LS | 40000.00000 | 40000.00 | 70000.00000 | 70000.00 | 80000.00000 | 80000.00 |
| 0240 0330-0105000K<br>GENERAL EXCAVATION | 17000.000 | CUYD | 27.00000 | 459000.00 | 20.00000 | 340000.00 | 22.00000 | 374000.00 |
| 0250 0350-0105000J<br>SUBGRADE GEOTEXTILE | 18120.000 | SQYD | 0.90000 | 16308.00 | 1.00000 | 18120.00 | 1.04000 | 18844.80 |
| SECTION TOTALS | | | $ | 593,148.00 | $ | 548,080.00 | $ | 556,568.00 |
| SECTION 0003 DRAINAGE AND SEWERS | | | | | | | | |
| 0260 0415-0100000F<br>MAINLINE VIDEO INSPECTION | 9.000 | FOOT | 125.00000 | 1125.00 | 10.00000 | 90.00 | 100.00000 | 900.00 |
| 0270 0445-035015AF<br>15 INCH STORM SEWER PIPE, 5 FT DEPTH | 9.000 | FOOT | 245.00000 | 2205.00 | 100.00000 | 900.00 | 125.00000 | 1125.00 |
| 0280 0470-0317000E<br>CONCRETE INLETS, TYPE G-2M | 1.000 | EACH | 2600.00000 | 2600.00 | 2000.00000 | 2000.00 | 1900.00000 | 1900.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>K & E EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CARTER & COMPANY INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0290 0470-0319000E | 1.000 | EACH | 2900.00000 | 2900.00 | 2000.00000 | 2000.00 | 1900.00000 | 1900.00 |
| CONCRETE INLETS, TYPE G-2MA | | | | | | | | |
| 0300 0490-0121000E | 4.000 | EACH | 2185.00000 | 8740.00 | 3300.00000 | 13200.00 | 1725.00000 | 6900.00 |
| MAJOR ADJUSTMENT OF MANHOLES | | | | | | | | |
| SECTION TOTALS | | | $ | 17,570.00 | $ | 18,190.00 | $ | 12,725.00 |
| SECTION 0004 BASES | | | | | | | | |
| 0310 0640-0100000M | 3671.000 | TON | 44.00000 | 161524.00 | 55.00000 | 201905.00 | 57.55000 | 211266.05 |
| AGGREGATE BASE | | | | | | | | |
| 0320 0640-0101000M | 367.000 | TON | 75.00000 | 27525.00 | 55.00000 | 20185.00 | 54.55000 | 20019.85 |
| AGGREGATE SHOULDERS | | | | | | | | |
| SECTION TOTALS | | | $ | 189,049.00 | $ | 222,090.00 | $ | 231,285.90 |
| SECTION 0005 WEARING SURFACES | | | | | | | | |
| 0330 0759-0140000J | 32014.000 | SQFT | 6.00000 | 192084.00 | 6.00000 | 192084.00 | 6.75000 | 216094.50 |
| 6 INCH CONCRETE SURFACING | | | | | | | | |
| 0340 0759-0157000F | 30765.000 | FOOT | 14.50000 | 446092.50 | 14.00000 | 430710.00 | 18.75000 | 576843.75 |
| CONCRETE MOWING STRIP | | | | | | | | |
| SECTION TOTALS | | | $ | 638,176.50 | $ | 622,794.00 | $ | 792,938.25 |
| SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | | |
| 0350 0810-0105000F | 40.000 | FOOT | 28.00000 | 1120.00 | 30.00000 | 1200.00 | 28.00000 | 1120.00 |
| GUARDRAIL, TYPE 2A (MODIFIED) | | | | | | | | |
| 0360 0810-0117000F | 223.000 | FOOT | 60.00000 | 13380.00 | 60.00000 | 13380.00 | 60.00000 | 13380.00 |
| METAL MEDIAN BARRIER, WEATHERIZED | | | | | | | | |
| 0370 0810-0120000E | 7.000 | EACH | 550.00000 | 3850.00 | 700.00000 | 4900.00 | 550.00000 | 3850.00 |
| GUARDRAIL ANCHORS, TYPE 1 MODIFIED | | | | | | | | |
| 0380 0810-0122000E | 7.000 | EACH | 75.00000 | 525.00 | 100.00000 | 700.00 | 75.00000 | 525.00 |
| GUARDRAIL END PIECES, TYPE B | | | | | | | | |
| 0390 0810-0126000E | 19.000 | EACH | 1900.00000 | 36100.00 | 2000.00000 | 38000.00 | 1900.00000 | 36100.00 |
| GUARDRAIL TRANSITION | | | | | | | | |

TABULATION OF BIDS

CALL ORDER : 003
CONTRACT ID : 14935
COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00
REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>K & E EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CARTER & COMPANY INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0400 0810-0128000E<br>GUARDRAIL CONNECTIONS | 5.000 | EACH | 575.00000 | 2875.00 | 500.00000 | 2500.00 | 575.00000 | 2875.00 |
| 0410 0810-0129000E<br>GUARDRAIL TERMINALS, NON-FLARED | 16.000 | EACH | 2630.00000 | 42080.00 | 2800.00000 | 44800.00 | 2630.00000 | 42080.00 |
| 0420 0810-0145000E<br>EXTRA FOR HAND DUG GUARDRAIL POST HOLES | 15.000 | EACH | 185.00000 | 2775.00 | 100.00000 | 1500.00 | 185.00000 | 2775.00 |
| 0430 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 2A | 17480.000 | FOOT | 18.25000 | 319010.00 | 19.00000 | 332120.00 | 18.25000 | 319010.00 |
| 0440 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 3 | 75.000 | FOOT | 50.25000 | 3768.75 | 50.00000 | 3750.00 | 50.25000 | 3768.75 |
| 0450 0810-0147000E<br>GUARDRAIL HEIGHT CONVERSION, TYPE 2A | 7.000 | EACH | 500.00000 | 3500.00 | 600.00000 | 4200.00 | 500.00000 | 3500.00 |
| 0460 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3 | 18317.000 | FOOT | 17.00000 | 311389.00 | 18.50000 | 338864.50 | 14.42000 | 264131.14 |
| 0470 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3,<br>AESTHETICAL TREATED | 12175.000 | FOOT | 27.07000 | 329577.25 | 26.00000 | 316550.00 | 22.61000 | 275276.75 |
| 0480 0811-0103000E<br>CABLE BARRIER TERMINALS | 17.000 | EACH | 6500.00000 | 110500.00 | 4500.00000 | 76500.00 | 4971.04000 | 84507.68 |
| 0490 0820-0100000F<br>CONCRETE BARRIER | 13.000 | FOOT | 1.00000 | 13.00 | 1.00000 | 13.00 | 100.00000 | 1300.00 |
| 0500 0820-0127000F<br>CONCRETE BARRIER, TALL | 8004.000 | FOOT | 65.50000 | 524262.00 | 65.00000 | 520260.00 | 64.25000 | 514257.00 |
| 0510 0830-0126000E<br>IMPACT ATTENUATOR, TYPE M | 7.000 | EACH | 21675.00000 | 151725.00 | 18000.00000 | 126000.00 | 24500.00000 | 171500.00 |
| 0520 0840-0104200E<br>DELINEATORS, TYPE 4 ALTERNATE 2 | 503.000 | EACH | 18.00000 | 9054.00 | 18.00000 | 9054.00 | 22.00000 | 11066.00 |
| 0530 0840-0105000E<br>DELINEATORS, TYPE 5 | 161.000 | EACH | 12.00000 | 1932.00 | 12.00000 | 1932.00 | 6.75000 | 1086.75 |
| 0540 0840-0105500E<br>DELINEATORS, TYPE 6 | 368.000 | EACH | 11.25000 | 4140.00 | 12.00000 | 4416.00 | 11.25000 | 4140.00 |
| 0550 0842-0101000E<br>FIELD FACILITY MARKERS, TYPE S1 GREEN | 4.000 | EACH | 20.00000 | 80.00 | 20.00000 | 80.00 | 20.00000 | 80.00 |
| 0560 0842-0102000E<br>FIELD FACILITY MARKERS, TYPE S1 RED | 4.000 | EACH | 40.00000 | 160.00 | 40.00000 | 160.00 | 40.00000 | 160.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>K & E EXCAVATING INC<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CARTER & COMPANY INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0570 0842-0103000E<br>FIELD FACILITY MARKERS, TYPE S2 | 85.000 | EACH | 76.00000 | 6460.00 | 76.00000 | 6460.00 | 76.00000 | 6460.00 |
| 0580 0842-0401000E<br>MANHOLE LOCATOR POST | 30.000 | EACH | 75.00000 | 2250.00 | 75.00000 | 2250.00 | 75.00000 | 2250.00 |
| 0590 0855-0100000E<br>MONO-DIRECTIONAL BLUE, TYPE 1 MARKER | 6.000 | EACH | 350.00000 | 2100.00 | 10.00000 | 60.00 | 350.00000 | 2100.00 |
| SECTION TOTALS | | | $ | 1,882,626.00 | $ | 1,849,649.50 | $ | 1,767,299.07 |
| SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | | |
| 0600 0905-0101000A<br>REMOVE AND REINSTALL EXISTING SIGNS | | LUMP | 275.00000 | 275.00 | 500.00000 | 500.00 | 275.00000 | 275.00 |
| 0610 0910-0100000K<br>WOOD SIGN POSTS | 16.000 | FBM | 9.50000 | 152.00 | 10.00000 | 160.00 | 9.50000 | 152.00 |
| SECTION TOTALS | | | $ | 427.00 | $ | 660.00 | $ | 427.00 |
| SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | | |
| 0620 1030-0108000R<br>PERMANENT SEEDING | 14.000 | ACRE | 4540.00000 | 63560.00 | 3325.00000 | 46550.00 | 4540.00000 | 63560.00 |
| 0630 1040-0101000K<br>TOPSOIL | 13.000 | CUYD | 100.00000 | 1300.00 | 50.00000 | 650.00 | 100.00000 | 1300.00 |
| SECTION TOTALS | | | $ | 64,860.00 | $ | 47,200.00 | $ | 64,860.00 |
| CONTRACT TOTALS | | | $ | 4,249,491.50 | $ | 4,264,295.54 | $ | 4,568,555.42 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>CASCADE BRIDGE LLC<br>UNIT PRICE | AMOUNT | ( 8 )<br>KERR CONTRACTORS OREGON INC<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | | |
| 0010 0100-0101000T<br>TRAINING | 360.000 | HOUR | 20.00000 | 7200.00 | 20.00000 | 7200.00 | | |
| 0020 0210-0100000A<br>MOBILIZATION | | LUMP | 455000.00000 | 455000.00 | 400000.00000 | 400000.00 | | |
| 0030 0225-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | | LUMP | 475000.00000 | 475000.00 | 202280.80000 | 202280.80 | | |
| 0040 0225-0102000J<br>TEMPORARY SIGNS | 270.000 | SQFT | 30.00000 | 8100.00 | 12.50000 | 3375.00 | | |
| 0050 0225-0105000E<br>TEMPORARY BARRICADES, TYPE III | 6.000 | EACH | 200.00000 | 1200.00 | 75.00000 | 450.00 | | |
| 0060 0225-0138000E<br>TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 12500.00000 | 25000.00 | 10000.00000 | 20000.00 | | |
| 0070 0225-0141400E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 2.000 | EACH | 1.00000 | 2.00 | 1.00000 | 2.00 | | |
| 0080 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 24.000 | EACH | 75.00000 | 1800.00 | 30.00000 | 720.00 | | |
| 0090 0225-0162000E<br>SEQUENTIAL ARROW SIGNS | 2.000 | EACH | 5000.00000 | 10000.00 | 8000.00000 | 16000.00 | | |
| 0100 0225-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 2.000 | EACH | 10000.00000 | 20000.00 | 15000.00000 | 30000.00 | | |
| 0110 0225-0169000E<br>TRAFFIC CONTROL SUPERVISOR | 100.000 | EACH | 1.00000 | 100.00 | 650.00000 | 65000.00 | | |
| 0120 0280-0100000A<br>EROSION CONTROL | | LUMP | 15000.00000 | 15000.00 | 75000.00000 | 75000.00 | | |
| 0130 0280-0105100J<br>COMPOST EROSION BLANKET | 67760.000 | SQYD | 2.90000 | 196504.00 | 2.70000 | 182952.00 | | |
| 0140 0280-0106060E<br>CHECK DAM, TYPE 6 | 12.000 | EACH | 150.00000 | 1800.00 | 180.00000 | 2160.00 | | |
| 0150 0280-0109100F<br>COMPOST FILTER SOCK, 8 INCH | 5064.000 | FOOT | 4.00000 | 20256.00 | 3.80000 | 19243.20 | | |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>CASCADE BRIDGE LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>KERR CONTRACTORS OREGON INC<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0160 0280-0110020E<br>CONSTRUCTION ENTRANCE, TYPE 2 | 21.000 | EACH | 1750.00000 | 36750.00 | 4000.00000 | 84000.00 | | |
| 0170 0280-0114030E<br>INLET PROTECTION, TYPE 3 | 96.000 | EACH | 95.00000 | 9120.00 | 250.00000 | 24000.00 | | |
| 0180 0290-0100000A<br>POLLUTION CONTROL PLAN | | LUMP | 500.00000 | 500.00 | 1000.00000 | 1000.00 | | |
| 0190 1999-9Z90000A<br>CONTAMINATED SOIL MANAGEMENT | | LUMP | 10000.00000 | 10000.00 | 65000.00000 | 65000.00 | | |
| SECTION TOTALS | | | $ | 1,293,332.00 | $ | 1,198,383.00 | $ | |
| SECTION 0002 ROADWORK | | | | | | | | |
| 0200 0305-0100000A<br>CONSTRUCTION SURVEY WORK | | LUMP | 50000.00000 | 50000.00 | 38000.00000 | 38000.00 | | |
| 0210 0310-0106000A<br>REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | LUMP | 75000.00000 | 75000.00 | 10000.00000 | 10000.00 | | |
| 0220 0310-0119000F<br>ASPHALT PAVEMENT SAW CUTTING | 8560.000 | FOOT | 3.25000 | 27820.00 | 3.50000 | 29960.00 | | |
| 0230 0320-0100000A<br>CLEARING AND GRUBBING | 14.000 | LS | 40000.00000 | 40000.00 | 50000.00000 | 50000.00 | | |
| 0240 0330-0105000K<br>GENERAL EXCAVATION | 17000.000 | CUYD | 20.00000 | 340000.00 | 30.00000 | 510000.00 | | |
| 0250 0350-0105000J<br>SUBGRADE GEOTEXTILE | 18120.000 | SQYD | 0.75000 | 13590.00 | 2.00000 | 36240.00 | | |
| SECTION TOTALS | | | $ | 546,410.00 | $ | 674,200.00 | $ | |
| SECTION 0003 DRAINAGE AND SEWERS | | | | | | | | |
| 0260 0415-0100000F<br>MAINLINE VIDEO INSPECTION | 9.000 | FOOT | 60.00000 | 540.00 | 100.00000 | 900.00 | | |
| 0270 0445-035015AF<br>15 INCH STORM SEWER PIPE, 5 FT DEPTH | 9.000 | FOOT | 100.00000 | 900.00 | 250.00000 | 2250.00 | | |
| 0280 0470-0317000E<br>CONCRETE INLETS, TYPE G-2M | 1.000 | EACH | 2000.00000 | 2000.00 | 3266.10000 | 3266.10 | | |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>CASCADE BRIDGE LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>KERR CONTRACTORS OREGON INC<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0290 0470-0319000E | 1.000 | EACH | 2300.00000 | 2300.00 | 3266.10000 | 3266.10 | | |
| CONCRETE INLETS, TYPE G-2MA | | | | | | | | |
| 0300 0490-0121000E | 4.000 | EACH | 1700.00000 | 6800.00 | 2500.00000 | 10000.00 | | |
| MAJOR ADJUSTMENT OF MANHOLES | | | | | | | | |
| SECTION TOTALS | | | $ | 12,540.00 | $ | 19,682.20 | $ | |
| SECTION 0004 BASES | | | | | | | | |
| 0310 0640-0100000M | 3671.000 | TON | 33.00000 | 121143.00 | 50.00000 | 183550.00 | | |
| AGGREGATE BASE | | | | | | | | |
| 0320 0640-0101000M | 367.000 | TON | 35.00000 | 12845.00 | 55.00000 | 20185.00 | | |
| AGGREGATE SHOULDERS | | | | | | | | |
| SECTION TOTALS | | | $ | 133,988.00 | $ | 203,735.00 | $ | |
| SECTION 0005 WEARING SURFACES | | | | | | | | |
| 0330 0759-0140000J | 32014.000 | SQFT | 5.00000 | 160070.00 | 7.00000 | 224098.00 | | |
| 6 INCH CONCRETE SURFACING | | | | | | | | |
| 0340 0759-0157000F | 30765.000 | FOOT | 13.00000 | 399945.00 | 18.00000 | 553770.00 | | |
| CONCRETE MOWING STRIP | | | | | | | | |
| SECTION TOTALS | | | $ | 560,015.00 | $ | 777,868.00 | $ | |
| SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | | |
| 0350 0810-0105000F | 40.000 | FOOT | 40.00000 | 1600.00 | 29.00000 | 1160.00 | | |
| GUARDRAIL, TYPE 2A (MODIFIED) | | | | | | | | |
| 0360 0810-0117000F | 223.000 | FOOT | 65.00000 | 14495.00 | 60.00000 | 13380.00 | | |
| METAL MEDIAN BARRIER, WEATHERIZED | | | | | | | | |
| 0370 0810-0120000E | 7.000 | EACH | 575.00000 | 4025.00 | 625.00000 | 4375.00 | | |
| GUARDRAIL ANCHORS, TYPE 1 MODIFIED | | | | | | | | |
| 0380 0810-0122000E | 7.000 | EACH | 80.00000 | 560.00 | 95.00000 | 665.00 | | |
| GUARDRAIL END PIECES, TYPE B | | | | | | | | |
| 0390 0810-0126000E | 19.000 | EACH | 2000.00000 | 38000.00 | 1800.00000 | 34200.00 | | |
| GUARDRAIL TRANSITION | | | | | | | | |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>CASCADE BRIDGE LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>KERR CONTRACTORS OREGON INC<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0400 0810-0128000E<br>GUARDRAIL CONNECTIONS | 5.000 | EACH | 600.00000 | 3000.00 | 400.00000 | 2000.00 | | |
| 0410 0810-0129000E<br>GUARDRAIL TERMINALS, NON-FLARED | 16.000 | EACH | 2700.00000 | 43200.00 | 2750.00000 | 44000.00 | | |
| 0420 0810-0145000E<br>EXTRA FOR HAND DUG GUARDRAIL POST HOLES | 15.000 | EACH | 200.00000 | 3000.00 | 85.00000 | 1275.00 | | |
| 0430 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 2A | 17480.000 | FOOT | 19.00000 | 332120.00 | 19.00000 | 332120.00 | | |
| 0440 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 3 | 75.000 | FOOT | 53.00000 | 3975.00 | 50.00000 | 3750.00 | | |
| 0450 0810-0147000E<br>GUARDRAIL HEIGHT CONVERSION, TYPE 2A | 7.000 | EACH | 550.00000 | 3850.00 | 550.00000 | 3850.00 | | |
| 0460 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3 | 18317.000 | FOOT | 19.50000 | 357181.50 | 20.00000 | 366340.00 | | |
| 0470 0811-0101000F<br>CABLE BARRIER, TEST LEVEL 3,<br>AESTHETICAL TREATED | 12175.000 | FOOT | 29.00000 | 353075.00 | 28.00000 | 340900.00 | | |
| 0480 0811-0103000E<br>CABLE BARRIER TERMINALS | 17.000 | EACH | 2500.00000 | 42500.00 | 4250.00000 | 72250.00 | | |
| 0490 0820-0100000F<br>CONCRETE BARRIER | 13.000 | FOOT | 250.00000 | 3250.00 | 120.00000 | 1560.00 | | |
| 0500 0820-0127000F<br>CONCRETE BARRIER, TALL | 8004.000 | FOOT | 70.00000 | 560280.00 | 75.00000 | 600300.00 | | |
| 0510 0830-0126000E<br>IMPACT ATTENUATOR, TYPE M | 7.000 | EACH | 23000.00000 | 161000.00 | 18250.00000 | 127750.00 | | |
| 0520 0840-0104200E<br>DELINEATORS, TYPE 4 ALTERNATE 2 | 503.000 | EACH | 23.00000 | 11569.00 | 18.00000 | 9054.00 | | |
| 0530 0840-0105000E<br>DELINEATORS, TYPE 5 | 161.000 | EACH | 10.00000 | 1610.00 | 12.00000 | 1932.00 | | |
| 0540 0840-0105500E<br>DELINEATORS, TYPE 6 | 368.000 | EACH | 10.00000 | 3680.00 | 11.25000 | 4140.00 | | |
| 0550 0842-0101000E<br>FIELD FACILITY MARKERS, TYPE S1 GREEN | 4.000 | EACH | 80.00000 | 320.00 | 20.00000 | 80.00 | | |
| 0560 0842-0102000E<br>FIELD FACILITY MARKERS, TYPE S1 RED | 4.000 | EACH | 80.00000 | 320.00 | 40.00000 | 160.00 | | |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14935 COUNTIES : VARIOUS
LETTING DATE : 09/22/16 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>CASCADE BRIDGE LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>KERR CONTRACTORS OREGON INC<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0570 0842-0103000E | 85.000 | EACH | 110.00000 | 9350.00 | 76.00000 | 6460.00 | | |
| FIELD FACILITY MARKERS, TYPE S2 | | | | | | | | |
| 0580 0842-0401000E | 30.000 | EACH | 100.00000 | 3000.00 | 75.00000 | 2250.00 | | |
| MANHOLE LOCATOR POST | | | | | | | | |
| 0590 0855-0100000E | 6.000 | EACH | 20.00000 | 120.00 | 350.00000 | 2100.00 | | |
| MONO-DIRECTIONAL BLUE, TYPE 1 MARKER | | | | | | | | |
| SECTION TOTALS | | | $ | 1,955,080.50 | $ | 1,976,051.00 | $ | |
| SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | | |
| 0600 0905-0101000A | | LUMP | 500.00000 | 500.00 | 275.00000 | 275.00 | | |
| REMOVE AND REINSTALL EXISTING SIGNS | | | | | | | | |
| 0610 0910-0100000K | 16.000 | FBM | 20.00000 | 320.00 | 9.50000 | 152.00 | | |
| WOOD SIGN POSTS | | | | | | | | |
| SECTION TOTALS | | | $ | 820.00 | $ | 427.00 | $ | |
| SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | | |
| 0620 1030-0108000R | 14.000 | ACRE | 4700.00000 | 65800.00 | 4540.00000 | 63560.00 | | |
| PERMANENT SEEDING | | | | | | | | |
| 0630 1040-0101000K | 13.000 | CUYD | 120.00000 | 1560.00 | 100.00000 | 1300.00 | | |
| TOPSOIL | | | | | | | | |
| SECTION TOTALS | | | $ | 67,360.00 | $ | 64,860.00 | $ | |
| CONTRACT TOTALS | | | $ | 4,569,545.50 | $ | 4,915,206.20 | $ | |