TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2
COMPLETION DATE : 04/30/18 PROJECT : 18560
CONTRACT DESCRIPTION : WHALEN ISL RD: SAND LAKE BRIDGE REPLACEMENT PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	FARLINE BRIDGE INC	$ 1,326,508.70	100.0000%
2	LEGACY CONTRACTING INC	$ 1,479,143.00	111.5065%
3	WEST COAST CONTRACTORS INC	$ 1,558,935.40	117.5217%
4	BERGERSON CONSTRUCTION INC	$ 1,588,700.00	119.7655%
5	CASCADE BRIDGE LLC	$ 1,854,220.88	139.7820%
6	CARTER & COMPANY INC	$ 1,859,182.95	140.1561%
7	OREGON STATE BRIDGE CONSTRUCTION INC	$ 1,996,968.50	150.5432%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	132000.00000	132000.00	145500.00000	145500.00	149148.00000	149148.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	5000.00000	5000.00	2800.00000	2800.00	7134.00000	7134.00
0030 0225-0102000J TEMPORARY SIGNS	430.000	SQFT	18.00000	7740.00	21.00000	9030.00	40.00000	17200.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	95.00000	570.00	95.00000	570.00	218.00000	1308.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	163.000	FOOT	20.00000	3260.00	22.00000	3586.00	26.00000	4238.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	413.000	FOOT	17.00000	7021.00	5.00000	2065.00	6.30000	2601.90
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	125.000	FOOT	5.00000	625.00	1.00000	125.00	8.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	 AMOUNT
0080 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	50.000	FOOT	2.75000	137.50	1.00000	50.00	18.00000	900.00
0090 0225-0153200J TEMPORARY PAVEMENT BARS	40.000	SQFT	25.00000	1000.00	25.00000	1000.00	28.60000	1144.00
0100 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000	EACH	15000.00000	15000.00	29000.00000	29000.00	29313.00000	29313.00
0110 0225-0168000T FLAGGERS	480.000	HOUR	47.00000	22560.00	46.00000	22080.00	52.00000	24960.00
0120 0252-0104000A TEMPORARY WORK BRIDGES		LUMP	50000.00000	50000.00	173000.00000	173000.00	2.00000	2.00
0130 0280-0100000A EROSION CONTROL		LUMP	3000.00000	3000.00	1750.00000	1750.00	286.00000	286.00
0140 0280-0101000J PLASTIC SHEETING	100.000	SQYD	5.00000	500.00	6.25000	625.00	3.40000	340.00
0150 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	22500.00000	2250.00	22500.00000	2250.00	70413.00000	7041.30
0160 0280-0105050J MATTING, TYPE E	200.000	SQYD	25.00000	5000.00	25.00000	5000.00	28.60000	5720.00
0170 0280-0106030E CHECK DAM, TYPE 3	2.000	EACH	250.00000	500.00	115.00000	230.00	363.00000	726.00
0180 0280-0109100F COMPOST FILTER SOCK, 8 INCH	600.000	FOOT	12.50000	7500.00	12.50000	7500.00	14.30000	8580.00
0190 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	1500.00000	1500.00	3000.00000	3000.00	2104.00000	2104.00
0200 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	12.00000	240.00	20.00000	400.00	59.00000	1180.00
0210 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	37.50000	3750.00	38.00000	3800.00	42.90000	4290.00
0220 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1800.00000	1800.00	401.00000	401.00
0230 0290-0102000A WORK CONTAINMENT PLAN AND SYSTEM		LUMP	50000.00000	50000.00	7985.00000	7985.00	572.00000	572.00
0240 0290-0200000A TURBIDITY MONITORING		LUMP	500.00000	500.00	1200.00000	1200.00	1142.00000	1142.00
SECTION TOTALS			$	320,153.50	$	424,346.00	$	271,331.20
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	 AMOUNT
0250 0305-0100000A		LUMP	25800.00000	25800.00	26500.00000	26500.00	32893.00000	32893.00
CONSTRUCTION SURVEY WORK								
0260 0310-0106000A		LUMP	10000.00000	10000.00	1100.00000	1100.00	983.00000	983.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS								
0270 0320-0100000A	0.500	LS	15000.00000	15000.00	3750.00000	3750.00	976.00000	976.00
CLEARING AND GRUBBING								
0280 0330-0105000K	1900.000	CUYD	16.00000	30400.00	22.50000	42750.00	23.00000	43700.00
GENERAL EXCAVATION								
0290 0331-0112000J	150.000	SQYD	50.00000	7500.00	40.00000	6000.00	150.00000	22500.00
24 INCH SUBGRADE STABILIZATION								
0300 0350-0104000J	600.000	SQYD	2.00000	1200.00	3.85000	2310.00	3.50000	2100.00
RIPRAP GEOTEXTILE, TYPE 2								
0310 0350-0105000J	960.000	SQYD	1.50000	1440.00	1.85000	1776.00	1.30000	1248.00
SUBGRADE GEOTEXTILE								
0320 0390-0101000J	600.000	SQYD	3.50000	2100.00	15.50000	9300.00	31.50000	18900.00
FILTER BLANKET								
0330 0390-0114000K	1100.000	CUYD	58.00000	63800.00	80.00000	88000.00	115.80000	127380.00
LOOSE RIPRAP, CLASS 700								
SECTION TOTALS			$	157,240.00	$	181,486.00	$	250,680.00
SECTION 0003 BRIDGES								
0340 0501-0100000A	1260.000	LS	100000.00000	100000.00	22000.00000	22000.00	35640.00000	35640.00
BRIDGE REMOVAL WORK								
0350 0510-0100000A	100.000	LS	10000.00000	10000.00	97900.00000	97900.00	108977.00000	108977.00
SHORING, CRIBBING AND COFFERDAMS								
0360 0510-0101000A	200.000	LS	10000.00000	10000.00	8800.00000	8800.00	13283.00000	13283.00
STRUCTURE EXCAVATION								
0370 0510-0108000A	25.000	LS	5000.00000	5000.00	3950.00000	3950.00	4678.00000	4678.00
GRANULAR STRUCTURE BACKFILL								
0380 0520-0100000A		LUMP	25000.00000	25000.00	19850.00000	19850.00	26027.00000	26027.00
FURNISH PILE DRIVING EQUIPMENT								
0390 0520-0112000F	996.000	FOOT	42.20000	42031.20	53.00000	52788.00	60.00000	59760.00
FURNISH HP 14 X 89 STEEL PILES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	 AMOUNT
0400 0520-0211000E DRIVE HP 14 X 89 STEEL PILES	12.000	EACH	1000.00000	12000.00	800.00000	9600.00	647.00000	7764.00
0410 0520-0330000E REINFORCED PILE TIPS	12.000	EACH	210.00000	2520.00	145.00000	1740.00	257.00000	3084.00
0420 0520-0408000E HP 14 X 89 STEEL PILE SPLICES	4.000	EACH	125.00000	500.00	225.00000	900.00	100.00000	400.00
0430 0530-0100000A REINFORCEMENT	7593.000	LS	16000.00000	16000.00	9800.00000	9800.00	9588.00000	9588.00
0440 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	38.000	LS	24500.00000	24500.00	33950.00000	33950.00	34927.00000	34927.00
0450 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	145.000	SQYD	190.00000	27550.00	298.00000	43210.00	360.00000	52200.00
0460 0550-0139000F 30 INCH MODIFIED PRECAST PRESTRESSED SLABS	631.000	FOOT	291.00000	183621.00	308.00000	194348.00	272.00000	171632.00
0470 0587-0101000A 2 TUBE STEEL RAIL	160.000	LS	22720.00000	22720.00	45900.00000	45900.00	24548.00000	24548.00
SECTION TOTALS			$	481,442.20	$	544,736.00	$	552,508.00
SECTION 0004 WALL W1								
0480 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W1		LUMP	100000.00000	100000.00	83000.00000	83000.00	129426.00000	129426.00
SECTION TOTALS			$	100,000.00	$	83,000.00	$	129,426.00
SECTION 0005 WALL W2								
0490 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W2		LUMP	150000.00000	150000.00	130000.00000	130000.00	214147.00000	214147.00
SECTION TOTALS			$	150,000.00	$	130,000.00	$	214,147.00
SECTION 0006 BASES								
0500 0640-0100000M AGGREGATE BASE	980.000	TON	22.00000	21560.00	29.25000	28665.00	55.00000	53900.00
SECTION TOTALS			$	21,560.00	$	28,665.00	$	53,900.00
SECTION 0007 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	 AMOUNT
0510 0744-0202000M	320.000	TON	106.75000	34160.00	105.00000	33600.00	107.00000	34240.00
LEVEL 2, 1/2 INCH ACP MIXTURE								
0520 0749-0100000E	1.000	EACH	480.00000	480.00	485.00000	485.00	492.00000	492.00
EXTRA FOR ASPHALT APPROACHES								
SECTION TOTALS			$	34,640.00	$	34,085.00	$	34,732.00
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0530 0810-0126000E	4.000	EACH	2900.00000	11600.00	2900.00000	11600.00	2972.00000	11888.00
GUARDRAIL TRANSITION								
0540 0810-0129000E	4.000	EACH	3000.00000	12000.00	3100.00000	12400.00	3075.00000	12300.00
GUARDRAIL TERMINALS, NON-FLARED								
0550 0810-0146000F	50.000	FOOT	25.00000	1250.00	25.00000	1250.00	26.00000	1300.00
31 INCH GUARDRAIL, TYPE 2A								
0560 0810-0146000F	50.000	FOOT	48.00000	2400.00	48.00000	2400.00	49.00000	2450.00
31 INCH GUARDRAIL, TYPE 3								
0570 0860-0200000F	1200.000	FOOT	0.95000	1140.00	0.95000	1140.00	1.00000	1200.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT								
SECTION TOTALS			$	28,390.00	$	28,790.00	$	29,138.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1012-0100000A		LUMP	25000.00000	25000.00	16280.00000	16280.00	14535.00000	14535.00
WATER QUALITY SWALE, NO. 1								
0590 1030-0101000R	1.000	ACRE	3150.00000	3150.00	3200.00000	3200.00	3229.00000	3229.00
WEED CONTROL								
0600 1030-0118000R	0.040	ACRE	89450.00000	3578.00	89500.00000	3580.00	91680.00000	3667.20
WATER QUALITY SEEDING								
SECTION TOTALS			$	31,728.00	$	23,060.00	$	21,431.20
SECTION 0010 ADDED BID ITEMS								
0610 0225-0145000E	25.000	EACH	35.00000	875.00	35.00000	875.00	46.00000	1150.00
TEMPORARY PLASTIC DRUMS								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) FARLINE BRIDGE INC UNIT PRICE	AMOUNT	(2) LEGACY CONTRACTING INC UNIT PRICE	AMOUNT	(3) WEST COAST CONTRACTORS INC UNIT PRICE	AMOUNT
0620 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	2.000	EACH	240.00000	480.00	50.00000	100.00	246.00000	492.00
SECTION TOTALS			$	1,355.00	$	975.00	$	1,642.00
CONTRACT TOTALS			$	1,326,508.70	$	1,479,143.00	$	1,558,935.40

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	116420.00000	116420.00	185000.00000	185000.00	184000.00000	184000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	12477.00000	12477.00	4500.00000	4500.00	10000.00000	10000.00
0030 0225-0102000J TEMPORARY SIGNS	430.000	SQFT	13.00000	5590.00	15.00000	6450.00	13.50000	5805.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	160.00000	960.00	100.00000	600.00	80.00000	480.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	163.000	FOOT	21.00000	3423.00	22.00000	3586.00	20.00000	3260.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	413.000	FOOT	21.00000	8673.00	0.01000	4.13	15.95000	6587.35
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	125.000	FOOT	11.00000	1375.00	0.01000	1.25	4.00000	500.00
0080 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	50.000	FOOT	4.00000	200.00	0.01000	0.50	8.00000	400.00
0090 0225-0153200J TEMPORARY PAVEMENT BARS	40.000	SQFT	27.00000	1080.00	25.00000	1000.00	25.00000	1000.00
0100 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000	EACH	29688.00000	29688.00	5000.00000	5000.00	23400.00000	23400.00
0110 0225-0168000T FLAGGERS	480.000	HOUR	54.00000	25920.00	50.00000	24000.00	45.50000	21840.00
0120 0252-0104000A TEMPORARY WORK BRIDGES		LUMP	130926.00000	130926.00	330000.00000	330000.00	300000.00000	300000.00
0130 0280-0100000A EROSION CONTROL		LUMP	12300.00000	12300.00	2500.00000	2500.00	8300.00000	8300.00
0140 0280-0101000J PLASTIC SHEETING	100.000	SQYD	7.00000	700.00	4.00000	400.00	3.25000	325.00
0150 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	7950.00000	795.00	23000.00000	2300.00	2900.00000	290.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0160 0280-0105050J MATTING, TYPE E	200.000	SQYD	8.00000	1600.00	26.00000	5200.00	6.50000	1300.00
0170 0280-0106030E CHECK DAM, TYPE 3	2.000	EACH	385.00000	770.00	100.00000	200.00	120.00000	240.00
0180 0280-0109100F COMPOST FILTER SOCK, 8 INCH	600.000	FOOT	7.00000	4200.00	13.00000	7800.00	6.75000	4050.00
0190 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	4600.00000	4600.00	1500.00000	1500.00	1400.00000	1400.00
0200 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	39.00000	780.00	15.00000	300.00	140.00000	2800.00
0210 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	8.00000	800.00	38.00000	3800.00	4.00000	400.00
0220 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1788.00000	1788.00	500.00000	500.00	1000.00000	1000.00
0230 0290-0102000A WORK CONTAINMENT PLAN AND SYSTEM		LUMP	7850.00000	7850.00	500.00000	500.00	10000.00000	10000.00
0240 0290-0200000A TURBIDITY MONITORING		LUMP	2575.00000	2575.00	1000.00000	1000.00	6500.00000	6500.00
SECTION TOTALS			$	375,490.00	$	586,141.88	$	593,877.35
SECTION 0002 ROADWORK								
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	16050.00000	16050.00	15000.00000	15000.00	25800.00000	25800.00
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	18276.00000	18276.00	4000.00000	4000.00	26000.00000	26000.00
0270 0320-0100000A CLEARING AND GRUBBING	0.500	LS	6206.00000	6206.00	4000.00000	4000.00	6000.00000	6000.00
0280 0330-0105000K GENERAL EXCAVATION	1900.000	CUYD	34.00000	64600.00	30.00000	57000.00	31.25000	59375.00
0290 0331-0112000J 24 INCH SUBGRADE STABILIZATION	150.000	SQYD	44.00000	6600.00	25.00000	3750.00	64.00000	9600.00
0300 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	600.000	SQYD	3.00000	1800.00	3.00000	1800.00	3.10000	1860.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0310 0350-0105000J SUBGRADE GEOTEXTILE	960.000	SQYD	3.00000	2880.00	2.00000	1920.00	2.00000	1920.00
0320 0390-0101000J FILTER BLANKET	600.000	SQYD	24.00000	14400.00	22.00000	13200.00	25.00000	15000.00
0330 0390-0114000K LOOSE RIPRAP, CLASS 700	1100.000	CUYD	105.00000	115500.00	100.00000	110000.00	75.00000	82500.00
SECTION TOTALS			$	246,312.00	$	210,670.00	$	228,055.00
SECTION 0003 BRIDGES								
0340 0501-0100000A BRIDGE REMOVAL WORK	1260.000	LS	37888.00000	37888.00	90000.00000	90000.00	20000.00000	20000.00
0350 0510-0100000A SHORING, CRIBBING AND COFFERDAMS	100.000	LS	14225.00000	14225.00	10000.00000	10000.00	160000.00000	160000.00
0360 0510-0101000A STRUCTURE EXCAVATION	200.000	LS	9202.00000	9202.00	15000.00000	15000.00	20000.00000	20000.00
0370 0510-0108000A GRANULAR STRUCTURE BACKFILL	25.000	LS	6634.00000	6634.00	7000.00000	7000.00	4000.00000	4000.00
0380 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	10225.00000	10225.00	35000.00000	35000.00	20000.00000	20000.00
0390 0520-0112000F FURNISH HP 14 X 89 STEEL PILES	996.000	FOOT	52.00000	51792.00	45.00000	44820.00	45.00000	44820.00
0400 0520-0211000E DRIVE HP 14 X 89 STEEL PILES	12.000	EACH	3074.00000	36888.00	1500.00000	18000.00	1300.00000	15600.00
0410 0520-0330000E REINFORCED PILE TIPS	12.000	EACH	143.00000	1716.00	200.00000	2400.00	175.00000	2100.00
0420 0520-0408000E HP 14 X 89 STEEL PILE SPLICES	4.000	EACH	990.00000	3960.00	1.00000	4.00	550.00000	2200.00
0430 0530-0100000A REINFORCEMENT	7593.000	LS	27175.00000	27175.00	10000.00000	10000.00	10000.00000	10000.00
0440 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	38.000	LS	47236.00000	47236.00	50000.00000	50000.00	35000.00000	35000.00
0450 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	145.000	SQYD	231.00000	33495.00	225.00000	32625.00	300.00000	43500.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0460 0550-0139000F 30 INCH MODIFIED PRECAST PRESTRESSED SLABS	631.000	FOOT	329.00000	207599.00	400.00000	252400.00	300.00000	189300.00
0470 0587-0101000A 2 TUBE STEEL RAIL	160.000	LS	34360.00000	34360.00	20000.00000	20000.00	29000.00000	29000.00
SECTION TOTALS			$	522,395.00	$	587,249.00	$	595,520.00
SECTION 0004 WALL W1								
0480 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W1		LUMP	122267.00000	122267.00	138000.00000	138000.00	130000.00000	130000.00
SECTION TOTALS			$	122,267.00	$	138,000.00	$	130,000.00
SECTION 0005 WALL W2								
0490 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W2		LUMP	185883.00000	185883.00	220000.00000	220000.00	180000.00000	180000.00
SECTION TOTALS			$	185,883.00	$	220,000.00	$	180,000.00
SECTION 0006 BASES								
0500 0640-0100000M AGGREGATE BASE	980.000	TON	48.00000	47040.00	32.00000	31360.00	50.00000	49000.00
SECTION TOTALS			$	47,040.00	$	31,360.00	$	49,000.00
SECTION 0007 WEARING SURFACES								
0510 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	320.000	TON	154.00000	49280.00	105.00000	33600.00	104.23000	33353.60
0520 0749-0100000E EXTRA FOR ASPHALT APPROACHES	1.000	EACH	514.00000	514.00	750.00000	750.00	480.00000	480.00
SECTION TOTALS			$	49,794.00	$	34,350.00	$	33,833.60
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0530 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	3103.00000	12412.00	3000.00000	12000.00	3000.00000	12000.00
0540 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3210.00000	12840.00	3100.00000	12400.00	3000.00000	12000.00
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	50.000	FOOT	27.00000	1350.00	26.00000	1300.00	25.00000	1250.00
0560 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	51.00000	2550.00	50.00000	2500.00	48.00000	2400.00
0570 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1200.000	FOOT	1.00000	1200.00	1.00000	1200.00	0.95000	1140.00
SECTION TOTALS			$	30,352.00	$	29,400.00	$	28,790.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1012-0100000A WATER QUALITY SWALE, NO. 1		LUMP	6053.00000	6053.00	8000.00000	8000.00	13000.00000	13000.00
0590 1030-0101000R WEED CONTROL	1.000	ACRE	2000.00000	2000.00	4000.00000	4000.00	2675.00000	2675.00
0600 1030-0118000R WATER QUALITY SEEDING	0.040	ACRE	2500.00000	100.00	95000.00000	3800.00	75800.00000	3032.00
SECTION TOTALS			$	8,153.00	$	15,800.00	$	18,707.00
SECTION 0010 ADDED BID ITEMS								
0610 0225-0145000E TEMPORARY PLASTIC DRUMS	25.000	EACH	20.00000	500.00	30.00000	750.00	30.00000	750.00
0620 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	2.000	EACH	257.00000	514.00	250.00000	500.00	325.00000	650.00
SECTION TOTALS			$	1,014.00	$	1,250.00	$	1,400.00
CONTRACT TOTALS			$	1,588,700.00	$	1,854,220.88	$	1,859,182.95

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	199600.00000	199600.00				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	15000.00000	15000.00				
0030 0225-0102000J TEMPORARY SIGNS	430.000	SQFT	13.00000	5590.00				
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	80.00000	480.00				
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	163.000	FOOT	28.00000	4564.00				
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	413.000	FOOT	16.00000	6608.00				
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	125.000	FOOT	5.00000	625.00				
0080 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	50.000	FOOT	3.00000	150.00				
0090 0225-0153200J TEMPORARY PAVEMENT BARS	40.000	SQFT	25.00000	1000.00				
0100 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000	EACH	45500.00000	45500.00				
0110 0225-0168000T FLAGGERS	480.000	HOUR	47.00000	22560.00				
0120 0252-0104000A TEMPORARY WORK BRIDGES		LUMP	375000.00000	375000.00				
0130 0280-0100000A EROSION CONTROL		LUMP	10000.00000	10000.00				
0140 0280-0101000J PLASTIC SHEETING	100.000	SQYD	5.00000	500.00				
0150 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	22500.00000	2250.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0280-0105050J MATTING, TYPE E	200.000	SQYD	25.00000	5000.00				
0170 0280-0106030E CHECK DAM, TYPE 3	2.000	EACH	500.00000	1000.00				
0180 0280-0109100F COMPOST FILTER SOCK, 8 INCH	600.000	FOOT	12.50000	7500.00				
0190 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	2000.00000	2000.00				
0200 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	75.00000	1500.00				
0210 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	37.50000	3750.00				
0220 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00				
0230 0290-0102000A WORK CONTAINMENT PLAN AND SYSTEM		LUMP	10000.00000	10000.00				
0240 0290-0200000A TURBIDITY MONITORING		LUMP	1000.00000	1000.00				
SECTION TOTALS			$	721,677.00	$		$	
SECTION 0002 ROADWORK								
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	26000.00000	26000.00				
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	4500.00000	4500.00				
0270 0320-0100000A CLEARING AND GRUBBING	0.500	LS	7500.00000	7500.00				
0280 0330-0105000K GENERAL EXCAVATION	1900.000	CUYD	26.00000	49400.00				
0290 0331-0112000J 24 INCH SUBGRADE STABILIZATION	150.000	SQYD	27.00000	4050.00				
0300 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	600.000	SQYD	3.45000	2070.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0350-0105000J SUBGRADE GEOTEXTILE	960.000	SQYD	2.00000	1920.00				
0320 0390-0101000J FILTER BLANKET	600.000	SQYD	23.00000	13800.00				
0330 0390-0114000K LOOSE RIPRAP, CLASS 700	1100.000	CUYD	90.00000	99000.00				
SECTION TOTALS			$	208,240.00	$		$	
SECTION 0003 BRIDGES								
0340 0501-0100000A BRIDGE REMOVAL WORK	1260.000	LS	50000.00000	50000.00				
0350 0510-0100000A SHORING, CRIBBING AND COFFERDAMS	100.000	LS	60000.00000	60000.00				
0360 0510-0101000A STRUCTURE EXCAVATION	200.000	LS	7000.00000	7000.00				
0370 0510-0108000A GRANULAR STRUCTURE BACKFILL	25.000	LS	7500.00000	7500.00				
0380 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	20000.00000	20000.00				
0390 0520-0112000F FURNISH HP 14 X 89 STEEL PILES	996.000	FOOT	42.00000	41832.00				
0400 0520-0211000E DRIVE HP 14 X 89 STEEL PILES	12.000	EACH	1200.00000	14400.00				
0410 0520-0330000E REINFORCED PILE TIPS	12.000	EACH	175.00000	2100.00				
0420 0520-0408000E HP 14 X 89 STEEL PILE SPLICES	4.000	EACH	1.00000	4.00				
0430 0530-0100000A REINFORCEMENT	7593.000	LS	15000.00000	15000.00				
0440 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	38.000	LS	45000.00000	45000.00				
0450 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	145.000	SQYD	330.00000	47850.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0460 0550-0139000F 30 INCH MODIFIED PRECAST PRESTRESSED SLABS	631.000	FOOT	345.00000	217695.00				
0470 0587-0101000A 2 TUBE STEEL RAIL	160.000	LS	25000.00000	25000.00				
SECTION TOTALS			$	553,381.00	$		$	
SECTION 0004 WALL W1								
0480 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W1		LUMP	147500.00000	147500.00				
SECTION TOTALS			$	147,500.00	$		$	
SECTION 0005 WALL W2								
0490 1999-9Z90000A RETAINING WALL, SHEET PILE, WALL W2		LUMP	237500.00000	237500.00				
SECTION TOTALS			$	237,500.00	$		$	
SECTION 0006 BASES								
0500 0640-0100000M AGGREGATE BASE	980.000	TON	40.00000	39200.00				
SECTION TOTALS			$	39,200.00	$		$	
SECTION 0007 WEARING SURFACES								
0510 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	320.000	TON	105.00000	33600.00				
0520 0749-0100000E EXTRA FOR ASPHALT APPROACHES	1.000	EACH	480.00000	480.00				
SECTION TOTALS			$	34,080.00	$		$	
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14949 COUNTIES : TILLAMOOK
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	1900.00000	7600.00				
0540 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	2590.00000	10360.00				
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	50.000	FOOT	24.25000	1212.50				
0560 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	58.00000	2900.00				
0570 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1200.000	FOOT	0.95000	1140.00				
SECTION TOTALS			$	23,212.50	$		$	
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1012-0100000A WATER QUALITY SWALE, NO. 1		LUMP	22500.00000	22500.00				
0590 1030-0101000R WEED CONTROL	1.000	ACRE	3150.00000	3150.00				
0600 1030-0118000R WATER QUALITY SEEDING	0.040	ACRE	89450.00000	3578.00				
SECTION TOTALS			$	29,228.00	$		$	
SECTION 0010 ADDED BID ITEMS								
0610 0225-0145000E TEMPORARY PLASTIC DRUMS	25.000	EACH	50.00000	1250.00				
0620 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	2.000	EACH	850.00000	1700.00				
SECTION TOTALS			$	2,950.00	$		$	
CONTRACT TOTALS			$	1,996,968.50	$	0.00	$	