TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3
COMPLETION DATE : 12/14/18 PROJECT : 17188
CONTRACT DESCRIPTION : FFO-OR62: CORRIDOR SOLUTIONS UNIT 2 PHASE 2 (MEDFORD) RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	LTM INC DBA KNIFE RIVER MATERIALS	$ 21,472,545.00	100.0000%
2	WILDISH STANDARD PAVING CO	$ 21,916,410.79	102.0671%
3	EMERY & SONS CONSTRUCTION GROUP	$ 22,152,329.75	103.1658%
4	SCARSELLA BROS INC	$ 22,178,311.48	103.2868%
5	OREGON MAINLINE PAVING LLC	$ 23,583,174.37	109.8294%
6	KERR CONTRACTORS OREGON INC	$ 24,184,652.00	112.6306%
7	K & E EXCAVATING INC	$ 24,332,787.18	113.3205%
8	HAMILTON CONSTRUCTION CO	$ 24,729,270.85	115.1669%
9	KIEWIT INFRASTRUCTURE WEST CO	$ 30,049,385.50	139.9433%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	(1) LTM INC AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	(2) WILDISH STANDARD PAVING CO AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	(3) EMERY & SONS CONSTRUCTION GRO AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	5600.000	HOUR	20.00000	112000.00	20.00000	112000.00	20.00000	112000.00
0020 0210-0100000A MOBILIZATION		LUMP	2074000.00000	2074000.00	2191000.00000	2191000.00	1628000.00000	1628000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	80000.00000	80000.00	125000.00000	125000.00	52000.00000	52000.00
0040 0225-0102000J TEMPORARY SIGNS	2300.000	SQFT	16.50000	37950.00	14.00000	32200.00	17.00000	39100.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	50.000	EACH	120.00000	6000.00	50.00000	2500.00	130.00000	6500.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	2500.000	FOOT	44.00000	110000.00	50.00000	125000.00	45.00000	112500.00
0070 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	7500.00000	30000.00	2500.00000	10000.00	7500.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	10000.00000	10000.00	15000.00000	15000.00	5200.00000	5200.00
0090 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1500.00000	3000.00	0.01000	0.02	1000.00000	2000.00
0100 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	500.00000	500.00	0.01000	0.01	750.00000	750.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	350.000	EACH	42.00000	14700.00	60.00000	21000.00	43.00000	15050.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	9000.000	EACH	0.01000	90.00	0.50000	4500.00	1.25000	11250.00
0130 0225-0153000F TEMPORARY STRIPING	14700.000	FOOT	0.19000	2793.00	0.25000	3675.00	0.20000	2940.00
0140 0225-0153200J TEMPORARY PAVEMENT BARS	700.000	SQFT	2.50000	1750.00	3.00000	2100.00	2.50000	1750.00
0150 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3500.00000	7000.00	4000.00000	8000.00	1600.00000	3200.00
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	10000.00000	40000.00	15000.00000	60000.00	8000.00000	32000.00
0170 0225-0168000T FLAGGERS	4000.000	HOUR	46.00000	184000.00	55.00000	220000.00	50.00000	200000.00
0180 0225-0168100E FLAGGER STATION LIGHTING	8.000	EACH	3000.00000	24000.00	0.01000	0.08	1580.00000	12640.00
0190 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	45000.00000	45000.00	50000.00000	50000.00	108000.00000	108000.00
0200 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2096+12		LUMP	25000.00000	25000.00	50000.00000	50000.00	32000.00000	32000.00
0210 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2130+59		LUMP	25000.00000	25000.00	50000.00000	50000.00	31000.00000	31000.00
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2156+52		LUMP	25000.00000	25000.00	75000.00000	75000.00	32000.00000	32000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0230 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	160.000	FOOT	36.00000	5760.00	25.00000	4000.00	10.00000	1600.00
0240 0280-0100000A EROSION CONTROL		LUMP	50000.00000	50000.00	1000.00000	1000.00	50000.00000	50000.00
0250 0280-0101000J PLASTIC SHEETING	50.000	SQYD	1.00000	50.00	5.00000	250.00	4.50000	225.00
0260 0280-0105030J MATTING, TYPE C	24500.000	SQYD	2.75000	67375.00	2.85000	69825.00	3.00000	73500.00
0270 0280-0105060J MATTING, TYPE F	4264.000	SQYD	2.80000	11939.20	3.00000	12792.00	3.00000	12792.00
0280 0280-0105100J COMPOST EROSION BLANKET	65800.000	SQYD	3.05000	200690.00	3.15000	207270.00	3.25000	213850.00
0290 0280-0106010E CHECK DAM, TYPE 1	91.000	EACH	170.00000	15470.00	75.00000	6825.00	200.00000	18200.00
0300 0280-0106020E CHECK DAM, TYPE 2	2.000	EACH	130.00000	260.00	85.00000	170.00	150.00000	300.00
0310 0280-0110020E CONSTRUCTION ENTRANCE, TYPE 2	4.000	EACH	2000.00000	8000.00	500.00000	2000.00	1800.00000	7200.00
0320 0280-0112500E CONCRETE WASHOUT FACILITY	1.000	EACH	9500.00000	9500.00	3000.00000	3000.00	800.00000	800.00
0330 0280-0113000F SEDIMENT FENCE	305.000	FOOT	3.50000	1067.50	5.00000	1525.00	2.00000	610.00
0340 0280-0114030E INLET PROTECTION, TYPE 3	69.000	EACH	60.00000	4140.00	75.00000	5175.00	60.00000	4140.00
0350 0280-0114040E INLET PROTECTION, TYPE 4	11.000	EACH	45.00000	495.00	100.00000	1100.00	41.00000	451.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	268.000	FOOT	4.00000	1072.00	7.00000	1876.00	3.00000	804.00
0370 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	0.01000	0.01	2000.00000	2000.00
0380 0290-0200000A TURBIDITY MONITORING		LUMP	12000.00000	12000.00	0.01000	0.01	5500.00000	5500.00
SECTION TOTALS			$	3,246,101.70	$	3,473,783.13	$	2,861,852.00

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0390 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	168500.00000	168500.00	150000.00000	150000.00	200000.00000	200000.00
0400 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	55000.00000	55000.00	5000.00000	5000.00	26000.00000	26000.00
0410 0320-0100000R CLEARING AND GRUBBING	61.000	ACRE	3200.00000	195200.00	1400.00000	85400.00	7000.00000	427000.00
0420 0330-0101000K DITCH EXCAVATION	70.400	CUYD	23.00000	1619.20	15.00000	1056.00	34.00000	2393.60
0430 0330-0102000K FOUNDATION EXCAVATION	28000.000	CUYD	10.25000	287000.00	6.00000	168000.00	11.00000	308000.00
0440 0330-0123000K EMBANKMENT IN PLACE	284964.000	CUYD	9.20000	2621668.80	7.25000	2065989.00	10.75000	3063363.00
0450 0330-0126000K STONE EMBANKMENT	48400.000	CUYD	22.25000	1076900.00	19.00000	919600.00	20.00000	968000.00
0460 0331-0109000J 18 INCH SUBGRADE STABILIZATION	6400.000	SQYD	18.00000	115200.00	10.00000	64000.00	20.00000	128000.00
0470 0344-0102000J TREATED SUBGRADE, 12 INCH THICK	43022.000	SQYD	8.50000	365687.00	1.50000	64533.00	1.25000	53777.50
0480 0344-0108000M PORTLAND CEMENT	1500.000	TON	0.01000	15.00	150.00000	225000.00	175.00000	262500.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	201500.000	SQYD	0.55000	110825.00	3.00000	604500.00	0.60000	120900.00
0500 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0510 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0520 0390-0139000E RIPRAP BASINS	35.000	EACH	800.00000	28000.00	800.00000	28000.00	675.00000	23625.00
SECTION TOTALS			$	5,025,615.00	$	4,381,078.00	$	5,583,559.10
SECTION 0003 DRAINAGE AND SEWERS								
0530 0415-0100000F MAINLINE VIDEO INSPECTION	8998.000	FOOT	2.10000	18895.80	2.25000	20245.50	2.50000	22495.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0540 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	176.000	FOOT	35.00000	6160.00	40.00000	7040.00	56.00000	9856.00
0550 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	1335.000	FOOT	38.00000	50730.00	45.00000	60075.00	65.00000	86775.00
0560 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	120.000	FOOT	61.50000	7380.00	55.00000	6600.00	80.00000	9600.00
0570 0445-010030AF 30 INCH CULVERT PIPE, 5 FT DEPTH	217.000	FOOT	1.00000	217.00	65.00000	14105.00	93.00000	20181.00
0580 0445-0200000F 18 INCH SIPHON PIPE, 5 FT DEPTH	53.000	FOOT	90.00000	4770.00	75.00000	3975.00	113.00000	5989.00
0590 0445-0200000F 24 INCH SIPHON PIPE, 10 DEPTH	123.000	FOOT	85.00000	10455.00	110.00000	13530.00	105.00000	12915.00
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	3858.000	FOOT	35.00000	135030.00	40.00000	154320.00	49.00000	189042.00
0610 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	1096.000	FOOT	47.00000	51512.00	50.00000	54800.00	66.00000	72336.00
0620 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	105.000	FOOT	60.00000	6300.00	115.00000	12075.00	78.00000	8190.00
0630 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	524.000	FOOT	48.00000	25152.00	60.00000	31440.00	81.00000	42444.00
0640 0445-035036AF 36 INCH STORM SEWER PIPE, 5 FT DEPTH	78.000	FOOT	235.00000	18330.00	90.00000	7020.00	193.00000	15054.00
0650 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	457.000	FOOT	90.00000	41130.00	155.00000	70835.00	140.00000	63980.00
0660 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	321.000	FOOT	58.00000	18618.00	70.00000	22470.00	66.00000	21186.00
0670 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	168.000	FOOT	97.00000	16296.00	100.00000	16800.00	88.00000	14784.00
0680 0445-060036AF 36 INCH DUCTILE IRON PIPE, 10 FT DEPTH	53.000	FOOT	275.00000	14575.00	325.00000	17225.00	365.00000	19345.00
0690 0445-0700120E SLOPED END SECTIONS, 12 INCH	67.000	EACH	105.00000	7035.00	600.00000	40200.00	142.00000	9514.00
0700 0445-0700180E SLOPED END SECTIONS, 18 INCH	35.000	EACH	150.00000	5250.00	800.00000	28000.00	284.00000	9940.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0710 0445-0700240E SLOPED END SECTIONS, 24 INCH	5.000	EACH	185.00000	925.00	1000.00000	5000.00	354.00000	1770.00
0720 0445-0700300E SLOPED END SECTIONS, 30 INCH	2.000	EACH	1.00000	2.00	1200.00000	2400.00	425.00000	850.00
0730 0445-0700360E SLOPED END SECTIONS, 36 INCH	2.000	EACH	325.00000	650.00	1400.00000	2800.00	496.00000	992.00
0740 0445-0720360E SAFETY END SECTIONS, 36 INCH	1.000	EACH	4200.00000	4200.00	5000.00000	5000.00	2000.00000	2000.00
0750 0460-0100000J PAVED CULVERT END SLOPES	2560.000	SQFT	25.00000	64000.00	25.00000	64000.00	19.00000	48640.00
0760 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	2.000	EACH	6900.00000	13800.00	9000.00000	18000.00	8000.00000	16000.00
0770 0470-0118000E CONCRETE MANHOLES, WITH INLET, LARGE	2.000	EACH	7100.00000	14200.00	8000.00000	16000.00	6700.00000	13400.00
0780 0470-0311000E CONCRETE INLETS, TYPE D	5.000	EACH	1650.00000	8250.00	2000.00000	10000.00	1670.00000	8350.00
0790 0470-0315000E CONCRETE INLETS, TYPE G-2	61.000	EACH	2000.00000	122000.00	2500.00000	152500.00	1650.00000	100650.00
0800 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	1500.00000	1500.00	3000.00000	3000.00	1550.00000	1550.00
0810 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	3.000	EACH	700.00000	2100.00	1300.00000	3900.00	350.00000	1050.00
0820 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	6.000	EACH	1850.00000	11100.00	2000.00000	12000.00	1650.00000	9900.00
0830 0495-0100000J TRENCH RESURFACING	275.000	SQYD	85.00000	23375.00	130.00000	35750.00	81.00000	22275.00
0840 1999-9Z90000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	1000.00000	1000.00	3000.00000	3000.00	1500.00000	1500.00
SECTION TOTALS			$	704,937.80	$	914,105.50	$	862,553.00
SECTION 0004 BR NO 21715								
0850 0510-0106000A GRANULAR WALL BACKFILL	77.000	LS	7900.00000	7900.00	10000.00000	10000.00	4800.00000	4800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
0860 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	26000.00000	26000.00	25000.00000	25000.00	26000.00000	26000.00
0870 0520-0109000F FURNISH HP 12 X 74 STEEL PILES	840.000	FOOT	44.00000	36960.00	38.00000	31920.00	43.00000	36120.00
0880 0520-0208000E DRIVE HP 12 X 74 STEEL PILES	24.000	EACH	825.00000	19800.00	3000.00000	72000.00	826.00000	19824.00
0890 0520-0330000E REINFORCED PILE TIPS	24.000	EACH	130.00000	3120.00	250.00000	6000.00	129.00000	3096.00
0900 0520-0405000E HP 12 X 74 STEEL PILE SPLICES	6.000	EACH	1.00000	6.00	0.01000	0.06	1.00000	6.00
0910 0530-0100000A REINFORCEMENT	44150.000	LS	37000.00000	37000.00	45000.00000	45000.00	37000.00000	37000.00
0920 0530-0103000A COATED REINFORCEMENT	61500.000	LS	55000.00000	55000.00	60000.00000	60000.00	54000.00000	54000.00
0930 0540-0203000A DECK CONCRETE, CLASS HPC4000 WITH FIBER REINFORCING	265.000	LS	170000.00000	170000.00	300000.00000	300000.00	171000.00000	171000.00
0940 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	354.000	LS	145000.00000	145000.00	235000.00000	235000.00	140000.00000	140000.00
0950 0540-0401000J SAW CUT TEXTURING	1615.000	SQYD	4.00000	6460.00	4.00000	6460.00	4.00000	6460.00
0960 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	547.000	SQYD	280.00000	153160.00	300.00000	164100.00	245.00000	134015.00
0970 0550-0108300F BT 72 PRECAST PRESTRESSED GIRDERS	1577.000	FOOT	250.00000	394250.00	325.00000	512525.00	250.00000	394250.00
0980 0587-0123000A TYPE "F" CONCRETE RAIL, MODIFIED	386.000	LS	41000.00000	41000.00	65000.00000	65000.00	41000.00000	41000.00
0990 0596-0108000A RETAINING WALL, MSE	11072.000	LS	710000.00000	710000.00	650000.00000	650000.00	718000.00000	718000.00
SECTION TOTALS			$	1,805,656.00	$	2,183,005.06	$	1,785,571.00
SECTION 0005 BR NO 22320								
1000 0510-0101000A STRUCTURE EXCAVATION	1248.000	LS	24000.00000	24000.00	20000.00000	20000.00	13000.00000	13000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1010 0510-0106000A GRANULAR WALL BACKFILL	320.000	LS	12000.00000	12000.00	18000.00000	18000.00	20000.00000	20000.00
1020 0530-0100000A REINFORCEMENT	33200.000	LS	29000.00000	29000.00	30000.00000	30000.00	29000.00000	29000.00
1030 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	241.000	LS	76000.00000	76000.00	110000.00000	110000.00	76000.00000	76000.00
1040 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	25.000	LS	30000.00000	30000.00	30000.00000	30000.00	29000.00000	29000.00
1050 1999-9Z90000A PRCTS		LUMP	347000.00000	347000.00	400000.00000	400000.00	356000.00000	356000.00
SECTION TOTALS			$	518,000.00	$	608,000.00	$	523,000.00
SECTION 0006 BR NO 22321								
1060 0510-0101000A STRUCTURE EXCAVATION	480.000	LS	11000.00000	11000.00	9000.00000	9000.00	5000.00000	5000.00
1070 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	6200.00000	6200.00	10000.00000	10000.00	9400.00000	9400.00
1080 0530-0100000A REINFORCEMENT	13200.000	LS	10000.00000	10000.00	10000.00000	10000.00	9800.00000	9800.00
1090 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	72.000	LS	28000.00000	28000.00	35000.00000	35000.00	28000.00000	28000.00
1100 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	23000.00000	23000.00	20000.00000	20000.00	23000.00000	23000.00
1110 1999-9Z90000A PRCTS		LUMP	134000.00000	134000.00	200000.00000	200000.00	143000.00000	143000.00
SECTION TOTALS			$	212,200.00	$	284,000.00	$	218,200.00
SECTION 0007 BR NO 22322								
1120 0501-0100000A BRIDGE REMOVAL WORK	420.000	LS	3000.00000	3000.00	20000.00000	20000.00	5700.00000	5700.00
1130 0510-0101000A STRUCTURE EXCAVATION	576.000	LS	14500.00000	14500.00	11000.00000	11000.00	6000.00000	6000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1140 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	6200.00000	6200.00	12000.00000	12000.00	10000.00000	10000.00
1150 0530-0100000A REINFORCEMENT	20450.000	LS	15500.00000	15500.00	17000.00000	17000.00	15000.00000	15000.00
1160 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	128.000	LS	40000.00000	40000.00	50000.00000	50000.00	40000.00000	40000.00
1170 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	23500.00000	23500.00	20000.00000	20000.00	24000.00000	24000.00
1180 1999-9Z90000A PRCTS		LUMP	170000.00000	170000.00	230000.00000	230000.00	174000.00000	174000.00
SECTION TOTALS			$	272,700.00	$	360,000.00	$	274,700.00
SECTION 0008 BASES								
1190 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1000.000	SQYD	4.00000	4000.00	5.00000	5000.00	5.00000	5000.00
1200 0641-0100000M AGGREGATE SUBBASE	15415.000	TON	12.50000	192687.50	15.50000	238932.50	14.00000	215810.00
1210 0641-0102000M AGGREGATE BASE	61200.000	TON	16.00000	979200.00	15.50000	948600.00	15.50000	948600.00
SECTION TOTALS			$	1,175,887.50	$	1,192,532.50	$	1,169,410.00
SECTION 0009 WEARING SURFACES								
1220 0745-0302000M LEVEL 3, 1/2 INCH ACP	5850.000	TON	41.50000	242775.00	50.00000	292500.00	46.00000	269100.00
1230 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3 ACP	351.000	TON	370.00000	129870.00	385.00000	135135.00	370.00000	129870.00
1240 0749-0100000E EXTRA FOR ASPHALT APPROACHES	18.000	EACH	400.00000	7200.00	750.00000	13500.00	500.00000	9000.00
1250 0749-0106000J EXTRA FOR ASPHALT WALKS	560.000	SQFT	1.35000	756.00	3.00000	1680.00	1.50000	840.00
1260 0756-0115000J PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	107500.000	SQYD	49.00000	5267500.00	48.00000	5160000.00	50.00000	5375000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1270 0759-0108000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB, MODIFIED	11085.000	FOOT	10.00000	110850.00	7.00000	77595.00	10.00000	110850.00
1280 0759-0110000F CONCRETE CURBS, STANDARD CURB	1350.000	FOOT	10.50000	14175.00	22.00000	29700.00	10.50000	14175.00
1290 0759-0122000J CONCRETE ISLANDS	8000.000	SQFT	7.50000	60000.00	10.00000	80000.00	7.50000	60000.00
1300 0759-0140000J 6 INCH CONCRETE SURFACING	360.000	SQFT	39.00000	14040.00	12.00000	4320.00	33.00000	11880.00
1310 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	6.000	EACH	300.00000	1800.00	3000.00000	18000.00	275.00000	1650.00
SECTION TOTALS			$	5,848,966.00	$	5,812,430.00	$	5,982,365.00
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1320 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	9.000	EACH	775.00000	6975.00	1000.00000	9000.00	800.00000	7200.00
1330 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	10.000	EACH	550.00000	5500.00	600.00000	6000.00	525.00000	5250.00
1340 0810-0123000E GUARDRAIL END PIECES, TYPE C	13.000	EACH	135.00000	1755.00	150.00000	1950.00	140.00000	1820.00
1350 0810-0126000E GUARDRAIL TRANSITION	6.000	EACH	2100.00000	12600.00	2500.00000	15000.00	2100.00000	12600.00
1360 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	400.00000	800.00	500.00000	1000.00	400.00000	800.00
1370 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	9.000	EACH	1850.00000	16650.00	2000.00000	18000.00	1900.00000	17100.00
1380 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	5.000	EACH	185.00000	925.00	200.00000	1000.00	190.00000	950.00
1390 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	10785.000	FOOT	17.75000	191433.75	18.00000	194130.00	18.00000	194130.00
1400 0810-0146000F 31 INCH GUARDRAIL, TYPE 3A	50.000	FOOT	45.00000	2250.00	50.00000	2500.00	46.00000	2300.00
1410 0820-0100000F CONCRETE BARRIER	2126.000	FOOT	49.00000	104174.00	50.00000	106300.00	50.00000	106300.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1420 0820-0127000F CONCRETE BARRIER, TALL	9652.000	FOOT	60.00000	579120.00	60.00000	579120.00	61.00000	588772.00
1430 0820-0127000F CONCRETE BARRIER, TALL AROUND MEDIAN OBSTACLE	360.000	FOOT	190.00000	68400.00	185.00000	66600.00	202.00000	72720.00
1440 0820-0127000F CONCRETE BARRIER, TALL MODIFIED	1685.000	FOOT	80.00000	134800.00	80.00000	134800.00	78.00000	131430.00
1450 0830-0124000E IMPACT ATTENUATOR, TYPE K	2.000	EACH	30000.00000	60000.00	25000.00000	50000.00	30000.00000	60000.00
1460 0840-0100000E DELINEATORS, TYPE 1	50.000	EACH	32.00000	1600.00	35.00000	1750.00	33.00000	1650.00
1470 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	50.000	EACH	21.00000	1050.00	25.00000	1250.00	20.00000	1000.00
1480 0840-0105000E DELINEATORS, TYPE 5	45.000	EACH	11.00000	495.00	15.00000	675.00	11.00000	495.00
1490 0840-0106000E MILEPOST MARKER POSTS	8.000	EACH	105.00000	840.00	100.00000	800.00	103.00000	824.00
1500 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	12.000	EACH	1200.00000	14400.00	100.00000	1200.00	103.00000	1236.00
1510 0842-0401000E BRIDGE IDENTIFICATION MARKERS	4.000	EACH	115.00000	460.00	115.00000	460.00	118.00000	472.00
1520 0851-0101000F PAVEMENT LINE REMOVAL	4605.000	FOOT	0.40000	1842.00	0.60000	2763.00	0.40000	1842.00
1530 0851-0103000E PAVEMENT LEGEND REMOVAL	8.000	EACH	65.00000	520.00	65.00000	520.00	67.00000	536.00
1540 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1155.000	EACH	8.25000	9528.75	8.25000	9528.75	8.50000	9817.50
1550 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	44.000	EACH	8.25000	363.00	8.25000	363.00	8.50000	374.00
1560 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	18.000	EACH	138.00000	2484.00	100.00000	1800.00	142.00000	2556.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1570 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	144000.000	FOOT	0.70000	100800.00	0.70000	100800.00	0.70000	100800.00
1580 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	4.000	EACH	255.00000	1020.00	255.00000	1020.00	260.00000	1040.00
1590 0867-0103100E CONTRAST PAVEMENT LEGEND, TYPE B-HS, ARROW	7.000	EACH	385.00000	2695.00	385.00000	2695.00	390.00000	2730.00
1600 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	6.000	EACH	265.00000	1590.00	265.00000	1590.00	270.00000	1620.00
1610 0867-0145100J PAVEMENT BAR, TYPE B-HS	1589.000	SQFT	8.00000	12712.00	7.90000	12553.10	8.00000	12712.00
1620 0867-0145100J CONTRAST PAVEMENT BAR, TYPE B-HS	411.000	SQFT	9.25000	3801.75	9.25000	3801.75	9.50000	3904.50
1630 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	6.000	EACH	38.00000	228.00	38.00000	228.00	39.00000	234.00
SECTION TOTALS			$	1,341,812.25	$	1,329,197.60	$	1,345,215.00
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1640 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3550.00000	3550.00	5000.00000	5000.00	3600.00000	3600.00
1650 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	125.00000	125.00	200.00000	200.00	129.00000	129.00
1660 0910-0100000K WOOD SIGN POSTS	1924.000	FBM	7.50000	14430.00	8.00000	15392.00	7.50000	14430.00
1670 0920-0100000A SIGN SUPPORT FOOTINGS	10.300	LS	16000.00000	16000.00	20000.00000	20000.00	16500.00000	16500.00
1680 0930-0107000A SIGNAL POLE MOUNTS	184.900	LS	825.00000	825.00	1000.00000	1000.00	830.00000	830.00
1690 0930-0109000A VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	2000.000	LS	10000.00000	10000.00	11000.00000	11000.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1700 0930-0110000A SECONDARY SIGN MOUNTS	213.900	LS	1100.00000	1100.00	1000.00000	1000.00	1100.00000	1100.00
1710 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	3808.500	LS	18100.00000	18100.00	20000.00000	20000.00	18500.00000	18500.00
1720 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	153.900	LS	4200.00000	4200.00	5000.00000	5000.00	4200.00000	4200.00
1730 0940-0109000J TYPE "F" SIGNS IN PLACE	12.000	SQFT	21.50000	258.00	25.00000	300.00	22.00000	264.00
1740 0940-0113000J TYPE "G" SIGNS IN PLACE	612.600	SQFT	23.25000	14242.95	25.00000	15315.00	24.00000	14702.40
1750 0940-0114000J TYPE "G1" SIGNS IN PLACE	709.800	SQFT	26.00000	18454.80	25.00000	17745.00	26.00000	18454.80
1760 0940-0121000J TYPE "R" SIGNS IN PLACE	63.000	SQFT	13.00000	819.00	15.00000	945.00	13.00000	819.00
1770 0940-0122100J TYPE "R2" SIGNS IN PLACE	15.600	SQFT	14.00000	218.40	15.00000	234.00	14.00000	218.40
1780 0940-0124000J TYPE "W1" SIGNS IN PLACE	292.400	SQFT	14.00000	4093.60	15.00000	4386.00	14.50000	4239.80
1790 0940-0127000J TYPE "W4" SIGNS IN PLACE	12.000	SQFT	14.50000	174.00	15.00000	180.00	15.00000	180.00
1800 0940-0130000J TYPE "W7" SIGNS IN PLACE	40.500	SQFT	17.00000	688.50	20.00000	810.00	17.50000	708.75
1810 0940-0134000J TYPE "Y1" SIGNS IN PLACE	190.000	SQFT	13.00000	2470.00	15.00000	2850.00	13.50000	2565.00
1820 0940-0135000J TYPE "Y2" SIGNS IN PLACE	16.000	SQFT	13.00000	208.00	15.00000	240.00	13.50000	216.00
1830 0940-0137000J TYPE "Y4" SIGNS IN PLACE	27.000	SQFT	13.00000	351.00	15.00000	405.00	13.50000	364.50
1840 0940-0138000J TYPE "Y5" SIGNS IN PLACE	48.000	SQFT	15.50000	744.00	15.00000	720.00	16.00000	768.00
1850 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	1525.00000	1525.00	6000.00000	6000.00	4300.00000	4300.00
1860 0963-0101000F 36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	27.600	FOOT	750.00000	20700.00	750.00000	20700.00	560.00000	15456.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
1870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	28.600	FOOT	825.00000	23595.00	800.00000	22880.00	600.00000	17160.00
1880 0970-0100000A POLE FOUNDATIONS	4.000	LS	5000.00000	5000.00	10000.00000	10000.00	7700.00000	7700.00
1890 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	4700.00000	4700.00	6000.00000	6000.00	4400.00000	4400.00
1900 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	4700.00000	4700.00	6000.00000	6000.00	4500.00000	4500.00
1910 0970-0103000A LIGHTING POLE ARMS		LUMP	1750.00000	1750.00	3000.00000	3000.00	2200.00000	2200.00
1920 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	2300.00000	2300.00	3000.00000	3000.00	2500.00000	2500.00
1930 0970-0105000A SWITCHING, CONDUIT, AND WIRING	255.000	LS	23000.00000	23000.00	32000.00000	32000.00	30000.00000	30000.00
1940 0990-0101000A TRAFFIC SIGNAL INSTALLATION, CRATER LAKE HWY AT ROGUE VALLEY EXPY	1.000	LS	157000.00000	157000.00	180000.00000	180000.00	174000.00000	174000.00
SECTION TOTALS			$	355,322.25	$	412,302.00	$	375,005.65
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1950 1011-0200000A BIORETENTION POND, CRATER LAKE AVE		LUMP	35000.00000	35000.00	40000.00000	40000.00	37000.00000	37000.00
1960 1011-0200000A BIORETENTION POND, DFI NO 01007		LUMP	65000.00000	65000.00	65000.00000	65000.00	70000.00000	70000.00
1970 1011-0200000A BIORETENTION POND, DFI NO 01008		LUMP	38000.00000	38000.00	40000.00000	40000.00	40000.00000	40000.00
1980 1011-0200000A BIORETENTION POND, DFI NO 01009		LUMP	38000.00000	38000.00	40000.00000	40000.00	40000.00000	40000.00
1990 1011-0200000A BIORETENTION POND, DFI NO 01010		LUMP	46000.00000	46000.00	50000.00000	50000.00	50000.00000	50000.00
2000 1011-0200000A BIORETENTION POND, DFI NO 01011		LUMP	29000.00000	29000.00	30000.00000	30000.00	32000.00000	32000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
2010 1011-0200000A BIORETENTION POND, DFI NO 01012		LUMP	38000.00000	38000.00	40000.00000	40000.00	38000.00000	38000.00
2020 1030-0108000R PERMANENT SEEDING	34.500	ACRE	2845.00000	98152.50	1800.00000	62100.00	3000.00000	103500.00
2030 1030-0118000R WATER QUALITY SEEDING	0.500	ACRE	6300.00000	3150.00	4000.00000	2000.00	6500.00000	3250.00
2040 1050-0104000F TYPE 2 FENCE	23300.000	FOOT	5.25000	122325.00	5.00000	116500.00	5.00000	116500.00
2050 1050-0135000F TYPE CL-4 CHAIN LINK FENCE	466.000	FOOT	24.00000	11184.00	23.00000	10718.00	23.00000	10718.00
2060 1050-0135000F TYPE CL-6R CHAIN LINK FENCE WITH SECURITY	246.000	FOOT	27.00000	6642.00	26.00000	6396.00	26.00000	6396.00
2070 1050-0204000E 24 FOOT DOUBLE GATES	4.000	EACH	1600.00000	6400.00	1500.00000	6000.00	1500.00000	6000.00
2080 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2090 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR NORTH		LUMP	22200.00000	22200.00	26000.00000	26000.00	37000.00000	37000.00
2100 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR SOUTH		LUMP	58000.00000	58000.00	72000.00000	72000.00	106000.00000	106000.00
2110 1091-0100000A STREAMBED ENHANCEMENT, WHETSTONE CR		LUMP	29000.00000	29000.00	40000.00000	40000.00	64000.00000	64000.00
2120 1999-9Z90000A REMOVING AND REBUILDING GATE		LUMP	800.00000	800.00	1000.00000	1000.00	750.00000	750.00
SECTION TOTALS			$	646,853.50	$	647,714.00	$	761,114.00
SECTION 0013 ADDED BID ITEMS								
2130 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	200.000	FOOT	27.00000	5400.00	10.00000	2000.00	23.00000	4600.00
2140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	20.000	EACH	65.00000	1300.00	65.00000	1300.00	67.00000	1340.00
2150 0225-0154000F STRIPE REMOVAL	3000.000	FOOT	0.42000	1260.00	0.65000	1950.00	0.50000	1500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LTM INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) EMERY & SONS CONSTRUCTION GRO UNIT PRICE	 AMOUNT
2160 0405-0100000K ROCK EXCAVATION	400.000	CUYD	120.00000	48000.00	70.00000	28000.00	100.00000	40000.00
2170 0445-030004AF 4 INCH SANITARY SEWER PIPE, 5 FT DEPTH	40.000	FOOT	70.00000	2800.00	40.00000	1600.00	87.00000	3480.00
2180 0445-010012BF 12 INCH CULVERT PIPE, 10 FT DEPTH	244.000	FOOT	84.00000	20496.00	115.00000	28060.00	102.00000	24888.00
2190 0445-010018BF 18 INCH CULVERT PIPE, 10 FT DEPTH	92.000	FOOT	38.00000	3496.00	120.00000	11040.00	86.00000	7912.00
2200 0445-060024AF 24 INCH DUCTILE IRON PIPE, 5 FT DEPTH	137.000	FOOT	185.00000	25345.00	165.00000	22605.00	141.00000	19317.00
2210 0310-0103000J REMOVAL OF SURFACINGS	2140.000	SQYD	3.55000	7597.00	5.00000	10700.00	6.50000	13910.00
2220 1999-9Z90000F REMOVAL OF FENCING	11150.000	FOOT	1.20000	13380.00	0.50000	5575.00	3.00000	33450.00
2230 0310-0100000F REMOVAL OF PIPES	2724.000	FOOT	7.25000	19749.00	2.00000	5448.00	26.00000	70824.00
2240 0745-0402000M LEVEL 4, 1/2 INCH ACP	2350.000	TON	39.00000	91650.00	50.00000	117500.00	46.00000	108100.00
2250 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4 ACP	141.000	TON	500.00000	70500.00	525.00000	74025.00	516.00000	72756.00
2260 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	94.000	FOOT	80.00000	7520.00	90.00000	8460.00	82.00000	7708.00
SECTION TOTALS			$	318,493.00	$	318,263.00	$	409,785.00
CONTRACT TOTALS			$	21,472,545.00	$	21,916,410.79	$	22,152,329.75

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	5600.000	HOUR	20.00000	112000.00	20.00000	112000.00	20.00000	112000.00
0020 0210-0100000A MOBILIZATION		LUMP	2200000.00000	2200000.00	2358317.43000	2358317.43	2418360.00000	2418360.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	157500.00000	157500.00	120000.00000	120000.00	86910.30000	86910.30
0040 0225-0102000J TEMPORARY SIGNS	2300.000	SQFT	16.50000	37950.00	16.50000	37950.00	12.50000	28750.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	50.000	EACH	125.00000	6250.00	125.00000	6250.00	75.00000	3750.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	2500.000	FOOT	44.00000	110000.00	9.00000	22500.00	9.00000	22500.00
0070 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	7500.00000	30000.00	1750.00000	7000.00	3135.00000	12540.00
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	10000.00000	10000.00	6000.00000	6000.00	12000.00000	12000.00
0090 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1500.00000	3000.00	2500.00000	5000.00	1.65000	3.30
0100 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	500.00000	500.00	2500.00000	2500.00	120.00000	120.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	350.000	EACH	42.00000	14700.00	42.00000	14700.00	28.00000	9800.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	9000.000	EACH	1.00000	9000.00	0.01000	90.00	1.30000	11700.00
0130 0225-0153000F TEMPORARY STRIPING	14700.000	FOOT	0.18000	2646.00	0.18000	2646.00	0.18000	2646.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0140 0225-0153200J TEMPORARY PAVEMENT BARS	700.000	SQFT	2.50000	1750.00	2.50000	1750.00	2.50000	1750.00
0150 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3500.00000	7000.00	5000.00000	10000.00	5950.00000	11900.00
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	14500.00000	58000.00	10000.00000	40000.00	20800.00000	83200.00
0170 0225-0168000T FLAGGERS	4000.000	HOUR	54.50000	218000.00	48.00000	192000.00	50.00000	200000.00
0180 0225-0168100E FLAGGER STATION LIGHTING	8.000	EACH	500.00000	4000.00	1500.00000	12000.00	2780.00000	22240.00
0190 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	100000.00000	100000.00	50000.00000	50000.00	87635.00000	87635.00
0200 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2096+12		LUMP	10000.00000	10000.00	50000.00000	50000.00	21000.00000	21000.00
0210 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2130+59		LUMP	10000.00000	10000.00	50000.00000	50000.00	21000.00000	21000.00
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2156+52		LUMP	10000.00000	10000.00	50000.00000	50000.00	29000.00000	29000.00
0230 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	160.000	FOOT	10.00000	1600.00	5.81000	929.60	25.00000	4000.00
0240 0280-0100000A EROSION CONTROL		LUMP	45000.00000	45000.00	25000.00000	25000.00	46400.00000	46400.00
0250 0280-0101000J PLASTIC SHEETING	50.000	SQYD	6.00000	300.00	0.45000	22.50	7.00000	350.00
0260 0280-0105030J MATTING, TYPE C	24500.000	SQYD	2.75000	67375.00	2.75000	67375.00	2.75000	67375.00
0270 0280-0105060J MATTING, TYPE F	4264.000	SQYD	2.80000	11939.20	2.80000	11939.20	2.80000	11939.20
0280 0280-0105100J COMPOST EROSION BLANKET	65800.000	SQYD	3.05000	200690.00	3.05000	200690.00	3.05000	200690.00
0290 0280-0106010E CHECK DAM, TYPE 1	91.000	EACH	75.00000	6825.00	200.00000	18200.00	80.00000	7280.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0300 0280-0106020E CHECK DAM, TYPE 2	2.000	EACH	300.00000	600.00	550.00000	1100.00	535.00000	1070.00
0310 0280-0110020E CONSTRUCTION ENTRANCE, TYPE 2	4.000	EACH	3000.00000	12000.00	2000.00000	8000.00	4000.00000	16000.00
0320 0280-0112500E CONCRETE WASHOUT FACILITY	1.000	EACH	1000.00000	1000.00	2000.00000	2000.00	3230.00000	3230.00
0330 0280-0113000F SEDIMENT FENCE	305.000	FOOT	5.10000	1555.50	5.00000	1525.00	5.10000	1555.50
0340 0280-0114030E INLET PROTECTION, TYPE 3	69.000	EACH	75.00000	5175.00	100.00000	6900.00	80.00000	5520.00
0350 0280-0114040E INLET PROTECTION, TYPE 4	11.000	EACH	75.00000	825.00	100.00000	1100.00	80.00000	880.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	268.000	FOOT	5.00000	1340.00	16.27000	4360.36	4.00000	1072.00
0370 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2000.00000	2000.00	550.00000	550.00	5000.00000	5000.00
0380 0290-0200000A TURBIDITY MONITORING		LUMP	2500.00000	2500.00	1000.00000	1000.00	5000.00000	5000.00
SECTION TOTALS			$	3,473,020.70	$	3,501,395.09	$	3,576,166.30
SECTION 0002 ROADWORK								
0390 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	400000.00000	400000.00	300000.00000	300000.00	171589.00000	171589.00
0400 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	7500.00000	7500.00	10000.00000	10000.00	85000.00000	85000.00
0410 0320-0100000R CLEARING AND GRUBBING	61.000	ACRE	1500.00000	91500.00	1500.00000	91500.00	3500.00000	213500.00
0420 0330-0101000K DITCH EXCAVATION	70.400	CUYD	20.00000	1408.00	40.00000	2816.00	31.00000	2182.40
0430 0330-0102000K FOUNDATION EXCAVATION	28000.000	CUYD	10.30000	288400.00	12.50000	350000.00	20.00000	560000.00
0440 0330-0123000K EMBANKMENT IN PLACE	284964.000	CUYD	10.15000	2892384.60	13.00000	3704532.00	14.25000	4060737.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0450 0330-0126000K STONE EMBANKMENT	48400.000	CUYD	20.00000	968000.00	21.00000	1016400.00	24.00000	1161600.00
0460 0331-0109000J 18 INCH SUBGRADE STABILIZATION	6400.000	SQYD	20.00000	128000.00	16.00000	102400.00	17.00000	108800.00
0470 0344-0102000J TREATED SUBGRADE, 12 INCH THICK	43022.000	SQYD	1.15000	49475.30	2.00000	86044.00	3.00000	129066.00
0480 0344-0108000M PORTLAND CEMENT	1500.000	TON	175.00000	262500.00	170.00000	255000.00	160.00000	240000.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	201500.000	SQYD	0.55000	110825.00	0.40000	80600.00	1.00000	201500.00
0500 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0510 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0520 0390-0139000E RIPRAP BASINS	35.000	EACH	350.00000	12250.00	600.00000	21000.00	650.00000	22750.00
SECTION TOTALS			$	5,212,242.90	$	6,020,292.00	$	6,956,724.40
SECTION 0003 DRAINAGE AND SEWERS								
0530 0415-0100000F MAINLINE VIDEO INSPECTION	8998.000	FOOT	1.50000	13497.00	2.50000	22495.00	2.00000	17996.00
0540 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	176.000	FOOT	35.00000	6160.00	65.00000	11440.00	56.00000	9856.00
0550 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	1335.000	FOOT	46.00000	61410.00	70.00000	93450.00	60.00000	80100.00
0560 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	120.000	FOOT	64.00000	7680.00	100.00000	12000.00	86.00000	10320.00
0570 0445-010030AF 30 INCH CULVERT PIPE, 5 FT DEPTH	217.000	FOOT	101.00000	21917.00	150.00000	32550.00	112.00000	24304.00
0580 0445-0200000F 18 INCH SIPHON PIPE, 5 FT DEPTH	53.000	FOOT	118.00000	6254.00	230.00000	12190.00	150.00000	7950.00
0590 0445-0200000F 24 INCH SIPHON PIPE, 10 DEPTH	123.000	FOOT	118.00000	14514.00	230.00000	28290.00	175.00000	21525.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	3858.000	FOOT	40.00000	154320.00	70.00000	270060.00	55.00000	212190.00
0610 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	1096.000	FOOT	50.00000	54800.00	90.00000	98640.00	44.00000	48224.00
0620 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	105.000	FOOT	109.00000	11445.00	95.00000	9975.00	44.00000	4620.00
0630 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	524.000	FOOT	55.00000	28820.00	105.00000	55020.00	60.00000	31440.00
0640 0445-035036AF 36 INCH STORM SEWER PIPE, 5 FT DEPTH	78.000	FOOT	192.00000	14976.00	325.00000	25350.00	130.00000	10140.00
0650 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	457.000	FOOT	140.00000	63980.00	335.00000	153095.00	130.00000	59410.00
0660 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	321.000	FOOT	61.00000	19581.00	70.00000	22470.00	80.00000	25680.00
0670 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	168.000	FOOT	105.00000	17640.00	100.00000	16800.00	120.00000	20160.00
0680 0445-060036AF 36 INCH DUCTILE IRON PIPE, 10 FT DEPTH	53.000	FOOT	375.00000	19875.00	285.00000	15105.00	320.00000	16960.00
0690 0445-0700120E SLOPED END SECTIONS, 12 INCH	67.000	EACH	100.00000	6700.00	175.00000	11725.00	45.00000	3015.00
0700 0445-0700180E SLOPED END SECTIONS, 18 INCH	35.000	EACH	100.00000	3500.00	175.00000	6125.00	55.00000	1925.00
0710 0445-0700240E SLOPED END SECTIONS, 24 INCH	5.000	EACH	1000.00000	5000.00	175.00000	875.00	75.00000	375.00
0720 0445-0700300E SLOPED END SECTIONS, 30 INCH	2.000	EACH	1200.00000	2400.00	175.00000	350.00	95.00000	190.00
0730 0445-0700360E SLOPED END SECTIONS, 36 INCH	2.000	EACH	1525.00000	3050.00	175.00000	350.00	140.00000	280.00
0740 0445-0720360E SAFETY END SECTIONS, 36 INCH	1.000	EACH	4000.00000	4000.00	3500.00000	3500.00	4150.00000	4150.00
0750 0460-0100000J PAVED CULVERT END SLOPES	2560.000	SQFT	5.00000	12800.00	21.00000	53760.00	26.00000	66560.00
0760 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	2.000	EACH	3900.00000	7800.00	5500.00000	11000.00	8650.00000	17300.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0770 0470-0118000E CONCRETE MANHOLES, WITH INLET, LARGE	2.000	EACH	3700.00000	7400.00	5000.00000	10000.00	6135.00000	12270.00
0780 0470-0311000E CONCRETE INLETS, TYPE D	5.000	EACH	1800.00000	9000.00	1800.00000	9000.00	1900.00000	9500.00
0790 0470-0315000E CONCRETE INLETS, TYPE G-2	61.000	EACH	1500.00000	91500.00	2000.00000	122000.00	1710.00000	104310.00
0800 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	1000.00000	1000.00	3000.00000	3000.00	1275.00000	1275.00
0810 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	3.000	EACH	450.00000	1350.00	715.00000	2145.00	450.00000	1350.00
0820 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	6.000	EACH	1200.00000	7200.00	2000.00000	12000.00	1650.00000	9900.00
0830 0495-0100000J TRENCH RESURFACING	275.000	SQYD	90.00000	24750.00	64.00000	17600.00	125.00000	34375.00
0840 1999-9Z90000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	1100.00000	1100.00	3500.00000	3500.00	800.00000	800.00
SECTION TOTALS			$	705,419.00	$	1,145,860.00	$	868,450.00
SECTION 0004 BR NO 21715								
0850 0510-0106000A GRANULAR WALL BACKFILL	77.000	LS	4000.00000	4000.00	10000.00000	10000.00	3300.00000	3300.00
0860 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	25000.00000	25000.00	10000.00000	10000.00	25000.00000	25000.00
0870 0520-0109000F FURNISH HP 12 X 74 STEEL PILES	840.000	FOOT	41.75000	35070.00	39.00000	32760.00	41.75000	35070.00
0880 0520-0208000E DRIVE HP 12 X 74 STEEL PILES	24.000	EACH	800.00000	19200.00	750.00000	18000.00	800.00000	19200.00
0890 0520-0330000E REINFORCED PILE TIPS	24.000	EACH	125.00000	3000.00	145.00000	3480.00	125.00000	3000.00
0900 0520-0405000E HP 12 X 74 STEEL PILE SPLICES	6.000	EACH	1.00000	6.00	700.00000	4200.00	1.00000	6.00
0910 0530-0100000A REINFORCEMENT	44150.000	LS	36000.00000	36000.00	30000.00000	30000.00	36000.00000	36000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0920 0530-0103000A COATED REINFORCEMENT	61500.000	LS	52000.00000	52000.00	92174.24000	92174.24	52000.00000	52000.00
0930 0540-0203000A DECK CONCRETE, CLASS HPC4000 WITH FIBER REINFORCING	265.000	LS	170000.00000	170000.00	189489.17000	189489.17	170000.00000	170000.00
0940 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	354.000	LS	136000.00000	136000.00	240000.00000	240000.00	136000.00000	136000.00
0950 0540-0401000J SAW CUT TEXTURING	1615.000	SQYD	3.80000	6137.00	3.65000	5894.75	3.80000	6137.00
0960 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	547.000	SQYD	265.00000	144955.00	275.00000	150425.00	265.00000	144955.00
0970 0550-0108300F BT 72 PRECAST PRESTRESSED GIRDERS	1577.000	FOOT	245.00000	386365.00	255.00000	402135.00	245.00000	386365.00
0980 0587-0123000A TYPE "F" CONCRETE RAIL, MODIFIED	386.000	LS	40000.00000	40000.00	60000.00000	60000.00	40000.00000	40000.00
0990 0596-0108000A RETAINING WALL, MSE	11072.000	LS	545000.00000	545000.00	735000.00000	735000.00	603386.00000	603386.00
SECTION TOTALS			$	1,602,733.00	$	1,983,558.16	$	1,660,419.00
SECTION 0005 BR NO 22320								
1000 0510-0101000A STRUCTURE EXCAVATION	1248.000	LS	15500.00000	15500.00	40000.00000	40000.00	20730.00000	20730.00
1010 0510-0106000A GRANULAR WALL BACKFILL	320.000	LS	15000.00000	15000.00	22500.00000	22500.00	11545.00000	11545.00
1020 0530-0100000A REINFORCEMENT	33200.000	LS	28000.00000	28000.00	30000.00000	30000.00	28000.00000	28000.00
1030 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	241.000	LS	74000.00000	74000.00	90000.00000	90000.00	84385.00000	84385.00
1040 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	25.000	LS	28000.00000	28000.00	23500.00000	23500.00	28000.00000	28000.00
1050 1999-9Z90000A PRCTS		LUMP	386000.00000	386000.00	350000.00000	350000.00	384110.00000	384110.00
SECTION TOTALS			$	546,500.00	$	556,000.00	$	556,770.00
SECTION 0006 BR NO 22321								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1060 0510-0101000A STRUCTURE EXCAVATION	480.000	LS	5961.00000	5961.00	20000.00000	20000.00	8825.00000	8825.00
1070 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	7500.00000	7500.00	12000.00000	12000.00	5845.00000	5845.00
1080 0530-0100000A REINFORCEMENT	13200.000	LS	9500.00000	9500.00	11000.00000	11000.00	9500.00000	9500.00
1090 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	72.000	LS	27000.00000	27000.00	40000.00000	40000.00	37215.00000	37215.00
1100 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	1100.00000	1100.00	15000.00000	15000.00	22000.00000	22000.00
1110 1999-9Z90000A PRCTS		LUMP	366500.00000	366500.00	190000.00000	190000.00	187276.00000	187276.00
SECTION TOTALS			$	417,561.00	$	288,000.00	$	270,661.00
SECTION 0007 BR NO 22322								
1120 0501-0100000A BRIDGE REMOVAL WORK	420.000	LS	5500.00000	5500.00	65000.00000	65000.00	4870.00000	4870.00
1130 0510-0101000A STRUCTURE EXCAVATION	576.000	LS	7153.00000	7153.00	26000.00000	26000.00	10360.00000	10360.00
1140 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	7500.00000	7500.00	12000.00000	12000.00	5845.00000	5845.00
1150 0530-0100000A REINFORCEMENT	20450.000	LS	15000.00000	15000.00	17000.00000	17000.00	15000.00000	15000.00
1160 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	128.000	LS	38000.00000	38000.00	40000.00000	40000.00	46215.00000	46215.00
1170 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	23000.00000	23000.00	15000.00000	15000.00	23000.00000	23000.00
1180 1999-9Z90000A PRCTS		LUMP	366500.00000	366500.00	190000.00000	190000.00	187147.00000	187147.00
SECTION TOTALS			$	462,653.00	$	365,000.00	$	292,437.00
SECTION 0008 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1190 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1000.000	SQYD	4.00000	4000.00	9.25000	9250.00	7.80000	7800.00
1200 0641-0100000M AGGREGATE SUBBASE	15415.000	TON	14.00000	215810.00	15.00000	231225.00	19.00000	292885.00
1210 0641-0102000M AGGREGATE BASE	61200.000	TON	15.20000	930240.00	18.25000	1116900.00	20.00000	1224000.00
SECTION TOTALS			$	1,150,050.00	$	1,357,375.00	$	1,524,685.00
SECTION 0009 WEARING SURFACES								
1220 0745-0302000M LEVEL 3, 1/2 INCH ACP	5850.000	TON	45.00000	263250.00	74.00000	432900.00	45.00000	263250.00
1230 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3 ACP	351.000	TON	370.00000	129870.00	0.01000	3.51	370.00000	129870.00
1240 0749-0100000E EXTRA FOR ASPHALT APPROACHES	18.000	EACH	1000.00000	18000.00	600.00000	10800.00	500.00000	9000.00
1250 0749-0106000J EXTRA FOR ASPHALT WALKS	560.000	SQFT	3.00000	1680.00	1.25000	700.00	1.50000	840.00
1260 0756-0115000J PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	107500.000	SQYD	49.50000	5321250.00	44.80000	4816000.00	48.00000	5160000.00
1270 0759-0108000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB, MODIFIED	11085.000	FOOT	10.60000	117501.00	12.00000	133020.00	12.00000	133020.00
1280 0759-0110000F CONCRETE CURBS, STANDARD CURB	1350.000	FOOT	13.28000	17928.00	20.00000	27000.00	20.00000	27000.00
1290 0759-0122000J CONCRETE ISLANDS	8000.000	SQFT	8.25000	66000.00	8.25000	66000.00	8.25000	66000.00
1300 0759-0140000J 6 INCH CONCRETE SURFACING	360.000	SQFT	34.00000	12240.00	10.00000	3600.00	10.00000	3600.00
1310 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	6.000	EACH	565.00000	3390.00	2500.00000	15000.00	2500.00000	15000.00
SECTION TOTALS			$	5,951,109.00	$	5,505,023.51	$	5,807,580.00
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1320 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	9.000	EACH	775.00000	6975.00	775.00000	6975.00	1400.00000	12600.00
1330 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	10.000	EACH	525.00000	5250.00	525.00000	5250.00	750.00000	7500.00
1340 0810-0123000E GUARDRAIL END PIECES, TYPE C	13.000	EACH	135.00000	1755.00	135.00000	1755.00	100.00000	1300.00
1350 0810-0126000E GUARDRAIL TRANSITION	6.000	EACH	2100.00000	12600.00	2100.00000	12600.00	500.00000	3000.00
1360 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	400.00000	800.00	400.00000	800.00	500.00000	1000.00
1370 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	9.000	EACH	1850.00000	16650.00	1850.00000	16650.00	2750.00000	24750.00
1380 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	5.000	EACH	185.00000	925.00	185.00000	925.00	500.00000	2500.00
1390 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	10785.000	FOOT	17.75000	191433.75	17.75000	191433.75	22.00000	237270.00
1400 0810-0146000F 31 INCH GUARDRAIL, TYPE 3A	50.000	FOOT	45.00000	2250.00	45.00000	2250.00	50.00000	2500.00
1410 0820-0100000F CONCRETE BARRIER	2126.000	FOOT	49.00000	104174.00	54.00000	114804.00	42.25000	89823.50
1420 0820-0127000F CONCRETE BARRIER, TALL	9652.000	FOOT	60.00000	579120.00	72.00000	694944.00	65.00000	627380.00
1430 0820-0127000F CONCRETE BARRIER, TALL AROUND MEDIAN OBSTACLE	360.000	FOOT	185.00000	66600.00	170.00000	61200.00	65.50000	23580.00
1440 0820-0127000F CONCRETE BARRIER, TALL MODIFIED	1685.000	FOOT	76.50000	128902.50	72.00000	121320.00	65.00000	109525.00
1450 0830-0124000E IMPACT ATTENUATOR, TYPE K	2.000	EACH	29000.00000	58000.00	30000.00000	60000.00	30000.00000	60000.00
1460 0840-0100000E DELINEATORS, TYPE 1	50.000	EACH	32.00000	1600.00	32.00000	1600.00	53.00000	2650.00
1470 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	50.000	EACH	20.00000	1000.00	40.00000	2000.00	40.00000	2000.00
1480 0840-0105000E DELINEATORS, TYPE 5	45.000	EACH	11.00000	495.00	11.00000	495.00	19.00000	855.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1490 0840-0106000E MILEPOST MARKER POSTS	8.000	EACH	100.00000	800.00	100.00000	800.00	125.00000	1000.00
1500 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	12.000	EACH	100.00000	1200.00	100.00000	1200.00	115.00000	1380.00
1510 0842-0401000E BRIDGE IDENTIFICATION MARKERS	4.000	EACH	115.00000	460.00	115.00000	460.00	200.00000	800.00
1520 0851-0101000F PAVEMENT LINE REMOVAL	4605.000	FOOT	0.40000	1842.00	0.40000	1842.00	0.40000	1842.00
1530 0851-0103000E PAVEMENT LEGEND REMOVAL	8.000	EACH	65.00000	520.00	65.00000	520.00	65.00000	520.00
1540 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1155.000	EACH	8.25000	9528.75	8.25000	9528.75	8.25000	9528.75
1550 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	44.000	EACH	8.25000	363.00	8.25000	363.00	8.25000	363.00
1560 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	18.000	EACH	138.00000	2484.00	138.00000	2484.00	138.00000	2484.00
1570 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	144000.000	FOOT	0.70000	100800.00	0.70000	100800.00	0.70000	100800.00
1580 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	4.000	EACH	255.00000	1020.00	255.00000	1020.00	255.00000	1020.00
1590 0867-0103100E CONTRAST PAVEMENT LEGEND, TYPE B-HS, ARROW	7.000	EACH	385.00000	2695.00	385.00000	2695.00	385.00000	2695.00
1600 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	6.000	EACH	265.00000	1590.00	265.00000	1590.00	265.00000	1590.00
1610 0867-0145100J PAVEMENT BAR, TYPE B-HS	1589.000	SQFT	7.90000	12553.10	7.90000	12553.10	7.90000	12553.10
1620 0867-0145100J CONTRAST PAVEMENT BAR, TYPE B-HS	411.000	SQFT	9.25000	3801.75	9.25000	3801.75	9.25000	3801.75

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1630 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	6.000	EACH	38.00000	228.00	38.00000	228.00	38.00000	228.00
SECTION TOTALS			$	1,318,415.85	$	1,434,887.35	$	1,348,839.10
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1640 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3550.00000	3550.00	3550.00000	3550.00	19400.00000	19400.00
1650 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	125.00000	125.00	125.00000	125.00	182.00000	182.00
1660 0910-0100000K WOOD SIGN POSTS	1924.000	FBM	7.50000	14430.00	7.50000	14430.00	5.50000	10582.00
1670 0920-0100000A SIGN SUPPORT FOOTINGS	10.300	LS	16000.00000	16000.00	16000.00000	16000.00	12325.00000	12325.00
1680 0930-0107000A SIGNAL POLE MOUNTS	184.900	LS	805.00000	805.00	805.00000	805.00	1735.00000	1735.00
1690 0930-0109000A VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	2000.000	LS	9900.00000	9900.00	9900.00000	9900.00	16750.00000	16750.00
1700 0930-0110000A SECONDARY SIGN MOUNTS	213.900	LS	1050.00000	1050.00	1050.00000	1050.00	2470.00000	2470.00
1710 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	3808.500	LS	18100.00000	18100.00	18100.00000	18100.00	20750.00000	20750.00
1720 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	153.900	LS	4000.00000	4000.00	4000.00000	4000.00	3265.00000	3265.00
1730 0940-0109000J TYPE "F" SIGNS IN PLACE	12.000	SQFT	21.50000	258.00	21.50000	258.00	19.00000	228.00
1740 0940-0113000J TYPE "G" SIGNS IN PLACE	612.600	SQFT	23.25000	14242.95	23.25000	14242.95	21.00000	12864.60
1750 0940-0114000J TYPE "G1" SIGNS IN PLACE	709.800	SQFT	25.25000	17922.45	25.25000	17922.45	23.00000	16325.40
1760 0940-0121000J TYPE "R" SIGNS IN PLACE	63.000	SQFT	12.75000	803.25	12.75000	803.25	10.00000	630.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1770 0940-0122100J TYPE "R2" SIGNS IN PLACE	15.600	SQFT	13.50000	210.60	13.50000	210.60	10.00000	156.00
1780 0940-0124000J TYPE "W1" SIGNS IN PLACE	292.400	SQFT	14.00000	4093.60	14.00000	4093.60	10.00000	2924.00
1790 0940-0127000J TYPE "W4" SIGNS IN PLACE	12.000	SQFT	14.50000	174.00	14.50000	174.00	11.00000	132.00
1800 0940-0130000J TYPE "W7" SIGNS IN PLACE	40.500	SQFT	17.00000	688.50	17.00000	688.50	14.00000	567.00
1810 0940-0134000J TYPE "Y1" SIGNS IN PLACE	190.000	SQFT	13.00000	2470.00	13.00000	2470.00	10.00000	1900.00
1820 0940-0135000J TYPE "Y2" SIGNS IN PLACE	16.000	SQFT	13.00000	208.00	13.00000	208.00	11.00000	176.00
1830 0940-0137000J TYPE "Y4" SIGNS IN PLACE	27.000	SQFT	13.00000	351.00	13.00000	351.00	11.00000	297.00
1840 0940-0138000J TYPE "Y5" SIGNS IN PLACE	48.000	SQFT	15.50000	744.00	15.50000	744.00	12.00000	576.00
1850 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	4190.00000	4190.00	1525.00000	1525.00	1525.00000	1525.00
1860 0963-0101000F 36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	27.600	FOOT	542.40000	14970.24	725.00000	20010.00	731.00000	20175.60
1870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	28.600	FOOT	581.47000	16630.04	800.00000	22880.00	806.00000	23051.60
1880 0970-0100000A POLE FOUNDATIONS	4.000	LS	7505.00000	7505.00	4825.00000	4825.00	4825.00000	4825.00
1890 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	4235.00000	4235.00	4500.00000	4500.00	4502.00000	4502.00
1900 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	4395.00000	4395.00	4660.00000	4660.00	4660.00000	4660.00
1910 0970-0103000A LIGHTING POLE ARMS		LUMP	2185.00000	2185.00	170.00000	170.00	1702.00000	1702.00
1920 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	2445.00000	2445.00	2200.00000	2200.00	2218.00000	2218.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1930 0970-0105000A SWITCHING, CONDUIT, AND WIRING	255.000	LS	28765.00000	28765.00	22000.00000	22000.00	22036.00000	22036.00
1940 0990-0101000A TRAFFIC SIGNAL INSTALLATION, CRATER LAKE HWY AT ROGUE VALLEY EXPY	1.000	LS	168693.00000	168693.00	155000.00000	155000.00	155832.00000	155832.00
SECTION TOTALS			$	364,139.63	$	347,896.35	$	364,762.20
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1950 1011-0200000A BIORETENTION POND, CRATER LAKE AVE		LUMP	36000.00000	36000.00	37000.00000	37000.00	38900.00000	38900.00
1960 1011-0200000A BIORETENTION POND, DFI NO 01007		LUMP	67000.00000	67000.00	60000.00000	60000.00	66445.00000	66445.00
1970 1011-0200000A BIORETENTION POND, DFI NO 01008		LUMP	40000.00000	40000.00	40000.00000	40000.00	40925.00000	40925.00
1980 1011-0200000A BIORETENTION POND, DFI NO 01009		LUMP	38500.00000	38500.00	40000.00000	40000.00	38860.00000	38860.00
1990 1011-0200000A BIORETENTION POND, DFI NO 01010		LUMP	50000.00000	50000.00	45000.00000	45000.00	51190.00000	51190.00
2000 1011-0200000A BIORETENTION POND, DFI NO 01011		LUMP	29000.00000	29000.00	30000.00000	30000.00	30240.00000	30240.00
2010 1011-0200000A BIORETENTION POND, DFI NO 01012		LUMP	36000.00000	36000.00	35000.00000	35000.00	37780.00000	37780.00
2020 1030-0108000R PERMANENT SEEDING	34.500	ACRE	2845.00000	98152.50	2845.00000	98152.50	2845.00000	98152.50
2030 1030-0118000R WATER QUALITY SEEDING	0.500	ACRE	6295.00000	3147.50	6295.00000	3147.50	6295.00000	3147.50
2040 1050-0104000F TYPE 2 FENCE	23300.000	FOOT	4.93000	114869.00	5.00000	116500.00	4.29000	99957.00
2050 1050-0135000F TYPE CL-4 CHAIN LINK FENCE	466.000	FOOT	22.97000	10704.02	23.00000	10718.00	28.00000	13048.00
2060 1050-0135000F TYPE CL-6R CHAIN LINK FENCE WITH SECURITY	246.000	FOOT	25.53000	6280.38	35.50000	8733.00	34.25000	8425.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
2070 1050-0204000E 24 FOOT DOUBLE GATES	4.000	EACH	1495.00000	5980.00	1495.00000	5980.00	1100.00000	4400.00
2080 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2090 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR NORTH		LUMP	61300.00000	61300.00	32000.00000	32000.00	14905.00000	14905.00
2100 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR SOUTH		LUMP	21000.00000	21000.00	85000.00000	85000.00	63240.00000	63240.00
2110 1091-0100000A STREAMBED ENHANCEMENT, WHETSTONE CR		LUMP	40000.00000	40000.00	75000.00000	75000.00	38835.00000	38835.00
2120 1999-9Z90000A REMOVING AND REBUILDING GATE		LUMP	750.00000	750.00	750.00000	750.00	1500.00000	1500.00
SECTION TOTALS			$	658,683.40	$	722,981.00	$	649,950.50
SECTION 0013 ADDED BID ITEMS								
2130 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	200.000	FOOT	25.00000	5000.00	25.00000	5000.00	35.00000	7000.00
2140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	20.000	EACH	65.00000	1300.00	65.00000	1300.00	65.00000	1300.00
2150 0225-0154000F STRIPE REMOVAL	3000.000	FOOT	0.45000	1350.00	0.45000	1350.00	0.45000	1350.00
2160 0405-0100000K ROCK EXCAVATION	400.000	CUYD	100.00000	40000.00	60.00000	24000.00	27.00000	10800.00
2170 0445-030004AF 4 INCH SANITARY SEWER PIPE, 5 FT DEPTH	40.000	FOOT	20.00000	800.00	85.00000	3400.00	80.00000	3200.00
2180 0445-010012BF 12 INCH CULVERT PIPE, 10 FT DEPTH	244.000	FOOT	65.00000	15860.00	96.00000	23424.00	83.00000	20252.00
2190 0445-010018BF 18 INCH CULVERT PIPE, 10 FT DEPTH	92.000	FOOT	72.00000	6624.00	91.00000	8372.00	70.00000	6440.00
2200 0445-060024AF 24 INCH DUCTILE IRON PIPE, 5 FT DEPTH	137.000	FOOT	150.00000	20550.00	120.00000	16440.00	156.00000	21372.00
2210 0310-0103000J REMOVAL OF SURFACINGS	2140.000	SQYD	1.00000	2140.00	10.00000	21400.00	3.70000	7918.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
2220 1999-9Z90000F REMOVAL OF FENCING	11150.000	FOOT	1.00000	11150.00	2.75000	30662.50	1.25000	13937.50
2230 0310-0100000F REMOVAL OF PIPES	2724.000	FOOT	10.00000	27240.00	14.00000	38136.00	12.00000	32688.00
2240 0745-0402000M LEVEL 4, 1/2 INCH ACP	2350.000	TON	45.00000	105750.00	74.00000	173900.00	45.00000	105750.00
2250 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4 ACP	141.000	TON	500.00000	70500.00	0.01000	1.41	500.00000	70500.00
2260 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	94.000	FOOT	80.00000	7520.00	80.00000	7520.00	50.00000	4700.00
SECTION TOTALS			$	315,784.00	$	354,905.91	$	307,207.50
CONTRACT TOTALS			$	22,178,311.48	$	23,583,174.37	$	24,184,652.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	5600.000	HOUR	20.00000	112000.00	20.00000	112000.00	20.00000	112000.00
0020 0210-0100000A MOBILIZATION		LUMP	2430000.00000	2430000.00	2470000.00000	2470000.00	3000000.00000	3000000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	140000.00000	140000.00	165000.00000	165000.00	211866.00000	211866.00
0040 0225-0102000J TEMPORARY SIGNS	2300.000	SQFT	16.50000	37950.00	16.50000	37950.00	25.00000	57500.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	50.000	EACH	125.00000	6250.00	125.00000	6250.00	350.00000	17500.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	2500.000	FOOT	44.00000	110000.00	44.00000	110000.00	9.00000	22500.00
0070 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	7500.00000	30000.00	7500.00000	30000.00	2850.00000	11400.00
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	10000.00000	10000.00	12500.00000	12500.00	27000.00000	27000.00
0090 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1500.00000	3000.00	1500.00000	3000.00	500.00000	1000.00
0100 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	500.00000	500.00	1.00000	1.00	750.00000	750.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	350.000	EACH	42.00000	14700.00	42.00000	14700.00	200.00000	70000.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	9000.000	EACH	1.50000	13500.00	1.40000	12600.00	0.50000	4500.00
0130 0225-0153000F TEMPORARY STRIPING	14700.000	FOOT	0.18000	2646.00	0.20000	2940.00	0.25000	3675.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0140 0225-0153200J TEMPORARY PAVEMENT BARS	700.000	SQFT	2.50000	1750.00	2.50000	1750.00	3.00000	2100.00
0150 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3500.00000	7000.00	2000.00000	4000.00	8500.00000	17000.00
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	14500.00000	58000.00	4500.00000	18000.00	30000.00000	120000.00
0170 0225-0168000T FLAGGERS	4000.000	HOUR	48.00000	192000.00	46.50000	186000.00	75.00000	300000.00
0180 0225-0168100E FLAGGER STATION LIGHTING	8.000	EACH	2000.00000	16000.00	1250.00000	10000.00	7000.00000	56000.00
0190 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	93000.00000	93000.00	55000.00000	55000.00	30000.00000	30000.00
0200 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2096+12		LUMP	25000.00000	25000.00	35000.00000	35000.00	125000.00000	125000.00
0210 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2130+59		LUMP	25000.00000	25000.00	17500.00000	17500.00	125000.00000	125000.00
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "B" 2156+52		LUMP	25000.00000	25000.00	18000.00000	18000.00	125000.00000	125000.00
0230 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	160.000	FOOT	20.00000	3200.00	20.00000	3200.00	15.00000	2400.00
0240 0280-0100000A EROSION CONTROL		LUMP	40000.00000	40000.00	100000.00000	100000.00	250000.00000	250000.00
0250 0280-0101000J PLASTIC SHEETING	50.000	SQYD	10.00000	500.00	6.50000	325.00	80.00000	4000.00
0260 0280-0105030J MATTING, TYPE C	24500.000	SQYD	2.75000	67375.00	2.75000	67375.00	2.25000	55125.00
0270 0280-0105060J MATTING, TYPE F	4264.000	SQYD	2.80000	11939.20	2.80000	11939.20	4.00000	17056.00
0280 0280-0105100J COMPOST EROSION BLANKET	65800.000	SQYD	3.05000	200690.00	3.05000	200690.00	3.15000	207270.00
0290 0280-0106010E CHECK DAM, TYPE 1	91.000	EACH	130.00000	11830.00	150.00000	13650.00	225.00000	20475.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0300 0280-0106020E CHECK DAM, TYPE 2	2.000	EACH	140.00000	280.00	275.00000	550.00	400.00000	800.00
0310 0280-0110020E CONSTRUCTION ENTRANCE, TYPE 2	4.000	EACH	8000.00000	32000.00	2650.00000	10600.00	5000.00000	20000.00
0320 0280-0112500E CONCRETE WASHOUT FACILITY	1.000	EACH	750.00000	750.00	750.00000	750.00	15000.00000	15000.00
0330 0280-0113000F SEDIMENT FENCE	305.000	FOOT	4.00000	1220.00	3.50000	1067.50	9.00000	2745.00
0340 0280-0114030E INLET PROTECTION, TYPE 3	69.000	EACH	60.00000	4140.00	90.00000	6210.00	160.00000	11040.00
0350 0280-0114040E INLET PROTECTION, TYPE 4	11.000	EACH	60.00000	660.00	125.00000	1375.00	200.00000	2200.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	268.000	FOOT	5.00000	1340.00	9.00000	2412.00	30.00000	8040.00
0370 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1500.00000	1500.00	2500.00000	2500.00	2500.00000	2500.00
0380 0290-0200000A TURBIDITY MONITORING		LUMP	4000.00000	4000.00	750.00000	750.00	20000.00000	20000.00
SECTION TOTALS			$	3,734,720.20	$	3,745,584.70	$	5,078,442.00
SECTION 0002 ROADWORK								
0390 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	250000.00000	250000.00	225000.00000	225000.00	500000.00000	500000.00
0400 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	67000.00000	67000.00	30000.00000	30000.00	20000.00000	20000.00
0410 0320-0100000R CLEARING AND GRUBBING	61.000	ACRE	3300.00000	201300.00	1640.00000	100040.00	5000.00000	305000.00
0420 0330-0101000K DITCH EXCAVATION	70.400	CUYD	30.00000	2112.00	40.00000	2816.00	30.00000	2112.00
0430 0330-0102000K FOUNDATION EXCAVATION	28000.000	CUYD	12.00000	336000.00	10.05000	281400.00	16.00000	448000.00
0440 0330-0123000K EMBANKMENT IN PLACE	284964.000	CUYD	14.00000	3989496.00	11.30000	3220093.20	19.00000	5414316.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0450 0330-0126000K STONE EMBANKMENT	48400.000	CUYD	24.00000	1161600.00	25.15000	1217260.00	24.00000	1161600.00
0460 0331-0109000J 18 INCH SUBGRADE STABILIZATION	6400.000	SQYD	18.00000	115200.00	15.85000	101440.00	27.00000	172800.00
0470 0344-0102000J TREATED SUBGRADE, 12 INCH THICK	43022.000	SQYD	3.50000	150577.00	2.40000	103252.80	1.00000	43022.00
0480 0344-0108000M PORTLAND CEMENT	1500.000	TON	160.00000	240000.00	145.00000	217500.00	175.00000	262500.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	201500.000	SQYD	0.70000	141050.00	1.25000	251875.00	1.00000	201500.00
0500 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0510 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0520 0390-0139000E RIPRAP BASINS	35.000	EACH	2500.00000	87500.00	1340.00000	46900.00	700.00000	24500.00
SECTION TOTALS			$	6,741,835.00	$	5,797,577.00	$	8,555,350.00
SECTION 0003 DRAINAGE AND SEWERS								
0530 0415-0100000F MAINLINE VIDEO INSPECTION	8998.000	FOOT	3.00000	26994.00	4.00000	35992.00	4.25000	38241.50
0540 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	176.000	FOOT	42.00000	7392.00	56.60000	9961.60	85.00000	14960.00
0550 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	1335.000	FOOT	51.00000	68085.00	51.50000	68752.50	100.00000	133500.00
0560 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	120.000	FOOT	63.00000	7560.00	82.50000	9900.00	135.00000	16200.00
0570 0445-010030AF 30 INCH CULVERT PIPE, 5 FT DEPTH	217.000	FOOT	64.00000	13888.00	78.50000	17034.50	100.00000	21700.00
0580 0445-0200000F 18 INCH SIPHON PIPE, 5 FT DEPTH	53.000	FOOT	51.00000	2703.00	125.70000	6662.10	180.00000	9540.00
0590 0445-0200000F 24 INCH SIPHON PIPE, 10 DEPTH	123.000	FOOT	108.00000	13284.00	108.00000	13284.00	125.00000	15375.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	3858.000	FOOT	44.00000	169752.00	47.00000	181326.00	70.00000	270060.00
0610 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	1096.000	FOOT	49.00000	53704.00	56.00000	61376.00	80.00000	87680.00
0620 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	105.000	FOOT	66.00000	6930.00	87.00000	9135.00	150.00000	15750.00
0630 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	524.000	FOOT	68.00000	35632.00	84.50000	44278.00	100.00000	52400.00
0640 0445-035036AF 36 INCH STORM SEWER PIPE, 5 FT DEPTH	78.000	FOOT	301.00000	23478.00	455.00000	35490.00	150.00000	11700.00
0650 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	457.000	FOOT	154.00000	70378.00	175.00000	79975.00	170.00000	77690.00
0660 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	321.000	FOOT	72.00000	23112.00	75.00000	24075.00	150.00000	48150.00
0670 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	168.000	FOOT	98.00000	16464.00	120.00000	20160.00	200.00000	33600.00
0680 0445-060036AF 36 INCH DUCTILE IRON PIPE, 10 FT DEPTH	53.000	FOOT	390.00000	20670.00	370.00000	19610.00	500.00000	26500.00
0690 0445-0700120E SLOPED END SECTIONS, 12 INCH	67.000	EACH	220.00000	14740.00	850.00000	56950.00	300.00000	20100.00
0700 0445-0700180E SLOPED END SECTIONS, 18 INCH	35.000	EACH	290.00000	10150.00	925.00000	32375.00	300.00000	10500.00
0710 0445-0700240E SLOPED END SECTIONS, 24 INCH	5.000	EACH	410.00000	2050.00	1000.00000	5000.00	300.00000	1500.00
0720 0445-0700300E SLOPED END SECTIONS, 30 INCH	2.000	EACH	460.00000	920.00	1350.00000	2700.00	300.00000	600.00
0730 0445-0700360E SLOPED END SECTIONS, 36 INCH	2.000	EACH	610.00000	1220.00	1650.00000	3300.00	300.00000	600.00
0740 0445-0720360E SAFETY END SECTIONS, 36 INCH	1.000	EACH	2800.00000	2800.00	4200.00000	4200.00	3500.00000	3500.00
0750 0460-0100000J PAVED CULVERT END SLOPES	2560.000	SQFT	24.00000	61440.00	20.00000	51200.00	26.00000	66560.00
0760 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	2.000	EACH	11000.00000	22000.00	6400.00000	12800.00	11000.00000	22000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0770 0470-0118000E CONCRETE MANHOLES, WITH INLET, LARGE	2.000	EACH	8200.00000	16400.00	4750.00000	9500.00	11000.00000	22000.00
0780 0470-0311000E CONCRETE INLETS, TYPE D	5.000	EACH	1730.00000	8650.00	1575.00000	7875.00	3500.00000	17500.00
0790 0470-0315000E CONCRETE INLETS, TYPE G-2	61.000	EACH	1740.00000	106140.00	1575.00000	96075.00	3000.00000	183000.00
0800 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	2100.00000	2100.00	2150.00000	2150.00	500.00000	500.00
0810 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	3.000	EACH	1200.00000	3600.00	550.00000	1650.00	1300.00000	3900.00
0820 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	6.000	EACH	2000.00000	12000.00	1650.00000	9900.00	2000.00000	12000.00
0830 0495-0100000J TRENCH RESURFACING	275.000	SQYD	150.00000	41250.00	134.50000	36987.50	50.00000	13750.00
0840 1999-9Z90000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	1600.00000	1600.00	1800.00000	1800.00	3500.00000	3500.00
SECTION TOTALS			$	867,086.00	$	971,474.20	$	1,254,556.50
SECTION 0004 BR NO 21715								
0850 0510-0106000A GRANULAR WALL BACKFILL	77.000	LS	6000.00000	6000.00	3080.00000	3080.00	35000.00000	35000.00
0860 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	7838.00000	7838.00	25000.00000	25000.00	25500.00000	25500.00
0870 0520-0109000F FURNISH HP 12 X 74 STEEL PILES	840.000	FOOT	46.75000	39270.00	35.00000	29400.00	37.00000	31080.00
0880 0520-0208000E DRIVE HP 12 X 74 STEEL PILES	24.000	EACH	945.50000	22692.00	1000.00000	24000.00	820.00000	19680.00
0890 0520-0330000E REINFORCED PILE TIPS	24.000	EACH	250.00000	6000.00	150.00000	3600.00	110.00000	2640.00
0900 0520-0405000E HP 12 X 74 STEEL PILE SPLICES	6.000	EACH	50.00000	300.00	1.00000	6.00	600.00000	3600.00
0910 0530-0100000A REINFORCEMENT	44150.000	LS	40662.00000	40662.00	50000.00000	50000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
0920 0530-0103000A COATED REINFORCEMENT	61500.000	LS	68462.00000	68462.00	75000.00000	75000.00	63000.00000	63000.00
0930 0540-0203000A DECK CONCRETE, CLASS HPC4000 WITH FIBER REINFORCING	265.000	LS	196185.00000	196185.00	350000.00000	350000.00	300000.00000	300000.00
0940 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	354.000	LS	280514.00000	280514.00	325000.00000	325000.00	175000.00000	175000.00
0950 0540-0401000J SAW CUT TEXTURING	1615.000	SQYD	5.60000	9044.00	3.75000	6056.25	3.50000	5652.50
0960 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	547.000	SQYD	300.00000	164100.00	275.00000	150425.00	330.00000	180510.00
0970 0550-0108300F BT 72 PRECAST PRESTRESSED GIRDERS	1577.000	FOOT	308.50000	486504.50	405.00000	638685.00	306.00000	482562.00
0980 0587-0123000A TYPE "F" CONCRETE RAIL, MODIFIED	386.000	LS	63201.00000	63201.00	73600.00000	73600.00	150000.00000	150000.00
0990 0596-0108000A RETAINING WALL, MSE	11072.000	LS	700000.00000	700000.00	720000.00000	720000.00	850000.00000	850000.00
SECTION TOTALS			$	2,090,772.50	$	2,473,852.25	$	2,364,224.50
SECTION 0005 BR NO 22320								
1000 0510-0101000A STRUCTURE EXCAVATION	1248.000	LS	46000.00000	46000.00	14350.00000	14350.00	35000.00000	35000.00
1010 0510-0106000A GRANULAR WALL BACKFILL	320.000	LS	77000.00000	77000.00	10880.00000	10880.00	22000.00000	22000.00
1020 0530-0100000A REINFORCEMENT	33200.000	LS	42000.00000	42000.00	40000.00000	40000.00	44000.00000	44000.00
1030 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	241.000	LS	84000.00000	84000.00	125000.00000	125000.00	120000.00000	120000.00
1040 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	25.000	LS	25000.00000	25000.00	50000.00000	50000.00	30000.00000	30000.00
1050 1999-9Z90000A PRCTS		LUMP	400000.00000	400000.00	500000.00000	500000.00	400000.00000	400000.00
SECTION TOTALS			$	674,000.00	$	740,230.00	$	651,000.00
SECTION 0006 BR NO 22321								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1060 0510-0101000A STRUCTURE EXCAVATION	480.000	LS	21000.00000	21000.00	7680.00000	7680.00	15000.00000	15000.00
1070 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	29000.00000	29000.00	6400.00000	6400.00	12000.00000	12000.00
1080 0530-0100000A REINFORCEMENT	13200.000	LS	17000.00000	17000.00	15000.00000	15000.00	19000.00000	19000.00
1090 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	72.000	LS	42000.00000	42000.00	50000.00000	50000.00	30000.00000	30000.00
1100 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	19000.00000	19000.00	35000.00000	35000.00	20000.00000	20000.00
1110 1999-9Z90000A PRCTS		LUMP	160000.00000	160000.00	225000.00000	225000.00	160000.00000	160000.00
SECTION TOTALS			$	288,000.00	$	339,080.00	$	256,000.00
SECTION 0007 BR NO 22322								
1120 0501-0100000A BRIDGE REMOVAL WORK	420.000	LS	3500.00000	3500.00	12500.00000	12500.00	14000.00000	14000.00
1130 0510-0101000A STRUCTURE EXCAVATION	576.000	LS	21000.00000	21000.00	10000.00000	10000.00	30000.00000	30000.00
1140 0510-0106000A GRANULAR WALL BACKFILL	160.000	LS	49000.00000	49000.00	6400.00000	6400.00	12000.00000	12000.00
1150 0530-0100000A REINFORCEMENT	20450.000	LS	20000.00000	20000.00	25000.00000	25000.00	28000.00000	28000.00
1160 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	128.000	LS	39000.00000	39000.00	85000.00000	85000.00	45000.00000	45000.00
1170 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	17.000	LS	17000.00000	17000.00	35000.00000	35000.00	20000.00000	20000.00
1180 1999-9Z90000A PRCTS		LUMP	200000.00000	200000.00	300000.00000	300000.00	185000.00000	185000.00
SECTION TOTALS			$	349,500.00	$	473,900.00	$	334,000.00
SECTION 0008 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1190 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1000.000	SQYD	7.50000	7500.00	4.00000	4000.00	4.00000	4000.00
1200 0641-0100000M AGGREGATE SUBBASE	15415.000	TON	16.00000	246640.00	15.80000	243557.00	17.00000	262055.00
1210 0641-0102000M AGGREGATE BASE	61200.000	TON	17.00000	1040400.00	16.80000	1028160.00	20.00000	1224000.00
SECTION TOTALS			$	1,294,540.00	$	1,275,717.00	$	1,490,055.00
SECTION 0009 WEARING SURFACES								
1220 0745-0302000M LEVEL 3, 1/2 INCH ACP	5850.000	TON	45.00000	263250.00	45.00000	263250.00	45.00000	263250.00
1230 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3 ACP	351.000	TON	370.00000	129870.00	370.00000	129870.00	375.00000	131625.00
1240 0749-0100000E EXTRA FOR ASPHALT APPROACHES	18.000	EACH	750.00000	13500.00	500.00000	9000.00	500.00000	9000.00
1250 0749-0106000J EXTRA FOR ASPHALT WALKS	560.000	SQFT	5.00000	2800.00	1.50000	840.00	1.50000	840.00
1260 0756-0115000J PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	107500.000	SQYD	45.00000	4837500.00	53.00000	5697500.00	60.00000	6450000.00
1270 0759-0108000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB, MODIFIED	11085.000	FOOT	8.00000	88680.00	10.00000	110850.00	16.00000	177360.00
1280 0759-0110000F CONCRETE CURBS, STANDARD CURB	1350.000	FOOT	22.00000	29700.00	10.50000	14175.00	25.00000	33750.00
1290 0759-0122000J CONCRETE ISLANDS	8000.000	SQFT	9.00000	72000.00	7.25000	58000.00	10.00000	80000.00
1300 0759-0140000J 6 INCH CONCRETE SURFACING	360.000	SQFT	16.00000	5760.00	32.00000	11520.00	12.00000	4320.00
1310 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	6.000	EACH	900.00000	5400.00	265.00000	1590.00	2600.00000	15600.00
SECTION TOTALS			$	5,448,460.00	$	6,296,595.00	$	7,165,745.00
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1320 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	9.000	EACH	775.00000	6975.00	775.00000	6975.00	1500.00000	13500.00
1330 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	10.000	EACH	525.00000	5250.00	525.00000	5250.00	800.00000	8000.00
1340 0810-0123000E GUARDRAIL END PIECES, TYPE C	13.000	EACH	135.00000	1755.00	135.00000	1755.00	110.00000	1430.00
1350 0810-0126000E GUARDRAIL TRANSITION	6.000	EACH	2100.00000	12600.00	2100.00000	12600.00	2600.00000	15600.00
1360 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	400.00000	800.00	400.00000	800.00	500.00000	1000.00
1370 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	9.000	EACH	1850.00000	16650.00	1850.00000	16650.00	2800.00000	25200.00
1380 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	5.000	EACH	185.00000	925.00	185.00000	925.00	750.00000	3750.00
1390 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	10785.000	FOOT	17.75000	191433.75	17.75000	191433.75	20.00000	215700.00
1400 0810-0146000F 31 INCH GUARDRAIL, TYPE 3A	50.000	FOOT	45.00000	2250.00	45.00000	2250.00	51.00000	2550.00
1410 0820-0100000F CONCRETE BARRIER	2126.000	FOOT	49.00000	104174.00	49.00000	104174.00	43.00000	91418.00
1420 0820-0127000F CONCRETE BARRIER, TALL	9652.000	FOOT	60.00000	579120.00	60.00000	579120.00	65.00000	627380.00
1430 0820-0127000F CONCRETE BARRIER, TALL AROUND MEDIAN OBSTACLE	360.000	FOOT	185.00000	66600.00	185.00000	66600.00	85.00000	30600.00
1440 0820-0127000F CONCRETE BARRIER, TALL MODIFIED	1685.000	FOOT	76.50000	128902.50	76.50000	128902.50	65.00000	109525.00
1450 0830-0124000E IMPACT ATTENUATOR, TYPE K	2.000	EACH	29000.00000	58000.00	29000.00000	58000.00	33000.00000	66000.00
1460 0840-0100000E DELINEATORS, TYPE 1	50.000	EACH	32.00000	1600.00	32.00000	1600.00	32.00000	1600.00
1470 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	50.000	EACH	20.00000	1000.00	20.00000	1000.00	25.00000	1250.00
1480 0840-0105000E DELINEATORS, TYPE 5	45.000	EACH	11.00000	495.00	15.00000	675.00	12.00000	540.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1490 0840-0106000E MILEPOST MARKER POSTS	8.000	EACH	100.00000	800.00	100.00000	800.00	100.00000	800.00
1500 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	12.000	EACH	100.00000	1200.00	100.00000	1200.00	50.00000	600.00
1510 0842-0401000E BRIDGE IDENTIFICATION MARKERS	4.000	EACH	115.00000	460.00	115.00000	460.00	100.00000	400.00
1520 0851-0101000F PAVEMENT LINE REMOVAL	4605.000	FOOT	0.40000	1842.00	0.40000	1842.00	0.50000	2302.50
1530 0851-0103000E PAVEMENT LEGEND REMOVAL	8.000	EACH	65.00000	520.00	65.00000	520.00	65.00000	520.00
1540 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1155.000	EACH	8.25000	9528.75	8.25000	9528.75	10.00000	11550.00
1550 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	44.000	EACH	8.25000	363.00	8.25000	363.00	10.00000	440.00
1560 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	18.000	EACH	138.00000	2484.00	138.00000	2484.00	140.00000	2520.00
1570 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	144000.000	FOOT	0.70000	100800.00	0.70000	100800.00	0.70000	100800.00
1580 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	4.000	EACH	255.00000	1020.00	255.00000	1020.00	255.00000	1020.00
1590 0867-0103100E CONTRAST PAVEMENT LEGEND, TYPE B-HS, ARROW	7.000	EACH	385.00000	2695.00	385.00000	2695.00	385.00000	2695.00
1600 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	6.000	EACH	265.00000	1590.00	265.00000	1590.00	265.00000	1590.00
1610 0867-0145100J PAVEMENT BAR, TYPE B-HS	1589.000	SQFT	7.90000	12553.10	7.90000	12553.10	8.00000	12712.00
1620 0867-0145100J CONTRAST PAVEMENT BAR, TYPE B-HS	411.000	SQFT	9.25000	3801.75	9.25000	3801.75	10.00000	4110.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1630 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	6.000	EACH	38.00000	228.00	38.00000	228.00	40.00000	240.00
SECTION TOTALS			$	1,318,415.85	$	1,318,595.85	$	1,357,342.50
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1640 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3550.00000	3550.00	3550.00000	3550.00	4000.00000	4000.00
1650 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	125.00000	125.00	125.00000	125.00	100.00000	100.00
1660 0910-0100000K WOOD SIGN POSTS	1924.000	FBM	7.50000	14430.00	7.50000	14430.00	9.00000	17316.00
1670 0920-0100000A SIGN SUPPORT FOOTINGS	10.300	LS	16000.00000	16000.00	16000.00000	16000.00	22000.00000	22000.00
1680 0930-0107000A SIGNAL POLE MOUNTS	184.900	LS	805.00000	805.00	805.00000	805.00	2000.00000	2000.00
1690 0930-0109000A VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	2000.000	LS	9900.00000	9900.00	9900.00000	9900.00	24000.00000	24000.00
1700 0930-0110000A SECONDARY SIGN MOUNTS	213.900	LS	1050.00000	1050.00	1050.00000	1050.00	1900.00000	1900.00
1710 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	3808.500	LS	18100.00000	18100.00	18100.00000	18100.00	18000.00000	18000.00
1720 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	153.900	LS	4000.00000	4000.00	4000.00000	4000.00	6000.00000	6000.00
1730 0940-0109000J TYPE "F" SIGNS IN PLACE	12.000	SQFT	21.50000	258.00	21.50000	258.00	30.00000	360.00
1740 0940-0113000J TYPE "G" SIGNS IN PLACE	612.600	SQFT	23.25000	14242.95	23.25000	14242.95	30.00000	18378.00
1750 0940-0114000J TYPE "G1" SIGNS IN PLACE	709.800	SQFT	25.25000	17922.45	25.25000	17922.45	25.00000	17745.00
1760 0940-0121000J TYPE "R" SIGNS IN PLACE	63.000	SQFT	12.75000	803.25	12.75000	803.25	14.00000	882.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1770 0940-0122100J TYPE "R2" SIGNS IN PLACE	15.600	SQFT	13.50000	210.60	13.50000	210.60	15.00000	234.00
1780 0940-0124000J TYPE "W1" SIGNS IN PLACE	292.400	SQFT	14.00000	4093.60	14.00000	4093.60	15.00000	4386.00
1790 0940-0127000J TYPE "W4" SIGNS IN PLACE	12.000	SQFT	14.50000	174.00	14.50000	174.00	23.00000	276.00
1800 0940-0130000J TYPE "W7" SIGNS IN PLACE	40.500	SQFT	17.00000	688.50	17.00000	688.50	20.00000	810.00
1810 0940-0134000J TYPE "Y1" SIGNS IN PLACE	190.000	SQFT	13.00000	2470.00	13.00000	2470.00	15.00000	2850.00
1820 0940-0135000J TYPE "Y2" SIGNS IN PLACE	16.000	SQFT	13.00000	208.00	13.00000	208.00	13.00000	208.00
1830 0940-0137000J TYPE "Y4" SIGNS IN PLACE	27.000	SQFT	13.00000	351.00	13.00000	351.00	16.00000	432.00
1840 0940-0138000J TYPE "Y5" SIGNS IN PLACE	48.000	SQFT	15.50000	744.00	15.50000	744.00	24.00000	1152.00
1850 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	4190.00000	4190.00	4190.00000	4190.00	1500.00000	1500.00
1860 0963-0101000F 36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	27.600	FOOT	542.40000	14970.24	550.00000	15180.00	600.00000	16560.00
1870 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	28.600	FOOT	581.47000	16630.04	600.00000	17160.00	675.00000	19305.00
1880 0970-0100000A POLE FOUNDATIONS	4.000	LS	7505.00000	7505.00	7505.00000	7505.00	2400.00000	2400.00
1890 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	4235.00000	4235.00	4300.00000	4300.00	2500.00000	2500.00
1900 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	4395.00000	4395.00	4400.00000	4400.00	4900.00000	4900.00
1910 0970-0103000A LIGHTING POLE ARMS		LUMP	2185.00000	2185.00	2200.00000	2200.00	1300.00000	1300.00
1920 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	2445.00000	2445.00	2450.00000	2450.00	1200.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
1930 0970-0105000A SWITCHING, CONDUIT, AND WIRING	255.000	LS	28765.00000	28765.00	29000.00000	29000.00	35000.00000	35000.00
1940 0990-0101000A TRAFFIC SIGNAL INSTALLATION, CRATER LAKE HWY AT ROGUE VALLEY EXPY	1.000	LS	168693.00000	168693.00	170000.00000	170000.00	200000.00000	200000.00
SECTION TOTALS			$	364,139.63	$	366,511.35	$	427,694.00
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1950 1011-0200000A BIORETENTION POND, CRATER LAKE AVE		LUMP	38000.00000	38000.00	28000.00000	28000.00	40000.00000	40000.00
1960 1011-0200000A BIORETENTION POND, DFI NO 01007		LUMP	69000.00000	69000.00	55850.00000	55850.00	75000.00000	75000.00
1970 1011-0200000A BIORETENTION POND, DFI NO 01008		LUMP	45000.00000	45000.00	36500.00000	36500.00	40000.00000	40000.00
1980 1011-0200000A BIORETENTION POND, DFI NO 01009		LUMP	46000.00000	46000.00	31000.00000	31000.00	40000.00000	40000.00
1990 1011-0200000A BIORETENTION POND, DFI NO 01010		LUMP	55000.00000	55000.00	40000.00000	40000.00	50000.00000	50000.00
2000 1011-0200000A BIORETENTION POND, DFI NO 01011		LUMP	33000.00000	33000.00	21000.00000	21000.00	35000.00000	35000.00
2010 1011-0200000A BIORETENTION POND, DFI NO 01012		LUMP	41000.00000	41000.00	28000.00000	28000.00	45000.00000	45000.00
2020 1030-0108000R PERMANENT SEEDING	34.500	ACRE	2845.00000	98152.50	2850.00000	98325.00	3000.00000	103500.00
2030 1030-0118000R WATER QUALITY SEEDING	0.500	ACRE	6295.00000	3147.50	6300.00000	3150.00	7000.00000	3500.00
2040 1050-0104000F TYPE 2 FENCE	23300.000	FOOT	5.50000	128150.00	4.50000	104850.00	5.00000	116500.00
2050 1050-0135000F TYPE CL-4 CHAIN LINK FENCE	466.000	FOOT	26.00000	12116.00	26.00000	12116.00	27.00000	12582.00
2060 1050-0135000F TYPE CL-6R CHAIN LINK FENCE WITH SECURITY	246.000	FOOT	35.00000	8610.00	34.25000	8425.50	26.00000	6396.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
2070 1050-0204000E 24 FOOT DOUBLE GATES	4.000	EACH	2500.00000	10000.00	1100.00000	4400.00	1600.00000	6400.00
2080 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
2090 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR NORTH		LUMP	39000.00000	39000.00	53000.00000	53000.00	24000.00000	24000.00
2100 1091-0100000A STREAMBED ENHANCEMENT, SWANSON CR SOUTH		LUMP	85000.00000	85000.00	32000.00000	32000.00	85000.00000	85000.00
2110 1091-0100000A STREAMBED ENHANCEMENT, WHETSTONE CR		LUMP	44000.00000	44000.00	35000.00000	35000.00	40000.00000	40000.00
2120 1999-9Z90000A REMOVING AND REBUILDING GATE		LUMP	2020.00000	2020.00	1500.00000	1500.00	1000.00000	1000.00
SECTION TOTALS			$	757,196.00	$	593,116.50	$	723,878.00
SECTION 0013 ADDED BID ITEMS								
2130 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	200.000	FOOT	30.00000	6000.00	25.00000	5000.00	15.00000	3000.00
2140 0225-0153100E TEMPORARY PAVEMENT LEGENDS	20.000	EACH	65.00000	1300.00	65.00000	1300.00	80.00000	1600.00
2150 0225-0154000F STRIPE REMOVAL	3000.000	FOOT	0.45000	1350.00	0.45000	1350.00	0.55000	1650.00
2160 0405-0100000K ROCK EXCAVATION	400.000	CUYD	150.00000	60000.00	85.00000	34000.00	120.00000	48000.00
2170 0445-030004AF 4 INCH SANITARY SEWER PIPE, 5 FT DEPTH	40.000	FOOT	100.00000	4000.00	65.00000	2600.00	80.00000	3200.00
2180 0445-010012BF 12 INCH CULVERT PIPE, 10 FT DEPTH	244.000	FOOT	107.00000	26108.00	75.00000	18300.00	100.00000	24400.00
2190 0445-010018BF 18 INCH CULVERT PIPE, 10 FT DEPTH	92.000	FOOT	65.00000	5980.00	90.00000	8280.00	75.00000	6900.00
2200 0445-060024AF 24 INCH DUCTILE IRON PIPE, 5 FT DEPTH	137.000	FOOT	194.00000	26578.00	165.00000	22605.00	175.00000	23975.00
2210 0310-0103000J REMOVAL OF SURFACINGS	2140.000	SQYD	7.00000	14980.00	4.00000	8560.00	4.00000	8560.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14952 COUNTIES : JACKSON
LETTING DATE : 12/20/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(9) KIEWIT INFRASTRUCTURE WEST CO UNIT PRICE	 AMOUNT
2220 1999-9Z90000F REMOVAL OF FENCING	11150.000	FOOT	2.00000	22300.00	1.00000	11150.00	5.00000	55750.00
2230 0310-0100000F REMOVAL OF PIPES	2724.000	FOOT	19.00000	51756.00	8.00000	21792.00	11.00000	29964.00
2240 0745-0402000M LEVEL 4, 1/2 INCH ACP	2350.000	TON	45.00000	105750.00	45.00000	105750.00	46.00000	108100.00
2250 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4 ACP	141.000	TON	500.00000	70500.00	500.00000	70500.00	505.00000	71205.00
2260 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A MODIFIED	94.000	FOOT	80.00000	7520.00	275.00000	25850.00	51.00000	4794.00
SECTION TOTALS			$	404,122.00	$	337,037.00	$	391,098.00
CONTRACT TOTALS			$	24,332,787.18	$	24,729,270.85	$	30,049,385.50