Posted Date 11/04/16 OREGON DEPARTMENT OF TRANSPORTATION DATE : 11/04/16
PAGE : 001 - 1

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2
COMPLETION DATE : 04/30/17 PROJECT : 19094
CONTRACT DESCRIPTION : REGION 2 DYNAMIC WARNING SIGNS PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	NORTHSTAR ELECTRICAL CONTRACTORS INC	$ 344,483.00	100.0000%
2	EC CO DBA ELECTRICAL CONSTRUCTION CO	$ 474,850.00	137.8442%
3	AAKEN CORP	$ 529,925.17	153.8320%
4	ELCON CORP	$ 592,236.50	171.9204%
5	CORAL CONSTRUCTION CO	$ 614,840.00	178.4820%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) NORTHSTAR ELECTRICAL CONTRAC UNIT PRICE	 AMOUNT	(2) EC CO UNIT PRICE	 AMOUNT	(3) AAKEN CORP UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	11200.00000	11200.00	47000.00000	47000.00	48425.00000	48425.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	3500.00000	3500.00	7670.00000	7670.00	21400.00000	21400.00
0030 0225-0102000J TEMPORARY SIGNS	575.000	SQFT	18.00000	10350.00	10.00000	5750.00	15.00000	8625.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	2.000	EACH	88.50000	177.00	75.00000	150.00	150.00000	300.00
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	25.000	EACH	39.00000	975.00	35.00000	875.00	25.00000	625.00
0060 0225-0168000T FLAGGERS	460.000	HOUR	54.00000	24840.00	72.00000	33120.00	50.00000	23000.00
0070 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	630.00000	2520.00	660.00000	2640.00	1225.00000	4900.00
0080 0280-0100000A EROSION CONTROL		LUMP	1200.00000	1200.00	5520.00000	5520.00	1500.00000	1500.00
0090 0280-0106030E CHECK DAM, TYPE 3	4.000	EACH	800.00000	3200.00	402.50000	1610.00	150.00000	600.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) NORTHSTAR ELECTRICAL CONTRAC UNIT PRICE	 AMOUNT	(2) EC CO UNIT PRICE	 AMOUNT	(3) AAKEN CORP UNIT PRICE	 AMOUNT
0100 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1200.00000	1200.00	2500.00000	2500.00	750.00000	750.00
SECTION TOTALS			$	59,162.00	$	106,835.00	$	110,125.00
SECTION 0002 ROADWORK								
0110 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	4130.00000	4130.00	6000.00000	6000.00	13500.00000	13500.00
SECTION TOTALS			$	4,130.00	$	6,000.00	$	13,500.00
SECTION 0003 DRAINAGE AND SEWERS								
0120 0415-0100000F MAINLINE VIDEO INSPECTION	91.000	FOOT	10.00000	910.00	22.00000	2002.00	3.00000	273.00
0130 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	91.000	FOOT	145.00000	13195.00	138.00000	12558.00	50.00000	4550.00
0140 0445-0700180E SLOPED END SECTIONS, 18 INCH	2.000	EACH	445.00000	890.00	575.00000	1150.00	550.00000	1100.00
0150 0460-0100000J PAVED CULVERT END SLOPES	70.000	SQFT	65.00000	4550.00	54.00000	3780.00	32.00000	2240.00
SECTION TOTALS			$	19,545.00	$	19,490.00	$	8,163.00
SECTION 0004 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0160 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	1.000	EACH	88.00000	88.00	540.00000	540.00	165.00000	165.00
0170 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	1.000	EACH	110.00000	110.00	100.00000	100.00	165.00000	165.00
SECTION TOTALS			$	198.00	$	640.00	$	330.00
SECTION 0005 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0180 0905-0100000A REMOVE EXISTING SIGNS		LUMP	530.00000	530.00	1380.00000	1380.00	650.00000	650.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) NORTHSTAR ELECTRICAL CONTRAC UNIT PRICE	 AMOUNT	(2) EC CO UNIT PRICE	 AMOUNT	(3) AAKEN CORP UNIT PRICE	 AMOUNT
0190 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	475.00000	475.00	1725.00000	1725.00	1200.00000	1200.00
0200 0920-0100000A SIGN SUPPORT FOOTINGS	9.000	LS	2200.00000	2200.00	3712.00000	3712.00	6900.00000	6900.00
0210 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0220 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	245.000	LS	950.00000	950.00	1000.00000	1000.00	5400.00000	5400.00
0230 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	881.000	LS	3050.00000	3050.00	7590.00000	7590.00	3950.00000	3950.00
0240 0940-0113000J TYPE "G" SIGNS IN PLACE	29.000	SQFT	38.00000	1102.00	37.50000	1087.50	16.50000	478.50
0250 0940-0134000J TYPE "Y1" SIGNS IN PLACE	117.000	SQFT	23.00000	2691.00	28.50000	3334.50	14.50000	1696.50
0260 0990-0106000A FLASHING BEACON INSTALLATION, CLOW CORNER AND 99W	1.000	LS	93000.00000	93000.00	149822.00000	149822.00	221106.72000	221106.72
0270 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR126 MP 36.05		LUMP	41500.00000	41500.00	39324.00000	39324.00	37026.26000	37026.26
0280 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR22 MP 10.34		LUMP	45000.00000	45000.00	40050.00000	40050.00	31773.81000	31773.81
0290 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR58 MP 14.40		LUMP	50000.00000	50000.00	51265.00000	51265.00	54975.38000	54975.38
0300 1999-9Z90000A FLASHING BEACON MAINTENANCE PADS		LUMP	20500.00000	20500.00	40500.00000	40500.00	30000.00000	30000.00
0310 1999-9Z90000A MODIFY EXISTING SIGNS AND LEGENDS		LUMP	350.00000	350.00	435.00000	435.00	650.00000	650.00
SECTION TOTALS			$	261,348.00	$	341,225.00	$	395,807.17
SECTION 0006 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) NORTHSTAR ELECTRICAL CONTRAC UNIT PRICE	 AMOUNT	(2) EC CO UNIT PRICE	 AMOUNT	(3) AAKEN CORP UNIT PRICE	 AMOUNT
0320 1030-0108000R PERMANENT SEEDING	0.100 ACRE	1000.00000	100.00	6600.00000	660.00	20000.00000	2000.00
SECTION TOTALS		$	100.00	$	660.00	$	2,000.00
CONTRACT TOTALS		$	344,483.00	$	474,850.00	$	529,925.17

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) ELCON CORP UNIT PRICE	AMOUNT	(5) CORAL CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	45564.00000	45564.00	60000.00000	60000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	33200.00000	33200.00	27500.00000	27500.00		
0030 0225-0102000J TEMPORARY SIGNS	575.000	SQFT	15.00000	8625.00	25.00000	14375.00		
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	2.000	EACH	75.00000	150.00	200.00000	400.00		
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	25.000	EACH	50.00000	1250.00	60.00000	1500.00		
0060 0225-0168000T FLAGGERS	460.000	HOUR	51.00000	23460.00	60.00000	27600.00		
0070 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	900.00000	3600.00	500.00000	2000.00		
0080 0280-0100000A EROSION CONTROL		LUMP	1000.00000	1000.00	500.00000	500.00		
0090 0280-0106030E CHECK DAM, TYPE 3	4.000	EACH	200.00000	800.00	500.00000	2000.00		
0100 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	500.00000	500.00		
SECTION TOTALS			$	118,149.00	$	136,375.00	$	
SECTION 0002 ROADWORK								
0110 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	12500.00000	12500.00	20000.00000	20000.00		
SECTION TOTALS			$	12,500.00	$	20,000.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0120 0415-0100000F MAINLINE VIDEO INSPECTION	91.000	FOOT	11.00000	1001.00	20.00000	1820.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) ELCON CORP UNIT PRICE	 AMOUNT	(5) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0130 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	91.000	FOOT	100.00000	9100.00	50.00000	4550.00		
0140 0445-0700180E SLOPED END SECTIONS, 18 INCH	2.000	EACH	500.00000	1000.00	1000.00000	2000.00		
0150 0460-0100000J PAVED CULVERT END SLOPES	70.000	SQFT	22.00000	1540.00	60.00000	4200.00		
SECTION TOTALS			$	12,641.00	$	12,570.00	$	
SECTION 0004 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0160 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	1.000	EACH	150.00000	150.00	100.00000	100.00		
0170 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	1.000	EACH	150.00000	150.00	100.00000	100.00		
SECTION TOTALS			$	300.00	$	200.00	$	
SECTION 0005 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0180 0905-0100000A REMOVE EXISTING SIGNS		LUMP	450.00000	450.00	500.00000	500.00		
0190 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	400.00000	400.00	500.00000	500.00		
0200 0920-0100000A SIGN SUPPORT FOOTINGS	9.000	LS	7000.00000	7000.00	15000.00000	15000.00		
0210 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0220 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	245.000	LS	11200.00000	11200.00	12000.00000	12000.00		
0230 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	881.000	LS	2600.00000	2600.00	4500.00000	4500.00		
0240 0940-0113000J TYPE "G" SIGNS IN PLACE	29.000	SQFT	31.50000	913.50	30.00000	870.00		
0250 0940-0134000J TYPE "Y1" SIGNS IN PLACE	117.000	SQFT	19.00000	2223.00	25.00000	2925.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 14955 COUNTIES : VARIOUS
LETTING DATE : 11/03/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) ELCON CORP UNIT PRICE	 AMOUNT	(5) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0990-0106000A FLASHING BEACON INSTALLATION, CLOW CORNER AND 99W	1.000	LS	193108.00000	193108.00	235000.00000	235000.00		
0270 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR126 MP 36.05		LUMP	52388.00000	52388.00	40000.00000	40000.00		
0280 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR22 MP 10.34		LUMP	57658.00000	57658.00	34000.00000	34000.00		
0290 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE OR58 MP 14.40		LUMP	90921.00000	90921.00	58000.00000	58000.00		
0300 1999-9Z90000A FLASHING BEACON MAINTENANCE PADS		LUMP	23985.00000	23985.00	40000.00000	40000.00		
0310 1999-9Z90000A MODIFY EXISTING SIGNS AND LEGENDS		LUMP	300.00000	300.00	100.00000	100.00		
SECTION TOTALS			$	443,146.50	$	443,395.00	$	
SECTION 0006 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0320 1030-0108000R PERMANENT SEEDING	0.100	ACRE	55000.00000	5500.00	23000.00000	2300.00		
SECTION TOTALS			$	5,500.00	$	2,300.00	$	
CONTRACT TOTALS			$	592,236.50	$	614,840.00	$	