TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3
COMPLETION DATE : 01/31/18 PROJECT : 19659
CONTRACT DESCRIPTION : I-5 CABLE BARRIER-SOUTHERN OREGON RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	CORAL CONSTRUCTION CO	$ 7,425,555.00	100.0000%
2	K & E EXCAVATING INC	$ 7,714,530.20	103.8916%
3	DIRT & AGGREGATE INTERCHANGE INC	$ 8,097,777.00	109.0528%
4	LTM INC DBA KNIFE RIVER MATERIALS	$ 8,111,111.18	109.2324%
5	OREGON MAINLINE PAVING LLC	$ 8,199,655.55	110.4248%
6	WILDISH STANDARD PAVING CO	$ 8,857,286.75	119.2811%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	900.000	HOUR	20.00000	18000.00	20.00000	18000.00	20.00000	18000.00
0020 0210-0100000A MOBILIZATION		LUMP	586172.90000	586172.90	770000.00000	770000.00	613763.01000	613763.01
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	240000.00000	240000.00	340000.00000	340000.00	255000.00000	255000.00
0040 0225-0102000J TEMPORARY SIGNS	1910.000	SQFT	18.00000	34380.00	16.50000	31515.00	15.00000	28650.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	30.000	EACH	110.00000	3300.00	125.00000	3750.00	110.00000	3300.00
0060 0225-0133000E TEMPORARY IMPACT ATTENUATOR	6.000	EACH	1300.00000	7800.00	1250.00000	7500.00	2500.00000	15000.00
0070 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS	4.000	EACH	265.00000	1060.00	250.00000	1000.00	1000.00000	4000.00
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	8.000	EACH	21000.00000	168000.00	20000.00000	160000.00	5000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
0090 0225-0141200E REPAIR TEMPORARY IMPACT ATTENUATOR	17.000	EACH	1.00000	17.00	1.00000	17.00	1000.00000	17000.00
0100 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	4.000	EACH	1.00000	4.00	1.00000	4.00	500.00000	2000.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	2200.000	EACH	75.00000	165000.00	44.00000	96800.00	50.00000	110000.00
0120 0225-0162000E SEQUENTIAL ARROW SIGNS	6.000	EACH	5000.00000	30000.00	2500.00000	15000.00	1000.00000	6000.00
0130 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	12.000	EACH	8000.00000	96000.00	10000.00000	120000.00	3500.00000	42000.00
0140 0225-0168000T FLAGGERS	50.000	HOUR	40.00000	2000.00	60.00000	3000.00	100.00000	5000.00
0150 0225-0169000E TRAFFIC CONTROL SUPERVISOR	100.000	EACH	900.00000	90000.00	600.00000	60000.00	600.00000	60000.00
0160 0280-0100000A EROSION CONTROL		LUMP	10000.00000	10000.00	45000.00000	45000.00	40000.00000	40000.00
0170 0280-0106020E CHECK DAM, TYPE 2	100.000	EACH	100.00000	10000.00	120.00000	12000.00	250.00000	25000.00
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	10.000	EACH	1650.00000	16500.00	2600.00000	26000.00	2500.00000	25000.00
0190 0280-0114040E INLET PROTECTION, TYPE 4	200.000	EACH	125.00000	25000.00	62.00000	12400.00	100.00000	20000.00
0200 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	700.00000	700.00	2000.00000	2000.00
SECTION TOTALS			$	1,504,233.90	$	1,722,686.00	$	1,331,713.01
SECTION 0002 ROADWORK								
0210 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	125000.00000	125000.00	125000.00000	125000.00	135000.00000	135000.00
0220 0310-0103000J REMOVAL OF SURFACINGS	950.000	SQYD	3.00000	2850.00	15.00000	14250.00	12.00000	11400.00
0230 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	10000.00000	10000.00	65000.00000	65000.00	147000.00000	147000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
0240 0310-0113000A REMOVAL OF GUARDRAIL	6580.000	LS	33300.00000	33300.00	40000.00000	40000.00	20000.00000	20000.00
0250 0320-0100000R CLEARING AND GRUBBING	35.000	ACRE	490.00000	17150.00	3200.00000	112000.00	2500.00000	87500.00
0260 0330-0105000K GENERAL EXCAVATION	39000.000	CUYD	18.00000	702000.00	16.00000	624000.00	23.75000	926250.00
0270 0350-0105000J SUBGRADE GEOTEXTILE	23000.000	SQYD	1.00000	23000.00	1.30000	29900.00	2.00000	46000.00
0280 1999-9Z90000A REMOVAL OF CABLE BARRIER		LUMP	30000.00000	30000.00	50000.00000	50000.00	15000.00000	15000.00
SECTION TOTALS			$	943,300.00	$	1,060,150.00	$	1,388,150.00
SECTION 0003 DRAINAGE AND SEWERS								
0290 0415-0100000F MAINLINE VIDEO INSPECTION	369.000	FOOT	11.50000	4243.50	7.00000	2583.00	25.00000	9225.00
0300 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	92.000	FOOT	122.00000	11224.00	240.00000	22080.00	200.00000	18400.00
0310 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	413.000	FOOT	68.00000	28084.00	100.00000	41300.00	250.00000	103250.00
0320 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	12.000	FOOT	140.00000	1680.00	350.00000	4200.00	300.00000	3600.00
0330 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	12.000	FOOT	122.00000	1464.00	180.00000	2160.00	300.00000	3600.00
0340 0445-0700120E SLOPED END SECTIONS, 12 INCH	14.000	EACH	265.00000	3710.00	355.00000	4970.00	500.00000	7000.00
0350 0445-0700180E SLOPED END SECTIONS, 18 INCH	14.000	EACH	265.00000	3710.00	540.00000	7560.00	750.00000	10500.00
0360 0445-0700240E SLOPED END SECTIONS, 24 INCH	1.000	EACH	370.00000	370.00	750.00000	750.00	1000.00000	1000.00
0370 0460-0100000J PAVED CULVERT END SLOPES	1278.000	SQFT	16.00000	20448.00	25.00000	31950.00	27.50000	35145.00
SECTION TOTALS			$	74,933.50	$	117,553.00	$	191,720.00
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
0380 0640-0100000M AGGREGATE BASE	22000.000	TON	30.00000	660000.00	28.00000	616000.00	31.00000	682000.00
SECTION TOTALS			$	660,000.00	$	616,000.00	$	682,000.00
SECTION 0005 WEARING SURFACES								
0390 0740-0100000M COMMERCIAL ASPHALT CONCRETE PAVEMENT	6000.000	TON	85.00000	510000.00	79.00000	474000.00	90.28000	541680.00
0400 0749-0100000E EXTRA FOR ASPHALT APPROACHES	20.000	EACH	625.00000	12500.00	850.00000	17000.00	1200.00000	24000.00
0410 0759-0157000F CONCRETE MOWING STRIP	12796.000	FOOT	26.50000	339094.00	14.00000	179144.00	20.00000	255920.00
SECTION TOTALS			$	861,594.00	$	670,144.00	$	821,600.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0420 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0430 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	12.000	EACH	575.00000	6900.00	525.00000	6300.00	750.00000	9000.00
0440 0810-0122000E GUARDRAIL END PIECES, TYPE B	12.000	EACH	65.00000	780.00	75.00000	900.00	100.00000	1200.00
0450 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2000.00000	8000.00	2100.00000	8400.00	2750.00000	11000.00
0460 0810-0128000E GUARDRAIL CONNECTIONS	3.000	EACH	200.00000	600.00	400.00000	1200.00	500.00000	1500.00
0470 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	12.000	EACH	2450.00000	29400.00	1850.00000	22200.00	2650.00000	31800.00
0480 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	12617.000	FOOT	17.00000	214489.00	17.75000	223951.75	20.50000	258648.50
0490 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	37.500	FOOT	40.00000	1500.00	45.00000	1687.50	50.00000	1875.00
0500 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	3.000	EACH	500.00000	1500.00	500.00000	1500.00	1000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
0510 0811-0101000F CABLE BARRIER, TEST LEVEL 3	138951.000	FOOT	15.50000	2153740.50	16.00000	2223216.00	17.00000	2362167.00
0520 0811-0103000E CABLE BARRIER TERMINALS	72.000	EACH	2675.00000	192600.00	4500.00000	324000.00	3500.00000	252000.00
0530 0811-0104000E CABLE BARRIER GUARDRAIL CONNECTIONS	4.000	EACH	1325.00000	5300.00	3000.00000	12000.00	3000.00000	12000.00
0540 0820-0100000F CONCRETE BARRIER	212.500	FOOT	48.00000	10200.00	45.00000	9562.50	55.20000	11730.00
0550 0820-0127000F CONCRETE BARRIER, TALL	5037.500	FOOT	72.00000	362700.00	68.00000	342550.00	79.20000	398970.00
0560 0830-0126000E IMPACT ATTENUATOR, TYPE M	1.000	EACH	23500.00000	23500.00	22200.00000	22200.00	20869.50000	20869.50
0570 0840-0100000E DELINEATORS, TYPE 1	600.000	EACH	40.00000	24000.00	32.00000	19200.00	40.00000	24000.00
0580 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	100.000	EACH	30.00000	3000.00	22.00000	2200.00	35.00000	3500.00
0590 0840-0105000E DELINEATORS, TYPE 5	30.000	EACH	18.00000	540.00	20.00000	600.00	10.00000	300.00
0600 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	450.000	EACH	9.00000	4050.00	8.85000	3982.50	10.50000	4725.00
0610 0855-0107000E BI-DIRECTIONAL BLUE TYPE 1AR MARKERS, RECESSED	144.000	EACH	33.00000	4752.00	31.00000	4464.00	36.75000	5292.00
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	4.000	MILE	3250.00000	13000.00	2200.00000	8800.00	2600.00000	10400.00
SECTION TOTALS			$	3,060,551.50	$	3,238,914.25	$	3,423,977.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0630 0905-0100000A REMOVE EXISTING SIGNS		LUMP	5000.00000	5000.00	3450.00000	3450.00	12540.00000	12540.00
0640 0910-0100000K WOOD SIGN POSTS	13444.000	FBM	8.00000	107552.00	7.50000	100830.00	6.25000	84025.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(3) DIRT & AGGREGATE INTERCHANGE UNIT PRICE	 AMOUNT
0650 0920-0100000A SIGN SUPPORT FOOTINGS	1.900	LS	4750.00000	4750.00	2500.00000	2500.00	18500.00000	18500.00
0660 0930-0114000A PERFORATED STEEL SQUARE TUBE BARRIER SIGN MOUNT	1235.000	LS	9500.00000	9500.00	9500.00000	9500.00	5500.00000	5500.00
0670 0940-0124000J TYPE "W1" SIGNS IN PLACE	187.000	SQFT	18.00000	3366.00	12.00000	2244.00	11.00000	2057.00
0680 0940-0134000J TYPE "Y1" SIGNS IN PLACE	4057.300	SQFT	17.00000	68974.10	11.50000	46658.95	11.78000	47794.99
SECTION TOTALS			$	199,142.10	$	165,182.95	$	170,416.99
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0690 1030-0108000R PERMANENT SEEDING	42.000	ACRE	2900.00000	121800.00	2950.00000	123900.00	2100.00000	88200.00
SECTION TOTALS			$	121,800.00	$	123,900.00	$	88,200.00
CONTRACT TOTALS			$	7,425,555.00	$	7,714,530.20	$	8,097,777.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	900.000	HOUR	20.00000	18000.00	20.00000	18000.00	20.00000	18000.00
0020 0210-0100000A MOBILIZATION		LUMP	772228.21000	772228.21	819965.55000	819965.55	886000.00000	886000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	475000.00000	475000.00	134000.00000	134000.00	890000.00000	890000.00
0040 0225-0102000J TEMPORARY SIGNS	1910.000	SQFT	18.15000	34666.50	12.50000	23875.00	20.00000	38200.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	30.000	EACH	68.75000	2062.50	75.00000	2250.00	125.00000	3750.00
0060 0225-0133000E TEMPORARY IMPACT ATTENUATOR	6.000	EACH	1500.00000	9000.00	1250.00000	7500.00	2000.00000	12000.00
0070 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS	4.000	EACH	275.00000	1100.00	250.00000	1000.00	1000.00000	4000.00
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	8.000	EACH	30000.00000	240000.00	10000.00000	80000.00	10000.00000	80000.00
0090 0225-0141200E REPAIR TEMPORARY IMPACT ATTENUATOR	17.000	EACH	100.00000	1700.00	1.00000	17.00	200.00000	3400.00
0100 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	4.000	EACH	715.00000	2860.00	1.00000	4.00	0.01000	0.04
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	2200.000	EACH	41.00000	90200.00	28.00000	61600.00	44.00000	96800.00
0120 0225-0162000E SEQUENTIAL ARROW SIGNS	6.000	EACH	2750.00000	16500.00	2000.00000	12000.00	4000.00000	24000.00
0130 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	12.000	EACH	11000.00000	132000.00	5000.00000	60000.00	10000.00000	120000.00
0140 0225-0168000T FLAGGERS	50.000	HOUR	56.00000	2800.00	50.00000	2500.00	60.00000	3000.00
0150 0225-0169000E TRAFFIC CONTROL SUPERVISOR	100.000	EACH	900.00000	90000.00	1500.00000	150000.00	1500.00000	150000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0160 0280-0100000A EROSION CONTROL		LUMP	9000.00000	9000.00	1.00000	1.00	25000.00000	25000.00
0170 0280-0106020E CHECK DAM, TYPE 2	100.000	EACH	100.00000	10000.00	175.00000	17500.00	50.00000	5000.00
0180 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	10.000	EACH	2500.00000	25000.00	2500.00000	25000.00	0.01000	0.10
0190 0280-0114040E INLET PROTECTION, TYPE 4	200.000	EACH	50.00000	10000.00	65.00000	13000.00	50.00000	10000.00
0200 0290-0100000A POLLUTION CONTROL PLAN		LUMP	100.00000	100.00	500.00000	500.00	0.01000	0.01
SECTION TOTALS			$	1,942,217.21	$	1,428,712.55	$	2,369,150.15
SECTION 0002 ROADWORK								
0210 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	50000.00000	50000.00	125000.00000	125000.00	100000.00000	100000.00
0220 0310-0103000J REMOVAL OF SURFACINGS	950.000	SQYD	3.00000	2850.00	25.00000	23750.00	15.00000	14250.00
0230 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	65000.00000	65000.00	100000.00000	100000.00	25000.00000	25000.00
0240 0310-0113000A REMOVAL OF GUARDRAIL	6580.000	LS	20000.00000	20000.00	33300.00000	33300.00	30000.00000	30000.00
0250 0320-0100000R CLEARING AND GRUBBING	35.000	ACRE	1500.00000	52500.00	550.00000	19250.00	500.00000	17500.00
0260 0330-0105000K GENERAL EXCAVATION	39000.000	CUYD	18.00000	702000.00	23.50000	916500.00	25.00000	975000.00
0270 0350-0105000J SUBGRADE GEOTEXTILE	23000.000	SQYD	0.75000	17250.00	2.46000	56580.00	3.00000	69000.00
0280 1999-9Z90000A REMOVAL OF CABLE BARRIER		LUMP	9570.00000	9570.00	30000.00000	30000.00	40000.00000	40000.00
SECTION TOTALS			$	919,170.00	$	1,304,380.00	$	1,270,750.00
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0290 0415-0100000F MAINLINE VIDEO INSPECTION	369.000	FOOT	3.00000	1107.00	4.00000	1476.00	10.00000	3690.00
0300 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	92.000	FOOT	95.00000	8740.00	400.00000	36800.00	110.00000	10120.00
0310 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	413.000	FOOT	80.00000	33040.00	150.00000	61950.00	120.00000	49560.00
0320 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	12.000	FOOT	120.00000	1440.00	215.00000	2580.00	160.00000	1920.00
0330 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	12.000	FOOT	95.00000	1140.00	135.00000	1620.00	150.00000	1800.00
0340 0445-0700120E SLOPED END SECTIONS, 12 INCH	14.000	EACH	115.00000	1610.00	225.00000	3150.00	500.00000	7000.00
0350 0445-0700180E SLOPED END SECTIONS, 18 INCH	14.000	EACH	115.00000	1610.00	225.00000	3150.00	600.00000	8400.00
0360 0445-0700240E SLOPED END SECTIONS, 24 INCH	1.000	EACH	116.37000	116.37	225.00000	225.00	700.00000	700.00
0370 0460-0100000J PAVED CULVERT END SLOPES	1278.000	SQFT	20.00000	25560.00	35.00000	44730.00	40.00000	51120.00
SECTION TOTALS			$	74,363.37	$	155,681.00	$	134,310.00
SECTION 0004 BASES								
0380 0640-0100000M AGGREGATE BASE	22000.000	TON	32.00000	704000.00	33.50000	737000.00	23.00000	506000.00
SECTION TOTALS			$	704,000.00	$	737,000.00	$	506,000.00
SECTION 0005 WEARING SURFACES								
0390 0740-0100000M COMMERCIAL ASPHALT CONCRETE PAVEMENT	6000.000	TON	95.00000	570000.00	160.00000	960000.00	110.00000	660000.00
0400 0749-0100000E EXTRA FOR ASPHALT APPROACHES	20.000	EACH	600.00000	12000.00	1850.00000	37000.00	750.00000	15000.00
0410 0759-0157000F CONCRETE MOWING STRIP	12796.000	FOOT	16.50000	211134.00	21.00000	268716.00	20.00000	255920.00
SECTION TOTALS			$	793,134.00	$	1,265,716.00	$	930,920.00
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0420 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0430 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	12.000	EACH	550.00000	6600.00	575.00000	6900.00	600.00000	7200.00
0440 0810-0122000E GUARDRAIL END PIECES, TYPE B	12.000	EACH	80.00000	960.00	65.00000	780.00	100.00000	1200.00
0450 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2200.00000	8800.00	2000.00000	8000.00	2200.00000	8800.00
0460 0810-0128000E GUARDRAIL CONNECTIONS	3.000	EACH	400.00000	1200.00	200.00000	600.00	250.00000	750.00
0470 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	12.000	EACH	2000.00000	24000.00	2450.00000	29400.00	2600.00000	31200.00
0480 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	12617.000	FOOT	19.00000	239723.00	17.00000	214489.00	18.00000	227106.00
0490 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	37.500	FOOT	50.00000	1875.00	40.00000	1500.00	50.00000	1875.00
0500 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	3.000	EACH	500.00000	1500.00	500.00000	1500.00	500.00000	1500.00
0510 0811-0101000F CABLE BARRIER, TEST LEVEL 3	138951.000	FOOT	17.50000	2431642.50	15.50000	2153740.50	17.00000	2362167.00
0520 0811-0103000E CABLE BARRIER TERMINALS	72.000	EACH	3800.00000	273600.00	2675.00000	192600.00	5000.00000	360000.00
0530 0811-0104000E CABLE BARRIER GUARDRAIL CONNECTIONS	4.000	EACH	1700.00000	6800.00	1325.00000	5300.00	1500.00000	6000.00
0540 0820-0100000F CONCRETE BARRIER	212.500	FOOT	45.00000	9562.50	45.00000	9562.50	40.00000	8500.00
0550 0820-0127000F CONCRETE BARRIER, TALL	5037.500	FOOT	70.00000	352625.00	68.00000	342550.00	60.00000	302250.00
0560 0830-0126000E IMPACT ATTENUATOR, TYPE M	1.000	EACH	20000.00000	20000.00	20000.00000	20000.00	25000.00000	25000.00
0570 0840-0100000E DELINEATORS, TYPE 1	600.000	EACH	35.00000	21000.00	37.50000	22500.00	35.00000	21000.00
0580 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	100.000	EACH	24.00000	2400.00	37.50000	3750.00	25.00000	2500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14961 COUNTIES : VARIOUS
LETTING DATE : 12/08/16 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0590 0840-0105000E DELINEATORS, TYPE 5	30.000	EACH	10.00000	300.00	21.00000	630.00	25.00000	750.00
0600 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	450.000	EACH	9.00000	4050.00	19.50000	8775.00	9.00000	4050.00
0610 0855-0107000E BI-DIRECTIONAL BLUE TYPE 1AR MARKERS, RECESSED	144.000	EACH	34.00000	4896.00	59.00000	8496.00	31.00000	4464.00
0620 0857-0101000L CONTINUOUS RUMBLE STRIPS	4.000	MILE	2400.00000	9600.00	2350.00000	9400.00	2200.00000	8800.00
SECTION TOTALS			$	3,421,134.00	$	3,040,473.00	$	3,385,112.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0630 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3600.00000	3600.00	10625.00000	10625.00	4000.00000	4000.00
0640 0910-0100000K WOOD SIGN POSTS	13444.000	FBM	8.50000	114274.00	5.25000	70581.00	8.00000	107552.00
0650 0920-0100000A SIGN SUPPORT FOOTINGS	1.900	LS	2500.00000	2500.00	15683.00000	15683.00	4000.00000	4000.00
0660 0930-0114000A PERFORATED STEEL SQUARE TUBE BARRIER SIGN MOUNT	1235.000	LS	10000.00000	10000.00	4648.00000	4648.00	10000.00000	10000.00
0670 0940-0124000J TYPE "W1" SIGNS IN PLACE	187.000	SQFT	13.00000	2431.00	9.00000	1683.00	15.00000	2805.00
0680 0940-0134000J TYPE "Y1" SIGNS IN PLACE	4057.300	SQFT	12.00000	48687.60	10.00000	40573.00	12.00000	48687.60
SECTION TOTALS			$	181,492.60	$	143,793.00	$	177,044.60
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0690 1030-0108000R PERMANENT SEEDING	42.000	ACRE	1800.00000	75600.00	2950.00000	123900.00	2000.00000	84000.00
SECTION TOTALS			$	75,600.00	$	123,900.00	$	84,000.00
CONTRACT TOTALS			$	8,111,111.18	$	8,199,655.55	$	8,857,286.75