TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2
COMPLETION DATE : 09/30/17 PROJECT : 18725
CONTRACT DESCRIPTION : OR53 @ JOE CREEK (REGION 2 FISH PASSAGE) MP0.58 SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	THOMPSON BROS EXCAVATING INC	$ 731,145.00	100.0000%
2	BIG RIVER CONSTRUCTION INC DBA BIG RIVER EXCAVATING	$ 823,463.00	112.6265%
3	NUTTER CORP	$ 938,710.22	128.3891%
4	WILDISH STANDARD PAVING CO	$ 978,340.71	133.8094%
5	MJ HUGHES CONSTRUCTION INC	$ 984,719.40	134.6818%
6	CARTER & COMPANY INC	$ 1,013,021.02	138.5527%
7	K & E EXCAVATING INC	$ 1,047,966.80	143.3323%
8	ELTING NORTHWEST INC	$ 1,068,282.50	146.1109%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	80000.00000	80000.00	59980.50000	59980.50	93200.00000	93200.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	10000.00000	10000.00	7500.00000	7500.00	25000.00000	25000.00
0030 0225-0102000J TEMPORARY SIGNS	400.000	SQFT	18.00000	7200.00	20.00000	8000.00	20.00000	8000.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	200.00000	800.00	200.00000	800.00	100.00000	400.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	213.000	FOOT	22.00000	4686.00	23.00000	4899.00	22.00000	4686.00
0060 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	2100.00000	6300.00	2180.00000	6540.00	2200.00000	6600.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	277.000	FOOT	22.00000	6094.00	16.00000	4432.00	16.00000	4432.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	277.000	FOOT	8.00000	2216.00	4.00000	1108.00	6.00000	1662.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1700.00000	3400.00	3400.00000	6800.00	3500.00000	7000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	300.00000	600.00	500.00000	1000.00	500.00000	1000.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	250.00000	500.00	3.00000	6.00	125.00000	250.00
0120 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	254.000	FOOT	3.00000	762.00	2.50000	635.00	8.00000	2032.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	14.000	EACH	60.00000	840.00	35.00000	490.00	40.00000	560.00
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	74.000	EACH	4.00000	296.00	7.00000	518.00	10.00000	740.00
0150 0225-0150000F TEMPORARY REMOVABLE TAPE	2700.000	FOOT	1.75000	4725.00	2.50000	6750.00	2.00000	5400.00
0160 0225-0153000F TEMPORARY STRIPING	3000.000	FOOT	0.35000	1050.00	0.50000	1500.00	1.00000	3000.00
0170 0225-0154000F STRIPE REMOVAL	1500.000	FOOT	1.70000	2550.00	1.20000	1800.00	2.00000	3000.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	2500.00000	5000.00	6500.00000	13000.00	4000.00000	8000.00
0190 0225-0168000T FLAGGERS	2000.000	HOUR	55.00000	110000.00	56.00000	112000.00	52.00000	104000.00
0200 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	1500.00000	4500.00	1200.00000	3600.00	1300.00000	3900.00
0210 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	22500.00000	22500.00	48500.00000	48500.00	50000.00000	50000.00
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 5+02.67		LUMP	13000.00000	13000.00	22500.00000	22500.00	41000.00000	41000.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
0230 0280-0100000A EROSION CONTROL		LUMP	3500.00000	3500.00	15000.00000	15000.00	7000.00000	7000.00
0240 0280-0105030J MATTING, TYPE C	688.000	SQYD	6.00000	4128.00	5.50000	3784.00	5.00000	3440.00
0250 0280-0105100J COMPOST EROSION BLANKET	1098.000	SQYD	6.00000	6588.00	6.00000	6588.00	5.00000	5490.00
0260 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	1500.00000	4500.00	2200.00000	6600.00	1000.00000	3000.00
0270 0280-0115080F SEDIMENT BARRIER, TYPE 8	963.000	FOOT	12.00000	11556.00	12.00000	11556.00	11.00000	10593.00
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1500.00000	1500.00	350.00000	350.00	1000.22000	1000.22
0290 0290-0200000A TURBIDITY MONITORING		LUMP	1500.00000	1500.00	1500.00000	1500.00	2000.00000	2000.00
SECTION TOTALS			$	320,291.00	$	357,736.50	$	406,385.22
SECTION 0002 ROADWORK								
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	18000.00000	18000.00	15500.00000	15500.00	3000.00000	3000.00
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	6000.00000	6000.00	36200.00000	36200.00	25000.00000	25000.00
0320 0320-0100000A CLEARING AND GRUBBING	0.400	LS	6000.00000	6000.00	9500.00000	9500.00	15000.00000	15000.00
0330 0330-0105000K GENERAL EXCAVATION	480.000	CUYD	13.00000	6240.00	26.00000	12480.00	30.00000	14400.00
0340 0331-0112000J 24 INCH SUBGRADE STABILIZATION	910.000	SQYD	38.00000	34580.00	15.00000	13650.00	30.00000	27300.00
0350 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	460.000	SQYD	2.00000	920.00	1.50000	690.00	2.00000	920.00
0360 0390-0114000K LOOSE RIPRAP, CLASS 700	460.000	CUYD	45.00000	20700.00	55.00000	25300.00	75.00000	34500.00
SECTION TOTALS			$	92,440.00	$	113,320.00	$	120,120.00
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
0370 0480-0100000F DRAINAGE CURBS	200.000	FOOT	25.00000	5000.00	15.00000	3000.00	16.00000	3200.00
SECTION TOTALS			$	5,000.00	$	3,000.00	$	3,200.00
SECTION 0004 STRUCTURAL PLATE ARCH NO. 22388								
0380 0450-0144000F 252 INCH X 156 INCH STRUCTURAL PLATE ARCH	96.000	FOOT	715.00000	68640.00	650.00000	62400.00	1000.00000	96000.00
0390 0450-0190000K STRUCTURAL PLATE CONCRETE FOOTINGS AND HEADWALLS	49.000	CUYD	600.00000	29400.00	1300.00000	63700.00	1500.00000	73500.00
0400 0460-0100000J PAVED CULVERT END SLOPES	486.000	SQFT	5.00000	2430.00	32.00000	15552.00	18.00000	8748.00
0410 0510-0100000A SHORING, CRIBBING AND COFFERDAMS	175.000	LS	45000.00000	45000.00	28600.00000	28600.00	65000.00000	65000.00
0420 0510-0101000A STRUCTURE EXCAVATION	982.000	LS	19600.00000	19600.00	25250.00000	25250.00	20000.00000	20000.00
0430 0510-0108000A GRANULAR STRUCTURE BACKFILL	584.000	LS	21600.00000	21600.00	28800.00000	28800.00	15000.00000	15000.00
0440 0530-0100000A REINFORCEMENT	4726.000	LS	7000.00000	7000.00	1500.00000	1500.00	2500.00000	2500.00
SECTION TOTALS			$	193,670.00	$	225,802.00	$	280,748.00
SECTION 0005 BASES								
0450 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	885.000	SQYD	10.00000	8850.00	14.00000	12390.00	8.00000	7080.00
0460 0641-0102000M AGGREGATE BASE	800.000	TON	22.00000	17600.00	16.00000	12800.00	23.00000	18400.00
SECTION TOTALS			$	26,450.00	$	25,190.00	$	25,480.00
SECTION 0006 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
0470 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	620.000	TON	90.00000	55800.00	95.00000	58900.00	95.00000	58900.00
0480 0749-0100000E EXTRA FOR ASPHALT APPROACHES	1.000	EACH	1500.00000	1500.00	1100.00000	1100.00	1100.00000	1100.00
SECTION TOTALS			$	57,300.00	$	60,000.00	$	60,000.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0490 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	1.000	EACH	780.00000	780.00	775.00000	775.00	800.00000	800.00
0500 0810-0123000E GUARDRAIL END PIECES, TYPE C	1.000	EACH	150.00000	150.00	150.00000	150.00	150.00000	150.00
0510 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	2700.00000	8100.00	2800.00000	8400.00	2800.00000	8400.00
0520 0810-0133000E EXTRA FOR 8 FOOT POSTS	30.000	EACH	40.00000	1200.00	35.00000	1050.00	40.00000	1200.00
0530 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	200.000	FOOT	25.00000	5000.00	24.00000	4800.00	24.00000	4800.00
0540 0840-0100000E DELINEATORS, TYPE 1	22.000	EACH	50.00000	1100.00	68.00000	1496.00	17.00000	374.00
0550 0851-0101000F PAVEMENT LINE REMOVAL	172.000	FOOT	5.00000	860.00	1.50000	258.00	3.00000	516.00
0560 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	16.000	EACH	14.00000	224.00	7.00000	112.00	10.00000	160.00
0570 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	2700.000	FOOT	0.70000	1890.00	0.80000	2160.00	1.00000	2700.00
SECTION TOTALS			$	19,304.00	$	19,201.00	$	19,100.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1030-0108000R PERMANENT SEEDING	0.370	ACRE	9500.00000	3515.00	8850.00000	3274.50	9000.00000	3330.00
0590 1040-0126000E DECIDUOUS TREES, 1 INCH CALIPER	9.000	EACH	220.00000	1980.00	215.00000	1935.00	210.00000	1890.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) THOMPSON BROS EXCAVATING INC UNIT PRICE	 AMOUNT	(2) BIG RIVER CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) NUTTER CORP UNIT PRICE	 AMOUNT
0600 1040-0154000E SHRUBS, #2 CONTAINER	13.000	EACH	80.00000	1040.00	78.00000	1014.00	80.00000	1040.00
0610 1040-0156000E SHRUBS, #5 CONTAINER	9.000	EACH	110.00000	990.00	115.00000	1035.00	110.00000	990.00
0620 1040-0179000E PLANT CUTTINGS, LESS THAN 1 INCH	19.000	EACH	35.00000	665.00	35.00000	665.00	33.00000	627.00
0630 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	600.00000	600.00	290.00000	290.00	500.00000	500.00
0640 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	400.00000	400.00	200.00000	200.00	300.00000	300.00
0650 1091-0100000A STREAMBED ENHANCEMENT		LUMP	7500.00000	7500.00	10800.00000	10800.00	15000.00000	15000.00
SECTION TOTALS			$	16,690.00	$	19,213.50	$	23,677.00
CONTRACT TOTALS			$	731,145.00	$	823,463.00	$	938,710.22

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	97000.00000	97000.00	90000.00000	90000.00	93900.00000	93900.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	36000.00000	36000.00	6939.19000	6939.19	11600.00000	11600.00
0030 0225-0102000J TEMPORARY SIGNS	400.000	SQFT	16.00000	6400.00	15.72000	6288.00	17.00000	6800.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	150.00000	600.00	189.42000	757.68	100.00000	400.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	213.000	FOOT	20.00000	4260.00	22.41000	4773.33	19.50000	4153.50
0060 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	2000.00000	6000.00	2125.99000	6377.97	1850.00000	5550.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	277.000	FOOT	30.00000	8310.00	22.98000	6365.46	20.00000	5540.00
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	277.000	FOOT	10.00000	2770.00	8.04000	2227.08	3.34000	925.18
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	3000.00000	6000.00	1723.78000	3447.56	1500.00000	3000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	500.00000	1000.00	287.30000	574.60	294.15000	588.30
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	0.01000	0.02	1.15000	2.30	1.00000	2.00
0120 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	254.000	FOOT	7.00000	1778.00	2.30000	584.20	2.00000	508.00
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	14.000	EACH	100.00000	1400.00	58.18000	814.52	30.00000	420.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	74.000	EACH	2.00000	148.00	11.49000	850.26	2.23000	165.02
0150 0225-0150000F TEMPORARY REMOVABLE TAPE	2700.000	FOOT	0.75000	2025.00	1.72000	4644.00	1.32000	3564.00
0160 0225-0153000F TEMPORARY STRIPING	3000.000	FOOT	0.65000	1950.00	0.54000	1620.00	0.30000	900.00
0170 0225-0154000F STRIPE REMOVAL	1500.000	FOOT	1.25000	1875.00	1.21000	1815.00	1.26000	1890.00
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	6000.00000	12000.00	2427.08000	4854.16	10800.00000	21600.00
0190 0225-0168000T FLAGGERS	2000.000	HOUR	60.00000	120000.00	68.95000	137900.00	45.50000	91000.00
0200 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	0.01000	0.03	687.67000	2063.01	3600.00000	10800.00
0210 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	65000.00000	65000.00	47076.25000	47076.25	47575.00000	47575.00
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 5+02.67		LUMP	30000.00000	30000.00	38235.84000	38235.84	30000.00000	30000.00
0230 0280-0100000A EROSION CONTROL		LUMP	0.01000	0.01	2477.43000	2477.43	6000.00000	6000.00
0240 0280-0105030J MATTING, TYPE C	688.000	SQYD	6.00000	4128.00	5.69000	3914.72	4.95000	3405.60
0250 0280-0105100J COMPOST EROSION BLANKET	1098.000	SQYD	6.00000	6588.00	5.98000	6566.04	5.20000	5709.60
0260 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	0.01000	0.03	1803.70000	5411.10	1200.00000	3600.00
0270 0280-0115080F SEDIMENT BARRIER, TYPE 8	963.000	FOOT	12.00000	11556.00	18.96000	18258.48	10.50000	10111.50
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.01000	0.01	925.07000	925.07	1000.00000	1000.00
0290 0290-0200000A TURBIDITY MONITORING		LUMP	0.01000	0.01	4171.44000	4171.44	2000.00000	2000.00
SECTION TOTALS			$	426,788.11	$	409,934.69	$	372,707.70
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	10000.00000	10000.00	12411.21000	12411.21	9000.00000	9000.00
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	1429.18000	1429.18	12000.00000	12000.00
0320 0320-0100000A CLEARING AND GRUBBING	0.400	LS	5000.00000	5000.00	5389.99000	5389.99	15000.00000	15000.00
0330 0330-0105000K GENERAL EXCAVATION	480.000	CUYD	55.00000	26400.00	34.17000	16401.60	27.00000	12960.00
0340 0331-0112000J 24 INCH SUBGRADE STABILIZATION	910.000	SQYD	0.01000	9.10	26.53000	24142.30	39.00000	35490.00
0350 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	460.000	SQYD	4.00000	1840.00	3.16000	1453.60	1.25000	575.00
0360 0390-0114000K LOOSE RIPRAP, CLASS 700	460.000	CUYD	65.00000	29900.00	79.20000	36432.00	60.00000	27600.00
SECTION TOTALS			$	78,149.10	$	97,659.88	$	112,625.00
SECTION 0003 DRAINAGE AND SEWERS								
0370 0480-0100000F DRAINAGE CURBS	200.000	FOOT	20.00000	4000.00	22.98000	4596.00	21.50000	4300.00
SECTION TOTALS			$	4,000.00	$	4,596.00	$	4,300.00
SECTION 0004 STRUCTURAL PLATE ARCH NO. 22388								
0380 0450-0144000F 252 INCH X 156 INCH STRUCTURAL PLATE ARCH	96.000	FOOT	1589.00000	152544.00	668.32000	64158.72	900.00000	86400.00
0390 0450-0190000K STRUCTURAL PLATE CONCRETE FOOTINGS AND HEADWALLS	49.000	CUYD	500.00000	24500.00	917.25000	44945.25	975.00000	47775.00
0400 0460-0100000J PAVED CULVERT END SLOPES	486.000	SQFT	30.00000	14580.00	27.34000	13287.24	35.00000	17010.00
0410 0510-0100000A SHORING, CRIBBING AND COFFERDAMS	175.000	LS	65000.00000	65000.00	48085.92000	48085.92	93590.00000	93590.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0420 0510-0101000A STRUCTURE EXCAVATION	982.000	LS	25000.00000	25000.00	95000.00000	95000.00	56000.00000	56000.00
0430 0510-0108000A GRANULAR STRUCTURE BACKFILL	584.000	LS	40000.00000	40000.00	35730.59000	35730.59	80000.00000	80000.00
0440 0530-0100000A REINFORCEMENT	4726.000	LS	5000.00000	5000.00	8139.18000	8139.18	6000.00000	6000.00
SECTION TOTALS			$	326,624.00	$	309,346.90	$	386,775.00
SECTION 0005 BASES								
0450 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	885.000	SQYD	10.00000	8850.00	12.87000	11389.95	12.00000	10620.00
0460 0641-0102000M AGGREGATE BASE	800.000	TON	32.00000	25600.00	34.55000	27640.00	24.00000	19200.00
SECTION TOTALS			$	34,450.00	$	39,029.95	$	29,820.00
SECTION 0006 WEARING SURFACES								
0470 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	620.000	TON	93.00000	57660.00	137.90000	85498.00	86.00000	53320.00
0480 0749-0100000E EXTRA FOR ASPHALT APPROACHES	1.000	EACH	1500.00000	1500.00	1149.19000	1149.19	1000.00000	1000.00
SECTION TOTALS			$	59,160.00	$	86,647.19	$	54,320.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0490 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	1.000	EACH	800.00000	800.00	833.16000	833.16	725.00000	725.00
0500 0810-0123000E GUARDRAIL END PIECES, TYPE C	1.000	EACH	150.00000	150.00	143.65000	143.65	125.00000	125.00
0510 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	2600.00000	7800.00	2930.43000	8791.29	2550.00000	7650.00
0520 0810-0133000E EXTRA FOR 8 FOOT POSTS	30.000	EACH	35.00000	1050.00	40.22000	1206.60	35.00000	1050.00

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(6) CARTER & COMPANY INC UNIT PRICE	 AMOUNT
0530 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	200.000	FOOT	25.00000	5000.00	25.86000	5172.00	22.50000	4500.00
0540 0840-0100000E DELINEATORS, TYPE 1	22.000	EACH	45.00000	990.00	46.91000	1032.02	40.00000	880.00
0550 0851-0101000F PAVEMENT LINE REMOVAL	172.000	FOOT	2.00000	344.00	1.49000	256.28	4.25000	731.00
0560 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	16.000	EACH	7.00000	112.00	7.76000	124.16	12.00000	192.00
0570 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	2700.000	FOOT	0.70000	1890.00	0.78000	2106.00	0.60000	1620.00
SECTION TOTALS			$	18,136.00	$	19,665.16	$	17,473.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1030-0108000R PERMANENT SEEDING	0.370	ACRE	8650.00000	3200.50	9940.46000	3677.97	8650.00000	3200.50
0590 1040-0126000E DECIDUOUS TREES, 1 INCH CALIPER	9.000	EACH	200.00000	1800.00	235.58000	2120.22	205.00000	1845.00
0600 1040-0154000E SHRUBS, #2 CONTAINER	13.000	EACH	75.00000	975.00	86.19000	1120.47	75.00000	975.00
0610 1040-0156000E SHRUBS, #5 CONTAINER	9.000	EACH	100.00000	900.00	120.66000	1085.94	105.00000	945.00
0620 1040-0179000E PLANT CUTTINGS, LESS THAN 1 INCH	19.000	EACH	32.00000	608.00	36.20000	687.80	31.50000	598.50
0630 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	400.00000	400.00	143.65000	143.65	450.00000	450.00
0640 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	150.00000	150.00	229.84000	229.84	80.00000	80.00
0650 1091-0100000A STREAMBED ENHANCEMENT		LUMP	23000.00000	23000.00	8773.74000	8773.74	26906.32000	26906.32
SECTION TOTALS			$	31,033.50	$	17,839.63	$	35,000.32
CONTRACT TOTALS			$	978,340.71	$	984,719.40	$	1,013,021.02

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	93000.00000	93000.00	76000.00000	76000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	16000.00000	16000.00	7500.00000	7500.00		
0030 0225-0102000J TEMPORARY SIGNS	400.000	SQFT	17.00000	6800.00	20.00000	8000.00		
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	75.00000	300.00	120.00000	480.00		
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	213.000	FOOT	19.50000	4153.50	22.00000	4686.00		
0060 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	1850.00000	5550.00	2000.00000	6000.00		
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	277.000	FOOT	20.00000	5540.00	15.00000	4155.00		
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	277.000	FOOT	7.00000	1939.00	4.00000	1108.00		
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1500.00000	3000.00	1700.00000	3400.00		
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	250.00000	500.00	300.00000	600.00		
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	1.00000	2.00		
0120 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	254.000	FOOT	2.00000	508.00	2.25000	571.50		
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	14.000	EACH	29.00000	406.00	60.00000	840.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	74.000	EACH	3.00000	222.00	1.25000	92.50		
0150 0225-0150000F TEMPORARY REMOVABLE TAPE	2700.000	FOOT	1.50000	4050.00	1.50000	4050.00		
0160 0225-0153000F TEMPORARY STRIPING	3000.000	FOOT	0.47000	1410.00	0.50000	1500.00		
0170 0225-0154000F STRIPE REMOVAL	1500.000	FOOT	1.05000	1575.00	1.15000	1725.00		
0180 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	2400.00000	4800.00	3000.00000	6000.00		
0190 0225-0168000T FLAGGERS	2000.000	HOUR	60.00000	120000.00	51.50000	103000.00		
0200 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	1200.00000	3600.00	1500.00000	4500.00		
0210 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	60000.00000	60000.00	57500.00000	57500.00		
0220 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 5+02.67		LUMP	48000.00000	48000.00	62500.00000	62500.00		
0230 0280-0100000A EROSION CONTROL		LUMP	10000.00000	10000.00	3000.00000	3000.00		
0240 0280-0105030J MATTING, TYPE C	688.000	SQYD	4.95000	3405.60	5.50000	3784.00		
0250 0280-0105100J COMPOST EROSION BLANKET	1098.000	SQYD	5.20000	5709.60	5.75000	6313.50		
0260 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	2500.00000	7500.00	2750.00000	8250.00		
0270 0280-0115080F SEDIMENT BARRIER, TYPE 8	963.000	FOOT	10.50000	10111.50	11.50000	11074.50		
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	550.00000	550.00		
0290 0290-0200000A TURBIDITY MONITORING		LUMP	1500.00000	1500.00	1125.00000	1125.00		
SECTION TOTALS			$	420,582.20	$	388,307.00	$	
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	7000.00000	7000.00	8500.00000	8500.00		
0310 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	10000.00000	10000.00	800.00000	800.00		
0320 0320-0100000A CLEARING AND GRUBBING	0.400	LS	20000.00000	20000.00	18000.00000	18000.00		
0330 0330-0105000K GENERAL EXCAVATION	480.000	CUYD	30.00000	14400.00	35.00000	16800.00		
0340 0331-0112000J 24 INCH SUBGRADE STABILIZATION	910.000	SQYD	44.00000	40040.00	47.50000	43225.00		
0350 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	460.000	SQYD	5.00000	2300.00	2.50000	1150.00		
0360 0390-0114000K LOOSE RIPRAP, CLASS 700	460.000	CUYD	60.00000	27600.00	60.00000	27600.00		
SECTION TOTALS			$	121,340.00	$	116,075.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0370 0480-0100000F DRAINAGE CURBS	200.000	FOOT	25.00000	5000.00	22.50000	4500.00		
SECTION TOTALS			$	5,000.00	$	4,500.00	$	
SECTION 0004 STRUCTURAL PLATE ARCH NO. 22388								
0380 0450-0144000F 252 INCH X 156 INCH STRUCTURAL PLATE ARCH	96.000	FOOT	1360.00000	130560.00	850.00000	81600.00		
0390 0450-0190000K STRUCTURAL PLATE CONCRETE FOOTINGS AND HEADWALLS	49.000	CUYD	700.00000	34300.00	1100.00000	53900.00		
0400 0460-0100000J PAVED CULVERT END SLOPES	486.000	SQFT	33.00000	16038.00	35.00000	17010.00		
0410 0510-0100000A SHORING, CRIBBING AND COFFERDAMS	175.000	LS	50000.00000	50000.00	90000.00000	90000.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0510-0101000A STRUCTURE EXCAVATION	982.000	LS	70000.00000	70000.00	57500.00000	57500.00		
0430 0510-0108000A GRANULAR STRUCTURE BACKFILL	584.000	LS	70000.00000	70000.00	95000.00000	95000.00		
0440 0530-0100000A REINFORCEMENT	4726.000	LS	12000.00000	12000.00	5500.00000	5500.00		
SECTION TOTALS			$	382,898.00	$	400,510.00	$	
SECTION 0005 BASES								
0450 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	885.000	SQYD	7.00000	6195.00	11.50000	10177.50		
0460 0641-0102000M AGGREGATE BASE	800.000	TON	27.00000	21600.00	33.25000	26600.00		
SECTION TOTALS			$	27,795.00	$	36,777.50	$	
SECTION 0006 WEARING SURFACES								
0470 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	620.000	TON	86.00000	53320.00	97.00000	60140.00		
0480 0749-0100000E EXTRA FOR ASPHALT APPROACHES	1.000	EACH	1500.00000	1500.00	1125.00000	1125.00		
SECTION TOTALS			$	54,820.00	$	61,265.00	$	
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0490 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	1.000	EACH	725.00000	725.00	825.00000	825.00		
0500 0810-0123000E GUARDRAIL END PIECES, TYPE C	1.000	EACH	125.00000	125.00	140.00000	140.00		
0510 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	2550.00000	7650.00	2750.00000	8250.00		
0520 0810-0133000E EXTRA FOR 8 FOOT POSTS	30.000	EACH	35.00000	1050.00	40.00000	1200.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 14963 COUNTIES : CLATSOP
LETTING DATE : 12/08/16 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(8) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	200.000	FOOT	22.50000	4500.00	25.00000	5000.00		
0540 0840-0100000E DELINEATORS, TYPE 1	22.000	EACH	50.00000	1100.00	50.00000	1100.00		
0550 0851-0101000F PAVEMENT LINE REMOVAL	172.000	FOOT	1.30000	223.60	1.50000	258.00		
0560 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	16.000	EACH	6.75000	108.00	7.50000	120.00		
0570 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	2700.000	FOOT	0.68000	1836.00	0.75000	2025.00		
SECTION TOTALS			$	17,317.60	$	18,918.00	$	
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0580 1030-0108000R PERMANENT SEEDING	0.370	ACRE	8650.00000	3200.50	10000.00000	3700.00		
0590 1040-0126000E DECIDUOUS TREES, 1 INCH CALIPER	9.000	EACH	205.00000	1845.00	225.00000	2025.00		
0600 1040-0154000E SHRUBS, #2 CONTAINER	13.000	EACH	75.00000	975.00	85.00000	1105.00		
0610 1040-0156000E SHRUBS, #5 CONTAINER	9.000	EACH	105.00000	945.00	115.00000	1035.00		
0620 1040-0179000E PLANT CUTTINGS, LESS THAN 1 INCH	19.000	EACH	31.50000	598.50	35.00000	665.00		
0630 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	500.00000	500.00	550.00000	550.00		
0640 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	150.00000	150.00	350.00000	350.00		
0650 1091-0100000A STREAMBED ENHANCEMENT		LUMP	10000.00000	10000.00	32500.00000	32500.00		
SECTION TOTALS			$	18,214.00	$	41,930.00	$	
CONTRACT TOTALS			$	1,047,966.80	$	1,068,282.50	$	