TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2
COMPLETION DATE : 09/30/18 PROJECT : 18865
CONTRACT DESCRIPTION : OR126B & MCVAY HWY: MISSISSIPPI AVE - UPRR TRACKS RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH CONSTRUCTION CO	$ 6,394,807.21	100.0000%
2	CORPAC CONSTRUCTION COMPANY	$ 7,366,557.70	115.1959%
3	EUGENE SAND CONSTRUCTION INC	$ 7,420,067.90	116.0327%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	960.000	HOUR	20.00000	19200.00	20.00000	19200.00	20.00000	19200.00
0020 0210-0100000A MOBILIZATION		LUMP	560000.00000	560000.00	736600.00000	736600.00	750000.00000	750000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	55000.00000	55000.00	80000.00000	80000.00	80000.00000	80000.00
0040 0225-0102000J TEMPORARY SIGNS	965.000	SQFT	18.00000	17370.00	13.50000	13027.50	17.00000	16405.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	6.000	EACH	40.00000	240.00	35.00000	210.00	30.00000	180.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	18.000	EACH	95.00000	1710.00	100.00000	1800.00	90.00000	1620.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	315.000	FOOT	12.50000	3937.50	21.00000	6615.00	15.50000	4882.50
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	2500.00000	2500.00	1650.00000	1650.00	2500.00000	2500.00
0090 0225-0141100E REFLECTIVE BARRIER PANELS	52.000	EACH	14.00000	728.00	17.00000	884.00	32.00000	1664.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0100 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	3.000	EACH	2.50000	7.50	1.50000	4.50	50.00000	150.00
0110 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	4858.000	FOOT	17.00000	82586.00	12.00000	58296.00	10.00000	48580.00
0120 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	13.000	EACH	48.00000	624.00	72.00000	936.00	35.00000	455.00
0130 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	15.000	EACH	42.00000	630.00	66.00000	990.00	35.00000	525.00
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	139.000	EACH	45.00000	6255.00	30.00000	4170.00	41.00000	5699.00
0150 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	197.000	EACH	5.25000	1034.25	5.00000	985.00	1.00000	197.00
0160 0225-0150000F TEMPORARY REMOVABLE TAPE	1472.000	FOOT	1.70000	2502.40	2.50000	3680.00	2.00000	2944.00
0170 0225-0153000F TEMPORARY STRIPING	6203.000	FOOT	0.25000	1550.75	0.36000	2233.08	0.25000	1550.75
0180 0225-0153200J TEMPORARY PAVEMENT BARS	114.000	SQFT	2.50000	285.00	3.75000	427.50	2.50000	285.00
0190 0225-0157000A TEMPORARY ILLUMINATION		LUMP	3100.00000	3100.00	3300.00000	3300.00	5000.00000	5000.00
0200 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	3.000	EACH	6300.00000	18900.00	16500.00000	49500.00	16000.00000	48000.00
0210 0225-0168000T FLAGGERS	1050.000	HOUR	49.00000	51450.00	48.00000	50400.00	51.00000	53550.00
0220 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	500.00000	1500.00	1000.00000	3000.00	2500.00000	7500.00
0230 0225-0169000E TRAFFIC CONTROL SUPERVISOR	110.000	EACH	350.00000	38500.00	650.00000	71500.00	210.00000	23100.00
0240 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	43000.00000	43000.00	127842.50000	127842.50	80000.00000	80000.00
0250 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	11000.00000	11000.00	21000.00000	21000.00	500.00000	500.00
0260 0280-0100000A EROSION CONTROL		LUMP	12000.00000	12000.00	70000.00000	70000.00	25000.00000	25000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0270 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	2.000	ACRE	2000.00000	4000.00	4000.00000	8000.00	1960.00000	3920.00
0280 0280-0105100J COMPOST EROSION BLANKET	1457.000	SQYD	2.70000	3933.90	5.00000	7285.00	2.60000	3788.20
0290 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	7.000	EACH	2500.00000	17500.00	1500.00000	10500.00	2500.00000	17500.00
0300 0280-0111010E TIRE WASH FACILITY, TYPE 1	3.000	EACH	2800.00000	8400.00	5000.00000	15000.00	5000.00000	15000.00
0310 0280-0112500E CONCRETE WASHOUT FACILITY	1.000	EACH	12000.00000	12000.00	4000.00000	4000.00	1500.00000	1500.00
0320 0280-0113000F SEDIMENT FENCE	1041.000	FOOT	3.25000	3383.25	3.00000	3123.00	2.50000	2602.50
0330 0280-0114030E INLET PROTECTION, TYPE 3	48.000	EACH	41.00000	1968.00	45.00000	2160.00	80.00000	3840.00
0340 0280-0115030F SEDIMENT BARRIER, TYPE 3	2864.000	FOOT	3.30000	9451.20	2.00000	5728.00	5.00000	14320.00
0350 0290-0100000A POLLUTION CONTROL PLAN		LUMP	100.00000	100.00	2500.00000	2500.00	500.00000	500.00
0360 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	2100.00000	2100.00	3500.00000	3500.00	5000.00000	5000.00
0370 0294-0200000M CONTAMINATED SOIL REMOVAL	1122.000	TON	80.00000	89760.00	92.00000	103224.00	85.00000	95370.00
0380 0299-0200000E DECOMMISSION SEPTIC SYSTEMS	1.000	EACH	1500.00000	1500.00	4000.00000	4000.00	3000.00000	3000.00
0390 1999-9Z90000A REMOVE ASBESTOS MATERIAL, FRIABLE		LUMP	31500.00000	31500.00	34500.00000	34500.00	31000.00000	31000.00
0400 1999-9Z90000A REMOVE ASBESTOS MATERIAL, NON-FRIABLE		LUMP	9200.00000	9200.00	9800.00000	9800.00	9000.00000	9000.00
0410 1999-9Z90000E SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	5.000	EACH	850.00000	4250.00	15000.00000	75000.00	1500.00000	7500.00
SECTION TOTALS			$	1,134,656.75	$	1,616,571.08	$	1,393,327.95

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	105000.00000	105000.00	120000.00000	120000.00	110000.00000	110000.00
0430 0310-0103000J REMOVAL OF SURFACINGS	933.000	SQYD	13.00000	12129.00	10.00000	9330.00	9.00000	8397.00
0440 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	48000.00000	48000.00	65000.00000	65000.00	130000.00000	130000.00
0450 0310-0109000A REMOVAL OF BUILDINGS		LUMP	83000.00000	83000.00	138000.00000	138000.00	100000.00000	100000.00
0460 0310-0109000A REMOVAL OF BUS STATIONS		LUMP	20000.00000	20000.00	7500.00000	7500.00	14000.00000	14000.00
0470 0320-0100000A CLEARING AND GRUBBING	1.290	LS	7300.00000	7300.00	24000.00000	24000.00	20000.00000	20000.00
0480 0330-0105000K GENERAL EXCAVATION	13776.000	CUYD	13.00000	179088.00	10.00000	137760.00	28.25000	389172.00
0490 0331-0106000J 12 INCH SUBGRADE STABILIZATION	2293.000	SQYD	16.00000	36688.00	18.50000	42420.50	16.50000	37834.50
0500 0350-0105000J SUBGRADE GEOTEXTILE	18066.000	SQYD	0.75000	13549.50	1.00000	18066.00	1.00000	18066.00
SECTION TOTALS			$	504,754.50	$	562,076.50	$	827,469.50
SECTION 0003 DRAINAGE AND SEWERS								
0510 0415-0100000F MAINLINE VIDEO INSPECTION	2082.000	FOOT	1.60000	3331.20	2.00000	4164.00	2.50000	5205.00
0520 0445-030008CF 8 INCH SANITARY SEWER PIPE, 20 FT DEPTH	444.000	FOOT	200.00000	88800.00	292.00000	129648.00	525.00000	233100.00
0530 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0540 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0550 0445-035010AF 10 INCH STORM SEWER PIPE, 5 FT DEPTH	10.000	FOOT	135.00000	1350.00	155.00000	1550.00	100.00000	1000.00
0560 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	1501.000	FOOT	55.00000	82555.00	52.00000	78052.00	99.00000	148599.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0570 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	279.000	FOOT	95.00000	26505.00	75.00000	20925.00	105.00000	29295.00
0580 0470-0100000E CONCRETE SANITARY SEWER MANHOLES	2.000	EACH	4100.00000	8200.00	6500.00000	13000.00	10000.00000	20000.00
0590 0470-0104000E CONCRETE MANHOLES, STORM SEWER POLLUTION CONTROL	5.000	EACH	5300.00000	26500.00	8750.00000	43750.00	9000.00000	45000.00
0600 0490-0104000E CONNECTION TO EXISTING STRUCTURES	3.000	EACH	165.00000	495.00	3500.00000	10500.00	2000.00000	6000.00
0610 0490-0105000E ADJUSTING INLETS	3.000	EACH	700.00000	2100.00	650.00000	1950.00	2500.00000	7500.00
0620 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	1100.00000	4400.00	1250.00000	5000.00	1500.00000	6000.00
0630 1999-9Z90000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	600.00000	600.00	2200.00000	2200.00	900.00000	900.00
0640 1999-9Z90000E CATCH BASIN, COS	13.000	EACH	2000.00000	26000.00	1450.00000	18850.00	2300.00000	29900.00
0650 1999-9Z90000E CURB INLET, TYPE 2 1/2A	23.000	EACH	2200.00000	50600.00	1550.00000	35650.00	2500.00000	57500.00
0660 1999-9Z90000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	2.000	EACH	700.00000	1400.00	3500.00000	7000.00	2500.00000	5000.00
SECTION TOTALS			$	322,836.20	$	372,239.00	$	594,999.00
SECTION 0004 BASES								
0670 0641-0112000M 3/4 INCH - 0 AGGREGATE BASE	7700.000	TON	23.00000	177100.00	25.00000	192500.00	45.00000	346500.00
0680 1999-9Z90000M OPEN-GRADED AGGREGATE BASE	531.000	TON	29.00000	15399.00	24.50000	13009.50	51.00000	27081.00
SECTION TOTALS			$	192,499.00	$	205,509.50	$	373,581.00
SECTION 0005 WEARING SURFACES								
0690 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	865.000	TON	121.00000	104665.00	125.00000	108125.00	110.00000	95150.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0700 0749-0100000E EXTRA FOR ASPHALT APPROACHES	21.000	EACH	250.00000	5250.00	520.00000	10920.00	650.00000	13650.00
0710 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	861.000	SQFT	5.00000	4305.00	6.50000	5596.50	7.00000	6027.00
0720 0756-0115000J PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	410.000	SQYD	102.00000	41820.00	89.00000	36490.00	77.00000	31570.00
0730 0756-0117000J PLAIN CONCRETE PAVEMENT, DOWELED, 9.5 INCHES THICK	12846.000	SQYD	102.00000	1310292.00	106.00000	1361676.00	92.00000	1181832.00
0740 0759-0100000F CONCRETE CURBS, FULL DEPTH	3688.000	FOOT	24.00000	88512.00	20.00000	73760.00	20.00000	73760.00
0750 0759-0105000F CONCRETE CURBS, CURB AND GUTTER, MODIFIED	3639.000	FOOT	31.00000	112809.00	28.00000	101892.00	27.00000	98253.00
0760 0759-0105000F CONCRETE CURBS, CURB AND GUTTER, MODIFIED, PLANTER	1705.000	FOOT	32.00000	54560.00	51.00000	86955.00	47.00000	80135.00
0770 0759-0116000F CONCRETE CURBS, MOUNTABLE CURB AND GUTTER, MODIFIED, ROLLED	990.000	FOOT	45.00000	44550.00	34.00000	33660.00	32.00000	31680.00
0780 0759-0122000J CONCRETE ISLANDS	848.000	SQFT	6.00000	5088.00	22.00000	18656.00	20.00000	16960.00
0790 0759-0127000J CONCRETE DRIVEWAYS, REINFORCED	9924.000	SQFT	8.50000	84354.00	12.00000	119088.00	10.00000	99240.00
0800 0759-0128000J CONCRETE WALKS, 4 INCHES	18417.000	SQFT	4.25000	78272.25	4.50000	82876.50	3.50000	64459.50
0810 0759-0128000J CONCRETE WALKS, 6 INCHES	22953.000	SQFT	5.00000	114765.00	5.00000	114765.00	4.00000	91812.00
0820 0759-0147000J PATTERNED TRUCK APRON CONCRETE SURFACIN	7840.000	SQFT	22.00000	172480.00	19.00000	148960.00	16.00000	125440.00
0830 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	19.000	EACH	1000.00000	19000.00	2200.00000	41800.00	2500.00000	47500.00
0840 1999-9Z90000E EXTRA FOR RAISED ASPAHLT CROSSWALK	1.000	EACH	250.00000	250.00	1200.00000	1200.00	2200.00000	2200.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0850 1999-9Z90000E EXTRA FOR RAISED CONCRETE CROSSWALK	2.000	EACH	1000.00000	2000.00	5000.00000	10000.00	5000.00000	10000.00
0860 1999-9Z90000F PLANTER WALL	842.000	FOOT	95.00000	79990.00	136.00000	114512.00	130.00000	109460.00
0870 1999-9Z90000F PLANTER WALL WITH CURB AND GUTTER	378.000	FOOT	185.00000	69930.00	174.00000	65772.00	162.00000	61236.00
0880 1999-9Z90000I PLAIN PERVIOUS CONCRETE PAVEMENT, 9 INCHES THICK	820.000	SQYD	115.00000	94300.00	116.00000	95120.00	100.00000	82000.00
SECTION TOTALS			$	2,487,192.25	$	2,631,824.00	$	2,322,364.50
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0890 0851-0101000F PAVEMENT LINE REMOVAL	1702.000	FOOT	0.50000	851.00	0.75000	1276.50	0.50000	851.00
0900 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	51.000	EACH	5.75000	293.25	8.18000	417.18	6.00000	306.00
0910 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	14.000	EACH	5.75000	80.50	8.18000	114.52	6.00000	84.00
0920 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	11210.000	FOOT	0.90000	10089.00	1.29000	14460.90	2.25000	25222.50
0930 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	37.000	EACH	260.00000	9620.00	382.50000	14152.50	255.00000	9435.00
0940 0867-0107100E PAVEMENT LEGEND, TYPE B-HS: "ONLY"	2.000	EACH	300.00000	600.00	442.00000	884.00	295.00000	590.00
0950 0867-0107100E PAVEMENT LEGEND, TYPE B-HS: "STOP"	1.000	EACH	300.00000	300.00	442.00000	442.00	295.00000	295.00
0960 0867-0107100E PAVEMENT LEGEND, TYPE B-HS: "YIELD"	11.000	EACH	270.00000	2970.00	442.00000	4862.00	265.00000	2915.00
0970 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	6.000	EACH	270.00000	1620.00	442.00000	2652.00	265.00000	1590.00
0980 0867-0145100J PAVEMENT BAR, TYPE B-HS	1525.000	SQFT	0.01000	15.25	0.02000	30.50	0.10000	152.50

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0990 0867-0145100J PAVEMENT BAR, TYPE B-HS: GREEN BIKE STENCIL	1035.000	SQFT	0.01000	10.35	0.02000	20.70	0.10000	103.50
1000 0867-0157100E PAVEMENT LEGEND, TYPE B-HS: "BUS"	2.000	EACH	150.00000	300.00	217.50000	435.00	145.00000	290.00
1010 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	54.000	EACH	29.00000	1566.00	42.00000	2268.00	28.00000	1512.00
1020 0867-0173100E PAVEMENT LEGEND, TYPE B-HS: DISABLED PARKING	1.000	EACH	280.00000	280.00	412.50000	412.50	275.00000	275.00
1030 1999-9Z90000E PAVEMENT LEGEND, TYPE B-HS: SPEED HUMP MARKING	8.000	EACH	450.00000	3600.00	660.00000	5280.00	440.00000	3520.00
SECTION TOTALS			$	32,195.35	$	47,708.30	$	47,141.50
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1040 0905-0100000A REMOVE EXISTING SIGNS		LUMP	4400.00000	4400.00	4823.00000	4823.00	5500.00000	5500.00
1050 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1300.00000	1300.00	1405.00000	1405.00	450.00000	450.00
1060 0920-0100000A SIGN SUPPORT FOOTINGS	6.450	LS	23500.00000	23500.00	25223.00000	25223.00	40150.00000	40150.00
1070 0930-0107000A SIGNAL POLE MOUNTS	80.300	LS	3200.00000	3200.00	3448.00000	3448.00	2400.00000	2400.00
1080 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	894.000	LS	7300.00000	7300.00	7830.00000	7830.00	5200.00000	5200.00
1090 0930-0116000A PIPE SIGN SUPPORTS	641.000	LS	33000.00000	33000.00	35480.00000	35480.00	29150.00000	29150.00
1100 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1110 0940-0122000J TYPE "R1" SIGNS IN PLACE	18.750	SQFT	14.50000	271.88	15.50000	290.63	20.00000	375.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
1120 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1130 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1140 0940-0127000J TYPE "W4" SIGNS IN PLACE	6.000	SQFT	16.50000	99.00	17.50000	105.00	22.00000	132.00
1150 0940-0132300J TYPE "W12"SIGNS IN PLACE	1.500	SQFT	16.50000	24.75	17.50000	26.25	22.00000	33.00
1160 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1170 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	13000.00000	13000.00	13785.00000	13785.00	12600.00000	12600.00
1180 0970-0100000A POLE FOUNDATIONS	56.000	LS	90000.00000	90000.00	92900.00000	92900.00	88000.00000	88000.00
1190 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	108000.00000	108000.00	117000.00000	117000.00	107000.00000	107000.00
1200 0970-0103000A LIGHTING POLE ARMS		LUMP	5300.00000	5300.00	5600.00000	5600.00	5150.00000	5150.00
1210 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	54000.00000	54000.00	57750.00000	57750.00	52600.00000	52600.00
1220 0970-0105000A SWITCHING, CONDUIT, AND WIRING	6895.000	LS	300000.00000	300000.00	320500.00000	320500.00	294000.00000	294000.00
1230 0990-0106000A FLASHING BEACON INSTALLATION	12.000	LS	100000.00000	100000.00	108000.00000	108000.00	99000.00000	99000.00
1240 1999-9Z90000E INSTALL COMMON ELECTICAL VAULTS	8.000	EACH	1350.00000	10800.00	3500.00000	28000.00	2500.00000	20000.00
1250 1999-9Z90000E PROVIDE AND INSTALL COMMON COMMUNICATION VAULTS	9.000	EACH	5500.00000	49500.00	9500.00000	85500.00	7600.00000	68400.00
1260 1999-9Z90000F COMMON DUCT BANK	2135.000	FOOT	79.00000	168665.00	160.00000	341600.00	140.00000	298900.00
1270 1999-9Z90000J TYPE "BK" SIGNS IN PLACE	6.750	SQFT	13.50000	91.13	14.50000	97.88	19.00000	128.25
1530 0940-0105000J TYPE "B3" SIGNS IN PLACE	4.000	SQFT	30.00000	120.00	32.00000	128.00	35.00000	140.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
1540 0940-0116000J TYPE "G3" SIGNS IN PLACE	168.800	SQFT	23.00000	3882.40	24.50000	4135.60	29.00000	4895.20
1550 0940-0122200J TYPE "R3" SIGNS IN PLACE	108.000	SQFT	15.00000	1620.00	15.50000	1674.00	20.00000	2160.00
1560 0940-0130000J TYPE "W7" SIGNS IN PLACE	238.750	SQFT	15.00000	3581.25	15.50000	3700.63	20.00000	4775.00
1570 0940-0136000J TYPE "Y3" SIGNS IN PLACE	248.750	SQFT	15.00000	3731.25	15.50000	3855.63	20.00000	4975.00
SECTION TOTALS			$	985,386.66	$	1,262,857.62	$	1,146,113.45
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1280 1030-0109000R PERMANENT SEEDING, MIX NO. 1	0.100	ACRE	8300.00000	830.00	20000.00000	2000.00	8260.00000	826.00
1290 1030-0138000J LAWN SEEDING	2320.000	SQYD	1.10000	2552.00	0.60000	1392.00	1.05000	2436.00
1300 1030-0139000R FERTILIZING	0.500	ACRE	300.00000	150.00	1000.00000	500.00	285.00000	142.50
1310 1040-0101000K TOPSOIL	3995.000	CUYD	30.00000	119850.00	30.00000	119850.00	32.00000	127840.00
1320 1040-0107000K SOIL CONDITIONER	590.000	CUYD	43.00000	25370.00	50.00000	29500.00	42.00000	24780.00
1330 1040-0114000E CONIFER TREES, 6 FT HEIGHT	24.000	EACH	185.00000	4440.00	120.00000	2880.00	180.00000	4320.00
1340 1040-0118000E CONIFER TREES, SPECIMEN	6.000	EACH	385.00000	2310.00	350.00000	2100.00	380.00000	2280.00
1350 1040-0130000E DECIDUOUS TREES, 2 INCH CALIPER	57.000	EACH	385.00000	21945.00	245.00000	13965.00	380.00000	21660.00
1360 1040-0154000E SHRUBS, #2 CONTAINER	803.000	EACH	22.00000	17666.00	18.00000	14454.00	21.00000	16863.00
1370 1040-0155000E SHRUBS, #3 CONTAINER	1435.000	EACH	23.00000	33005.00	20.00000	28700.00	22.00000	31570.00
1380 1040-0156000E SHRUBS, #5 CONTAINER	838.000	EACH	35.00000	29330.00	35.00000	29330.00	35.00000	29330.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 14968 COUNTIES : LANE
LETTING DATE : 01/26/17 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) CORPAC CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
1390 1040-0171000E GROUNDCOVERS, #1 CONTAINER	14566.000	EACH	10.00000	145660.00	11.00000	160226.00	10.00000	145660.00
1400 1040-0176000E BULBS	300.000	EACH	3.50000	1050.00	1.25000	375.00	3.50000	1050.00
1410 1040-0190000K BARK MULCH	590.000	CUYD	41.00000	24190.00	50.00000	29500.00	40.00000	23600.00
1420 1040-0196000M ROCK MULCH	250.000	TON	36.00000	9000.00	38.00000	9500.00	36.00000	9000.00
1430 1040-0203000E BOULDERS	84.000	EACH	155.00000	13020.00	225.00000	18900.00	150.00000	12600.00
1440 1040-0206000F ROOT BARRIER	690.000	FOOT	9.00000	6210.00	7.00000	4830.00	8.50000	5865.00
1450 1050-0121000E 34 FOOT X 48 INCH CHAIN LINK DOUBLE GATES	2.000	EACH	2900.00000	5800.00	2332.00000	4664.00	2900.00000	5800.00
1460 1050-0135000F CL4 CHAIN-LINK FENCE	476.000	FOOT	24.00000	11424.00	32.45000	15446.20	24.00000	11424.00
1470 1070-0100000E SINGLE MAILBOX SUPPORTS	2.000	EACH	475.00000	950.00	242.00000	484.00	500.00000	1000.00
1480 1070-0101000E MULTIPLE MAILBOX SUPPORTS	1.000	EACH	625.00000	625.00	350.00000	350.00	1000.00000	1000.00
1490 1120-0100000A IRRIGATION SYSTEM		LUMP	185000.00000	185000.00	140000.00000	140000.00	190000.00000	190000.00
1500 1999-9Z90000E STEPPING STONES	41.000	EACH	68.00000	2788.00	45.00000	1845.00	70.00000	2870.00
1510 1999-9Z90000J STORMWATER PLANTERS	9853.000	SQFT	4.50000	44338.50	2.50000	24632.50	2.50000	24632.50
1520 1999-9Z90000J STORMWATER RAIN GARDENS	6174.000	SQFT	4.50000	27783.00	2.00000	12348.00	3.00000	18522.00
SECTION TOTALS			$	735,286.50	$	667,771.70	$	715,071.00
CONTRACT TOTALS			$	6,394,807.21	$	7,366,557.70	$	7,420,067.90