TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14981 COUNTIES : VARIOUS
LETTING DATE : 04/13/17 09:00 REGION : 1
COMPLETION DATE : 01/21/18 PROJECT : 19099
CONTRACT DESCRIPTION : OR224/OR212 CORRIDOR ITS PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

| RANK | VENDOR NAME | TOTAL BID | % OVER LOW BID |
|---|---|---|---|
| 1 | CORAL CONSTRUCTION CO | $ 573,511.00 | 100.0000% |
| 2 | PCR INC | $ 594,001.00 | 103.5727% |
| 3 | WILDISH STANDARD PAVING CO | $ 632,244.02 | 110.2410% |

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) CORAL CONSTRUCTION CO<br>UNIT PRICE | <br>AMOUNT | (2) PCR INC<br>UNIT PRICE | <br>AMOUNT | (3) WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | | |
| 0010 0210-0100000A<br>MOBILIZATION | | LUMP | 55000.00000 | 55000.00 | 60000.00000 | 60000.00 | 63000.00000 | 63000.00 |
| 0020 0225-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | | LUMP | 25000.00000 | 25000.00 | 25000.00000 | 25000.00 | 50000.00000 | 50000.00 |
| 0030 0225-0102000J<br>TEMPORARY SIGNS | 700.000 | SQFT | 30.00000 | 21000.00 | 15.00000 | 10500.00 | 15.00000 | 10500.00 |
| 0040 0225-0104000E<br>TEMPORARY BARRICADES, TYPE II | 4.000 | EACH | 25.00000 | 100.00 | 35.00000 | 140.00 | 30.00000 | 120.00 |
| 0050 0225-0105000E<br>TEMPORARY BARRICADES, TYPE III | 8.000 | EACH | 150.00000 | 1200.00 | 100.00000 | 800.00 | 75.00000 | 600.00 |
| 0060 0225-0138000E<br>TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 1.000 | EACH | 2000.00000 | 2000.00 | 4000.00000 | 4000.00 | 6000.00000 | 6000.00 |
| 0070 0225-0141400E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | 1.000 | EACH | 1.00000 | 1.00 | 500.00000 | 500.00 | 0.01000 | 0.01 |
| 0080 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 37.000 | EACH | 50.00000 | 1850.00 | 45.00000 | 1665.00 | 60.00000 | 2220.00 |
| 0090 0225-0162000E<br>SEQUENTIAL ARROW SIGNS | 2.000 | EACH | 500.00000 | 1000.00 | 1600.00000 | 3200.00 | 3000.00000 | 6000.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14981 COUNTIES : VARIOUS
LETTING DATE : 04/13/17 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>CORAL CONSTRUCTION CO<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PCR INC<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0100 0225-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 2.000 | EACH | 2000.00000 | 4000.00 | 3000.00000 | 6000.00 | 6000.00000 | 12000.00 |
| 0110 0225-0168000T<br>FLAGGERS | 250.000 | HOUR | 55.00000 | 13750.00 | 48.00000 | 12000.00 | 60.00000 | 15000.00 |
| 0120 0225-0168100E<br>FLAGGER STATION LIGHTING | 4.000 | EACH | 100.00000 | 400.00 | 700.00000 | 2800.00 | 500.00000 | 2000.00 |
| 0130 0280-0100000A<br>EROSION CONTROL | | LUMP | 1000.00000 | 1000.00 | 5000.00000 | 5000.00 | 1000.00000 | 1000.00 |
| 0140 0280-0104020R<br>TEMPORARY MULCHING, STRAW | 0.100 | ACRE | 12000.00000 | 1200.00 | 11000.00000 | 1100.00 | 27500.00000 | 2750.00 |
| 0150 0280-0105100J<br>COMPOST EROSION BLANKET | 484.000 | SQYD | 15.00000 | 7260.00 | 14.00000 | 6776.00 | 6.00000 | 2904.00 |
| 0160 0280-0114040E<br>INLET PROTECTION, TYPE 4 | 10.000 | EACH | 300.00000 | 3000.00 | 120.00000 | 1200.00 | 100.00000 | 1000.00 |
| 0170 0290-0100000A<br>POLLUTION CONTROL PLAN | | LUMP | 500.00000 | 500.00 | 150.00000 | 150.00 | 0.01000 | 0.01 |
| 0180 0294-0200000M<br>CONTAMINATED SOIL REMOVAL | 70.000 | TON | 250.00000 | 17500.00 | 80.00000 | 5600.00 | 175.00000 | 12250.00 |
| 0190 1999-9Z90000E<br>TP&DT FOR VMS COMMISSIONING | 2.000 | EACH | 2000.00000 | 4000.00 | 1500.00000 | 3000.00 | 2000.00000 | 4000.00 |
| SECTION TOTALS | | | $ | 159,761.00 | $ | 149,431.00 | $ | 191,344.02 |
| SECTION 0002 ROADWORK | | | | | | | | |
| 0200 0305-0100000A<br>CONSTRUCTION SURVEY WORK | | LUMP | 7000.00000 | 7000.00 | 6000.00000 | 6000.00 | 4000.00000 | 4000.00 |
| SECTION TOTALS | | | $ | 7,000.00 | $ | 6,000.00 | $ | 4,000.00 |
| SECTION 0003 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | | |
| 0210 0920-0100000A<br>SIGN SUPPORT FOOTINGS | 70.000 | LS | 40000.00000 | 40000.00 | 45000.00000 | 45000.00 | 35000.00000 | 35000.00 |
| 0220 0930-0104000A<br>MONOTUBE CANTILEVER SIGN STRUCTURES | 18200.000 | LS | 75000.00000 | 75000.00 | 98600.00000 | 98600.00 | 125000.00000 | 125000.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14981 COUNTIES : VARIOUS
LETTING DATE : 04/13/17 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>CORAL CONSTRUCTION CO<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PCR INC<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0965-0100000A<br>CAMERA POLES AND FOUNDATIONS | LUMP | 38000.00000 | 38000.00 | 43000.00000 | 43000.00 | 34000.00000 | 34000.00 |
| 0240 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, 99E MP 5.12 SB | LUMP | 48000.00000 | 48000.00 | 50000.00000 | 50000.00 | 75000.00000 | 75000.00 |
| 0250 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR212 MP 2.61 EB | LUMP | 9000.00000 | 9000.00 | 8000.00000 | 8000.00 | 7000.00000 | 7000.00 |
| 0260 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR212 MP 4.69 EB | LUMP | 9000.00000 | 9000.00 | 8000.00000 | 8000.00 | 7000.00000 | 7000.00 |
| 0270 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR212 MP 6.85 WB | LUMP | 9000.00000 | 9000.00 | 8000.00000 | 8000.00 | 7000.00000 | 7000.00 |
| 0280 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR212 MP 8.37 EB | LUMP | 32000.00000 | 32000.00 | 33000.00000 | 33000.00 | 27000.00000 | 27000.00 |
| 0290 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 0.00 EB | LUMP | 8500.00000 | 8500.00 | 8000.00000 | 8000.00 | 7000.00000 | 7000.00 |
| 0300 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 0.68 WB | LUMP | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 | 7000.00000 | 7000.00 |
| 0310 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 2.38 WB | LUMP | 65000.00000 | 65000.00 | 69000.00000 | 69000.00 | 56000.00000 | 56000.00 |
| 0320 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 3.75 EB | LUMP | 10000.00000 | 10000.00 | 9000.00000 | 9000.00 | 7000.00000 | 7000.00 |
| 0330 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 7.35 EB | LUMP | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 |
| 0340 1999-9Z90000A<br>ELECTRICAL SYSTEMS INSTALLATION, OR224 MP 8.00 WB | LUMP | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 |

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 14981 COUNTIES : VARIOUS
LETTING DATE : 04/13/17 09:00 REGION : 1

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>CORAL CONSTRUCTION CO<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PCR INC<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WILDISH STANDARD PAVING CO<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0350 1999-9Z90000A<br>FIBERGLASS POLE, COMPLETE | | LUMP | 13000.00000 | 13000.00 | 12000.00000 | 12000.00 | 10000.00000 | 10000.00 |
| 0360 1999-9Z90000A<br>TELECOMMUNICATIONS, INSTALLATION | | LUMP | 5000.00000 | 5000.00 | 4000.00000 | 4000.00 | 3000.00000 | 3000.00 |
| 0370 1999-9Z90000A<br>TELECOMMUNICATIONS, MATERIAL | | LUMP | 5000.00000 | 5000.00 | 5000.00000 | 5000.00 | 4000.00000 | 4000.00 |
| 0380 1999-9Z90000A<br>TELECOMMUNICATIONS, SPLICING AND TESTIN | | LUMP | 5000.00000 | 5000.00 | 5000.00000 | 5000.00 | 4000.00000 | 4000.00 |
| SECTION TOTALS | | | $ | 401,500.00 | $ | 433,600.00 | $ | 431,000.00 |
| SECTION 0004 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | | |
| 0390 1030-0101000R<br>WEED CONTROL | 0.100 | ACRE | 7500.00000 | 750.00 | 6700.00000 | 670.00 | 16500.00000 | 1650.00 |
| 0400 1030-0102000E<br>SEEDING MOBILIZATION | 1.000 | EACH | 500.00000 | 500.00 | 600.00000 | 600.00 | 1500.00000 | 1500.00 |
| 0410 1030-0109000R<br>PERMANENT SEEDING, MIX NO. 1 | 0.100 | ACRE | 40000.00000 | 4000.00 | 37000.00000 | 3700.00 | 27500.00000 | 2750.00 |
| SECTION TOTALS | | | $ | 5,250.00 | $ | 4,970.00 | $ | 5,900.00 |
| CONTRACT TOTALS | | | $ | 573,511.00 | $ | 594,001.00 | $ | 632,244.02 |