TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1
COMPLETION DATE : 10/26/18 PROJECT : 18779
CONTRACT DESCRIPTION : OR213: SE LINDY ST - SE KING RD SECTION RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH STANDARD PAVING CO	$ 3,709,715.91	100.0000%
2	MJ HUGHES CONSTRUCTION INC	$ 3,873,204.17	104.4070%
3	JAMES W FOWLER CO	$ 4,489,197.06	121.0119%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	420.000	HOUR	20.00000	8400.00	20.00000	8400.00	20.00000	8400.00
0020 0210-0100000A MOBILIZATION		LUMP	370000.00000	370000.00	380000.00000	380000.00	471263.51000	471263.51
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	100000.00000	100000.00	100000.00000	100000.00	309200.76000	309200.76
0040 0225-0102000J TEMPORARY SIGNS	1900.000	SQFT	15.00000	28500.00	40.00000	76000.00	13.67000	25973.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	35.00000	420.00	46.00000	552.00	27.34000	328.08
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	22.000	EACH	80.00000	1760.00	132.00000	2904.00	87.50000	1925.00
0070 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	10000.00000	20000.00	13000.00000	26000.00	19686.32000	39372.64
0080 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.01000	0.01	1.00000	1.00	1640.53000	1640.53
0090 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	1800.000	FOOT	25.00000	45000.00	20.00000	36000.00	37.73000	67914.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0100 0225-0145000E TEMPORARY PLASTIC DRUMS	104.000	EACH	80.00000	8320.00	45.00000	4680.00	30.62000	3184.48
0110 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	4400.000	EACH	0.50000	2200.00	1.71000	7524.00	1.12000	4928.00
0120 0225-0153000F TEMPORARY STRIPING	27000.000	FOOT	0.25000	6750.00	0.18000	4860.00	0.17000	4590.00
0130 0225-0153100E TEMPORARY PAVEMENT LEGENDS	38.000	EACH	50.00000	1900.00	50.29000	1911.02	48.12000	1828.56
0140 0225-0153200J TEMPORARY PAVEMENT BARS	3900.000	SQFT	2.20000	8580.00	2.34000	9126.00	2.24000	8736.00
0150 0225-0154000F STRIPE REMOVAL	500.000	FOOT	1.50000	750.00	0.97000	485.00	0.93000	465.00
0160 0225-0155100J LEGEND REMOVAL	1900.000	SQFT	1.55000	2945.00	1.77000	3363.00	1.70000	3230.00
0170 0225-0156000J BAR REMOVAL	3500.000	SQFT	1.35000	4725.00	1.54000	5390.00	1.48000	5180.00
0180 0225-0162000E SEQUENTIAL ARROW SIGNS	3.000	EACH	4000.00000	12000.00	3000.00000	9000.00	2296.74000	6890.22
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	10000.00000	40000.00	7000.00000	28000.00	10936.84000	43747.36
0200 0225-0168000T FLAGGERS	2000.000	HOUR	60.00000	120000.00	60.00000	120000.00	57.87000	115740.00
0210 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	2000.00000	8000.00	5100.00000	20400.00	1640.53000	6562.12
0220 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000	EACH	700.00000	56000.00	700.00000	56000.00	834.36000	66748.80
0230 0280-0100000A EROSION CONTROL		LUMP	3000.00000	3000.00	11000.00000	11000.00	2734.21000	2734.21
0240 0280-0104020R TEMPORARY MULCHING, STRAW	0.100	ACRE	10000.00000	1000.00	11500.00000	1150.00	10390.00000	1039.00
0250 0280-0114030E INLET PROTECTION, TYPE 3	90.000	EACH	75.00000	6750.00	86.00000	7740.00	193.63000	17426.70
0260 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	30.00000	450.00	100.00000	1500.00	3.83000	57.45

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0270 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	10.00000	1000.00	5.00000	500.00	3.74000	374.00
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.01000	0.01	1000.00000	1000.00	373.55000	373.55
0290 0294-0200000M CONTAMINATED SOIL REMOVAL	28.000	TON	225.00000	6300.00	125.00000	3500.00	175.13000	4903.64
0300 0296-0100000M PAINTED CONCRETE	12.000	TON	150.00000	1800.00	520.00000	6240.00	449.62000	5395.44
0310 1999-9Z90000E TEMPORARY SIDEWALK RAMP	32.000	EACH	2000.00000	64000.00	1250.00000	40000.00	2305.62000	73779.84
SECTION TOTALS			$	930,550.02	$	973,226.02	$	1,303,931.89
SECTION 0002 ROADWORK								
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	50000.00000	50000.00	70000.00000	70000.00	54629.52000	54629.52
0330 0310-0101000F REMOVAL OF CURBS	3000.000	FOOT	11.00000	33000.00	4.65000	13950.00	12.81000	38430.00
0340 0310-0102000J REMOVAL OF WALKS AND DRIVEWAYS	2200.000	SQYD	25.00000	55000.00	41.50000	91300.00	24.48000	53856.00
0350 0310-0103000J REMOVAL OF SURFACINGS	33.000	SQYD	30.00000	990.00	32.25000	1064.25	264.62000	8732.46
0360 0310-0104000E REMOVAL OF INLETS	7.000	EACH	600.00000	4200.00	700.00000	4900.00	451.24000	3158.68
0370 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	3000.00000	3000.00	12000.00000	12000.00	27563.28000	27563.28
0380 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	7100.000	FOOT	3.00000	21300.00	3.50000	24850.00	3.83000	27193.00
0390 0330-0105000K GENERAL EXCAVATION	920.000	CUYD	80.00000	73600.00	45.28000	41657.60	116.11000	106821.20
0400 0350-0105000J SUBGRADE GEOTEXTILE	2411.000	SQYD	4.00000	9644.00	2.23000	5376.53	1.87000	4508.57
0410 1999-9Z90000F PORTLAND CEMENT CONCRETE ROADWAY SAWCUTTING	310.000	FOOT	6.00000	1860.00	5.14000	1593.40	5.25000	1627.50
SECTION TOTALS			$	252,594.00	$	266,691.78	$	326,520.21
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0420 0415-0100000F MAINLINE VIDEO INSPECTION	276.000	FOOT	5.00000	1380.00	8.00000	2208.00	5.47000	1509.72
0430 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	276.000	FOOT	150.00000	41400.00	285.00000	78660.00	301.38000	83180.88
0440 0470-0105000E CONCRETE MANHOLES, SHALLOW	4.000	EACH	4000.00000	16000.00	4500.00000	18000.00	6182.87000	24731.48
0450 0470-0315000E CONCRETE INLETS, TYPE G-2	11.000	EACH	3000.00000	33000.00	2400.00000	26400.00	2037.55000	22413.05
0460 0490-0100000E ADJUSTING BOXES	35.000	EACH	400.00000	14000.00	200.00000	7000.00	234.50000	8207.50
0470 0490-0104000E CONNECTION TO EXISTING STRUCTURES	7.000	EACH	1500.00000	10500.00	1000.00000	7000.00	720.12000	5040.84
0480 0490-0105000E ADJUSTING INLETS	16.000	EACH	800.00000	12800.00	1000.00000	16000.00	1036.72000	16587.52
0490 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	42.000	EACH	800.00000	33600.00	1000.00000	42000.00	3509.92000	147416.64
0500 0495-0100000J TRENCH RESURFACING	145.000	SQYD	100.00000	14500.00	60.00000	8700.00	180.81000	26217.45
SECTION TOTALS			$	177,180.00	$	205,968.00	$	335,305.08
SECTION 0004 BASES								
0510 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	21837.000	SQYD	4.00000	87348.00	3.75000	81888.75	4.95000	108093.15
0520 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	11902.000	SQYD	7.00000	83314.00	6.04000	71888.08	8.98000	106879.96
0530 0641-0115000M 1 INCH - 0 AGGREGATE BASE	2100.000	TON	75.00000	157500.00	51.00000	107100.00	88.52000	185892.00
SECTION TOTALS			$	328,162.00	$	260,876.83	$	400,865.11
SECTION 0005 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0540 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	12.500	TON	0.01000	0.13	1.14000	14.25	1.09000	13.63
0550 0740-0100000M COMMERCIAL ASPHALT CONCRETE PAVEMENT	150.000	TON	225.00000	33750.00	188.65000	28297.50	213.28000	31992.00
0560 0745-0302000M LEVEL 3, 1/2 INCH ACP	1797.000	TON	140.00000	251580.00	138.50000	248884.50	138.90000	249603.30
0570 0745-0402000M LEVEL 4, 1/2 INCH ACP	7803.000	TON	88.00000	686664.00	98.90000	771716.70	86.41000	674257.23
0580 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	108.000	TON	0.01000	1.08	1.14000	123.12	1.09000	117.72
0590 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	468.000	TON	0.01000	4.68	1.14000	533.52	1.09000	510.12
0600 0748-0111000J 20 INCH ASPHALT CONCRETE PAVEMENT REPAI	1895.000	SQYD	50.00000	94750.00	62.00000	117490.00	127.19000	241025.05
0610 0749-0100000E EXTRA FOR ASPHALT APPROACHES	27.000	EACH	1500.00000	40500.00	1700.00000	45900.00	1443.66000	38978.82
0620 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	80.000	SQYD	250.00000	20000.00	103.00000	8240.00	89.14000	7131.20
0630 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	1300.000	FOOT	45.00000	58500.00	50.00000	65000.00	33.63000	43719.00
0640 0759-0110000F CONCRETE CURBS, STANDARD CURB	2200.000	FOOT	32.00000	70400.00	50.00000	110000.00	31.44000	69168.00
0650 0759-0122000J CONCRETE ISLANDS	640.000	SQFT	20.00000	12800.00	12.50000	8000.00	17.89000	11449.60
0660 0759-0126000J CONCRETE DRIVEWAYS	2900.000	SQFT	14.00000	40600.00	8.00000	23200.00	11.43000	33147.00
0670 0759-0128000J CONCRETE WALKS	4300.000	SQFT	11.00000	47300.00	7.50000	32250.00	9.03000	38829.00
0680 0759-0153000E RETROFIT CONCRETE SIDEWALK RAMPS	50.000	EACH	4000.00000	200000.00	4420.00000	221000.00	3029.51000	151475.50
0690 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	8.000	EACH	500.00000	4000.00	300.00000	2400.00	3988.51000	31908.08
0700 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	58.000	EACH	800.00000	46400.00	460.00000	26680.00	590.59000	34254.22
SECTION TOTALS			$	1,607,249.89	$	1,709,729.59	$	1,657,579.47
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0710 0851-0101000F PAVEMENT LINE REMOVAL	800.000	FOOT	0.75000	600.00	0.51000	408.00	0.49000	392.00
0720 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	500.000	FOOT	1.00000	500.00	0.97000	485.00	0.93000	465.00
0730 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	27000.000	FOOT	0.88000	23760.00	1.01000	27270.00	0.96000	25920.00
0740 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	31.000	EACH	250.00000	7750.00	268.58000	8325.98	257.02000	7967.62
0750 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	13.000	EACH	270.00000	3510.00	302.86000	3937.18	289.82000	3767.66
0760 0867-0145100J PAVEMENT BAR, TYPE B-HS	2700.000	SQFT	8.45000	22815.00	9.66000	26082.00	9.24000	24948.00
0770 1999-9Z90000E PAVEMENT LEGEND, TYPE BH-S: SHARED LANE MARKING	3.000	EACH	300.00000	900.00	325.72000	977.16	311.69000	935.07
SECTION TOTALS			$	59,835.00	$	67,485.32	$	64,395.35
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0780 0902-0100000E CROSSWALK CLOSURE BARRICADES	10.000	EACH	500.00000	5000.00	742.88000	7428.80	556.05000	5560.50
0790 0905-0100000A REMOVE EXISTING SIGNS		LUMP	2000.00000	2000.00	2857.21000	2857.21	1870.20000	1870.20
0800 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	750.00000	750.00	800.02000	800.02	426.53000	426.53
0810 0920-0100000A SIGN SUPPORT FOOTINGS	3.000	LS	7000.00000	7000.00	4000.09000	4000.09	8629.17000	8629.17
0820 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1100.000	LS	3000.00000	3000.00	6000.15000	6000.15	4538.79000	4538.79
0830 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	1300.000	LS	2000.00000	2000.00	5280.13000	5280.13	4462.23000	4462.23

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0840 0940-0102000J TYPE "B" SIGNS IN PLACE	8.400	SQFT	20.00000	168.00	22.86000	192.02	20.23000	169.93
0850 0940-0109000J TYPE "F" SIGNS IN PLACE	10.000	SQFT	20.00000	200.00	28.57000	285.70	18.59000	185.90
0860 0940-0113000J TYPE "G" SIGNS IN PLACE	240.000	SQFT	20.00000	4800.00	28.57000	6856.80	16.40000	3936.00
0870 0940-0115000J TYPE "G2" SIGNS IN PLACE	180.000	SQFT	25.00000	4500.00	34.29000	6172.20	22.97000	4134.60
0880 0940-0121000J TYPE "R" SIGNS IN PLACE	54.000	SQFT	20.00000	1080.00	19.43000	1049.22	14.22000	767.88
0890 0940-0122100J TYPE "R2" SIGNS IN PLACE	15.600	SQFT	20.00000	312.00	20.57000	320.89	14.22000	221.83
0900 0940-0124000J TYPE "W1" SIGNS IN PLACE	170.000	SQFT	20.00000	3400.00	20.57000	3496.90	14.22000	2417.40
0910 0940-0134000J TYPE "Y1" SIGNS IN PLACE	8.000	SQFT	20.00000	160.00	24.00000	192.00	17.50000	140.00
0920 0990-0102000A TRAFFIC SIGNAL MODIFICATION, SE JOHNSON CREEK BLVD INTERSECTION	1.000	LS	25000.00000	25000.00	25000.00000	25000.00	35905.64000	35905.64
0930 0990-0102000A TRAFFIC SIGNAL MODIFICATION, SE LINDY STREET INTERSECTION	1.000	LS	30000.00000	30000.00	32000.00000	32000.00	36889.96000	36889.96
0940 0990-0102000A TRAFFIC SIGNAL MODIFICATION, SE OVERLAND STREET INTERSECTION	1.000	LS	30000.00000	30000.00	31000.00000	31000.00	41986.52000	41986.52
0950 0990-0103000A DETECTOR INSTALLATION, SE JOHNSON CREEK BLVD INTERSECTION	1.000	LS	30000.00000	30000.00	28000.00000	28000.00	37141.50000	37141.50
0960 0990-0103000A DETECTOR INSTALLATION, SE LINDY STREET INTERSECTION	1.000	LS	20000.00000	20000.00	20000.00000	20000.00	17083.34000	17083.34
0970 0990-0103000A DETECTOR INSTALLATION, SE OVERLAND STREET INTERSECTION	1.000	LS	25000.00000	25000.00	24000.00000	24000.00	25198.49000	25198.49

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15033 COUNTIES : CLACKAMAS
LETTING DATE : 11/30/17 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) JAMES W FOWLER CO UNIT PRICE	 AMOUNT
0980 0990-0103000A DETECTOR INSTALLATION, SE OTTY ROAD INTERSECTION	1.000	LS	8000.00000	8000.00	7800.00000	7800.00	6846.47000	6846.47
0990 0990-0103000A TEMPORARY DETECTOR INSTALLATION, SE JOHNSON CREEK BLVD INTERSECTION	1.000	LS	35000.00000	35000.00	33000.00000	33000.00	36452.48000	36452.48
1000 0990-0103000A TEMPORARY DETECTOR INSTALLATION, SE LINDY ST INTERSECTION	1.000	LS	30000.00000	30000.00	31050.00000	31050.00	35052.57000	35052.57
1010 0990-0103000A TEMPORARY DETECTOR INSTALLATION, SE OVERLAND ST INTERSECTION	1.000	LS	30000.00000	30000.00	31200.00000	31200.00	34286.98000	34286.98
1020 0990-0105000A INTERCONNECT SYSTEM		LUMP	20000.00000	20000.00	17520.00000	17520.00	18920.73000	18920.73
SECTION TOTALS			$	317,370.00	$	325,502.13	$	363,225.64
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1030 1030-0101000R WEED CONTROL	0.100	ACRE	32000.00000	3200.00	22860.00000	2286.00	34997.89000	3499.79
1040 1040-0189000J SOD LAWN	430.000	SQYD	65.00000	27950.00	97.15000	41774.50	71.10000	30573.00
1050 1040-0190000K BARK MULCH	48.000	CUYD	100.00000	4800.00	343.00000	16464.00	52.49000	2519.52
1060 1070-0100000E SINGLE MAILBOX SUPPORTS	1.000	EACH	300.00000	300.00	500.00000	500.00	273.42000	273.42
1070 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	150.00000	150.00	300.00000	300.00	262.49000	262.49
SECTION TOTALS			$	36,400.00	$	61,324.50	$	37,128.22
SECTION 0009 ADDED BID ITEMS								
1080 1040-0107000K SOIL CONDITIONER	3.000	CUYD	125.00000	375.00	800.00000	2400.00	82.03000	246.09
SECTION TOTALS			$	375.00	$	2,400.00	$	246.09
CONTRACT TOTALS			$	3,709,715.91	$	3,873,204.17	$	4,489,197.06