TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1
COMPLETION DATE : 10/31/18 PROJECT : 18757
CONTRACT DESCRIPTION : OR213 OPERATIONAL IMPROVEMENTS RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	BROWN CONTRACTING INC	$ 2,494,211.00	100.0000%
2	WILDISH STANDARD PAVING CO	$ 2,534,554.51	101.6175%
3	R & R GENERAL CONTRACTORS INC	$ 2,612,735.00	104.7520%
4	JAMES W FOWLER CO	$ 2,678,964.89	107.4073%
5	OREGON MAINLINE PAVING LLC	$ 2,815,381.90	112.8767%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	330000.00000	330000.00	252000.00000	252000.00	257800.00000	257800.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	100000.00000	100000.00	132000.00000	132000.00	108400.00000	108400.00
0030 0225-0102000J TEMPORARY SIGNS	1500.000	SQFT	8.00000	12000.00	14.00000	21000.00	18.00000	27000.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	24.000	EACH	100.00000	2400.00	35.00000	840.00	75.00000	1800.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	19.000	EACH	165.00000	3135.00	100.00000	1900.00	165.00000	3135.00
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	3.000	EACH	10000.00000	30000.00	5000.00000	15000.00	30000.00000	90000.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	6.000	EACH	2000.00000	12000.00	0.01000	0.06	500.00000	3000.00
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	2475.000	FOOT	15.00000	37125.00	25.00000	61875.00	18.00000	44550.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	104.000	EACH	40.00000	4160.00	80.00000	8320.00	65.00000	6760.00
0100 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	285.000	EACH	12.00000	3420.00	0.50000	142.50	4.52000	1288.20
0110 0225-0153200J TEMPORARY PAVEMENT BARS	2860.000	SQFT	3.00000	8580.00	2.00000	5720.00	1.95000	5577.00
0120 0225-0154000F STRIPE REMOVAL	170.000	FOOT	4.00000	680.00	3.00000	510.00	1.25000	212.50
0130 0225-0155100J LEGEND REMOVAL	180.000	SQFT	5.00000	900.00	3.00000	540.00	2.55000	459.00
0140 0225-0156000J BAR REMOVAL	4290.000	SQFT	3.00000	12870.00	1.00000	4290.00	2.35000	10081.50
0150 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE FLAVEL ST		LUMP	10000.00000	10000.00	8000.00000	8000.00	55478.00000	55478.00
0160 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE FOSTER RD		LUMP	15000.00000	15000.00	12000.00000	12000.00	57500.00000	57500.00
0170 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE WOODSTOCK BLVD		LUMP	12000.00000	12000.00	7500.00000	7500.00	55477.00000	55477.00
0180 0225-0158000E TEMPORARY SIDEWALK RAMP, CONSTRUCTED (AC, CONCRETE, WOOD, ETC.)	22.000	EACH	1500.00000	33000.00	2000.00000	44000.00	4000.00000	88000.00
0190 0225-0158000E TEMPORARY SIDEWALK RAMP, PARALLEL (WITH LANDING)	6.000	EACH	400.00000	2400.00	2000.00000	12000.00	5000.00000	30000.00
0200 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	5000.00000	10000.00	2000.00000	4000.00	2300.00000	4600.00
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	4000.00000	16000.00	8000.00000	32000.00	7200.00000	28800.00
0220 0225-0168000T FLAGGERS	900.000	HOUR	57.00000	51300.00	60.00000	54000.00	49.00000	44100.00
0230 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	4000.00000	12000.00	2500.00000	7500.00	5000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0240 0225-0169000E TRAFFIC CONTROL SUPERVISOR	72.000	EACH	200.00000	14400.00	700.00000	50400.00	432.00000	31104.00
0250 0280-0100000A EROSION CONTROL		LUMP	4000.00000	4000.00	0.01000	0.01	5000.00000	5000.00
0260 0280-0114030E INLET PROTECTION, TYPE 3	23.000	EACH	80.00000	1840.00	75.00000	1725.00	300.00000	6900.00
0270 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	40.00000	600.00	60.00000	900.00	350.00000	5250.00
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	0.01000	0.01	2000.00000	2000.00
0290 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	1000.00000	1000.00	0.01000	0.01	2000.00000	2000.00
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	94.000	TON	150.00000	14100.00	100.00000	9400.00	150.00000	14100.00
SECTION TOTALS			$	755,910.00	$	747,562.59	$	1,005,372.20
SECTION 0002 ROADWORK								
0310 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	15000.00000	15000.00	20000.00000	20000.00	32000.00000	32000.00
0320 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	88000.00000	88000.00	60000.00000	60000.00	140000.00000	140000.00
0330 0320-0100000A CLEARING AND GRUBBING	0.020	LS	15000.00000	15000.00	2000.00000	2000.00	5000.00000	5000.00
SECTION TOTALS			$	118,000.00	$	82,000.00	$	177,000.00
SECTION 0003 DRAINAGE AND SEWERS								
0340 0415-0100000F MAINLINE VIDEO INSPECTION	155.000	FOOT	15.00000	2325.00	5.00000	775.00	6.33000	981.15
0350 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	53.000	FOOT	120.00000	6360.00	200.00000	10600.00	250.00000	13250.00
0360 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	91.000	FOOT	150.00000	13650.00	300.00000	27300.00	320.00000	29120.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0370 0445-060008AF 8 INCH DUCTILE IRON PIPE, 5 FT DEPTH	11.000	FOOT	130.00000	1430.00	260.00000	2860.00	380.00000	4180.00
0380 0470-0309000E CONCRETE INLETS, TYPE CG-3	4.000	EACH	2500.00000	10000.00	3000.00000	12000.00	3000.00000	12000.00
0390 0470-0313000E CONCRETE INLETS, TYPE G-1	5.000	EACH	2200.00000	11000.00	2000.00000	10000.00	3000.00000	15000.00
0400 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000	EACH	2700.00000	5400.00	2300.00000	4600.00	3000.00000	6000.00
0410 0490-0100000E ADJUSTING BOXES	21.000	EACH	444.00000	9324.00	400.00000	8400.00	500.00000	10500.00
0420 0490-0104000E CONNECTION TO EXISTING STRUCTURES	8.000	EACH	350.00000	2800.00	1500.00000	12000.00	2000.00000	16000.00
0430 0490-0105000E ADJUSTING INLETS	4.000	EACH	1300.00000	5200.00	1500.00000	6000.00	1500.00000	6000.00
0440 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	1.000	EACH	5500.00000	5500.00	2000.00000	2000.00	5000.00000	5000.00
0450 0495-0100000J TRENCH RESURFACING	30.000	SQYD	150.00000	4500.00	150.00000	4500.00	135.02000	4050.60
SECTION TOTALS			$	77,489.00	$	101,035.00	$	122,081.75
SECTION 0004 BASES								
0460 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3700.000	SQYD	30.00000	111000.00	8.00000	29600.00	14.04000	51948.00
0470 0640-0100000M AGGREGATE BASE	524.000	TON	70.00000	36680.00	60.00000	31440.00	70.00000	36680.00
SECTION TOTALS			$	147,680.00	$	61,040.00	$	88,628.00
SECTION 0005 WEARING SURFACES								
0480 0745-0402000M LEVEL 4, 1/2 INCH ACP	674.000	TON	148.00000	99752.00	140.00000	94360.00	150.00000	101100.00
0490 0745-0441000M LEVEL 4, 1/2 INCH ACP IN TEMPORARY	82.000	TON	180.00000	14760.00	190.00000	15580.00	250.00000	20500.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0500 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4, 1/2 ACP	42.000	TON	100.00000	4200.00	0.01000	0.42	1.00000	42.00
0510 0749-0116000J ASPHALT SLOPE PAVING	4259.000	SQFT	5.00000	21295.00	6.50000	27683.50	7.95000	33859.05
0520 0759-0100000F CONCRETE CURBS, GRADE CORRECTION	52.000	FOOT	85.00000	4420.00	40.00000	2080.00	35.00000	1820.00
0530 0759-0110000F CONCRETE CURBS, STANDARD CURB	5.000	FOOT	155.00000	775.00	50.00000	250.00	70.00000	350.00
0540 0759-0122000J CONCRETE ISLANDS	546.000	SQFT	20.00000	10920.00	30.00000	16380.00	20.00000	10920.00
0550 0759-0126000J CONCRETE DRIVEWAYS	1016.000	SQFT	12.00000	12192.00	20.00000	20320.00	16.00000	16256.00
0560 0759-0128000J CONCRETE WALKS	25.000	SQFT	80.00000	2000.00	35.00000	875.00	20.00000	500.00
0570 0759-0134000J MONOLITHIC CURB AND SIDEWALKS	9317.000	SQFT	9.00000	83853.00	25.00000	232925.00	17.00000	158389.00
0580 0759-0134000J MONOLITHIC CURB AND SIDEWALKS (MODIFIED	330.000	SQFT	15.00000	4950.00	20.00000	6600.00	18.00000	5940.00
0590 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	25.000	EACH	700.00000	17500.00	500.00000	12500.00	1000.00000	25000.00
0600 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	25.000	EACH	375.00000	9375.00	500.00000	12500.00	1000.00000	25000.00
SECTION TOTALS			$	285,992.00	$	442,053.92	$	399,676.05
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0610 0815-0100000E BOLLARDS	16.000	EACH	800.00000	12800.00	800.00000	12800.00	1000.00000	16000.00
0620 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	740.000	FOOT	1.00000	740.00	0.65000	481.00	0.65000	481.00
0630 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	650.000	FOOT	3.00000	1950.00	2.48000	1612.00	2.48000	1612.00
0640 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	20.000	EACH	300.00000	6000.00	258.00000	5160.00	258.00000	5160.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0650 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	2.000	EACH	400.00000	800.00	275.00000	550.00	275.00000	550.00
0660 0867-0145100J PAVEMENT BAR, TYPE B-HS	1600.000	SQFT	10.00000	16000.00	8.85000	14160.00	8.85000	14160.00
SECTION TOTALS			$	38,290.00	$	34,763.00	$	37,963.00
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0670 0905-0100000A REMOVE EXISTING SIGNS		LUMP	2000.00000	2000.00	3000.00000	3000.00	1760.00000	1760.00
0680 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	2100.00000	2100.00	2000.00000	2000.00	4500.00000	4500.00
0690 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	565.540	LS	3000.00000	3000.00	2000.00000	2000.00	1800.00000	1800.00
0700 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	10.000	SQFT	100.00000	1000.00	50.00000	500.00	52.00000	520.00
0710 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	350.000	SQFT	40.00000	14000.00	25.00000	8750.00	39.75000	13912.50
0720 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	150.000	FOOT	700.00000	105000.00	900.00000	135000.00	1599.93000	239989.50
0730 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE FLAVEL ST	1.000	LS	300000.00000	300000.00	290000.00000	290000.00	147982.00000	147982.00
0740 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE FOSTER RD	1.000	LS	300000.00000	300000.00	300000.00000	300000.00	178384.00000	178384.00
0750 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE WOODSTOCK BLVD	1.000	LS	275000.00000	275000.00	260000.00000	260000.00	150388.00000	150388.00
0760 0990-0105000A INTERCONNECT SYSTEM		LUMP	60000.00000	60000.00	60000.00000	60000.00	38933.00000	38933.00
SECTION TOTALS			$	1,062,100.00	$	1,061,250.00	$	778,169.00
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) R & R GENERAL CONTRACTORS INC UNIT PRICE	 AMOUNT
0770 1030-0138000J LAWN SEEDING	49.000	SQYD	50.00000	2450.00	50.00000	2450.00	35.00000	1715.00
0780 1040-0101000K TOPSOIL	6.000	CUYD	600.00000	3600.00	200.00000	1200.00	175.00000	1050.00
0790 1040-0190000K BARK MULCH	6.000	CUYD	450.00000	2700.00	200.00000	1200.00	180.00000	1080.00
SECTION TOTALS			$	8,750.00	$	4,850.00	$	3,845.00
CONTRACT TOTALS			$	2,494,211.00	$	2,534,554.51	$	2,612,735.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	243542.75000	243542.75	281538.19000	281538.19		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	120000.00000	120000.00	110000.00000	110000.00		
0030 0225-0102000J TEMPORARY SIGNS	1500.000	SQFT	13.00000	19500.00	18.25000	27375.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	24.000	EACH	26.00000	624.00	50.00000	1200.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	19.000	EACH	85.00000	1615.00	200.00000	3800.00		
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	3.000	EACH	19000.00000	57000.00	0.01000	0.03		
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	6.000	EACH	1500.00000	9000.00	0.01000	0.06		
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	2475.000	FOOT	35.00000	86625.00	23.00000	56925.00		
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	104.000	EACH	30.00000	3120.00	75.00000	7800.00		
0100 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	285.000	EACH	4.00000	1140.00	2.00000	570.00		
0110 0225-0153200J TEMPORARY PAVEMENT BARS	2860.000	SQFT	2.00000	5720.00	2.20000	6292.00		
0120 0225-0154000F STRIPE REMOVAL	170.000	FOOT	1.30000	221.00	1.40000	238.00		
0130 0225-0155100J LEGEND REMOVAL	180.000	SQFT	2.75000	495.00	2.90000	522.00		
0140 0225-0156000J BAR REMOVAL	4290.000	SQFT	2.50000	10725.00	2.65000	11368.50		
0150 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE FLAVEL ST		LUMP	15000.00000	15000.00	100000.00000	100000.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE FOSTER RD		LUMP	17000.00000	17000.00	100000.00000	100000.00		
0170 0225-0158000A TEMPORARY TRAFFIC SIGNAL, OR213 @ SE WOODSTOCK BLVD		LUMP	14000.00000	14000.00	100000.00000	100000.00		
0180 0225-0158000E TEMPORARY SIDEWALK RAMP, CONSTRUCTED (AC, CONCRETE, WOOD, ETC.)	22.000	EACH	2900.00000	63800.00	6200.00000	136400.00		
0190 0225-0158000E TEMPORARY SIDEWALK RAMP, PARALLEL (WITH LANDING)	6.000	EACH	1800.00000	10800.00	3800.00000	22800.00		
0200 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2500.00000	5000.00	2200.00000	4400.00		
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	7500.00000	30000.00	4700.00000	18800.00		
0220 0225-0168000T FLAGGERS	900.000	HOUR	52.00000	46800.00	52.00000	46800.00		
0230 0225-0168100E FLAGGER STATION LIGHTING	3.000	EACH	1200.00000	3600.00	1600.00000	4800.00		
0240 0225-0169000E TRAFFIC CONTROL SUPERVISOR	72.000	EACH	640.00000	46080.00	850.00000	61200.00		
0250 0280-0100000A EROSION CONTROL		LUMP	400.00000	400.00	1250.00000	1250.00		
0260 0280-0114030E INLET PROTECTION, TYPE 3	23.000	EACH	88.00000	2024.00	95.00000	2185.00		
0270 0280-0115020E SEDIMENT BARRIER, TYPE 2	15.000	EACH	35.00000	525.00	140.00000	2100.00		
0280 0290-0100000A POLLUTION CONTROL PLAN		LUMP	350.00000	350.00	500.00000	500.00		
0290 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	500.00000	500.00	10000.00000	10000.00		
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	94.000	TON	125.00000	11750.00	355.00000	33370.00		
SECTION TOTALS			$	826,956.75	$	1,152,233.78	$	

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	32000.00000	32000.00	45000.00000	45000.00		
0320 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	163000.00000	163000.00	15000.00000	15000.00		
0330 0320-0100000A CLEARING AND GRUBBING	0.020	LS	9100.00000	9100.00	7000.00000	7000.00		
SECTION TOTALS			$	204,100.00	$	67,000.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0340 0415-0100000F MAINLINE VIDEO INSPECTION	155.000	FOOT	6.50000	1007.50	8.00000	1240.00		
0350 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	53.000	FOOT	220.00000	11660.00	150.00000	7950.00		
0360 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	91.000	FOOT	250.00000	22750.00	165.00000	15015.00		
0370 0445-060008AF 8 INCH DUCTILE IRON PIPE, 5 FT DEPTH	11.000	FOOT	330.00000	3630.00	200.00000	2200.00		
0380 0470-0309000E CONCRETE INLETS, TYPE CG-3	4.000	EACH	1600.00000	6400.00	4500.00000	18000.00		
0390 0470-0313000E CONCRETE INLETS, TYPE G-1	5.000	EACH	1800.00000	9000.00	2900.00000	14500.00		
0400 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000	EACH	1600.00000	3200.00	3000.00000	6000.00		
0410 0490-0100000E ADJUSTING BOXES	21.000	EACH	400.00000	8400.00	1200.00000	25200.00		
0420 0490-0104000E CONNECTION TO EXISTING STRUCTURES	8.000	EACH	410.08000	3280.64	750.00000	6000.00		
0430 0490-0105000E ADJUSTING INLETS	4.000	EACH	950.00000	3800.00	2500.00000	10000.00		
0440 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	1.000	EACH	2400.00000	2400.00	4000.00000	4000.00		
0450 0495-0100000J TRENCH RESURFACING	30.000	SQYD	320.00000	9600.00	160.00000	4800.00		
SECTION TOTALS			$	85,128.14	$	114,905.00	$	
SECTION 0004 BASES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0460 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3700.000	SQYD	12.00000	44400.00	0.90000	3330.00		
0470 0640-0100000M AGGREGATE BASE	524.000	TON	80.00000	41920.00	110.00000	57640.00		
SECTION TOTALS			$	86,320.00	$	60,970.00	$	
SECTION 0005 WEARING SURFACES								
0480 0745-0402000M LEVEL 4, 1/2 INCH ACP	674.000	TON	105.00000	70770.00	260.00000	175240.00		
0490 0745-0441000M LEVEL 4, 1/2 INCH ACP IN TEMPORARY	82.000	TON	210.00000	17220.00	115.00000	9430.00		
0500 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4, 1/2 ACP	42.000	TON	1.00000	42.00	0.01000	0.42		
0510 0749-0116000J ASPHALT SLOPE PAVING	4259.000	SQFT	4.00000	17036.00	15.00000	63885.00		
0520 0759-0100000F CONCRETE CURBS, GRADE CORRECTION	52.000	FOOT	53.00000	2756.00	55.00000	2860.00		
0530 0759-0110000F CONCRETE CURBS, STANDARD CURB	5.000	FOOT	53.00000	265.00	48.00000	240.00		
0540 0759-0122000J CONCRETE ISLANDS	546.000	SQFT	26.00000	14196.00	26.00000	14196.00		
0550 0759-0126000J CONCRETE DRIVEWAYS	1016.000	SQFT	13.00000	13208.00	15.00000	15240.00		
0560 0759-0128000J CONCRETE WALKS	25.000	SQFT	43.00000	1075.00	21.00000	525.00		
0570 0759-0134000J MONOLITHIC CURB AND SIDEWALKS	9317.000	SQFT	13.00000	121121.00	22.00000	204974.00		
0580 0759-0134000J MONOLITHIC CURB AND SIDEWALKS (MODIFIED	330.000	SQFT	22.00000	7260.00	17.00000	5610.00		
0590 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	25.000	EACH	3100.00000	77500.00	6800.00000	170000.00		
0600 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	25.000	EACH	555.00000	13875.00	500.00000	12500.00		
SECTION TOTALS			$	356,324.00	$	674,700.42	$	
SECTION 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0815-0100000E BOLLARDS	16.000	EACH	950.00000	15200.00	770.00000	12320.00		
0620 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	740.000	FOOT	0.65000	481.00	0.73000	540.20		
0630 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	650.000	FOOT	2.50000	1625.00	2.80000	1820.00		
0640 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	20.000	EACH	260.00000	5200.00	290.00000	5800.00		
0650 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	2.000	EACH	280.00000	560.00	310.00000	620.00		
0660 0867-0145100J PAVEMENT BAR, TYPE B-HS	1600.000	SQFT	9.00000	14400.00	10.00000	16000.00		
SECTION TOTALS			$	37,466.00	$	37,100.20	$	
SECTION 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0670 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3000.00000	3000.00	900.00000	900.00		
0680 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1900.00000	1900.00	4100.00000	4100.00		
0690 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	565.540	LS	2100.00000	2100.00	2750.00000	2750.00		
0700 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	10.000	SQFT	54.00000	540.00	45.00000	450.00		
0710 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	350.000	SQFT	18.00000	6300.00	17.85000	6247.50		
0720 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	150.000	FOOT	765.00000	114750.00	725.00000	108750.00		
0730 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE FLAVEL ST	1.000	LS	290000.00000	290000.00	170000.00000	170000.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15039 COUNTIES : MULTNOMAH
LETTING DATE : 01/25/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) JAMES W FOWLER CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE FOSTER RD	1.000	LS	290000.00000	290000.00	185000.00000	185000.00		
0750 0990-0101000A TRAFFIC SIGNAL INSTALLATION, OR213 @ SE WOODSTOCK BLVD	1.000	LS	289000.00000	289000.00	165000.00000	165000.00		
0760 0990-0105000A INTERCONNECT SYSTEM		LUMP	81000.00000	81000.00	60000.00000	60000.00		
SECTION TOTALS			$	1,078,590.00	$	703,197.50	$	
SECTION 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0770 1030-0138000J LAWN SEEDING	49.000	SQYD	36.00000	1764.00	85.00000	4165.00		
0780 1040-0101000K TOPSOIL	6.000	CUYD	188.00000	1128.00	85.00000	510.00		
0790 1040-0190000K BARK MULCH	6.000	CUYD	198.00000	1188.00	100.00000	600.00		
SECTION TOTALS			$	4,080.00	$	5,275.00	$	
CONTRACT TOTALS			$	2,678,964.89	$	2,815,381.90	$	