TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15042 COUNTIES : VARIOUS
LETTING DATE : 02/01/18 09:00 REGION : 4
COMPLETION DATE : 10/01/18 PROJECT : 19124
CONTRACT DESCRIPTION : REGION 4 CURVE WARNING SIGNS PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES	$ 834,415.60	100.0000%
2	4S SIGNS LLC	$ 960,875.20	115.1555%
3	CORAL CONSTRUCTION CO	$ 1,194,458.00	143.1490%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT	(2) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	47900.00000	47900.00	80000.00000	80000.00	110000.00000	110000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	65200.00000	65200.00	65000.00000	65000.00	40000.00000	40000.00
0030 0225-0102000J TEMPORARY SIGNS	975.000	SQFT	12.20000	11895.00	10.00000	9750.00	30.00000	29250.00
0040 0225-0168000T FLAGGERS	2000.000	HOUR	69.00000	138000.00	58.00000	116000.00	60.00000	120000.00
0050 0280-0100000A EROSION CONTROL		LUMP	825.00000	825.00	2000.00000	2000.00	2500.00000	2500.00
0060 0290-0100000A POLLUTION CONTROL PLAN		LUMP	330.00000	330.00	500.00000	500.00	500.00000	500.00
SECTION TOTALS			$	264,150.00	$	273,250.00	$	302,250.00
SECTION 0002 ROADWORK								
0070 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	64400.00000	64400.00	56500.00000	56500.00	60000.00000	60000.00
SECTION TOTALS			$	64,400.00	$	56,500.00	$	60,000.00
SECTION 0003 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 02/01/18 09:00
CONTRACT ID : 15042
REGION : 4
COUNTIES : VARIOUS

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT	(2) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(3) CORAL CONSTRUCTION CO UNIT PRICE	 AMOUNT
0080 0905-0100000A REMOVE EXISTING SIGNS		LUMP	16700.00000	16700.00	24500.00000	24500.00	7500.00000	7500.00
0090 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2810.00000	2810.00	3200.00000	3200.00	4500.00000	4500.00
0100 0910-0100000K WOOD SIGN POSTS	20796.000	FBM	7.10000	147651.60	7.70000	160129.20	8.00000	166368.00
0110 0920-0100000A SIGN SUPPORT FOOTINGS	42.400	LS	63200.00000	63200.00	92000.00000	92000.00	208000.00000	208000.00
0120 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	46299.300	LS	122000.00000	122000.00	185000.00000	185000.00	190000.00000	190000.00
0130 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	12792.000	SQFT	12.00000	153504.00	13.00000	166296.00	20.00000	255840.00
SECTION TOTALS			$	505,865.60	$	631,125.20	$	832,208.00
CONTRACT TOTALS			$	834,415.60	$	960,875.20	$	1,194,458.00