TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1
COMPLETION DATE : 10/12/18 PROJECT : 18583
CONTRACT DESCRIPTION : US26: SE 282ND AVE (BORING RD) OXING PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH STANDARD PAVING CO	$ 2,353,995.19	100.0000%
2	CARTER & COMPANY INC	$ 2,444,991.55	103.8656%
3	CASCADE BRIDGE LLC	$ 2,667,449.50	113.3158%
4	MJ HUGHES CONSTRUCTION INC	$ 2,699,457.72	114.6756%
5	OREGON STATE BRIDGE CONSTRUCTION INC	$ 3,060,805.95	130.0260%
6	CONWAY CONSTRUCTION CO	$ 3,078,276.30	130.7682%
7	STELLAR J CORPORATION	$ 3,108,479.25	132.0512%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	235000.00000	235000.00	220000.00000	220000.00	265000.00000	265000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	46000.00000	46000.00	14000.00000	14000.00	75000.00000	75000.00
0030 0225-0102000J TEMPORARY SIGNS	1735.000	SQFT	14.00000	24290.00	13.00000	22555.00	15.00000	26025.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	18.000	EACH	0.01000	0.18	80.00000	1440.00	75.00000	1350.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	237.000	FOOT	0.01000	2.37	20.25000	4799.25	21.00000	4977.00
0060 0225-0110000F TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	26.000	FOOT	0.01000	0.26	55.00000	1430.00	60.00000	1560.00
0070 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	2.000	EACH	0.01000	0.02	1800.00000	3600.00	1900.00000	3800.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0080 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	2.000	EACH	0.01000	0.02	1975.00000	3950.00	2000.00000	4000.00
0090 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1050.000	FOOT	30.00000	31500.00	18.00000	18900.00	23.00000	24150.00
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1200.000	FOOT	0.01000	12.00	8.00000	9600.00	7.00000	8400.00
0110 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	4000.00000	16000.00	2450.00000	9800.00	2500.00000	10000.00
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	4.000	EACH	0.01000	0.04	325.00000	1300.00	500.00000	2000.00
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	4000.00000	8000.00	4000.00000	8000.00	7500.00000	15000.00
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	0.01000	0.01	1.50000	1.50	1.00000	1.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.01000	0.01	500.00000	500.00	1.00000	1.00
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	80.00000	7440.00	28.00000	2604.00	35.00000	3255.00
0170 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	203.000	EACH	2.00000	406.00	2.00000	406.00	1.50000	304.50
0180 0225-0153000F TEMPORARY STRIPING	12000.000	FOOT	0.01000	120.00	0.21000	2520.00	0.15000	1800.00
0190 0225-0153200J TEMPORARY PAVEMENT BARS	48.000	SQFT	0.01000	0.48	4.00000	192.00	6.50000	312.00
0200 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.01000	60.00	0.39000	2340.00	0.50000	3000.00
0210 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2000.00000	4000.00	700.00000	1400.00	2500.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0220 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5000.00000	20000.00	5000.00000	20000.00	7500.00000	30000.00
0230 0225-0168000T FLAGGERS	600.000	HOUR	0.01000	6.00	49.00000	29400.00	50.00000	30000.00
0240 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	0.01000	0.02	1300.00000	2600.00	1300.00000	2600.00
0250 0225-0169000E TRAFFIC CONTROL SUPERVISOR	40.000	EACH	600.00000	24000.00	475.00000	19000.00	300.00000	12000.00
0260 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	80.000	FOOT	10.00000	800.00	4.50000	360.00	6.00000	480.00
0270 0280-0100000A EROSION CONTROL		LUMP	0.01000	0.01	7500.00000	7500.00	5000.00000	5000.00
0280 0280-0101000J PLASTIC SHEETING	200.000	SQYD	2.00000	400.00	0.95000	190.00	2.50000	500.00
0290 0280-0104020R TEMPORARY MULCHING, STRAW	1.500	ACRE	500.00000	750.00	2300.00000	3450.00	2400.00000	3600.00
0300 0280-0105010J MATTING, TYPE A	7260.000	SQYD	1.20000	8712.00	1.10000	7986.00	1.20000	8712.00
0310 0280-0105060J MATTING, TYPE F	1200.000	SQYD	4.00000	4800.00	4.00000	4800.00	4.00000	4800.00
0320 0280-0105100J COMPOST EROSION BLANKET	7400.000	SQYD	2.40000	17760.00	2.20000	16280.00	2.25000	16650.00
0330 0280-0106060E CHECK DAM, TYPE 6	7.000	EACH	100.00000	700.00	80.00000	560.00	150.00000	1050.00
0340 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	4.000	EACH	0.01000	0.04	2500.00000	10000.00	1600.00000	6400.00
0350 0280-0114030E INLET PROTECTION, TYPE 3	7.000	EACH	100.00000	700.00	50.00000	350.00	55.00000	385.00
0360 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	100.00000	800.00	12.00000	96.00	15.00000	120.00
0370 0280-0115020E SEDIMENT BARRIER, TYPE 2	50.000	EACH	15.00000	750.00	12.00000	600.00	15.00000	750.00
0380 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	4.00000	400.00	3.10000	310.00	4.00000	400.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0390 0280-0115080F SEDIMENT BARRIER, TYPE 8	2100.000	FOOT	5.00000	10500.00	6.25000	13125.00	6.50000	13650.00
0400 0280-0115090F SEDIMENT BARRIER, TYPE 9	2900.000	FOOT	2.00000	5800.00	2.60000	7540.00	2.75000	7975.00
0410 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.01000	0.01	750.00000	750.00	500.00000	500.00
0420 0296-0100000M PAINTED CONCRETE	250.000	TON	0.01000	2.50	58.00000	14500.00	110.00000	27500.00
0430 1999-9Z90000A CONTAMINATED SOIL MANAGEMENT		LUMP	0.01000	0.01	21500.00000	21500.00	2500.00000	2500.00
0440 1999-9Z90000A REMOVE ASBESTOS MATERIAL		LUMP	0.01000	0.01	25700.00000	25700.00	2500.00000	2500.00
SECTION TOTALS			$	469,711.99	$	535,934.75	$	633,007.50
SECTION 0002 ROADWORK								
0450 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	15000.00000	15000.00	25000.00000	25000.00	25000.00000	25000.00
0460 0310-0100000F REMOVAL OF PIPES	50.000	FOOT	15.00000	750.00	15.00000	750.00	15.00000	750.00
0470 0310-0104000E REMOVAL OF INLETS	2.000	EACH	500.00000	1000.00	300.00000	600.00	300.00000	600.00
0480 0310-0113000A REMOVAL OF GUARDRAIL	1500.000	LS	6000.00000	6000.00	16000.00000	16000.00	6200.00000	6200.00
0490 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	2400.000	FOOT	2.00000	4800.00	3.12000	7488.00	1.60000	3840.00
0500 0320-0100000A CLEARING AND GRUBBING	1.900	LS	25000.00000	25000.00	21700.00000	21700.00	7500.00000	7500.00
0510 0330-0101000K DITCH EXCAVATION	20.000	CUYD	40.00000	800.00	146.00000	2920.00	75.00000	1500.00
0520 0330-0123000K EMBANKMENT IN PLACE	1300.000	CUYD	37.00000	48100.00	34.00000	44200.00	27.00000	35100.00
0530 0330-0126000K STONE EMBANKMENT	3325.000	CUYD	25.00000	83125.00	44.25000	147131.25	33.00000	109725.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0540 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	50.000	SQYD	10.00000	500.00	6.20000	310.00	7.00000	350.00
0550 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	50.000	SQYD	10.00000	500.00	10.00000	500.00	7.00000	350.00
0560 0350-0105000J SUBGRADE GEOTEXTILE	2765.000	SQYD	3.00000	8295.00	1.00000	2765.00	1.10000	3041.50
0570 0390-0105000M LOOSE RIPRAP, CLASS 50	30.000	TON	80.00000	2400.00	75.00000	2250.00	95.00000	2850.00
SECTION TOTALS			$	196,270.00	$	271,614.25	$	196,806.50
SECTION 0003 DRAINAGE AND SEWERS								
0580 0415-0100000F MAINLINE VIDEO INSPECTION	290.000	FOOT	5.00000	1450.00	7.00000	2030.00	5.00000	1450.00
0590 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	186.000	FOOT	90.00000	16740.00	90.00000	16740.00	65.00000	12090.00
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	96.000	FOOT	90.00000	8640.00	91.00000	8736.00	70.00000	6720.00
0610 0445-0700120E SLOPED END SECTIONS, 12 INCH	10.000	EACH	500.00000	5000.00	140.00000	1400.00	225.00000	2250.00
0620 0445-0735010E CONCRETE PIPE ANCHORS	2.000	EACH	700.00000	1400.00	350.00000	700.00	350.00000	700.00
0630 0460-0100000J PAVED CULVERT END SLOPES	78.000	SQFT	50.00000	3900.00	38.00000	2964.00	30.00000	2340.00
0640 0470-0101000E CONCRETE STORM SEWER MANHOLES	1.000	EACH	5000.00000	5000.00	5500.00000	5500.00	2700.00000	2700.00
0650 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000	EACH	3000.00000	6000.00	2000.00000	4000.00	1700.00000	3400.00
0660 0480-0100000F DRAINAGE CURBS	30.000	FOOT	40.00000	1200.00	44.00000	1320.00	35.00000	1050.00
0670 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	1500.00000	1500.00	1300.00000	1300.00	2500.00000	2500.00
SECTION TOTALS			$	50,830.00	$	44,690.00	$	35,200.00
SECTION 0004 BRIDGE # 09381								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0680 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	10000.00000	10000.00	20000.00000	20000.00	5000.00000	5000.00
0690 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	500.00000	2000.00	1695.00000	6780.00	800.00000	3200.00
0700 0501-0100000A BRIDGE REMOVAL WORK	3225.000	LS	80000.00000	80000.00	162000.00000	162000.00	150000.00000	150000.00
0710 0510-0108000A GRANULAR STRUCTURE BACKFILL	20.000	LS	4000.00000	4000.00	10445.00000	10445.00	2000.00000	2000.00
0720 0530-0100000A REINFORCEMENT	8500.000	LS	10000.00000	10000.00	22000.00000	22000.00	10000.00000	10000.00
0730 0540-0203000A DECK CONCRETE, CLASS HPC4000	80.000	LS	115000.00000	115000.00	63540.00000	63540.00	125000.00000	125000.00
0740 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	4.000	LS	14000.00000	14000.00	100000.00000	100000.00	1000.00000	1000.00
0750 0540-0401000J SAW CUT TEXTURING	1261.000	SQYD	4.00000	5044.00	6.00000	7566.00	3.50000	4413.50
0760 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	302.000	SQYD	400.00000	120800.00	310.00000	93620.00	340.00000	102680.00
0770 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	150000.00000	150000.00	100000.00000	100000.00	115000.00000	115000.00
0780 0582-0100000E BEARING DEVICES, ABUTMENT 1	5.000	EACH	1000.00000	5000.00	725.00000	3625.00	800.00000	4000.00
0790 0582-0100000E BEARING DEVICES, ABUTMENT 2	5.000	EACH	1000.00000	5000.00	725.00000	3625.00	800.00000	4000.00
0800 0584-0100000F ELASTOMERIC CONCRETE NOSING	128.000	FOOT	120.00000	15360.00	115.00000	14720.00	100.00000	12800.00
0810 0585-0210000A TYPE "C" COMPRESSION SEALS	128.000	LS	10000.00000	10000.00	9100.00000	9100.00	5000.00000	5000.00
0820 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	705.000	LS	160000.00000	160000.00	118000.00000	118000.00	190000.00000	190000.00
0830 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000	EACH	100.00000	200.00	315.00000	630.00	150.00000	300.00
0840 1050-0224000F 6 FOOT TYPE C PROTECTIVE FENCE	574.000	FOOT	80.00000	45920.00	80.00000	45920.00	85.00000	48790.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0850 1999-9Z90000A RAISE EXISTING BRIDGE		LUMP	500000.00000	500000.00	292110.00000	292110.00	555000.00000	555000.00
0860 1999-9Z90000K LOW DENSITY CELLULAR CONCRETE, CLASS II	139.000	CUYD	75.00000	10425.00	145.00000	20155.00	130.00000	18070.00
SECTION TOTALS			$	1,262,749.00	$	1,093,836.00	$	1,356,253.50
SECTION 0005 BASES								
0870 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	720.000	SQYD	15.00000	10800.00	11.00000	7920.00	15.00000	10800.00
0880 0641-0115000M 1 INCH - 0 AGGREGATE BASE	4200.000	TON	15.00000	63000.00	30.00000	126000.00	26.00000	109200.00
SECTION TOTALS			$	73,800.00	$	133,920.00	$	120,000.00
SECTION 0006 WEARING SURFACES								
0890 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	1800.000	TON	70.00000	126000.00	95.00000	171000.00	80.00000	144000.00
0900 0744-0331000M LEVEL 3, 1/2 INCH ACP MIXTURE IN LEVELING	210.000	TON	90.00000	18900.00	122.00000	25620.00	87.00000	18270.00
0910 0749-0100000E EXTRA FOR ASPHALT APPROACHES	7.000	EACH	500.00000	3500.00	2020.00000	14140.00	550.00000	3850.00
SECTION TOTALS			$	148,400.00	$	210,760.00	$	166,120.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0920 0810-0104000F GUARDRAIL, TYPE 2A	1025.000	FOOT	24.85000	25471.25	24.85000	25471.25	25.00000	25625.00
0930 0810-0107000F GUARDRAIL, TYPE 3	50.000	FOOT	58.00000	2900.00	58.00000	2900.00	60.00000	3000.00
0940 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	685.00000	2740.00	685.00000	2740.00	700.00000	2800.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0950 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	70.00000	280.00	70.00000	280.00	75.00000	300.00
0960 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2000.00000	8000.00	2000.00000	8000.00	2050.00000	8200.00
0970 0810-0128000E GUARDRAIL CONNECTIONS	4.000	EACH	300.00000	1200.00	550.00000	2200.00	325.00000	1300.00
0980 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	2600.00000	10400.00	2600.00000	10400.00	2650.00000	10600.00
0990 0810-0130000E GUARDRAIL TERMINALS, FLARED	4.000	EACH	2100.00000	8400.00	2100.00000	8400.00	2150.00000	8600.00
1000 0810-0133000E EXTRA FOR 8 FOOT POSTS	126.000	EACH	41.00000	5166.00	41.00000	5166.00	42.00000	5292.00
1010 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	18.000	EACH	225.00000	4050.00	225.00000	4050.00	230.00000	4140.00
1020 0812-0101000F ADJUSTING GUARDRAIL	662.000	FOOT	4.60000	3045.20	4.60000	3045.20	5.00000	3310.00
1030 0840-0100000E DELINEATORS, TYPE 1	1.000	EACH	100.00000	100.00	111.00000	111.00	75.00000	75.00
1040 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	100.00000	600.00	95.80000	574.80	70.00000	420.00
1050 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	4.000	EACH	15.00000	60.00	72.20000	288.80	25.00000	100.00
1060 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	35.000	EACH	5.25000	183.75	10.00000	350.00	6.00000	210.00
1070 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	5500.000	FOOT	0.93000	5115.00	1.06000	5830.00	1.00000	5500.00
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	20.000	SQFT	12.25000	245.00	10.00000	200.00	13.00000	260.00
SECTION TOTALS			$	77,956.20	$	80,007.05	$	79,732.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1090 0905-0100000A REMOVE EXISTING SIGNS		LUMP	500.00000	500.00	513.00000	513.00	200.00000	200.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1100 0910-0100000K WOOD SIGN POSTS	32.000	FBM	9.00000	288.00	9.00000	288.00	10.00000	320.00
1110 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	9.000	SQFT	15.00000	135.00	15.00000	135.00	20.00000	180.00
SECTION TOTALS			$	923.00	$	936.00	$	700.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1120 1012-0100000A WATER QUALITY SWALE, D01123		LUMP	16000.00000	16000.00	14915.00000	14915.00	18000.00000	18000.00
1130 1012-0100000A WATER QUALITY SWALE, D01124		LUMP	15000.00000	15000.00	17400.00000	17400.00	17000.00000	17000.00
1140 1012-0100000A WATER QUALITY SWALE, D01125		LUMP	8000.00000	8000.00	7420.00000	7420.00	10000.00000	10000.00
1150 1030-0101000R WEED CONTROL	1.500	ACRE	1000.00000	1500.00	1800.00000	2700.00	1850.00000	2775.00
1160 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	1000.00000	1000.00	350.00000	350.00	375.00000	375.00
1170 1030-0119000R WATER QUALITY SEEDING, MIX NO. 1	0.200	ACRE	5250.00000	1050.00	5250.00000	1050.00	5400.00000	1080.00
1180 1030-0134000R WILDFLOWER SEEDING, MIX NO. 1	1.500	ACRE	3100.00000	4650.00	3100.00000	4650.00	3200.00000	4800.00
1190 1040-0101000K TOPSOIL	500.000	CUYD	45.00000	22500.00	43.00000	21500.00	44.00000	22000.00
1200 1050-0100000F TYPE 1 FENCE	110.000	FOOT	20.00000	2200.00	16.85000	1853.50	21.00000	2310.00
1210 1070-0101000E MULTIPLE MAILBOX SUPPORTS	3.000	EACH	285.00000	855.00	285.00000	855.00	375.00000	1125.00
1220 1070-0102000E MAILBOX CONCRETE COLLARS	3.000	EACH	200.00000	600.00	200.00000	600.00	55.00000	165.00
SECTION TOTALS			$	73,355.00	$	73,293.50	$	79,630.00
CONTRACT TOTALS			$	2,353,995.19	$	2,444,991.55	$	2,667,449.50

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	269000.00000	269000.00	306000.00000	306000.00	308000.00000	308000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	14000.00000	14000.00	50000.00000	50000.00	56000.00000	56000.00
0030 0225-0102000J TEMPORARY SIGNS	1735.000	SQFT	15.23000	26424.05	13.00000	22555.00	17.00000	29495.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	18.000	EACH	95.00000	1710.00	70.00000	1260.00	130.00000	2340.00
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	237.000	FOOT	23.72000	5621.64	20.25000	4799.25	16.00000	3792.00
0060 0225-0110000F TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	26.000	FOOT	64.42000	1674.92	55.00000	1430.00	32.00000	832.00
0070 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	2.000	EACH	2108.18000	4216.36	1800.00000	3600.00	1600.00000	3200.00
0080 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	2.000	EACH	2313.14000	4626.28	1975.00000	3950.00	2100.00000	4200.00
0090 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1050.000	FOOT	26.57000	27898.50	14.25000	14962.50	15.00000	15750.00
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1200.000	FOOT	3.51000	4212.00	3.65000	4380.00	4.00000	4800.00
0110 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	2049.61000	8198.44	2450.00000	9800.00	2600.00000	10400.00
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	4.000	EACH	351.36000	1405.44	325.00000	1300.00	350.00000	1400.00
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	6000.00000	12000.00	7500.00000	15000.00	23000.00000	46000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	1.00000	1.00	1.50000	1.50	2.00000	2.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	2500.00000	2500.00	2.00000	2.00
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	50.00000	4650.00	45.00000	4185.00	35.00000	3255.00
0170 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	203.000	EACH	6.88000	1396.64	1.00000	203.00	1.50000	304.50
0180 0225-0153000F TEMPORARY STRIPING	12000.000	FOOT	0.14000	1680.00	0.12000	1440.00	0.15000	1800.00
0190 0225-0153200J TEMPORARY PAVEMENT BARS	48.000	SQFT	7.32000	351.36	6.25000	300.00	6.50000	312.00
0200 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.53000	3180.00	0.45000	2700.00	0.50000	3000.00
0210 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	825.00000	1650.00	3500.00000	7000.00	4000.00000	8000.00
0220 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5000.00000	20000.00	7500.00000	30000.00	5000.00000	20000.00
0230 0225-0168000T FLAGGERS	600.000	HOUR	54.27000	32562.00	49.00000	29400.00	52.00000	31200.00
0240 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	1.00000	2.00	1250.00000	2500.00	2000.00000	4000.00
0250 0225-0169000E TRAFFIC CONTROL SUPERVISOR	40.000	EACH	450.00000	18000.00	350.00000	14000.00	330.00000	13200.00
0260 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	80.000	FOOT	5.27000	421.60	26.25000	2100.00	6.00000	480.00
0270 0280-0100000A EROSION CONTROL		LUMP	5789.32000	5789.32	15000.00000	15000.00	5000.00000	5000.00
0280 0280-0101000J PLASTIC SHEETING	200.000	SQYD	1.91000	382.00	1.00000	200.00	3.00000	600.00
0290 0280-0104020R TEMPORARY MULCHING, STRAW	1.500	ACRE	3094.71000	4642.07	2300.00000	3450.00	1650.00000	2475.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0300 0280-0105010J MATTING, TYPE A	7260.000	SQYD	1.41000	10236.60	1.10000	7986.00	2.00000	14520.00
0310 0280-0105060J MATTING, TYPE F	1200.000	SQYD	8.61000	10332.00	3.88000	4656.00	6.30000	7560.00
0320 0280-0105100J COMPOST EROSION BLANKET	7400.000	SQYD	3.69000	27306.00	2.20000	16280.00	5.60000	41440.00
0330 0280-0106060E CHECK DAM, TYPE 6	7.000	EACH	275.79000	1930.53	100.00000	700.00	200.00000	1400.00
0340 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	4.000	EACH	1507.25000	6029.00	2000.00000	8000.00	2500.00000	10000.00
0350 0280-0114030E INLET PROTECTION, TYPE 3	7.000	EACH	115.72000	810.04	50.00000	350.00	90.00000	630.00
0360 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	115.72000	925.76	12.00000	96.00	70.00000	560.00
0370 0280-0115020E SEDIMENT BARRIER, TYPE 2	50.000	EACH	10.28000	514.00	12.00000	600.00	10.00000	500.00
0380 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	3.53000	353.00	3.10000	310.00	7.00000	700.00
0390 0280-0115080F SEDIMENT BARRIER, TYPE 8	2100.000	FOOT	6.97000	14637.00	6.25000	13125.00	8.00000	16800.00
0400 0280-0115090F SEDIMENT BARRIER, TYPE 9	2900.000	FOOT	3.81000	11049.00	2.60000	7540.00	10.00000	29000.00
0410 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	500.00000	500.00	3000.00000	3000.00
0420 0296-0100000M PAINTED CONCRETE	250.000	TON	175.00000	43750.00	40.00000	10000.00	450.00000	112500.00
0430 1999-9Z90000A CONTAMINATED SOIL MANAGEMENT		LUMP	30000.00000	30000.00	35000.00000	35000.00	45000.00000	45000.00
0440 1999-9Z90000A REMOVE ASBESTOS MATERIAL		LUMP	10000.00000	10000.00	7500.00000	7500.00	13000.00000	13000.00
SECTION TOTALS			$	644,569.55	$	666,659.25	$	876,449.50
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0450 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	30000.00000	30000.00	36500.00000	36500.00	40000.00000	40000.00
0460 0310-0100000F REMOVAL OF PIPES	50.000	FOOT	18.55000	927.50	20.00000	1000.00	21.00000	1050.00
0470 0310-0104000E REMOVAL OF INLETS	2.000	EACH	360.16000	720.32	500.00000	1000.00	300.00000	600.00
0480 0310-0113000A REMOVAL OF GUARDRAIL	1500.000	LS	7144.36000	7144.36	6100.00000	6100.00	5000.00000	5000.00
0490 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	2400.000	FOOT	3.51000	8424.00	4.00000	9600.00	3.40000	8160.00
0500 0320-0100000A CLEARING AND GRUBBING	1.900	LS	4700.65000	4700.65	40000.00000	40000.00	15000.00000	15000.00
0510 0330-0101000K DITCH EXCAVATION	20.000	CUYD	47.89000	957.80	200.00000	4000.00	20.00000	400.00
0520 0330-0123000K EMBANKMENT IN PLACE	1300.000	CUYD	29.59000	38467.00	35.00000	45500.00	22.00000	28600.00
0530 0330-0126000K STONE EMBANKMENT	3325.000	CUYD	41.32000	137389.00	45.00000	149625.00	51.00000	169575.00
0540 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	50.000	SQYD	1.66000	83.00	5.00000	250.00	4.00000	200.00
0550 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	50.000	SQYD	1.93000	96.50	5.00000	250.00	3.00000	150.00
0560 0350-0105000J SUBGRADE GEOTEXTILE	2765.000	SQYD	0.86000	2377.90	1.00000	2765.00	2.00000	5530.00
0570 0390-0105000M LOOSE RIPRAP, CLASS 50	30.000	TON	71.77000	2153.10	200.00000	6000.00	80.00000	2400.00
SECTION TOTALS			$	233,441.13	$	302,590.00	$	276,665.00
SECTION 0003 DRAINAGE AND SEWERS								
0580 0415-0100000F MAINLINE VIDEO INSPECTION	290.000	FOOT	5.86000	1699.40	5.00000	1450.00	3.00000	870.00
0590 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	186.000	FOOT	100.00000	18600.00	60.00000	11160.00	82.00000	15252.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	96.000	FOOT	100.00000	9600.00	65.00000	6240.00	85.00000	8160.00
0610 0445-0700120E SLOPED END SECTIONS, 12 INCH	10.000	EACH	500.00000	5000.00	100.00000	1000.00	440.00000	4400.00
0620 0445-0735010E CONCRETE PIPE ANCHORS	2.000	EACH	565.00000	1130.00	500.00000	1000.00	800.00000	1600.00
0630 0460-0100000J PAVED CULVERT END SLOPES	78.000	SQFT	14.38000	1121.64	25.00000	1950.00	30.00000	2340.00
0640 0470-0101000E CONCRETE STORM SEWER MANHOLES	1.000	EACH	5500.00000	5500.00	7500.00000	7500.00	5500.00000	5500.00
0650 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000	EACH	2500.00000	5000.00	2500.00000	5000.00	2000.00000	4000.00
0660 0480-0100000F DRAINAGE CURBS	30.000	FOOT	12.00000	360.00	50.00000	1500.00	16.00000	480.00
0670 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	2300.00000	2300.00	1500.00000	1500.00	400.00000	400.00
SECTION TOTALS			$	50,311.04	$	38,300.00	$	43,002.00
SECTION 0004 BRIDGE # 09381								
0680 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	85000.00000	85000.00	125000.00000	125000.00	35000.00000	35000.00
0690 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	450.00000	1800.00	1375.00000	5500.00	1340.00000	5360.00
0700 0501-0100000A BRIDGE REMOVAL WORK	3225.000	LS	125000.00000	125000.00	225000.00000	225000.00	116000.00000	116000.00
0710 0510-0108000A GRANULAR STRUCTURE BACKFILL	20.000	LS	5000.00000	5000.00	10000.00000	10000.00	11000.00000	11000.00
0720 0530-0100000A REINFORCEMENT	8500.000	LS	55208.75000	55208.75	15000.00000	15000.00	64000.00000	64000.00
0730 0540-0203000A DECK CONCRETE, CLASS HPC4000	80.000	LS	75312.53000	75312.53	110000.00000	110000.00	136000.00000	136000.00
0740 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	4.000	LS	10316.51000	10316.51	90000.00000	90000.00	86000.00000	86000.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0750 0540-0401000J SAW CUT TEXTURING	1261.000	SQYD	3.69000	4653.09	3.50000	4413.50	3.30000	4161.30
0760 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	302.000	SQYD	300.00000	90600.00	335.00000	101170.00	420.00000	126840.00
0770 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	141000.00000	141000.00	160000.00000	160000.00	141000.00000	141000.00
0780 0582-0100000E BEARING DEVICES, ABUTMENT 1	5.000	EACH	750.00000	3750.00	1000.00000	5000.00	3000.00000	15000.00
0790 0582-0100000E BEARING DEVICES, ABUTMENT 2	5.000	EACH	900.00000	4500.00	1000.00000	5000.00	3000.00000	15000.00
0800 0584-0100000F ELASTOMERIC CONCRETE NOSING	128.000	FOOT	95.00000	12160.00	110.00000	14080.00	180.00000	23040.00
0810 0585-0210000A TYPE "C" COMPRESSION SEALS	128.000	LS	6487.99000	6487.99	12500.00000	12500.00	9000.00000	9000.00
0820 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	705.000	LS	135000.00000	135000.00	150000.00000	150000.00	231000.00000	231000.00
0830 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000	EACH	175.00000	350.00	150.00000	300.00	160.00000	320.00
0840 1050-0224000F 6 FOOT TYPE C PROTECTIVE FENCE	574.000	FOOT	90.00000	51660.00	124.00000	71176.00	80.00000	45920.00
0850 1999-9Z90000A RAISE EXISTING BRIDGE		LUMP	397000.00000	397000.00	410000.00000	410000.00	267500.00000	267500.00
0860 1999-9Z90000K LOW DENSITY CELLULAR CONCRETE, CLASS II	139.000	CUYD	173.09000	24059.51	235.00000	32665.00	425.00000	59075.00
SECTION TOTALS			$	1,228,858.38	$	1,546,804.50	$	1,391,216.30
SECTION 0005 BASES								
0870 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	720.000	SQYD	13.89000	10000.80	13.50000	9720.00	12.00000	8640.00
0880 0641-0115000M 1 INCH - 0 AGGREGATE BASE	4200.000	TON	31.51000	132342.00	35.00000	147000.00	35.00000	147000.00
SECTION TOTALS			$	142,342.80	$	156,720.00	$	155,640.00
SECTION 0006 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
0890 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	1800.000	TON	91.94000	165492.00	79.00000	142200.00	85.00000	153000.00
0900 0744-0331000M LEVEL 3, 1/2 INCH ACP MIXTURE IN LEVELING	210.000	TON	99.55000	20905.50	85.00000	17850.00	90.00000	18900.00
0910 0749-0100000E EXTRA FOR ASPHALT APPROACHES	7.000	EACH	850.56000	5953.92	500.00000	3500.00	525.00000	3675.00
SECTION TOTALS			$	192,351.42	$	163,550.00	$	175,575.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0920 0810-0104000F GUARDRAIL, TYPE 2A	1025.000	FOOT	29.10000	29827.50	24.85000	25471.25	26.00000	26650.00
0930 0810-0107000F GUARDRAIL, TYPE 3	50.000	FOOT	67.93000	3396.50	58.00000	2900.00	61.00000	3050.00
0940 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	802.28000	3209.12	685.00000	2740.00	720.00000	2880.00
0950 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	81.98000	327.92	70.00000	280.00	74.00000	296.00
0960 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2342.41000	9369.64	2000.00000	8000.00	2100.00000	8400.00
0970 0810-0128000E GUARDRAIL CONNECTIONS	4.000	EACH	351.36000	1405.44	300.00000	1200.00	315.00000	1260.00
0980 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3045.14000	12180.56	2600.00000	10400.00	2700.00000	10800.00
0990 0810-0130000E GUARDRAIL TERMINALS, FLARED	4.000	EACH	2459.54000	9838.16	2100.00000	8400.00	2200.00000	8800.00
1000 0810-0133000E EXTRA FOR 8 FOOT POSTS	126.000	EACH	48.02000	6050.52	41.00000	5166.00	43.00000	5418.00
1010 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	18.000	EACH	263.52000	4743.36	225.00000	4050.00	236.00000	4248.00
1020 0812-0101000F ADJUSTING GUARDRAIL	662.000	FOOT	5.39000	3568.18	4.60000	3045.20	5.00000	3310.00
1030 0840-0100000E DELINEATORS, TYPE 1	1.000	EACH	130.01000	130.01	50.00000	50.00	53.00000	53.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
1040 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	112.20000	673.20	65.00000	390.00	68.00000	408.00
1050 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	4.000	EACH	14.06000	56.24	75.00000	300.00	13.00000	52.00
1060 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	35.000	EACH	6.15000	215.25	5.25000	183.75	5.50000	192.50
1070 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	5500.000	FOOT	1.09000	5995.00	0.93000	5115.00	1.00000	5500.00
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	20.000	SQFT	14.35000	287.00	12.25000	245.00	13.00000	260.00
SECTION TOTALS			$	91,273.60	$	77,936.20	$	81,577.50
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1090 0905-0100000A REMOVE EXISTING SIGNS		LUMP	600.83000	600.83	150.00000	150.00	500.00000	500.00
1100 0910-0100000K WOOD SIGN POSTS	32.000	FBM	10.54000	337.28	8.00000	256.00	8.00000	256.00
1110 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	9.000	SQFT	17.57000	158.13	15.00000	135.00	23.00000	207.00
SECTION TOTALS			$	1,096.24	$	541.00	$	963.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1120 1012-0100000A WATER QUALITY SWALE, D01123		LUMP	26301.06000	26301.06	27125.00000	27125.00	16000.00000	16000.00
1130 1012-0100000A WATER QUALITY SWALE, D01124		LUMP	22711.49000	22711.49	26025.00000	26025.00	15000.00000	15000.00
1140 1012-0100000A WATER QUALITY SWALE, D01125		LUMP	17621.81000	17621.81	20420.00000	20420.00	11000.00000	11000.00
1150 1030-0101000R WEED CONTROL	1.500	ACRE	1171.21000	1756.82	1800.00000	2700.00	1900.00000	2850.00
1160 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	995.52000	995.52	350.00000	350.00	500.00000	500.00

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) CONWAY CONSTRUCTION CO UNIT PRICE	 AMOUNT
1170 1030-0119000R WATER QUALITY SEEDING, MIX NO. 1	0.200	ACRE	6265.95000	1253.19	5250.00000	1050.00	5500.00000	1100.00
1180 1030-0134000R WILDFLOWER SEEDING, MIX NO. 1	1.500	ACRE	7612.85000	11419.28	3100.00000	4650.00	3300.00000	4950.00
1190 1040-0101000K TOPSOIL	500.000	CUYD	58.56000	29280.00	43.00000	21500.00	45.00000	22500.00
1200 1050-0100000F TYPE 1 FENCE	110.000	FOOT	19.73000	2170.30	24.00000	2640.00	18.00000	1980.00
1210 1070-0101000E MULTIPLE MAILBOX SUPPORTS	3.000	EACH	333.79000	1001.37	365.00000	1095.00	383.00000	1149.00
1220 1070-0102000E MAILBOX CONCRETE COLLARS	3.000	EACH	234.24000	702.72	50.00000	150.00	53.00000	159.00
SECTION TOTALS			$	115,213.56	$	107,705.00	$	77,188.00
CONTRACT TOTALS			$	2,699,457.72	$	3,060,805.95	$	3,078,276.30

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	300000.00000	300000.00				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	35000.00000	35000.00				
0030 0225-0102000J TEMPORARY SIGNS	1735.000	SQFT	13.00000	22555.00				
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	18.000	EACH	80.00000	1440.00				
0050 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	237.000	FOOT	15.00000	3555.00				
0060 0225-0110000F TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	26.000	FOOT	30.00000	780.00				
0070 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	2.000	EACH	1500.00000	3000.00				
0080 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	2.000	EACH	2000.00000	4000.00				
0090 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1050.000	FOOT	30.00000	31500.00				
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1200.000	FOOT	3.00000	3600.00				
0110 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	1750.00000	7000.00				
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	4.000	EACH	300.00000	1200.00				
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	7500.00000	15000.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	1.00000	1.00				
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00				
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	93.000	EACH	30.00000	2790.00				
0170 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	203.000	EACH	4.00000	812.00				
0180 0225-0153000F TEMPORARY STRIPING	12000.000	FOOT	0.12000	1440.00				
0190 0225-0153200J TEMPORARY PAVEMENT BARS	48.000	SQFT	6.25000	300.00				
0200 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.45000	2700.00				
0210 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2000.00000	4000.00				
0220 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	4000.00000	16000.00				
0230 0225-0168000T FLAGGERS	600.000	HOUR	60.00000	36000.00				
0240 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	100.00000	200.00				
0250 0225-0169000E TRAFFIC CONTROL SUPERVISOR	40.000	EACH	250.00000	10000.00				
0260 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	80.000	FOOT	4.00000	320.00				
0270 0280-0100000A EROSION CONTROL		LUMP	15000.00000	15000.00				
0280 0280-0101000J PLASTIC SHEETING	200.000	SQYD	2.00000	400.00				
0290 0280-0104020R TEMPORARY MULCHING, STRAW	1.500	ACRE	2000.00000	3000.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0280-0105010J MATTING, TYPE A	7260.000	SQYD	1.10000	7986.00				
0310 0280-0105060J MATTING, TYPE F	1200.000	SQYD	3.88000	4656.00				
0320 0280-0105100J COMPOST EROSION BLANKET	7400.000	SQYD	2.20000	16280.00				
0330 0280-0106060E CHECK DAM, TYPE 6	7.000	EACH	90.00000	630.00				
0340 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	4.000	EACH	2500.00000	10000.00				
0350 0280-0114030E INLET PROTECTION, TYPE 3	7.000	EACH	50.00000	350.00				
0360 0280-0114040E INLET PROTECTION, TYPE 4	8.000	EACH	12.00000	96.00				
0370 0280-0115020E SEDIMENT BARRIER, TYPE 2	50.000	EACH	12.00000	600.00				
0380 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	3.10000	310.00				
0390 0280-0115080F SEDIMENT BARRIER, TYPE 8	2100.000	FOOT	6.25000	13125.00				
0400 0280-0115090F SEDIMENT BARRIER, TYPE 9	2900.000	FOOT	2.60000	7540.00				
0410 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00				
0420 0296-0100000M PAINTED CONCRETE	250.000	TON	175.00000	43750.00				
0430 1999-9Z90000A CONTAMINATED SOIL MANAGEMENT		LUMP	50000.00000	50000.00				
0440 1999-9Z90000A REMOVE ASBESTOS MATERIAL		LUMP	2500.00000	2500.00				
SECTION TOTALS			$	680,417.00	$		$	
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	25000.00000	25000.00				
0460 0310-0100000F REMOVAL OF PIPES	50.000	FOOT	50.00000	2500.00				
0470 0310-0104000E REMOVAL OF INLETS	2.000	EACH	300.00000	600.00				
0480 0310-0113000A REMOVAL OF GUARDRAIL	1500.000	LS	6100.00000	6100.00				
0490 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	2400.000	FOOT	2.50000	6000.00				
0500 0320-0100000A CLEARING AND GRUBBING	1.900	LS	25000.00000	25000.00				
0510 0330-0101000K DITCH EXCAVATION	20.000	CUYD	20.00000	400.00				
0520 0330-0123000K EMBANKMENT IN PLACE	1300.000	CUYD	65.00000	84500.00				
0530 0330-0126000K STONE EMBANKMENT	3325.000	CUYD	40.00000	133000.00				
0540 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	50.000	SQYD	3.00000	150.00				
0550 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	50.000	SQYD	6.00000	300.00				
0560 0350-0105000J SUBGRADE GEOTEXTILE	2765.000	SQYD	2.00000	5530.00				
0570 0390-0105000M LOOSE RIPRAP, CLASS 50	30.000	TON	120.00000	3600.00				
SECTION TOTALS			$	292,680.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0580 0415-0100000F MAINLINE VIDEO INSPECTION	290.000	FOOT	5.00000	1450.00				
0590 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	186.000	FOOT	60.00000	11160.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	96.000	FOOT	75.00000	7200.00				
0610 0445-0700120E SLOPED END SECTIONS, 12 INCH	10.000	EACH	350.00000	3500.00				
0620 0445-0735010E CONCRETE PIPE ANCHORS	2.000	EACH	700.00000	1400.00				
0630 0460-0100000J PAVED CULVERT END SLOPES	78.000	SQFT	50.00000	3900.00				
0640 0470-0101000E CONCRETE STORM SEWER MANHOLES	1.000	EACH	2500.00000	2500.00				
0650 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000	EACH	1800.00000	3600.00				
0660 0480-0100000F DRAINAGE CURBS	30.000	FOOT	100.00000	3000.00				
0670 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	1500.00000	1500.00				
SECTION TOTALS			$	39,210.00	$		$	
SECTION 0004 BRIDGE # 09381								
0680 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	150000.00000	150000.00				
0690 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	300.00000	1200.00				
0700 0501-0100000A BRIDGE REMOVAL WORK	3225.000	LS	100000.00000	100000.00				
0710 0510-0108000A GRANULAR STRUCTURE BACKFILL	20.000	LS	6000.00000	6000.00				
0720 0530-0100000A REINFORCEMENT	8500.000	LS	100000.00000	100000.00				
0730 0540-0203000A DECK CONCRETE, CLASS HPC4000	80.000	LS	80000.00000	80000.00				
0740 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	4.000	LS	5000.00000	5000.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0750 0540-0401000J SAW CUT TEXTURING	1261.000	SQYD	3.50000	4413.50				
0760 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	302.000	SQYD	325.00000	98150.00				
0770 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	120000.00000	120000.00				
0780 0582-0100000E BEARING DEVICES, ABUTMENT 1	5.000	EACH	500.00000	2500.00				
0790 0582-0100000E BEARING DEVICES, ABUTMENT 2	5.000	EACH	500.00000	2500.00				
0800 0584-0100000F ELASTOMERIC CONCRETE NOSING	128.000	FOOT	100.00000	12800.00				
0810 0585-0210000A TYPE "C" COMPRESSION SEALS	128.000	LS	5000.00000	5000.00				
0820 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	705.000	LS	220000.00000	220000.00				
0830 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000	EACH	200.00000	400.00				
0840 1050-0224000F 6 FOOT TYPE C PROTECTIVE FENCE	574.000	FOOT	125.00000	71750.00				
0850 1999-9Z90000A RAISE EXISTING BRIDGE		LUMP	650000.00000	650000.00				
0860 1999-9Z90000K LOW DENSITY CELLULAR CONCRETE, CLASS II	139.000	CUYD	180.00000	25020.00				
SECTION TOTALS			$	1,654,733.50	$		$	
SECTION 0005 BASES								
0870 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	720.000	SQYD	13.00000	9360.00				
0880 0641-0115000M 1 INCH - 0 AGGREGATE BASE	4200.000	TON	25.00000	105000.00				
SECTION TOTALS			$	114,360.00	$		$	
SECTION 0006 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0890 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	1800.000	TON	78.50000	141300.00				
0900 0744-0331000M LEVEL 3, 1/2 INCH ACP MIXTURE IN LEVELING	210.000	TON	85.00000	17850.00				
0910 0749-0100000E EXTRA FOR ASPHALT APPROACHES	7.000	EACH	500.00000	3500.00				
SECTION TOTALS			$	162,650.00	$		$	
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0920 0810-0104000F GUARDRAIL, TYPE 2A	1025.000	FOOT	21.00000	21525.00				
0930 0810-0107000F GUARDRAIL, TYPE 3	50.000	FOOT	45.00000	2250.00				
0940 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	1000.00000	4000.00				
0950 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	250.00000	1000.00				
0960 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2500.00000	10000.00				
0970 0810-0128000E GUARDRAIL CONNECTIONS	4.000	EACH	1000.00000	4000.00				
0980 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3000.00000	12000.00				
0990 0810-0130000E GUARDRAIL TERMINALS, FLARED	4.000	EACH	2500.00000	10000.00				
1000 0810-0133000E EXTRA FOR 8 FOOT POSTS	126.000	EACH	25.00000	3150.00				
1010 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	18.000	EACH	250.00000	4500.00				
1020 0812-0101000F ADJUSTING GUARDRAIL	662.000	FOOT	5.00000	3310.00				
1030 0840-0100000E DELINEATORS, TYPE 1	1.000	EACH	125.00000	125.00				

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15043 COUNTIES : CLACKAMAS
LETTING DATE : 02/01/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1040 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	100.00000	600.00				
1050 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	4.000	EACH	80.00000	320.00				
1060 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	35.000	EACH	5.25000	183.75				
1070 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	5500.000	FOOT	0.93000	5115.00				
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	20.000	SQFT	12.25000	245.00				
SECTION TOTALS			$	82,323.75	$		$	
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1090 0905-0100000A REMOVE EXISTING SIGNS		LUMP	600.00000	600.00				
1100 0910-0100000K WOOD SIGN POSTS	32.000	FBM	10.00000	320.00				
1110 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	9.000	SQFT	15.00000	135.00				
SECTION TOTALS			$	1,055.00	$		$	
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1120 1012-0100000A WATER QUALITY SWALE, D01123		LUMP	17000.00000	17000.00				
1130 1012-0100000A WATER QUALITY SWALE, D01124		LUMP	17000.00000	17000.00				
1140 1012-0100000A WATER QUALITY SWALE, D01125		LUMP	10000.00000	10000.00				
1150 1030-0101000R WEED CONTROL	1.500	ACRE	2000.00000	3000.00				
1160 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	400.00000	400.00				

TABULATION OF BIDS

CALL ORDER : 003
LETTING DATE : 02/01/18 09:00
CONTRACT ID : 15043
REGION : 1
COUNTIES : CLACKAMAS

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 1030-0119000R WATER QUALITY SEEDING, MIX NO. 1	0.200	ACRE	5500.00000	1100.00				
1180 1030-0134000R WILDFLOWER SEEDING, MIX NO. 1	1.500	ACRE	3500.00000	5250.00				
1190 1040-0101000K TOPSOIL	500.000	CUYD	45.00000	22500.00				
1200 1050-0100000F TYPE 1 FENCE	110.000	FOOT	30.00000	3300.00				
1210 1070-0101000E MULTIPLE MAILBOX SUPPORTS	3.000	EACH	300.00000	900.00				
1220 1070-0102000E MAILBOX CONCRETE COLLARS	3.000	EACH	200.00000	600.00				
SECTION TOTALS			$	81,050.00	$		$	
CONTRACT TOTALS			$	3,108,479.25	$	0.00	$	