TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4
COMPLETION DATE : 06/30/19 PROJECT : 19625
CONTRACT DESCRIPTION : US97: ALGOMA ROAD - MILLER ISLAND ROAD PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	ROCKY MOUNTAIN CONSTRUCTION LLC	$ 6,353,353.35	100.0000%
2	OREGON MAINLINE PAVING LLC	$ 8,099,594.82	127.4854%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	700.000	HOUR	20.00000	14000.00	20.00000	14000.00		
0020 0210-0100000A MOBILIZATION		LUMP	539000.00000	539000.00	809959.48000	809959.48		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	38305.00000	38305.00	205000.00000	205000.00		
0040 0225-0102000J TEMPORARY SIGNS	1240.000	SQFT	22.00000	27280.00	22.00000	27280.00		
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	6.000	EACH	45.00000	270.00	75.00000	450.00		
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	10.000	EACH	125.00000	1250.00	175.00000	1750.00		
0070 0225-0145000E TEMPORARY PLASTIC DRUMS	174.000	EACH	50.00000	8700.00	51.00000	8874.00		
0080 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	56033.000	EACH	0.75000	42024.75	0.01000	560.33		
0090 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	64.000	FOOT	160.00000	10240.00	510.00000	32640.00		
0100 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000	EACH	2500.00000	2500.00	1500.00000	1500.00		
0110 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	6500.00000	26000.00	5000.00000	20000.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0120 0225-0168000T FLAGGERS	2640.000	HOUR	48.00000	126720.00	51.00000	134640.00		
0130 0225-0168100E FLAGGER STATION LIGHTING	6.000	EACH	7000.00000	42000.00	1300.00000	7800.00		
0140 0225-0169000E TRAFFIC CONTROL SUPERVISOR	90.000	EACH	750.00000	67500.00	1200.00000	108000.00		
0150 0225-0172000T PILOT CARS	1000.000	HOUR	60.00000	60000.00	68.00000	68000.00		
0160 0280-0100000A EROSION CONTROL		LUMP	500.00000	500.00	1350.00000	1350.00		
0170 0280-0114030E INLET PROTECTION, TYPE 3	23.000	EACH	80.00000	1840.00	100.00000	2300.00		
0180 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	750.00000	750.00		
SECTION TOTALS			$	1,008,629.75	$	1,444,853.81	$	
SECTION 0002 ROADWORK								
0190 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	45000.00000	45000.00	30000.00000	30000.00		
0200 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	16000.00000	16000.00	50000.00000	50000.00		
0210 0330-0105000K GENERAL EXCAVATION	1080.000	CUYD	41.00000	44280.00	25.00000	27000.00		
SECTION TOTALS			$	105,280.00	$	107,000.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0220 0480-0100000F DRAINAGE CURBS	3900.000	FOOT	6.25000	24375.00	10.00000	39000.00		
SECTION TOTALS			$	24,375.00	$	39,000.00	$	
SECTION 0004 STRUCTURE 08345 - USBR CANAL_HWY 4								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	477.500	SQYD	3.00000	1432.50	26.00000	12415.00		
SECTION TOTALS			$	1,432.50	$	12,415.00	$	
SECTION 0005 STRUCTURE 19940 - HWY 4 OVER CALIFORNIA AVE_(KLAMATH FALLS)								
0240 0501-0100000A BRIDGE REMOVAL WORK	236.330	LS	23500.00000	23500.00	145000.00000	145000.00		
0250 0530-0103000A COATED REINFORCEMENT	575.000	LS	19300.00000	19300.00	12000.00000	12000.00		
0260 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	4.500	LS	36000.00000	36000.00	20000.00000	20000.00		
0270 0585-0214000A STRIP SEALS	118.170	LS	231000.00000	231000.00	165000.00000	165000.00		
SECTION TOTALS			$	309,800.00	$	342,000.00	$	
SECTION 0006 STRUCTURE 19941 HWY 4_RR+GREEN SPRINGS DR_(OLD ALIGNMENT)								
0280 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	263.000	SQYD	3.00000	789.00	26.00000	6838.00		
SECTION TOTALS			$	789.00	$	6,838.00	$	
SECTION 0007 STRUCTURE 01895A - HWY 4_KLAMATH R_RR								
0290 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 2-4 INCHES DEEP	332.500	SQYD	31.00000	10307.50	48.00000	15960.00		
0300 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	297.000	SQYD	3.00000	891.00	26.00000	7722.00		
0310 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	2992.000	SQFT	10.80000	32313.60	15.00000	44880.00		
SECTION TOTALS			$	43,512.10	$	68,562.00	$	
SECTION 0008 STRUCTURE 02020A - HWY 4 OVER RR								

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	323.500	SQYD	3.00000	970.50	26.00000	8411.00		
SECTION TOTALS			$	970.50	$	8,411.00	$	
SECTION 0009 BASES								
0330 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	8250.000	SQYD	3.00000	24750.00	2.15000	17737.50		
0340 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	27000.000	SQYD	1.10000	29700.00	1.30000	35100.00		
0350 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	197000.000	SQYD	1.75000	344750.00	1.50000	295500.00		
0360 0620-0122000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	850.000	SQYD	10.00000	8500.00	1.50000	1275.00		
0370 0620-0125000J COLD PLANE PAVEMENT REMOVAL, 6 INCHES DEEP	15500.000	SQYD	3.00000	46500.00	6.50000	100750.00		
0380 0620-0126000J COLD PLANE PAVEMENT REMOVAL, 7 INCHES DEEP	11200.000	SQYD	3.00000	33600.00	7.00000	78400.00		
0390 0640-0101000M AGGREGATE SHOULDERS	700.000	TON	25.00000	17500.00	32.00000	22400.00		
SECTION TOTALS			$	505,300.00	$	551,162.50	$	
SECTION 0010 WEARING SURFACES								
0400 0705-0101000M EMULSIFIED ASPHALT IN FOG COAT	17.000	TON	500.00000	8500.00	800.00000	13600.00		
0410 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	108.000	TON	385.00000	41580.00	450.00000	48600.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	51800.000	TON	33.00000	1709400.00	55.00000	2849000.00		
0430 0745-0434000M LEVEL 4, 1/2 INCH LIME TREATED ACP IN LEVELING	15.000	TON	175.00000	2625.00	1000.00000	15000.00		
0440 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	3000.000	TON	565.00000	1695000.00	485.00000	1455000.00		
0450 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP IN LEVELING	1.000	TON	565.00000	565.00	0.01000	0.01		
0460 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	4.000	EACH	1200.00000	4800.00	2500.00000	10000.00		
0470 0748-0103000J 6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	1500.000	SQYD	25.00000	37500.00	26.00000	39000.00		
0480 0748-0121000J 41 INCH ASPHALT CONCRETE PAVEMENT REPAI	150.000	SQYD	130.00000	19500.00	70.00000	10500.00		
0490 0749-0100000E EXTRA FOR ASPHALT APPROACHES	15.000	EACH	1500.00000	22500.00	3000.00000	45000.00		
0500 1999-9Z90000A INTELLIGENT COMPACTION		LUMP	30000.00000	30000.00	70000.00000	70000.00		
0510 1999-9Z90000A THERMAL IMAGING		LUMP	10000.00000	10000.00	45000.00000	45000.00		
SECTION TOTALS			$	3,581,970.00	$	4,600,700.01	$	
SECTION 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0520 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	1.000	EACH	1000.00000	1000.00	1000.00000	1000.00		
0530 0810-0126000E GUARDRAIL TRANSITION	8.000	EACH	2800.00000	22400.00	2800.00000	22400.00		
0540 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	6.000	EACH	2950.00000	17700.00	2950.00000	17700.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	700.000	FOOT	21.00000	14700.00	21.00000	14700.00		
0560 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	100.000	FOOT	48.00000	4800.00	48.00000	4800.00		
0570 0812-0101000F ADJUSTING GUARDRAIL	7410.000	FOOT	2.25000	16672.50	2.25000	16672.50		
0580 0812-0104000E METAL BEAM RAILS	30.000	EACH	270.00000	8100.00	270.00000	8100.00		
0590 0812-0106000E GUARDRAIL POSTS	210.000	EACH	90.00000	18900.00	90.00000	18900.00		
0600 0812-0108000E GUARDRAIL BLOCKS	210.000	EACH	17.50000	3675.00	17.50000	3675.00		
0610 0820-0127000F CONCRETE BARRIER, TALL	5638.000	FOOT	80.00000	451040.00	100.00000	563800.00		
0620 0840-0102000E DELINEATORS, TYPE 2	200.000	EACH	39.00000	7800.00	39.00000	7800.00		
0630 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	230.000	EACH	17.50000	4025.00	17.50000	4025.00		
0640 0840-0105000E DELINEATORS, TYPE 5	560.000	EACH	7.00000	3920.00	5.35000	2996.00		
0650 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	3.000	EACH	100.00000	300.00	45.00000	135.00		
0660 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	900.000	EACH	2.00000	1800.00	13.15000	11835.00		
0670 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	70.000	EACH	15.00000	1050.00	8.80000	616.00		
0680 0857-0101500L GAP PATTERN RUMBLE STRIPS	10.720	MILE	1350.00000	14472.00	1900.00000	20368.00		
0690 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
0700 0866-0114000F PLURAL COMPONENT, SPRAYED, GROOVED	274000.000	FOOT	0.54000	147960.00	0.60000	164400.00		
0710 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	16.000	EACH	300.00000	4800.00	250.00000	4000.00		

TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 15052 COUNTIES : KLAMATH
LETTING DATE : 03/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ROCKY MOUNTAIN CONSTRUCTION UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 0867-0145000J PAVEMENT BAR, TYPE B	130.000	SQFT	10.00000	1300.00	45.00000	5850.00		
SECTION TOTALS			$	746,414.50	$	893,772.50	$	
SECTION 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0730 0905-0100000A REMOVE EXISTING SIGNS		LUMP	2500.00000	2500.00	2500.00000	2500.00		
0740 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	340.000	SQFT	27.00000	9180.00	27.00000	9180.00		
0750 0940-0204000J SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM	440.000	SQFT	30.00000	13200.00	30.00000	13200.00		
SECTION TOTALS			$	24,880.00	$	24,880.00	$	
CONTRACT TOTALS			$	6,353,353.35	$	8,099,594.82	$	