TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2
COMPLETION DATE : 09/16/19 PROJECT : 19743
CONTRACT DESCRIPTION : OR126: CORNERSTONE DR. TO TERRY ST. SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH CONSTRUCTION CO	$ 5,681,928.45	100.0000%
2	EUGENE SAND CONSTRUCTION INC	$ 6,529,026.18	114.9086%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1100.000	HOUR	20.00000	22000.00	20.00000	22000.00		
0020 0210-0100000A MOBILIZATION		LUMP	444000.00000	444000.00	303063.68000	303063.68		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	100000.00000	100000.00	140000.00000	140000.00		
0040 0225-0102000J TEMPORARY SIGNS	1000.000	SQFT	15.00000	15000.00	20.00000	20000.00		
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000	EACH	100.00000	200.00	35.00000	70.00		
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	150.00000	900.00	95.00000	570.00		
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	810.000	FOOT	17.00000	13770.00	20.00000	16200.00		
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	401.000	FOOT	5.00000	2005.00	6.00000	2406.00		
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1750.00000	3500.00	1850.00000	3700.00		
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	300.00000	600.00	350.00000	700.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	15000.00000	30000.00	20000.00000	40000.00		
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	3.000	EACH	1.00000	3.00	1.00000	3.00		
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	1000.00000	2000.00	2000.00000	4000.00		
0140 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	230.000	FOOT	25.00000	5750.00	15.00000	3450.00		
0150 0225-0145000E TEMPORARY PLASTIC DRUMS	100.000	EACH	55.00000	5500.00	48.00000	4800.00		
0160 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	19000.000	EACH	1.00000	19000.00	2.00000	38000.00		
0170 0225-0153000F TEMPORARY STRIPING	22600.000	FOOT	0.13000	2938.00	0.15000	3390.00		
0180 0225-0154000F STRIPE REMOVAL	20900.000	FOOT	0.52000	10868.00	0.60000	12540.00		
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	6500.00000	13000.00	6000.00000	12000.00		
0200 0225-0167630E TEMPORARY SIDEWALK RAMP, CONSTRUCTED	2.000	EACH	1500.00000	3000.00	1000.00000	2000.00		
0210 0225-0168000T FLAGGERS	3500.000	HOUR	55.00000	192500.00	52.00000	182000.00		
0220 0225-0168100E FLAGGER STATION LIGHTING	8.000	EACH	1500.00000	12000.00	2400.00000	19200.00		
0230 0225-0169000E TRAFFIC CONTROL SUPERVISOR	250.000	EACH	100.00000	25000.00	500.00000	125000.00		
0240 0225-0172000T PILOT CARS	650.000	HOUR	70.00000	45500.00	65.00000	42250.00		
0250 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	2500.00000	2500.00	1600.00000	1600.00		
0260 0280-0100000A EROSION CONTROL		LUMP	5000.00000	5000.00	14000.00000	14000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0270 0280-0101000J PLASTIC SHEETING	100.000	SQYD	5.00000	500.00	4.00000	400.00		
0280 0280-0105040J MATTING, TYPE D	6870.000	SQYD	1.05000	7213.50	1.10000	7557.00		
0290 0280-0105060J MATTING, TYPE F	130.000	SQYD	7.04000	915.20	7.50000	975.00		
0300 0280-0105100J COMPOST EROSION BLANKET	6870.000	SQYD	2.15000	14770.50	2.25000	15457.50		
0310 0280-0106060E CHECK DAM, TYPE 6	21.000	EACH	100.00000	2100.00	160.00000	3360.00		
0320 0280-0119000E STRAW BALE	25.000	EACH	25.00000	625.00	54.00000	1350.00		
0330 0290-0100000A POLLUTION CONTROL PLAN		LUMP	250.00000	250.00	600.00000	600.00		
0340 0290-0102000A WORK CONTAINMENT PLAN		LUMP	2500.00000	2500.00	4500.00000	4500.00		
0350 0294-0100000A WRITTEN LEAD COMPLIANCE PLN		LUMP	1000.00000	1000.00	5500.00000	5500.00		
0360 0294-0200000M EXTRA FOR CONTAMINATED SOIL DISPOSAL	1640.000	TON	60.00000	98400.00	83.00000	136120.00		
SECTION TOTALS			$	1,104,808.20	$	1,188,762.18	$	
SECTION 0002 ROADWORK								
0370 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	55000.00000	55000.00	60000.00000	60000.00		
0380 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	40000.00000	40000.00	25000.00000	25000.00		
0390 0320-0100000R CLEARING AND GRUBBING	1.600	ACRE	25000.00000	40000.00	30000.00000	48000.00		
0400 0330-0105000K GENERAL EXCAVATION	5852.000	CUYD	25.00000	146300.00	30.00000	175560.00		
0410 0330-0126000K STONE EMBANKMENT	1305.000	CUYD	38.00000	49590.00	50.00000	65250.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0331-0109000J 18 INCH SUBGRADE STABILIZATION	1400.000	SQYD	40.00000	56000.00	44.00000	61600.00		
0430 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	7.000	SQYD	40.00000	280.00	10.00000	70.00		
0440 0350-0105000J SUBGRADE GEOTEXTILE	4900.000	SQYD	1.00000	4900.00	1.25000	6125.00		
0450 0390-0105000K LOOSE RIPRAP, CLASS 50	3.500	CUYD	300.00000	1050.00	230.00000	805.00		
SECTION TOTALS			$	393,120.00	$	442,410.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0460 0415-0100000F MAINLINE VIDEO INSPECTION	750.000	FOOT	3.00000	2250.00	5.00000	3750.00		
0470 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	200.000	FOOT	75.00000	15000.00	120.00000	24000.00		
0480 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	216.000	FOOT	85.00000	18360.00	160.00000	34560.00		
0490 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	196.000	FOOT	100.00000	19600.00	215.00000	42140.00		
0500 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	116.000	FOOT	75.00000	8700.00	130.00000	15080.00		
0510 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	22.000	FOOT	190.00000	4180.00	250.00000	5500.00		
0520 0445-0700120E SLOPED END SECTIONS, 12 INCH	3.000	EACH	100.00000	300.00	515.00000	1545.00		
0530 0445-0700180E SLOPED END SECTIONS, 18 INCH	6.000	EACH	200.00000	1200.00	675.00000	4050.00		
0540 0445-0700240E SLOPED END SECTIONS, 24 INCH	3.000	EACH	300.00000	900.00	950.00000	2850.00		
0550 0470-0103000E CONCRETE MANHOLES, WITH INLET	1.000	EACH	5000.00000	5000.00	3200.00000	3200.00		
SECTION TOTALS			$	75,490.00	$	136,675.00	$	
SECTION 0004 BRIDGE NO. 17410								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 4 INCHES DEEP	360.000	SQYD	20.00000	7200.00	22.00000	7920.00		
0570 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	302.000	SQYD	20.00000	6040.00	22.00000	6644.00		
SECTION TOTALS			$	13,240.00	$	14,564.00	$	
SECTION 0005 BRIDGE NO. 02552A								
0580 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 4 INCHES DEEP	550.000	SQYD	20.00000	11000.00	20.00000	11000.00		
0590 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	195.000	SQYD	20.00000	3900.00	22.00000	4290.00		
0600 1999-9Z90000J CLASS 2 PREPARATION	740.000	SQFT	50.00000	37000.00	170.00000	125800.00		
0610 1999-9Z90000J ROLLED WATERPROOFING MEMBRANE	5363.000	SQFT	6.13000	32875.19	6.50000	34859.50		
SECTION TOTALS			$	84,775.19	$	175,949.50	$	
SECTION 0006 BRIDGE NO. 02520A								
0620 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	245.000	SQYD	20.00000	4900.00	35.00000	8575.00		
SECTION TOTALS			$	4,900.00	$	8,575.00	$	
SECTION 0007 BRIDGE NO. 02765								
0630 0501-0100000A BRIDGE REMOVAL WORK	150.000	LS	2500.00000	2500.00	1000.00000	1000.00		
0640 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3-12 INCHES DEEP	19.000	SQYD	500.00000	9500.00	142.00000	2698.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 4 INCHES DEEP	67.000	SQYD	150.00000	10050.00	115.00000	7705.00		
0660 0587-0101000A 2-TUBE SIDE MOUNTED RAIL	46.000	LS	25000.00000	25000.00	21500.00000	21500.00		
0670 1999-9Z90000J CLASS 2 PREPARATION	109.000	SQFT	50.00000	5450.00	170.00000	18530.00		
0680 1999-9Z90000J ROLLED WATERPROOFING MEMBRANE	1012.000	SQFT	6.13000	6203.56	6.50000	6578.00		
SECTION TOTALS			$	58,703.56	$	58,011.00	$	
SECTION 0008 BASES								
0690 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	5800.000	SQYD	12.00000	69600.00	13.50000	78300.00		
0700 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCHES DEEP	7300.000	SQYD	2.00000	14600.00	3.15000	22995.00		
0710 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	108800.000	SQYD	0.90000	97920.00	1.80000	195840.00		
0720 0620-0123000J COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	29800.000	SQYD	2.00000	59600.00	3.25000	96850.00		
0730 0641-0102000M AGGREGATE BASE	4200.000	TON	30.00000	126000.00	32.00000	134400.00		
SECTION TOTALS			$	367,720.00	$	528,385.00	$	
SECTION 0009 WEARING SURFACES								
0740 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	70.000	TON	0.01000	0.70	1.00000	70.00		
0750 0745-0302000M LEVEL 3, 1/2 INCH ACP	42100.000	TON	58.00000	2441800.00	65.00000	2736500.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0760 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3, 1/2 IN ACP	2530.000	TON	0.01000	25.30	1.00000	2530.00		
0770 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	5.000	EACH	3000.00000	15000.00	2400.00000	12000.00		
0780 0748-0115000J 28 INCH ASPHALT CONCRETE PAVEMENT REPAI	6680.000	SQYD	40.00000	267200.00	42.00000	280560.00		
0790 0749-0100000E EXTRA FOR ASPHALT APPROACHES	81.000	EACH	500.00000	40500.00	500.00000	40500.00		
0800 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	50.000	FOOT	60.00000	3000.00	75.00000	3750.00		
0810 0759-0110000F CONCRETE CURBS, STANDARD CURB	20.000	FOOT	50.00000	1000.00	85.00000	1700.00		
0820 0759-0128000J CONCRETE WALKS	5140.000	SQFT	5.00000	25700.00	9.00000	46260.00		
0830 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	4.000	EACH	2500.00000	10000.00	1600.00000	6400.00		
0840 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	4.000	EACH	250.00000	1000.00	550.00000	2200.00		
0850 0759-0800000J BUS PADS	5000.000	SQFT	12.00000	60000.00	14.00000	70000.00		
SECTION TOTALS			$	2,865,226.00	$	3,202,470.00	$	
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0860 0810-0126000E GUARDRAIL TRANSITION	16.000	EACH	2700.00000	43200.00	2900.00000	46400.00		
0870 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	18.000	EACH	2850.00000	51300.00	3000.00000	54000.00		
0880 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	30.000	EACH	75.00000	2250.00	80.00000	2400.00		
0890 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	9550.000	FOOT	20.00000	191000.00	21.25000	202937.50		
0900 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	200.000	FOOT	55.00000	11000.00	58.50000	11700.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0910 0840-0100000E DELINEATORS, TYPE 1	380.000	EACH	45.00000	17100.00	53.00000	20140.00		
0920 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	60.000	EACH	29.00000	1740.00	22.00000	1320.00		
0930 0840-0105500E DELINEATORS, TYPE 6	60.000	EACH	10.00000	600.00	22.00000	1320.00		
0940 0840-0106000E MILEPOST MARKER POSTS	14.000	EACH	150.00000	2100.00	220.00000	3080.00		
0950 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	2.000	EACH	50.00000	100.00	135.00000	270.00		
0960 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	2.000	EACH	50.00000	100.00	135.00000	270.00		
0970 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	4.000	EACH	125.00000	500.00	150.00000	600.00		
0980 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	18.000	EACH	25.00000	450.00	26.50000	477.00		
0990 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	5.000	EACH	125.00000	625.00	150.00000	750.00		
1000 0842-0401000E BRIDGE IDENTIFICATION MARKERS	6.000	EACH	100.00000	600.00	215.00000	1290.00		
1010 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	30.000	EACH	5.75000	172.50	6.00000	180.00		
1020 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	80.000	EACH	9.10000	728.00	10.00000	800.00		
1030 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	1370.000	EACH	9.10000	12467.00	10.00000	13700.00		
1040 0857-0101000L CONTINUOUS RUMBLE STRIPS	6.300	MILE	1075.00000	6772.50	1200.00000	7560.00		
1050 0857-0101500L GAP PATTERN RUMBLE STRIPS	2.300	MILE	1075.00000	2472.50	1200.00000	2760.00		
1060 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	131200.000	FOOT	0.84000	110208.00	0.90000	118080.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1070 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	17.000	EACH	245.00000	4165.00	260.00000	4420.00		
1080 0867-0145000J PAVEMENT BAR, TYPE B	330.000	SQFT	9.75000	3217.50	10.50000	3465.00		
SECTION TOTALS			$	462,868.00	$	497,919.50	$	
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1090 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00	3200.00000	3200.00		
1100 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1500.00000	1500.00	5000.00000	5000.00		
1110 0920-0100000A SIGN SUPPORT FOOTINGS	18.000	LS	43000.00000	43000.00	36000.00000	36000.00		
1120 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	2900.000	LS	17000.00000	17000.00	32000.00000	32000.00		
1130 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	4600.000	LS	16000.00000	16000.00	17000.00000	17000.00		
1140 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	2200.000	LS	6000.00000	6000.00	7500.00000	7500.00		
1150 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	300.000	SQFT	24.00000	7200.00	32.00000	9600.00		
1160 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	800.000	SQFT	19.00000	15200.00	22.00000	17600.00		
1170 0940-0205000J SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	30.000	SQFT	19.00000	570.00	26.00000	780.00		
1180 0970-0100000A POLE FOUNDATIONS	5.000	LS	10000.00000	10000.00	4800.00000	4800.00		
1190 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	5000.00000	5000.00	5100.00000	5100.00		
1200 0970-0105000A SWITCHING, CONDUIT, AND WIRING	850.000	LS	42000.00000	42000.00	66000.00000	66000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15074 COUNTIES : LANE
LETTING DATE : 05/24/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 0970-0200000A LIGHTING POLES AND ARMS		LUMP	16000.00000	16000.00	20000.00000	20000.00		
1220 0990-0103000A DETECTOR INSTALLATION, GREENHILL	1.000	LS	4000.00000	4000.00	4000.00000	4000.00		
1230 0990-0106000A FLASHING BEACON INSTALLATION, ELLMAKER	1.000	LS	17000.00000	17000.00	7300.00000	7300.00		
SECTION TOTALS			$	201,470.00	$	235,880.00	$	
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1240 1012-0100000A WATER QUALITY SWALE, D01140		LUMP	18000.00000	18000.00	10000.00000	10000.00		
1250 1012-0100000A WATER QUALITY SWALE, D01141		LUMP	11000.00000	11000.00	6500.00000	6500.00		
1260 1030-0101000R WEED CONTROL	1.500	ACRE	1000.00000	1500.00	1100.00000	1650.00		
1270 1030-0108000R PERMANENT SEEDING	1.500	ACRE	1500.00000	2250.00	1600.00000	2400.00		
1280 1030-0118000R WATER QUALITY SEEDING	0.100	ACRE	9475.00000	947.50	10000.00000	1000.00		
1290 1070-0100000E SINGLE MAILBOX SUPPORTS	17.000	EACH	250.00000	4250.00	325.00000	5525.00		
1300 1070-0101000E MULTIPLE MAILBOX SUPPORTS	11.000	EACH	500.00000	5500.00	550.00000	6050.00		
1310 1070-0102000E MAILBOX CONCRETE COLLARS	28.000	EACH	220.00000	6160.00	225.00000	6300.00		
SECTION TOTALS			$	49,607.50	$	39,425.00	$	
CONTRACT TOTALS			$	5,681,928.45	$	6,529,026.18	$	