TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2
COMPLETION DATE : 01/15/21 PROJECT : 18577
CONTRACT DESCRIPTION : I-105 WILLAMETTE RIVER CONNECTIONS & 1ST TO 7TH AVE VIADUCTS RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	WILDISH STANDARD PAVING CO	$ 14,817,072.90	100.0000%
2	HAMILTON CONSTRUCTION CO	$ 15,195,765.49	102.5558%
3	CASCADE BRIDGE LLC	$ 15,430,187.99	104.1379%
4	FARLINE BRIDGE INC	$ 15,484,889.75	104.5071%
5	CARTER & COMPANY INC	$ 16,191,456.50	109.2757%
6	HP CIVIL INC	$ 17,291,544.87	116.7001%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	3100.000	HOUR	20.00000	62000.00	20.00000	62000.00	20.00000	62000.00
0020 0210-0100000A MOBILIZATION		LUMP	1480000.00000	1480000.00	1525250.00000	1525250.00	1525000.00000	1525000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	114000.00000	114000.00	176000.00000	176000.00	185000.00000	185000.00
0040 0225-0102000J TEMPORARY SIGNS	2540.000	SQFT	18.00000	45720.00	17.00000	43180.00	20.00000	50800.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	4.000	EACH	30.00000	120.00	25.00000	100.00	75.00000	300.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	17.000	EACH	90.00000	1530.00	85.00000	1445.00	150.00000	2550.00
0070 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	1.000	EACH	3000.00000	3000.00	1000.00000	1000.00	2000.00000	2000.00
0080 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	263.000	FOOT	0.02000	5.26	17.70000	4655.10	25.00000	6575.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0090 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	8945.000	FOOT	0.02000	178.90	44.00000	393580.00	12.00000	107340.00
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	32590.000	FOOT	0.02000	651.80	3.25000	105917.50	8.00000	260720.00
0110 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	3.000	EACH	2000.00000	6000.00	1000.00000	3000.00	2000.00000	6000.00
0120 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	5.000	EACH	2500.00000	12500.00	1650.00000	8250.00	2400.00000	12000.00
0130 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	8.000	EACH	1000.00000	8000.00	500.00000	4000.00	300.00000	2400.00
0140 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000	EACH	1000.00000	6000.00	500.00000	3000.00	400.00000	2400.00
0150 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	25000.00000	50000.00	20000.00000	40000.00	10000.00000	20000.00
0160 0225-0141100E REFLECTIVE BARRIER PANELS	1248.000	EACH	0.02000	24.96	18.00000	22464.00	10.00000	12480.00
0170 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	0.02000	0.08	1.75000	7.00	1.00000	4.00
0180 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	0.02000	0.02	1.00000	1.00	1.00000	1.00
0190 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	36.000	EACH	0.02000	0.72	1.75000	63.00	1.00000	36.00
0200 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	150.000	FOOT	30.00000	4500.00	30.00000	4500.00	50.00000	7500.00
0210 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	47357.000	FOOT	0.02000	947.14	6.00000	284142.00	5.00000	236785.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0220 0225-0145000E TEMPORARY PLASTIC DRUMS	270.000	EACH	80.00000	21600.00	30.00000	8100.00	40.00000	10800.00
0230 0225-0153000F TEMPORARY STRIPING	122899.000	FOOT	0.14000	17205.86	0.13000	15976.87	0.15000	18434.85
0240 0225-0154000F STRIPE REMOVAL	123357.000	FOOT	0.40000	49342.80	0.39000	48109.23	0.42000	51809.94
0250 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	6000.00000	24000.00	2500.00000	10000.00	3000.00000	12000.00
0260 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	3.000	EACH	25000.00000	75000.00	8500.00000	25500.00	10000.00000	30000.00
0270 0225-0168000T FLAGGERS	240.000	HOUR	60.00000	14400.00	51.00000	12240.00	55.00000	13200.00
0280 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	0.02000	0.08	1750.00000	7000.00	1200.00000	4800.00
0290 0225-0169000E TRAFFIC CONTROL SUPERVISOR	364.000	EACH	0.02000	7.28	350.00000	127400.00	1.00000	364.00
0300 0225-0170000E RAILROAD FLAGGER SERVICES	30.000	EACH	0.02000	0.60	1200.00000	36000.00	1500.00000	45000.00
0310 0231-0100000A CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD		LUMP	40000.00000	40000.00	2500.00000	2500.00	100000.00000	100000.00
0320 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	400000.00000	400000.00	54250.00000	54250.00	1000.00000	1000.00
0330 0256-0109000A TEMPORARY RETAINING WALL		LUMP	10000.00000	10000.00	55000.00000	55000.00	30000.00000	30000.00
0340 0280-0100000A EROSION CONTROL		LUMP	0.02000	0.02	26000.00000	26000.00	12000.00000	12000.00
0350 0280-0105040J MATTING, TYPE D	2696.000	SQYD	4.00000	10784.00	4.25000	11458.00	4.25000	11458.00
0360 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	3000.00000	3000.00	1500.00000	1500.00	1600.00000	1600.00
0370 0280-0110030E CONSTRUCTION ENTRANCE, TYPE 3	1.000	EACH	3000.00000	3000.00	1800.00000	1800.00	2500.00000	2500.00
0380 0280-0113000F SEDIMENT FENCE	4347.000	FOOT	3.50000	15214.50	2.90000	12606.30	3.00000	13041.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0390 0280-0114030E INLET PROTECTION, TYPE 3	32.000	EACH	0.02000	0.64	100.00000	3200.00	110.00000	3520.00
0400 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.02000	0.02	5000.00000	5000.00	250.00000	250.00
0410 0290-0102000A WORK CONTAINMENT PLAN		LUMP	0.02000	0.02	5000.00000	5000.00	250.00000	250.00
0420 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	0.02000	0.02	5000.00000	5000.00	3000.00000	3000.00
SECTION TOTALS			$	2,478,734.72	$	3,156,195.00	$	2,866,918.79
SECTION 0002 ROADWORK								
0430 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	30000.00000	30000.00	94800.00000	94800.00	100000.00000	100000.00
0440 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	120000.00000	120000.00	125000.00000	125000.00	150000.00000	150000.00
0450 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	724.000	FOOT	5.00000	3620.00	2.50000	1810.00	3.00000	2172.00
0460 0320-0100000A CLEARING AND GRUBBING	2.100	LS	20000.00000	20000.00	30000.00000	30000.00	15000.00000	15000.00
0470 0330-0101000K DITCH EXCAVATION	164.000	CUYD	30.00000	4920.00	38.00000	6232.00	40.00000	6560.00
0480 0330-0123000K EMBANKMENT IN PLACE	6817.000	CUYD	16.00000	109072.00	27.00000	184059.00	22.00000	149974.00
0490 0330-0126000K STONE EMBANKMENT	9256.000	CUYD	39.00000	360984.00	50.00000	462800.00	33.00000	305448.00
0500 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	7.000	SQYD	30.00000	210.00	1.00000	7.00	15.00000	105.00
0510 0350-0105000J SUBGRADE GEOTEXTILE	3787.000	SQYD	5.00000	18935.00	1.75000	6627.25	1.10000	4165.70
0520 0390-0105000K LOOSE RIPRAP, CLASS 50	1.500	CUYD	300.00000	450.00	550.00000	825.00	250.00000	375.00
0530 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0540 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$	668,191.00	$	912,160.25	$	733,799.70
SECTION 0003 DRAINAGE AND SEWERS								
0550 0415-0100000F MAINLINE VIDEO INSPECTION	274.000	FOOT	5.00000	1370.00	9.00000	2466.00	3.00000	822.00
0560 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	9.000	FOOT	225.00000	2025.00	230.00000	2070.00	85.00000	765.00
0570 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	265.000	FOOT	225.00000	59625.00	180.00000	47700.00	85.00000	22525.00
0580 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	5.000	FOOT	225.00000	1125.00	700.00000	3500.00	250.00000	1250.00
0590 0470-0101000E CONCRETE STORM SEWER MANHOLES	2.000	EACH	5000.00000	10000.00	9000.00000	18000.00	4000.00000	8000.00
0600 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	2500.00000	2500.00	4750.00000	4750.00	2000.00000	2000.00
0610 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	3000.00000	3000.00	4750.00000	4750.00	2300.00000	2300.00
0620 0490-0104000E CONNECTION TO EXISTING STRUCTURES	2.000	EACH	1000.00000	2000.00	550.00000	1100.00	1000.00000	2000.00
0630 0490-0105000E ADJUSTING INLETS	6.000	EACH	1000.00000	6000.00	1600.00000	9600.00	600.00000	3600.00
0640 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	2.000	EACH	1500.00000	3000.00	1375.00000	2750.00	1800.00000	3600.00
0650 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	3.000	EACH	1500.00000	4500.00	2500.00000	7500.00	700.00000	2100.00
SECTION TOTALS			$	95,145.00	$	104,186.00	$	48,962.00
SECTION 0004 BRIDGE NO. 08966								
0660 0501-0100000A BRIDGE REMOVAL WORK	4053.190	LS	225000.00000	225000.00	200000.00000	200000.00	250000.00000	250000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0670 0530-0100000A REINFORCEMENT	5010.000	LS	17000.00000	17000.00	20000.00000	20000.00	15000.00000	15000.00
0680 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	52.000	LS	70000.00000	70000.00	75000.00000	75000.00	75000.00000	75000.00
0690 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	573.000	SQYD	425.00000	243525.00	500.00000	286500.00	300.00000	171900.00
0700 0559-0102000J CLASS 2 PREPARATION	1200.000	SQYD	0.02000	24.00	50.00000	60000.00	100.00000	120000.00
0710 0559-0401000J SAW CUT TEXTURING	7653.000	SQYD	4.00000	30612.00	3.00000	22959.00	3.25000	24872.25
0720 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	20000.00000	20000.00	14000.00000	14000.00	40000.00000	40000.00
0730 0584-0100000F ELASTOMERIC CONCRETE NOSING	168.000	FOOT	125.00000	21000.00	225.00000	37800.00	115.00000	19320.00
0740 0585-0206000A POURED SEALS	172.000	LS	10000.00000	10000.00	6750.00000	6750.00	7500.00000	7500.00
0750 0585-0214000A STRIP SEALS	91.000	LS	65000.00000	65000.00	75000.00000	75000.00	50000.00000	50000.00
0760 1999-9Z90000A ACCESS HOLE COVERS		LUMP	14000.00000	14000.00	20000.00000	20000.00	15000.00000	15000.00
0770 1999-9Z90000A CONCRETE PARAPET WITH STEEL POST		LUMP	675000.00000	675000.00	575000.00000	575000.00	750000.00000	750000.00
0780 1999-9Z90000A RAIL TRANSITIONS		LUMP	6000.00000	6000.00	10000.00000	10000.00	15000.00000	15000.00
0790 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	325000.00000	325000.00	175000.00000	175000.00	300000.00000	300000.00
0800 1999-9Z90000I CONSTRUCT HPC RESURFACING	7907.000	SQYD	90.00000	711630.00	75.00000	593025.00	55.00000	434885.00
0810 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	329.000	CUYD	400.00000	131600.00	350.00000	115150.00	300.00000	98700.00
SECTION TOTALS			$	2,565,391.00	$	2,286,184.00	$	2,387,177.25

SECTION 0005 BRIDGE NO. 08966R

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0820 0501-0100000A BRIDGE REMOVAL WORK	326.170	LS	40000.00000	40000.00	15000.00000	15000.00	35000.00000	35000.00
0830 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	98.000	SQYD	450.00000	44100.00	500.00000	49000.00	300.00000	29400.00
0840 0559-0102000J CLASS 2 PREPARATION	45.000	SQYD	0.02000	0.90	50.00000	2250.00	185.00000	8325.00
0850 0559-0401000J SAW CUT TEXTURING	249.000	SQYD	4.00000	996.00	3.00000	747.00	3.25000	809.25
0860 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	9000.00000	9000.00	10000.00000	10000.00	25000.00000	25000.00
0870 0585-0206000A POURED SEALS	28.000	LS	2000.00000	2000.00	1250.00000	1250.00	2000.00000	2000.00
0880 0585-0214000A STRIP SEALS	28.000	LS	24000.00000	24000.00	22500.00000	22500.00	20000.00000	20000.00
0890 1999-9Z90000A CONCRETE PARAPET WITH STEEL POST		LUMP	90000.00000	90000.00	85000.00000	85000.00	70000.00000	70000.00
0900 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	28000.00000	28000.00	40000.00000	40000.00	50000.00000	50000.00
0910 1999-9Z90000I CONSTRUCT HPC RESURFACING	277.000	SQYD	175.00000	48475.00	125.00000	34625.00	85.00000	23545.00
0920 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	12.000	CUYD	400.00000	4800.00	550.00000	6600.00	275.00000	3300.00
SECTION TOTALS			$	291,371.90	$	266,972.00	$	267,379.25
SECTION 0006 BRIDGE NO. 09600								
0930 0501-0100000A BRIDGE REMOVAL WORK	1246.910	LS	100000.00000	100000.00	80000.00000	80000.00	130000.00000	130000.00
0940 0530-0100000A REINFORCEMENT	330.000	LS	3000.00000	3000.00	2500.00000	2500.00	2000.00000	2000.00
0950 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	3.000	LS	8000.00000	8000.00	9500.00000	9500.00	10000.00000	10000.00
0960 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	99.000	SQYD	525.00000	51975.00	500.00000	49500.00	315.00000	31185.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
0970 0557-0100000J CLASS 2 PREPARATION	5.000	SQYD	0.02000	0.10	500.00000	2500.00	250.00000	1250.00
0980 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	18.000	CUYD	2500.00000	45000.00	2400.00000	43200.00	2500.00000	45000.00
0990 0557-0104000J CONSTRUCT PPC OVERLAY	831.000	SQYD	20.00000	16620.00	15.50000	12880.50	20.00000	16620.00
1000 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	14000.00000	14000.00	32500.00000	32500.00	35000.00000	35000.00
1010 0583-0105000F 2 INCH ELECTRICAL CONDUIT	328.000	FOOT	30.00000	9840.00	28.00000	9184.00	30.00000	9840.00
1020 0584-0100000F ELASTOMERIC CONCRETE NOSING	26.000	FOOT	125.00000	3250.00	250.00000	6500.00	115.00000	2990.00
1030 0585-0206000A POURED SEALS	56.000	LS	4000.00000	4000.00	1200.00000	1200.00	3000.00000	3000.00
1040 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1050 0587-0120000A TYPE "F" CONCRETE RAIL	863.000	LS	170000.00000	170000.00	175000.00000	175000.00	225000.00000	225000.00
1060 1999-9Z90000A BUILT-UP ARMOR		LUMP	3000.00000	3000.00	7500.00000	7500.00	4000.00000	4000.00
1070 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	10000.00000	10000.00	7500.00000	7500.00	8000.00000	8000.00
1080 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	112.000	SQYD	500.00000	56000.00	700.00000	78400.00	500.00000	56000.00
SECTION TOTALS			$	494,685.10	$	517,864.50	$	579,885.00
SECTION 0007 BRIDGE NO. 09600C								
1090 0501-0100000A BRIDGE REMOVAL WORK	1174.140	LS	100000.00000	100000.00	80000.00000	80000.00	100000.00000	100000.00
1100 0530-0100000A REINFORCEMENT	330.000	LS	3000.00000	3000.00	3000.00000	3000.00	1500.00000	1500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1110 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	3.000	LS	8000.00000	8000.00	7500.00000	7500.00	10000.00000	10000.00
1120 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	99.000	SQYD	525.00000	51975.00	500.00000	49500.00	325.00000	32175.00
1130 0557-0100000J CLASS 2 PREPARATION	5.000	SQYD	0.02000	0.10	500.00000	2500.00	300.00000	1500.00
1140 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	19.000	CUYD	2500.00000	47500.00	2400.00000	45600.00	2500.00000	47500.00
1150 0557-0104000J CONSTRUCT PPC OVERLAY	895.000	SQYD	20.00000	17900.00	15.50000	13872.50	20.00000	17900.00
1160 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	11000.00000	11000.00	32000.00000	32000.00	25000.00000	25000.00
1170 0583-0105000F 2 INCH ELECTRICAL CONDUIT	306.000	FOOT	30.00000	9180.00	28.00000	8568.00	30.00000	9180.00
1180 0584-0100000F ELASTOMERIC CONCRETE NOSING	29.000	FOOT	125.00000	3625.00	275.00000	7975.00	115.00000	3335.00
1190 0585-0206000A POURED SEALS	58.000	LS	4000.00000	4000.00	1200.00000	1200.00	3000.00000	3000.00
1200 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1210 0587-0120000A TYPE "F" CONCRETE RAIL	736.000	LS	150000.00000	150000.00	150000.00000	150000.00	185000.00000	185000.00
1220 1999-9Z90000A BUILT-UP ARMOR		LUMP	3000.00000	3000.00	7500.00000	7500.00	4000.00000	4000.00
1230 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	10000.00000	10000.00	7500.00000	7500.00	8000.00000	8000.00
1240 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	99.000	SQYD	500.00000	49500.00	650.00000	64350.00	500.00000	49500.00
SECTION TOTALS			$	468,680.10	$	481,065.50	$	497,590.00

SECTION 0008 BRIDGE NO. 09600E

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1250 0501-0100000A BRIDGE REMOVAL WORK	4018.580	LS	225000.00000	225000.00	170000.00000	170000.00	300000.00000	300000.00
1260 0530-0100000A REINFORCEMENT	2280.000	LS	7000.00000	7000.00	10000.00000	10000.00	5000.00000	5000.00
1270 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	9.000	LS	20000.00000	20000.00	30000.00000	30000.00	25000.00000	25000.00
1280 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	133.000	SQYD	500.00000	66500.00	500.00000	66500.00	325.00000	43225.00
1290 0557-0100000J CLASS 2 PREPARATION	20.000	SQYD	0.02000	0.40	450.00000	9000.00	250.00000	5000.00
1300 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	130.000	CUYD	2500.00000	325000.00	2400.00000	312000.00	2500.00000	325000.00
1310 0557-0104000J CONSTRUCT PPC OVERLAY	6237.000	SQYD	15.00000	93555.00	11.50000	71725.50	15.00000	93555.00
1320 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	45000.00000	45000.00	6700.00000	6700.00	85000.00000	85000.00
1330 0581-0100000E BRIDGE DRAINS	1.000	EACH	15000.00000	15000.00	30000.00000	30000.00	10000.00000	10000.00
1340 0583-0105000F 2 INCH ELECTRICAL CONDUIT	1399.000	FOOT	30.00000	41970.00	28.00000	39172.00	30.00000	41970.00
1350 0585-0206000A POURED SEALS	90.000	LS	6000.00000	6000.00	3800.00000	3800.00	4000.00000	4000.00
1360 0585-0214000A STRIP SEALS	145.000	LS	100000.00000	100000.00	225000.00000	225000.00	60000.00000	60000.00
1370 0587-0120000A TYPE "F" CONCRETE RAIL	2672.000	LS	475000.00000	475000.00	475000.00000	475000.00	650000.00000	650000.00
1380 1999-9Z90000A BUILT-UP ARMOR		LUMP	7000.00000	7000.00	25000.00000	25000.00	10000.00000	10000.00
1390 1999-9Z90000A RAIL TRANSITIONS		LUMP	8000.00000	8000.00	5000.00000	5000.00	5000.00000	5000.00
1400 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	45000.00000	45000.00	45000.00000	45000.00	75000.00000	75000.00
1410 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	12000.00000	12000.00	7500.00000	7500.00	10000.00000	10000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1420 1999-9Z90000E MODIFY ACCESS DOORS	4.000	EACH	1500.00000	6000.00	2750.00000	11000.00	3000.00000	12000.00
1430 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	95.000	SQYD	500.00000	47500.00	500.00000	47500.00	500.00000	47500.00
SECTION TOTALS			$	1,545,525.40	$	1,589,897.50	$	1,807,250.00
SECTION 0009 BRIDGE NO. 09600W								
1440 0501-0100000A BRIDGE REMOVAL WORK	3884.870	LS	235000.00000	235000.00	150000.00000	150000.00	250000.00000	250000.00
1450 0530-0100000A REINFORCEMENT	2280.000	LS	7000.00000	7000.00	10000.00000	10000.00	5000.00000	5000.00
1460 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	9.000	LS	20000.00000	20000.00	30000.00000	30000.00	25000.00000	25000.00
1470 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	174.000	SQYD	475.00000	82650.00	500.00000	87000.00	325.00000	56550.00
1480 0557-0100000J CLASS 2 PREPARATION	20.000	SQYD	0.02000	0.40	500.00000	10000.00	250.00000	5000.00
1490 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	136.000	CUYD	2500.00000	340000.00	2400.00000	326400.00	2500.00000	340000.00
1500 0557-0104000J CONSTRUCT PPC OVERLAY	6486.000	SQYD	15.00000	97290.00	11.50000	74589.00	15.00000	97290.00
1510 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	42000.00000	42000.00	5327.00000	5327.00	70000.00000	70000.00
1520 0581-0100000E BRIDGE DRAINS	1.000	EACH	15000.00000	15000.00	25000.00000	25000.00	10000.00000	10000.00
1530 0583-0105000F 2 INCH ELECTRICAL CONDUIT	1315.000	FOOT	30.00000	39450.00	28.00000	36820.00	30.00000	39450.00
1540 0585-0206000A POURED SEALS	102.000	LS	6000.00000	6000.00	4500.00000	4500.00	4000.00000	4000.00
1550 0585-0211000A TYPE "D" COMPRESSION SEALS	85.000	LS	8000.00000	8000.00	7000.00000	7000.00	4000.00000	4000.00
1560 0585-0214000A STRIP SEALS	143.000	LS	100000.00000	100000.00	225000.00000	225000.00	90000.00000	90000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1570 0587-0120000A TYPE "F" CONCRETE RAIL	2506.000	LS	460000.00000	460000.00	450000.00000	450000.00	600000.00000	600000.00
1580 1999-9Z90000A BUILT-UP ARMOR		LUMP	8000.00000	8000.00	25000.00000	25000.00	10000.00000	10000.00
1590 1999-9Z90000A RAIL TRANSITIONS		LUMP	4000.00000	4000.00	3500.00000	3500.00	4000.00000	4000.00
1600 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	40000.00000	40000.00	40000.00000	40000.00	25000.00000	25000.00
1610 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	12000.00000	12000.00	7500.00000	7500.00	8000.00000	8000.00
1620 1999-9Z90000E MODIFY ACCESS DOORS	4.000	EACH	1500.00000	6000.00	2250.00000	9000.00	3000.00000	12000.00
1630 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	82.000	SQYD	500.00000	41000.00	600.00000	49200.00	250.00000	20500.00
SECTION TOTALS			$	1,563,390.40	$	1,575,836.00	$	1,675,790.00
SECTION 0010 BRIDGE NO. 09600L								
1640 0501-0100000A BRIDGE REMOVAL WORK	6451.930	LS	220000.00000	220000.00	150000.00000	150000.00	200000.00000	200000.00
1650 0530-0100000A REINFORCEMENT	9110.000	LS	28000.00000	28000.00	30000.00000	30000.00	15000.00000	15000.00
1660 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	34.000	LS	75000.00000	75000.00	100000.00000	100000.00	75000.00000	75000.00
1670 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	327.000	SQYD	475.00000	155325.00	500.00000	163500.00	300.00000	98100.00
1680 0557-0100000J CLASS 2 PREPARATION	30.000	SQYD	0.02000	0.60	500.00000	15000.00	250.00000	7500.00
1690 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	224.000	CUYD	2500.00000	560000.00	2400.00000	537600.00	2500.00000	560000.00
1700 0557-0104000J CONSTRUCT PPC OVERLAY	10728.000	SQYD	15.00000	160920.00	11.50000	123372.00	15.00000	160920.00
1710 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	45000.00000	45000.00	26632.00000	26632.00	70000.00000	70000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1720 0581-0100000E BRIDGE DRAINS	4.000	EACH	15000.00000	60000.00	27500.00000	110000.00	10000.00000	40000.00
1730 0583-0105000F 2 INCH ELECTRICAL CONDUIT	3759.000	FOOT	30.00000	112770.00	28.00000	105252.00	30.00000	112770.00
1740 0585-0206000A POURED SEALS	353.000	LS	20000.00000	20000.00	12250.00000	12250.00	12000.00000	12000.00
1750 0585-0214000A STRIP SEALS	103.000	LS	68000.00000	68000.00	135000.00000	135000.00	40000.00000	40000.00
1760 0587-0120000A TYPE "F" CONCRETE RAIL	2875.000	LS	525000.00000	525000.00	500000.00000	500000.00	600000.00000	600000.00
1770 1050-0224000F 10 FOOT TYPE C PROTECTIVE FENCE	139.000	FOOT	225.00000	31275.00	205.00000	28495.00	205.00000	28495.00
1780 1999-9Z90000A BUILT-UP ARMOR		LUMP	17000.00000	17000.00	55000.00000	55000.00	25000.00000	25000.00
1790 1999-9Z90000A RAIL TRANSITIONS		LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1800 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	78000.00000	78000.00	60000.00000	60000.00	40000.00000	40000.00
1810 1999-9Z90000E MODIFY ACCESS DOORS	16.000	EACH	1500.00000	24000.00	2250.00000	36000.00	3000.00000	48000.00
SECTION TOTALS			$	2,205,290.60	$	2,213,101.00	$	2,157,785.00
SECTION 0011 BRIDGE NO. 09572								
1820 0501-0100000A BRIDGE REMOVAL WORK	22616.400	LS	60000.00000	60000.00	46500.00000	46500.00	400000.00000	400000.00
SECTION TOTALS			$	60,000.00	$	46,500.00	$	400,000.00
SECTION 0012 RETAINING WALL NO. 23093								
1830 0596-A002000A RETAINING WALL, MSE	655.000	LS	80000.00000	80000.00	55000.00000	55000.00	70000.00000	70000.00
SECTION TOTALS			$	80,000.00	$	55,000.00	$	70,000.00
SECTION 0013 RETAINING WALL NO. 23094								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1840 0596-A002000A RETAINING WALL, MSE	271.000	LS	50000.00000	50000.00	35000.00000	35000.00	30000.00000	30000.00
SECTION TOTALS			$	50,000.00	$	35,000.00	$	30,000.00
SECTION 0014 ROADWAY								
1850 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	17.000	CUYD	2500.00000	42500.00	2400.00000	40800.00	2500.00000	42500.00
1860 0557-0104000J CONSTRUCT PPC OVERLAY	811.000	SQYD	20.00000	16220.00	15.50000	12570.50	20.00000	16220.00
1870 1999-9Z90000I CONSTRUCT HPC RESURFACING	1054.000	SQYD	85.00000	89590.00	80.00000	84320.00	50.00000	52700.00
1880 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	44.000	CUYD	400.00000	17600.00	450.00000	19800.00	300.00000	13200.00
SECTION TOTALS			$	165,910.00	$	157,490.50	$	124,620.00
SECTION 0015 BASES								
1890 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3920.000	SQYD	0.02000	78.40	9.96000	39043.20	2.00000	7840.00
1900 0622-0100000J GRIND CONCRETE PAVEMENT	1865.000	SQYD	35.00000	65275.00	14.00000	26110.00	30.00000	55950.00
1910 0640-0100000M AGGREGATE BASE	3884.000	TON	16.00000	62144.00	22.50000	87390.00	30.00000	116520.00
1920 1999-9Z90000E POST-SETTLEMENT CPPR MOBILIZATION	5.000	EACH	0.02000	0.10	2500.00000	12500.00	250.00000	1250.00
1930 1999-9Z90000I COLD PLANE PAVEMENT REMOVAL, 1 1/4 - 2 INCHES DEEP	1750.000	SQYD	5.00000	8750.00	9.00000	15750.00	4.00000	7000.00
1940 1999-9Z90000I COLD PLANE PAVEMENT REMOVAL, 3/4 - 2 INCHES DEEP	2244.000	SQYD	5.00000	11220.00	7.00000	15708.00	5.00000	11220.00
SECTION TOTALS			$	147,467.50	$	196,501.20	$	199,780.00
SECTION 0016 WEARING SURFACES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
1950 0745-0402000M LEVEL 4, 1/2 INCH ACP	2663.000	TON	120.00000	319560.00	110.00000	292930.00	125.00000	332875.00
1960 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	154.000	TON	0.02000	3.08	0.01000	1.54	1.00000	154.00
1970 0759-0128000J CONCRETE WALKS	1000.000	SQFT	10.00000	10000.00	25.00000	25000.00	6.00000	6000.00
1980 1999-9Z90000E POST-SETTLEMENT ACP MOBILIZATION	5.000	EACH	0.02000	0.10	4000.00000	20000.00	250.00000	1250.00
SECTION TOTALS			$	329,563.18	$	337,931.54	$	340,279.00
SECTION 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1990 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	2.000	EACH	1000.00000	2000.00	900.00000	1800.00	1000.00000	2000.00
2000 0810-0122000E GUARDRAIL END PIECES, TYPE B	1.000	EACH	100.00000	100.00	105.00000	105.00	90.00000	90.00
2010 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	2000.00000	10000.00	3125.00000	15625.00	2000.00000	10000.00
2020 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	300.00000	600.00	475.00000	950.00	250.00000	500.00
2030 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3000.00000	12000.00	3150.00000	12600.00	2800.00000	11200.00
2040 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	2200.000	FOOT	25.00000	55000.00	24.00000	52800.00	24.00000	52800.00
2050 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	62.500	FOOT	70.00000	4375.00	55.00000	3437.50	70.00000	4375.00
2060 0820-0100000F CONCRETE BARRIER	559.000	FOOT	80.00000	44720.00	41.00000	22919.00	35.00000	19565.00
2070 0820-0127000F CONCRETE BARRIER, TALL	3872.000	FOOT	90.00000	348480.00	67.00000	259424.00	40.00000	154880.00
2080 0820-0400000F SECURING CONCRETE BARRIER	559.000	FOOT	10.00000	5590.00	10.00000	5590.00	4.00000	2236.00
2090 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	1.000	EACH	110.00000	110.00	110.00000	110.00	110.00000	110.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
2100 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	1.000	EACH	110.00000	110.00	110.00000	110.00	110.00000	110.00
2110 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	1.000	EACH	185.00000	185.00	185.00000	185.00	200.00000	200.00
2120 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	57100.000	FOOT	1.07000	61097.00	1.07000	61097.00	1.10000	62810.00
SECTION TOTALS			$	544,367.00	$	436,752.50	$	320,876.00
SECTION 0018 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
2130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2000.00000	2000.00	1200.00000	1200.00	2000.00000	2000.00
2140 0930-0105000A BRIDGE STRUCTURE MOUNTS	400.000	LS	12000.00000	12000.00	10000.00000	10000.00	15000.00000	15000.00
2150 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	45000.00000	45000.00	40250.00000	40250.00	50000.00000	50000.00
2160 0970-0105000A SWITCHING, CONDUIT, AND WIRING	8200.000	LS	175000.00000	175000.00	165000.00000	165000.00	175000.00000	175000.00
2170 0970-0200000A LIGHTING POLES AND ARMS		LUMP	85000.00000	85000.00	80000.00000	80000.00	90000.00000	90000.00
2180 0990-0102000A TRAFFIC SIGNAL MODIFICATION, W 6TH AVE/MADISON ST INTERSECTION	2.000	LS	12000.00000	12000.00	9600.00000	9600.00	15000.00000	15000.00
2190 0990-0102000A TRAFFIC SIGNAL MODIFICATION, W 7TH AVE/JEFFERSON ST INTERSECTION	6.000	LS	7000.00000	7000.00	5000.00000	5000.00	10000.00000	10000.00
SECTION TOTALS			$	338,000.00	$	311,050.00	$	357,000.00
SECTION 0019 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
2200 1014-0100000A WATER QUALITY FILTER STRIP, D01066		LUMP	40000.00000	40000.00	50000.00000	50000.00	35000.00000	35000.00
2210 1030-0108000R PERMANENT SEEDING	2.100	ACRE	3500.00000	7350.00	3400.00000	7140.00	3500.00000	7350.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(2) HAMILTON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT
2220 1030-0138000R LAWN SEEDING	1.000	ACRE	3300.00000	3300.00	3200.00000	3200.00	3300.00000	3300.00
2230 1040-0101000K TOPSOIL	63.000	CUYD	70.00000	4410.00	41.00000	2583.00	42.00000	2646.00
2240 1050-0135000F CL-6 CHAIN LINK FENCE	400.000	FOOT	30.00000	12000.00	35.50000	14200.00	36.00000	14400.00
SECTION TOTALS			$	67,060.00	$	77,123.00	$	62,696.00
SECTION 0020 ADDED BID ITEMS								
2250 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	3.000	EACH	500.00000	1500.00	485.00000	1455.00	500.00000	1500.00
2260 1999-9Z90000E REMOVE AND REINSTALL IMPACT ATTENUATORS	1.000	EACH	6000.00000	6000.00	1500.00000	1500.00	500.00000	500.00
2270 1999-9Z90000A LOW DENSITY CELLULAR CONCRETE CLASS II		LUMP	650000.00000	650000.00	435000.00000	435000.00	500000.00000	500000.00
2280 0480-0100000F DRAINAGE CURBS	20.000	FOOT	40.00000	800.00	50.00000	1000.00	20.00000	400.00
SECTION TOTALS			$	658,300.00	$	438,955.00	$	502,400.00
CONTRACT TOTALS			$	14,817,072.90	$	15,195,765.49	$	15,430,187.99

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	3100.000	HOUR	20.00000	62000.00	20.00000	62000.00	20.00000	62000.00
0020 0210-0100000A MOBILIZATION		LUMP	1545000.00000	1545000.00	1577000.00000	1577000.00	1729154.48000	1729154.48
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	125000.00000	125000.00	300000.00000	300000.00	238500.00000	238500.00
0040 0225-0102000J TEMPORARY SIGNS	2540.000	SQFT	26.00000	66040.00	28.00000	71120.00	30.00000	76200.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	4.000	EACH	75.00000	300.00	75.00000	300.00	80.00000	320.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	17.000	EACH	175.00000	2975.00	175.00000	2975.00	200.00000	3400.00
0070 0225-0119000E TEMPORARY BRIDGE CONNECTIONS	1.000	EACH	2000.00000	2000.00	350.00000	350.00	3000.00000	3000.00
0080 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	263.000	FOOT	17.69000	4652.47	18.00000	4734.00	17.70000	4655.10
0090 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	8945.000	FOOT	43.52000	389286.40	44.00000	393580.00	40.00000	357800.00
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	32590.000	FOOT	3.10000	101029.00	3.10000	101029.00	4.00000	130360.00
0110 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	3.000	EACH	1000.00000	3000.00	1000.00000	3000.00	1000.00000	3000.00
0120 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	5.000	EACH	1650.00000	8250.00	1650.00000	8250.00	1650.00000	8250.00
0130 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	8.000	EACH	500.00000	4000.00	500.00000	4000.00	500.00000	4000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0140 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000	EACH	500.00000	3000.00	500.00000	3000.00	500.00000	3000.00
0150 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	15000.00000	30000.00	45000.00000	90000.00	25000.00000	50000.00
0160 0225-0141100E REFLECTIVE BARRIER PANELS	1248.000	EACH	18.00000	22464.00	18.00000	22464.00	18.00000	22464.00
0170 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	1.75000	7.00	1.00000	4.00	1.75000	7.00
0180 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1000.00000	1000.00	500.00000	500.00	0.01000	0.01
0190 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	36.000	EACH	1.75000	63.00	1.00000	36.00	1.75000	63.00
0200 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	150.000	FOOT	25.00000	3750.00	24.00000	3600.00	30.00000	4500.00
0210 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	47357.000	FOOT	4.95000	234417.15	5.00000	236785.00	5.00000	236785.00
0220 0225-0145000E TEMPORARY PLASTIC DRUMS	270.000	EACH	52.00000	14040.00	52.00000	14040.00	50.00000	13500.00
0230 0225-0153000F TEMPORARY STRIPING	122899.000	FOOT	0.13000	15976.87	0.13000	15976.87	0.13000	15976.87
0240 0225-0154000F STRIPE REMOVAL	123357.000	FOOT	0.39000	48109.23	0.39000	48109.23	0.39000	48109.23
0250 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	2000.00000	8000.00	6000.00000	24000.00	5000.00000	20000.00
0260 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	3.000	EACH	10000.00000	30000.00	16000.00000	48000.00	15000.00000	45000.00
0270 0225-0168000T FLAGGERS	240.000	HOUR	51.00000	12240.00	53.00000	12720.00	55.00000	13200.00
0280 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	1000.00000	4000.00	500.00000	2000.00	0.01000	0.04

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0290 0225-0169000E TRAFFIC CONTROL SUPERVISOR	364.000	EACH	200.00000	72800.00	550.00000	200200.00	100.00000	36400.00
0300 0225-0170000E RAILROAD FLAGGER SERVICES	30.000	EACH	500.00000	15000.00	2000.00000	60000.00	1700.00000	51000.00
0310 0231-0100000A CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD		LUMP	150000.00000	150000.00	37000.00000	37000.00	75000.00000	75000.00
0320 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	250000.00000	250000.00	50000.00000	50000.00	1000000.00000	1000000.00
0330 0256-0109000A TEMPORARY RETAINING WALL		LUMP	95000.00000	95000.00	30000.00000	30000.00	30000.00000	30000.00
0340 0280-0100000A EROSION CONTROL		LUMP	15000.00000	15000.00	30000.00000	30000.00	5000.00000	5000.00
0350 0280-0105040J MATTING, TYPE D	2696.000	SQYD	4.50000	12132.00	4.15000	11188.40	5.00000	13480.00
0360 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	2500.00000	2500.00	1700.00000	1700.00	5000.00000	5000.00
0370 0280-0110030E CONSTRUCTION ENTRANCE, TYPE 3	1.000	EACH	2500.00000	2500.00	1700.00000	1700.00	5000.00000	5000.00
0380 0280-0113000F SEDIMENT FENCE	4347.000	FOOT	4.00000	17388.00	3.00000	13041.00	3.00000	13041.00
0390 0280-0114030E INLET PROTECTION, TYPE 3	32.000	EACH	250.00000	8000.00	50.00000	1600.00	150.00000	4800.00
0400 0290-0100000A POLLUTION CONTROL PLAN		LUMP	5000.00000	5000.00	15000.00000	15000.00	100.00000	100.00
0410 0290-0102000A WORK CONTAINMENT PLAN		LUMP	100000.00000	100000.00	25000.00000	25000.00	100.00000	100.00
0420 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	5000.00000	5000.00	2000.00000	2000.00	100.00000	100.00
SECTION TOTALS			$	3,490,920.12	$	3,528,002.50	$	4,332,265.73
SECTION 0002 ROADWORK								
0430 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	85000.00000	85000.00	75000.00000	75000.00	80000.00000	80000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0440 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	50000.00000	50000.00	151000.00000	151000.00	125000.00000	125000.00
0450 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	724.000	FOOT	5.50000	3982.00	1.50000	1086.00	20.00000	14480.00
0460 0320-0100000A CLEARING AND GRUBBING	2.100	LS	150000.00000	150000.00	60000.00000	60000.00	10000.00000	10000.00
0470 0330-0101000K DITCH EXCAVATION	164.000	CUYD	37.50000	6150.00	38.00000	6232.00	30.00000	4920.00
0480 0330-0123000K EMBANKMENT IN PLACE	6817.000	CUYD	27.00000	184059.00	31.50000	214735.50	20.00000	136340.00
0490 0330-0126000K STONE EMBANKMENT	9256.000	CUYD	49.50000	458172.00	30.00000	277680.00	25.00000	231400.00
0500 0350-0103000J RIPRAP GEOTEXTILE, TYPE 1	7.000	SQYD	71.00000	497.00	35.00000	245.00	25.00000	175.00
0510 0350-0105000J SUBGRADE GEOTEXTILE	3787.000	SQYD	1.75000	6627.25	1.00000	3787.00	1.50000	5680.50
0520 0390-0105000K LOOSE RIPRAP, CLASS 50	1.500	CUYD	550.00000	825.00	350.00000	525.00	600.00000	900.00
0530 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0540 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$	945,312.25	$	790,290.50	$	608,895.50
SECTION 0003 DRAINAGE AND SEWERS								
0550 0415-0100000F MAINLINE VIDEO INSPECTION	274.000	FOOT	8.80000	2411.20	3.00000	822.00	12.00000	3288.00
0560 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	9.000	FOOT	229.90000	2069.10	320.00000	2880.00	400.00000	3600.00
0570 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	265.000	FOOT	175.71000	46563.15	300.00000	79500.00	145.00000	38425.00
0580 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	5.000	FOOT	694.54000	3472.70	400.00000	2000.00	1000.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0590 0470-0101000E CONCRETE STORM SEWER MANHOLES	2.000	EACH	8888.55000	17777.10	10000.00000	20000.00	9500.00000	19000.00
0600 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	4665.65000	4665.65	2500.00000	2500.00	4000.00000	4000.00
0610 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	4665.65000	4665.65	2500.00000	2500.00	4000.00000	4000.00
0620 0490-0104000E CONNECTION TO EXISTING STRUCTURES	2.000	EACH	550.00000	1100.00	1500.00000	3000.00	1000.00000	2000.00
0630 0490-0105000E ADJUSTING INLETS	6.000	EACH	1576.30000	9457.80	1000.00000	6000.00	1000.00000	6000.00
0640 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	2.000	EACH	1375.00000	2750.00	2500.00000	5000.00	1500.00000	3000.00
0650 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	3.000	EACH	2484.53000	7453.59	700.00000	2100.00	2000.00000	6000.00
SECTION TOTALS			$	102,385.94	$	126,302.00	$	94,313.00
SECTION 0004 BRIDGE NO. 08966								
0660 0501-0100000A BRIDGE REMOVAL WORK	4053.190	LS	150000.00000	150000.00	300000.00000	300000.00	250000.00000	250000.00
0670 0530-0100000A REINFORCEMENT	5010.000	LS	25000.00000	25000.00	12000.00000	12000.00	16000.00000	16000.00
0680 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	52.000	LS	25000.00000	25000.00	36000.00000	36000.00	140000.00000	140000.00
0690 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	573.000	SQYD	305.00000	174765.00	260.00000	148980.00	400.00000	229200.00
0700 0559-0102000J CLASS 2 PREPARATION	1200.000	SQYD	200.00000	240000.00	930.00000	1116000.00	50.00000	60000.00
0710 0559-0401000J SAW CUT TEXTURING	7653.000	SQYD	3.15000	24106.95	5.00000	38265.00	5.00000	38265.00
0720 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	16000.00000	16000.00	15000.00000	15000.00	19000.00000	19000.00
0730 0584-0100000F ELASTOMERIC CONCRETE NOSING	168.000	FOOT	132.00000	22176.00	150.00000	25200.00	150.00000	25200.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0740 0585-0206000A POURED SEALS	172.000	LS	7000.00000	7000.00	3100.00000	3100.00	10000.00000	10000.00
0750 0585-0214000A STRIP SEALS	91.000	LS	40500.00000	40500.00	46000.00000	46000.00	165000.00000	165000.00
0760 1999-9Z90000A ACCESS HOLE COVERS		LUMP	40000.00000	40000.00	13000.00000	13000.00	17000.00000	17000.00
0770 1999-9Z90000A CONCRETE PARAPET WITH STEEL POST		LUMP	382200.00000	382200.00	470000.00000	470000.00	700000.00000	700000.00
0780 1999-9Z90000A RAIL TRANSITIONS		LUMP	25000.00000	25000.00	15000.00000	15000.00	5500.00000	5500.00
0790 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	250000.00000	250000.00	300000.00000	300000.00	390000.00000	390000.00
0800 1999-9Z90000I CONSTRUCT HPC RESURFACING	7907.000	SQYD	57.90000	457815.30	65.00000	513955.00	75.00000	593025.00
0810 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	329.000	CUYD	450.00000	148050.00	220.00000	72380.00	375.00000	123375.00
SECTION TOTALS			$	2,027,613.25	$	3,124,880.00	$	2,781,565.00
SECTION 0005 BRIDGE NO. 08966R								
0820 0501-0100000A BRIDGE REMOVAL WORK	326.170	LS	20000.00000	20000.00	40000.00000	40000.00	35000.00000	35000.00
0830 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	98.000	SQYD	305.00000	29890.00	290.00000	28420.00	400.00000	39200.00
0840 0559-0102000J CLASS 2 PREPARATION	45.000	SQYD	500.00000	22500.00	465.00000	20925.00	100.00000	4500.00
0850 0559-0401000J SAW CUT TEXTURING	249.000	SQYD	4.00000	996.00	5.00000	1245.00	10.00000	2490.00
0860 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	7000.00000	7000.00	10000.00000	10000.00	8000.00000	8000.00
0870 0585-0206000A POURED SEALS	28.000	LS	1200.00000	1200.00	510.00000	510.00	2500.00000	2500.00
0880 0585-0214000A STRIP SEALS	28.000	LS	27500.00000	27500.00	15000.00000	15000.00	50000.00000	50000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
0890 1999-9Z90000A CONCRETE PARAPET WITH STEEL POST		LUMP	55020.00000	55020.00	75000.00000	75000.00	100000.00000	100000.00
0900 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	50000.00000	50000.00	30000.00000	30000.00	55000.00000	55000.00
0910 1999-9Z90000I CONSTRUCT HPC RESURFACING	277.000	SQYD	82.85000	22949.45	120.00000	33240.00	195.00000	54015.00
0920 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	12.000	CUYD	450.00000	5400.00	218.00000	2616.00	325.00000	3900.00
SECTION TOTALS			$	242,455.45	$	256,956.00	$	354,605.00
SECTION 0006 BRIDGE NO. 09600								
0930 0501-0100000A BRIDGE REMOVAL WORK	1246.910	LS	100000.00000	100000.00	75000.00000	75000.00	100000.00000	100000.00
0940 0530-0100000A REINFORCEMENT	330.000	LS	10000.00000	10000.00	1000.00000	1000.00	6000.00000	6000.00
0950 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	3.000	LS	10000.00000	10000.00	9000.00000	9000.00	11500.00000	11500.00
0960 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	99.000	SQYD	305.00000	30195.00	295.00000	29205.00	400.00000	39600.00
0970 0557-0100000J CLASS 2 PREPARATION	5.000	SQYD	500.00000	2500.00	465.00000	2325.00	300.00000	1500.00
0980 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	18.000	CUYD	2400.00000	43200.00	2400.00000	43200.00	2400.00000	43200.00
0990 0557-0104000J CONSTRUCT PPC OVERLAY	831.000	SQYD	26.85000	22312.35	16.00000	13296.00	15.50000	12880.50
1000 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	11500.00000	11500.00	7000.00000	7000.00	15000.00000	15000.00
1010 0583-0105000F 2 INCH ELECTRICAL CONDUIT	328.000	FOOT	28.00000	9184.00	28.00000	9184.00	30.00000	9840.00
1020 0584-0100000F ELASTOMERIC CONCRETE NOSING	26.000	FOOT	132.00000	3432.00	150.00000	3900.00	175.00000	4550.00
1030 0585-0206000A POURED SEALS	56.000	LS	1500.00000	1500.00	510.00000	510.00	5000.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1040 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1050 0587-0120000A TYPE "F" CONCRETE RAIL	863.000	LS	151000.00000	151000.00	150000.00000	150000.00	185000.00000	185000.00
1060 1999-9Z90000A BUILT-UP ARMOR		LUMP	3000.00000	3000.00	6000.00000	6000.00	3000.00000	3000.00
1070 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	9000.00000	9000.00	13000.00000	13000.00	12000.00000	12000.00
1080 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	112.000	SQYD	495.00000	55440.00	210.00000	23520.00	575.00000	64400.00
SECTION TOTALS			$	462,263.35	$	386,140.00	$	513,470.50
SECTION 0007 BRIDGE NO. 09600C								
1090 0501-0100000A BRIDGE REMOVAL WORK	1174.140	LS	95000.00000	95000.00	70000.00000	70000.00	85000.00000	85000.00
1100 0530-0100000A REINFORCEMENT	330.000	LS	15000.00000	15000.00	1000.00000	1000.00	5000.00000	5000.00
1110 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	3.000	LS	20000.00000	20000.00	9000.00000	9000.00	12000.00000	12000.00
1120 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	99.000	SQYD	305.00000	30195.00	295.00000	29205.00	400.00000	39600.00
1130 0557-0100000J CLASS 2 PREPARATION	5.000	SQYD	500.00000	2500.00	465.00000	2325.00	300.00000	1500.00
1140 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	19.000	CUYD	2400.00000	45600.00	2400.00000	45600.00	2400.00000	45600.00
1150 0557-0104000J CONSTRUCT PPC OVERLAY	895.000	SQYD	26.85000	24030.75	16.00000	14320.00	15.50000	13872.50
1160 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	9000.00000	9000.00	6500.00000	6500.00	10000.00000	10000.00
1170 0583-0105000F 2 INCH ELECTRICAL CONDUIT	306.000	FOOT	28.00000	8568.00	28.00000	8568.00	30.00000	9180.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1180 0584-0100000F ELASTOMERIC CONCRETE NOSING	29.000	FOOT	132.00000	3828.00	150.00000	4350.00	160.00000	4640.00
1190 0585-0206000A POURED SEALS	58.000	LS	2000.00000	2000.00	510.00000	510.00	5000.00000	5000.00
1200 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
1210 0587-0120000A TYPE "F" CONCRETE RAIL	736.000	LS	129000.00000	129000.00	270000.00000	270000.00	165000.00000	165000.00
1220 1999-9Z90000A BUILT-UP ARMOR		LUMP	3000.00000	3000.00	6000.00000	6000.00	3000.00000	3000.00
1230 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	9000.00000	9000.00	13000.00000	13000.00	12000.00000	12000.00
1240 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	99.000	SQYD	495.00000	49005.00	210.00000	20790.00	600.00000	59400.00
SECTION TOTALS			$	445,726.75	$	501,168.00	$	470,792.50
SECTION 0008 BRIDGE NO. 09600E								
1250 0501-0100000A BRIDGE REMOVAL WORK	4018.580	LS	175000.00000	175000.00	235000.00000	235000.00	265000.00000	265000.00
1260 0530-0100000A REINFORCEMENT	2280.000	LS	20000.00000	20000.00	4000.00000	4000.00	15000.00000	15000.00
1270 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	9.000	LS	25000.00000	25000.00	25000.00000	25000.00	32500.00000	32500.00
1280 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	133.000	SQYD	305.00000	40565.00	325.00000	43225.00	325.00000	43225.00
1290 0557-0100000J CLASS 2 PREPARATION	20.000	SQYD	500.00000	10000.00	465.00000	9300.00	300.00000	6000.00
1300 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	130.000	CUYD	2400.00000	312000.00	2400.00000	312000.00	2400.00000	312000.00
1310 0557-0104000J CONSTRUCT PPC OVERLAY	6237.000	SQYD	22.85000	142515.45	11.50000	71725.50	11.50000	71725.50
1320 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	39500.00000	39500.00	25000.00000	25000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1330 0581-0100000E BRIDGE DRAINS	1.000	EACH	2000.00000	2000.00	15000.00000	15000.00	15000.00000	15000.00
1340 0583-0105000F 2 INCH ELECTRICAL CONDUIT	1399.000	FOOT	28.00000	39172.00	28.00000	39172.00	30.00000	41970.00
1350 0585-0206000A POURED SEALS	90.000	LS	2000.00000	2000.00	1620.00000	1620.00	7500.00000	7500.00
1360 0585-0214000A STRIP SEALS	145.000	LS	63000.00000	63000.00	75000.00000	75000.00	200000.00000	200000.00
1370 0587-0120000A TYPE "F" CONCRETE RAIL	2672.000	LS	488000.00000	488000.00	425000.00000	425000.00	525000.00000	525000.00
1380 1999-9Z90000A BUILT-UP ARMOR		LUMP	10000.00000	10000.00	20000.00000	20000.00	9000.00000	9000.00
1390 1999-9Z90000A RAIL TRANSITIONS		LUMP	5000.00000	5000.00	18000.00000	18000.00	4000.00000	4000.00
1400 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	75000.00000	75000.00	70000.00000	70000.00	125000.00000	125000.00
1410 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	9000.00000	9000.00	13000.00000	13000.00	12500.00000	12500.00
1420 1999-9Z90000E MODIFY ACCESS DOORS	4.000	EACH	4000.00000	16000.00	2100.00000	8400.00	3000.00000	12000.00
1430 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	95.000	SQYD	495.00000	47025.00	210.00000	19950.00	600.00000	57000.00
SECTION TOTALS			$	1,520,777.45	$	1,430,392.50	$	1,794,420.50
SECTION 0009 BRIDGE NO. 09600W								
1440 0501-0100000A BRIDGE REMOVAL WORK	3884.870	LS	150000.00000	150000.00	220000.00000	220000.00	250000.00000	250000.00
1450 0530-0100000A REINFORCEMENT	2280.000	LS	20000.00000	20000.00	4000.00000	4000.00	15000.00000	15000.00
1460 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	9.000	LS	25000.00000	25000.00	25000.00000	25000.00	35000.00000	35000.00
1470 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	174.000	SQYD	305.00000	53070.00	300.00000	52200.00	325.00000	56550.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1480 0557-0100000J CLASS 2 PREPARATION	20.000	SQYD	500.00000	10000.00	465.00000	9300.00	300.00000	6000.00
1490 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	136.000	CUYD	2400.00000	326400.00	2400.00000	326400.00	2400.00000	326400.00
1500 0557-0104000J CONSTRUCT PPC OVERLAY	6486.000	SQYD	22.85000	148205.10	11.50000	74589.00	11.50000	74589.00
1510 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	38000.00000	38000.00	20000.00000	20000.00	50000.00000	50000.00
1520 0581-0100000E BRIDGE DRAINS	1.000	EACH	2000.00000	2000.00	15000.00000	15000.00	18500.00000	18500.00
1530 0583-0105000F 2 INCH ELECTRICAL CONDUIT	1315.000	FOOT	28.00000	36820.00	28.00000	36820.00	30.00000	39450.00
1540 0585-0206000A POURED SEALS	102.000	LS	2500.00000	2500.00	2000.00000	2000.00	8250.00000	8250.00
1550 0585-0211000A TYPE "D" COMPRESSION SEALS	85.000	LS	4500.00000	4500.00	2000.00000	2000.00	7500.00000	7500.00
1560 0585-0214000A STRIP SEALS	143.000	LS	58000.00000	58000.00	75000.00000	75000.00	175000.00000	175000.00
1570 0587-0120000A TYPE "F" CONCRETE RAIL	2506.000	LS	438500.00000	438500.00	400000.00000	400000.00	500000.00000	500000.00
1580 1999-9Z90000A BUILT-UP ARMOR		LUMP	11500.00000	11500.00	25000.00000	25000.00	10000.00000	10000.00
1590 1999-9Z90000A RAIL TRANSITIONS		LUMP	5000.00000	5000.00	7000.00000	7000.00	4000.00000	4000.00
1600 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	25000.00000	25000.00	65000.00000	65000.00	125000.00000	125000.00
1610 1999-9Z90000A TEMPORARY CONCRETE BRIDGE RAIL TRANSITIONS		LUMP	9000.00000	9000.00	12000.00000	12000.00	15000.00000	15000.00
1620 1999-9Z90000E MODIFY ACCESS DOORS	4.000	EACH	4000.00000	16000.00	2100.00000	8400.00	3000.00000	12000.00
1630 1999-9Z90000I REINFORCED CONCRETE MOMENT SLABS	82.000	SQYD	495.00000	40590.00	200.00000	16400.00	415.00000	34030.00
SECTION TOTALS			$	1,420,085.10	$	1,396,109.00	$	1,762,269.00

SECTION 0010 BRIDGE NO. 09600L

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1640 0501-0100000A BRIDGE REMOVAL WORK	6451.930	LS	100000.00000	100000.00	300000.00000	300000.00	300000.00000	300000.00
1650 0530-0100000A REINFORCEMENT	9110.000	LS	20000.00000	20000.00	12000.00000	12000.00	50000.00000	50000.00
1660 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	34.000	LS	25000.00000	25000.00	85000.00000	85000.00	100000.00000	100000.00
1670 0545-0100000J REINFORCED CONCRETE BRIDGE END PANELS	327.000	SQYD	305.00000	99735.00	280.00000	91560.00	400.00000	130800.00
1680 0557-0100000J CLASS 2 PREPARATION	30.000	SQYD	500.00000	15000.00	465.00000	13950.00	250.00000	7500.00
1690 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	224.000	CUYD	2400.00000	537600.00	2400.00000	537600.00	2400.00000	537600.00
1700 0557-0104000J CONSTRUCT PPC OVERLAY	10728.000	SQYD	22.85000	245134.80	11.50000	123372.00	11.50000	123372.00
1710 0566-0100000A CFRP STRENGTHENING - NEAR SURFACE MOUNTED		LUMP	40500.00000	40500.00	25000.00000	25000.00	50000.00000	50000.00
1720 0581-0100000E BRIDGE DRAINS	4.000	EACH	1500.00000	6000.00	15000.00000	60000.00	18500.00000	74000.00
1730 0583-0105000F 2 INCH ELECTRICAL CONDUIT	3759.000	FOOT	28.00000	105252.00	28.00000	105252.00	30.00000	112770.00
1740 0585-0206000A POURED SEALS	353.000	LS	8000.00000	8000.00	6500.00000	6500.00	30000.00000	30000.00
1750 0585-0214000A STRIP SEALS	103.000	LS	47500.00000	47500.00	55000.00000	55000.00	150000.00000	150000.00
1760 0587-0120000A TYPE "F" CONCRETE RAIL	2875.000	LS	293000.00000	293000.00	450000.00000	450000.00	550000.00000	550000.00
1770 1050-0224000F 10 FOOT TYPE C PROTECTIVE FENCE	139.000	FOOT	205.00000	28495.00	205.00000	28495.00	250.00000	34750.00
1780 1999-9Z90000A BUILT-UP ARMOR		LUMP	26000.00000	26000.00	50000.00000	50000.00	25000.00000	25000.00
1790 1999-9Z90000A RAIL TRANSITIONS		LUMP	50000.00000	50000.00	20000.00000	20000.00	40000.00000	40000.00
1800 1999-9Z90000A SEISMIC RESTRAINTS		LUMP	40000.00000	40000.00	18000.00000	18000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1810 1999-9Z90000E MODIFY ACCESS DOORS	16.000	EACH	3000.00000	48000.00	2100.00000	33600.00	3000.00000	48000.00
SECTION TOTALS			$	1,735,216.80	$	2,015,329.00	$	2,378,792.00
SECTION 0011 BRIDGE NO. 09572								
1820 0501-0100000A BRIDGE REMOVAL WORK	22616.400	LS	950000.00000	950000.00	350000.00000	350000.00	125000.00000	125000.00
SECTION TOTALS			$	950,000.00	$	350,000.00	$	125,000.00
SECTION 0012 RETAINING WALL NO. 23093								
1830 0596-A002000A RETAINING WALL, MSE	655.000	LS	75000.00000	75000.00	80000.00000	80000.00	50000.00000	50000.00
SECTION TOTALS			$	75,000.00	$	80,000.00	$	50,000.00
SECTION 0013 RETAINING WALL NO. 23094								
1840 0596-A002000A RETAINING WALL, MSE	271.000	LS	70000.00000	70000.00	35000.00000	35000.00	35000.00000	35000.00
SECTION TOTALS			$	70,000.00	$	35,000.00	$	35,000.00
SECTION 0014 ROADWAY								
1850 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	17.000	CUYD	2400.00000	40800.00	2400.00000	40800.00	2400.00000	40800.00
1860 0557-0104000J CONSTRUCT PPC OVERLAY	811.000	SQYD	26.85000	21775.35	15.50000	12570.50	15.50000	12570.50
1870 1999-9Z90000I CONSTRUCT HPC RESURFACING	1054.000	SQYD	58.00000	61132.00	97.00000	102238.00	80.00000	84320.00
1880 1999-9Z90000K FURNISH HIGH PERFORMANCE CONCRETE	44.000	CUYD	450.00000	19800.00	220.00000	9680.00	325.00000	14300.00
SECTION TOTALS			$	143,507.35	$	165,288.50	$	151,990.50
SECTION 0015 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
1890 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3920.000	SQYD	1.50000	5880.00	16.00000	62720.00	7.50000	29400.00
1900 0622-0100000J GRIND CONCRETE PAVEMENT	1865.000	SQYD	30.00000	55950.00	30.00000	55950.00	13.50000	25177.50
1910 0640-0100000M AGGREGATE BASE	3884.000	TON	25.00000	97100.00	17.00000	66028.00	20.00000	77680.00
1920 1999-9Z90000E POST-SETTLEMENT CPPR MOBILIZATION	5.000	EACH	3000.00000	15000.00	2750.00000	13750.00	0.01000	0.05
1930 1999-9Z90000I COLD PLANE PAVEMENT REMOVAL, 1 1/4 - 2 INCHES DEEP	1750.000	SQYD	4.50000	7875.00	15.00000	26250.00	8.00000	14000.00
1940 1999-9Z90000I COLD PLANE PAVEMENT REMOVAL, 3/4 - 2 INCHES DEEP	2244.000	SQYD	6.00000	13464.00	13.00000	29172.00	8.00000	17952.00
SECTION TOTALS			$	195,269.00	$	253,870.00	$	164,209.55
SECTION 0016 WEARING SURFACES								
1950 0745-0402000M LEVEL 4, 1/2 INCH ACP	2663.000	TON	120.00000	319560.00	137.00000	364831.00	112.50000	299587.50
1960 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	154.000	TON	1.00000	154.00	1.00000	154.00	0.01000	1.54
1970 0759-0128000J CONCRETE WALKS	1000.000	SQFT	12.00000	12000.00	8.00000	8000.00	13.00000	13000.00
1980 1999-9Z90000E POST-SETTLEMENT ACP MOBILIZATION	5.000	EACH	3100.00000	15500.00	2400.00000	12000.00	0.01000	0.05
SECTION TOTALS			$	347,214.00	$	384,985.00	$	312,589.09
SECTION 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1990 0810-0119000E GUARDRAIL ANCHORS, TYPE 1	2.000	EACH	1500.00000	3000.00	900.00000	1800.00	900.00000	1800.00
2000 0810-0122000E GUARDRAIL END PIECES, TYPE B	1.000	EACH	200.00000	200.00	105.00000	105.00	85.00000	85.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
2010 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	3750.00000	18750.00	3125.00000	15625.00	1900.00000	9500.00
2020 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	1500.00000	3000.00	475.00000	950.00	250.00000	500.00
2030 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3750.00000	15000.00	3150.00000	12600.00	2800.00000	11200.00
2040 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	2200.000	FOOT	26.00000	57200.00	24.00000	52800.00	24.00000	52800.00
2050 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	62.500	FOOT	50.00000	3125.00	55.00000	3437.50	65.00000	4062.50
2060 0820-0100000F CONCRETE BARRIER	559.000	FOOT	41.19000	23025.21	42.00000	23478.00	42.00000	23478.00
2070 0820-0127000F CONCRETE BARRIER, TALL	3872.000	FOOT	67.44000	261127.68	68.00000	263296.00	70.00000	271040.00
2080 0820-0400000F SECURING CONCRETE BARRIER	559.000	FOOT	2.95000	1649.05	3.00000	1677.00	3.00000	1677.00
2090 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	1.000	EACH	275.00000	275.00	275.00000	275.00	325.00000	325.00
2100 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	1.000	EACH	275.00000	275.00	275.00000	275.00	325.00000	325.00
2110 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	1.000	EACH	250.00000	250.00	250.00000	250.00	300.00000	300.00
2120 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	57100.000	FOOT	1.07000	61097.00	1.07000	61097.00	1.07000	61097.00
SECTION TOTALS			$	447,973.94	$	437,665.50	$	438,189.50
SECTION 0018 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
2130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	19000.00000	19000.00	19000.00000	19000.00	20000.00000	20000.00
2140 0930-0105000A BRIDGE STRUCTURE MOUNTS	400.000	LS	31000.00000	31000.00	31000.00000	31000.00	30000.00000	30000.00
2150 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	40188.00000	40188.00	41000.00000	41000.00	42500.00000	42500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15077 COUNTIES : LANE
LETTING DATE : 06/28/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
2160 0970-0105000A SWITCHING, CONDUIT, AND WIRING	8200.000	LS	162501.00000	162501.00	165000.00000	165000.00	175000.00000	175000.00
2170 0970-0200000A LIGHTING POLES AND ARMS		LUMP	79338.00000	79338.00	80000.00000	80000.00	85000.00000	85000.00
2180 0990-0102000A TRAFFIC SIGNAL MODIFICATION, W 6TH AVE/MADISON ST INTERSECTION	2.000	LS	9534.00000	9534.00	10000.00000	10000.00	10000.00000	10000.00
2190 0990-0102000A TRAFFIC SIGNAL MODIFICATION, W 7TH AVE/JEFFERSON ST INTERSECTION	6.000	LS	4898.00000	4898.00	5000.00000	5000.00	5000.00000	5000.00
SECTION TOTALS			$	346,459.00	$	351,000.00	$	367,500.00
SECTION 0019 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
2200 1014-0100000A WATER QUALITY FILTER STRIP, D01066		LUMP	27800.00000	27800.00	40000.00000	40000.00	30000.00000	30000.00
2210 1030-0108000R PERMANENT SEEDING	2.100	ACRE	3400.00000	7140.00	3400.00000	7140.00	6000.00000	12600.00
2220 1030-0138000R LAWN SEEDING	1.000	ACRE	3200.00000	3200.00	3200.00000	3200.00	5000.00000	5000.00
2230 1040-0101000K TOPSOIL	63.000	CUYD	55.00000	3465.00	41.00000	2583.00	42.50000	2677.50
2240 1050-0135000F CL-6 CHAIN LINK FENCE	400.000	FOOT	35.50000	14200.00	36.00000	14400.00	36.00000	14400.00
SECTION TOTALS			$	55,805.00	$	67,323.00	$	64,677.50
SECTION 0020 ADDED BID ITEMS								
2250 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	3.000	EACH	485.00000	1455.00	485.00000	1455.00	500.00000	1500.00
2260 1999-9Z90000E REMOVE AND REINSTALL IMPACT ATTENUATORS	1.000	EACH	8000.00000	8000.00	8000.00000	8000.00	10000.00000	10000.00
2270 1999-9Z90000A LOW DENSITY CELLULAR CONCRETE CLASS II		LUMP	450450.00000	450450.00	500000.00000	500000.00	475000.00000	475000.00

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 06/28/18 09:00
CONTRACT ID : 15077
REGION : 2
COUNTIES : LANE

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(5) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(6) HP CIVIL INC UNIT PRICE	 AMOUNT
2280 0480-0100000F DRAINAGE CURBS	20.000	FOOT	50.00000	1000.00	65.00000	1300.00	225.00000	4500.00
SECTION TOTALS			$	460,905.00	$	510,755.00	$	491,000.00
CONTRACT TOTALS			$	15,484,889.75	$	16,191,456.50	$	17,291,544.87