TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15081 COUNTIES : VARIOUS
LETTING DATE : 06/14/18 09:00 REGION : 3
COMPLETION DATE : 10/01/18 PROJECT : 21076
CONTRACT DESCRIPTION : OREGON SALT PILOT PHASE 2: BRIDGE DECK TESTING & SEALING RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	GAGE IT CONSTRUCTION LLC	$ 347,479.20	100.0000%
2	THE TRUESDELL CORPORATION	$ 377,377.00	108.6042%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) THE TRUESDELL CORPORATION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	30000.00000	30000.00	36699.66000	36699.66		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	65000.00000	65000.00	26500.00000	26500.00		
0030 0225-0102000J TEMPORARY SIGNS	370.000	SQFT	18.00000	6660.00	26.50000	9805.00		
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	20.00000	120.00	200.00000	1200.00		
0050 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	3500.00000	7000.00	9000.00000	18000.00		
0060 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	500.00000	1000.00	200.00000	400.00		
0070 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	500.000	FOOT	2.00000	1000.00	16.50000	8250.00		
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	101.000	EACH	10.00000	1010.00	82.00000	8282.00		
0090 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	500.00000	1000.00	200.00000	400.00		
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	2500.00000	5000.00	1300.00000	2600.00		

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15081 COUNTIES : VARIOUS
LETTING DATE : 06/14/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) THE TRUESDELL CORPORATION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0110 0290-0100000A		LUMP	2500.00000	2500.00	1550.00000	1550.00		
POLLUTION CONTROL PLAN								
SECTION TOTALS			$	120,290.00	$	113,686.66	$	
SECTION 0002 ROADWORK								
0120 0000-0100000A		LUMP	0.00000	0.00	0.00000	0.00		
DELETED BID ITEM								
SECTION TOTALS			$	0.00	$	0.00	$	
SECTION 0003 BRIDGE NO 08749								
0130 0539-0100000J	7552.000	SQFT	1.60000	12083.20	1.86000	14046.72		
CONCRETE AND CRACK SEALER								
SECTION TOTALS			$	12,083.20	$	14,046.72	$	
SECTION 0004 BRIDGE NO 08851								
0140 0539-0100000J	13379.000	SQFT	1.60000	21406.40	1.86000	24884.94		
CONCRETE AND CRACK SEALER								
SECTION TOTALS			$	21,406.40	$	24,884.94	$	
SECTION 0005 BRIDGE NO 08383N								
0150 0539-0100000J	12163.000	SQFT	1.60000	19460.80	1.86000	22623.18		
CONCRETE AND CRACK SEALER								
SECTION TOTALS			$	19,460.80	$	22,623.18	$	
SECTION 0006 BRIDGE NO 20551								
0160 0539-0100000J	27792.000	SQFT	1.60000	44467.20	1.86000	51693.12		
CONCRETE AND CRACK SEALER								
SECTION TOTALS			$	44,467.20	$	51,693.12	$	
SECTION 0007 BRIDGE NO 08094S								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15081 COUNTIES : VARIOUS
LETTING DATE : 06/14/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) THE TRUESDELL CORPORATION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0539-0100000J CONCRETE AND CRACK SEALER	11298.000	SQFT	1.60000	18076.80	1.86000	21014.28		
SECTION TOTALS			$	18,076.80	$	21,014.28	$	
SECTION 0008 BRIDGE NO 08093B								
0180 0539-0100000J CONCRETE AND CRACK SEALER	7176.000	SQFT	1.65000	11840.40	1.86000	13347.36		
SECTION TOTALS			$	11,840.40	$	13,347.36	$	
SECTION 0009 BRIDGE NO 19627								
0190 0539-0100000J CONCRETE AND CRACK SEALER	14854.000	SQFT	1.60000	23766.40	1.86000	27628.44		
SECTION TOTALS			$	23,766.40	$	27,628.44	$	
SECTION 0010 BRIDGE NO 20477								
0200 0539-0100000J CONCRETE AND CRACK SEALER	7085.000	SQFT	1.60000	11336.00	1.86000	13178.10		
SECTION TOTALS			$	11,336.00	$	13,178.10	$	
SECTION 0011 BRIDGE NO 08338								
0210 0539-0100000J CONCRETE AND CRACK SEALER	13994.000	SQFT	1.60000	22390.40	1.86000	26028.84		
SECTION TOTALS			$	22,390.40	$	26,028.84	$	
SECTION 0012 BRIDGE NO 08501								
0220 0539-0100000J CONCRETE AND CRACK SEALER	11608.000	SQFT	1.60000	18572.80	1.86000	21590.88		
SECTION TOTALS			$	18,572.80	$	21,590.88	$	
SECTION 0013 BRIDGE NO 08500								

TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 15081 COUNTIES : VARIOUS
LETTING DATE : 06/14/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GAGE IT CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(2) THE TRUESDELL CORPORATION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0539-0100000J CONCRETE AND CRACK SEALER	14868.000	SQFT	1.60000	23788.80	1.86000	27654.48		
SECTION TOTALS			$	23,788.80	$	27,654.48	$	
SECTION 0014 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0240 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
SECTION TOTALS			$	0.00	$	0.00	$	
CONTRACT TOTALS			$	347,479.20	$	377,377.00	$	