TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2
COMPLETION DATE : 06/30/20 PROJECT : 21298
CONTRACT DESCRIPTION : 6TH THROUGH 11TH STREET: WATERFRONT BRIDGES (ASTORIA) PROJ URBANIZED

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	LEGACY CONTRACTING INC	$ 10,088,669.65	100.0000%
2	BERGERSON CONSTRUCTION INC	$ 10,356,314.00	102.6529%
3	OREGON STATE BRIDGE CONSTRUCTION INC	$ 10,810,339.53	107.1533%
4	STELLAR J CORPORATION	$ 10,966,549.15	108.7016%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1620.000	HOUR	20.00000	32400.00	20.00000	32400.00	20.00000	32400.00
0020 0210-0100000A MOBILIZATION		LUMP	995000.00000	995000.00	523000.00000	523000.00	1081033.95000	1081033.95
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	18000.00000	18000.00	25575.00000	25575.00	70000.00000	70000.00
0040 0225-0102000J TEMPORARY SIGNS	790.000	SQFT	26.00000	20540.00	28.00000	22120.00	26.00000	20540.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	25.000	EACH	50.00000	1250.00	53.00000	1325.00	50.00000	1250.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	14.000	EACH	125.00000	1750.00	130.00000	1820.00	142.25000	1991.50
0070 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	300.000	FOOT	62.00000	18600.00	22.00000	6600.00	25.00000	7500.00
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	15.000	EACH	46.00000	690.00	49.00000	735.00	50.00000	750.00
0090 0225-0153100E TEMPORARY PAVEMENT LEGENDS	4.000	EACH	185.00000	740.00	195.00000	780.00	200.00000	800.00
0100 0225-0155100J LEGEND REMOVAL	24.000	SQFT	24.00000	576.00	26.00000	624.00	28.45000	682.80

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0110 0225-0168000T FLAGGERS	1680.000	HOUR	60.00000	100800.00	68.00000	114240.00	51.50000	86520.00
0120 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	1995.00000	3990.00	3000.00000	6000.00	3000.00000	6000.00
0130 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	4800.00000	4800.00	10550.00000	10550.00	6000.00000	6000.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "10" 100+65		LUMP	12150.00000	12150.00	7180.00000	7180.00	17500.00000	17500.00
0150 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "11" 111+70		LUMP	17350.00000	17350.00	7180.00000	7180.00	6000.00000	6000.00
0160 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "6" 60+30		LUMP	9965.00000	9965.00	8583.00000	8583.00	3000.00000	3000.00
0170 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "7" 70+50		LUMP	8745.00000	8745.00	7180.00000	7180.00	3000.00000	3000.00
0180 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "8" 80+65		LUMP	9978.00000	9978.00	7180.00000	7180.00	3000.00000	3000.00
0190 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "9" 90+85		LUMP	13645.00000	13645.00	7180.00000	7180.00	4500.00000	4500.00
0200 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2420.000	FOOT	16.00000	38720.00	7.50000	18150.00	12.50000	30250.00
0210 0270-0117000E TEMPORARY GATES	11.000	EACH	1200.00000	13200.00	1250.00000	13750.00	2100.00000	23100.00
0220 0280-0100000A EROSION CONTROL		LUMP	13280.00000	13280.00	15500.00000	15500.00	1.00000	1.00
0230 0280-0113000F SEDIMENT FENCE	80.000	FOOT	6.00000	480.00	3.50000	280.00	10.00000	800.00
0240 0280-0114070E INLET PROTECTION, TYPE 7	24.000	EACH	105.00000	2520.00	170.00000	4080.00	200.00000	4800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0250 0280-0115080F SEDIMENT BARRIER, TYPE 8	450.000	FOOT	12.00000	5400.00	9.00000	4050.00	8.00000	3600.00
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1200.00000	1200.00	4393.00000	4393.00	1.00000	1.00
0270 0290-0102000A WORK CONTAINMENT PLAN		LUMP	3198.00000	3198.00	17719.00000	17719.00	1.00000	1.00
0280 0290-0200000A TURBIDITY MONITORING		LUMP	3644.00000	3644.00	27420.00000	27420.00	1.00000	1.00
0290 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	5695.00000	5695.00	24573.00000	24573.00	1000.00000	1000.00
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	2400.000	TON	73.00000	175200.00	200.00000	480000.00	110.37000	264888.00
0310 1999-9Z90000A TEMPORARY PEDESTRIAN BUILDING ACCESS, STATION "11" 111+80 LT		LUMP	5900.00000	5900.00	5000.00000	5000.00	12500.00000	12500.00
0320 1999-9Z90000A TEMPORARY PEDESTRIAN BUILDING ACCESS, STATION "7" 71+66 LT		LUMP	5136.00000	5136.00	5000.00000	5000.00	25000.00000	25000.00
0330 1999-9Z90000A TEMPORARY SANITARY SEWER SERVICE		LUMP	15855.00000	15855.00	30000.00000	30000.00	5000.00000	5000.00
0340 1999-9Z90000A TEMPORARY WATERLINE SERVICE		LUMP	12635.00000	12635.00	5500.00000	5500.00	4000.00000	4000.00
0350 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23057		LUMP	31600.00000	31600.00	7000.00000	7000.00	135000.00000	135000.00
0360 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23058		LUMP	37880.00000	37880.00	7000.00000	7000.00	135000.00000	135000.00
0370 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23059		LUMP	33050.00000	33050.00	7000.00000	7000.00	135000.00000	135000.00
0380 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23060		LUMP	32900.00000	32900.00	29000.00000	29000.00	125000.00000	125000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0390 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23062		LUMP	35655.00000	35655.00	29000.00000	29000.00	125000.00000	125000.00
0400 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23064		LUMP	49635.00000	49635.00	7000.00000	7000.00	125000.00000	125000.00
0410 1999-9Z90000F TEMPORARY CURB	60.000	FOOT	25.25000	1515.00	10.00000	600.00	50.00000	3000.00
SECTION TOTALS			$	1,795,267.00	$	1,532,267.00	$	2,510,410.25
SECTION 0002 ROADWORK								
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	100000.00000	100000.00	69595.00000	69595.00	130000.00000	130000.00
0430 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	9300.00000	9300.00	50000.00000	50000.00	15000.00000	15000.00
0440 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	997.000	FOOT	8.00000	7976.00	2.50000	2492.50	10.00000	9970.00
0450 0330-0105000K GENERAL EXCAVATION	1145.000	CUYD	18.85000	21583.25	40.00000	45800.00	18.50000	21182.50
0460 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	361.000	SQYD	2.70000	974.70	1.50000	541.50	15.00000	5415.00
0470 0350-0105000J SUBGRADE GEOTEXTILE	1040.000	SQYD	1.45000	1508.00	1.00000	1040.00	5.00000	5200.00
0480 0390-0101000J FILTER BLANKET	252.000	SQYD	39.00000	9828.00	25.00000	6300.00	32.50000	8190.00
0490 0390-0104000J RIPRAP BACKING	51.000	SQYD	4.00000	204.00	3.00000	153.00	15.00000	765.00
0500 0390-0108000K LOOSE RIPRAP, CLASS 100	45.000	CUYD	78.00000	3510.00	163.00000	7335.00	60.00000	2700.00
0510 0390-0116000K LOOSE RIPRAP, CLASS 2000	477.000	CUYD	78.00000	37206.00	97.00000	46269.00	70.00000	33390.00
0520 1999-9Z90000I HAND PLACED RIPRAP	84.000	SQYD	235.00000	19740.00	215.00000	18060.00	80.00000	6720.00
SECTION TOTALS			$	211,829.95	$	247,586.00	$	238,532.50
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0530 0405-0106000K TRENCH FOUNDATION	85.000	CUYD	68.50000	5822.50	100.00000	8500.00	125.00000	10625.00
0540 0415-0100000F MAINLINE VIDEO INSPECTION	1224.000	FOOT	5.00000	6120.00	25.00000	30600.00	2.50000	3060.00
0550 0415-0200000E SERVICE LINE VIDEO INSPECTION, LAUNCH CAMERA	3.000	EACH	1200.00000	3600.00	600.00000	1800.00	150.00000	450.00
0560 0415-0300000E SERVICE LINE VIDEO INSPECTION, PUSH CAMERA	29.000	EACH	500.00000	14500.00	300.00000	8700.00	150.00000	4350.00
0570 0445-030004AF 4 INCH SANITARY SEWER PIPE, 5 FT DEPTH	74.000	FOOT	100.00000	7400.00	90.00000	6660.00	135.00000	9990.00
0580 0445-030006AF 6 INCH SANITARY SEWER PIPE, 5 FT DEPTH	49.000	FOOT	116.00000	5684.00	122.00000	5978.00	185.00000	9065.00
0590 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	122.000	FOOT	109.50000	13359.00	135.00000	16470.00	110.00000	13420.00
0600 0445-035008BF 8 INCH STORM SEWER PIPE, 10 FT DEPTH	91.000	FOOT	218.00000	19838.00	260.00000	23660.00	190.00000	17290.00
0610 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	38.000	FOOT	125.00000	4750.00	155.00000	5890.00	150.00000	5700.00
0620 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	87.000	FOOT	234.00000	20358.00	203.00000	17661.00	215.00000	18705.00
0630 0445-035012CF 12 INCH STORM SEWER PIPE, 20 FT DEPTH	54.000	FOOT	398.00000	21492.00	285.00000	15390.00	400.00000	21600.00
0640 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	78.000	FOOT	248.00000	19344.00	355.00000	27690.00	275.00000	21450.00
0650 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	34.000	FOOT	139.00000	4726.00	183.00000	6222.00	210.00000	7140.00
0660 0445-035024CF 24 INCH STORM SEWER PIPE, 20 FT DEPTH	120.000	FOOT	468.00000	56160.00	432.00000	51840.00	450.00000	54000.00
0670 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	9.000	FOOT	485.00000	4365.00	671.00000	6039.00	700.00000	6300.00
0680 0445-0650000E PIPE TEES, 4 INCH X 4 INCH	1.000	EACH	800.00000	800.00	500.00000	500.00	1000.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0690 0445-0650000E PIPE TEES, 6 INCH X 6 INCH	1.000	EACH	880.00000	880.00	600.00000	600.00	1000.00000	1000.00
0700 0445-0735030K CONCRETE IN BLOCKS	3.000	CUYD	1265.00000	3795.00	1900.00000	5700.00	1000.00000	3000.00
0710 0470-0101000E CONCRETE STORM SEWER MANHOLES	10.000	EACH	6680.00000	66800.00	4200.00000	42000.00	6000.00000	60000.00
0720 0470-0304000E CONCRETE INLETS, TYPE CG-1	2.000	EACH	4500.00000	9000.00	2500.00000	5000.00	2000.00000	4000.00
0730 0470-0309000E CONCRETE INLETS, TYPE CG-3	1.000	EACH	2755.00000	2755.00	2500.00000	2500.00	1500.00000	1500.00
0740 0470-0313000E CONCRETE INLETS, TYPE G-1	5.000	EACH	4950.00000	24750.00	2500.00000	12500.00	1800.00000	9000.00
0750 0480-0100000F DRAINAGE CURBS	147.000	FOOT	36.00000	5292.00	38.00000	5586.00	40.00000	5880.00
0760 0490-0100000E ADJUSTING BOXES	1.000	EACH	405.00000	405.00	250.00000	250.00	1000.00000	1000.00
0770 0490-0104000E CONNECTION TO EXISTING STRUCTURES	15.000	EACH	553.00000	8295.00	600.00000	9000.00	1000.00000	15000.00
0780 0490-0105000E ADJUSTING INLETS	3.000	EACH	855.00000	2565.00	400.00000	1200.00	1000.00000	3000.00
0790 0490-0117000E FILLING ABANDONED STRUCTURES	5.000	EACH	514.00000	2570.00	1000.00000	5000.00	3000.00000	15000.00
0800 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	1230.00000	4920.00	500.00000	2000.00	1000.00000	4000.00
0810 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	2.000	EACH	2655.00000	5310.00	1000.00000	2000.00	3000.00000	6000.00
0820 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	3.000	EACH	2300.00000	6900.00	2500.00000	7500.00	1750.00000	5250.00
0830 0495-0100000J TRENCH RESURFACING	168.000	SQYD	116.00000	19488.00	56.00000	9408.00	100.00000	16800.00
0840 1999-9Z90000E 18 INCH FLAP GATE	1.000	EACH	2995.00000	2995.00	2000.00000	2000.00	1800.00000	1800.00
0850 1999-9Z90000E 24 INCH FLAP GATE	4.000	EACH	3800.00000	15200.00	2500.00000	10000.00	2300.00000	9200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
0860 1999-9Z90000E 36 INCH FLAP GATE	1.000	EACH	4325.00000	4325.00	3300.00000	3300.00	3500.00000	3500.00
0870 1999-9Z90000E 4 INCH SANITARY SEWER CLEANOUTS	1.000	EACH	985.00000	985.00	575.00000	575.00	500.00000	500.00
0880 1999-9Z90000E 6 INCH SANITARY SEWER CLEANOUTS	3.000	EACH	1325.00000	3975.00	745.00000	2235.00	1800.00000	5400.00
0890 1999-9Z90000E 8 INCH FLAP GATE	1.000	EACH	1895.00000	1895.00	1050.00000	1050.00	1500.00000	1500.00
SECTION TOTALS			$	401,418.50	$	363,004.00	$	376,475.00
SECTION 0004 BRIDGE NO. 23057								
0900 0501-0100000A BRIDGE REMOVAL WORK	2640.000	LS	59000.00000	59000.00	43500.00000	43500.00	72500.00000	72500.00
0910 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	12.000	LS	3900.00000	3900.00	3176.00000	3176.00	1.00000	1.00
0920 0510-0101000A STRUCTURE EXCAVATION	74.000	LS	3300.00000	3300.00	4000.00000	4000.00	1500.00000	1500.00
0930 0510-0108000A GRANULAR STRUCTURE BACKFILL	15.000	LS	3200.00000	3200.00	5250.00000	5250.00	1000.00000	1000.00
0940 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	24800.00000	24800.00	49028.00000	49028.00	30000.00000	30000.00
0950 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1725.000	FOOT	102.00000	175950.00	117.10000	201997.50	100.00000	172500.00
0960 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	1085.00000	22785.00	2355.50000	49465.50	1500.00000	31500.00
0970 0520-0326000F PREBORING PILES	191.000	FOOT	192.50000	36767.50	133.50000	25498.50	225.00000	42975.00
0980 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	5.000	EACH	555.00000	2775.00	819.00000	4095.00	1000.00000	5000.00
0990 0530-0100000A REINFORCEMENT	11000.000	LS	59600.00000	59600.00	49657.00000	49657.00	30000.00000	30000.00
1000 0532-0100000A REBAR CONTINUITY		LUMP	12236.00000	12236.00	1907.00000	1907.00	12000.00000	12000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1010 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	59.000	FOOT	296.50000	17493.50	340.00000	20060.00	315.00000	18585.00
1020 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	138.000	FOOT	294.00000	40572.00	267.00000	36846.00	240.00000	33120.00
1030 0570-0100000K TIMBER AND LUMBER	7.000	MFBM	4650.00000	32550.00	3446.00000	24122.00	1700.00000	11900.00
1040 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	666.000	SQFT	11.50000	7659.00	11.13000	7412.58	12.00000	7992.00
1050 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	14355.00000	14355.00	11504.00000	11504.00	15000.00000	15000.00
1060 1999-9Z90000A BALLAST AND SUBBALLAST		LUMP	1620.00000	1620.00	19000.00000	19000.00	1000.00000	1000.00
1070 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	5300.00000	5300.00	3340.00000	3340.00	5000.00000	5000.00
1080 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	949.00000	949.00	9000.00000	9000.00
1090 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	31135.00000	31135.00	31365.00000	31365.00	32000.00000	32000.00
1100 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	46055.00000	46055.00	62528.00000	62528.00	60000.00000	60000.00
1110 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	51995.00000	51995.00	31425.00000	31425.00	80000.00000	80000.00
1120 1999-9Z90000A SLIDING PLATE JOINT		LUMP	8700.00000	8700.00	47133.00000	47133.00	15000.00000	15000.00
1130 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	430.00000	19780.00	716.00000	32936.00	425.00000	19550.00
1140 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	725.00000	1450.00	186.00000	372.00	650.00000	1300.00
1150 1999-9Z90000E STEEL TIE PLATES	26.000	EACH	75.00000	1950.00	59.00000	1534.00	75.00000	1950.00
1160 1999-9Z90000E TIMBER CROSS TIES	8.000	EACH	150.00000	1200.00	584.00000	4672.00	150.00000	1200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1170 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	40.000	FOOT	300.00000	12000.00	821.00000	32840.00	315.00000	12600.00
1180 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	180.000	FOOT	295.00000	53100.00	283.00000	50940.00	250.00000	45000.00
1190 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1600.00000	99200.00	1989.00000	123318.00	1600.00000	99200.00
1200 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	25.000	FOOT	1700.00000	42500.00	1749.00000	43725.00	1600.00000	40000.00
1210 1999-9Z90000F FILLING PILES	98.000	FOOT	36.50000	3577.00	30.00000	2940.00	0.01000	0.98
1220 1999-9Z90000F STEEL RAILS	120.000	FOOT	455.00000	54600.00	284.00000	34080.00	450.00000	54000.00
1230 1999-9Z90000I 42 INCH PRECAST DECK PANELS	19.000	SQYD	1355.00000	25745.00	1231.00000	23389.00	1000.00000	19000.00
1240 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	22.000	SQYD	1065.00000	23430.00	1210.00000	26620.00	950.00000	20900.00
1250 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	30.000	SQYD	1160.00000	34800.00	1775.00000	53250.00	925.00000	27750.00
1260 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	3.000	MFBM	3050.00000	9150.00	3246.00000	9738.00	6000.00000	18000.00
SECTION TOTALS			$	1,050,230.00	$	1,173,613.08	$	1,048,023.98
SECTION 0005 BRIDGE NO. 23058								
1270 0501-0100000A BRIDGE REMOVAL WORK	1725.000	LS	65000.00000	65000.00	43949.00000	43949.00	60000.00000	60000.00
1280 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	12.000	LS	3900.00000	3900.00	3176.00000	3176.00	1.00000	1.00
1290 0510-0101000A STRUCTURE EXCAVATION	5.000	LS	1055.00000	1055.00	700.00000	700.00	1250.00000	1250.00
1300 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	20300.00000	20300.00	53810.00000	53810.00	30000.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1310 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1587.000	FOOT	105.00000	166635.00	118.75000	188456.25	100.00000	158700.00
1320 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	1200.00000	25200.00	2447.00000	51387.00	1500.00000	31500.00
1330 0520-0326000F PREBORING PILES	188.000	FOOT	195.00000	36660.00	132.00000	24816.00	200.00000	37600.00
1340 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	5.000	EACH	556.00000	2780.00	818.00000	4090.00	600.00000	3000.00
1350 0530-0100000A REINFORCEMENT	6000.000	LS	61000.00000	61000.00	48737.00000	48737.00	16000.00000	16000.00
1360 0532-0100000A REBAR CONTINUITY		LUMP	12600.00000	12600.00	1907.00000	1907.00	14000.00000	14000.00
1370 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	26.000	FOOT	392.50000	10205.00	486.00000	12636.00	350.00000	9100.00
1380 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	102.000	FOOT	330.50000	33711.00	288.00000	29376.00	265.00000	27030.00
1390 0570-0100000K TIMBER AND LUMBER	4.000	MFBM	6450.00000	25800.00	3821.00000	15284.00	2000.00000	8000.00
1400 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	10.000	FOOT	170.00000	1700.00	157.00000	1570.00	200.00000	2000.00
1410 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	11095.00000	11095.00	800.00000	800.00	1.00000	1.00
1420 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	590.000	SQFT	11.50000	6785.00	11.13000	6566.70	12.00000	7080.00
1430 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	12355.00000	12355.00	9295.00000	9295.00	12000.00000	12000.00
1440 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	4900.00000	4900.00	3340.00000	3340.00	5000.00000	5000.00
1450 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	949.00000	949.00	1000.00000	1000.00
1460 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	16895.00000	16895.00	17407.00000	17407.00	15000.00000	15000.00
1470 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	43655.00000	43655.00	56223.00000	56223.00	50000.00000	50000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1480 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	57000.00000	57000.00	31425.00000	31425.00	85000.00000	85000.00
1490 1999-9Z90000A SLIDING PLATE JOINT		LUMP	10000.00000	10000.00	51889.00000	51889.00	17500.00000	17500.00
1500 1999-9Z90000A STRUCTURAL STEEL		LUMP	730.00000	730.00	1892.00000	1892.00	4000.00000	4000.00
1510 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "7" 70+70 LT		LUMP	10980.00000	10980.00	5607.00000	5607.00	2500.00000	2500.00
1520 1999-9Z90000E DIRECT FIXATION FASTENERS	48.000	EACH	430.00000	20640.00	697.00000	33456.00	600.00000	28800.00
1530 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	4.000	EACH	715.00000	2860.00	186.00000	744.00	650.00000	2600.00
1540 1999-9Z90000E STEEL TIE PLATES	16.000	EACH	75.00000	1200.00	59.00000	944.00	100.00000	1600.00
1550 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	13.000	FOOT	320.00000	4160.00	249.00000	3237.00	350.00000	4550.00
1560 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	172.000	FOOT	293.00000	50396.00	250.00000	43000.00	275.00000	47300.00
1570 1999-9Z90000F 39 INCH X 54 INCH PRECAST PILE CAPS	42.000	FOOT	1600.00000	67200.00	1715.00000	72030.00	1750.00000	73500.00
1580 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1595.00000	98890.00	1989.00000	123318.00	1750.00000	108500.00
1590 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	23.000	FOOT	1780.00000	40940.00	1720.00000	39560.00	1750.00000	40250.00
1600 1999-9Z90000F FILLING PILES	185.000	FOOT	33.00000	6105.00	30.00000	5550.00	1.00000	185.00
1610 1999-9Z90000F STEEL RAILS	106.000	FOOT	505.00000	53530.00	305.00000	32330.00	300.00000	31800.00
1620 1999-9Z90000I 42 INCH PRECAST DECK PANELS	17.000	SQYD	1310.00000	22270.00	1258.00000	21386.00	2000.00000	34000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1630 1999-9Z90000I 48 INCH PRECAST DECK PANELS	22.000	SQYD	870.00000	19140.00	924.00000	20328.00	1000.00000	22000.00
1640 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	20.000	SQYD	1045.00000	20900.00	1226.00000	24520.00	1000.00000	20000.00
1650 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	27.000	SQYD	1155.00000	31185.00	1306.00000	35262.00	1000.00000	27000.00
1660 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	4850.00000	9700.00	4868.00000	9736.00	10000.00000	20000.00
SECTION TOTALS			$	1,096,057.00	$	1,130,688.95	$	1,059,347.00
SECTION 0006 BRIDGE NO. 23059								
1670 0501-0100000A BRIDGE REMOVAL WORK	2100.000	LS	47890.00000	47890.00	43948.00000	43948.00	60000.00000	60000.00
1680 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	9.000	LS	6344.00000	6344.00	3176.00000	3176.00	1.00000	1.00
1690 0510-0101000A STRUCTURE EXCAVATION	67.000	LS	3175.00000	3175.00	4400.00000	4400.00	1500.00000	1500.00
1700 0510-0108000A GRANULAR STRUCTURE BACKFILL	11.000	LS	3478.00000	3478.00	5250.00000	5250.00	1000.00000	1000.00
1710 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	15935.00000	15935.00	53809.00000	53809.00	30000.00000	30000.00
1720 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1768.000	FOOT	102.00000	180336.00	118.00000	208624.00	100.00000	176800.00
1730 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	23.000	EACH	1200.00000	27600.00	2723.00000	62629.00	1500.00000	34500.00
1740 0520-0326000F PREBORING PILES	271.000	FOOT	185.00000	50135.00	91.00000	24661.00	200.00000	54200.00
1750 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	500.00000	3000.00	819.00000	4914.00	600.00000	3600.00
1760 0530-0100000A REINFORCEMENT	10500.000	LS	63000.00000	63000.00	55934.00000	55934.00	28500.00000	28500.00
1770 0532-0100000A REBAR CONTINUITY		LUMP	13000.00000	13000.00	2385.00000	2385.00	12500.00000	12500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1780 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	39.000	FOOT	305.00000	11895.00	384.00000	14976.00	330.00000	12870.00
1790 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	173.000	FOOT	275.00000	47575.00	271.00000	46883.00	250.00000	43250.00
1800 0570-0100000K TIMBER AND LUMBER	5.000	MFBM	4800.00000	24000.00	3619.00000	18095.00	2000.00000	10000.00
1810 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	748.000	SQFT	11.25000	8415.00	13.30000	9948.40	12.00000	8976.00
1820 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	20200.00000	20200.00	14264.00000	14264.00	13500.00000	13500.00
1830 1999-9Z90000A DECK CONCRETE, CLASS HPC4500		LUMP	16950.00000	16950.00	10128.00000	10128.00	30000.00000	30000.00
1840 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	4565.00000	4565.00	3817.00000	3817.00	5500.00000	5500.00
1850 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	950.00000	950.00	1000.00000	1000.00
1860 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	30435.00000	30435.00	31365.00000	31365.00	40000.00000	40000.00
1870 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4		LUMP	50835.00000	50835.00	58469.00000	58469.00	45000.00000	45000.00
1880 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	52100.00000	52100.00	37045.00000	37045.00	85000.00000	85000.00
1890 1999-9Z90000A PEDESTRIAN RAIL, MODIFIED		LUMP	5775.00000	5775.00	6812.00000	6812.00	10000.00000	10000.00
1900 1999-9Z90000A SLIDING PLATE JOINT		LUMP	10400.00000	10400.00	52475.00000	52475.00	12000.00000	12000.00
1910 1999-9Z90000A STRUCTURAL STEEL		LUMP	4865.00000	4865.00	5407.00000	5407.00	6000.00000	6000.00
1920 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	430.00000	19780.00	715.88000	32930.48	600.00000	27600.00
1930 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	725.00000	1450.00	186.00000	372.00	650.00000	1300.00
1940 1999-9Z90000E STEEL TIE PLATES	16.000	EACH	75.00000	1200.00	59.00000	944.00	50.00000	800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
1950 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	20.000	FOOT	275.00000	5500.00	389.00000	7780.00	325.00000	6500.00
1960 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	175.000	FOOT	295.00000	51625.00	303.00000	53025.00	250.00000	43750.00
1970 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	72.000	FOOT	1800.00000	129600.00	1957.00000	140904.00	1600.00000	115200.00
1980 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	30.000	FOOT	1750.00000	52500.00	1767.00000	53010.00	1750.00000	52500.00
1990 1999-9Z90000F FILLING PILES	225.000	FOOT	30.50000	6862.50	28.00000	6300.00	100.00000	22500.00
2000 1999-9Z90000F STEEL RAILS	112.000	FOOT	555.00000	62160.00	421.00000	47152.00	400.00000	44800.00
2010 1999-9Z90000I 33 INCH PRECAST DECK PANELS	6.000	SQYD	1125.00000	6750.00	1002.00000	6012.00	1000.00000	6000.00
2020 1999-9Z90000I 42 INCH PRECAST DECK PANELS	17.000	SQYD	1275.00000	21675.00	1155.00000	19635.00	850.00000	14450.00
2030 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	21.000	SQYD	1045.00000	21945.00	1032.00000	21672.00	900.00000	18900.00
2040 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	27.000	SQYD	1118.00000	30186.00	1326.00000	35802.00	950.00000	25650.00
2050 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	7600.00000	15200.00	3919.00000	7838.00	8500.00000	17000.00
SECTION TOTALS			$	1,134,336.50	$	1,213,740.88	$	1,122,647.00
SECTION 0007 BRIDGE NO. 23060								
2060 0501-0100000A BRIDGE REMOVAL WORK	2500.000	LS	58900.00000	58900.00	43948.00000	43948.00	85000.00000	85000.00
2070 0510-0101000A STRUCTURE EXCAVATION	87.000	LS	4965.00000	4965.00	5600.00000	5600.00	1500.00000	1500.00
2080 0510-0108000A GRANULAR STRUCTURE BACKFILL	14.000	LS	3300.00000	3300.00	6500.00000	6500.00	1000.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
2090 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	13735.00000	13735.00	53810.00000	53810.00	30000.00000	30000.00
2100 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1608.000	FOOT	105.00000	168840.00	116.00000	186528.00	100.00000	160800.00
2110 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	22.000	EACH	1200.00000	26400.00	3122.00000	68684.00	1500.00000	33000.00
2120 0520-0326000F PREBORING PILES	207.000	FOOT	195.00000	40365.00	128.00000	26496.00	200.00000	41400.00
2130 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	500.00000	3000.00	819.00000	4914.00	600.00000	3600.00
2140 0530-0100000A REINFORCEMENT	13500.000	LS	69000.00000	69000.00	65666.00000	65666.00	35000.00000	35000.00
2150 0532-0100000A REBAR CONTINUITY		LUMP	12600.00000	12600.00	1907.00000	1907.00	12500.00000	12500.00
2160 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	152.000	FOOT	245.00000	37240.00	246.86000	37522.72	225.00000	34200.00
2170 0550-0136000F 18 INCH PRECAST PRESTRESSED SLABS	265.000	FOOT	228.00000	60420.00	271.03000	71822.95	250.00000	66250.00
2180 0570-0100000K TIMBER AND LUMBER	6.000	MFBM	4888.00000	29328.00	3502.81000	21016.86	2500.00000	15000.00
2190 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	73.000	FOOT	60.00000	4380.00	157.00000	11461.00	70.00000	5110.00
2200 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	11985.00000	11985.00	850.86000	850.86	1.00000	1.00
2210 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	1288.000	SQFT	11.50000	14812.00	11.13000	14335.44	12.00000	15456.00
2220 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	55435.00000	55435.00	49229.51000	49229.51	45000.00000	45000.00
2230 1999-9Z90000A DECK CONCRETE, CLASS HPC4500		LUMP	28775.00000	28775.00	15347.46000	15347.46	35000.00000	35000.00
2240 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	4800.00000	4800.00	3339.27000	3339.27	5000.00000	5000.00
2250 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	949.03000	949.03	1000.00000	1000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
2260 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500	LUMP		39800.00000	39800.00	31364.58000	31364.58	55000.00000	55000.00
2270 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500	LUMP		67885.00000	67885.00	71445.38000	71445.38	85000.00000	85000.00
2280 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES	LUMP		52100.00000	52100.00	33456.43000	33456.43	85000.00000	85000.00
2290 1999-9Z90000A SLIDING PLATE JOINT	LUMP		10000.00000	10000.00	47359.64000	47359.64	15000.00000	15000.00
2300 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "11" 111+80 RT	LUMP		9800.00000	9800.00	2077.32000	2077.32	5000.00000	5000.00
2310 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	430.00000	19780.00	715.88000	32930.48	750.00000	34500.00
2320 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	715.00000	1430.00	186.14000	372.28	650.00000	1300.00
2330 1999-9Z90000E STEEL TIE PLATES	31.000	EACH	75.00000	2325.00	37.05000	1148.55	100.00000	3100.00
2340 1999-9Z90000F 15 INCH PRECAST PRESTRESSED SLABS, MODIFIED	76.000	FOOT	238.00000	18088.00	117.93000	8962.68	250.00000	19000.00
2350 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	180.000	FOOT	290.00000	52200.00	234.10000	42138.00	275.00000	49500.00
2360 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	75.000	FOOT	1800.00000	135000.00	1958.03000	146852.25	1550.00000	116250.00
2370 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	31.000	FOOT	1705.00000	52855.00	1766.52000	54762.12	1700.00000	52700.00
2380 1999-9Z90000F FILLING PILES	184.000	FOOT	31.50000	5796.00	26.81000	4933.04	0.01000	1.84
2390 1999-9Z90000F STEEL RAILS	127.000	FOOT	498.00000	63246.00	290.42000	36883.34	250.00000	31750.00
2400 1999-9Z90000I 96 INCH PRECAST DECK PANELS	41.000	SQYD	1077.00000	44157.00	1096.39000	44951.99	900.00000	36900.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	(1) LEGACY CONTRACTING INC AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	(2) BERGERSON CONSTRUCTION INC AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	(3) OREGON STATE BRIDGE CONSTRUCT AMOUNT
2410 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	21.000	SQYD	1045.00000	21945.00	1207.36000	25354.56	950.00000	19950.00
2420 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	28.000	SQYD	1185.00000	33180.00	1233.89000	34548.92	1200.00000	33600.00
2430 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	3.000	MFBM	5800.00000	17400.00	1828.82000	5486.46	6500.00000	19500.00
SECTION TOTALS			$	1,301,267.00	$	1,314,956.12	$	1,288,868.84
SECTION 0008 BRIDGE NO. 23062								
2440 0501-0100000A BRIDGE REMOVAL WORK	3320.000	LS	72355.00000	72355.00	62804.31000	62804.31	85000.00000	85000.00
2450 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	18.000	LS	4750.00000	4750.00	3176.35000	3176.35	1.00000	1.00
2460 0510-0101000A STRUCTURE EXCAVATION	34.000	LS	3300.00000	3300.00	2500.00000	2500.00	1500.00000	1500.00
2470 0510-0108000A GRANULAR STRUCTURE BACKFILL	18.000	LS	4125.00000	4125.00	3750.00000	3750.00	1500.00000	1500.00
2480 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	13755.00000	13755.00	53809.23000	53809.23	30000.00000	30000.00
2490 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1428.000	FOOT	100.00000	142800.00	117.59000	167918.52	100.00000	142800.00
2500 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	1095.00000	22995.00	2753.71000	57827.91	1500.00000	31500.00
2510 0520-0326000F PREBORING PILES	51.000	FOOT	380.00000	19380.00	186.14000	9493.14	360.00000	18360.00
2520 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	500.00000	3000.00	818.98000	4913.88	600.00000	3600.00
2530 0530-0100000A REINFORCEMENT	15400.000	LS	72500.00000	72500.00	59397.23000	59397.23	42500.00000	42500.00
2540 0532-0100000A REBAR CONTINUITY		LUMP	12456.00000	12456.00	1907.25000	1907.25	12000.00000	12000.00
2550 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	75.000	FOOT	280.00000	21000.00	226.09000	16956.75	225.00000	16875.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
2560 0550-0136000F 18 INCH PRECAST PRESTRESSED SLABS	262.000	FOOT	237.00000	62094.00	296.79000	77758.98	225.00000	58950.00
2570 0570-0100000K TIMBER AND LUMBER	5.000	MFBM	6150.00000	30750.00	3654.11000	18270.55	2500.00000	12500.00
2580 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	40.000	FOOT	75.00000	3000.00	157.00000	6280.00	100.00000	4000.00
2590 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	11455.00000	11455.00	1860.00000	1860.00	1.00000	1.00
2600 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	1084.000	SQFT	11.50000	12466.00	11.13000	12064.92	12.00000	13008.00
2610 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	56000.00000	56000.00	47255.89000	47255.89	45000.00000	45000.00
2620 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	4800.00000	4800.00	3339.27000	3339.27	5000.00000	5000.00
2630 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	949.03000	949.03	1000.00000	1000.00
2640 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	49995.00000	49995.00	38782.80000	38782.80	75000.00000	75000.00
2650 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	61235.00000	61235.00	66352.51000	66352.51	50000.00000	50000.00
2660 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	52355.00000	52355.00	31424.71000	31424.71	80000.00000	80000.00
2670 1999-9Z90000A SLIDING PLATE JOINT		LUMP	8300.00000	8300.00	48738.82000	48738.82	18000.00000	18000.00
2680 1999-9Z90000A STRUCTURAL STEEL		LUMP	2250.00000	2250.00	3464.62000	3464.62	5000.00000	5000.00
2690 1999-9Z90000E DIRECT FIXATION FASTENERS	38.000	EACH	425.00000	16150.00	807.90000	30700.20	800.00000	30400.00
2700 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	4.000	EACH	725.00000	2900.00	126.54000	506.16	600.00000	2400.00
2710 1999-9Z90000E STEEL TIE PLATES	24.000	EACH	75.00000	1800.00	58.56000	1405.44	100.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
2720 1999-9Z90000F 15 INCH PRECAST PRESTRESSED SLABS, MODIFIED	75.000	FOOT	265.00000	19875.00	274.74000	20605.50	220.00000	16500.00
2730 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	150.000	FOOT	305.00000	45750.00	343.27000	51490.50	275.00000	41250.00
2740 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	75.000	FOOT	1755.00000	131625.00	1932.73000	144954.75	1600.00000	120000.00
2750 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	22.000	FOOT	1865.00000	41030.00	1760.43000	38729.46	1750.00000	38500.00
2760 1999-9Z90000F FILLING PILES	98.000	FOOT	36.50000	3577.00	30.17000	2956.66	0.01000	0.98
2770 1999-9Z90000F STEEL RAILS	108.000	FOOT	390.00000	42120.00	319.10000	34462.80	300.00000	32400.00
2780 1999-9Z90000I 104 INCH PRECAST DECK PANELS	12.000	SQYD	1095.00000	13140.00	1623.20000	19478.40	850.00000	10200.00
2790 1999-9Z90000I 96 INCH PRECAST DECK PANELS	34.000	SQYD	1025.00000	34850.00	1071.42000	36428.28	850.00000	28900.00
2800 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	18.000	SQYD	1018.00000	18324.00	1128.43000	20311.74	950.00000	17100.00
2810 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	23.000	SQYD	1136.00000	26128.00	1291.66000	29708.18	1100.00000	25300.00
2820 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	4350.00000	8700.00	4868.22000	9736.44	10000.00000	20000.00
SECTION TOTALS			$	1,159,085.00	$	1,242,471.18	$	1,138,445.98
SECTION 0009 BRIDGE NO. 23064								
2830 0501-0100000A BRIDGE REMOVAL WORK	2820.010	LS	69000.00000	69000.00	44897.54000	44897.54	65000.00000	65000.00
2840 0510-0101000A STRUCTURE EXCAVATION	6.000	LS	1355.00000	1355.00	750.00000	750.00	1500.00000	1500.00
2850 0510-0108000A GRANULAR STRUCTURE BACKFILL	3.000	LS	1225.00000	1225.00	900.00000	900.00	1500.00000	1500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
2860 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	14500.00000	14500.00	53809.23000	53809.23	30000.00000	30000.00
2870 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1605.000	FOOT	100.00000	160500.00	118.54000	190256.70	100.00000	160500.00
2880 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	23.000	EACH	1200.00000	27600.00	3411.91000	78473.93	1500.00000	34500.00
2890 0520-0326000F PREBORING PILES	102.000	FOOT	266.00000	27132.00	259.09000	26427.18	250.00000	25500.00
2900 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	500.00000	3000.00	818.98000	4913.88	600.00000	3600.00
2910 0530-0100000A REINFORCEMENT	11000.000	LS	72500.00000	72500.00	48593.39000	48593.39	30000.00000	30000.00
2920 0532-0100000A REBAR CONTINUITY		LUMP	13195.00000	13195.00	2384.07000	2384.07	15000.00000	15000.00
2930 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	92.000	FOOT	320.00000	29440.00	353.76000	32545.92	350.00000	32200.00
2940 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	137.000	FOOT	295.00000	40415.00	253.11000	34676.07	275.00000	37675.00
2950 0570-0100000K TIMBER AND LUMBER	8.000	MFBM	5800.00000	46400.00	3783.34000	30266.72	2000.00000	16000.00
2960 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	18.000	FOOT	115.00000	2070.00	157.00000	2826.00	150.00000	2700.00
2970 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	11135.00000	11135.00	900.00000	900.00	1.00000	1.00
2980 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	692.000	SQFT	11.50000	7958.00	11.13000	7701.96	12.00000	8304.00
2990 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	17566.00000	17566.00	16897.56000	16897.56	20000.00000	20000.00
3000 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	5650.00000	5650.00	3339.27000	3339.27	6000.00000	6000.00
3010 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	6000.00000	6000.00	949.03000	949.03	1500.00000	1500.00
3020 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	20885.00000	20885.00	15260.90000	15260.90	30000.00000	30000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
3030 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500	LUMP		74650.00000	74650.00	80636.07000	80636.07	65000.00000	65000.00
3040 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES	LUMP		57125.00000	57125.00	35488.13000	35488.13	95000.00000	95000.00
3050 1999-9Z90000A SLIDING PLATE JOINT	LUMP		11994.00000	11994.00	56301.56000	56301.56	25000.00000	25000.00
3060 1999-9Z90000A STRUCTURAL STEEL	LUMP		3000.00000	3000.00	4658.51000	4658.51	10000.00000	10000.00
3070 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "11" 111+75 RT	LUMP		5100.00000	5100.00	2803.59000	2803.59	10000.00000	10000.00
3080 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "9" 90+66 LT	LUMP		2450.00000	2450.00	2803.59000	2803.59	10000.00000	10000.00
3090 1999-9Z90000E DIRECT FIXATION FASTENERS	56.000	EACH	425.00000	23800.00	637.00000	35672.00	100.00000	5600.00
3100 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	725.00000	1450.00	186.14000	372.28	650.00000	1300.00
3110 1999-9Z90000E STEEL TIE PLATES	24.000	EACH	75.00000	1800.00	58.56000	1405.44	100.00000	2400.00
3120 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFIED	210.000	FOOT	280.00000	58800.00	303.10000	63651.00	250.00000	52500.00
3130 1999-9Z90000F 39 INCH X 54 INCH PRECAST PILE CAPS	60.000	FOOT	1598.00000	95880.00	1780.30000	106818.00	1650.00000	99000.00
3140 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1565.00000	97030.00	1815.17000	112540.54	1750.00000	108500.00
3150 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	38.000	FOOT	1608.00000	61104.00	1877.92000	71360.96	1750.00000	66500.00
3160 1999-9Z90000F FILLING PILES	133.000	FOOT	37.75000	5020.75	33.14000	4407.62	0.01000	1.33
3170 1999-9Z90000F STEEL RAILS	138.000	FOOT	305.00000	42090.00	286.83000	39582.54	290.00000	40020.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
3180 1999-9Z90000I	21.000	SQYD	1300.00000	27300.00	1198.93000	25177.53	1750.00000	36750.00
42 INCH PRECAST DECK PANELS								
3190 1999-9Z90000I	17.000	SQYD	965.00000	16405.00	950.86000	16164.62	1000.00000	17000.00
48 INCH PRECAST DECK PANELS								
3200 1999-9Z90000I	25.000	SQYD	1035.00000	25875.00	1176.44000	29411.00	1050.00000	26250.00
TYPE A PRECAST RAIL DECK PANELS								
3210 1999-9Z90000I	33.000	SQYD	1145.00000	37785.00	1191.50000	39319.50	1200.00000	39600.00
TYPE B PRECAST RAIL DECK PANELS								
3220 1999-9Z90000W	3.000	MFBM	6400.00000	19200.00	3245.48000	9736.44	6500.00000	19500.00
RECONSTRUCTING TIMBER STRUCTURES								
SECTION TOTALS			$	1,245,384.75	$	1,335,080.27	$	1,251,401.33
SECTION 0010 BASES								
3230 0640-0100000M	739.000	TON	50.00000	36950.00	77.10000	56976.90	38.50000	28451.50
AGGREGATE BASE								
SECTION TOTALS			$	36,950.00	$	56,976.90	$	28,451.50
SECTION 0011 WEARING SURFACES								
3240 0744-0202000M	500.000	TON	130.00000	65000.00	140.00000	70000.00	130.00000	65000.00
LEVEL 2, 1/2 INCH ACP MIXTURE								
3250 0749-0100000E	12.000	EACH	855.00000	10260.00	650.00000	7800.00	1000.00000	12000.00
EXTRA FOR ASPHALT APPROACHES								
3260 0759-0110000F	376.000	FOOT	35.00000	13160.00	52.00000	19552.00	40.00000	15040.00
CONCRETE CURBS, STANDARD CURB								
3270 0759-0126000J	1053.000	SQFT	12.00000	12636.00	27.00000	28431.00	20.00000	21060.00
CONCRETE DRIVEWAYS								
3280 0759-0128000J	1201.000	SQFT	10.00000	12010.00	24.00000	28824.00	20.00000	24020.00
CONCRETE WALKS								
3290 0759-0510000E	13.000	EACH	1010.00000	13130.00	600.00000	7800.00	500.00000	6500.00
TRUNCATED DOMES ON NEW SURFACES								
3300 1999-9Z90000E	13.000	EACH	1800.00000	23400.00	5000.00000	65000.00	5000.00000	65000.00
EXTRA FOR CURB RAMPS								
SECTION TOTALS			$	149,596.00	$	227,407.00	$	208,620.00
SECTION 0012 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
3310 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	16.000	EACH	185.00000	2960.00	204.07000	3265.12	200.00000	3200.00
3320 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	581.000	FOOT	3.25000	1888.25	3.50000	2033.50	3.15000	1830.15
3330 0867-0119200E PAVEMENT LEGEND, TYPE B-HS: RAILROAD CROSSING	1.000	EACH	1650.00000	1650.00	1800.00000	1800.00	2000.00000	2000.00
3340 0867-0145100J PAVEMENT BAR, TYPE B-HS	414.000	SQFT	12.30000	5092.20	14.00000	5796.00	14.00000	5796.00
3350 1999-9Z90000E PAVEMENT LEGEND, TYPE B-HS: TROLLEY CROSSING WARNING	24.000	EACH	135.00000	3240.00	145.00000	3480.00	150.00000	3600.00
3360 1999-9Z90000E PAVEMENT LEGEND, TYPE PAINTED: RIVERWALK WARNING	16.000	EACH	55.00000	880.00	58.00000	928.00	60.00000	960.00
SECTION TOTALS			$	15,710.45	$	17,302.62	$	17,386.15
SECTION 0013 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
3370 0902-0100000E CROSSWALK CLOSURE BARRICADES	2.000	EACH	855.00000	1710.00	900.00000	1800.00	1000.00000	2000.00
3380 0905-0100000A REMOVE EXISTING SIGNS		LUMP	100.00000	100.00	105.00000	105.00	100.00000	100.00
3390 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2400.00000	2400.00	2550.00000	2550.00	2500.00000	2500.00
3400 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	4010.00000	4010.00	4250.00000	4250.00	5000.00000	5000.00
3410 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	800.000	LS	3000.00000	3000.00	3200.00000	3200.00	4000.00000	4000.00
3420 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	36.000	SQFT	60.00000	2160.00	64.00000	2304.00	65.00000	2340.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
3430 0970-0100000A POLE FOUNDATIONS	10.000	LS	40310.00000	40310.00	22500.00000	22500.00	10000.00000	10000.00
3440 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	11860.00000	11860.00	16400.00000	16400.00	15000.00000	15000.00
3450 0970-0105000A SWITCHING, CONDUIT, AND WIRING	975.000	LS	46180.00000	46180.00	49000.00000	49000.00	60000.00000	60000.00
3460 0970-0200000A LIGHTING POLES AND ARMS		LUMP	27185.00000	27185.00	25000.00000	25000.00	22500.00000	22500.00
3470 1999-9Z90000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS, MODIFIED		LUMP	4000.00000	4000.00	4250.00000	4250.00	5000.00000	5000.00
SECTION TOTALS			$	142,915.00	$	131,359.00	$	128,440.00
SECTION 0014 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
3480 1010-0100000A WATER QUALITY STRUCTURE, 6TH ST		LUMP	42800.00000	42800.00	43000.00000	43000.00	40000.00000	40000.00
3490 1010-0100000A WATER QUALITY STRUCTURE, 7TH ST (EAST)		LUMP	42650.00000	42650.00	42000.00000	42000.00	50000.00000	50000.00
3500 1010-0100000A WATER QUALITY STRUCTURE, 7TH ST (WEST)		LUMP	44355.00000	44355.00	45000.00000	45000.00	50000.00000	50000.00
3510 1010-0100000A WATER QUALITY STRUCTURE, 8TH ST		LUMP	45195.00000	45195.00	46000.00000	46000.00	50000.00000	50000.00
3520 1010-0100000A WATER QUALITY STRUCTURE, 9TH ST		LUMP	45235.00000	45235.00	47000.00000	47000.00	55000.00000	55000.00
3530 1010-0100000A WATER QUALITY STRUCTURE, ASTORIA RIVERWALK		LUMP	42050.00000	42050.00	43000.00000	43000.00	50000.00000	50000.00
3540 1010-0100000A WATER QUALITY STRUCTURE, SHOPS PROPERTY		LUMP	69365.00000	69365.00	74000.00000	74000.00	75000.00000	75000.00
3550 1050-0240000F REMOVING AND REBUILDING FENCE	42.000	FOOT	27.50000	1155.00	140.00000	5880.00	125.00000	5250.00
SECTION TOTALS			$	332,805.00	$	345,880.00	$	375,250.00
SECTION 0015 WATER SUPPLY SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) LEGACY CONTRACTING INC UNIT PRICE	 AMOUNT	(2) BERGERSON CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) OREGON STATE BRIDGE CONSTRUCT UNIT PRICE	 AMOUNT
3560 1140-0300000E 2 INCH CONNECTION TO 2 INCH EXISTING MAIN	1.000	EACH	510.00000	510.00	1100.00000	1100.00	1500.00000	1500.00
3570 1140-0300000E 6 INCH CONNECTION TO 6 INCH EXISTING MAIN	2.000	EACH	575.00000	1150.00	1200.00000	2400.00	800.00000	1600.00
3580 1170-0107000E RECONNECTING EXISTING WATER SERVICES, 2 INCH	1.000	EACH	510.00000	510.00	1075.00000	1075.00	1250.00000	1250.00
3590 1999-9Z90000E RECONNECTING EXISTING WATER SERVICES, 6 INCH	2.000	EACH	575.00000	1150.00	950.00000	1900.00	750.00000	1500.00
3600 1999-9Z90000F 2 INCH PIPE, ON STRUCTURE	43.000	FOOT	85.00000	3655.00	72.00000	3096.00	55.00000	2365.00
3610 1999-9Z90000F 6 INCH PIPE, ON STRUCTURE	131.000	FOOT	67.50000	8842.50	110.00000	14410.00	75.00000	9825.00
SECTION TOTALS			$	15,817.50	$	23,981.00	$	18,040.00
CONTRACT TOTALS			$	10,088,669.65	$	10,356,314.00	$	10,810,339.53

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1620.000	HOUR	20.00000	32400.00				
0020 0210-0100000A MOBILIZATION		LUMP	1093000.00000	1093000.00				
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	60000.00000	60000.00				
0040 0225-0102000J TEMPORARY SIGNS	790.000	SQFT	30.00000	23700.00				
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	25.000	EACH	50.00000	1250.00				
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	14.000	EACH	120.00000	1680.00				
0070 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	300.000	FOOT	15.00000	4500.00				
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	15.000	EACH	50.00000	750.00				
0090 0225-0153100E TEMPORARY PAVEMENT LEGENDS	4.000	EACH	150.00000	600.00				
0100 0225-0155100J LEGEND REMOVAL	24.000	SQFT	45.00000	1080.00				
0110 0225-0168000T FLAGGERS	1680.000	HOUR	51.50000	86520.00				
0120 0225-0168100E FLAGGER STATION LIGHTING	2.000	EACH	200.00000	400.00				
0130 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	15000.00000	15000.00				
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "10" 100+65		LUMP	40000.00000	40000.00				
0150 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "11" 111+70		LUMP	20000.00000	20000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "6" 60+30		LUMP	12000.00000	12000.00				
0170 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "7" 70+50		LUMP	18000.00000	18000.00				
0180 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "8" 80+65		LUMP	300.00000	300.00				
0190 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "9" 90+85		LUMP	25000.00000	25000.00				
0200 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2420.000	FOOT	4.00000	9680.00				
0210 0270-0117000E TEMPORARY GATES	11.000	EACH	100.00000	1100.00				
0220 0280-0100000A EROSION CONTROL		LUMP	25000.00000	25000.00				
0230 0280-0113000F SEDIMENT FENCE	80.000	FOOT	7.00000	560.00				
0240 0280-0114070E INLET PROTECTION, TYPE 7	24.000	EACH	75.00000	1800.00				
0250 0280-0115080F SEDIMENT BARRIER, TYPE 8	450.000	FOOT	10.00000	4500.00				
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00				
0270 0290-0102000A WORK CONTAINMENT PLAN		LUMP	6000.00000	6000.00				
0280 0290-0200000A TURBIDITY MONITORING		LUMP	500.00000	500.00				
0290 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	1000.00000	1000.00				
0300 0294-0200000M CONTAMINATED SOIL REMOVAL	2400.000	TON	75.00000	180000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 1999-9Z90000A TEMPORARY PEDESTRIAN BUILDING ACCESS, STATION "11" 111+80 LT		LUMP	5000.00000	5000.00				
0320 1999-9Z90000A TEMPORARY PEDESTRIAN BUILDING ACCESS, STATION "7" 71+66 LT		LUMP	5000.00000	5000.00				
0330 1999-9Z90000A TEMPORARY SANITARY SEWER SERVICE		LUMP	35000.00000	35000.00				
0340 1999-9Z90000A TEMPORARY WATERLINE SERVICE		LUMP	25000.00000	25000.00				
0350 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23057		LUMP	9000.00000	9000.00				
0360 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23058		LUMP	12000.00000	12000.00				
0370 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23059		LUMP	9000.00000	9000.00				
0380 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23060		LUMP	12000.00000	12000.00				
0390 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23062		LUMP	70000.00000	70000.00				
0400 1999-9Z90000A TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO. 23064		LUMP	100000.00000	100000.00				
0410 1999-9Z90000F TEMPORARY CURB	60.000	FOOT	15.00000	900.00				
SECTION TOTALS			$	1,950,220.00	$		$	

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	140000.00000	140000.00				
0430 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	30000.00000	30000.00				
0440 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	997.000	FOOT	1.50000	1495.50				
0450 0330-0105000K GENERAL EXCAVATION	1145.000	CUYD	70.00000	80150.00				
0460 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	361.000	SQYD	2.00000	722.00				
0470 0350-0105000J SUBGRADE GEOTEXTILE	1040.000	SQYD	2.00000	2080.00				
0480 0390-0101000J FILTER BLANKET	252.000	SQYD	50.00000	12600.00				
0490 0390-0104000J RIPRAP BACKING	51.000	SQYD	2.00000	102.00				
0500 0390-0108000K LOOSE RIPRAP, CLASS 100	45.000	CUYD	120.00000	5400.00				
0510 0390-0116000K LOOSE RIPRAP, CLASS 2000	477.000	CUYD	140.00000	66780.00				
0520 1999-9Z90000I HAND PLACED RIPRAP	84.000	SQYD	50.00000	4200.00				
SECTION TOTALS			$	343,529.50	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0530 0405-0106000K TRENCH FOUNDATION	85.000	CUYD	100.00000	8500.00				
0540 0415-0100000F MAINLINE VIDEO INSPECTION	1224.000	FOOT	5.00000	6120.00				
0550 0415-0200000E SERVICE LINE VIDEO INSPECTION, LAUNCH CAMERA	3.000	EACH	1000.00000	3000.00				
0560 0415-0300000E SERVICE LINE VIDEO INSPECTION, PUSH CAMERA	29.000	EACH	500.00000	14500.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 0445-030004AF 4 INCH SANITARY SEWER PIPE, 5 FT DEPTH	74.000 FOOT	100.00000	7400.00				
0580 0445-030006AF 6 INCH SANITARY SEWER PIPE, 5 FT DEPTH	49.000 FOOT	175.00000	8575.00				
0590 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	122.000 FOOT	175.00000	21350.00				
0600 0445-035008BF 8 INCH STORM SEWER PIPE, 10 FT DEPTH	91.000 FOOT	175.00000	15925.00				
0610 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	38.000 FOOT	125.00000	4750.00				
0620 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	87.000 FOOT	150.00000	13050.00				
0630 0445-035012CF 12 INCH STORM SEWER PIPE, 20 FT DEPTH	54.000 FOOT	200.00000	10800.00				
0640 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	78.000 FOOT	200.00000	15600.00				
0650 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	34.000 FOOT	250.00000	8500.00				
0660 0445-035024CF 24 INCH STORM SEWER PIPE, 20 FT DEPTH	120.000 FOOT	300.00000	36000.00				
0670 0445-035036BF 36 INCH STORM SEWER PIPE, 10 FT DEPTH	9.000 FOOT	500.00000	4500.00				
0680 0445-0650000E PIPE TEES, 4 INCH X 4 INCH	1.000 EACH	200.00000	200.00				
0690 0445-0650000E PIPE TEES, 6 INCH X 6 INCH	1.000 EACH	200.00000	200.00				
0700 0445-0735030K CONCRETE IN BLOCKS	3.000 CUYD	1000.00000	3000.00				
0710 0470-0101000E CONCRETE STORM SEWER MANHOLES	10.000 EACH	3500.00000	35000.00				
0720 0470-0304000E CONCRETE INLETS, TYPE CG-1	2.000 EACH	2250.00000	4500.00				
0730 0470-0309000E CONCRETE INLETS, TYPE CG-3	1.000 EACH	1800.00000	1800.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 0470-0313000E CONCRETE INLETS, TYPE G-1	5.000	EACH	1800.00000	9000.00				
0750 0480-0100000F DRAINAGE CURBS	147.000	FOOT	25.00000	3675.00				
0760 0490-0100000E ADJUSTING BOXES	1.000	EACH	2500.00000	2500.00				
0770 0490-0104000E CONNECTION TO EXISTING STRUCTURES	15.000	EACH	1000.00000	15000.00				
0780 0490-0105000E ADJUSTING INLETS	3.000	EACH	350.00000	1050.00				
0790 0490-0117000E FILLING ABANDONED STRUCTURES	5.000	EACH	1500.00000	7500.00				
0800 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	350.00000	1400.00				
0810 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	2.000	EACH	1250.00000	2500.00				
0820 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	3.000	EACH	1250.00000	3750.00				
0830 0495-0100000J TRENCH RESURFACING	168.000	SQYD	40.00000	6720.00				
0840 1999-9Z90000E 18 INCH FLAP GATE	1.000	EACH	2000.00000	2000.00				
0850 1999-9Z90000E 24 INCH FLAP GATE	4.000	EACH	2500.00000	10000.00				
0860 1999-9Z90000E 36 INCH FLAP GATE	1.000	EACH	3500.00000	3500.00				
0870 1999-9Z90000E 4 INCH SANITARY SEWER CLEANOUTS	1.000	EACH	1000.00000	1000.00				
0880 1999-9Z90000E 6 INCH SANITARY SEWER CLEANOUTS	3.000	EACH	1200.00000	3600.00				
0890 1999-9Z90000E 8 INCH FLAP GATE	1.000	EACH	1000.00000	1000.00				
SECTION TOTALS			$	297,465.00	$		$	

SECTION 0004 BRIDGE NO. 23057

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0900 0501-0100000A BRIDGE REMOVAL WORK	2640.000	LS	20000.00000	20000.00				
0910 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	12.000	LS	6000.00000	6000.00				
0920 0510-0101000A STRUCTURE EXCAVATION	74.000	LS	4000.00000	4000.00				
0930 0510-0108000A GRANULAR STRUCTURE BACKFILL	15.000	LS	1500.00000	1500.00				
0940 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	30000.00000	30000.00				
0950 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1725.000	FOOT	105.00000	181125.00				
0960 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	3500.00000	73500.00				
0970 0520-0326000F PREBORING PILES	191.000	FOOT	200.00000	38200.00				
0980 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	5.000	EACH	400.00000	2000.00				
0990 0530-0100000A REINFORCEMENT	11000.000	LS	65000.00000	65000.00				
1000 0532-0100000A REBAR CONTINUITY		LUMP	12000.00000	12000.00				
1010 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	59.000	FOOT	300.00000	17700.00				
1020 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	138.000	FOOT	300.00000	41400.00				
1030 0570-0100000K TIMBER AND LUMBER	7.000	MFBM	3400.00000	23800.00				
1040 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	666.000	SQFT	15.00000	9990.00				
1050 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	11000.00000	11000.00				
1060 1999-9Z90000A BALLAST AND SUBBALLAST		LUMP	22000.00000	22000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1070 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	5000.00000	5000.00				
1080 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
1090 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	35000.00000	35000.00				
1100 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	65000.00000	65000.00				
1110 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	60000.00000	60000.00				
1120 1999-9Z90000A SLIDING PLATE JOINT		LUMP	8000.00000	8000.00				
1130 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	600.00000	27600.00				
1140 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	800.00000	1600.00				
1150 1999-9Z90000E STEEL TIE PLATES	26.000	EACH	50.00000	1300.00				
1160 1999-9Z90000E TIMBER CROSS TIES	8.000	EACH	500.00000	4000.00				
1170 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	40.000	FOOT	250.00000	10000.00				
1180 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	180.000	FOOT	350.00000	63000.00				
1190 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1800.00000	111600.00				
1200 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	25.000	FOOT	1800.00000	45000.00				
1210 1999-9Z90000F FILLING PILES	98.000	FOOT	60.00000	5880.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1220 1999-9Z90000F STEEL RAILS	120.000	FOOT	275.00000	33000.00				
1230 1999-9Z90000I 42 INCH PRECAST DECK PANELS	19.000	SQYD	1500.00000	28500.00				
1240 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	22.000	SQYD	1200.00000	26400.00				
1250 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	30.000	SQYD	1600.00000	48000.00				
1260 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	3.000	MFBM	4000.00000	12000.00				
SECTION TOTALS			$	1,155,095.00	$		$	
SECTION 0005 BRIDGE NO. 23058								
1270 0501-0100000A BRIDGE REMOVAL WORK	1725.000	LS	50000.00000	50000.00				
1280 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	12.000	LS	100.00000	100.00				
1290 0510-0101000A STRUCTURE EXCAVATION	5.000	LS	1000.00000	1000.00				
1300 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	40000.00000	40000.00				
1310 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1587.000	FOOT	105.00000	166635.00				
1320 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	3500.00000	73500.00				
1330 0520-0326000F PREBORING PILES	188.000	FOOT	160.00000	30080.00				
1340 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	5.000	EACH	400.00000	2000.00				
1350 0530-0100000A REINFORCEMENT	6000.000	LS	90000.00000	90000.00				
1360 0532-0100000A REBAR CONTINUITY		LUMP	14000.00000	14000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1370 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	26.000	FOOT	300.00000	7800.00				
1380 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	102.000	FOOT	350.00000	35700.00				
1390 0570-0100000K TIMBER AND LUMBER	4.000	MFBM	4000.00000	16000.00				
1400 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	10.000	FOOT	170.00000	1700.00				
1410 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	1500.00000	1500.00				
1420 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	590.000	SQFT	15.00000	8850.00				
1430 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	15000.00000	15000.00				
1440 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	6000.00000	6000.00				
1450 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
1460 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	30000.00000	30000.00				
1470 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	90000.00000	90000.00				
1480 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	60000.00000	60000.00				
1490 1999-9Z90000A SLIDING PLATE JOINT		LUMP	12000.00000	12000.00				
1500 1999-9Z90000A STRUCTURAL STEEL		LUMP	1000.00000	1000.00				
1510 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "7" 70+70 LT		LUMP	7000.00000	7000.00				
1520 1999-9Z90000E DIRECT FIXATION FASTENERS	48.000	EACH	600.00000	28800.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1530 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	4.000	EACH	800.00000	3200.00				
1540 1999-9Z90000E STEEL TIE PLATES	16.000	EACH	50.00000	800.00				
1550 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	13.000	FOOT	350.00000	4550.00				
1560 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	172.000	FOOT	350.00000	60200.00				
1570 1999-9Z90000F 39 INCH X 54 INCH PRECAST PILE CAPS	42.000	FOOT	1800.00000	75600.00				
1580 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1800.00000	111600.00				
1590 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	23.000	FOOT	1800.00000	41400.00				
1600 1999-9Z90000F FILLING PILES	185.000	FOOT	50.00000	9250.00				
1610 1999-9Z90000F STEEL RAILS	106.000	FOOT	275.00000	29150.00				
1620 1999-9Z90000I 42 INCH PRECAST DECK PANELS	17.000	SQYD	1400.00000	23800.00				
1630 1999-9Z90000I 48 INCH PRECAST DECK PANELS	22.000	SQYD	900.00000	19800.00				
1640 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	20.000	SQYD	1100.00000	22000.00				
1650 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	27.000	SQYD	1600.00000	43200.00				
1660 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	4500.00000	9000.00				
SECTION TOTALS			$	1,247,215.00	$		$	

SECTION 0006 BRIDGE NO. 23059

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1670 0501-0100000A BRIDGE REMOVAL WORK	2100.000	LS	30000.00000	30000.00				
1680 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	9.000	LS	4000.00000	4000.00				
1690 0510-0101000A STRUCTURE EXCAVATION	67.000	LS	3000.00000	3000.00				
1700 0510-0108000A GRANULAR STRUCTURE BACKFILL	11.000	LS	1000.00000	1000.00				
1710 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	15000.00000	15000.00				
1720 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1768.000	FOOT	105.00000	185640.00				
1730 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	23.000	EACH	3500.00000	80500.00				
1740 0520-0326000F PREBORING PILES	271.000	FOOT	165.00000	44715.00				
1750 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	400.00000	2400.00				
1760 0530-0100000A REINFORCEMENT	10500.000	LS	75000.00000	75000.00				
1770 0532-0100000A REBAR CONTINUITY		LUMP	14000.00000	14000.00				
1780 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	39.000	FOOT	300.00000	11700.00				
1790 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	173.000	FOOT	350.00000	60550.00				
1800 0570-0100000K TIMBER AND LUMBER	5.000	MFBM	4000.00000	20000.00				
1810 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	748.000	SQFT	15.00000	11220.00				
1820 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	10000.00000	10000.00				
1830 1999-9Z90000A DECK CONCRETE, CLASS HPC4500		LUMP	10000.00000	10000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1840 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	6000.00000	6000.00				
1850 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
1860 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	30000.00000	30000.00				
1870 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4		LUMP	55000.00000	55000.00				
1880 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	60000.00000	60000.00				
1890 1999-9Z90000A PEDESTRIAN RAIL, MODIFIED		LUMP	5000.00000	5000.00				
1900 1999-9Z90000A SLIDING PLATE JOINT		LUMP	9000.00000	9000.00				
1910 1999-9Z90000A STRUCTURAL STEEL		LUMP	5000.00000	5000.00				
1920 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	600.00000	27600.00				
1930 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	800.00000	1600.00				
1940 1999-9Z90000E STEEL TIE PLATES	16.000	EACH	50.00000	800.00				
1950 1999-9Z90000F 12 INCH PRECAST PRESTRESSED SLABS, MODIFIED	20.000	FOOT	300.00000	6000.00				
1960 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	175.000	FOOT	350.00000	61250.00				
1970 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	72.000	FOOT	1800.00000	129600.00				
1980 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	30.000	FOOT	1800.00000	54000.00				
1990 1999-9Z90000F FILLING PILES	225.000	FOOT	50.00000	11250.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2000 1999-9Z90000F STEEL RAILS	112.000	FOOT	400.00000	44800.00				
2010 1999-9Z90000I 33 INCH PRECAST DECK PANELS	6.000	SQYD	700.00000	4200.00				
2020 1999-9Z90000I 42 INCH PRECAST DECK PANELS	17.000	SQYD	1200.00000	20400.00				
2030 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	21.000	SQYD	1000.00000	21000.00				
2040 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	27.000	SQYD	1500.00000	40500.00				
2050 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	5500.00000	11000.00				
SECTION TOTALS			$	1,187,725.00	$		$	
SECTION 0007 BRIDGE NO. 23060								
2060 0501-0100000A BRIDGE REMOVAL WORK	2500.000	LS	40000.00000	40000.00				
2070 0510-0101000A STRUCTURE EXCAVATION	87.000	LS	5000.00000	5000.00				
2080 0510-0108000A GRANULAR STRUCTURE BACKFILL	14.000	LS	1500.00000	1500.00				
2090 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	40000.00000	40000.00				
2100 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1608.000	FOOT	105.00000	168840.00				
2110 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	22.000	EACH	3500.00000	77000.00				
2120 0520-0326000F PREBORING PILES	207.000	FOOT	150.00000	31050.00				
2130 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	400.00000	2400.00				
2140 0530-0100000A REINFORCEMENT	13500.000	LS	90000.00000	90000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2150 0532-0100000A REBAR CONTINUITY		LUMP	14000.00000	14000.00				
2160 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	152.000	FOOT	250.00000	38000.00				
2170 0550-0136000F 18 INCH PRECAST PRESTRESSED SLABS	265.000	FOOT	250.00000	66250.00				
2180 0570-0100000K TIMBER AND LUMBER	6.000	MFBM	4500.00000	27000.00				
2190 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	73.000	FOOT	60.00000	4380.00				
2200 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	2000.00000	2000.00				
2210 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	1288.000	SQFT	15.00000	19320.00				
2220 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	50000.00000	50000.00				
2230 1999-9Z90000A DECK CONCRETE, CLASS HPC4500		LUMP	25000.00000	25000.00				
2240 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	5000.00000	5000.00				
2250 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
2260 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	50000.00000	50000.00				
2270 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	100000.00000	100000.00				
2280 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	60000.00000	60000.00				
2290 1999-9Z90000A SLIDING PLATE JOINT		LUMP	6000.00000	6000.00				
2300 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "11" 111+80 RT		LUMP	5000.00000	5000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2310 1999-9Z90000E DIRECT FIXATION FASTENERS	46.000	EACH	600.00000	27600.00				
2320 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	800.00000	1600.00				
2330 1999-9Z90000E STEEL TIE PLATES	31.000	EACH	50.00000	1550.00				
2340 1999-9Z90000F 15 INCH PRECAST PRESTRESSED SLABS, MODIFIED	76.000	FOOT	250.00000	19000.00				
2350 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	180.000	FOOT	350.00000	63000.00				
2360 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	75.000	FOOT	1800.00000	135000.00				
2370 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	31.000	FOOT	1800.00000	55800.00				
2380 1999-9Z90000F FILLING PILES	184.000	FOOT	50.00000	9200.00				
2390 1999-9Z90000F STEEL RAILS	127.000	FOOT	250.00000	31750.00				
2400 1999-9Z90000I 96 INCH PRECAST DECK PANELS	41.000	SQYD	600.00000	24600.00				
2410 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	21.000	SQYD	1100.00000	23100.00				
2420 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	28.000	SQYD	1700.00000	47600.00				
2430 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	3.000	MFBM	40000.00000	120000.00				
SECTION TOTALS			$	1,492,540.00	$		$	
SECTION 0008 BRIDGE NO. 23062								
2440 0501-0100000A BRIDGE REMOVAL WORK	3320.000	LS	30000.00000	30000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2450 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	18.000	LS	2000.00000	2000.00				
2460 0510-0101000A STRUCTURE EXCAVATION	34.000	LS	2000.00000	2000.00				
2470 0510-0108000A GRANULAR STRUCTURE BACKFILL	18.000	LS	1200.00000	1200.00				
2480 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	25000.00000	25000.00				
2490 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1428.000	FOOT	105.00000	149940.00				
2500 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	21.000	EACH	3500.00000	73500.00				
2510 0520-0326000F PREBORING PILES	51.000	FOOT	330.00000	16830.00				
2520 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	400.00000	2400.00				
2530 0530-0100000A REINFORCEMENT	15400.000	LS	80000.00000	80000.00				
2540 0532-0100000A REBAR CONTINUITY		LUMP	14000.00000	14000.00				
2550 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	75.000	FOOT	300.00000	22500.00				
2560 0550-0136000F 18 INCH PRECAST PRESTRESSED SLABS	262.000	FOOT	300.00000	78600.00				
2570 0570-0100000K TIMBER AND LUMBER	5.000	MFBM	3500.00000	17500.00				
2580 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	40.000	FOOT	75.00000	3000.00				
2590 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	2000.00000	2000.00				
2600 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	1084.000	SQFT	15.00000	16260.00				
2610 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	45000.00000	45000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2620 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	5000.00000	5000.00				
2630 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
2640 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	45000.00000	45000.00				
2650 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	75000.00000	75000.00				
2660 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	60000.00000	60000.00				
2670 1999-9Z90000A SLIDING PLATE JOINT		LUMP	5000.00000	5000.00				
2680 1999-9Z90000A STRUCTURAL STEEL		LUMP	2500.00000	2500.00				
2690 1999-9Z90000E DIRECT FIXATION FASTENERS	38.000	EACH	600.00000	22800.00				
2700 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	4.000	EACH	800.00000	3200.00				
2710 1999-9Z90000E STEEL TIE PLATES	24.000	EACH	40.00000	960.00				
2720 1999-9Z90000F 15 INCH PRECAST PRESTRESSED SLABS, MODIFIED	75.000	FOOT	250.00000	18750.00				
2730 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFED	150.000	FOOT	350.00000	52500.00				
2740 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	75.000	FOOT	1800.00000	135000.00				
2750 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	22.000	FOOT	1800.00000	39600.00				
2760 1999-9Z90000F FILLING PILES	98.000	FOOT	60.00000	5880.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2770 1999-9Z90000F STEEL RAILS	108.000	FOOT	275.00000	29700.00				
2780 1999-9Z90000I 104 INCH PRECAST DECK PANELS	12.000	SQYD	700.00000	8400.00				
2790 1999-9Z90000I 96 INCH PRECAST DECK PANELS	34.000	SQYD	600.00000	20400.00				
2800 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	18.000	SQYD	1000.00000	18000.00				
2810 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	23.000	SQYD	1500.00000	34500.00				
2820 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	2.000	MFBM	5000.00000	10000.00				
SECTION TOTALS			$	1,178,920.00	$		$	
SECTION 0009 BRIDGE NO. 23064								
2830 0501-0100000A BRIDGE REMOVAL WORK	2820.010	LS	60000.00000	60000.00				
2840 0510-0101000A STRUCTURE EXCAVATION	6.000	LS	1000.00000	1000.00				
2850 0510-0108000A GRANULAR STRUCTURE BACKFILL	3.000	LS	1000.00000	1000.00				
2860 0520-0100000A FURNISH PILE DRIVING EQUIPMENT		LUMP	40000.00000	40000.00				
2870 0520-0137000F FURNISH PP 24 X 0.5 STEEL PILES	1605.000	FOOT	105.00000	168525.00				
2880 0520-0322000E DRIVE PP 24 X 0.5 STEEL PILES	23.000	EACH	3500.00000	80500.00				
2890 0520-0326000F PREBORING PILES	102.000	FOOT	190.00000	19380.00				
2900 0520-0433000E PP 24 X 0.5 STEEL PILE SPLICES	6.000	EACH	400.00000	2400.00				
2910 0530-0100000A REINFORCEMENT	11000.000	LS	110000.00000	110000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2920 0532-0100000A REBAR CONTINUITY		LUMP	14000.00000	14000.00				
2930 0550-0134000F 12 INCH PRECAST PRESTRESSED SLABS	92.000	FOOT	300.00000	27600.00				
2940 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	137.000	FOOT	300.00000	41100.00				
2950 0570-0100000K TIMBER AND LUMBER	8.000	MFBM	3000.00000	24000.00				
2960 0583-0103000F 1-1/4 INCH ELECTRICAL CONDUIT	18.000	FOOT	115.00000	2070.00				
2970 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES		LUMP	4000.00000	4000.00				
2980 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	692.000	SQFT	15.00000	10380.00				
2990 1999-9Z90000A 3-TUBE CURB MOUNT RAIL, MODIFIED		LUMP	20000.00000	20000.00				
3000 1999-9Z90000A DRILLED SHAFT CONCRETE		LUMP	7000.00000	7000.00				
3010 1999-9Z90000A EXTRA FOR STORING BRIDGE		LUMP	5000.00000	5000.00				
3020 1999-9Z90000A FOUNDATION CONCRETE, CLASS HPC4500		LUMP	20000.00000	20000.00				
3030 1999-9Z90000A GENERAL STRUCTURAL CONCRETE, CLASS HPC4500		LUMP	90000.00000	90000.00				
3040 1999-9Z90000A PASSIVE CATHODIC PROTECTION SYSTEM FOR PILES		LUMP	70000.00000	70000.00				
3050 1999-9Z90000A SLIDING PLATE JOINT		LUMP	14000.00000	14000.00				
3060 1999-9Z90000A STRUCTURAL STEEL		LUMP	4000.00000	4000.00				
3070 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "11" 111+75 RT		LUMP	6000.00000	6000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3080 1999-9Z90000A TIMBER STRUCTURE REMOVAL AND RECONSTRUCTION AT STATION "9" 90+66 LT		LUMP	5000.00000	5000.00				
3090 1999-9Z90000E DIRECT FIXATION FASTENERS	56.000	EACH	600.00000	33600.00				
3100 1999-9Z90000E REMOVE AND REPLACE TIMBER BOLLARDS	2.000	EACH	800.00000	1600.00				
3110 1999-9Z90000E STEEL TIE PLATES	24.000	EACH	50.00000	1200.00				
3120 1999-9Z90000F 18 INCH PRECAST PRESTRESSED SLABS, MODIFIED	210.000	FOOT	300.00000	63000.00				
3130 1999-9Z90000F 39 INCH X 54 INCH PRECAST PILE CAPS	60.000	FOOT	1800.00000	108000.00				
3140 1999-9Z90000F 42 INCH X 54 INCH PRECAST PILE CAPS	62.000	FOOT	1800.00000	111600.00				
3150 1999-9Z90000F 48 INCH X 54 INCH PRECAST PILE CAPS	38.000	FOOT	1800.00000	68400.00				
3160 1999-9Z90000F FILLING PILES	133.000	FOOT	50.00000	6650.00				
3170 1999-9Z90000F STEEL RAILS	138.000	FOOT	250.00000	34500.00				
3180 1999-9Z90000I 42 INCH PRECAST DECK PANELS	21.000	SQYD	1500.00000	31500.00				
3190 1999-9Z90000I 48 INCH PRECAST DECK PANELS	17.000	SQYD	900.00000	15300.00				
3200 1999-9Z90000I TYPE A PRECAST RAIL DECK PANELS	25.000	SQYD	1000.00000	25000.00				
3210 1999-9Z90000I TYPE B PRECAST RAIL DECK PANELS	33.000	SQYD	1600.00000	52800.00				
3220 1999-9Z90000W RECONSTRUCTING TIMBER STRUCTURES	3.000	MFBM	3000.00000	9000.00				
SECTION TOTALS			$	1,409,105.00	$		$	
SECTION 0010 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3230 0640-0100000M AGGREGATE BASE	739.000	TON	45.00000	33255.00				
SECTION TOTALS			$	33,255.00	$		$	
SECTION 0011 WEARING SURFACES								
3240 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	500.000	TON	130.00000	65000.00				
3250 0749-0100000E EXTRA FOR ASPHALT APPROACHES	12.000	EACH	550.00000	6600.00				
3260 0759-0110000F CONCRETE CURBS, STANDARD CURB	376.000	FOOT	20.00000	7520.00				
3270 0759-0126000J CONCRETE DRIVEWAYS	1053.000	SQFT	16.00000	16848.00				
3280 0759-0128000J CONCRETE WALKS	1201.000	SQFT	10.00000	12010.00				
3290 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	13.000	EACH	1500.00000	19500.00				
3300 1999-9Z90000E EXTRA FOR CURB RAMPS	13.000	EACH	1800.00000	23400.00				
SECTION TOTALS			$	150,878.00	$		$	
SECTION 0012 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
3310 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	16.000	EACH	150.00000	2400.00				
3320 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	581.000	FOOT	3.15000	1830.15				
3330 0867-0119200E PAVEMENT LEGEND, TYPE B-HS: RAILROAD CROSSING	1.000	EACH	1650.00000	1650.00				
3340 0867-0145100J PAVEMENT BAR, TYPE B-HS	414.000	SQFT	12.25000	5071.50				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3350 1999-9Z90000E PAVEMENT LEGEND, TYPE B-HS: TROLLEY CROSSING WARNING	24.000	EACH	135.00000	3240.00				
3360 1999-9Z90000E PAVEMENT LEGEND, TYPE PAINTED: RIVERWALK WARNING	16.000	EACH	55.00000	880.00				
SECTION TOTALS			$	15,071.65	$		$	
SECTION 0013 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
3370 0902-0100000E CROSSWALK CLOSURE BARRICADES	2.000	EACH	850.00000	1700.00				
3380 0905-0100000A REMOVE EXISTING SIGNS		LUMP	100.00000	100.00				
3390 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2400.00000	2400.00				
3400 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	4000.00000	4000.00				
3410 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	800.000	LS	3000.00000	3000.00				
3420 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	36.000	SQFT	60.00000	2160.00				
3430 0970-0100000A POLE FOUNDATIONS	10.000	LS	45000.00000	45000.00				
3440 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	12500.00000	12500.00				
3450 0970-0105000A SWITCHING, CONDUIT, AND WIRING	975.000	LS	50000.00000	50000.00				
3460 0970-0200000A LIGHTING POLES AND ARMS		LUMP	30000.00000	30000.00				
3470 1999-9Z90000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS, MODIFIED		LUMP	4000.00000	4000.00				
SECTION TOTALS			$	154,860.00	$		$	
SECTION 0014 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3480 1010-0100000A WATER QUALITY STRUCTURE, 6TH ST		LUMP	40000.00000	40000.00				
3490 1010-0100000A WATER QUALITY STRUCTURE, 7TH ST (EAST)		LUMP	35000.00000	35000.00				
3500 1010-0100000A WATER QUALITY STRUCTURE, 7TH ST (WEST)		LUMP	50000.00000	50000.00				
3510 1010-0100000A WATER QUALITY STRUCTURE, 8TH ST		LUMP	50000.00000	50000.00				
3520 1010-0100000A WATER QUALITY STRUCTURE, 9TH ST		LUMP	50000.00000	50000.00				
3530 1010-0100000A WATER QUALITY STRUCTURE, ASTORIA RIVERWALK		LUMP	40000.00000	40000.00				
3540 1010-0100000A WATER QUALITY STRUCTURE, SHOPS PROPERTY		LUMP	75000.00000	75000.00				
3550 1050-0240000F REMOVING AND REBUILDING FENCE	42.000	FOOT	90.00000	3780.00				
SECTION TOTALS			$	343,780.00	$		$	
SECTION 0015 WATER SUPPLY SYSTEMS								
3560 1140-0300000E 2 INCH CONNECTION TO 2 INCH EXISTING MAIN	1.000	EACH	250.00000	250.00				
3570 1140-0300000E 6 INCH CONNECTION TO 6 INCH EXISTING MAIN	2.000	EACH	400.00000	800.00				
3580 1170-0107000E RECONNECTING EXISTING WATER SERVICES, 2 INCH	1.000	EACH	250.00000	250.00				
3590 1999-9Z90000E RECONNECTING EXISTING WATER SERVICES, 6 INCH	2.000	EACH	400.00000	800.00				
3600 1999-9Z90000F 2 INCH PIPE, ON STRUCTURE	43.000	FOOT	20.00000	860.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15082 COUNTIES : CLATSOP
LETTING DATE : 07/12/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3610 1999-9Z90000F 6 INCH PIPE, ON STRUCTURE	131.000 FOOT	30.00000	3930.00				
SECTION TOTALS		$	6,890.00	$		$	
CONTRACT TOTALS		$	10,966,549.15	$	0.00	$	