TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15083 COUNTIES : MULTNOMAH
LETTING DATE : 06/28/18 09:00 REGION : 1
COMPLETION DATE : 11/30/18 PROJECT : 19265
CONTRACT DESCRIPTION : I-205: SHARED USE PATH AT MAYWOOD PARK SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	PCR INC	$ 524,938.60	100.0000%
2	KERR CONTRACTORS OREGON INC	$ 794,976.00	151.4417%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PCR INC UNIT PRICE	(1) PCR INC AMOUNT	(2) KERR CONTRACTORS OREGON INC UNIT PRICE	(2) KERR CONTRACTORS OREGON INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	60000.00000	60000.00	79000.00000	79000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	42000.00000	42000.00	64775.00000	64775.00		
0030 0225-0102000J TEMPORARY SIGNS	150.000	SQFT	20.00000	3000.00	60.00000	9000.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	35.000	EACH	50.00000	1750.00	60.00000	2100.00		
0050 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	400.000	FOOT	30.00000	12000.00	75.00000	30000.00		
0060 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	1.000	EACH	2500.00000	2500.00	2800.00000	2800.00		
0070 0225-0168000T FLAGGERS	200.000	HOUR	55.00000	11000.00	65.00000	13000.00		
0080 0280-0100000A EROSION CONTROL		LUMP	15000.00000	15000.00	20000.00000	20000.00		
0090 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	0.500	ACRE	3000.00000	1500.00	6500.00000	3250.00		
0100 0280-0114030E INLET PROTECTION, TYPE 3	20.000	EACH	100.00000	2000.00	265.00000	5300.00		
0110 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	20.00000	400.00	265.00000	5300.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15083 COUNTIES : MULTNOMAH
LETTING DATE : 06/28/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PCR INC UNIT PRICE	 AMOUNT	(2) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0120 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	4.00000	400.00	20.00000	2000.00		
0130 0290-0100000A POLLUTION CONTROL PLAN		LUMP	300.00000	300.00	1315.00000	1315.00		
0140 0294-0200000M CONTAMINATED SOIL REMOVAL	33.000	TON	165.00000	5445.00	140.00000	4620.00		
SECTION TOTALS			$	157,295.00	$	242,460.00	$	
SECTION 0002 ROADWORK								
0150 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	10000.00000	10000.00	59000.00000	59000.00		
0160 0310-0100000F REMOVAL OF PIPES	5.000	FOOT	100.00000	500.00	180.00000	900.00		
0170 0310-0101000F REMOVAL OF CURBS	160.000	FOOT	12.00000	1920.00	15.00000	2400.00		
0180 0310-0102000J REMOVAL OF WALKS AND DRIVEWAYS	36.600	SQYD	25.00000	915.00	25.00000	915.00		
0190 0310-0103000J REMOVAL OF SURFACINGS	175.000	SQYD	10.00000	1750.00	12.00000	2100.00		
0200 0310-0104000E REMOVAL OF INLETS	1.000	EACH	400.00000	400.00	450.00000	450.00		
0210 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	550.000	FOOT	2.00000	1100.00	3.00000	1650.00		
0220 0320-0100000A CLEARING AND GRUBBING	0.400	LS	110000.00000	110000.00	120000.00000	120000.00		
0230 0330-0105000K GENERAL EXCAVATION	54.400	CUYD	30.00000	1632.00	100.00000	5440.00		
0240 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	60.000	SQYD	15.00000	900.00	10.00000	600.00		
SECTION TOTALS			$	129,117.00	$	193,455.00	$	
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15083 COUNTIES : MULTNOMAH
LETTING DATE : 06/28/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PCR INC UNIT PRICE	 AMOUNT	(2) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0415-0100000F MAINLINE VIDEO INSPECTION	50.000	FOOT	22.00000	1100.00	10.00000	500.00		
0260 0430-0100040F 4 INCH DRAIN PIPE	42.000	FOOT	40.00000	1680.00	90.00000	3780.00		
0270 0430-0101000E SUBSURFACE DRAIN OUTLETS	1.000	EACH	1200.00000	1200.00	2000.00000	2000.00		
0280 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	5.000	FOOT	125.00000	625.00	290.00000	1450.00		
0290 0445-052003AF 3 INCH PVC PIPE, 5 FT DEPTH	100.000	FOOT	40.00000	4000.00	70.00000	7000.00		
0300 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	2500.00000	2500.00	2100.00000	2100.00		
0310 0495-0100000J TRENCH RESURFACING	60.000	SQYD	60.00000	3600.00	85.00000	5100.00		
SECTION TOTALS			$	14,705.00	$	21,930.00	$	
SECTION 0004 BASES								
0320 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCHES DEEP	510.000	SQYD	3.00000	1530.00	12.00000	6120.00		
0330 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 2 - 6 INCHES DEEP	2900.000	SQYD	7.00000	20300.00	14.00000	40600.00		
0340 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	38.400	SQYD	4.00000	153.60	90.00000	3456.00		
0350 0640-0100000M AGGREGATE BASE	91.000	TON	65.00000	5915.00	125.00000	11375.00		
SECTION TOTALS			$	27,898.60	$	61,551.00	$	
SECTION 0005 WEARING SURFACES								
0360 0744-0203000M LEVEL 2, 3/8 INCH ACP MIXTURE	420.000	TON	200.00000	84000.00	300.00000	126000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15083 COUNTIES : MULTNOMAH
LETTING DATE : 06/28/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PCR INC UNIT PRICE	 AMOUNT	(2) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 0744-0232000M LEVEL 2, 3/8 INCH ACP MIXTURE IN LEVELING	2.200	TON	520.00000	1144.00	630.00000	1386.00		
0380 0748-0104000J 9 INCH ASPHALT CONCRETE PAVEMENT REPAIR	220.000	SQYD	110.00000	24200.00	95.00000	20900.00		
0390 0748-0109000J 16 INCH ASPHALT CONCRETE PAVEMENT REPAI	5.000	SQYD	200.00000	1000.00	75.00000	375.00		
0400 0759-0110000F CONCRETE CURBS, STANDARD CURB	390.000	FOOT	25.00000	9750.00	45.00000	17550.00		
0410 0759-0126000J CONCRETE DRIVEWAYS	220.000	SQFT	10.00000	2200.00	31.00000	6820.00		
0420 0759-0128000J CONCRETE WALKS	1200.000	SQFT	8.00000	9600.00	22.00000	26400.00		
0430 0759-0135000J VALLEY GUTTER CONCRETE SURFACING	200.000	SQFT	30.00000	6000.00	29.00000	5800.00		
0440 0759-0154100E EXTRA FOR CURB RAMPS	9.000	EACH	2500.00000	22500.00	650.00000	5850.00		
0450 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	9.000	EACH	700.00000	6300.00	650.00000	5850.00		
SECTION TOTALS			$	166,694.00	$	216,931.00	$	
SECTION 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0460 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1500.00000	1500.00	1725.00000	1725.00		
0470 0910-0100000K WOOD SIGN POSTS	290.000	FBM	18.00000	5220.00	21.00000	6090.00		
0480 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	89.400	SQFT	35.00000	3129.00	60.00000	5364.00		
SECTION TOTALS			$	9,849.00	$	13,179.00	$	
SECTION 0007 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0490 1030-0138000J LAWN SEEDING	250.000	SQYD	9.00000	2250.00	85.00000	21250.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15083 COUNTIES : MULTNOMAH
LETTING DATE : 06/28/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PCR INC UNIT PRICE	 AMOUNT	(2) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 1040-0101000K TOPSOIL	3.000	CUYD	75.00000	225.00	330.00000	990.00		
0510 1040-0154000E SHRUBS, #2 CONTAINER	8.000	EACH	60.00000	480.00	330.00000	2640.00		
0520 1040-0190000K BARK MULCH	3.000	CUYD	75.00000	225.00	330.00000	990.00		
0530 1040-0194000K COMPOST MULCH	6.000	CUYD	75.00000	450.00	330.00000	1980.00		
0540 1040-0203000E EXISTING BOULDERS	7.000	EACH	250.00000	1750.00	660.00000	4620.00		
0550 1999-9Z90000A ROOT PRUNING		LUMP	14000.00000	14000.00	13000.00000	13000.00		
SECTION TOTALS			$	19,380.00	$	45,470.00	$	
CONTRACT TOTALS			$	524,938.60	$	794,976.00	$	