TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15089 COUNTIES : VARIOUS
LETTING DATE : 08/16/18 09:00 REGION : 2
COMPLETION DATE : 06/30/19 PROJECT : 19696
CONTRACT DESCRIPTION : REGION 2 CURVE WARNING SIGNS (PART 3) PROJECT RURAL

SET-ASIDE:

VENDOR RANKING:

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	CARTELLO CONSTRUCTION INC	$ 1,091,613.00	100.0000%
2	4S SIGNS LLC	$ 1,587,305.00	145.4091%
3	BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES	$ 1,702,503.60	155.9622%
4	CORAL CONSTRUCTION CO	$ 1,971,694.00	180.6221%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTELLO CONSTRUCTION IN UNIT PRICE	 AMOUNT	(2) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(3) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	75000.00000	75000.00	122500.00000	122500.00	83700.00000	83700.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	49500.00000	49500.00	135000.00000	135000.00	144000.00000	144000.00
0030 0225-0102000J TEMPORARY SIGNS	510.000	SQFT	8.00000	4080.00	12.00000	6120.00	13.00000	6630.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	5.00000	60.00	35.00000	420.00	12.20000	146.40
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	14.000	EACH	15.00000	210.00	80.00000	1120.00	32.30000	452.20
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	2950.00000	2950.00	16000.00000	16000.00	6230.00000	6230.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	255.00000	510.00	100.00000	200.00	500.00000	1000.00
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	48.000	EACH	15.00000	720.00	30.00000	1440.00	48.50000	2328.00
0090 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	400.00000	800.00	3000.00000	6000.00	934.00000	1868.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15089 COUNTIES : VARIOUS
LETTING DATE : 08/16/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTELLO CONSTRUCTION IN UNIT PRICE	 AMOUNT	(2) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(3) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	1300.00000	5200.00	11200.00000	44800.00	8310.00000	33240.00
0110 0225-0168000T FLAGGERS	3600.000	HOUR	56.00000	201600.00	57.00000	205200.00	83.10000	299160.00
0120 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	350.00000	1400.00	4000.00000	16000.00	3320.00000	13280.00
0130 0225-0172000T PILOT CARS	1200.000	HOUR	62.00000	74400.00	75.00000	90000.00	131.00000	157200.00
0140 0280-0100000A EROSION CONTROL		LUMP	650.00000	650.00	1000.00000	1000.00	2310.00000	2310.00
0150 0290-0100000A POLLUTION CONTROL PLAN		LUMP	400.00000	400.00	500.00000	500.00	300.00000	300.00
SECTION TOTALS			$	417,480.00	$	646,300.00	$	751,844.60
SECTION 0002 ROADWORK								
0160 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	66500.00000	66500.00	75000.00000	75000.00	80800.00000	80800.00
SECTION TOTALS			$	66,500.00	$	75,000.00	$	80,800.00
SECTION 0003 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0170 0840-0102000E DELINEATORS, TYPE 2	85.000	EACH	37.00000	3145.00	45.00000	3825.00	40.00000	3400.00
SECTION TOTALS			$	3,145.00	$	3,825.00	$	3,400.00
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0180 0905-0100000A REMOVE EXISTING SIGNS		LUMP	6500.00000	6500.00	16000.00000	16000.00	27700.00000	27700.00
0190 0920-0100000A SIGN SUPPORT FOOTINGS	141.450	LS	235000.00000	235000.00	308000.00000	308000.00	269000.00000	269000.00
0200 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	16451.000	LS	69950.00000	69950.00	97650.00000	97650.00	125000.00000	125000.00

TABULATION OF BIDS

CALL ORDER : 001
CONTRACT ID : 15089
COUNTIES : VARIOUS
LETTING DATE : 08/16/18 09:00
REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTELLO CONSTRUCTION IN UNIT PRICE	 AMOUNT	(2) 4S SIGNS LLC UNIT PRICE	 AMOUNT	(3) BAKER ROCK CRUSHING CO UNIT PRICE	 AMOUNT
0210 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	43311.000	LS	88450.00000	88450.00	169500.00000	169500.00	130000.00000	130000.00
0220 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	30032.000	LS	73900.00000	73900.00	101000.00000	101000.00	161000.00000	161000.00
0230 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	5272.000	SQFT	12.00000	63264.00	16.00000	84352.00	15.00000	79080.00
0240 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	824.000	SQFT	14.25000	11742.00	18.00000	14832.00	14.00000	11536.00
0250 0940-0205000J SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	2487.000	SQFT	14.00000	34818.00	18.00000	44766.00	17.00000	42279.00
0260 0940-0206000J SIGNS, TYPE IX SHEETING, PLYWOOD	1304.000	SQFT	16.00000	20864.00	20.00000	26080.00	16.00000	20864.00
SECTION TOTALS			$	604,488.00	$	862,180.00	$	866,459.00
CONTRACT TOTALS			$	1,091,613.00	$	1,587,305.00	$	1,702,503.60

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15089 COUNTIES : VARIOUS
LETTING DATE : 08/16/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CORAL CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	190000.00000	190000.00				
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	75000.00000	75000.00				
0030 0225-0102000J TEMPORARY SIGNS	510.000	SQFT	40.00000	20400.00				
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	12.000	EACH	25.00000	300.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	14.000	EACH	100.00000	1400.00				
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	5000.00000	5000.00				
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	1.00000	2.00				
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	48.000	EACH	100.00000	4800.00				
0090 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	500.00000	1000.00				
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	2000.00000	8000.00				
0110 0225-0168000T FLAGGERS	3600.000	HOUR	65.00000	234000.00				
0120 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	500.00000	2000.00				
0130 0225-0172000T PILOT CARS	1200.000	HOUR	85.00000	102000.00				
0140 0280-0100000A EROSION CONTROL		LUMP	1000.00000	1000.00				
0150 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00				
SECTION TOTALS			$	645,402.00	$		$	

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15089 COUNTIES : VARIOUS
LETTING DATE : 08/16/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CORAL CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0002 ROADWORK								
0160 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	80000.00000	80000.00				
SECTION TOTALS			$	80,000.00	$		$	
SECTION 0003 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0170 0840-0102000E DELINEATORS, TYPE 2	85.000	EACH	100.00000	8500.00				
SECTION TOTALS			$	8,500.00	$		$	
SECTION 0004 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0180 0905-0100000A REMOVE EXISTING SIGNS		LUMP	5000.00000	5000.00				
0190 0920-0100000A SIGN SUPPORT FOOTINGS	141.450	LS	570000.00000	570000.00				
0200 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	16451.000	LS	95000.00000	95000.00				
0210 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	43311.000	LS	152000.00000	152000.00				
0220 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	30032.000	LS	180000.00000	180000.00				
0230 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	5272.000	SQFT	23.00000	121256.00				
0240 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	824.000	SQFT	27.00000	22248.00				
0250 0940-0205000J SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	2487.000	SQFT	24.00000	59688.00				
0260 0940-0206000J SIGNS, TYPE IX SHEETING, PLYWOOD	1304.000	SQFT	25.00000	32600.00				
SECTION TOTALS			$	1,237,792.00	$		$	
CONTRACT TOTALS			$	1,971,694.00	$	0.00	$	