TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5
COMPLETION DATE : 10/31/20 PROJECT : 20381
CONTRACT DESCRIPTION : I-84: LADD CANYON FREIGHT & CULVERT IMPROVEMENTS PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KNIFE RIVER CORPORATION - NORTHWEST	$ 29,349,713.00	100.0000%
2	OREGON MAINLINE PAVING LLC	$ 29,800,205.90	101.5349%
3	KERR CONTRACTORS OREGON INC	$ 32,611,648.00	111.1140%
4	K & E EXCAVATING INC	$ 33,115,852.50	112.8319%
5	KIEWIT INFRASTRUCTURE WEST CO	$ 34,863,808.00	118.7876%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	4400.000	HOUR	20.00000	88000.00	20.00000	88000.00	20.00000	88000.00
0020 0210-0100000A MOBILIZATION		LUMP	3950000.90000	3950000.90	2980020.59000	2980020.59	3268537.00000	3268537.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	750000.00000	750000.00	400000.00000	400000.00	685518.80000	685518.80
0040 0225-0102000J TEMPORARY SIGNS	2630.000	SQFT	21.00000	55230.00	13.50000	35505.00	13.50000	35505.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	25.000	EACH	120.00000	3000.00	80.00000	2000.00	80.00000	2000.00
0060 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	1825.000	FOOT	22.00000	40150.00	20.00000	36500.00	20.00000	36500.00
0070 0225-0110000F TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	50.000	FOOT	43.00000	2150.00	75.00000	3750.00	75.00000	3750.00
0080 0225-0112000F TEMPORARY GUARDRAIL, TYPE 4 REFLECTORIZED	50.000	FOOT	57.00000	2850.00	100.00000	5000.00	100.00000	5000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0090 0225-0114000E TEMPORARY GUARDRAIL TERMINALS, FLARED	3.000	EACH	2800.00000	8400.00	2500.00000	7500.00	2500.00000	7500.00
0100 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	2.000	EACH	2600.00000	5200.00	2500.00000	5000.00	2500.00000	5000.00
0110 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	23250.000	FOOT	17.00000	395250.00	16.00000	372000.00	16.00000	372000.00
0120 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	35000.000	FOOT	2.00000	70000.00	2.00000	70000.00	2.00000	70000.00
0130 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	5.000	EACH	1300.00000	6500.00	1250.00000	6250.00	1250.00000	6250.00
0140 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	5.000	EACH	1800.00000	9000.00	1750.00000	8750.00	1750.00000	8750.00
0150 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	8.000	EACH	400.00000	3200.00	350.00000	2800.00	350.00000	2800.00
0160 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	8.000	EACH	400.00000	3200.00	350.00000	2800.00	350.00000	2800.00
0170 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	80000.00000	80000.00	25000.00000	25000.00	44000.00000	44000.00
0180 0225-0141100E REFLECTIVE BARRIER PANELS	200.000	EACH	17.00000	3400.00	16.50000	3300.00	16.50000	3300.00
0190 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	1.00000	2.00	1.00000	2.00
0200 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	4700.00000	4700.00	0.01000	0.01	1.00000	1.00
0210 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	17.000	EACH	1.00000	17.00	1.00000	17.00	1.00000	17.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0220 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	8700.000	FOOT	6.00000	52200.00	6.00000	52200.00	6.00000	52200.00
0230 0225-0145000E TEMPORARY PLASTIC DRUMS	225.000	EACH	42.00000	9450.00	28.00000	6300.00	28.00000	6300.00
0240 0225-0147000E TEMPORARY DELINEATORS	50.000	EACH	30.00000	1500.00	50.00000	2500.00	63.00000	3150.00
0250 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1500.000	EACH	3.00000	4500.00	2.00000	3000.00	1.50000	2250.00
0260 0225-0153000F TEMPORARY STRIPING	225000.000	FOOT	0.15000	33750.00	0.12000	27000.00	0.13000	29250.00
0270 0225-0153100E TEMPORARY PAVEMENT LEGENDS	2.000	EACH	150.00000	300.00	158.00000	316.00	100.00000	200.00
0280 0225-0153200J TEMPORARY PAVEMENT BARS	50.000	SQFT	6.00000	300.00	9.00000	450.00	5.00000	250.00
0290 0225-0154000F STRIPE REMOVAL	200000.000	FOOT	0.35000	70000.00	0.38000	76000.00	0.34000	68000.00
0300 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	5000.00000	20000.00	11000.00000	44000.00	5500.00000	22000.00
0310 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	13000.00000	52000.00	18000.00000	72000.00	17100.00000	68400.00
0320 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	2600.00000	5200.00	1500.00000	3000.00	2500.00000	5000.00
0330 0225-0167500E RADAR SPEED TRAILER	4.000	EACH	10000.00000	40000.00	11000.00000	44000.00	21850.00000	87400.00
0340 0225-0168000T FLAGGERS	1200.000	HOUR	75.00000	90000.00	57.00000	68400.00	56.25000	67500.00
0350 0225-0172000T PILOT CARS	40.000	HOUR	100.00000	4000.00	75.25000	3010.00	76.35000	3054.00
0360 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	500000.00000	500000.00	250000.00000	250000.00	330150.00000	330150.00
0370 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	3000.00000	3000.00	10000.00000	10000.00	133045.00000	133045.00
0380 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 270.51		LUMP	70000.00000	70000.00	30000.00000	30000.00	156000.00000	156000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0390 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 270.87		LUMP	20000.00000	20000.00	30000.00000	30000.00	26760.00000	26760.00
0400 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 271.45		LUMP	10000.00000	10000.00	100000.00000	100000.00	45630.00000	45630.00
0410 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 272.16		LUMP	150000.00000	150000.00	30000.00000	30000.00	156210.00000	156210.00
0420 0270-0100000F TEMPORARY TYPE 1 FENCE	4000.000	FOOT	10.00000	40000.00	1.55000	6200.00	1.55000	6200.00
0430 0280-0100000A EROSION CONTROL		LUMP	25000.00000	25000.00	5000.00000	5000.00	117120.00000	117120.00
0440 0280-0105010J MATTING, TYPE A	23000.000	SQYD	3.70000	85100.00	3.55000	81650.00	3.55000	81650.00
0450 0280-0106010E CHECK DAM, TYPE 1	150.000	EACH	300.00000	45000.00	195.00000	29250.00	420.00000	63000.00
0460 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	3000.00000	3000.00	3500.00000	3500.00	2000.00000	2000.00
0470 0280-0114030E INLET PROTECTION, TYPE 3	20.000	EACH	150.00000	3000.00	100.00000	2000.00	90.00000	1800.00
0480 0280-0115030F SEDIMENT BARRIER, TYPE 3	16000.000	FOOT	3.70000	59200.00	3.20000	51200.00	3.20000	51200.00
0490 0290-0100000A POLLUTION CONTROL PLAN		LUMP	5000.00000	5000.00	1000.00000	1000.00	1000.00000	1000.00
0500 0290-0200000A TURBIDITY MONITORING		LUMP	5000.00000	5000.00	7500.00000	7500.00	1000.00000	1000.00
0510 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	20000.00000	20000.00	5000.00000	5000.00	1000.00000	1000.00
0520 0298-0200000A ABANDON MONITORING WELLS		LUMP	5000.00000	5000.00	5000.00000	5000.00	9000.00000	9000.00
SECTION TOTALS			$	6,911,749.90	$	5,103,670.60	$	6,244,949.80
SECTION 0002 ROADWORK								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0530 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	200000.00000	200000.00	600000.00000	600000.00	250000.00000	250000.00
0540 0310-0103000J REMOVAL OF SURFACINGS	500.000	SQYD	23.00000	11500.00	12.50000	6250.00	10.00000	5000.00
0550 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	60000.00000	60000.00	300000.00000	300000.00	361633.50000	361633.50
0560 0320-0100000A CLEARING AND GRUBBING	1.000	LS	250000.00000	250000.00	500000.00000	500000.00	40000.00000	40000.00
0570 0330-0101000K DITCH EXCAVATION	250.000	CUYD	20.00000	5000.00	65.00000	16250.00	32.00000	8000.00
0580 0330-0105000K GENERAL EXCAVATION	242500.000	CUYD	9.00000	2182500.00	13.00000	3152500.00	14.25000	3455625.00
0590 0330-0126000K STONE EMBANKMENT	13000.000	CUYD	30.00000	390000.00	20.00000	260000.00	35.00000	455000.00
0600 0331-0109000J 18 INCH SUBGRADE STABILIZATION	500.000	SQYD	36.00000	18000.00	27.00000	13500.00	27.00000	13500.00
0610 0334-0100000L PREPARATION OF SHOULDERS	10.000	MILE	3000.00000	30000.00	5000.00000	50000.00	2500.00000	25000.00
0620 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	36500.000	FOOT	7.50000	273750.00	7.25000	264625.00	7.60000	277400.00
0630 0340-0100000Q WATERING	2000.000	MGAL	35.00000	70000.00	0.01000	20.00	26.00000	52000.00
0640 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	67000.000	SQYD	1.50000	100500.00	2.25000	150750.00	1.50000	100500.00
0650 0390-0111000K LOOSE RIPRAP, CLASS 200	600.000	CUYD	50.00000	30000.00	75.00000	45000.00	67.00000	40200.00
0660 1999-9Z90000A REMOVAL OF TERMINAL ANCHORS		LUMP	3000.00000	3000.00	40000.00000	40000.00	55300.00000	55300.00
0670 1999-9Z90000F PAVEMENT SAW CUTTING	16500.000	FOOT	4.50000	74250.00	5.00000	82500.00	4.00000	66000.00
SECTION TOTALS			$	3,698,500.00	$	5,481,395.00	$	5,205,158.50
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0680 0415-0100000F MAINLINE VIDEO INSPECTION	3200.000	FOOT	2.00000	6400.00	5.00000	16000.00	3.00000	9600.00
0690 0430-0100030F 3 INCH DRAIN PIPE	12300.000	FOOT	10.00000	123000.00	6.50000	79950.00	22.00000	270600.00
0700 0430-0100120F 12 INCH DRAIN PIPE	1508.000	FOOT	30.00000	45240.00	62.00000	93496.00	85.00000	128180.00
0710 0430-0101000E SUBSURFACE DRAIN OUTLETS	27.000	EACH	1000.00000	27000.00	1050.00000	28350.00	2820.00000	76140.00
0720 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	84.000	FOOT	65.00000	5460.00	185.00000	15540.00	140.00000	11760.00
0730 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	1652.000	FOOT	44.00000	72688.00	68.00000	112336.00	72.00000	118944.00
0740 0445-035015BF 15 INCH STORM SEWER PIPE, 10 FT DEPTH	26.000	FOOT	400.00000	10400.00	130.00000	3380.00	103.00000	2678.00
0750 0460-0100000J PAVED CULVERT END SLOPES	55.000	SQFT	200.00000	11000.00	36.00000	1980.00	30.00000	1650.00
0760 0470-0105000E CONCRETE MANHOLES, SHALLOW	2.000	EACH	4000.00000	8000.00	7500.00000	15000.00	5045.00000	10090.00
0770 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	4000.00000	4000.00	3650.00000	3650.00	4011.00000	4011.00
0780 0470-0317000E CONCRETE INLETS, TYPE G-2M	5.000	EACH	4000.00000	20000.00	2300.00000	11500.00	4492.00000	22460.00
0790 0470-0319000E CONCRETE INLETS, TYPE G-2MA	1.000	EACH	4000.00000	4000.00	2400.00000	2400.00	4726.00000	4726.00
0800 0470-0323000E CONCRETE INLETS, TYPE M-O	1.000	EACH	4000.00000	4000.00	2400.00000	2400.00	3500.00000	3500.00
0810 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	3000.00000	3000.00	2100.00000	2100.00	6487.00000	6487.00
0820 0490-0105000E ADJUSTING INLETS	38.000	EACH	1700.00000	64600.00	750.00000	28500.00	710.00000	26980.00
0830 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	15000.00000	15000.00	3000.00000	3000.00	9890.00000	9890.00
0840 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	2000.00000	2000.00	3000.00000	3000.00	1471.00000	1471.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0850 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	4000.00000	4000.00	4000.00000	4000.00	586.00000	586.00
SECTION TOTALS			$	429,788.00	$	426,582.00	$	709,753.00
SECTION 0004 BRUSH CR CULVERT STRUCTURE #7338A								
0860 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	120000.00000	120000.00	30000.00000	30000.00	45000.00000	45000.00
SECTION TOTALS			$	120,000.00	$	30,000.00	$	45,000.00
SECTION 0005 LADD CR (2ND XING) STRUCTURE #22566								
0870 0256-0109000A TEMPORARY RETAINING WALL		LUMP	15000.00000	15000.00	65000.00000	65000.00	44337.00000	44337.00
0880 0310-0106000A REMOVAL OF BOX CULVERT STR #07284A		LUMP	30000.00000	30000.00	65000.00000	65000.00	41423.00000	41423.00
0890 0510-0101000A STRUCTURE EXCAVATION	5110.000	LS	100000.00000	100000.00	200000.00000	200000.00	86622.00000	86622.00
0900 0510-0106000A GRANULAR WALL BACKFILL	194.000	LS	12000.00000	12000.00	20000.00000	20000.00	10484.00000	10484.00
0910 0510-0108000A GRANULAR STRUCTURE BACKFILL	1800.000	LS	75000.00000	75000.00	75000.00000	75000.00	94845.00000	94845.00
0920 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	175.000	FOOT	3300.00000	577500.00	3500.00000	612500.00	3790.00000	663250.00
0930 0595-0102000A WING WALLS AND APRONS		LUMP	96000.00000	96000.00	115000.00000	115000.00	130000.00000	130000.00
SECTION TOTALS			$	905,500.00	$	1,152,500.00	$	1,070,961.00
SECTION 0006 BRUSH CR CULVERT STRUCTURE #22525								
0940 0256-0109000A TEMPORARY RETAINING WALL		LUMP	7000.00000	7000.00	30000.00000	30000.00	16470.00000	16470.00
0950 0310-0106000A REMOVAL OF CULVERT, STRUCTURE #OP399		LUMP	40000.00000	40000.00	75000.00000	75000.00	22466.00000	22466.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
0960 0510-0101000A STRUCTURE EXCAVATION	3880.000	LS	75000.00000	75000.00	165000.00000	165000.00	67380.00000	67380.00
0970 0510-0106000A GRANULAR WALL BACKFILL	184.000	LS	13000.00000	13000.00	20000.00000	20000.00	10190.00000	10190.00
0980 0510-0108000A GRANULAR STRUCTURE BACKFILL	1500.000	LS	65000.00000	65000.00	70000.00000	70000.00	79334.00000	79334.00
0990 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	185.500	FOOT	1800.00000	333900.00	1900.00000	352450.00	2029.00000	376379.50
1000 0595-0102000A WING WALLS AND APRONS		LUMP	75000.00000	75000.00	67500.00000	67500.00	80000.00000	80000.00
SECTION TOTALS			$	608,900.00	$	779,950.00	$	652,219.50
SECTION 0007 LADD CR INTCHG STRUCTURE #22604								
1010 0256-0109000A TEMPORARY RETAINING WALL		LUMP	40000.00000	40000.00	200000.00000	200000.00	101157.00000	101157.00
1020 0501-0100000A BRIDGE REMOVAL WORK	16400.000	LS	350000.00000	350000.00	250000.00000	250000.00	336090.00000	336090.00
1030 0510-0101000A STRUCTURE EXCAVATION	230.000	LS	5000.00000	5000.00	25000.00000	25000.00	4730.00000	4730.00
1040 0510-0108000A GRANULAR STRUCTURE BACKFILL	1605.000	LS	65000.00000	65000.00	70000.00000	70000.00	85044.00000	85044.00
1050 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	163.000	FOOT	4500.00000	733500.00	4300.00000	700900.00	5735.00000	934805.00
1060 0596-C003000A RETAINING WALL, CAST-IN-PLACE CONCRETE SEMI-GRAVITY	1843.000	LS	200000.00000	200000.00	300000.00000	300000.00	300000.00000	300000.00
SECTION TOTALS			$	1,393,500.00	$	1,545,900.00	$	1,761,826.00
SECTION 0008 BASES								
1070 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	4000.000	SQYD	7.00000	28000.00	2.00000	8000.00	4.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1080 0620-0107000J COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	5000.000	SQYD	7.00000	35000.00	2.50000	12500.00	4.00000	20000.00
1090 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 0 - 6 INCHES DEEP	5000.000	SQYD	7.00000	35000.00	3.25000	16250.00	4.00000	20000.00
1100 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	200000.000	SQYD	1.70000	340000.00	1.50000	300000.00	1.25000	250000.00
1110 0641-0102000M AGGREGATE BASE	33500.000	TON	16.50000	552750.00	25.00000	837500.00	28.00000	938000.00
1120 0641-0102000M AGGREGATE BASE, TEMPORARY	9500.000	TON	17.50000	166250.00	20.00000	190000.00	28.00000	266000.00
1130 0641-0130000M AGGREGATE SHOULDERS	10000.000	TON	24.50000	245000.00	18.00000	180000.00	23.00000	230000.00
SECTION TOTALS			$	1,402,000.00	$	1,544,250.00	$	1,740,000.00
SECTION 0009 WEARING SURFACES								
1140 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	75.000	TON	1.00000	75.00	600.00000	45000.00	1.00000	75.00
1150 0740-0100000M COMMERCIAL ASPHALT CONCRETE PAVEMENT	15600.000	TON	85.00000	1326000.00	69.00000	1076400.00	83.50000	1302600.00
1160 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	6000.000	TON	54.00000	324000.00	37.00000	222000.00	51.50000	309000.00
1170 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	7500.000	TON	54.00000	405000.00	45.00000	337500.00	51.50000	386250.00
1180 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	25100.000	TON	55.00000	1380500.00	38.00000	953800.00	52.50000	1317750.00
1190 0745-0435000M LEVEL 4, 3/8 INCH LIME TREATED ACP IN LEVELING	4000.000	TON	61.00000	244000.00	100.00000	400000.00	57.50000	230000.00
1200 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3 ACP	780.000	TON	615.00000	479700.00	540.00000	421200.00	605.00000	471900.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1210 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4 ACP	1700.000	TON	660.00000	1122000.00	690.00000	1173000.00	650.00000	1105000.00
1220 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000	EACH	2600.00000	5200.00	1500.00000	3000.00	2500.00000	5000.00
1230 0749-0100000E EXTRA FOR ASPHALT APPROACHES	6.000	EACH	520.00000	3120.00	650.00000	3900.00	500.00000	3000.00
1240 0755-0107000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 11 INCHES THICK	35000.000	SQYD	93.00000	3255000.00	90.00000	3150000.00	102.50000	3587500.00
1250 0758-0100000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT REPAIR	600.000	SQYD	225.00000	135000.00	380.00000	228000.00	400.00000	240000.00
1260 1999-9Z90000E CONCRETE WEIRS, TYPE 1	57.000	EACH	3500.00000	199500.00	3500.00000	199500.00	4240.00000	241680.00
1270 1999-9Z90000E CONCRETE WEIRS, TYPE 2	116.000	EACH	3800.00000	440800.00	4000.00000	464000.00	4635.00000	537660.00
1280 1999-9Z90000E CONCRETE WEIRS, TYPE 3	34.000	EACH	3400.00000	115600.00	3800.00000	129200.00	3580.00000	121720.00
SECTION TOTALS			$	9,435,495.00	$	8,806,500.00	$	9,859,135.00
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1290 0810-0104000F GUARDRAIL, TYPE 2A	500.000	FOOT	22.00000	11000.00	26.00000	13000.00	26.00000	13000.00
1300 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	9.000	EACH	950.00000	8550.00	1000.00000	9000.00	1000.00000	9000.00
1310 0810-0122000E GUARDRAIL END PIECES, TYPE B	8.000	EACH	130.00000	1040.00	100.00000	800.00	100.00000	800.00
1320 0810-0126000E GUARDRAIL TRANSITION	1.000	EACH	2600.00000	2600.00	3500.00000	3500.00	3500.00000	3500.00
1330 0810-0128000E GUARDRAIL CONNECTIONS	11.000	EACH	2600.00000	28600.00	1500.00000	16500.00	1500.00000	16500.00
1340 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3000.00000	12000.00	4000.00000	16000.00	4000.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1350 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	5200.000	FOOT	22.00000	114400.00	24.00000	124800.00	24.00000	124800.00
1360 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	12.500	FOOT	43.00000	537.50	50.00000	625.00	50.00000	625.00
1370 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000	EACH	210.00000	210.00	2425.00000	2425.00	2425.00000	2425.00
1380 0811-0101000F CABLE BARRIER, TEST LEVEL 3	4250.000	FOOT	21.00000	89250.00	18.00000	76500.00	18.00000	76500.00
1390 0811-0103000E CABLE BARRIER TERMINALS	10.000	EACH	3700.00000	37000.00	3500.00000	35000.00	3500.00000	35000.00
1400 0820-0100000F CONCRETE BARRIER	50.000	FOOT	105.00000	5250.00	100.00000	5000.00	100.00000	5000.00
1410 0820-0127000F CONCRETE BARRIER, TALL	500.000	FOOT	74.00000	37000.00	70.00000	35000.00	70.00000	35000.00
1420 0820-0400000F SECURING CONCRETE BARRIER	9300.000	FOOT	3.20000	29760.00	3.00000	27900.00	3.00000	27900.00
1430 0840-0100000E DELINEATORS, TYPE 1	800.000	EACH	42.00000	33600.00	38.00000	30400.00	38.00000	30400.00
1440 0840-0105000E DELINEATORS, TYPE 5	230.000	EACH	11.00000	2530.00	10.00000	2300.00	10.00000	2300.00
1450 0840-0105500E DELINEATORS, TYPE 6	200.000	EACH	16.00000	3200.00	15.00000	3000.00	15.00000	3000.00
1460 0840-0106000E MILEPOST MARKER POSTS	2.000	EACH	250.00000	500.00	225.00000	450.00	225.00000	450.00
1470 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	6.000	EACH	126.00000	756.00	120.00000	720.00	120.00000	720.00
1480 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	18.000	EACH	150.00000	2700.00	140.00000	2520.00	140.00000	2520.00
1490 0866-0114000F PLURAL COMPONENT, SPRAYED, GROOVED	215000.000	FOOT	0.70000	150500.00	0.66000	141900.00	0.66000	141900.00
1500 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	600.00000	2400.00	550.00000	2200.00	550.00000	2200.00
1510 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER, TALL	9300.000	FOOT	11.00000	102300.00	10.00000	93000.00	10.00000	93000.00
SECTION TOTALS			$	675,683.50	$	642,540.00	$	642,540.00
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1520 0905-0100000A REMOVE EXISTING SIGNS		LUMP	5000.00000	5000.00	3900.00000	3900.00	3900.00000	3900.00
1530 0910-0100000K WOOD SIGN POSTS	1058.000	FBM	13.00000	13754.00	7.00000	7406.00	7.00000	7406.00
1540 0920-0100000A SIGN SUPPORT FOOTINGS	4.900	LS	6500.00000	6500.00	9200.00000	9200.00	9200.00000	9200.00
1550 0930-0106000A EXIT NUMBER SIGN MOUNTS	79.800	LS	600.00000	600.00	1225.00000	1225.00	1225.00000	1225.00
1560 0930-0110000A SECONDARY SIGN MOUNTS	43.500	LS	400.00000	400.00	450.00000	450.00	450.00000	450.00
1570 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1030.100	LS	8700.00000	8700.00	10500.00000	10500.00	10500.00000	10500.00
1580 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	295.400	LS	2700.00000	2700.00	3950.00000	3950.00	3950.00000	3950.00
1590 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	143.600	LS	700.00000	700.00	575.00000	575.00	575.00000	575.00
1600 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	252.100	SQFT	36.00000	9075.60	27.00000	6806.70	27.00000	6806.70
1610 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	17.000	SQFT	36.00000	612.00	16.00000	272.00	16.00000	272.00
1620 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	261.500	SQFT	32.00000	8368.00	13.00000	3399.50	13.00000	3399.50
1630 0940-0206000J SIGNS, TYPE IX SHEETING, PLYWOOD	35.500	SQFT	34.00000	1207.00	16.00000	568.00	16.00000	568.00
1640 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	98000.00000	98000.00	95000.00000	95000.00	92936.00000	92936.00
1650 0970-0100000A POLE FOUNDATIONS	52.000	LS	150000.00000	150000.00	140000.00000	140000.00	139015.00000	139015.00
1660 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	15000.00000	15000.00	15000.00000	15000.00	14710.00000	14710.00
1670 0970-0105000A SWITCHING, CONDUIT, AND WIRING	1.000	LS	640000.00000	640000.00	625000.00000	625000.00	610983.00000	610983.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1680 0970-0200000A LIGHTING POLES AND ARMS		LUMP	78000.00000	78000.00	73751.00000	73751.00	73751.00000	73751.00
1690 0990-0106000A FLASHING BEACON INSTALLATION, I-84 @ MP 272.94	1.000	LS	36000.00000	36000.00	34695.00000	34695.00	34695.00000	34695.00
1700 0990-0107000A AUTOMATIC TRAFFIC RECORDER INSTALLATION MP 273.3	1.000	LS	60000.00000	60000.00	56133.00000	56133.00	56133.00000	56133.00
1710 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 1 I-84 MP 270.96 EB		LUMP	52000.00000	52000.00	49712.00000	49712.00	49712.00000	49712.00
1720 1999-9Z90000A RWIS TOWER FOUNDATION		LUMP	12000.00000	12000.00	10638.00000	10638.00	10638.00000	10638.00
SECTION TOTALS			$	1,198,616.60	$	1,148,181.20	$	1,130,825.20
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1730 1012-0100000A WATER QUALITY SWALE, D01103		LUMP	9000.00000	9000.00	7009.69000	7009.69	7303.00000	7303.00
1740 1012-0100000A WATER QUALITY SWALE, D01104		LUMP	13000.00000	13000.00	18067.51000	18067.51	18210.00000	18210.00
1750 1012-0100000A WATER QUALITY SWALE, D01105		LUMP	15000.00000	15000.00	20890.00000	20890.00	20140.00000	20140.00
1760 1012-0100000A WATER QUALITY SWALE, D01106		LUMP	20000.00000	20000.00	25529.57000	25529.57	25318.00000	25318.00
1770 1012-0100000A WATER QUALITY SWALE, D01107		LUMP	100000.00000	100000.00	93267.02000	93267.02	83219.00000	83219.00
1780 1012-0100000A WATER QUALITY SWALE, D01108		LUMP	30000.00000	30000.00	38605.42000	38605.42	69228.00000	69228.00
1790 1012-0100000A WATER QUALITY SWALE, D01109		LUMP	16000.00000	16000.00	17326.68000	17326.68	15634.00000	15634.00
1800 1012-0100000A WATER QUALITY SWALE, D01110		LUMP	65000.00000	65000.00	68340.76000	68340.76	61795.00000	61795.00
1810 1012-0100000A WATER QUALITY SWALE, D01111		LUMP	40000.00000	40000.00	46431.71000	46431.71	38840.00000	38840.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KNIFE RIVER CORPORATION - NO UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT
1820 1012-0100000A WATER QUALITY SWALE, D01112		LUMP	50000.00000	50000.00	49684.53000	49684.53	47915.00000	47915.00
1830 1012-0100000A WATER QUALITY SWALE, D01138		LUMP	27000.00000	27000.00	28899.21000	28899.21	24573.00000	24573.00
1840 1030-0108000R PERMANENT SEEDING	25.000	ACRE	3000.00000	75000.00	1780.00000	44500.00	2975.00000	74375.00
1850 1050-0102000F TYPE 1-5W FENCE	9500.000	FOOT	10.00000	95000.00	7.69000	73055.00	7.70000	73150.00
1860 1050-0162000F 8 FOOT CHAIN LINK FENCE WITH BARBED WIR	86.000	FOOT	130.00000	11180.00	55.00000	4730.00	55.00000	4730.00
1870 1050-0193000E 10 FOOT X 72 INCH CHAIN LINK SINGLE GATES	2.000	EACH	1900.00000	3800.00	1200.00000	2400.00	1200.00000	2400.00
1880 1091-0100000A STREAMBED ENHANCEMENT		LUMP	2000000.00000	2000000.00	2600000.00000	2600000.00	2982450.00000	2982450.00
SECTION TOTALS			$	2,569,980.00	$	3,138,737.10	$	3,549,280.00
CONTRACT TOTALS			$	29,349,713.00	$	29,800,205.90	$	32,611,648.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	4400.000	HOUR	20.00000	88000.00	20.00000	88000.00		
0020 0210-0100000A MOBILIZATION		LUMP	3200000.00000	3200000.00	3400000.00000	3400000.00		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	400000.00000	400000.00	500000.00000	500000.00		
0040 0225-0102000J TEMPORARY SIGNS	2630.000	SQFT	20.00000	52600.00	15.00000	39450.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	25.000	EACH	75.00000	1875.00	270.00000	6750.00		
0060 0225-0108000F TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	1825.000	FOOT	21.00000	38325.00	22.00000	40150.00		
0070 0225-0110000F TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	50.000	FOOT	77.00000	3850.00	83.00000	4150.00		
0080 0225-0112000F TEMPORARY GUARDRAIL, TYPE 4 REFLECTORIZED	50.000	FOOT	105.00000	5250.00	110.00000	5500.00		
0090 0225-0114000E TEMPORARY GUARDRAIL TERMINALS, FLARED	3.000	EACH	2600.00000	7800.00	2750.00000	8250.00		
0100 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	2.000	EACH	2600.00000	5200.00	2750.00000	5500.00		
0110 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	23250.000	FOOT	17.00000	395250.00	18.00000	418500.00		
0120 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	35000.000	FOOT	2.25000	78750.00	2.25000	78750.00		
0130 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	5.000	EACH	1300.00000	6500.00	1380.00000	6900.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	5.000	EACH	1800.00000	9000.00	1930.00000	9650.00		
0150 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	8.000	EACH	375.00000	3000.00	380.00000	3040.00		
0160 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	8.000	EACH	375.00000	3000.00	380.00000	3040.00		
0170 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	7700.00000	7700.00	70000.00000	70000.00		
0180 0225-0141100E REFLECTIVE BARRIER PANELS	200.000	EACH	17.00000	3400.00	18.00000	3600.00		
0190 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	10.00000	20.00		
0200 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	20000.00000	20000.00		
0210 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	17.000	EACH	1.00000	17.00	10.00000	170.00		
0220 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	8700.000	FOOT	6.50000	56550.00	6.50000	56550.00		
0230 0225-0145000E TEMPORARY PLASTIC DRUMS	225.000	EACH	35.00000	7875.00	90.00000	20250.00		
0240 0225-0147000E TEMPORARY DELINEATORS	50.000	EACH	15.00000	750.00	60.00000	3000.00		
0250 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1500.000	EACH	2.50000	3750.00	2.60000	3900.00		
0260 0225-0153000F TEMPORARY STRIPING	225000.000	FOOT	0.15000	33750.00	0.15000	33750.00		
0270 0225-0153100E TEMPORARY PAVEMENT LEGENDS	2.000	EACH	110.00000	220.00	120.00000	240.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0280 0225-0153200J TEMPORARY PAVEMENT BARS	50.000	SQFT	5.00000	250.00	6.00000	300.00		
0290 0225-0154000F STRIPE REMOVAL	200000.000	FOOT	0.35000	70000.00	0.40000	80000.00		
0300 0225-0162000E SEQUENTIAL ARROW SIGNS	4.000	EACH	2500.00000	10000.00	6500.00000	26000.00		
0310 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	8500.00000	34000.00	15000.00000	60000.00		
0320 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	2500.00000	5000.00	3000.00000	6000.00		
0330 0225-0167500E RADAR SPEED TRAILER	4.000	EACH	10000.00000	40000.00	11000.00000	44000.00		
0340 0225-0168000T FLAGGERS	1200.000	HOUR	58.00000	69600.00	60.00000	72000.00		
0350 0225-0172000T PILOT CARS	40.000	HOUR	77.00000	3080.00	67.00000	2680.00		
0360 0230-0100000A CONSTRUCT AND REMOVE DETOURS		LUMP	275000.00000	275000.00	250000.00000	250000.00		
0370 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	26000.00000	26000.00	75000.00000	75000.00		
0380 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 270.51		LUMP	35000.00000	35000.00	150000.00000	150000.00		
0390 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 270.87		LUMP	25000.00000	25000.00	100000.00000	100000.00		
0400 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 271.45		LUMP	60000.00000	60000.00	125000.00000	125000.00		
0410 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT MP 272.16		LUMP	40000.00000	40000.00	150000.00000	150000.00		
0420 0270-0100000F TEMPORARY TYPE 1 FENCE	4000.000	FOOT	2.00000	8000.00	11.00000	44000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0430 0280-0100000A EROSION CONTROL		LUMP	100000.00000	100000.00	250000.00000	250000.00		
0440 0280-0105010J MATTING, TYPE A	23000.000	SQYD	3.75000	86250.00	2.25000	51750.00		
0450 0280-0106010E CHECK DAM, TYPE 1	150.000	EACH	125.00000	18750.00	160.00000	24000.00		
0460 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	1800.00000	1800.00	4000.00000	4000.00		
0470 0280-0114030E INLET PROTECTION, TYPE 3	20.000	EACH	70.00000	1400.00	130.00000	2600.00		
0480 0280-0115030F SEDIMENT BARRIER, TYPE 3	16000.000	FOOT	3.25000	52000.00	3.30000	52800.00		
0490 0290-0100000A POLLUTION CONTROL PLAN		LUMP	850.00000	850.00	10000.00000	10000.00		
0500 0290-0200000A TURBIDITY MONITORING		LUMP	2500.00000	2500.00	10000.00000	10000.00		
0510 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	7000.00000	7000.00	5000.00000	5000.00		
0520 0298-0200000A ABANDON MONITORING WELLS		LUMP	15000.00000	15000.00	9500.00000	9500.00		
SECTION TOTALS			$	5,398,895.00	$	6,433,740.00	$	
SECTION 0002 ROADWORK								
0530 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	180000.00000	180000.00	300000.00000	300000.00		
0540 0310-0103000J REMOVAL OF SURFACINGS	500.000	SQYD	38.00000	19000.00	11.00000	5500.00		
0550 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	90000.00000	90000.00	100000.00000	100000.00		
0560 0320-0100000A CLEARING AND GRUBBING	1.000	LS	220000.00000	220000.00	350000.00000	350000.00		
0570 0330-0101000K DITCH EXCAVATION	250.000	CUYD	20.00000	5000.00	30.00000	7500.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0330-0105000K GENERAL EXCAVATION	242500.000	CUYD	16.25000	3940625.00	9.50000	2303750.00		
0590 0330-0126000K STONE EMBANKMENT	13000.000	CUYD	35.00000	455000.00	17.00000	221000.00		
0600 0331-0109000J 18 INCH SUBGRADE STABILIZATION	500.000	SQYD	40.00000	20000.00	27.00000	13500.00		
0610 0334-0100000L PREPARATION OF SHOULDERS	10.000	MILE	3000.00000	30000.00	2700.00000	27000.00		
0620 0335-0100000F PERIMETER CONTROLLED BLAST HOLES	36500.000	FOOT	7.50000	273750.00	8.50000	310250.00		
0630 0340-0100000Q WATERING	2000.000	MGAL	60.00000	120000.00	100.00000	200000.00		
0640 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	67000.000	SQYD	1.25000	83750.00	1.50000	100500.00		
0650 0390-0111000K LOOSE RIPRAP, CLASS 200	600.000	CUYD	95.00000	57000.00	40.00000	24000.00		
0660 1999-9Z90000A REMOVAL OF TERMINAL ANCHORS		LUMP	25000.00000	25000.00	10000.00000	10000.00		
0670 1999-9Z90000F PAVEMENT SAW CUTTING	16500.000	FOOT	5.00000	82500.00	6.15000	101475.00		
SECTION TOTALS			$	5,601,625.00	$	4,074,475.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0680 0415-0100000F MAINLINE VIDEO INSPECTION	3200.000	FOOT	3.50000	11200.00	1.65000	5280.00		
0690 0430-0100030F 3 INCH DRAIN PIPE	12300.000	FOOT	9.00000	110700.00	12.50000	153750.00		
0700 0430-0100120F 12 INCH DRAIN PIPE	1508.000	FOOT	48.00000	72384.00	165.00000	248820.00		
0710 0430-0101000E SUBSURFACE DRAIN OUTLETS	27.000	EACH	585.00000	15795.00	1250.00000	33750.00		
0720 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	84.000	FOOT	75.00000	6300.00	110.00000	9240.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	1652.000	FOOT	68.00000	112336.00	85.00000	140420.00		
0740 0445-035015BF 15 INCH STORM SEWER PIPE, 10 FT DEPTH	26.000	FOOT	145.00000	3770.00	165.00000	4290.00		
0750 0460-0100000J PAVED CULVERT END SLOPES	55.000	SQFT	78.00000	4290.00	61.00000	3355.00		
0760 0470-0105000E CONCRETE MANHOLES, SHALLOW	2.000	EACH	4400.00000	8800.00	5200.00000	10400.00		
0770 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	3900.00000	3900.00	5200.00000	5200.00		
0780 0470-0317000E CONCRETE INLETS, TYPE G-2M	5.000	EACH	5000.00000	25000.00	5500.00000	27500.00		
0790 0470-0319000E CONCRETE INLETS, TYPE G-2MA	1.000	EACH	5000.00000	5000.00	5500.00000	5500.00		
0800 0470-0323000E CONCRETE INLETS, TYPE M-O	1.000	EACH	5000.00000	5000.00	6500.00000	6500.00		
0810 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	6500.00000	6500.00	4200.00000	4200.00		
0820 0490-0105000E ADJUSTING INLETS	38.000	EACH	2000.00000	76000.00	2200.00000	83600.00		
0830 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	10000.00000	10000.00	5500.00000	5500.00		
0840 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	2000.00000	2000.00	6500.00000	6500.00		
0850 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	1.000	EACH	2500.00000	2500.00	5500.00000	5500.00		
SECTION TOTALS			$	481,475.00	$	759,305.00	$	
SECTION 0004 BRUSH CR CULVERT STRUCTURE #7338A								
0860 0490-0117000E FILLING ABANDONED STRUCTURES	1.000	EACH	120000.00000	120000.00	200000.00000	200000.00		
SECTION TOTALS			$	120,000.00	$	200,000.00	$	
SECTION 0005 LADD CR (2ND XING) STRUCTURE #22566								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 0256-0109000A TEMPORARY RETAINING WALL		LUMP	100000.00000	100000.00	100000.00000	100000.00		
0880 0310-0106000A REMOVAL OF BOX CULVERT STR #07284A		LUMP	40000.00000	40000.00	100000.00000	100000.00		
0890 0510-0101000A STRUCTURE EXCAVATION	5110.000	LS	185000.00000	185000.00	100000.00000	100000.00		
0900 0510-0106000A GRANULAR WALL BACKFILL	194.000	LS	30000.00000	30000.00	40000.00000	40000.00		
0910 0510-0108000A GRANULAR STRUCTURE BACKFILL	1800.000	LS	190000.00000	190000.00	150000.00000	150000.00		
0920 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	175.000	FOOT	4000.00000	700000.00	4320.00000	756000.00		
0930 0595-0102000A WING WALLS AND APRONS		LUMP	170000.00000	170000.00	180000.00000	180000.00		
SECTION TOTALS			$	1,415,000.00	$	1,426,000.00	$	
SECTION 0006 BRUSH CR CULVERT STRUCTURE #22525								
0940 0256-0109000A TEMPORARY RETAINING WALL		LUMP	40000.00000	40000.00	150000.00000	150000.00		
0950 0310-0106000A REMOVAL OF CULVERT, STRUCTURE #OP399		LUMP	20000.00000	20000.00	100000.00000	100000.00		
0960 0510-0101000A STRUCTURE EXCAVATION	3880.000	LS	145000.00000	145000.00	200000.00000	200000.00		
0970 0510-0106000A GRANULAR WALL BACKFILL	184.000	LS	30000.00000	30000.00	100000.00000	100000.00		
0980 0510-0108000A GRANULAR STRUCTURE BACKFILL	1500.000	LS	145000.00000	145000.00	100000.00000	100000.00		
0990 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	185.500	FOOT	2200.00000	408100.00	2550.00000	473025.00		
1000 0595-0102000A WING WALLS AND APRONS		LUMP	150000.00000	150000.00	200000.00000	200000.00		
SECTION TOTALS			$	938,100.00	$	1,323,025.00	$	
SECTION 0007 LADD CR INTCHG STRUCTURE #22604								

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 08/30/18 09:00
CONTRACT ID : 15090
REGION : 5
COUNTIES : UNION

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1010 0256-0109000A TEMPORARY RETAINING WALL		LUMP	250000.00000	250000.00	200000.00000	200000.00		
1020 0501-0100000A BRIDGE REMOVAL WORK	16400.000	LS	135000.00000	135000.00	400000.00000	400000.00		
1030 0510-0101000A STRUCTURE EXCAVATION	230.000	LS	25000.00000	25000.00	100000.00000	100000.00		
1040 0510-0108000A GRANULAR STRUCTURE BACKFILL	1605.000	LS	175000.00000	175000.00	150000.00000	150000.00		
1050 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERT	163.000	FOOT	5500.00000	896500.00	5600.00000	912800.00		
1060 0596-C003000A RETAINING WALL, CAST-IN-PLACE CONCRETE SEMI-GRAVITY	1843.000	LS	300000.00000	300000.00	550000.00000	550000.00		
SECTION TOTALS			$	1,781,500.00	$	2,312,800.00	$	
SECTION 0008 BASES								
1070 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	4000.000	SQYD	3.00000	12000.00	2.50000	10000.00		
1080 0620-0107000J COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	5000.000	SQYD	3.50000	17500.00	3.50000	17500.00		
1090 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 0 - 6 INCHES DEEP	5000.000	SQYD	4.00000	20000.00	4.50000	22500.00		
1100 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	200000.000	SQYD	2.00000	400000.00	1.45000	290000.00		
1110 0641-0102000M AGGREGATE BASE	33500.000	TON	18.00000	603000.00	20.50000	686750.00		
1120 0641-0102000M AGGREGATE BASE, TEMPORARY	9500.000	TON	30.00000	285000.00	18.00000	171000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1130 0641-0130000M AGGREGATE SHOULDERS	10000.000	TON	21.00000	210000.00	21.00000	210000.00		
SECTION TOTALS			$	1,547,500.00	$	1,407,750.00	$	
SECTION 0009 WEARING SURFACES								
1140 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	75.000	TON	1.00000	75.00	1.00000	75.00		
1150 0740-0100000M COMMERCIAL ASPHALT CONCRETE PAVEMENT	15600.000	TON	85.00000	1326000.00	90.50000	1411800.00		
1160 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	6000.000	TON	53.00000	318000.00	55.50000	333000.00		
1170 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	7500.000	TON	53.00000	397500.00	55.50000	416250.00		
1180 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	25100.000	TON	54.00000	1355400.00	56.50000	1418150.00		
1190 0745-0435000M LEVEL 4, 3/8 INCH LIME TREATED ACP IN LEVELING	4000.000	TON	59.00000	236000.00	58.50000	234000.00		
1200 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3 ACP	780.000	TON	625.00000	487500.00	710.00000	553800.00		
1210 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4 ACP	1700.000	TON	675.00000	1147500.00	760.00000	1292000.00		
1220 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000	EACH	2600.00000	5200.00	2700.00000	5400.00		
1230 0749-0100000E EXTRA FOR ASPHALT APPROACHES	6.000	EACH	1000.00000	6000.00	540.00000	3240.00		
1240 0755-0107000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 11 INCHES THICK	35000.000	SQYD	107.00000	3745000.00	117.00000	4095000.00		
1250 0758-0100000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT REPAIR	600.000	SQYD	280.00000	168000.00	170.00000	102000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1260 1999-9Z90000E CONCRETE WEIRS, TYPE 1	57.000	EACH	3000.00000	171000.00	3750.00000	213750.00		
1270 1999-9Z90000E CONCRETE WEIRS, TYPE 2	116.000	EACH	3800.00000	440800.00	4150.00000	481400.00		
1280 1999-9Z90000E CONCRETE WEIRS, TYPE 3	34.000	EACH	6000.00000	204000.00	4500.00000	153000.00		
SECTION TOTALS			$	10,007,975.00	$	10,712,865.00	$	
SECTION 0010 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1290 0810-0104000F GUARDRAIL, TYPE 2A	500.000	FOOT	27.00000	13500.00	28.65000	14325.00		
1300 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	9.000	EACH	1100.00000	9900.00	1100.00000	9900.00		
1310 0810-0122000E GUARDRAIL END PIECES, TYPE B	8.000	EACH	110.00000	880.00	110.00000	880.00		
1320 0810-0126000E GUARDRAIL TRANSITION	1.000	EACH	3700.00000	3700.00	3800.00000	3800.00		
1330 0810-0128000E GUARDRAIL CONNECTIONS	11.000	EACH	1600.00000	17600.00	1650.00000	18150.00		
1340 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	4200.00000	16800.00	4400.00000	17600.00		
1350 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	5200.000	FOOT	25.00000	130000.00	26.00000	135200.00		
1360 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	12.500	FOOT	52.00000	650.00	55.00000	687.50		
1370 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000	EACH	2600.00000	2600.00	2650.00000	2650.00		
1380 0811-0101000F CABLE BARRIER, TEST LEVEL 3	4250.000	FOOT	20.00000	85000.00	19.50000	82875.00		
1390 0811-0103000E CABLE BARRIER TERMINALS	10.000	EACH	3700.00000	37000.00	3800.00000	38000.00		
1400 0820-0100000F CONCRETE BARRIER	50.000	FOOT	110.00000	5500.00	110.00000	5500.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1410 0820-0127000F CONCRETE BARRIER, TALL	500.000	FOOT	72.00000	36000.00	77.00000	38500.00		
1420 0820-0400000F SECURING CONCRETE BARRIER	9300.000	FOOT	3.50000	32550.00	3.25000	30225.00		
1430 0840-0100000E DELINEATORS, TYPE 1	800.000	EACH	110.00000	88000.00	42.00000	33600.00		
1440 0840-0105000E DELINEATORS, TYPE 5	230.000	EACH	125.00000	28750.00	11.00000	2530.00		
1450 0840-0105500E DELINEATORS, TYPE 6	200.000	EACH	27.00000	5400.00	16.50000	3300.00		
1460 0840-0106000E MILEPOST MARKER POSTS	2.000	EACH	100.00000	200.00	245.00000	490.00		
1470 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	6.000	EACH	100.00000	600.00	130.00000	780.00		
1480 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	18.000	EACH	125.00000	2250.00	155.00000	2790.00		
1490 0866-0114000F PLURAL COMPONENT, SPRAYED, GROOVED	215000.000	FOOT	0.70000	150500.00	0.75000	161250.00		
1500 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	4.000	EACH	575.00000	2300.00	650.00000	2600.00		
1510 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER, TALL	9300.000	FOOT	11.00000	102300.00	11.00000	102300.00		
SECTION TOTALS			$	771,980.00	$	707,932.50	$	
SECTION 0011 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1520 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3200.00000	3200.00	4300.00000	4300.00		
1530 0910-0100000K WOOD SIGN POSTS	1058.000	FBM	13.00000	13754.00	7.50000	7935.00		
1540 0920-0100000A SIGN SUPPORT FOOTINGS	4.900	LS	6200.00000	6200.00	15000.00000	15000.00		
1550 0930-0106000A EXIT NUMBER SIGN MOUNTS	79.800	LS	550.00000	550.00	10000.00000	10000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1560 0930-0110000A SECONDARY SIGN MOUNTS	43.500	LS	385.00000	385.00	10000.00000	10000.00		
1570 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1030.100	LS	8500.00000	8500.00	20000.00000	20000.00		
1580 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	295.400	LS	2700.00000	2700.00	10000.00000	10000.00		
1590 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	143.600	LS	800.00000	800.00	10000.00000	10000.00		
1600 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	252.100	SQFT	35.00000	8823.50	30.00000	7563.00		
1610 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	17.000	SQFT	35.00000	595.00	17.00000	289.00		
1620 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	261.500	SQFT	32.00000	8368.00	14.00000	3661.00		
1630 0940-0206000J SIGNS, TYPE IX SHEETING, PLYWOOD	35.500	SQFT	34.00000	1207.00	17.00000	603.50		
1640 0950-0101000A REMOVAL OF ELECTRICAL SYSTEMS		LUMP	95000.00000	95000.00	300000.00000	300000.00		
1650 0970-0100000A POLE FOUNDATIONS	52.000	LS	145000.00000	145000.00	200000.00000	200000.00		
1660 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	16000.00000	16000.00	50000.00000	50000.00		
1670 0970-0105000A SWITCHING, CONDUIT, AND WIRING	1.000	LS	620000.00000	620000.00	900000.00000	900000.00		
1680 0970-0200000A LIGHTING POLES AND ARMS		LUMP	78000.00000	78000.00	150000.00000	150000.00		
1690 0990-0106000A FLASHING BEACON INSTALLATION, I-84 @ MP 272.94	1.000	LS	37000.00000	37000.00	100000.00000	100000.00		
1700 0990-0107000A AUTOMATIC TRAFFIC RECORDER INSTALLATION MP 273.3	1.000	LS	60000.00000	60000.00	100000.00000	100000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1710 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 1 I-84 MP 270.96 EB		LUMP	52000.00000	52000.00	100000.00000	100000.00		
1720 1999-9Z90000A RWIS TOWER FOUNDATION		LUMP	12000.00000	12000.00	50000.00000	50000.00		
SECTION TOTALS			$	1,170,082.50	$	2,049,351.50	$	
SECTION 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1730 1012-0100000A WATER QUALITY SWALE, D01103		LUMP	15000.00000	15000.00	30000.00000	30000.00		
1740 1012-0100000A WATER QUALITY SWALE, D01104		LUMP	30000.00000	30000.00	30000.00000	30000.00		
1750 1012-0100000A WATER QUALITY SWALE, D01105		LUMP	40000.00000	40000.00	30000.00000	30000.00		
1760 1012-0100000A WATER QUALITY SWALE, D01106		LUMP	45000.00000	45000.00	30000.00000	30000.00		
1770 1012-0100000A WATER QUALITY SWALE, D01107		LUMP	115000.00000	115000.00	100000.00000	100000.00		
1780 1012-0100000A WATER QUALITY SWALE, D01108		LUMP	70000.00000	70000.00	50000.00000	50000.00		
1790 1012-0100000A WATER QUALITY SWALE, D01109		LUMP	30000.00000	30000.00	50000.00000	50000.00		
1800 1012-0100000A WATER QUALITY SWALE, D01110		LUMP	85000.00000	85000.00	70000.00000	70000.00		
1810 1012-0100000A WATER QUALITY SWALE, D01111		LUMP	48000.00000	48000.00	70000.00000	70000.00		
1820 1012-0100000A WATER QUALITY SWALE, D01112		LUMP	70000.00000	70000.00	70000.00000	70000.00		
1830 1012-0100000A WATER QUALITY SWALE, D01138		LUMP	42000.00000	42000.00	50000.00000	50000.00		
1840 1030-0108000R PERMANENT SEEDING	25.000	ACRE	3100.00000	77500.00	1900.00000	47500.00		
1850 1050-0102000F TYPE 1-5W FENCE	9500.000	FOOT	10.00000	95000.00	7.00000	66500.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15090 COUNTIES : UNION
LETTING DATE : 08/30/18 09:00 REGION : 5

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) KIEWIT INFRASTRUCTURE WEST C UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1860 1050-0162000F 8 FOOT CHAIN LINK FENCE WITH BARBED WIR	86.000	FOOT	70.00000	6020.00	44.00000	3784.00		
1870 1050-0193000E 10 FOOT X 72 INCH CHAIN LINK SINGLE GATES	2.000	EACH	1600.00000	3200.00	890.00000	1780.00		
1880 1091-0100000A STREAMBED ENHANCEMENT		LUMP	3110000.00000	3110000.00	2757000.00000	2757000.00		
SECTION TOTALS			$	3,881,720.00	$	3,456,564.00	$	
CONTRACT TOTALS			$	33,115,852.50	$	34,863,808.00	$	