TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3
COMPLETION DATE : 06/25/21 PROJECT : 18967
CONTRACT DESCRIPTION : I-5: ROBERTS CREEK RD - SOUTH UMPQUA RIVER SECTION RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KERR CONTRACTORS OREGON INC	$ 25,978,775.00	100.0000%
2	SCARSELLA BROS INC	$ 26,347,347.47	101.4187%
3	K & E EXCAVATING INC	$ 27,068,436.43	104.1944%
4	LTM INC DBA KNIFE RIVER MATERIALS	$ 27,413,322.23	105.5220%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	5790.000	HOUR	20.00000	115800.00	20.00000	115800.00	20.00000	115800.00
0020 0210-0100000A MOBILIZATION		LUMP	2241257.40000	2241257.40	2625000.00000	2625000.00	2060000.00000	2060000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	185234.25000	185234.25	559000.00000	559000.00	100000.00000	100000.00
0040 0225-0102000J TEMPORARY SIGNS	2130.000	SQFT	15.75000	33547.50	20.00000	42600.00	28.00000	59640.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	22.000	EACH	80.00000	1760.00	200.00000	4400.00	105.00000	2310.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	12900.000	FOOT	17.50000	225750.00	17.50000	225750.00	18.00000	232200.00
0070 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	12775.000	FOOT	2.50000	31937.50	2.50000	31937.50	2.75000	35131.25
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	23400.000	FOOT	1.75000	40950.00	1.75000	40950.00	1.80000	42120.00
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	1250.00000	1250.00	1250.00000	1250.00	1300.00000	1300.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1750.00000	3500.00	1750.00000	3500.00	1800.00000	3600.00
0110 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	350.00000	350.00	350.00000	350.00	360.00000	360.00
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	4.000	EACH	350.00000	1400.00	350.00000	1400.00	360.00000	1440.00
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	20000.00000	40000.00	15000.00000	30000.00	7800.00000	15600.00
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	1.00000	1.00	1.00000	1.00	1.00000	1.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	2500.00000	2500.00	515.00000	515.00
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	43.000	EACH	1.00000	43.00	1.00000	43.00	1.00000	43.00
0170 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	1300.000	FOOT	1.50000	1950.00	1.50000	1950.00	1.75000	2275.00
0180 0225-0145000E TEMPORARY PLASTIC DRUMS	500.000	EACH	28.00000	14000.00	50.00000	25000.00	40.00000	20000.00
0190 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	4000.000	EACH	1.00000	4000.00	1.00000	4000.00	2.00000	8000.00
0200 0225-0153000F TEMPORARY STRIPING	240000.000	FOOT	0.10000	24000.00	0.10000	24000.00	0.11000	26400.00
0210 0225-0154000F STRIPE REMOVAL	75000.000	FOOT	0.35000	26250.00	0.35000	26250.00	0.37000	27750.00
0220 0225-0158000E PORTABLE TRAFFIC SIGNAL	2.000	EACH	15250.00000	30500.00	22250.00000	44500.00	32000.00000	64000.00
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	6.000	EACH	2700.00000	16200.00	5000.00000	30000.00	3100.00000	18600.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	8725.00000	34900.00	15000.00000	60000.00	8800.00000	35200.00
0250 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	4730.00000	9460.00	12000.00000	24000.00	8500.00000	17000.00
0260 0225-0167500E RADAR SPEED TRAILER	4.000	EACH	9000.00000	36000.00	16000.00000	64000.00	2500.00000	10000.00
0270 0225-0168000T FLAGGERS	150.000	HOUR	54.00000	8100.00	67.50000	10125.00	60.00000	9000.00
0280 0225-0168100E FLAGGER STATION LIGHTING	5.000	EACH	338.00000	1690.00	500.00000	2500.00	4000.00000	20000.00
0290 0225-0169000E TRAFFIC CONTROL SUPERVISOR	210.000	EACH	450.00000	94500.00	400.00000	84000.00	500.00000	105000.00
0300 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY		LUMP	15490.00000	15490.00	20900.00000	20900.00	35000.00000	35000.00
0310 0280-0100000A EROSION CONTROL		LUMP	168252.35000	168252.35	25000.00000	25000.00	40000.00000	40000.00
0320 0280-0101000J PLASTIC SHEETING	1000.000	SQYD	1.00000	1000.00	3.50000	3500.00	3.00000	3000.00
0330 0280-0104020R TEMPORARY MULCHING, STRAW	6.000	ACRE	1650.00000	9900.00	3000.00000	18000.00	3100.00000	18600.00
0340 0280-0105040J MATTING, TYPE D	81835.000	SQYD	2.60000	212771.00	2.95000	241413.25	3.05000	249596.75
0350 0280-0105070J MATTING, TYPE G	1251.000	SQYD	3.75000	4691.25	6.90000	8631.90	7.15000	8944.65
0360 0280-0106010E CHECK DAM, TYPE 1	194.000	EACH	205.00000	39770.00	50.00000	9700.00	75.00000	14550.00
0370 0280-0106060E CHECK DAM, TYPE 6	10.000	EACH	225.00000	2250.00	250.00000	2500.00	150.00000	1500.00
0380 0280-0108000E TEMPORARY SLOPE DRAIN	3.000	EACH	4670.00000	14010.00	2000.00000	6000.00	11000.00000	33000.00
0390 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	1100.00000	3300.00	3000.00000	9000.00	2000.00000	6000.00
0400 0280-0113000F SEDIMENT FENCE	700.000	FOOT	3.50000	2450.00	5.00000	3500.00	3.00000	2100.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0410 0280-0114030E INLET PROTECTION, TYPE 3	72.000	EACH	46.00000	3312.00	85.00000	6120.00	65.00000	4680.00
0420 0280-0114070E INLET PROTECTION, TYPE 7	15.000	EACH	150.00000	2250.00	100.00000	1500.00	27.00000	405.00
0430 0280-0115020E SEDIMENT BARRIER, TYPE 2	50.000	EACH	35.00000	1750.00	125.00000	6250.00	38.00000	1900.00
0440 0280-0115030E SEDIMENT BARRIER, TYPE 3	200.000	EACH	78.00000	15600.00	6.50000	1300.00	7.00000	1400.00
0450 0280-0115080F SEDIMENT BARRIER, TYPE 8	6164.000	FOOT	5.45000	33593.80	4.25000	26197.00	4.50000	27738.00
0460 0280-0117000E TEMPORARY ENERGY DISSIPATER	4.000	EACH	340.00000	1360.00	350.00000	1400.00	700.00000	2800.00
0470 0280-0119000E STRAW BALE	120.000	EACH	19.00000	2280.00	20.00000	2400.00	14.00000	1680.00
0480 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	3000.00000	3000.00	955.00000	955.00
0490 0290-0200000A TURBIDITY MONITORING		LUMP	500.00000	500.00	2500.00000	2500.00	1500.00000	1500.00
0500 1999-9Z90000E FLOCCULANT	4.000	EACH	340.00000	1360.00	350.00000	1400.00	400.00000	1600.00
SECTION TOTALS			$	3,760,722.05	$	4,485,018.65	$	3,490,234.65
SECTION 0002 ROADWORK								
0510 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	225060.00000	225060.00	160000.00000	160000.00	140000.00000	140000.00
0520 0310-0100000F REMOVAL OF PIPES	2821.000	FOOT	32.00000	90272.00	10.00000	28210.00	45.00000	126945.00
0530 0310-0103000J REMOVAL OF SURFACINGS	3000.000	SQYD	6.50000	19500.00	3.00000	9000.00	8.00000	24000.00
0540 0310-0104000E REMOVAL OF INLETS	47.000	EACH	270.00000	12690.00	275.00000	12925.00	900.00000	42300.00
0550 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	16250.00000	16250.00	2000.00000	2000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0560 0310-0108000A REMOVAL OF BARRIERS	825.000	LS	5000.00000	5000.00	5000.00000	5000.00	5200.00000	5200.00
0570 0310-0112000A REMOVAL OF FENCES	7675.000	LS	14000.00000	14000.00	10000.00000	10000.00	25000.00000	25000.00
0580 0310-0113000A REMOVAL OF GUARDRAIL	19899.000	LS	86550.00000	86550.00	51500.00000	51500.00	53000.00000	53000.00
0590 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	23100.000	FOOT	1.50000	34650.00	1.75000	40425.00	1.50000	34650.00
0600 0320-0100000R CLEARING AND GRUBBING	56.000	ACRE	8000.00000	448000.00	2500.00000	140000.00	5000.00000	280000.00
0610 0330-0101000K DITCH EXCAVATION	2850.000	CUYD	16.00000	45600.00	12.50000	35625.00	17.00000	48450.00
0620 0330-0105000K GENERAL EXCAVATION	704000.000	CUYD	7.10000	4998400.00	6.26000	4407040.00	6.50000	4576000.00
0630 0330-0126000K STONE EMBANKMENT	64400.000	CUYD	8.15000	524860.00	29.10000	1874040.00	34.00000	2189600.00
0640 0330-0137000K EXTRA FOR SELECTED STONE EMBANKMENT MATERIAL	40000.000	CUYD	8.15000	326000.00	9.10000	364000.00	8.75000	350000.00
0650 0331-0109000J 18 INCH SUBGRADE STABILIZATION	1650.000	SQYD	24.00000	39600.00	53.60000	88440.00	22.00000	36300.00
0660 0340-0100000Q WATERING	3000.000	MGAL	10.00000	30000.00	40.00000	120000.00	48.00000	144000.00
0670 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	8400.000	SQYD	1.40000	11760.00	2.65000	22260.00	1.50000	12600.00
0680 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	9910.000	SQYD	1.50000	14865.00	2.85000	28243.50	1.60000	15856.00
0690 0350-0105000J SUBGRADE GEOTEXTILE	41650.000	SQYD	1.00000	41650.00	0.61000	25406.50	0.80000	33320.00
0700 0390-0101000J FILTER BLANKET	3680.000	SQYD	24.00000	88320.00	20.00000	73600.00	28.00000	103040.00
0710 0390-0105000K LOOSE RIPRAP, CLASS 50	2500.000	CUYD	40.00000	100000.00	50.00000	125000.00	57.00000	142500.00
0720 0390-0111000K LOOSE RIPRAP, CLASS 200	270.000	CUYD	90.00000	24300.00	50.00000	13500.00	78.00000	21060.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0730 0390-0116000K LOOSE RIPRAP, CLASS 2000	2550.000	CUYD	105.00000	267750.00	50.00000	127500.00	57.00000	145350.00
0740 0398-0104000F BARRIER MOUNTED ROCK PROTECTION SCREEN	300.000	FOOT	120.00000	36000.00	120.00000	36000.00	93.00000	27900.00
0750 1999-9Z90000I PVC LINER	6230.000	SQYD	6.00000	37380.00	3.60000	22428.00	8.00000	49840.00
SECTION TOTALS			$	7,538,457.00	$	7,822,143.00	$	8,641,911.00
SECTION 0003 DRAINAGE AND SEWERS								
0760 0415-0100000F MAINLINE VIDEO INSPECTION	3965.000	FOOT	3.00000	11895.00	3.00000	11895.00	2.50000	9912.50
0770 0430-0100060F 6 INCH DRAIN PIPE	614.000	FOOT	68.00000	41752.00	29.30000	17990.20	35.00000	21490.00
0780 0430-0100080F 8 INCH DRAIN PIPE	230.000	FOOT	70.00000	16100.00	31.50000	7245.00	40.00000	9200.00
0790 0430-0100120F 12 INCH DRAIN PIPE	130.000	FOOT	78.00000	10140.00	60.10000	7813.00	48.00000	6240.00
0800 0430-0101000E SUBSURFACE DRAIN OUTLETS	13.000	EACH	560.00000	7280.00	150.00000	1950.00	465.00000	6045.00
0810 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	31.000	FOOT	81.00000	2511.00	55.00000	1705.00	77.00000	2387.00
0820 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	1206.000	FOOT	64.00000	77184.00	76.75000	92560.50	66.00000	79596.00
0830 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	1453.000	FOOT	75.00000	108975.00	80.00000	116240.00	110.00000	159830.00
0840 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	234.000	FOOT	90.00000	21060.00	85.00000	19890.00	245.00000	57330.00
0850 0445-035018CF 18 INCH STORM SEWER PIPE, 20 FT DEPTH	142.000	FOOT	90.00000	12780.00	90.00000	12780.00	235.00000	33370.00
0860 0445-035024BF 24 INCH STORM SEWER PIPE, 10 FT DEPTH	128.000	FOOT	127.00000	16256.00	95.40000	12211.20	245.00000	31360.00
0870 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	786.000	FOOT	104.00000	81744.00	125.40000	98564.40	185.00000	145410.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
0880 0445-0700120E SLOPED END SECTIONS, 12 INCH	1.000	EACH	127.00000	127.00	100.00000	100.00	710.00000	710.00
0890 0445-0700180E SLOPED END SECTIONS, 18 INCH	20.000	EACH	189.00000	3780.00	115.00000	2300.00	1035.00000	20700.00
0900 0445-0700240E SLOPED END SECTIONS, 24 INCH	1.000	EACH	250.00000	250.00	130.00000	130.00	1285.00000	1285.00
0910 0445-0700360E SLOPED END SECTIONS, 36 INCH	1.000	EACH	380.00000	380.00	200.00000	200.00	4465.00000	4465.00
0920 0445-0735020E CONCRETE CLOSURE COLLARS	15.000	EACH	980.00000	14700.00	345.00000	5175.00	500.00000	7500.00
0930 0446-0100000F TRENCH DRAIN, TYPE 1	1060.000	FOOT	151.00000	160060.00	110.00000	116600.00	120.00000	127200.00
0940 0460-0100000J PAVED CULVERT END SLOPES	166.000	SQFT	17.00000	2822.00	35.00000	5810.00	33.00000	5478.00
0950 0470-0101000E CONCRETE STORM SEWER MANHOLES	4.000	EACH	4700.00000	18800.00	4500.00000	18000.00	6000.00000	24000.00
0960 0470-0103000E CONCRETE MANHOLES, WITH INLET	2.000	EACH	3930.00000	7860.00	4500.00000	9000.00	4200.00000	8400.00
0970 0470-0311000E CONCRETE INLETS, TYPE D	2.000	EACH	1935.00000	3870.00	3000.00000	6000.00	2025.00000	4050.00
0980 0470-0315000E CONCRETE INLETS, TYPE G-2	65.000	EACH	1665.00000	108225.00	2500.00000	162500.00	1975.00000	128375.00
0990 0480-0100000F DRAINAGE CURBS	3670.000	FOOT	8.50000	31195.00	11.00000	40370.00	10.00000	36700.00
1000 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	780.00000	4680.00	800.00000	4800.00	2600.00000	15600.00
1010 0490-0105000E ADJUSTING INLETS	18.000	EACH	1125.00000	20250.00	600.00000	10800.00	1500.00000	27000.00
1020 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	2.000	EACH	1730.00000	3460.00	2000.00000	4000.00	2650.00000	5300.00
1030 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	4.000	EACH	1130.00000	4520.00	3500.00000	14000.00	1700.00000	6800.00
1040 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	2.000	EACH	600.00000	1200.00	500.00000	1000.00	2400.00000	4800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1050 0495-0100000J TRENCH RESURFACING	750.000	SQYD	66.00000	49500.00	51.25000	38437.50	62.00000	46500.00
1060 1999-9Z90000A HORIZONTAL DRAIN DRILLING ACCESS		LUMP	121820.00000	121820.00	10000.00000	10000.00	25000.00000	25000.00
1070 1999-9Z90000E DRAIN ORIENTATION READINGS	26.000	EACH	475.00000	12350.00	475.00000	12350.00	500.00000	13000.00
1080 1999-9Z90000F 18 INCH DUCTILE IRON PIPE, 10 FT DEPTH	58.000	FOOT	116.00000	6728.00	120.90000	7012.20	230.00000	13340.00
1090 1999-9Z90000F 36 INCH DUCTILE IRON PIPE, 20 FT DEPTH	110.000	FOOT	204.00000	22440.00	260.70000	28677.00	390.00000	42900.00
1100 1999-9Z90000F HORIZONTAL DRAINS	28800.000	FOOT	20.40000	587520.00	18.50000	532800.00	19.00000	547200.00
1110 1999-9Z90000F STEEL CASING	6100.000	FOOT	47.00000	286700.00	47.00000	286700.00	45.00000	274500.00
SECTION TOTALS			$	1,880,914.00	$	1,717,606.00	$	1,952,973.50
SECTION 0004 BRIDGE NO 07836								
1120 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	2490.00000	2490.00	32000.00000	32000.00	3500.00000	3500.00
1130 0510-0101000A STRUCTURE EXCAVATION	105.000	LS	2100.00000	2100.00	6000.00000	6000.00	3500.00000	3500.00
1140 0510-0106000A GRANULAR WALL BACKFILL	16.000	LS	1800.00000	1800.00	1000.00000	1000.00	3000.00000	3000.00
1150 0510-0108000A GRANULAR STRUCTURE BACKFILL	35.000	LS	1900.00000	1900.00	2100.00000	2100.00	3400.00000	3400.00
1160 0530-0100000A REINFORCEMENT	583.000	LS	3608.25000	3608.25	6650.00000	6650.00	3900.00000	3900.00
1170 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	4.000	LS	9794.00000	9794.00	4100.00000	4100.00	9200.00000	9200.00
1180 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERTS	23.000	FOOT	3930.00000	90390.00	6200.00000	142600.00	4500.00000	103500.00
1190 0595-0102000A WING WALLS AND APRONS		LUMP	32062.00000	32062.00	37000.00000	37000.00	40000.00000	40000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1200 1999-9Z90000I REPAIR DAMAGED CONCRETE	0.100	SQYD	26031.00000	2603.10	6200.00000	620.00	32000.00000	3200.00
SECTION TOTALS			$	146,747.35	$	232,070.00	$	173,200.00
SECTION 0005 BRIDGE NO 22631								
1210 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	133070.00000	133070.00	42000.00000	42000.00	21000.00000	21000.00
1220 0510-0106000A GRANULAR WALL BACKFILL	3.000	LS	91775.00000	91775.00	300.00000	300.00	750.00000	750.00
1230 0530-0100000A REINFORCEMENT	360.000	LS	252578.00000	252578.00	5470.00000	5470.00	250000.00000	250000.00
1240 0539-0100000J CONCRETE AND CRACK SEALER	10.000	SQFT	218.60000	2186.00	250.00000	2500.00	105.00000	1050.00
1250 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	1.500	LS	8763.00000	8763.00	7500.00000	7500.00	9000.00000	9000.00
1260 0596-C003000A RETAINING WALL, CAST-IN-PLACE CONCRETE SEMI-GRAVITY	5260.000	LS	493760.00000	493760.00	875000.00000	875000.00	700000.00000	700000.00
1270 1235-0400000J REPAIR DAMAGED CONCRETE	0.100	SQYD	26031.00000	2603.10	3540.00000	354.00	26000.00000	2600.00
1280 1999-9Z90000E HOLLOW BAR ANCHOR	2.000	EACH	10000.00000	20000.00	7550.00000	15100.00	8000.00000	16000.00
SECTION TOTALS			$	1,004,735.10	$	948,224.00	$	1,000,400.00
SECTION 0006 BRIDGE NO 22632								
1290 0501-0100000A BRIDGE REMOVAL WORK	1280.000	LS	4000.00000	4000.00	8565.00000	8565.00	10000.00000	10000.00
1300 1999-9Z90000E PERFORMANCE TEST	3.000	EACH	1000.00000	3000.00	2300.00000	6900.00	1250.00000	3750.00
1310 1999-9Z90000E PERMANENT GROUND ANCHOR	13.000	EACH	2302.00000	29926.00	5470.00000	71110.00	5165.00000	67145.00
1320 1999-9Z90000E PREPRODUCTION TEST	2.000	EACH	2500.00000	5000.00	8085.00000	16170.00	8000.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1330 1999-9Z90000E STEEL PLATE FACING	12.000	EACH	12000.00000	144000.00	9000.00000	108000.00	11500.00000	138000.00
1340 1999-9Z90000J RETAINING WALL, SOLDIER PILE TIEBACK	2367.000	SQFT	205.00000	485235.00	162.00000	383454.00	200.00000	473400.00
SECTION TOTALS			$	671,161.00	$	594,199.00	$	708,295.00
SECTION 0007 BRIDGE NO 07839 (SB)								
1350 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	283.000	SQYD	16.50000	4669.50	33.00000	9339.00	45.00000	12735.00
1360 0585-0206000A POURED SEALS	102.000	LS	24.00000	24.00	3000.00000	3000.00	2500.00000	2500.00
SECTION TOTALS			$	4,693.50	$	12,339.00	$	15,235.00
SECTION 0008 BRIDGE NO 07839A (NB)								
1370 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3 INCHES DEEP	532.000	SQYD	18.00000	9576.00	32.00000	17024.00	20.00000	10640.00
1380 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	173.000	SQYD	27.00000	4671.00	34.00000	5882.00	21.00000	3633.00
1390 0585-0200000A ASPHALTIC PLUG SEALS	91.000	LS	140.00000	140.00	12000.00000	12000.00	13000.00000	13000.00
1400 0585-0201000K ASPHALTIC PLUG SEAL MATERIAL	0.250	CUYD	5700.00000	1425.00	6500.00000	1625.00	6000.00000	1500.00
1410 0590-0100000J POLYMER MEMBRANE	4792.000	SQFT	5.00000	23960.00	5.15000	24678.80	5.00000	23960.00
1420 1999-9Z90000J CLASS 2 PREPARATION	72.000	SQFT	109.00000	7848.00	135.00000	9720.00	115.00000	8280.00
SECTION TOTALS			$	47,620.00	$	70,929.80	$	61,013.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
SECTION 0009 BASES								
1430 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 3 - 6 INCHES DEEP	11967.000	SQYD	3.00000	35901.00	2.50000	29917.50	2.60000	31114.20
1440 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 3 - 5 INCHES DEEP	21609.000	SQYD	3.00000	64827.00	2.30000	49700.70	2.40000	51861.60
1450 0620-0114000J COLD PLANE PAVEMENT REMOVAL, 3 - 7 INCHES DEEP	1834.000	SQYD	3.00000	5502.00	2.80000	5135.20	2.90000	5318.60
1460 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 10 INCHES DEEP	182.000	SQYD	4.50000	819.00	5.65000	1028.30	5.85000	1064.70
1470 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 11 INCHES DEEP	2982.000	SQYD	4.50000	13419.00	3.20000	9542.40	3.35000	9989.70
1480 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 9 INCHES DEEP	4264.000	SQYD	4.50000	19188.00	3.00000	12792.00	3.10000	13218.40
1490 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	6360.000	SQYD	1.40000	8904.00	5.60000	35616.00	5.60000	35616.00
1500 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	191050.000	SQYD	1.75000	334337.50	1.75000	334337.50	1.80000	343890.00
1510 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	11202.000	SQYD	3.20000	35846.40	2.20000	24644.40	2.30000	25764.60
1520 0641-0102000M AGGREGATE BASE	45000.000	TON	22.50000	1012500.00	18.25000	821250.00	18.00000	810000.00
SECTION TOTALS			$	1,531,243.90	$	1,323,964.00	$	1,327,837.80
SECTION 0010 WEARING SURFACES								
1530 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	100.000	TON	630.00000	63000.00	660.00000	66000.00	700.00000	70000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1540 0745-0241000M LEVEL 2, 1/2 INCH ACP IN TEMPORARY	750.000	TON	118.50000	88875.00	87.00000	65250.00	90.00000	67500.00
1550 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	15150.000	TON	75.00000	1136250.00	71.00000	1075650.00	75.00000	1136250.00
1560 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	66500.000	TON	83.00000	5519500.00	79.80000	5306700.00	82.00000	5453000.00
1570 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3 ACP	900.000	TON	1.00000	900.00	0.01000	9.00	0.01000	9.00
1580 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4 ACP	4000.000	TON	1.00000	4000.00	0.01000	40.00	0.01000	40.00
1590 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	4.000	EACH	1690.00000	6760.00	250.00000	1000.00	260.00000	1040.00
1600 0748-0121000J 42 INCH ASPHALT CONCRETE PAVEMENT REPAI	610.000	SQYD	168.00000	102480.00	105.00000	64050.00	157.01000	95776.10
1610 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	19000.000	SQFT	1.40000	26600.00	1.25000	23750.00	1.30000	24700.00
1620 0759-0162000F METAL HANDRAIL, 3 RAILS	181.000	FOOT	109.10000	19747.10	100.00000	18100.00	67.00000	12127.00
1630 1999-9Z90000A INTELLIGENT COMPACTION		LUMP	20000.00000	20000.00	38500.00000	38500.00	40000.00000	40000.00
1640 1999-9Z90000A THERMAL IMAGING		LUMP	20000.00000	20000.00	22000.00000	22000.00	23000.00000	23000.00
SECTION TOTALS			$	7,008,112.10	$	6,681,049.00	$	6,923,442.10
SECTION 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1650 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	560.00000	2240.00	1650.00000	6600.00	670.00000	2680.00
1660 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	80.00000	320.00	85.00000	340.00	88.00000	352.00
1670 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	1850.00000	9250.00	3150.00000	15750.00	3245.00000	16225.00
1680 0810-0128000E GUARDRAIL CONNECTIONS	4.000	EACH	300.00000	1200.00	350.00000	1400.00	361.00000	1444.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1690 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	6.000	EACH	2650.00000	15900.00	3100.00000	18600.00	3200.00000	19200.00
1700 0810-0133000E EXTRA FOR 8 FOOT POSTS	140.000	EACH	48.00000	6720.00	135.00000	18900.00	140.00000	19600.00
1710 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	23815.000	FOOT	23.00000	547745.00	21.00000	500115.00	22.00000	523930.00
1720 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	62.500	FOOT	60.50000	3781.25	46.00000	2875.00	47.50000	2968.75
1730 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000	EACH	650.00000	650.00	800.00000	800.00	825.00000	825.00
1740 0820-0100000F CONCRETE BARRIER	3313.000	FOOT	49.00000	162337.00	49.00000	162337.00	51.00000	168963.00
1750 0820-0127000F CONCRETE BARRIER, TALL	1525.000	FOOT	75.00000	114375.00	75.00000	114375.00	78.00000	118950.00
1760 0840-0101000E DELINEATORS, TYPE 1U	75.000	EACH	38.00000	2850.00	40.00000	3000.00	42.00000	3150.00
1770 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	141.000	EACH	30.00000	4230.00	25.00000	3525.00	33.00000	4653.00
1780 0840-0105000E DELINEATORS, TYPE 5	174.000	EACH	10.00000	1740.00	10.00000	1740.00	7.25000	1261.50
1790 0840-0106000E MILEPOST MARKER POSTS	10.000	EACH	160.00000	1600.00	125.00000	1250.00	129.00000	1290.00
1800 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	14.000	EACH	110.00000	1540.00	100.00000	1400.00	105.00000	1470.00
1810 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1634.000	EACH	8.50000	13889.00	8.50000	13889.00	9.00000	14706.00
1820 0857-0101000L CONTINUOUS RUMBLE STRIPS	9.900	MILE	1295.00000	12820.50	1295.00000	12820.50	1335.00000	13216.50
1830 0857-0101500L GAP PATTERN RUMBLE STRIPS	6.800	MILE	1295.00000	8806.00	1295.00000	8806.00	1335.00000	9078.00
1840 0865-0127100F PAVEMENT MARKING TAPE, GROOVED, PATTERNED, WET WEATHER	127000.000	FOOT	2.72000	345440.00	2.72000	345440.00	2.80000	355600.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1850 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	500.000	FOOT	3.00000	1500.00	3.00000	1500.00	3.10000	1550.00
1860 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000	EACH	325.00000	1950.00	325.00000	1950.00	335.00000	2010.00
1870 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER	4037.500	FOOT	7.00000	28262.50	7.00000	28262.50	7.25000	29271.88
1880 1999-9Z90000F REMOVE AND REINSTALL TALL CONCRETE BARRIER	11425.000	FOOT	7.00000	79975.00	7.00000	79975.00	7.25000	82831.25
SECTION TOTALS			$	1,369,121.25	$	1,345,650.00	$	1,395,225.88
SECTION 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1890 0905-0100000A REMOVE EXISTING SIGNS		LUMP	2950.00000	2950.00	3000.00000	3000.00	3100.00000	3100.00
1900 0910-0100000K WOOD SIGN POSTS	2404.000	FBM	6.50000	15626.00	8.00000	19232.00	8.25000	19833.00
1910 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	2820.00000	2820.00	1750.00000	1750.00	1800.00000	1800.00
1920 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	340.200	LS	3550.00000	3550.00	3675.00000	3675.00	3800.00000	3800.00
1930 0930-0117000A BARRIER SIGN MOUNTS	1000.000	LS	14300.00000	14300.00	7637.50000	7637.50	8000.00000	8000.00
1940 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	107.300	SQFT	27.50000	2950.75	34.00000	3648.20	35.00000	3755.50
1950 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	741.000	SQFT	12.50000	9262.50	19.00000	14079.00	20.00000	14820.00
SECTION TOTALS			$	51,459.25	$	53,021.70	$	55,108.50
SECTION 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1960 1011-0100000A STORAGE POND, D01142		LUMP	41000.00000	41000.00	36385.82000	36385.82	50000.00000	50000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) SCARSELLA BROS INC UNIT PRICE	 AMOUNT	(3) K & E EXCAVATING INC UNIT PRICE	 AMOUNT
1970 1012-0100000A WATER QUALITY SWALE, D01143		LUMP	10400.00000	10400.00	10500.00000	10500.00	15000.00000	15000.00
1980 1012-0100000A WATER QUALITY SWALE, D01144		LUMP	6000.00000	6000.00	6500.00000	6500.00	10000.00000	10000.00
1990 1012-0100000A WATER QUALITY SWALE, D01145		LUMP	9250.00000	9250.00	10000.00000	10000.00	13000.00000	13000.00
2000 1012-0100000A WATER QUALITY SWALE, D01146		LUMP	11500.00000	11500.00	12500.00000	12500.00	15000.00000	15000.00
2010 1012-0100000A WATER QUALITY SWALE, D01147		LUMP	12800.00000	12800.00	16000.00000	16000.00	12000.00000	12000.00
2020 1030-0104000R TEMPORARY SEEDING, MIX NO. 1	6.700	ACRE	2300.00000	15410.00	2000.00000	13400.00	2100.00000	14070.00
2030 1030-0109000R PERMANENT SEEDING, MIX NO. 1	6.700	ACRE	5000.00000	33500.00	5775.00000	38692.50	6000.00000	40200.00
2040 1030-0110000R PERMANENT SEEDING, MIX NO. 2	41.600	ACRE	4975.00000	206960.00	5775.00000	240240.00	6000.00000	249600.00
2050 1050-0104000F TYPE 2 FENCE	11950.000	FOOT	14.50000	173275.00	14.50000	173275.00	17.00000	203150.00
2060 1050-0224000F 4 FOOT TYPE B PROTECTIVE FENCE	20.000	FOOT	190.00000	3800.00	190.00000	3800.00	200.00000	4000.00
2070 1050-0224000F 4 FOOT TYPE C PROTECTIVE FENCE	80.000	FOOT	165.00000	13200.00	165.00000	13200.00	170.00000	13600.00
2080 1091-0100000A STREAMBED ENHANCEMENT		LUMP	188000.00000	188000.00	235000.00000	235000.00	420000.00000	420000.00
2090 1999-9Z90000R BIOTIC SOIL MEDIA	48.300	ACRE	4025.00000	194407.50	4400.00000	212520.00	4500.00000	217350.00
SECTION TOTALS			$	919,502.50	$	1,022,013.32	$	1,276,970.00
SECTION 0014 ADDED BID ITEMS								
2100 0280-0107000F TEMPORARY INTERCEPTOR DIKE/SWALE	861.000	FOOT	11.00000	9471.00	5.00000	4305.00	10.00000	8610.00
2110 1050-0105000F TYPE 2 MODIFIED FENCE	2110.000	FOOT	16.50000	34815.00	16.50000	34815.00	18.00000	37980.00
SECTION TOTALS			$	44,286.00	$	39,120.00	$	46,590.00
CONTRACT TOTALS			$	25,978,775.00	$	26,347,347.47	$	27,068,436.43

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	(4) LTM INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT	( ) UNIT PRICE	( ) AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	5790.000	HOUR	20.00000	115800.00				
0020 0210-0100000A MOBILIZATION		LUMP	2443646.00000	2443646.00				
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	482000.00000	482000.00				
0040 0225-0102000J TEMPORARY SIGNS	2130.000	SQFT	28.00000	59640.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	22.000	EACH	170.00000	3740.00				
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	12900.000	FOOT	18.50000	238650.00				
0070 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	12775.000	FOOT	2.65000	33853.75				
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	23400.000	FOOT	1.75000	40950.00				
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	1300.00000	1300.00				
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1800.00000	3600.00				
0110 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	370.00000	370.00				
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	4.000	EACH	370.00000	1480.00				
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	22500.00000	45000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000	EACH	1.00000	1.00				
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	2500.00000	2500.00				
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	43.000	EACH	1.00000	43.00				
0170 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	1300.000	FOOT	1.50000	1950.00				
0180 0225-0145000E TEMPORARY PLASTIC DRUMS	500.000	EACH	60.00000	30000.00				
0190 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	4000.000	EACH	1.00000	4000.00				
0200 0225-0153000F TEMPORARY STRIPING	240000.000	FOOT	0.10000	24000.00				
0210 0225-0154000F STRIPE REMOVAL	75000.000	FOOT	0.35000	26250.00				
0220 0225-0158000E PORTABLE TRAFFIC SIGNAL	2.000	EACH	11000.00000	22000.00				
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	6.000	EACH	3500.00000	21000.00				
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5300.00000	21200.00				
0250 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	1200.00000	2400.00				
0260 0225-0167500E RADAR SPEED TRAILER	4.000	EACH	7300.00000	29200.00				
0270 0225-0168000T FLAGGERS	150.000	HOUR	54.00000	8100.00				
0280 0225-0168100E FLAGGER STATION LIGHTING	5.000	EACH	165.00000	825.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0290 0225-0169000E TRAFFIC CONTROL SUPERVISOR	210.000	EACH	650.00000	136500.00				
0300 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY		LUMP	11000.00000	11000.00				
0310 0280-0100000A EROSION CONTROL		LUMP	12000.00000	12000.00				
0320 0280-0101000J PLASTIC SHEETING	1000.000	SQYD	0.75000	750.00				
0330 0280-0104020R TEMPORARY MULCHING, STRAW	6.000	ACRE	3300.00000	19800.00				
0340 0280-0105040J MATTING, TYPE D	81835.000	SQYD	3.00000	245505.00				
0350 0280-0105070J MATTING, TYPE G	1251.000	SQYD	7.00000	8757.00				
0360 0280-0106010E CHECK DAM, TYPE 1	194.000	EACH	125.00000	24250.00				
0370 0280-0106060E CHECK DAM, TYPE 6	10.000	EACH	135.00000	1350.00				
0380 0280-0108000E TEMPORARY SLOPE DRAIN	3.000	EACH	3400.00000	10200.00				
0390 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	3.000	EACH	2900.00000	8700.00				
0400 0280-0113000F SEDIMENT FENCE	700.000	FOOT	6.25000	4375.00				
0410 0280-0114030E INLET PROTECTION, TYPE 3	72.000	EACH	45.00000	3240.00				
0420 0280-0114070E INLET PROTECTION, TYPE 7	15.000	EACH	42.00000	630.00				
0430 0280-0115020E SEDIMENT BARRIER, TYPE 2	50.000	EACH	3.75000	187.50				
0440 0280-0115030E SEDIMENT BARRIER, TYPE 3	200.000	EACH	27.00000	5400.00				
0450 0280-0115080F SEDIMENT BARRIER, TYPE 8	6164.000	FOOT	4.50000	27738.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	(4) LTM INC AMOUNT	( ) UNIT PRICE	( ) AMOUNT	( ) UNIT PRICE	( ) AMOUNT
0460 0280-0117000E TEMPORARY ENERGY DISSIPATER	4.000	EACH	650.00000	2600.00				
0470 0280-0119000E STRAW BALE	120.000	EACH	20.00000	2400.00				
0480 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00				
0490 0290-0200000A TURBIDITY MONITORING		LUMP	3000.00000	3000.00				
0500 1999-9Z90000E FLOCCULANT	4.000	EACH	250.00000	1000.00				
SECTION TOTALS			$	4,193,881.25	$		$	
SECTION 0002 ROADWORK								
0510 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	150000.00000	150000.00				
0520 0310-0100000F REMOVAL OF PIPES	2821.000	FOOT	28.00000	78988.00				
0530 0310-0103000J REMOVAL OF SURFACINGS	3000.000	SQYD	8.00000	24000.00				
0540 0310-0104000E REMOVAL OF INLETS	47.000	EACH	200.00000	9400.00				
0550 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	110000.00000	110000.00				
0560 0310-0108000A REMOVAL OF BARRIERS	825.000	LS	5400.00000	5400.00				
0570 0310-0112000A REMOVAL OF FENCES	7675.000	LS	11000.00000	11000.00				
0580 0310-0113000A REMOVAL OF GUARDRAIL	19899.000	LS	52000.00000	52000.00				
0590 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	23100.000	FOOT	1.00000	23100.00				
0600 0320-0100000R CLEARING AND GRUBBING	56.000	ACRE	5000.00000	280000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0610 0330-0101000K DITCH EXCAVATION	2850.000	CUYD	18.00000	51300.00				
0620 0330-0105000K GENERAL EXCAVATION	704000.000	CUYD	6.60000	4646400.00				
0630 0330-0126000K STONE EMBANKMENT	64400.000	CUYD	36.00000	2318400.00				
0640 0330-0137000K EXTRA FOR SELECTED STONE EMBANKMENT MATERIAL	40000.000	CUYD	9.00000	360000.00				
0650 0331-0109000J 18 INCH SUBGRADE STABILIZATION	1650.000	SQYD	23.00000	37950.00				
0660 0340-0100000Q WATERING	3000.000	MGAL	33.50000	100500.00				
0670 0350-0101000J DRAINAGE GEOTEXTILE, TYPE 2	8400.000	SQYD	1.50000	12600.00				
0680 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	9910.000	SQYD	1.65000	16351.50				
0690 0350-0105000J SUBGRADE GEOTEXTILE	41650.000	SQYD	0.65000	27072.50				
0700 0390-0101000J FILTER BLANKET	3680.000	SQYD	27.50000	101200.00				
0710 0390-0105000K LOOSE RIPRAP, CLASS 50	2500.000	CUYD	53.00000	132500.00				
0720 0390-0111000K LOOSE RIPRAP, CLASS 200	270.000	CUYD	82.00000	22140.00				
0730 0390-0116000K LOOSE RIPRAP, CLASS 2000	2550.000	CUYD	63.00000	160650.00				
0740 0398-0104000F BARRIER MOUNTED ROCK PROTECTION SCREEN	300.000	FOOT	210.00000	63000.00				
0750 1999-9Z90000I PVC LINER	6230.000	SQYD	9.50000	59185.00				
SECTION TOTALS			$	8,853,137.00	$		$	

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0003 DRAINAGE AND SEWERS								
0760 0415-0100000F MAINLINE VIDEO INSPECTION	3965.000	FOOT	3.50000	13877.50				
0770 0430-0100060F 6 INCH DRAIN PIPE	614.000	FOOT	45.00000	27630.00				
0780 0430-0100080F 8 INCH DRAIN PIPE	230.000	FOOT	43.00000	9890.00				
0790 0430-0100120F 12 INCH DRAIN PIPE	130.000	FOOT	43.00000	5590.00				
0800 0430-0101000E SUBSURFACE DRAIN OUTLETS	13.000	EACH	670.00000	8710.00				
0810 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	31.000	FOOT	54.00000	1674.00				
0820 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	1206.000	FOOT	55.00000	66330.00				
0830 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	1453.000	FOOT	75.00000	108975.00				
0840 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	234.000	FOOT	120.00000	28080.00				
0850 0445-035018CF 18 INCH STORM SEWER PIPE, 20 FT DEPTH	142.000	FOOT	64.00000	9088.00				
0860 0445-035024BF 24 INCH STORM SEWER PIPE, 10 FT DEPTH	128.000	FOOT	118.00000	15104.00				
0870 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	786.000	FOOT	101.00000	79386.00				
0880 0445-0700120E SLOPED END SECTIONS, 12 INCH	1.000	EACH	116.00000	116.00				
0890 0445-0700180E SLOPED END SECTIONS, 18 INCH	20.000	EACH	315.00000	6300.00				
0900 0445-0700240E SLOPED END SECTIONS, 24 INCH	1.000	EACH	390.00000	390.00				
0910 0445-0700360E SLOPED END SECTIONS, 36 INCH	1.000	EACH	1740.00000	1740.00				
0920 0445-0735020E CONCRETE CLOSURE COLLARS	15.000	EACH	575.00000	8625.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0930 0446-0100000F TRENCH DRAIN, TYPE 1	1060.000	FOOT	130.00000	137800.00				
0940 0460-0100000J PAVED CULVERT END SLOPES	166.000	SQFT	44.00000	7304.00				
0950 0470-0101000E CONCRETE STORM SEWER MANHOLES	4.000	EACH	4575.00000	18300.00				
0960 0470-0103000E CONCRETE MANHOLES, WITH INLET	2.000	EACH	4440.00000	8880.00				
0970 0470-0311000E CONCRETE INLETS, TYPE D	2.000	EACH	3175.00000	6350.00				
0980 0470-0315000E CONCRETE INLETS, TYPE G-2	65.000	EACH	1950.00000	126750.00				
0990 0480-0100000F DRAINAGE CURBS	3670.000	FOOT	9.50000	34865.00				
1000 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	660.00000	3960.00				
1010 0490-0105000E ADJUSTING INLETS	18.000	EACH	1750.00000	31500.00				
1020 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	2.000	EACH	3350.00000	6700.00				
1030 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	4.000	EACH	350.00000	1400.00				
1040 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	2.000	EACH	795.00000	1590.00				
1050 0495-0100000J TRENCH RESURFACING	750.000	SQYD	45.00000	33750.00				
1060 1999-9Z90000A HORIZONTAL DRAIN DRILLING ACCESS		LUMP	25000.00000	25000.00				
1070 1999-9Z90000E DRAIN ORIENTATION READINGS	26.000	EACH	475.00000	12350.00				
1080 1999-9Z90000F 18 INCH DUCTILE IRON PIPE, 10 FT DEPTH	58.000	FOOT	116.00000	6728.00				
1090 1999-9Z90000F 36 INCH DUCTILE IRON PIPE, 20 FT DEPTH	110.000	FOOT	240.00000	26400.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1100 1999-9Z90000F HORIZONTAL DRAINS	28800.000	FOOT	19.00000	547200.00				
1110 1999-9Z90000F STEEL CASING	6100.000	FOOT	46.00000	280600.00				
SECTION TOTALS			$	1,708,932.50	$		$	
SECTION 0004 BRIDGE NO 07836								
1120 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	14000.00000	14000.00				
1130 0510-0101000A STRUCTURE EXCAVATION	105.000	LS	1600.00000	1600.00				
1140 0510-0106000A GRANULAR WALL BACKFILL	16.000	LS	4400.00000	4400.00				
1150 0510-0108000A GRANULAR STRUCTURE BACKFILL	35.000	LS	3500.00000	3500.00				
1160 0530-0100000A REINFORCEMENT	583.000	LS	7400.00000	7400.00				
1170 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	4.000	LS	4500.00000	4500.00				
1180 0595-0100000F PRECAST SPLIT REINFORCED CONCRETE BOX CULVERTS	23.000	FOOT	7200.00000	165600.00				
1190 0595-0102000A WING WALLS AND APRONS		LUMP	41000.00000	41000.00				
1200 1999-9Z90000I REPAIR DAMAGED CONCRETE	0.100	SQYD	6900.00000	690.00				
SECTION TOTALS			$	242,690.00	$		$	
SECTION 0005 BRIDGE NO 22631								
1210 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	40000.00000	40000.00				
1220 0510-0106000A GRANULAR WALL BACKFILL	3.000	LS	1275.00000	1275.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1230 0530-0100000A REINFORCEMENT	360.000	LS	6000.00000	6000.00				
1240 0539-0100000J CONCRETE AND CRACK SEALER	10.000	SQFT	220.00000	2200.00				
1250 0540-0301000A GENERAL STRUCTURAL CONCRETE, CLASS 3300	1.500	LS	8300.00000	8300.00				
1260 0596-C003000A RETAINING WALL, CAST-IN-PLACE CONCRETE SEMI-GRAVITY	5260.000	LS	930000.00000	930000.00				
1270 1235-0400000J REPAIR DAMAGED CONCRETE	0.100	SQYD	4000.00000	400.00				
1280 1999-9Z90000E HOLLOW BAR ANCHOR	2.000	EACH	8500.00000	17000.00				
SECTION TOTALS			$	1,005,175.00	$		$	
SECTION 0006 BRIDGE NO 22632								
1290 0501-0100000A BRIDGE REMOVAL WORK	1280.000	LS	9500.00000	9500.00				
1300 1999-9Z90000E PERFORMANCE TEST	3.000	EACH	2500.00000	7500.00				
1310 1999-9Z90000E PERMANENT GROUND ANCHOR	13.000	EACH	6000.00000	78000.00				
1320 1999-9Z90000E PREPRODUCTION TEST	2.000	EACH	9000.00000	18000.00				
1330 1999-9Z90000E STEEL PLATE FACING	12.000	EACH	9500.00000	114000.00				
1340 1999-9Z90000J RETAINING WALL, SOLDIER PILE TIEBACK	2367.000	SQFT	200.00000	473400.00				
SECTION TOTALS			$	700,400.00	$		$	
SECTION 0007 BRIDGE NO 07839 (SB)								
1350 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	283.000	SQYD	33.00000	9339.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1360 0585-0206000A POURED SEALS	102.000	LS	2700.00000	2700.00				
SECTION TOTALS			$	12,039.00	$		$	
SECTION 0008 BRIDGE NO 07839A (NB)								
1370 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 3 INCHES DEEP	532.000	SQYD	32.00000	17024.00				
1380 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	173.000	SQYD	34.00000	5882.00				
1390 0585-0200000A ASPHALTIC PLUG SEALS	91.000	LS	12000.00000	12000.00				
1400 0585-0201000K ASPHALTIC PLUG SEAL MATERIAL	0.250	CUYD	5900.00000	1475.00				
1410 0590-0100000J POLYMER MEMBRANE	4792.000	SQFT	5.20000	24918.40				
1420 1999-9Z90000J CLASS 2 PREPARATION	72.000	SQFT	125.00000	9000.00				
SECTION TOTALS			$	70,299.40	$		$	
SECTION 0009 BASES								
1430 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 3 - 6 INCHES DEEP	11967.000	SQYD	2.50000	29917.50				
1440 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 3 - 5 INCHES DEEP	21609.000	SQYD	2.30000	49700.70				
1450 0620-0114000J COLD PLANE PAVEMENT REMOVAL, 3 - 7 INCHES DEEP	1834.000	SQYD	2.80000	5135.20				
1460 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 10 INCHES DEEP	182.000	SQYD	5.65000	1028.30				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1470 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 11 INCHES DEEP	2982.000	SQYD	3.20000	9542.40				
1480 0620-0115000J COLD PLANE PAVEMENT REMOVAL, 3 - 9 INCHES DEEP	4264.000	SQYD	3.00000	12792.00				
1490 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	6360.000	SQYD	5.60000	35616.00				
1500 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	191050.000	SQYD	1.75000	334337.50				
1510 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	11202.000	SQYD	2.20000	24644.40				
1520 0641-0102000M AGGREGATE BASE	45000.000	TON	20.50000	922500.00				
SECTION TOTALS			$	1,425,214.00	$		$	
SECTION 0010 WEARING SURFACES								
1530 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	100.000	TON	660.00000	66000.00				
1540 0745-0241000M LEVEL 2, 1/2 INCH ACP IN TEMPORARY	750.000	TON	87.00000	65250.00				
1550 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	15150.000	TON	71.00000	1075650.00				
1560 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	66500.000	TON	79.50000	5286750.00				
1570 0745-0620000M PG 64-22 ASPHALT IN LEVEL 3 ACP	900.000	TON	0.01000	9.00				
1580 0745-0640100M PG 70-22ER ASPHALT IN LEVEL 4 ACP	4000.000	TON	0.01000	40.00				
1590 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	4.000	EACH	250.00000	1000.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1600 0748-0121000J 42 INCH ASPHALT CONCRETE PAVEMENT REPAI	610.000	SQYD	76.00000	46360.00				
1610 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	19000.000	SQFT	1.25000	23750.00				
1620 0759-0162000F METAL HANDRAIL, 3 RAILS	181.000	FOOT	100.00000	18100.00				
1630 1999-9Z90000A INTELLIGENT COMPACTION		LUMP	38500.00000	38500.00				
1640 1999-9Z90000A THERMAL IMAGING		LUMP	22000.00000	22000.00				
SECTION TOTALS			$	6,643,409.00	$		$	
SECTION 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1650 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	675.00000	2700.00				
1660 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	90.00000	360.00				
1670 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	3200.00000	16000.00				
1680 0810-0128000E GUARDRAIL CONNECTIONS	4.000	EACH	370.00000	1480.00				
1690 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	6.000	EACH	3250.00000	19500.00				
1700 0810-0133000E EXTRA FOR 8 FOOT POSTS	140.000	EACH	140.00000	19600.00				
1710 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	23815.000	FOOT	22.00000	523930.00				
1720 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	62.500	FOOT	48.00000	3000.00				
1730 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000	EACH	825.00000	825.00				
1740 0820-0100000F CONCRETE BARRIER	3313.000	FOOT	50.00000	165650.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1750 0820-0127000F CONCRETE BARRIER, TALL	1525.000	FOOT	77.00000	117425.00				
1760 0840-0101000E DELINEATORS, TYPE 1U	75.000	EACH	41.00000	3075.00				
1770 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	141.000	EACH	37.00000	5217.00				
1780 0840-0105000E DELINEATORS, TYPE 5	174.000	EACH	11.50000	2001.00				
1790 0840-0106000E MILEPOST MARKER POSTS	10.000	EACH	105.00000	1050.00				
1800 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	14.000	EACH	105.00000	1470.00				
1810 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	1634.000	EACH	9.00000	14706.00				
1820 0857-0101000L CONTINUOUS RUMBLE STRIPS	9.900	MILE	1350.00000	13365.00				
1830 0857-0101500L GAP PATTERN RUMBLE STRIPS	6.800	MILE	1350.00000	9180.00				
1840 0865-0127100F PAVEMENT MARKING TAPE, GROOVED, PATTERNED, WET WEATHER	127000.000	FOOT	2.75000	349250.00				
1850 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	500.000	FOOT	3.10000	1550.00				
1860 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000	EACH	325.00000	1950.00				
1870 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER	4037.500	FOOT	7.25000	29271.88				
1880 1999-9Z90000F REMOVE AND REINSTALL TALL CONCRETE BARRIER	11425.000	FOOT	7.25000	82831.25				
SECTION TOTALS			$	1,385,387.13	$		$	

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1890 0905-0100000A REMOVE EXISTING SIGNS		LUMP	3100.00000	3100.00				
1900 0910-0100000K WOOD SIGN POSTS	2404.000	FBM	8.00000	19232.00				
1910 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1800.00000	1800.00				
1920 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	340.200	LS	3700.00000	3700.00				
1930 0930-0117000A BARRIER SIGN MOUNTS	1000.000	LS	8000.00000	8000.00				
1940 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	107.300	SQFT	35.00000	3755.50				
1950 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	741.000	SQFT	19.00000	14079.00				
SECTION TOTALS			$	53,666.50	$		$	
SECTION 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1960 1011-0100000A STORAGE POND, D01142		LUMP	37500.00000	37500.00				
1970 1012-0100000A WATER QUALITY SWALE, D01143		LUMP	11650.00000	11650.00				
1980 1012-0100000A WATER QUALITY SWALE, D01144		LUMP	6500.00000	6500.00				
1990 1012-0100000A WATER QUALITY SWALE, D01145		LUMP	10000.00000	10000.00				
2000 1012-0100000A WATER QUALITY SWALE, D01146		LUMP	12400.00000	12400.00				
2010 1012-0100000A WATER QUALITY SWALE, D01147		LUMP	14000.00000	14000.00				
2020 1030-0104000R TEMPORARY SEEDING, MIX NO. 1	6.700	ACRE	2000.00000	13400.00				
2030 1030-0109000R PERMANENT SEEDING, MIX NO. 1	6.700	ACRE	6000.00000	40200.00				

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15108 COUNTIES : DOUGLAS
LETTING DATE : 11/01/18 09:00 REGION : 3

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) LTM INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2040 1030-0110000R PERMANENT SEEDING, MIX NO. 2	41.600	ACRE	6000.00000	249600.00				
2050 1050-0104000F TYPE 2 FENCE	11950.000	FOOT	15.00000	179250.00				
2060 1050-0224000F 4 FOOT TYPE B PROTECTIVE FENCE	20.000	FOOT	200.00000	4000.00				
2070 1050-0224000F 4 FOOT TYPE C PROTECTIVE FENCE	80.000	FOOT	175.00000	14000.00				
2080 1091-0100000A STREAMBED ENHANCEMENT		LUMP	275000.00000	275000.00				
2090 1999-9Z90000R BIOTIC SOIL MEDIA	48.300	ACRE	4444.00000	214645.20				
SECTION TOTALS			$	1,082,145.20	$		$	
SECTION 0014 ADDED BID ITEMS								
2100 0280-0107000F TEMPORARY INTERCEPTOR DIKE/SWALE	861.000	FOOT	1.25000	1076.25				
2110 1050-0105000F TYPE 2 MODIFIED FENCE	2110.000	FOOT	17.00000	35870.00				
SECTION TOTALS			$	36,946.25	$		$	
CONTRACT TOTALS			$	27,413,322.23	$	0.00	$	