TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4
COMPLETION DATE : 10/31/19 PROJECT : 20274
CONTRACT DESCRIPTION : I-84: SWANSON CANYON - ARLINGTON SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KERR CONTRACTORS OREGON INC	$ 14,227,952.10	100.0000%
2	OREGON MAINLINE PAVING LLC	$ 14,462,647.74	101.6495%
3	ROCKY MOUNTAIN CONSTRUCTION LLC	$ 14,641,146.60	102.9041%
4	CENTRAL WASHINGTON ASPHALT INC	$ 14,660,413.95	103.0395%
5	ROY HOUCK CONSTRUCTION LLC	$ 15,143,798.70	106.4370%
6	GRANITE CONSTRUCTION CO	$ 19,635,000.00	138.0030%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	2600.000	HOUR	20.00000	52000.00	20.00000	52000.00	20.00000	52000.00
0020 0210-0100000A MOBILIZATION		LUMP	743500.00000	743500.00	1446264.77000	1446264.77	800000.00000	800000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	89000.00000	89000.00	180000.00000	180000.00	119956.00000	119956.00
0040 0225-0102000J TEMPORARY SIGNS	1690.000	SQFT	16.00000	27040.00	16.00000	27040.00	16.00000	27040.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	1.000	EACH	25.00000	25.00	25.00000	25.00	25.00000	25.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	23.000	EACH	80.00000	1840.00	80.00000	1840.00	80.00000	1840.00
0070 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	14.000	EACH	2600.00000	36400.00	2600.00000	36400.00	2600.00000	36400.00
0080 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	37975.000	FOOT	0.50000	18987.50	1.25000	47468.75	1.25000	47468.75

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	1250.00000	1250.00	1250.00000	1250.00	1250.00000	1250.00
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	7.000	EACH	1800.00000	12600.00	1800.00000	12600.00	1800.00000	12600.00
0110 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	350.00000	350.00	350.00000	350.00	350.00000	350.00
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	350.00000	700.00	350.00000	700.00	350.00000	700.00
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	20000.00000	40000.00	15000.00000	30000.00	8000.00000	16000.00
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.00000	2.00	1.00000	2.00	1.00000	2.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	1.00000	1.00	0.01000	0.01	500.00000	500.00
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	10.000	EACH	1.00000	10.00	1.00000	10.00	1.00000	10.00
0170 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	3268.000	EACH	1.10000	3594.80	32.00000	104576.00	39.00000	127452.00
0180 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	491.000	EACH	1.10000	540.10	40.00000	19640.00	33.00000	16203.00
0190 0225-0145000E TEMPORARY PLASTIC DRUMS	536.000	EACH	28.00000	15008.00	28.00000	15008.00	28.00000	15008.00
0200 0225-0153000F TEMPORARY STRIPING	522400.000	FOOT	0.10000	52240.00	0.20000	104480.00	0.07000	36568.00
0210 0225-0154000F STRIPE REMOVAL	408125.000	FOOT	0.28000	114275.00	0.35000	142843.75	0.20000	81625.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0220 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3000.00000	6000.00	2500.00000	5000.00	3600.00000	7200.00
0230 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	2000.00000	8000.00	7500.00000	30000.00	8250.00000	33000.00
0240 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	2000.00000	4000.00	6500.00000	13000.00	9400.00000	18800.00
0250 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	7800.00000	15600.00	3250.00000	6500.00	13500.00000	27000.00
0260 0225-0168000T FLAGGERS	100.000	HOUR	56.00000	5600.00	58.00000	5800.00	72.00000	7200.00
0270 0225-0168100T FLAGGER STATION LIGHTING	100.000	HOUR	20.00000	2000.00	9.00000	900.00	15.00000	1500.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000	EACH	1.00000	80.00	1200.00000	96000.00	1200.00000	96000.00
0290 0280-0100000A EROSION CONTROL		LUMP	15000.00000	15000.00	1000.00000	1000.00	1000.00000	1000.00
0300 0280-0114030E INLET PROTECTION, TYPE 3	27.000	EACH	47.00000	1269.00	150.00000	4050.00	120.00000	3240.00
0310 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2100.00000	2100.00	1000.00000	1000.00	500.00000	500.00
SECTION TOTALS			$	1,269,012.40	$	2,385,748.28	$	1,588,437.75
SECTION 0002 ROADWORK								
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	36500.00000	36500.00	35000.00000	35000.00	60000.00000	60000.00
0330 0310-0103000J REMOVAL OF SURFACINGS	920.000	SQYD	6.50000	5980.00	15.00000	13800.00	11.00000	10120.00
0340 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	150000.00000	150000.00	140000.00000	140000.00	150000.00000	150000.00
SECTION TOTALS			$	192,480.00	$	188,800.00	$	220,120.00
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0350 0415-0100000F MAINLINE VIDEO INSPECTION	30.000	FOOT	21.00000	630.00	60.00000	1800.00	20.00000	600.00
0360 0445-010015AF 15 INCH CULVERT PIPE, 5 FT DEPTH	30.000	FOOT	110.00000	3300.00	195.00000	5850.00	130.00000	3900.00
0370 0490-0105000E ADJUSTING INLETS	29.000	EACH	500.00000	14500.00	500.00000	14500.00	1000.00000	29000.00
0380 1999-9Z90000F ADJUST SLOTTED DRAINS	1800.000	FOOT	30.00000	54000.00	46.00000	82800.00	50.00000	90000.00
SECTION TOTALS			$	72,430.00	$	104,950.00	$	123,500.00
SECTION 0004 08945 HWY 2 OVER BLALOCK CANYON RD								
0390 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 2-4 INCHES DEEP	1327.000	SQYD	6.00000	7962.00	10.50000	13933.50	11.00000	14597.00
0400 0590-0100000J POLYMER MEMBRANE	11945.000	SQFT	5.85000	69878.25	4.50000	53752.50	4.75000	56738.75
SECTION TOTALS			$	77,840.25	$	67,686.00	$	71,335.75
SECTION 0005 BASES								
0410 0610-0103000A RECONDITIONING EXISTING ROADWAY		LUMP	8500.00000	8500.00	10000.00000	10000.00	13600.00000	13600.00
0420 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	3500.000	SQYD	4.00000	14000.00	1.65000	5775.00	4.50000	15750.00
0430 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	5200.000	SQYD	2.64000	13728.00	1.65000	8580.00	4.50000	23400.00
0440 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 3 - 4 INCHES DEEP	1400.000	SQYD	6.00000	8400.00	2.00000	2800.00	6.25000	8750.00
0450 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	16100.000	SQYD	1.75000	28175.00	1.30000	20930.00	3.25000	52325.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0460 0620-0120000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3500.000	SQYD	3.90000	13650.00	8.00000	28000.00	2.25000	7875.00
0470 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	226000.000	SQYD	0.50000	113000.00	1.35000	305100.00	1.20000	271200.00
0480 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	150000.000	SQYD	0.65000	97500.00	1.25000	187500.00	1.45000	217500.00
0490 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	91000.000	SQYD	1.10000	100100.00	1.85000	168350.00	2.25000	204750.00
0500 0640-0100000M AGGREGATE BASE	350.000	TON	40.00000	14000.00	20.00000	7000.00	14.00000	4900.00
0510 0640-0101000M AGGREGATE SHOULDERS	10500.000	TON	23.00000	241500.00	16.50000	173250.00	20.00000	210000.00
SECTION TOTALS			$	652,553.00	$	917,285.00	$	1,030,050.00
SECTION 0006 WEARING SURFACES								
0520 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	240.000	TON	504.00000	120960.00	825.00000	198000.00	537.00000	128880.00
0530 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	33500.000	TON	63.00000	2110500.00	36.50000	1222750.00	28.00000	938000.00
0540 0745-0351000M LEVEL 3, 1/2 INCH LIME TREATED ACP IN TEMPORARY	1750.000	TON	0.10000	175.00	60.00000	105000.00	60.00000	105000.00
0550 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	123000.000	TON	64.00000	7872000.00	29.50000	3628500.00	28.50000	3505500.00
0560 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	1900.000	TON	0.10000	190.00	385.00000	731500.00	536.00000	1018400.00
0570 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP IN TEMPORARY	100.000	TON	0.10000	10.00	385.00000	38500.00	536.00000	53600.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0580 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	6600.000	TON	0.10000	660.00	460.00000	3036000.00	607.00000	4006200.00
0590 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	3.000	EACH	900.00000	2700.00	1000.00000	3000.00	1500.00000	4500.00
0600 0748-0103000J 5 INCH ASPHALT CONCRETE PAVEMENT REPAIR	150.000	SQYD	23.00000	3450.00	40.00000	6000.00	42.00000	6300.00
0610 0748-0122000J 48 INCH ASPHALT CONCRETE PAVEMENT REPAI	200.000	SQYD	120.00000	24000.00	130.00000	26000.00	81.00000	16200.00
0620 0749-0100000E EXTRA FOR ASPHALT APPROACHES	14.000	EACH	1050.00000	14700.00	1200.00000	16800.00	2500.00000	35000.00
0630 0759-0102000F CONCRETE CURBS, MODIFIED	37.900	FOOT	58.00000	2198.20	100.00000	3790.00	55.00000	2084.50
0640 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	65.100	FOOT	45.00000	2929.50	55.00000	3580.50	65.00000	4231.50
0650 0759-0128000J CONCRETE WALKS	310.000	SQFT	10.00000	3100.00	12.50000	3875.00	12.00000	3720.00
0660 0759-0154100E EXTRA FOR CURB RAMPS	2.000	EACH	1000.00000	2000.00	1450.00000	2900.00	1000.00000	2000.00
0670 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	2.000	EACH	1000.00000	2000.00	900.00000	1800.00	500.00000	1000.00
0680 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0690 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$	10,161,572.70	$	9,027,995.50	$	9,830,616.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0700 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	26.000	EACH	900.00000	23400.00	900.00000	23400.00	1000.00000	26000.00
0710 0810-0122000E GUARDRAIL END PIECES, TYPE B	19.000	EACH	125.00000	2375.00	125.00000	2375.00	125.00000	2375.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0720 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	2500.00000	12500.00	2500.00000	12500.00	2500.00000	12500.00
0730 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	1000.00000	2000.00	1000.00000	2000.00	1000.00000	2000.00
0740 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	12.000	EACH	3000.00000	36000.00	3000.00000	36000.00	3000.00000	36000.00
0750 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	58500.000	FOOT	20.50000	1199250.00	20.50000	1199250.00	20.50000	1199250.00
0760 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A (MODIFIED)	37.500	FOOT	25.00000	937.50	25.00000	937.50	25.00000	937.50
0770 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	170.000	FOOT	41.00000	6970.00	41.00000	6970.00	41.00000	6970.00
0780 0812-0101000F ADJUSTING GUARDRAIL	50.000	FOOT	5.00000	250.00	5.00000	250.00	5.00000	250.00
0790 0820-0100000F CONCRETE BARRIER	450.000	FOOT	80.00000	36000.00	50.00000	22500.00	50.00000	22500.00
0800 0840-0100000E DELINEATORS, TYPE 1	410.000	EACH	35.00000	14350.00	35.00000	14350.00	35.00000	14350.00
0810 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	190.000	EACH	22.00000	4180.00	22.50000	4275.00	22.50000	4275.00
0820 0840-0105000E DELINEATORS, TYPE 5	750.000	EACH	8.00000	6000.00	8.00000	6000.00	8.00000	6000.00
0830 0857-0101000L CONTINUOUS RUMBLE STRIPS	9.260	MILE	1115.00000	10324.90	1150.00000	10649.00	1150.00000	10649.00
0840 0857-0101500L GAP PATTERN RUMBLE STRIPS	20.870	MILE	1115.00000	23270.05	1150.00000	24000.50	1150.00000	24000.50
0850 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	790.000	FOOT	1.50000	1185.00	3.00000	2370.00	3.00000	2370.00
0860 0865-0126100F PAVEMENT MARKING TAPE, GROOVED, PATTERNED	32500.000	FOOT	3.75000	121875.00	3.25000	105625.00	3.25000	105625.00
0870 0866-0114000F PLURAL COMPONENT, SPRAYED, GROOVED	298000.000	FOOT	0.56000	166880.00	0.56000	166880.00	0.56000	166880.00
0880 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	5.000	EACH	415.00000	2075.00	385.00000	1925.00	385.00000	1925.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(3) ROCKY MOUNTAIN CONSTRUCTION L UNIT PRICE	 AMOUNT
0890 0867-0145000J PAVEMENT BAR, TYPE B	130.000	SQFT	12.00000	1560.00	9.00000	1170.00	9.00000	1170.00
0900 0867-0173000E PAVEMENT LEGEND, TYPE B: DISABLED PARKING	2.000	EACH	250.00000	500.00	95.00000	190.00	95.00000	190.00
0910 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER	44800.000	FOOT	2.75000	123200.00	2.75000	123200.00	2.75000	123200.00
SECTION TOTALS			$	1,795,082.45	$	1,766,817.00	$	1,769,417.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0920 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1025.00000	1025.00	1025.00000	1025.00	1025.00000	1025.00
0930 0920-0100000A SIGN SUPPORT FOOTINGS	0.180	LS	500.00000	500.00	500.00000	500.00	500.00000	500.00
0940 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	176.100	LS	1750.00000	1750.00	1750.00000	1750.00	1750.00000	1750.00
0950 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	5.300	SQFT	17.00000	90.10	17.00000	90.10	17.00000	90.10
SECTION TOTALS			$	3,365.10	$	3,365.10	$	3,365.10
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0960 1040-0196000M ROCK MULCH	86.100	TON	42.00000	3616.20	0.01000	0.86	50.00000	4305.00
SECTION TOTALS			$	3,616.20	$	0.86	$	4,305.00
CONTRACT TOTALS			$	14,227,952.10	$	14,462,647.74	$	14,641,146.60

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	2600.000	HOUR	20.00000	52000.00	20.00000	52000.00	20.00000	52000.00
0020 0210-0100000A MOBILIZATION		LUMP	1000000.00000	1000000.00	930000.00000	930000.00	1846060.66000	1846060.66
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	150000.00000	150000.00	150000.00000	150000.00	350000.00000	350000.00
0040 0225-0102000J TEMPORARY SIGNS	1690.000	SQFT	25.00000	42250.00	16.00000	27040.00	17.50000	29575.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	1.000	EACH	60.00000	60.00	110.00000	110.00	27.00000	27.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	23.000	EACH	160.00000	3680.00	85.00000	1955.00	87.00000	2001.00
0070 0225-0115000E TEMPORARY GUARDRAIL TERMINALS, NON-FLARED	14.000	EACH	2750.00000	38500.00	2780.00000	38920.00	2850.00000	39900.00
0080 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	37975.000	FOOT	1.50000	56962.50	1.35000	51266.25	1.85000	70253.75
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	1350.00000	1350.00	1335.00000	1335.00	1365.00000	1365.00
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	7.000	EACH	2000.00000	14000.00	1925.00000	13475.00	2000.00000	14000.00
0110 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	375.00000	375.00	375.00000	375.00	385.00000	385.00
0120 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000	EACH	375.00000	750.00	375.00000	750.00	385.00000	770.00
0130 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	30000.00000	60000.00	10165.00000	20330.00	26000.00000	52000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1.10000	2.20	1.00000	2.00	1.00000	2.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000	EACH	18000.00000	18000.00	550.00000	550.00	1500.00000	1500.00
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	10.000	EACH	1.10000	11.00	1.00000	10.00	1.00000	10.00
0170 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	3268.000	EACH	40.00000	130720.00	41.75000	136439.00	42.00000	137256.00
0180 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	491.000	EACH	33.00000	16203.00	35.50000	17430.50	36.00000	17676.00
0190 0225-0145000E TEMPORARY PLASTIC DRUMS	536.000	EACH	60.00000	32160.00	32.00000	17152.00	40.00000	21440.00
0200 0225-0153000F TEMPORARY STRIPING	522400.000	FOOT	0.08000	41792.00	0.10000	52240.00	0.08000	41792.00
0210 0225-0154000F STRIPE REMOVAL	408125.000	FOOT	0.20000	81625.00	0.24000	97950.00	0.22000	89787.50
0220 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3600.00000	7200.00	3750.00000	7500.00	2600.00000	5200.00
0230 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	8000.00000	32000.00	10165.00000	40660.00	6500.00000	26000.00
0240 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	10000.00000	20000.00	9000.00000	18000.00	14597.00000	29194.00
0250 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	8000.00000	16000.00	10500.00000	21000.00	6555.00000	13110.00
0260 0225-0168000T FLAGGERS	100.000	HOUR	74.00000	7400.00	80.00000	8000.00	75.00000	7500.00
0270 0225-0168100T FLAGGER STATION LIGHTING	100.000	HOUR	31.00000	3100.00	1.00000	100.00	10.00000	1000.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000	EACH	1350.00000	108000.00	965.00000	77200.00	1500.00000	120000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0290 0280-0100000A EROSION CONTROL		LUMP	10000.00000	10000.00	1000.00000	1000.00	2500.00000	2500.00
0300 0280-0114030E INLET PROTECTION, TYPE 3	27.000	EACH	225.00000	6075.00	375.00000	10125.00	105.00000	2835.00
0310 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
SECTION TOTALS			$	1,951,215.70	$	1,793,914.75	$	2,976,139.91
SECTION 0002 ROADWORK								
0320 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	55000.00000	55000.00	39000.00000	39000.00	52850.00000	52850.00
0330 0310-0103000J REMOVAL OF SURFACINGS	920.000	SQYD	45.00000	41400.00	17.50000	16100.00	20.00000	18400.00
0340 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	150000.00000	150000.00	126250.00000	126250.00	145000.00000	145000.00
SECTION TOTALS			$	246,400.00	$	181,350.00	$	216,250.00
SECTION 0003 DRAINAGE AND SEWERS								
0350 0415-0100000F MAINLINE VIDEO INSPECTION	30.000	FOOT	35.00000	1050.00	10.50000	315.00	22.00000	660.00
0360 0445-010015AF 15 INCH CULVERT PIPE, 5 FT DEPTH	30.000	FOOT	200.00000	6000.00	345.00000	10350.00	135.00000	4050.00
0370 0490-0105000E ADJUSTING INLETS	29.000	EACH	1600.00000	46400.00	820.00000	23780.00	1500.00000	43500.00
0380 1999-9Z90000F ADJUST SLOTTED DRAINS	1800.000	FOOT	15.00000	27000.00	19.00000	34200.00	58.00000	104400.00
SECTION TOTALS			$	80,450.00	$	68,645.00	$	152,610.00
SECTION 0004 08945 HWY 2 OVER BLALOCK CANYON RD								
0390 0503-0102000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 2-4 INCHES DEEP	1327.000	SQYD	18.00000	23886.00	16.00000	21232.00	10.00000	13270.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0400 0590-0100000J POLYMER MEMBRANE	11945.000	SQFT	4.75000	56738.75	6.15000	73461.75	5.00000	59725.00
SECTION TOTALS			$	80,624.75	$	94,693.75	$	72,995.00
SECTION 0005 BASES								
0410 0610-0103000A RECONDITIONING EXISTING ROADWAY		LUMP	50000.00000	50000.00	10750.00000	10750.00	4600.00000	4600.00
0420 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	3500.000	SQYD	3.75000	13125.00	6.42000	22470.00	3.15000	11025.00
0430 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	5200.000	SQYD	3.00000	15600.00	6.42000	33384.00	3.15000	16380.00
0440 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 3 - 4 INCHES DEEP	1400.000	SQYD	3.50000	4900.00	6.42000	8988.00	3.15000	4410.00
0450 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	16100.000	SQYD	2.25000	36225.00	1.61000	25921.00	2.85000	45885.00
0460 0620-0120000J SECONDARY COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	3500.000	SQYD	3.50000	12250.00	12.84000	44940.00	4.50000	15750.00
0470 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	226000.000	SQYD	1.00000	226000.00	1.54000	348040.00	1.95000	440700.00
0480 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	150000.000	SQYD	1.50000	225000.00	1.98000	297000.00	2.25000	337500.00
0490 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	91000.000	SQYD	1.90000	172900.00	2.86000	260260.00	2.50000	227500.00
0500 0640-0100000M AGGREGATE BASE	350.000	TON	45.00000	15750.00	42.25000	14787.50	45.00000	15750.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0510 0640-0101000M AGGREGATE SHOULDERS	10500.000	TON	25.00000	262500.00	22.00000	231000.00	30.00000	315000.00
SECTION TOTALS			$	1,034,250.00	$	1,297,540.50	$	1,434,500.00
SECTION 0006 WEARING SURFACES								
0520 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	240.000	TON	535.00000	128400.00	629.00000	150960.00	1.00000	240.00
0530 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	33500.000	TON	34.00000	1139000.00	24.55000	822425.00	78.00000	2613000.00
0540 0745-0351000M LEVEL 3, 1/2 INCH LIME TREATED ACP IN TEMPORARY	1750.000	TON	50.00000	87500.00	38.50000	67375.00	105.00000	183750.00
0550 0745-0422000M LEVEL 4, 1/2 INCH LIME TREATED ACP	123000.000	TON	33.00000	4059000.00	28.30000	3480900.00	81.25000	9993750.00
0560 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	1900.000	TON	380.00000	722000.00	553.00000	1050700.00	1.00000	1900.00
0570 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP IN TEMPORARY	100.000	TON	380.00000	38000.00	553.00000	55300.00	1.00000	100.00
0580 0745-0642100M PG 70-28ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	6600.000	TON	480.00000	3168000.00	618.00000	4078800.00	1.00000	6600.00
0590 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	3.000	EACH	400.00000	1200.00	3000.00000	9000.00	1000.00000	3000.00
0600 0748-0103000J 5 INCH ASPHALT CONCRETE PAVEMENT REPAIR	150.000	SQYD	28.00000	4200.00	48.00000	7200.00	6.71000	1006.50
0610 0748-0122000J 48 INCH ASPHALT CONCRETE PAVEMENT REPAI	200.000	SQYD	175.00000	35000.00	135.00000	27000.00	90.00000	18000.00
0620 0749-0100000E EXTRA FOR ASPHALT APPROACHES	14.000	EACH	1250.00000	17500.00	1250.00000	17500.00	1000.00000	14000.00
0630 0759-0102000F CONCRETE CURBS, MODIFIED	37.900	FOOT	140.00000	5306.00	53.50000	2027.65	65.00000	2463.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0640 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	65.100	FOOT	110.00000	7161.00	64.00000	4166.40	80.00000	5208.00
0650 0759-0128000J CONCRETE WALKS	310.000	SQFT	18.00000	5580.00	11.00000	3410.00	13.00000	4030.00
0660 0759-0154100E EXTRA FOR CURB RAMPS	2.000	EACH	2050.00000	4100.00	2150.00000	4300.00	800.00000	1600.00
0670 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	2.000	EACH	350.00000	700.00	1050.00000	2100.00	580.00000	1160.00
0680 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0690 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
SECTION TOTALS			$	9,422,647.00	$	9,783,164.05	$	12,849,808.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0700 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	26.000	EACH	950.00000	24700.00	965.00000	25090.00	980.00000	25480.00
0710 0810-0122000E GUARDRAIL END PIECES, TYPE B	19.000	EACH	125.00000	2375.00	135.00000	2565.00	135.00000	2565.00
0720 0810-0126000E GUARDRAIL TRANSITION	5.000	EACH	2500.00000	12500.00	2675.00000	13375.00	2700.00000	13500.00
0730 0810-0128000E GUARDRAIL CONNECTIONS	2.000	EACH	1000.00000	2000.00	1050.00000	2100.00	1100.00000	2200.00
0740 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	12.000	EACH	3000.00000	36000.00	3200.00000	38400.00	3300.00000	39600.00
0750 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	58500.000	FOOT	21.00000	1228500.00	21.94000	1283490.00	22.40000	1310400.00
0760 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A (MODIFIED)	37.500	FOOT	25.00000	937.50	27.00000	1012.50	27.00000	1012.50
0770 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	170.000	FOOT	42.00000	7140.00	12.00000	2040.00	44.00000	7480.00
0780 0812-0101000F ADJUSTING GUARDRAIL	50.000	FOOT	5.00000	250.00	5.25000	262.50	5.50000	275.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0790 0820-0100000F CONCRETE BARRIER	450.000	FOOT	60.00000	27000.00	64.00000	28800.00	55.00000	24750.00
0800 0840-0100000E DELINEATORS, TYPE 1	410.000	EACH	45.00000	18450.00	37.00000	15170.00	38.00000	15580.00
0810 0840-0104100E DELINEATORS, TYPE 4 ALTERNATE 1	190.000	EACH	30.00000	5700.00	42.00000	7980.00	25.00000	4750.00
0820 0840-0105000E DELINEATORS, TYPE 5	750.000	EACH	15.00000	11250.00	42.00000	31500.00	8.75000	6562.50
0830 0857-0101000L CONTINUOUS RUMBLE STRIPS	9.260	MILE	1600.00000	14816.00	1225.00000	11343.50	1250.00000	11575.00
0840 0857-0101500L GAP PATTERN RUMBLE STRIPS	20.870	MILE	1400.00000	29218.00	1225.00000	25565.75	1250.00000	26087.50
0850 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	790.000	FOOT	3.00000	2370.00	3.20000	2528.00	3.25000	2567.50
0860 0865-0126100F PAVEMENT MARKING TAPE, GROOVED, PATTERNED	32500.000	FOOT	3.25000	105625.00	3.50000	113750.00	3.50000	113750.00
0870 0866-0114000F PLURAL COMPONENT, SPRAYED, GROOVED	298000.000	FOOT	0.58000	172840.00	0.60000	178800.00	0.60000	178800.00
0880 0867-0103000E PAVEMENT LEGEND, TYPE B: ARROWS	5.000	EACH	395.00000	1975.00	410.00000	2050.00	420.00000	2100.00
0890 0867-0145000J PAVEMENT BAR, TYPE B	130.000	SQFT	9.00000	1170.00	9.50000	1235.00	10.00000	1300.00
0900 0867-0173000E PAVEMENT LEGEND, TYPE B: DISABLED PARKING	2.000	EACH	100.00000	200.00	100.00000	200.00	105.00000	210.00
0910 1999-9Z90000F REMOVE AND REINSTALL CONCRETE BARRIER	44800.000	FOOT	2.95000	132160.00	2.90000	129920.00	3.00000	134400.00
SECTION TOTALS			$	1,837,176.50	$	1,917,177.25	$	1,924,945.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0920 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	750.00000	750.00	550.00000	550.00	1120.00000	1120.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15111 COUNTIES : GILLIAM
LETTING DATE : 11/08/18 09:00 REGION : 4

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CENTRAL WASHINGTON ASPHALT I UNIT PRICE	 AMOUNT	(5) ROY HOUCK CONSTRUCTION LLC UNIT PRICE	 AMOUNT	(6) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0930 0920-0100000A	0.180	LS	800.00000	800.00	550.00000	550.00	550.00000	550.00
SIGN SUPPORT FOOTINGS								
0940 0930-0114000A	176.100	LS	1000.00000	1000.00	1250.00000	1250.00	1900.00000	1900.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS								
0950 0940-0202000J	5.300	SQFT	150.00000	795.00	43.00000	227.90	98.00000	519.40
SIGNS, STANDARD SHEETING, SHEET ALUMINU								
SECTION TOTALS			$	3,345.00	$	2,577.90	$	4,089.40
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0960 1040-0196000M	86.100	TON	50.00000	4305.00	55.00000	4735.50	42.54000	3662.69
ROCK MULCH								
SECTION TOTALS			$	4,305.00	$	4,735.50	$	3,662.69
CONTRACT TOTALS			$	14,660,413.95	$	15,143,798.70	$	19,635,000.00