TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2
COMPLETION DATE : 10/20/19 PROJECT : 21346
CONTRACT DESCRIPTION : OR126/US101: SPRUCE ST - SIUSLAW RIV BR (FLORENCE) SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	ALEX HODGE CONSTRUCTION INC	$ 5,618,169.98	100.0000%
2	LTM INC DBA KNIFE RIVER MATERIALS	$ 5,973,912.21	106.3320%
3	WILDISH CONSTRUCTION CO	$ 6,318,054.68	112.4575%
4	K & E EXCAVATING INC	$ 6,381,422.50	113.5854%
5	BROWN CONTRACTING INC	$ 6,453,419.00	114.8669%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	550.000	HOUR	20.00000	11000.00	20.00000	11000.00	20.00000	11000.00
0020 0210-0100000A MOBILIZATION		LUMP	650000.00000	650000.00	272000.00000	272000.00	630000.00000	630000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	95000.00000	95000.00	81000.00000	81000.00	210000.00000	210000.00
0040 0225-0102000J TEMPORARY SIGNS	1940.000	SQFT	12.50000	24250.00	14.70000	28518.00	14.50000	28130.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	51.000	EACH	25.00000	1275.00	55.00000	2805.00	37.00000	1887.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	19.000	EACH	80.00000	1520.00	180.00000	3420.00	94.00000	1786.00
0070 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	720.000	FOOT	25.00000	18000.00	18.00000	12960.00	92.00000	66240.00
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	27.000	EACH	5.00000	135.00	49.00000	1323.00	63.00000	1701.00
0090 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	116.000	FOOT	3.00000	348.00	3.25000	377.00	4.00000	464.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0100 0225-0153000F TEMPORARY STRIPING	24390.000	FOOT	0.16000	3902.40	0.17000	4146.30	0.50000	12195.00
0110 0225-0153100E TEMPORARY PAVEMENT LEGENDS	21.000	EACH	60.00000	1260.00	65.00000	1365.00	60.00000	1260.00
0120 0225-0153200J TEMPORARY PAVEMENT BARS	1860.000	SQFT	1.75000	3255.00	1.90000	3534.00	2.00000	3720.00
0130 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	2500.00000	5000.00	1650.00000	3300.00	6000.00000	12000.00
0140 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	3.000	EACH	3000.00000	9000.00	9800.00000	29400.00	15000.00000	45000.00
0150 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	2.000	EACH	500.00000	1000.00	555.00000	1110.00	1500.00000	3000.00
0160 0225-0168000T FLAGGERS	1360.000	HOUR	56.00000	76160.00	62.25000	84660.00	60.00000	81600.00
0170 0225-0168100E FLAGGER STATION LIGHTING	10.000	EACH	750.00000	7500.00	1400.00000	14000.00	1100.00000	11000.00
0180 0225-0169000E TRAFFIC CONTROL SUPERVISOR	90.000	EACH	400.00000	36000.00	625.00000	56250.00	500.00000	45000.00
0190 0280-0100000A EROSION CONTROL		LUMP	5000.00000	5000.00	100.00000	100.00	16000.00000	16000.00
0200 0280-0101000J PLASTIC SHEETING	100.000	SQYD	5.00000	500.00	1.00000	100.00	2.00000	200.00
0210 0280-0114030E INLET PROTECTION, TYPE 3	51.000	EACH	85.00000	4335.00	50.00000	2550.00	48.00000	2448.00
0220 0280-0114040E INLET PROTECTION, TYPE 4	1.000	EACH	200.00000	200.00	245.00000	245.00	38.00000	38.00
0230 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2000.00000	2000.00	100.00000	100.00	100.00000	100.00
0240 1999-9Z90000J TPAR SURFACE	189.000	SQFT	5.00000	945.00	10.75000	2031.75	40.00000	7560.00
SECTION TOTALS			$	957,585.40	$	616,295.05	$	1,192,329.00

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	78900.00000	78900.00	50000.00000	50000.00	104000.00000	104000.00
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	168377.00000	168377.00	52500.00000	52500.00	85000.00000	85000.00
0270 0320-0100000A CLEARING AND GRUBBING	1.000	LS	8500.00000	8500.00	13400.00000	13400.00	20000.00000	20000.00
0280 0330-0105000K GENERAL EXCAVATION	3550.000	CUYD	29.00000	102950.00	50.15000	178032.50	85.00000	301750.00
0290 0350-0105000J SUBGRADE GEOTEXTILE	3400.000	SQYD	2.00000	6800.00	0.50000	1700.00	1.00000	3400.00
SECTION TOTALS			$	365,527.00	$	295,632.50	$	514,150.00
SECTION 0003 DRAINAGE AND SEWERS								
0300 0415-0100000F MAINLINE VIDEO INSPECTION	1213.000	FOOT	2.00000	2426.00	4.25000	5155.25	4.00000	4852.00
0310 0445-035006AF 6 INCH STORM SEWER PIPE, 5 FT DEPTH	16.000	FOOT	80.00000	1280.00	139.00000	2224.00	145.00000	2320.00
0320 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	921.000	FOOT	84.00000	77364.00	78.00000	71838.00	121.00000	111441.00
0330 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	12.000	FOOT	150.00000	1800.00	270.00000	3240.00	610.00000	7320.00
0340 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	264.000	FOOT	105.00000	27720.00	112.00000	29568.00	123.00000	32472.00
0350 0446-0101000F TRENCH DRAIN, TYPE 2	68.000	FOOT	310.00000	21080.00	150.00000	10200.00	121.00000	8228.00
0360 0470-0101000E CONCRETE STORM SEWER MANHOLES	6.000	EACH	3250.00000	19500.00	5600.00000	33600.00	4700.00000	28200.00
0370 0470-0103000E CONCRETE MANHOLES, WITH INLET	7.000	EACH	3400.00000	23800.00	7400.00000	51800.00	5400.00000	37800.00
0380 0470-0105000E CONCRETE MANHOLES, SHALLOW	7.000	EACH	2900.00000	20300.00	4620.00000	32340.00	5000.00000	35000.00
0390 0470-0307000E CONCRETE INLETS, TYPE CG-2	26.000	EACH	2100.00000	54600.00	4200.00000	109200.00	4200.00000	109200.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0400 0490-0100000E ADJUSTING BOXES	28.000	EACH	900.00000	25200.00	390.00000	10920.00	215.00000	6020.00
0410 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	300.00000	1800.00	365.00000	2190.00	300.00000	1800.00
0420 0490-0105000E ADJUSTING INLETS	2.000	EACH	950.00000	1900.00	2875.00000	5750.00	1000.00000	2000.00
0430 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	5.000	EACH	400.00000	2000.00	460.00000	2300.00	1850.00000	9250.00
0440 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	19.000	EACH	1200.00000	22800.00	1100.00000	20900.00	325.00000	6175.00
SECTION TOTALS			$	303,570.00	$	391,225.25	$	402,078.00
SECTION 0004 STRUCTURES								
0450 0510-0101000A STRUCTURE EXCAVATION	51.000	LS	3500.00000	3500.00	6200.00000	6200.00	5600.00000	5600.00
0460 0530-0100000A REINFORCEMENT	3075.000	LS	2500.00000	2500.00	32200.00000	32200.00	4900.00000	4900.00
0470 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	36.000	LS	7500.00000	7500.00	19715.00000	19715.00	35000.00000	35000.00
SECTION TOTALS			$	13,500.00	$	58,115.00	$	45,500.00
SECTION 0005 BASES								
0480 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 3 INCHES DEEP	2050.000	SQYD	2.50000	5125.00	18.00000	36900.00	6.00000	12300.00
0490 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 2 - 5 INCHES DEEP	710.000	SQYD	3.00000	2130.00	14.15000	10046.50	8.00000	5680.00
0500 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	24860.000	SQYD	2.00000	49720.00	7.50000	186450.00	3.00000	74580.00
0510 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	930.000	SQYD	4.00000	3720.00	17.50000	16275.00	9.00000	8370.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0520 0640-0100000M AGGREGATE BASE	4000.000	TON	38.00000	152000.00	86.80000	347200.00	52.00000	208000.00
SECTION TOTALS			$	212,695.00	$	596,871.50	$	308,930.00
SECTION 0006 WEARING SURFACES								
0530 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	28.000	TON	585.00000	16380.00	1.00000	28.00	0.01000	0.28
0540 0745-0302000M LEVEL 3, 1/2 INCH ACP	5846.000	TON	76.00000	444296.00	86.75000	507140.50	93.00000	543678.00
0550 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	170.000	TON	76.00000	12920.00	180.00000	30600.00	145.00000	24650.00
0560 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	50.000	TON	76.00000	3800.00	140.00000	7000.00	235.00000	11750.00
0570 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	365.000	TON	585.00000	213525.00	455.00000	166075.00	0.01000	3.65
0580 0749-0100000E EXTRA FOR ASPHALT APPROACHES	43.000	EACH	650.00000	27950.00	625.00000	26875.00	350.00000	15050.00
0590 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	1720.000	SQFT	4.58000	7877.60	5.75000	9890.00	5.00000	8600.00
0600 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	6460.000	FOOT	34.00000	219640.00	41.00000	264860.00	48.00000	310080.00
0610 0759-0110000F CONCRETE CURBS, STANDARD CURB	2590.000	FOOT	22.50000	58275.00	34.00000	88060.00	48.00000	124320.00
0620 0759-0122000J CONCRETE ISLANDS	760.000	SQFT	17.00000	12920.00	14.00000	10640.00	20.00000	15200.00
0630 0759-0126000J CONCRETE DRIVEWAYS	12110.000	SQFT	12.00000	145320.00	11.75000	142292.50	11.50000	139265.00
0640 0759-0128000J CONCRETE WALKS	36700.000	SQFT	9.50000	348650.00	7.75000	284425.00	9.50000	348650.00
0650 0759-0128000J COLORED CONCRETE PLAZAS	1732.000	SQFT	17.00000	29444.00	24.50000	42434.00	15.00000	25980.00
0660 0759-0154100E EXTRA FOR CURB RAMPS	63.000	EACH	680.00000	42840.00	2890.00000	182070.00	275.00000	17325.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0670 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	63.000	EACH	400.00000	25200.00	380.00000	23940.00	250.00000	15750.00
SECTION TOTALS			$	1,609,037.60	$	1,786,330.00	$	1,600,301.93
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0680 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	150.000	EACH	5.00000	750.00	5.45000	817.50	5.25000	787.50
0690 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	203.000	EACH	6.00000	1218.00	6.55000	1329.65	6.25000	1268.75
0700 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	18362.000	FOOT	0.89000	16342.18	0.97000	17811.14	1.00000	18362.00
0710 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	35.000	EACH	255.00000	8925.00	280.00000	9800.00	275.00000	9625.00
0720 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	13.000	EACH	275.00000	3575.00	300.00000	3900.00	280.00000	3640.00
0730 0867-0145100J PAVEMENT BAR, TYPE B-HS	2550.000	SQFT	7.65000	19507.50	8.35000	21292.50	7.70000	19635.00
0740 0867-0174000E PAVEMENT LEGEND, TYPE B-HS : SHARED LANE MARKING	1.000	EACH	355.00000	355.00	388.00000	388.00	360.00000	360.00
0750 1999-9Z90000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	504.000	SQFT	9.95000	5014.80	10.85000	5468.40	10.00000	5040.00
SECTION TOTALS			$	55,687.48	$	60,807.19	$	58,718.25
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0760 0902-0100000E CROSSWALK CLOSURE BARRICADES	17.000	EACH	635.00000	10795.00	540.00000	9180.00	500.00000	8500.00
0770 0905-0100000A REMOVE EXISTING SIGNS		LUMP	5850.00000	5850.00	1910.00000	1910.00	1750.00000	1750.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0780 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1200.00000	1200.00	980.00000	980.00	900.00000	900.00
0790 0910-0100000K WOOD SIGN POSTS	90.000	FBM	8.50000	765.00	6.50000	585.00	6.00000	540.00
0800 0920-0100000A SIGN SUPPORT FOOTINGS	5.000	LS	8600.00000	8600.00	10130.00000	10130.00	9300.00000	9300.00
0810 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1100.000	LS	5800.00000	5800.00	4250.00000	4250.00	3900.00000	3900.00
0820 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	2100.000	LS	9500.00000	9500.00	5450.00000	5450.00	5000.00000	5000.00
0830 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	520.000	SQFT	14.00000	7280.00	16.35000	8502.00	15.00000	7800.00
0840 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	110.000	SQFT	14.25000	1567.50	14.15000	1556.50	13.00000	1430.00
0850 0970-0100000A POLE FOUNDATIONS	65.000	LS	80350.00000	80350.00	101800.00000	101800.00	94000.00000	94000.00
0860 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	181000.00000	181000.00	125400.00000	125400.00	115500.00000	115500.00
0870 0970-0105000A SWITCHING, CONDUIT, AND WIRING	7700.000	LS	342000.00000	342000.00	324700.00000	324700.00	320000.00000	320000.00
0880 0970-0200000A LIGHTING POLES AND ARMS		LUMP	366612.00000	366612.00	465720.00000	465720.00	455000.00000	455000.00
0890 0990-0102000A TRAFFIC SIGNAL MODIFICATION, US101/RHODODENDRON DR.	1.000	LS	41847.00000	41847.00	42500.00000	42500.00	39000.00000	39000.00
0900 0990-0102000A TRAFFIC SIGNAL MODIFICATION, RRFB AT US101 AND 2ND ST.	1.000	LS	2612.00000	2612.00	5750.00000	5750.00	5300.00000	5300.00
0910 0990-0102000A TRAFFIC SIGNAL MODIFICATION, US101/OR12	1.000	LS	79438.00000	79438.00	93900.00000	93900.00	87000.00000	87000.00
0920 1999-9Z90000A CONDUIT AND BOXES FOR GATEWAY MONUMENTS		LUMP	15000.00000	15000.00	9200.00000	9200.00	8500.00000	8500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
0930 1999-9Z90000A POWER RECEPTACLE SYSTEM	LUMP		57634.00000	57634.00	26250.00000	26250.00	24500.00000	24500.00
SECTION TOTALS			$	1,217,850.50	$	1,237,763.50	$	1,187,920.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0940 1030-0108000R PERMANENT SEEDING	0.100	ACRE	13000.00000	1300.00	14200.00000	1420.00	1350.00000	135.00
0950 1040-0101000K TOPSOIL	1290.000	CUYD	60.00000	77400.00	65.40000	84366.00	72.00000	92880.00
0960 1040-0107000K SOIL CONDITIONER	339.000	CUYD	50.00000	16950.00	54.50000	18475.50	51.00000	17289.00
0970 1040-0114000E CONIFER TREES, 6 FT HEIGHT	43.000	EACH	255.00000	10965.00	280.00000	12040.00	260.00000	11180.00
0980 1040-0114000E CONIFER TREES, 8 FT HEIGHT	3.000	EACH	330.00000	990.00	360.00000	1080.00	335.00000	1005.00
0990 1040-0126000E DECIDUOUS TREES, 1.5 INCH CALIPER	118.000	EACH	275.00000	32450.00	300.00000	35400.00	280.00000	33040.00
1000 1040-0130000E DECIDUOUS TREES, 6 FT HEIGHT	16.000	EACH	260.00000	4160.00	285.00000	4560.00	265.00000	4240.00
1010 1040-0153000E SHRUBS, 1 GALLON	1312.000	EACH	12.50000	16400.00	13.65000	17908.80	13.00000	17056.00
1020 1040-0154000E SHRUBS, 2 GALLON	345.000	EACH	14.00000	4830.00	15.25000	5261.25	14.50000	5002.50
1030 1040-0155000E SHRUBS, 3 GALLON	1439.000	EACH	25.00000	35975.00	27.25000	39212.75	26.00000	37414.00
1040 1040-0156000E SHRUBS, 5 GALLON	243.000	EACH	36.00000	8748.00	39.00000	9477.00	37.00000	8991.00
1050 1040-0171000E GROUNDCOVERS, 4 INCH POTS	178.000	EACH	6.50000	1157.00	7.00000	1246.00	7.00000	1246.00
1060 1040-0172000E GROUNDCOVERS, 1 GALLON	2213.000	EACH	9.50000	21023.50	10.35000	22904.55	10.00000	22130.00
1070 1040-0176000E BULBS	885.000	EACH	3.90000	3451.50	4.25000	3761.25	4.00000	3540.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) ALEX HODGE CONSTRUCTION INC UNIT PRICE	 AMOUNT	(2) LTM INC UNIT PRICE	 AMOUNT	(3) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT
1080 1040-0190000K BARK MULCH	240.000	CUYD	44.00000	10560.00	48.00000	11520.00	45.00000	10800.00
1090 1040-0196000M ROCK MULCH	7.000	TON	190.00000	1330.00	207.00000	1449.00	195.00000	1365.00
1100 1040-0200000E TREE GRATES	29.000	EACH	1889.00000	54781.00	2220.00000	64380.00	1950.00000	56550.00
1110 1040-0206000F ROOT BARRIER	178.000	FOOT	10.00000	1780.00	10.85000	1931.30	10.00000	1780.00
1120 1095-0108000E ART PLINTHS	2.000	EACH	500.00000	1000.00	9120.00000	18240.00	9100.00000	18200.00
1130 1999-9Z90000K BEACH SAND	478.000	CUYD	47.00000	22466.00	51.19000	24468.82	78.00000	37284.00
SECTION TOTALS			$	327,717.00	$	379,102.22	$	381,127.50
SECTION 0010 WATER SUPPLY SYSTEMS								
1140 1120-0100000A IRRIGATION SYSTEM		LUMP	290000.00000	290000.00	315900.00000	315900.00	315000.00000	315000.00
1150 1160-0101000E RESETTING EXISTING HYDRANTS	6.000	EACH	2500.00000	15000.00	2400.00000	14400.00	2000.00000	12000.00
1160 1280-0100000A INSTALL POWER AND COMMUNICATION UTILITIES		LUMP	250000.00000	250000.00	221470.00000	221470.00	300000.00000	300000.00
SECTION TOTALS			$	555,000.00	$	551,770.00	$	627,000.00
CONTRACT TOTALS			$	5,618,169.98	$	5,973,912.21	$	6,318,054.68

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	550.000	HOUR	20.00000	11000.00	20.00000	11000.00		
0020 0210-0100000A MOBILIZATION		LUMP	637000.00000	637000.00	645000.00000	645000.00		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	141000.00000	141000.00	75000.00000	75000.00		
0040 0225-0102000J TEMPORARY SIGNS	1940.000	SQFT	15.00000	29100.00	12.00000	23280.00		
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	51.000	EACH	30.00000	1530.00	88.00000	4488.00		
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	19.000	EACH	85.00000	1615.00	158.00000	3002.00		
0070 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	720.000	FOOT	17.00000	12240.00	16.00000	11520.00		
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	27.000	EACH	30.00000	810.00	140.00000	3780.00		
0090 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	116.000	FOOT	7.00000	812.00	5.00000	580.00		
0100 0225-0153000F TEMPORARY STRIPING	24390.000	FOOT	0.20000	4878.00	0.20000	4878.00		
0110 0225-0153100E TEMPORARY PAVEMENT LEGENDS	21.000	EACH	45.00000	945.00	80.00000	1680.00		
0120 0225-0153200J TEMPORARY PAVEMENT BARS	1860.000	SQFT	2.00000	3720.00	2.00000	3720.00		
0130 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	5000.00000	10000.00	3800.00000	7600.00		
0140 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	3.000	EACH	10000.00000	30000.00	13000.00000	39000.00		
0150 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	2.000	EACH	10000.00000	20000.00	1500.00000	3000.00		
0160 0225-0168000T FLAGGERS	1360.000	HOUR	56.00000	76160.00	1.00000	1360.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0225-0168100E FLAGGER STATION LIGHTING	10.000	EACH	2200.00000	22000.00	800.00000	8000.00		
0180 0225-0169000E TRAFFIC CONTROL SUPERVISOR	90.000	EACH	630.00000	56700.00	500.00000	45000.00		
0190 0280-0100000A EROSION CONTROL		LUMP	40000.00000	40000.00	12000.00000	12000.00		
0200 0280-0101000J PLASTIC SHEETING	100.000	SQYD	5.00000	500.00	6.00000	600.00		
0210 0280-0114030E INLET PROTECTION, TYPE 3	51.000	EACH	65.00000	3315.00	100.00000	5100.00		
0220 0280-0114040E INLET PROTECTION, TYPE 4	1.000	EACH	85.00000	85.00	200.00000	200.00		
0230 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	800.00000	800.00		
0240 1999-9Z90000J TPAR SURFACE	189.000	SQFT	15.00000	2835.00	20.00000	3780.00		
SECTION TOTALS			$	1,107,245.00	$	914,368.00	$	
SECTION 0002 ROADWORK								
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	100000.00000	100000.00	55000.00000	55000.00		
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	130000.00000	130000.00	135000.00000	135000.00		
0270 0320-0100000A CLEARING AND GRUBBING	1.000	LS	20000.00000	20000.00	75000.00000	75000.00		
0280 0330-0105000K GENERAL EXCAVATION	3550.000	CUYD	45.00000	159750.00	60.00000	213000.00		
0290 0350-0105000J SUBGRADE GEOTEXTILE	3400.000	SQYD	2.20000	7480.00	3.00000	10200.00		
SECTION TOTALS			$	417,230.00	$	488,200.00	$	

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0003 DRAINAGE AND SEWERS								
0300 0415-0100000F MAINLINE VIDEO INSPECTION	1213.000	FOOT	6.00000	7278.00	8.00000	9704.00		
0310 0445-035006AF 6 INCH STORM SEWER PIPE, 5 FT DEPTH	16.000	FOOT	60.00000	960.00	82.00000	1312.00		
0320 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	921.000	FOOT	180.00000	165780.00	145.00000	133545.00		
0330 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	12.000	FOOT	285.00000	3420.00	300.00000	3600.00		
0340 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	264.000	FOOT	195.00000	51480.00	180.00000	47520.00		
0350 0446-0101000F TRENCH DRAIN, TYPE 2	68.000	FOOT	400.00000	27200.00	275.00000	18700.00		
0360 0470-0101000E CONCRETE STORM SEWER MANHOLES	6.000	EACH	5000.00000	30000.00	9000.00000	54000.00		
0370 0470-0103000E CONCRETE MANHOLES, WITH INLET	7.000	EACH	7000.00000	49000.00	6000.00000	42000.00		
0380 0470-0105000E CONCRETE MANHOLES, SHALLOW	7.000	EACH	4500.00000	31500.00	6000.00000	42000.00		
0390 0470-0307000E CONCRETE INLETS, TYPE CG-2	26.000	EACH	2700.00000	70200.00	3500.00000	91000.00		
0400 0490-0100000E ADJUSTING BOXES	28.000	EACH	220.00000	6160.00	600.00000	16800.00		
0410 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	2000.00000	12000.00	450.00000	2700.00		
0420 0490-0105000E ADJUSTING INLETS	2.000	EACH	2500.00000	5000.00	800.00000	1600.00		
0430 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	5.000	EACH	1300.00000	6500.00	4500.00000	22500.00		
0440 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	19.000	EACH	1600.00000	30400.00	1800.00000	34200.00		
SECTION TOTALS			$	496,878.00	$	521,181.00	$	

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0004 STRUCTURES								
0450 0510-0101000A STRUCTURE EXCAVATION	51.000	LS	6400.00000	6400.00	4000.00000	4000.00		
0460 0530-0100000A REINFORCEMENT	3075.000	LS	31000.00000	31000.00	6000.00000	6000.00		
0470 0540-0102000A FOUNDATION CONCRETE, CLASS 4000	36.000	LS	19000.00000	19000.00	15000.00000	15000.00		
SECTION TOTALS			$	56,400.00	$	25,000.00	$	
SECTION 0005 BASES								
0480 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 3 INCHES DEEP	2050.000	SQYD	6.90000	14145.00	10.00000	20500.00		
0490 0620-0113000J COLD PLANE PAVEMENT REMOVAL, 2 - 5 INCHES DEEP	710.000	SQYD	5.50000	3905.00	12.00000	8520.00		
0500 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	24860.000	SQYD	2.10000	52206.00	8.00000	198880.00		
0510 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	930.000	SQYD	5.75000	5347.50	13.00000	12090.00		
0520 0640-0100000M AGGREGATE BASE	4000.000	TON	35.00000	140000.00	50.00000	200000.00		
SECTION TOTALS			$	215,603.50	$	439,990.00	$	
SECTION 0006 WEARING SURFACES								
0530 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	28.000	TON	710.00000	19880.00	100.00000	2800.00		
0540 0745-0302000M LEVEL 3, 1/2 INCH ACP	5846.000	TON	98.00000	572908.00	120.00000	701520.00		
0550 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	170.000	TON	125.00000	21250.00	140.00000	23800.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	50.000	TON	250.00000	12500.00	360.00000	18000.00		
0570 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	365.000	TON	1.00000	365.00	2.00000	730.00		
0580 0749-0100000E EXTRA FOR ASPHALT APPROACHES	43.000	EACH	950.00000	40850.00	1000.00000	43000.00		
0590 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	1720.000	SQFT	18.00000	30960.00	9.00000	15480.00		
0600 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	6460.000	FOOT	37.00000	239020.00	43.00000	277780.00		
0610 0759-0110000F CONCRETE CURBS, STANDARD CURB	2590.000	FOOT	32.00000	82880.00	39.00000	101010.00		
0620 0759-0122000J CONCRETE ISLANDS	760.000	SQFT	13.00000	9880.00	28.00000	21280.00		
0630 0759-0126000J CONCRETE DRIVEWAYS	12110.000	SQFT	14.00000	169540.00	8.00000	96880.00		
0640 0759-0128000J CONCRETE WALKS	36700.000	SQFT	10.00000	367000.00	7.00000	256900.00		
0650 0759-0128000J COLORED CONCRETE PLAZAS	1732.000	SQFT	25.00000	43300.00	15.00000	25980.00		
0660 0759-0154100E EXTRA FOR CURB RAMPS	63.000	EACH	2700.00000	170100.00	1500.00000	94500.00		
0670 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	63.000	EACH	370.00000	23310.00	300.00000	18900.00		
SECTION TOTALS			$	1,803,743.00	$	1,698,560.00	$	
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0680 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	150.000	EACH	5.50000	825.00	9.00000	1350.00		
0690 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	203.000	EACH	5.50000	1116.50	8.00000	1624.00		
0700 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	18362.000	FOOT	1.00000	18362.00	1.00000	18362.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	35.000	EACH	255.00000	8925.00	330.00000	11550.00		
0720 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	13.000	EACH	240.00000	3120.00	300.00000	3900.00		
0730 0867-0145100J PAVEMENT BAR, TYPE B-HS	2550.000	SQFT	8.50000	21675.00	12.00000	30600.00		
0740 0867-0174000E PAVEMENT LEGEND, TYPE B-HS : SHARED LANE MARKING	1.000	EACH	290.00000	290.00	400.00000	400.00		
0750 1999-9Z90000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	504.000	SQFT	11.00000	5544.00	14.00000	7056.00		
SECTION TOTALS			$	59,857.50	$	74,842.00	$	
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0760 0902-0100000E CROSSWALK CLOSURE BARRICADES	17.000	EACH	670.00000	11390.00	600.00000	10200.00		
0770 0905-0100000A REMOVE EXISTING SIGNS		LUMP	6500.00000	6500.00	2100.00000	2100.00		
0780 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1500.00000	1500.00	1100.00000	1100.00		
0790 0910-0100000K WOOD SIGN POSTS	90.000	FBM	9.00000	810.00	9.00000	810.00		
0800 0920-0100000A SIGN SUPPORT FOOTINGS	5.000	LS	10000.00000	10000.00	11000.00000	11000.00		
0810 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	1100.000	LS	6500.00000	6500.00	4200.00000	4200.00		
0820 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	2100.000	LS	10000.00000	10000.00	5600.00000	5600.00		
0830 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	520.000	SQFT	15.00000	7800.00	17.00000	8840.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0840 0940-0203000J SIGNS, STANDARD SHEETING, PLYWOOD	110.000	SQFT	15.00000	1650.00	16.00000	1760.00		
0850 0970-0100000A POLE FOUNDATIONS	65.000	LS	85000.00000	85000.00	150000.00000	150000.00		
0860 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	125000.00000	125000.00	125000.00000	125000.00		
0870 0970-0105000A SWITCHING, CONDUIT, AND WIRING	7700.000	LS	310000.00000	310000.00	350000.00000	350000.00		
0880 0970-0200000A LIGHTING POLES AND ARMS		LUMP	395000.00000	395000.00	450000.00000	450000.00		
0890 0990-0102000A TRAFFIC SIGNAL MODIFICATION, US101/RHODODENDRON DR.	1.000	LS	45000.00000	45000.00	45000.00000	45000.00		
0900 0990-0102000A TRAFFIC SIGNAL MODIFICATION, RRFB AT US101 AND 2ND ST.	1.000	LS	5000.00000	5000.00	6000.00000	6000.00		
0910 0990-0102000A TRAFFIC SIGNAL MODIFICATION, US101/OR12	1.000	LS	85000.00000	85000.00	96000.00000	96000.00		
0920 1999-9Z90000A CONDUIT AND BOXES FOR GATEWAY MONUMENTS		LUMP	20000.00000	20000.00	10000.00000	10000.00		
0930 1999-9Z90000A POWER RECEPTACLE SYSTEM		LUMP	65000.00000	65000.00	27000.00000	27000.00		
SECTION TOTALS			$	1,191,150.00	$	1,304,610.00	$	
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0940 1030-0108000R PERMANENT SEEDING	0.100	ACRE	14500.00000	1450.00	18000.00000	1800.00		
0950 1040-0101000K TOPSOIL	1290.000	CUYD	66.00000	85140.00	88.00000	113520.00		
0960 1040-0107000K SOIL CONDITIONER	339.000	CUYD	55.00000	18645.00	65.00000	22035.00		
0970 1040-0114000E CONIFER TREES, 6 FT HEIGHT	43.000	EACH	280.00000	12040.00	285.00000	12255.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0980 1040-0114000E CONIFER TREES, 8 FT HEIGHT	3.000	EACH	365.00000	1095.00	425.00000	1275.00		
0990 1040-0126000E DECIDUOUS TREES, 1.5 INCH CALIPER	118.000	EACH	305.00000	35990.00	315.00000	37170.00		
1000 1040-0130000E DECIDUOUS TREES, 6 FT HEIGHT	16.000	EACH	285.00000	4560.00	300.00000	4800.00		
1010 1040-0153000E SHRUBS, 1 GALLON	1312.000	EACH	14.00000	18368.00	14.00000	18368.00		
1020 1040-0154000E SHRUBS, 2 GALLON	345.000	EACH	15.50000	5347.50	16.00000	5520.00		
1030 1040-0155000E SHRUBS, 3 GALLON	1439.000	EACH	27.50000	39572.50	28.00000	40292.00		
1040 1040-0156000E SHRUBS, 5 GALLON	243.000	EACH	39.50000	9598.50	40.00000	9720.00		
1050 1040-0171000E GROUNDCOVERS, 4 INCH POTS	178.000	EACH	7.00000	1246.00	8.00000	1424.00		
1060 1040-0172000E GROUNDCOVERS, 1 GALLON	2213.000	EACH	10.50000	23236.50	10.00000	22130.00		
1070 1040-0176000E BULBS	885.000	EACH	4.50000	3982.50	4.00000	3540.00		
1080 1040-0190000K BARK MULCH	240.000	CUYD	49.00000	11760.00	60.00000	14400.00		
1090 1040-0196000M ROCK MULCH	7.000	TON	210.00000	1470.00	275.00000	1925.00		
1100 1040-0200000E TREE GRATES	29.000	EACH	2800.00000	81200.00	2700.00000	78300.00		
1110 1040-0206000F ROOT BARRIER	178.000	FOOT	11.00000	1958.00	13.00000	2314.00		
1120 1095-0108000E ART PLINTHS	2.000	EACH	8000.00000	16000.00	5000.00000	10000.00		
1130 1999-9Z90000K BEACH SAND	478.000	CUYD	52.00000	24856.00	60.00000	28680.00		
SECTION TOTALS			$	397,515.50	$	429,468.00	$	

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15114 COUNTIES : LANE
LETTING DATE : 11/15/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) K & E EXCAVATING INC UNIT PRICE	 AMOUNT	(5) BROWN CONTRACTING INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0010 WATER SUPPLY SYSTEMS								
1140 1120-0100000A		LUMP	354000.00000	354000.00	330000.00000	330000.00		
IRRIGATION SYSTEM								
1150 1160-0101000E	6.000	EACH	1800.00000	10800.00	1200.00000	7200.00		
RESETTING EXISTING HYDRANTS								
1160 1280-0100000A		LUMP	271000.00000	271000.00	220000.00000	220000.00		
INSTALL POWER AND COMMUNICATION UTILITIES								
SECTION TOTALS			$	635,800.00	$	557,200.00	$	
CONTRACT TOTALS			$	6,381,422.50	$	6,453,419.00	$	