TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1
COMPLETION DATE : 05/31/20 PROJECT : 19721
CONTRACT DESCRIPTION : I-205: OR224(SUNRISE EXPRESSWAY) - SUNNYBROOK BLVD SEC. URBANIZED

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KERR CONTRACTORS OREGON INC	$ 4,924,154.25	100.0000%
2	WILDISH STANDARD PAVING CO	$ 5,454,476.24	110.7698%
3	GRANITE CONSTRUCTION CO	$ 6,785,785.00	137.8061%
4	GOODFELLOW BROS LLC	$ 7,336,250.00	148.9850%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	690.000	HOUR	20.00000	13800.00	20.00000	13800.00	20.00000	13800.00
0020 0210-0100000A MOBILIZATION		LUMP	458000.00000	458000.00	545000.00000	545000.00	427709.93000	427709.93
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	100000.00000	100000.00	500000.00000	500000.00	300000.00000	300000.00
0040 0225-0102000J TEMPORARY SIGNS	1145.000	SQFT	20.00000	22900.00	13.00000	14885.00	40.00000	45800.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	20.000	EACH	95.00000	1900.00	75.00000	1500.00	175.00000	3500.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	3787.500	FOOT	11.00000	41662.50	25.00000	94687.50	12.00000	45450.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	2262.500	FOOT	5.00000	11312.50	7.00000	15837.50	6.00000	13575.00
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	1500.00000	1500.00	3000.00000	3000.00	1550.00000	1550.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	1800.00000	3600.00	5000.00000	10000.00	2250.00000	4500.00

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 11/08/18 09:00
CONTRACT ID : 15115
REGION : 1
COUNTIES : CLACKAMAS

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0100 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	260.00000	260.00	1000.00000	1000.00	275.00000	275.00
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	25000.00000	50000.00	15000.00000	30000.00	25000.00000	50000.00
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	9.000	EACH	2.00000	18.00	0.01000	0.09	2.55000	22.95
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	18000.00000	36000.00	0.01000	0.02	500.00000	1000.00
0140 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	43.000	EACH	2.00000	86.00	0.01000	0.43	2.00000	86.00
0150 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	3537.500	FOOT	2.00000	7075.00	2.00000	7075.00	2.00000	7075.00
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	335.000	EACH	46.00000	15410.00	80.00000	26800.00	75.00000	25125.00
0170 0225-0153000F TEMPORARY STRIPING	25600.000	FOOT	0.20000	5120.00	0.20000	5120.00	0.16000	4096.00
0180 0225-0154000F STRIPE REMOVAL	38400.000	FOOT	0.40000	15360.00	0.50000	19200.00	0.38000	14592.00
0190 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	9000.00000	18000.00	6000.00000	12000.00	2500.00000	5000.00
0200 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	11000.00000	44000.00	15000.00000	60000.00	15000.00000	60000.00
0210 0225-0168000T FLAGGERS	320.000	HOUR	55.00000	17600.00	60.00000	19200.00	60.00000	19200.00
0220 0225-0169000E TRAFFIC CONTROL SUPERVISOR	200.000	EACH	300.00000	60000.00	0.01000	2.00	950.00000	190000.00
0230 0280-0100000A EROSION CONTROL		LUMP	65000.00000	65000.00	0.01000	0.01	125000.00000	125000.00
0240 0280-0101000J PLASTIC SHEETING	250.000	SQYD	2.00000	500.00	3.00000	750.00	5.00000	1250.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0250 0280-0105040J MATTING, TYPE D	5370.000	SQYD	2.60000	13962.00	3.00000	16110.00	4.50000	24165.00
0260 0280-0106010E CHECK DAM, TYPE 1	25.000	EACH	400.00000	10000.00	100.00000	2500.00	150.00000	3750.00
0270 0280-0106030E CHECK DAM, TYPE 3	31.000	EACH	400.00000	12400.00	75.00000	2325.00	225.00000	6975.00
0280 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	11.000	EACH	500.00000	5500.00	0.01000	0.11	2000.00000	22000.00
0290 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0300 0280-0115030F SEDIMENT BARRIER, TYPE 3	300.000	FOOT	6.00000	1800.00	4.00000	1200.00	6.00000	1800.00
0310 0280-0115090F SEDIMENT BARRIER, TYPE 9	1815.000	FOOT	3.00000	5445.00	3.00000	5445.00	12.00000	21780.00
0320 0280-0119000E STRAW BALE	10.000	EACH	60.00000	600.00	50.00000	500.00	15.00000	150.00
0330 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1300.00000	1300.00	0.01000	0.01	50.00000	50.00
0340 1999-9Z90000M EXTRA FOR CONTAMINATED MATERIAL DISPOSA	5950.000	TON	51.00000	303450.00	50.00000	297500.00	75.00000	446250.00
SECTION TOTALS			$	1,343,561.00	$	1,705,437.67	$	1,885,526.88
SECTION 0002 ROADWORK								
0350 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	63000.00000	63000.00	50000.00000	50000.00	75000.00000	75000.00
0360 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	22000.00000	22000.00	60000.00000	60000.00	40000.00000	40000.00
0370 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	10640.000	FOOT	6.00000	63840.00	3.50000	37240.00	0.95000	10108.00
0380 0320-0100000A CLEARING AND GRUBBING	3.600	LS	10000.00000	10000.00	16000.00000	16000.00	30000.00000	30000.00
0390 0330-0101000K DITCH EXCAVATION	49.000	CUYD	60.00000	2940.00	50.00000	2450.00	85.00000	4165.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0400 0330-0105000K GENERAL EXCAVATION	8774.000	CUYD	36.00000	315864.00	19.00000	166706.00	45.00000	394830.00
0410 0330-0126000K STONE EMBANKMENT	2634.000	CUYD	40.00000	105360.00	48.00000	126432.00	105.00000	276570.00
0420 0331-0109000J 18 INCH SUBGRADE STABILIZATION	1936.000	SQYD	41.00000	79376.00	43.00000	83248.00	25.00000	48400.00
0430 0350-0105000J SUBGRADE GEOTEXTILE	10751.000	SQYD	2.00000	21502.00	3.00000	32253.00	2.25000	24189.75
0440 0350-0106000J PAVEMENT OVERLAY GEOTEXTILE	556.000	SQYD	15.00000	8340.00	15.00000	8340.00	3.75000	2085.00
SECTION TOTALS			$	692,222.00	$	582,669.00	$	905,347.75
SECTION 0003 DRAINAGE AND SEWERS								
0450 0405-0104000K BOULDER EXCAVATION	103.000	CUYD	600.00000	61800.00	0.01000	1.03	300.00000	30900.00
0460 0406-0100000A TUNNELING, BORING, AND JACKING		LUMP	73000.00000	73000.00	150000.00000	150000.00	225000.00000	225000.00
0470 0415-0100000F MAINLINE VIDEO INSPECTION	681.000	FOOT	5.00000	3405.00	5.00000	3405.00	2.50000	1702.50
0480 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	476.000	FOOT	92.00000	43792.00	140.00000	66640.00	200.00000	95200.00
0490 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	24.000	FOOT	175.00000	4200.00	275.00000	6600.00	240.00000	5760.00
0500 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	87.000	FOOT	120.00000	10440.00	320.00000	27840.00	200.00000	17400.00
0510 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	94.000	FOOT	100.00000	9400.00	190.00000	17860.00	240.00000	22560.00
0520 0445-0700120E SLOPED END SECTIONS, 12 INCH	2.000	EACH	250.00000	500.00	500.00000	1000.00	3500.00000	7000.00
0530 0470-0101000E CONCRETE STORM SEWER MANHOLES	1.000	EACH	4600.00000	4600.00	7000.00000	7000.00	5000.00000	5000.00
0540 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	1.000	EACH	8000.00000	8000.00	10000.00000	10000.00	14000.00000	14000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0550 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	1700.00000	1700.00	3000.00000	3000.00	3500.00000	3500.00
0560 0470-0315000E CONCRETE INLETS, TYPE G-2	5.000	EACH	2200.00000	11000.00	4000.00000	20000.00	3500.00000	17500.00
0570 0480-0100000F DRAINAGE CURBS	210.000	FOOT	15.00000	3150.00	25.00000	5250.00	12.00000	2520.00
0580 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	1600.00000	9600.00	1500.00000	9000.00	750.00000	4500.00
0590 0490-0105000E ADJUSTING INLETS	5.000	EACH	1000.00000	5000.00	900.00000	4500.00	800.00000	4000.00
0600 0490-0117000E FILLING ABANDONED STRUCTURES	11.000	EACH	1200.00000	13200.00	500.00000	5500.00	500.00000	5500.00
0610 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	700.00000	2800.00	1200.00000	4800.00	850.00000	3400.00
0620 0495-0100000J TRENCH RESURFACING	42.000	SQYD	90.00000	3780.00	100.00000	4200.00	450.00000	18900.00
SECTION TOTALS			$	269,367.00	$	346,596.03	$	484,342.50
SECTION 0004 BRIDGE NO. 09717								
0630 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	450.000	SQYD	20.00000	9000.00	7.00000	3150.00	17.00000	7650.00
0640 0539-0100000J CONCRETE AND CRACK SEALER	18400.000	SQFT	2.00000	36800.00	2.00000	36800.00	3.25000	59800.00
0650 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	2.780	CUYD	3500.00000	9730.00	7000.00000	19460.00	4000.00000	11120.00
0660 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	161.000	FOOT	253.00000	40733.00	250.00000	40250.00	495.00000	79695.00
0670 0585-0206000A POURED SEALS	161.000	LS	28000.00000	28000.00	10000.00000	10000.00	31000.00000	31000.00
0680 1999-9Z90000I CONSTRUCT PPC OVERLAY, IN RUT REPAIR	133.330	SQYD	360.00000	47998.80	350.00000	46665.50	645.00000	85997.85
SECTION TOTALS			$	172,261.80	$	156,325.50	$	275,262.85
SECTION 0005 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0690 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCHES DEEP	24414.000	SQYD	3.60000	87890.40	4.00000	97656.00	4.50000	109863.00
0700 0640-0100000M AGGREGATE BASE	5061.000	TON	36.00000	182196.00	28.00000	141708.00	42.00000	212562.00
SECTION TOTALS			$	270,086.40	$	239,364.00	$	322,425.00
SECTION 0006 WEARING SURFACES								
0710 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	13.000	TON	1436.27000	18671.51	0.01000	0.13	1.00000	13.00
0720 0745-0302000M LEVEL 3, 1/2 INCH ACP	2194.000	TON	98.62000	216372.28	110.00000	241340.00	125.00000	274250.00
0730 0745-0402000M LEVEL 4, 1/2 INCH ACP	4316.000	TON	91.20000	393619.20	100.00000	431600.00	130.00000	561080.00
0740 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	132.000	TON	1.16000	153.12	0.01000	1.32	1.00000	132.00
0750 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	259.000	TON	1.16000	300.44	0.01000	2.59	1.00000	259.00
0760 0755-0104000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 8 INCHES THICK	4494.000	SQYD	93.00000	417942.00	110.00000	494340.00	115.00000	516810.00
0770 0755-0300000E FLEXIBLE TO RIGID PAVEMENT TRANSITIONS	2.000	EACH	3600.00000	7200.00	8000.00000	16000.00	3750.00000	7500.00
SECTION TOTALS			$	1,054,258.55	$	1,183,284.04	$	1,360,044.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0780 0810-0126000E GUARDRAIL TRANSITION	1.000	EACH	2900.00000	2900.00	3000.00000	3000.00	3000.00000	3000.00
0790 0810-0128000E GUARDRAIL CONNECTIONS	1.000	EACH	400.00000	400.00	500.00000	500.00	450.00000	450.00
0800 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	3200.00000	3200.00	4000.00000	4000.00	3750.00000	3750.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0810 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	487.500	FOOT	30.00000	14625.00	35.00000	17062.50	35.00000	17062.50
0820 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	12.500	FOOT	64.00000	800.00	70.00000	875.00	75.00000	937.50
0830 0820-0100000F CONCRETE BARRIER	1645.000	FOOT	30.00000	49350.00	30.00000	49350.00	35.00000	57575.00
0840 0820-0127000F CONCRETE BARRIER, TALL	1312.500	FOOT	15.00000	19687.50	15.00000	19687.50	18.00000	23625.00
0850 0820-0400000F SECURING CONCRETE BARRIER	2958.000	FOOT	1.00000	2958.00	1.00000	2958.00	1.00000	2958.00
0860 0830-0124000E IMPACT ATTENUATOR, TYPE K	1.000	EACH	35500.00000	35500.00	40000.00000	40000.00	40000.00000	40000.00
0870 0840-0100000E DELINEATORS, TYPE 1	10.000	EACH	40.00000	400.00	40.00000	400.00	40.00000	400.00
0880 0840-0105000E DELINEATORS, TYPE 5	40.000	EACH	10.00000	400.00	25.00000	1000.00	10.00000	400.00
0890 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	320.000	EACH	6.50000	2080.00	7.00000	2240.00	6.50000	2080.00
0900 0865-0116500F METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED	16500.000	FOOT	2.28000	37620.00	2.28000	37620.00	2.30000	37950.00
0910 0867-0145100J PAVEMENT BAR, TYPE B-HS	30.000	SQFT	14.55000	436.50	15.00000	450.00	15.00000	450.00
SECTION TOTALS			$	170,357.00	$	179,143.00	$	190,638.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0920 0905-0100000A REMOVE EXISTING SIGNS		LUMP	10100.00000	10100.00	10000.00000	10000.00	10000.00000	10000.00
0930 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	325.00000	325.00	500.00000	500.00	325.00000	325.00
0940 0910-0100000K WOOD SIGN POSTS	60.000	FBM	6.50000	390.00	10.00000	600.00	7.75000	465.00
0950 0920-0100000A SIGN SUPPORT FOOTINGS	4.290	LS	3930.00000	3930.00	4000.00000	4000.00	4500.00000	4500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1
SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0960 0930-0105000A BRIDGE STRUCTURE MOUNTS	1120.000	LS	14500.00000	14500.00	17000.00000	17000.00	15000.00000	15000.00
0970 0930-0106000A EXIT NUMBER SIGN MOUNTS	160.000	LS	1550.00000	1550.00	2000.00000	2000.00	2000.00000	2000.00
0980 0930-0110000A SECONDARY SIGN MOUNTS	84.000	LS	1170.00000	1170.00	1500.00000	1500.00	1500.00000	1500.00
0990 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1870.000	LS	9120.00000	9120.00	10000.00000	10000.00	10000.00000	10000.00
1000 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	270.000	LS	1850.00000	1850.00	2000.00000	2000.00	2000.00000	2000.00
1010 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	840.000	SQFT	30.00000	25200.00	33.00000	27720.00	36.00000	30240.00
1020 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	16.000	SQFT	17.00000	272.00	33.00000	528.00	20.00000	320.00
1030 0940-0204000J SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM	88.000	SQFT	30.00000	2640.00	33.00000	2904.00	35.00000	3080.00
1040 0970-0100000A POLE FOUNDATIONS	10.000	LS	28974.00000	28974.00	40000.00000	40000.00	40000.00000	40000.00
1050 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	5511.00000	5511.00	15000.00000	15000.00	8000.00000	8000.00
1060 0970-0105000A SWITCHING, CONDUIT, AND WIRING	1930.000	LS	58513.00000	58513.00	80000.00000	80000.00	88000.00000	88000.00
1070 0970-0200000A LIGHTING POLES AND ARMS		LUMP	34265.00000	34265.00	60000.00000	60000.00	50000.00000	50000.00
1080 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 NB AT OR 224	1.000	LS	33817.00000	33817.00	35000.00000	35000.00	40000.00000	40000.00
SECTION TOTALS			$	232,127.00	$	308,752.00	$	305,430.00
SECTION 0009 SIGN STRUCTURE NO. 18930								
1090 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	7500.00000	7500.00	6000.00000	6000.00	15000.00000	15000.00
SECTION TOTALS			$	7,500.00	$	6,000.00	$	15,000.00
SECTION 0010 SIGN STRUCTURE NO. 19467								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1100 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	7500.00000	7500.00	6000.00000	6000.00	15000.00000	15000.00
SECTION TOTALS			$	7,500.00	$	6,000.00	$	15,000.00
SECTION 0011 SIGN STRUCTURE NO. 23250								
1110 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	25.000	FOOT	2000.00000	50000.00	2500.00000	62500.00	1750.00000	43750.00
1120 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	12740.000	LS	58300.00000	58300.00	70000.00000	70000.00	65000.00000	65000.00
SECTION TOTALS			$	108,300.00	$	132,500.00	$	108,750.00
SECTION 0012 SIGN STRUCTURE NO. 23251								
1130 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	20.000	FOOT	2000.00000	40000.00	1500.00000	30000.00	1750.00000	35000.00
1140 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	12830.000	LS	58300.00000	58300.00	70000.00000	70000.00	65000.00000	65000.00
SECTION TOTALS			$	98,300.00	$	100,000.00	$	100,000.00
SECTION 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1150 1011-0200000A BIORETENTION POND, 00671		LUMP	220000.00000	220000.00	215000.00000	215000.00	400000.00000	400000.00
1160 1012-0100000A WATER QUALITY SWALE, 00258		LUMP	75000.00000	75000.00	75000.00000	75000.00	100000.00000	100000.00
1170 1012-0100000A WATER QUALITY SWALE, 00259		LUMP	70000.00000	70000.00	75000.00000	75000.00	100000.00000	100000.00
1180 1012-0100000A WATER QUALITY SWALE, 00260		LUMP	60000.00000	60000.00	60000.00000	60000.00	95000.00000	95000.00
1190 1012-0100000A WATER QUALITY SWALE, 00261		LUMP	60000.00000	60000.00	70000.00000	70000.00	105000.00000	105000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(3) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1200 1030-0101000R WEED CONTROL	0.960	ACRE	2800.00000	2688.00	2000.00000	1920.00	2000.00000	1920.00
1210 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	150.00000	150.00	1000.00000	1000.00	1000.00000	1000.00
1220 1030-0109000R PERMANENT SEEDING, MIX NO. 1	0.150	ACRE	16350.00000	2452.50	17000.00000	2550.00	0.15000	0.02
1230 1030-0119000R WATER QUALITY SEEDING, MIX NO. 1	0.810	ACRE	3500.00000	2835.00	3500.00000	2835.00	5800.00000	4698.00
SECTION TOTALS			$	493,125.50	$	503,305.00	$	807,618.02
SECTION 0014 ADDED BID ITEMS								
1240 0280-0114030E INLET PROTECTION, TYPE 3	36.000	EACH	83.00000	2988.00	100.00000	3600.00	150.00000	5400.00
1250 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000	EACH	2200.00000	2200.00	1500.00000	1500.00	5000.00000	5000.00
SECTION TOTALS			$	5,188.00	$	5,100.00	$	10,400.00
CONTRACT TOTALS			$	4,924,154.25	$	5,454,476.24	$	6,785,785.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	690.000	HOUR	20.00000	13800.00				
0020 0210-0100000A MOBILIZATION		LUMP	685000.00000	685000.00				
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	250000.00000	250000.00				
0040 0225-0102000J TEMPORARY SIGNS	1145.000	SQFT	65.00000	74425.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	20.000	EACH	268.00000	5360.00				
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	3787.500	FOOT	16.00000	60600.00				
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	2262.500	FOOT	10.00000	22625.00				
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	5000.00000	5000.00				
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000	EACH	5500.00000	11000.00				
0100 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000	EACH	300.00000	300.00				
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	15000.00000	30000.00				
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	9.000	EACH	855.00000	7695.00				
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	855.00000	1710.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0140 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	43.000	EACH	800.00000	34400.00				
0150 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	3537.500	FOOT	5.00000	17687.50				
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	335.000	EACH	100.00000	33500.00				
0170 0225-0153000F TEMPORARY STRIPING	25600.000	FOOT	0.25000	6400.00				
0180 0225-0154000F STRIPE REMOVAL	38400.000	FOOT	0.50000	19200.00				
0190 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3500.00000	7000.00				
0200 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000	EACH	5200.00000	20800.00				
0210 0225-0168000T FLAGGERS	320.000	HOUR	70.00000	22400.00				
0220 0225-0169000E TRAFFIC CONTROL SUPERVISOR	200.000	EACH	650.00000	130000.00				
0230 0280-0100000A EROSION CONTROL		LUMP	95000.00000	95000.00				
0240 0280-0101000J PLASTIC SHEETING	250.000	SQYD	15.00000	3750.00				
0250 0280-0105040J MATTING, TYPE D	5370.000	SQYD	7.00000	37590.00				
0260 0280-0106010E CHECK DAM, TYPE 1	25.000	EACH	125.00000	3125.00				
0270 0280-0106030E CHECK DAM, TYPE 3	31.000	EACH	125.00000	3875.00				
0280 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	11.000	EACH	3000.00000	33000.00				
0290 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00				
0300 0280-0115030F SEDIMENT BARRIER, TYPE 3	300.000	FOOT	12.00000	3600.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 0280-0115090F SEDIMENT BARRIER, TYPE 9	1815.000	FOOT	12.00000	21780.00				
0320 0280-0119000E STRAW BALE	10.000	EACH	45.00000	450.00				
0330 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2500.00000	2500.00				
0340 1999-9Z90000M EXTRA FOR CONTAMINATED MATERIAL DISPOSA	5950.000	TON	70.00000	416500.00				
SECTION TOTALS			$	2,080,072.50	$		$	
SECTION 0002 ROADWORK								
0350 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	70000.00000	70000.00				
0360 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	225000.00000	225000.00				
0370 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	10640.000	FOOT	5.00000	53200.00				
0380 0320-0100000A CLEARING AND GRUBBING	3.600	LS	85000.00000	85000.00				
0390 0330-0101000K DITCH EXCAVATION	49.000	CUYD	100.00000	4900.00				
0400 0330-0105000K GENERAL EXCAVATION	8774.000	CUYD	94.00000	824756.00				
0410 0330-0126000K STONE EMBANKMENT	2634.000	CUYD	60.00000	158040.00				
0420 0331-0109000J 18 INCH SUBGRADE STABILIZATION	1936.000	SQYD	69.00000	133584.00				
0430 0350-0105000J SUBGRADE GEOTEXTILE	10751.000	SQYD	4.00000	43004.00				
0440 0350-0106000J PAVEMENT OVERLAY GEOTEXTILE	556.000	SQYD	15.00000	8340.00				
SECTION TOTALS			$	1,605,824.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 11/08/18 09:00
CONTRACT ID : 15115
REGION : 1
COUNTIES : CLACKAMAS

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 0405-0104000K BOULDER EXCAVATION	103.000	CUYD	400.00000	41200.00				
0460 0406-0100000A TUNNELING, BORING, AND JACKING		LUMP	145000.00000	145000.00				
0470 0415-0100000F MAINLINE VIDEO INSPECTION	681.000	FOOT	6.00000	4086.00				
0480 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	476.000	FOOT	145.00000	69020.00				
0490 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	24.000	FOOT	325.00000	7800.00				
0500 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	87.000	FOOT	140.00000	12180.00				
0510 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	94.000	FOOT	115.00000	10810.00				
0520 0445-0700120E SLOPED END SECTIONS, 12 INCH	2.000	EACH	1000.00000	2000.00				
0530 0470-0101000E CONCRETE STORM SEWER MANHOLES	1.000	EACH	4000.00000	4000.00				
0540 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	1.000	EACH	8000.00000	8000.00				
0550 0470-0311000E CONCRETE INLETS, TYPE D	1.000	EACH	2500.00000	2500.00				
0560 0470-0315000E CONCRETE INLETS, TYPE G-2	5.000	EACH	2500.00000	12500.00				
0570 0480-0100000F DRAINAGE CURBS	210.000	FOOT	30.00000	6300.00				
0580 0490-0104000E CONNECTION TO EXISTING STRUCTURES	6.000	EACH	3000.00000	18000.00				
0590 0490-0105000E ADJUSTING INLETS	5.000	EACH	1000.00000	5000.00				
0600 0490-0117000E FILLING ABANDONED STRUCTURES	11.000	EACH	2000.00000	22000.00				
0610 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	4.000	EACH	900.00000	3600.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0620 0495-0100000J TRENCH RESURFACING	42.000	SQYD	170.00000	7140.00				
SECTION TOTALS			$	381,136.00	$		$	
SECTION 0004 BRIDGE NO. 09717								
0630 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	450.000	SQYD	150.00000	67500.00				
0640 0539-0100000J CONCRETE AND CRACK SEALER	18400.000	SQFT	2.00000	36800.00				
0650 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	2.780	CUYD	10000.00000	27800.00				
0660 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	161.000	FOOT	255.00000	41055.00				
0670 0585-0206000A POURED SEALS	161.000	LS	15000.00000	15000.00				
0680 1999-9Z90000I CONSTRUCT PPC OVERLAY, IN RUT REPAIR	133.330	SQYD	400.00000	53332.00				
SECTION TOTALS			$	241,487.00	$		$	
SECTION 0005 BASES								
0690 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCHES DEEP	24414.000	SQYD	5.00000	122070.00				
0700 0640-0100000M AGGREGATE BASE	5061.000	TON	35.00000	177135.00				
SECTION TOTALS			$	299,205.00	$		$	
SECTION 0006 WEARING SURFACES								
0710 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	13.000	TON	1500.00000	19500.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 0745-0302000M LEVEL 3, 1/2 INCH ACP	2194.000	TON	99.00000	217206.00				
0730 0745-0402000M LEVEL 4, 1/2 INCH ACP	4316.000	TON	92.00000	397072.00				
0740 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	132.000	TON	2.00000	264.00				
0750 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	259.000	TON	2.00000	518.00				
0760 0755-0104000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 8 INCHES THICK	4494.000	SQYD	100.00000	449400.00				
0770 0755-0300000E FLEXIBLE TO RIGID PAVEMENT TRANSITIONS	2.000	EACH	10000.00000	20000.00				
SECTION TOTALS			$	1,103,960.00	$		$	
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0780 0810-0126000E GUARDRAIL TRANSITION	1.000	EACH	5000.00000	5000.00				
0790 0810-0128000E GUARDRAIL CONNECTIONS	1.000	EACH	1000.00000	1000.00				
0800 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000	EACH	5000.00000	5000.00				
0810 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	487.500	FOOT	32.00000	15600.00				
0820 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	12.500	FOOT	70.00000	875.00				
0830 0820-0100000F CONCRETE BARRIER	1645.000	FOOT	45.00000	74025.00				
0840 0820-0127000F CONCRETE BARRIER, TALL	1312.500	FOOT	65.00000	85312.50				
0850 0820-0400000F SECURING CONCRETE BARRIER	2958.000	FOOT	4.00000	11832.00				
0860 0830-0124000E IMPACT ATTENUATOR, TYPE K	1.000	EACH	65000.00000	65000.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0870 0840-0100000E DELINEATORS, TYPE 1	10.000	EACH	100.00000	1000.00				
0880 0840-0105000E DELINEATORS, TYPE 5	40.000	EACH	50.00000	2000.00				
0890 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	320.000	EACH	7.00000	2240.00				
0900 0865-0116500F METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED	16500.000	FOOT	2.30000	37950.00				
0910 0867-0145100J PAVEMENT BAR, TYPE B-HS	30.000	SQFT	15.00000	450.00				
SECTION TOTALS			$	307,284.50	$		$	
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0920 0905-0100000A REMOVE EXISTING SIGNS		LUMP	4000.00000	4000.00				
0930 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2500.00000	2500.00				
0940 0910-0100000K WOOD SIGN POSTS	60.000	FBM	11.00000	660.00				
0950 0920-0100000A SIGN SUPPORT FOOTINGS	4.290	LS	8000.00000	8000.00				
0960 0930-0105000A BRIDGE STRUCTURE MOUNTS	1120.000	LS	16000.00000	16000.00				
0970 0930-0106000A EXIT NUMBER SIGN MOUNTS	160.000	LS	2000.00000	2000.00				
0980 0930-0110000A SECONDARY SIGN MOUNTS	84.000	LS	2300.00000	2300.00				
0990 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1870.000	LS	7000.00000	7000.00				
1000 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	270.000	LS	3000.00000	3000.00				
1010 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	840.000	SQFT	32.00000	26880.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	16.000	SQFT	21.00000	336.00				
1030 0940-0204000J SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM	88.000	SQFT	31.00000	2728.00				
1040 0970-0100000A POLE FOUNDATIONS	10.000	LS	32000.00000	32000.00				
1050 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	11500.00000	11500.00				
1060 0970-0105000A SWITCHING, CONDUIT, AND WIRING	1930.000	LS	68000.00000	68000.00				
1070 0970-0200000A LIGHTING POLES AND ARMS		LUMP	49000.00000	49000.00				
1080 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 NB AT OR 224	1.000	LS	32000.00000	32000.00				
SECTION TOTALS			$	267,904.00	$		$	
SECTION 0009 SIGN STRUCTURE NO. 18930								
1090 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	100000.00000	100000.00				
SECTION TOTALS			$	100,000.00	$		$	
SECTION 0010 SIGN STRUCTURE NO. 19467								
1100 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	100000.00000	100000.00				
SECTION TOTALS			$	100,000.00	$		$	
SECTION 0011 SIGN STRUCTURE NO. 23250								
1110 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	25.000	FOOT	900.00000	22500.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1120 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	12740.000	LS	65000.00000	65000.00				
SECTION TOTALS			$	87,500.00	$		$	
SECTION 0012 SIGN STRUCTURE NO. 23251								
1130 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	20.000	FOOT	900.00000	18000.00				
1140 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURES	12830.000	LS	65000.00000	65000.00				
SECTION TOTALS			$	83,000.00	$		$	
SECTION 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1150 1011-0200000A BIORETENTION POND, 00671		LUMP	321000.00000	321000.00				
1160 1012-0100000A WATER QUALITY SWALE, 00258		LUMP	91000.00000	91000.00				
1170 1012-0100000A WATER QUALITY SWALE, 00259		LUMP	86000.00000	86000.00				
1180 1012-0100000A WATER QUALITY SWALE, 00260		LUMP	75000.00000	75000.00				
1190 1012-0100000A WATER QUALITY SWALE, 00261		LUMP	83000.00000	83000.00				
1200 1030-0101000R WEED CONTROL	0.960	ACRE	2200.00000	2112.00				
1210 1030-0102000E SEEDING MOBILIZATION	1.000	EACH	1200.00000	1200.00				
1220 1030-0109000R PERMANENT SEEDING, MIX NO. 1	0.150	ACRE	14000.00000	2100.00				
1230 1030-0119000R WATER QUALITY SEEDING, MIX NO. 1	0.810	ACRE	6500.00000	5265.00				
SECTION TOTALS			$	666,677.00	$		$	
SECTION 0014 ADDED BID ITEMS								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15115 COUNTIES : CLACKAMAS
LETTING DATE : 11/08/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1240 0280-0114030E INLET PROTECTION, TYPE 3	36.000 EACH	200.00000	7200.00				
1250 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	1.000 EACH	5000.00000	5000.00				
SECTION TOTALS		$	12,200.00	$		$	
CONTRACT TOTALS		$	7,336,250.00	$	0.00	$	