TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1
COMPLETION DATE : 10/31/19 PROJECT : 21157
CONTRACT DESCRIPTION : I-205:JOHNSON CREEK-GLENN JACKSON BRIDGE PHASE 2 SECTION URBANIZED

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KERR CONTRACTORS OREGON INC	$ 15,785,995.68	100.0000%
2	TAPANI INC	$ 17,198,000.00	108.9447%
3	OREGON MAINLINE PAVING LLC	$ 17,688,578.35	112.0523%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	2100.000	HOUR	20.00000	42000.00	20.00000	42000.00	20.00000	42000.00
0020 0210-0100000A MOBILIZATION		LUMP	1578590.00000	1578590.00	1700000.00000	1700000.00	1768857.83000	1768857.83
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	756485.00000	756485.00	239999.80000	239999.80	2100000.00000	2100000.00
0040 0225-0102000J TEMPORARY SIGNS	5710.000	SQFT	20.00000	114200.00	20.00000	114200.00	19.00000	108490.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	165.000	EACH	70.00000	11550.00	275.00000	45375.00	66.00000	10890.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	8906.000	FOOT	10.85000	96630.10	13.00000	115778.00	12.00000	106872.00
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	15288.000	FOOT	5.00000	76440.00	4.00000	61152.00	3.75000	57330.00
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	13.000	EACH	1500.00000	19500.00	1400.00000	18200.00	1250.00000	16250.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	2250.00000	9000.00	2000.00000	8000.00	1750.00000	7000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0100 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	18.000	EACH	450.00000	8100.00	400.00000	7200.00	350.00000	6300.00
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	1.000	EACH	450.00000	450.00	400.00000	400.00	350.00000	350.00
0120 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	18.000	EACH	5000.00000	90000.00	16000.00000	288000.00	0.01000	0.18
0130 0225-0141100E REFLECTIVE BARRIER PANELS	2753.000	EACH	18.00000	49554.00	18.00000	49554.00	17.00000	46801.00
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000	EACH	2.00000	8.00	1.00000	4.00	1.00000	4.00
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	100.00000	200.00	1.00000	2.00	0.01000	0.02
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	90.000	EACH	2.00000	180.00	1.00000	90.00	1.00000	90.00
0170 0225-0145000E TEMPORARY PLASTIC DRUMS	2125.000	EACH	37.00000	78625.00	20.00000	42500.00	36.00000	76500.00
0180 0225-0150000F TEMPORARY REMOVABLE TAPE	915.000	FOOT	2.85000	2607.75	1.00000	915.00	2.85000	2607.75
0190 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	1620.000	FOOT	3.75000	6075.00	2.50000	4050.00	3.75000	6075.00
0200 0225-0153000F TEMPORARY STRIPING	102500.000	FOOT	0.09000	9225.00	0.15000	15375.00	0.09000	9225.00
0210 0225-0154000F STRIPE REMOVAL	18300.000	FOOT	0.48000	8784.00	0.50000	9150.00	0.48000	8784.00
0220 0225-0157000A TEMPORARY ILLUMINATION		LUMP	95658.00000	95658.00	100000.00000	100000.00	100000.00000	100000.00
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	17.000	EACH	3000.00000	51000.00	3000.00000	51000.00	0.01000	0.17

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	38.000	EACH	1000.00000	38000.00	14000.00000	532000.00	10000.00000	380000.00
0250 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	1000.00000	2000.00	10000.00000	20000.00	7000.00000	14000.00
0260 0225-0167500E RADAR SPEED TRAILER	3.000	EACH	5000.00000	15000.00	15000.00000	45000.00	6000.00000	18000.00
0270 0225-0168000T FLAGGERS	2500.000	HOUR	53.00000	132500.00	55.00000	137500.00	0.01000	25.00
0280 0225-0168100E FLAGGER STATION LIGHTING	6.000	EACH	1000.00000	6000.00	7500.00000	45000.00	1450.00000	8700.00
0290 0225-0169000E TRAFFIC CONTROL SUPERVISOR	1080.000	EACH	1.00000	1080.00	175.00000	189000.00	0.01000	10.80
0300 0225-0170000E RAILROAD FLAGGER SERVICES	18.000	EACH	1000.00000	18000.00	2000.00000	36000.00	2000.00000	36000.00
0310 0231-0100000A TEMPORARY WORK ACCESS SITE "A"		LUMP	24900.00000	24900.00	25000.00000	25000.00	6000.00000	6000.00
0320 0231-0100000A TEMPORARY WORK ACCESS SITE "D"		LUMP	8000.00000	8000.00	20000.00000	20000.00	6000.00000	6000.00
0330 0231-0100000A TEMPORARY WORK ACCESS SITE "E"		LUMP	14900.00000	14900.00	25000.00000	25000.00	6000.00000	6000.00
0340 0231-0100000A TEMPORARY WORK ACCESS SITE "I"		LUMP	5700.00000	5700.00	20000.00000	20000.00	6000.00000	6000.00
0350 0231-0100000A TEMPORARY WORK ACCESS SITE "M"		LUMP	7400.00000	7400.00	25000.00000	25000.00	6000.00000	6000.00
0360 0231-0100000A TEMPORARY WORK ACCESS SITE "O"		LUMP	24300.00000	24300.00	25000.00000	25000.00	6000.00000	6000.00
0370 0231-0100000A TEMPORARY WORK ACCESS SITE "P"		LUMP	23970.00000	23970.00	10000.00000	10000.00	6000.00000	6000.00
0380 0231-0100000A TEMPORARY WORK ACCESS SITE "Q"		LUMP	40300.00000	40300.00	30000.00000	30000.00	6000.00000	6000.00
0390 0231-0100000A TEMPORARY WORK ACCESS SITE "R"		LUMP	23700.00000	23700.00	15000.00000	15000.00	6000.00000	6000.00
0400 0231-0100000A TEMPORARY WORK ACCESS SITE "S"		LUMP	13000.00000	13000.00	15000.00000	15000.00	6000.00000	6000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0410 0231-0100000A TEMPORARY WORK ACCESS SITE "U"		LUMP	11700.00000	11700.00	15000.00000	15000.00	6000.00000	6000.00
0420 0231-0100000A TEMPORARY WORK ACCESS SITE "V"		LUMP	36000.00000	36000.00	20000.00000	20000.00	6000.00000	6000.00
0430 0231-0100000A TEMPORARY WORK ACCESS, SITE "F"		LUMP	10300.00000	10300.00	25000.00000	25000.00	6000.00000	6000.00
0440 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2260.000	FOOT	22.00000	49720.00	20.00000	45200.00	18.00000	40680.00
0450 0280-0100000A EROSION CONTROL		LUMP	22000.00000	22000.00	67000.00000	67000.00	6000.00000	6000.00
0460 0280-0101000J PLASTIC SHEETING	2700.000	SQYD	1.00000	2700.00	1.50000	4050.00	1.70000	4590.00
0470 0280-0104020R TEMPORARY MULCHING, STRAW	3.300	ACRE	1800.00000	5940.00	2500.00000	8250.00	2275.00000	7507.50
0480 0280-0105100J COMPOST EROSION BLANKET	72500.000	SQYD	2.50000	181250.00	2.50000	181250.00	2.20000	159500.00
0490 0280-0106030E CHECK DAM, TYPE 3	2.000	EACH	85.00000	170.00	100.00000	200.00	180.00000	360.00
0500 0280-0106060E CHECK DAM, TYPE 6	15.000	EACH	85.00000	1275.00	60.00000	900.00	85.00000	1275.00
0510 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	50.000	EACH	2200.00000	110000.00	2000.00000	100000.00	3000.00000	150000.00
0520 0280-0112500E CONCRETE WASHOUT FACILITY	2.000	EACH	6000.00000	12000.00	5000.00000	10000.00	600.00000	1200.00
0530 0280-0114030E INLET PROTECTION, TYPE 3	250.000	EACH	80.00000	20000.00	40.00000	10000.00	90.00000	22500.00
0540 0280-0115030F SEDIMENT BARRIER, TYPE 3	100.000	FOOT	2.95000	295.00	2.00000	200.00	3.00000	300.00
0550 0280-0115080F SEDIMENT BARRIER, TYPE 8	4600.000	FOOT	3.45000	15870.00	5.00000	23000.00	4.45000	20470.00
0560 0280-0115090E SEDIMENT BARRIER, TYPE 9	930.000	EACH	2.95000	2743.50	10.00000	9300.00	2.75000	2557.50
0570 0280-0119000E STRAW BALE	50.000	EACH	25.00000	1250.00	60.00000	3000.00	37.00000	1850.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0580 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	1000.00000	1000.00	900.00000	900.00
0590 1999-9Z90000A CONTAMINATED SOIL MANAGEMENT		LUMP	11600.00000	11600.00	75000.00000	75000.00	55000.00000	55000.00
0600 1999-9Z90000A SOLID WASTE REMOVAL		LUMP	8700.00000	8700.00	20000.00000	20000.00	55000.00000	55000.00
0610 1999-9Z90000A TEMPORARY REMOVAL AND REINSTALLATION OF WATERLINE		LUMP	65700.00000	65700.00	45000.00000	45000.00	17000.00000	17000.00
0620 1999-9Z90000E TEMPORARY TRAFFIC CONTROL FOR ITS COMMISSIONING	16.000	EACH	1600.00000	25600.00	4500.00000	72000.00	2300.00000	36800.00
SECTION TOTALS			$	4,098,925.35	$	4,862,794.80	$	5,592,652.75
SECTION 0002 ROADWORK								
0630 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	158800.00000	158800.00	175000.00000	175000.00	205000.00000	205000.00
0640 0310-0100000F REMOVAL OF PIPES	4259.000	FOOT	63.00000	268317.00	50.00000	212950.00	12.50000	53237.50
0650 0310-0104000E REMOVAL OF INLETS	57.000	EACH	200.00000	11400.00	500.00000	28500.00	550.00000	31350.00
0660 0310-0105000E REMOVAL OF MANHOLES	4.000	EACH	600.00000	2400.00	1500.00000	6000.00	2000.00000	8000.00
0670 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	75000.00000	75000.00	40943.00000	40943.00	200000.00000	200000.00
0680 0310-0119000F PAVEMENT SAW CUTTING	40500.000	FOOT	2.50000	101250.00	4.50000	182250.00	4.50000	182250.00
0690 0320-0100000A CLEARING AND GRUBBING	1.000	LS	30000.00000	30000.00	50000.00000	50000.00	12000.00000	12000.00
0700 0330-0105000K GENERAL EXCAVATION	18000.000	CUYD	38.00000	684000.00	30.00000	540000.00	28.02000	504360.00
0710 0330-0134000K EXTRA FOR SELECTED GRANULAR EMBANKMENT MATERIAL	900.000	CUYD	38.00000	34200.00	60.00000	54000.00	72.00000	64800.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0720 0331-0112000J 24 INCH SUBGRADE STABILIZATION	2800.000	SQYD	54.00000	151200.00	55.00000	154000.00	44.00000	123200.00
0730 0340-0100000Q WATERING	130.000	MGAL	1.00000	130.00	125.00000	16250.00	670.00000	87100.00
0740 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	10400.000	SQYD	1.00000	10400.00	1.50000	15600.00	3.00000	31200.00
0750 0350-0105000J SUBGRADE GEOTEXTILE	13000.000	SQYD	1.00000	13000.00	1.50000	19500.00	2.00000	26000.00
0760 0390-0105000K LOOSE RIPRAP, CLASS 50	4.000	CUYD	300.00000	1200.00	200.00000	800.00	310.00000	1240.00
0770 1999-9Z90000F REMOVAL OF BARRIER	9255.000	FOOT	6.00000	55530.00	6.50000	60157.50	4.00000	37020.00
0780 1999-9Z90000F REMOVAL OF GUARDRAIL	975.000	FOOT	5.00000	4875.00	5.50000	5362.50	5.00000	4875.00
0790 1999-9Z90000F REMOVAL OF METAL MEDIAN BARRIER	800.000	FOOT	10.00000	8000.00	11.00000	8800.00	10.00000	8000.00
SECTION TOTALS			$	1,609,702.00	$	1,570,113.00	$	1,579,632.50
SECTION 0003 DRAINAGE AND SEWERS								
0800 0415-0100000F MAINLINE VIDEO INSPECTION	16074.000	FOOT	3.50000	56259.00	4.50000	72333.00	4.75000	76351.50
0810 0430-0100060F 6 INCH DRAIN PIPE	8959.000	FOOT	35.00000	313565.00	28.00000	250852.00	8.50000	76151.50
0820 0430-0101000E SUBSURFACE DRAIN OUTLETS	65.000	EACH	1450.00000	94250.00	1600.00000	104000.00	900.00000	58500.00
0830 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	2775.000	FOOT	100.00000	277500.00	90.00000	249750.00	125.00000	346875.00
0840 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	388.000	FOOT	100.00000	38800.00	115.00000	44620.00	170.00000	65960.00
0850 0445-035012CF 12 INCH STORM SEWER PIPE, 20 FT DEPTH	17.000	FOOT	220.00000	3740.00	250.00000	4250.00	415.00000	7055.00
0860 0445-035015BF 15 INCH STORM SEWER PIPE, 10 FT DEPTH	388.000	FOOT	140.00000	54320.00	120.00000	46560.00	165.00000	64020.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
0870 0445-035015CF 15 INCH STORM SEWER PIPE, 20 FT DEPTH	85.000	FOOT	160.00000	13600.00	200.00000	17000.00	335.00000	28475.00
0880 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	260.000	FOOT	115.00000	29900.00	90.00000	23400.00	165.00000	42900.00
0890 0445-0735010E CONCRETE PIPE ANCHORS	1.000	EACH	800.00000	800.00	2000.00000	2000.00	865.00000	865.00
0900 0460-0100000J PAVED CULVERT END SLOPES	32.000	SQFT	28.00000	896.00	150.00000	4800.00	81.00000	2592.00
0910 0470-0101000E CONCRETE STORM SEWER MANHOLES	5.000	EACH	3200.00000	16000.00	5000.00000	25000.00	4400.00000	22000.00
0920 0470-0103000E CONCRETE MANHOLES, WITH INLET	6.000	EACH	5000.00000	30000.00	5500.00000	33000.00	4800.00000	28800.00
0930 0470-0105000E CONCRETE MANHOLES, SHALLOW	1.000	EACH	3000.00000	3000.00	3500.00000	3500.00	3200.00000	3200.00
0940 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	1.000	EACH	5000.00000	5000.00	15000.00000	15000.00	6000.00000	6000.00
0950 0470-0118000E CONCRETE MANHOLES, WITH INLET, LARGE	1.000	EACH	10000.00000	10000.00	16000.00000	16000.00	8000.00000	8000.00
0960 0470-0315000E CONCRETE INLETS, TYPE G-2	49.000	EACH	1800.00000	88200.00	2000.00000	98000.00	3200.00000	156800.00
0970 0470-0319000E CONCRETE INLETS, TYPE G-2MA	3.000	EACH	2200.00000	6600.00	2000.00000	6000.00	3200.00000	9600.00
0980 0490-0104000E CONNECTION TO EXISTING STRUCTURES	25.000	EACH	1200.00000	30000.00	1500.00000	37500.00	2400.00000	60000.00
0990 0490-0105000E ADJUSTING INLETS	2.000	EACH	990.00000	1980.00	600.00000	1200.00	700.00000	1400.00
1000 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	15.000	EACH	1000.00000	15000.00	600.00000	9000.00	1385.00000	20775.00
1010 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	3.000	EACH	2800.00000	8400.00	1500.00000	4500.00	9500.00000	28500.00
1020 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	4.000	EACH	1200.00000	4800.00	2000.00000	8000.00	3100.00000	12400.00
1030 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	8.000	EACH	1100.00000	8800.00	1000.00000	8000.00	1750.00000	14000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1040 0495-0100000J TRENCH RESURFACING	74.000	SQYD	125.00000	9250.00	150.00000	11100.00	195.00000	14430.00
SECTION TOTALS			$	1,120,660.00	$	1,095,365.00	$	1,155,650.00
SECTION 0004 BRIDGES #13522								
1050 0599-0100000J CONCRETE SLOPE PAVING	2856.000	SQFT	10.00000	28560.00	10.00000	28560.00	41.00000	117096.00
1060 0599-0103000F SLOPE PAVING CURBS	114.000	FOOT	40.00000	4560.00	40.00000	4560.00	46.00000	5244.00
SECTION TOTALS			$	33,120.00	$	33,120.00	$	122,340.00
SECTION 0005 BRIDGES #13523								
1070 0599-0100000J CONCRETE SLOPE PAVING	3403.000	SQFT	10.00000	34030.00	10.00000	34030.00	41.00000	139523.00
1080 0599-0103000F SLOPE PAVING CURBS	110.000	FOOT	40.00000	4400.00	40.00000	4400.00	46.00000	5060.00
SECTION TOTALS			$	38,430.00	$	38,430.00	$	144,583.00
SECTION 0006 BRIDGES #13528								
1090 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	187.000	SQYD	50.00000	9350.00	50.00000	9350.00	24.00000	4488.00
1100 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	360.000	SQYD	40.00000	14400.00	28.00000	10080.00	12.00000	4320.00
1110 0557-0100000J CLASS 2 PREPARATION	24.000	SQYD	150.00000	3600.00	160.00000	3840.00	256.00000	6144.00
1120 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	18.000	CUYD	2263.00000	40734.00	2500.00000	45000.00	3800.00000	68400.00
1130 0557-0104000J CONSTRUCT PPC OVERLAY	547.000	SQYD	89.30000	48847.10	100.00000	54700.00	230.00000	125810.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1140 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	148.000	FOOT	130.00000	19240.00	150.00000	22200.00	160.00000	23680.00
1150 0585-0211000A TYPE "D" COMPRESSION SEALS	74.000	LS	8500.00000	8500.00	9500.00000	9500.00	10000.00000	10000.00
1160 0585-0212000A TYPE "E" COMPRESSION SEALS	74.000	LS	8500.00000	8500.00	9500.00000	9500.00	11000.00000	11000.00
SECTION TOTALS			$	153,171.10	$	164,170.00	$	253,842.00
SECTION 0007 BRIDGES #13531								
1170 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	187.000	SQYD	50.00000	9350.00	50.00000	9350.00	24.00000	4488.00
1180 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	280.000	SQYD	40.00000	11200.00	35.00000	9800.00	12.00000	3360.00
1190 0557-0100000J CLASS 2 PREPARATION	20.000	SQYD	150.00000	3000.00	160.00000	3200.00	255.00000	5100.00
1200 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	14.000	CUYD	2263.00000	31682.00	2500.00000	35000.00	3750.00000	52500.00
1210 0557-0104000J CONSTRUCT PPC OVERLAY	467.000	SQYD	89.30000	41703.10	100.00000	46700.00	240.00000	112080.00
1220 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	148.000	FOOT	130.00000	19240.00	150.00000	22200.00	160.00000	23680.00
1230 0585-0211000A TYPE "D" COMPRESSION SEALS	74.000	LS	8500.00000	8500.00	9500.00000	9500.00	10000.00000	10000.00
1240 0585-0212000A TYPE "E" COMPRESSION SEALS	74.000	LS	8500.00000	8500.00	9500.00000	9500.00	11000.00000	11000.00
SECTION TOTALS			$	133,175.10	$	145,250.00	$	222,208.00
SECTION 0008 BRIDGES								
1250 0501-0100000A BRIDGE REMOVAL WORK, STR. 19481	1.000	LS	3790.00000	3790.00	15000.00000	15000.00	2000.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1260 0501-0100000A BRIDGE REMOVAL WORK, STR. NO. 19492	100.000	LS	3790.00000	3790.00	15000.00000	15000.00	2000.00000	2000.00
1270 0501-0100000A BRIDGE REMOVAL WORK, STR. NO. 19512	100.000	LS	3790.00000	3790.00	15000.00000	15000.00	2000.00000	2000.00
1280 0501-0100000A BRIDGE REMOVAL WORK, STR. NO. 19514	100.000	LS	3790.00000	3790.00	15000.00000	15000.00	2000.00000	2000.00
1290 0501-0100000A BRIDGE REMOVAL WORK,, STR NO. 16458N	100.000	LS	15600.00000	15600.00	25000.00000	25000.00	12000.00000	12000.00
1300 0510-0106000A GRANULAR WALL BACKFILL	2100.000	LS	200000.00000	200000.00	180000.00000	180000.00	200000.00000	200000.00
SECTION TOTALS			$	230,760.00	$	265,000.00	$	220,000.00
SECTION 0009 BASES								
1310 0620-0111000J COLD PLANE PAVEMENT REMOVAL, 1 - 2 INCHES DEEP	1200.000	SQYD	4.00000	4800.00	10.00000	12000.00	1.35000	1620.00
1320 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	93500.000	SQYD	1.80000	168300.00	1.00000	93500.00	1.49000	139315.00
1330 0641-0102000M AGGREGATE BASE	5900.000	TON	40.00000	236000.00	40.00000	236000.00	41.00000	241900.00
SECTION TOTALS			$	409,100.00	$	341,500.00	$	382,835.00
SECTION 0010 WEARING SURFACES								
1340 0705-0101000M EMULSIFIED ASPHALT IN FOG COAT	10.000	TON	1200.00000	12000.00	1000.00000	10000.00	885.00000	8850.00
1350 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	43.000	TON	600.00000	25800.00	1.00000	43.00	600.00000	25800.00
1360 0745-0402000M LEVEL 4, 1/2 INCH ACP	17500.000	TON	91.50000	1601250.00	90.00000	1575000.00	88.00000	1540000.00
1370 0745-0431000M LEVEL 4, 1/2 INCH ACP IN LEVELING	130.000	TON	153.00000	19890.00	125.00000	16250.00	500.00000	65000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1380 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	1100.000	TON	1.00000	1100.00	1.00000	1100.00	0.01000	11.00
1390 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000	EACH	1250.00000	2500.00	1200.00000	2400.00	2000.00000	4000.00
1400 0755-0106000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	9700.000	SQYD	88.00000	853600.00	115.00000	1115500.00	100.00000	970000.00
1410 0758-0202000J REINFORCED CONCRETE PAVEMENT REPAIR	380.000	SQYD	800.00000	304000.00	335.00000	127300.00	300.00000	114000.00
1420 0759-0106000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	5400.000	FOOT	29.00000	156600.00	32.00000	172800.00	27.00000	145800.00
1430 0759-0109000F CONCRETE CURBS, LOW PROFILE MOUNTABLE, MODIFIED	900.000	FOOT	30.00000	27000.00	38.00000	34200.00	30.00000	27000.00
1440 0759-0140000J 6 INCH CONCRETE SURFACING	23500.000	SQFT	9.00000	211500.00	6.50000	152750.00	10.00000	235000.00
1450 0759-0142000J 8 INCH CONCRETE SURFACING	140.000	SQFT	23.90000	3346.00	17.00000	2380.00	11.25000	1575.00
SECTION TOTALS			$	3,218,586.00	$	3,209,723.00	$	3,137,036.00
SECTION 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1460 0810-0117000F METAL MEDIAN BARRIER	438.000	FOOT	88.00000	38544.00	95.00000	41610.00	88.00000	38544.00
1470 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000	EACH	900.00000	3600.00	1000.00000	4000.00	900.00000	3600.00
1480 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000	EACH	78.25000	313.00	100.00000	400.00	78.25000	313.00
1490 0810-0131000E GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 3	4.000	EACH	4200.00000	16800.00	4500.00000	18000.00	4200.00000	16800.00
1500 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	3900.000	FOOT	23.00000	89700.00	25.00000	97500.00	23.00000	89700.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1510 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	10.000	EACH	750.00000	7500.00	750.00000	7500.00	750.00000	7500.00
1520 0820-0100000F CONCRETE BARRIER	7341.400	FOOT	44.50000	326692.30	45.00000	330363.00	42.00000	308338.80
1530 0820-0127000F CONCRETE BARRIER, TALL	3976.900	FOOT	50.00000	198845.00	50.00000	198845.00	40.00000	159076.00
1540 0820-0400000F SECURING CONCRETE BARRIER	10221.700	FOOT	1.25000	12777.13	6.00000	61330.20	5.50000	56219.35
1550 0840-0100000E DELINEATORS, TYPE 1	50.000	EACH	37.50000	1875.00	45.00000	2250.00	40.00000	2000.00
1560 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	209.000	EACH	31.00000	6479.00	30.00000	6270.00	27.00000	5643.00
1570 0840-0105000E DELINEATORS, TYPE 5	154.000	EACH	9.80000	1509.20	15.00000	2310.00	10.25000	1578.50
1580 0840-0106000E MILEPOST MARKER POSTS	2.000	EACH	202.00000	404.00	300.00000	600.00	215.00000	430.00
1590 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	4.000	EACH	47.70000	190.80	100.00000	400.00	50.00000	200.00
1600 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	1899.000	EACH	3.75000	7121.25	5.00000	9495.00	3.75000	7121.25
1610 0855-0108000E BI-DIRECTIONAL BLUE TYPE 1AR MARKERS	6.000	EACH	3.75000	22.50	25.00000	150.00	3.75000	22.50
1620 0865-0116500F METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED	62672.000	FOOT	1.85000	115943.20	2.00000	125344.00	1.85000	115943.20
1630 0867-0145500J PAVEMENT BAR: TYPE AB	315.000	SQFT	12.25000	3858.75	9.00000	2835.00	12.25000	3858.75
1640 1999-9Z90000E POLLINATOR HABITAT MARKERS	3.000	EACH	400.00000	1200.00	1200.00000	3600.00	575.00000	1725.00
1650 1999-9Z90000E REMOVE AND REINSTALL IMPACT ATTENUATOR	2.000	EACH	5000.00000	10000.00	5500.00000	11000.00	5000.00000	10000.00
SECTION TOTALS			$	843,375.13	$	923,802.20	$	828,613.35
SECTION 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1660 0905-0100000A REMOVE EXISTING SIGNS	LUMP		10000.00000	10000.00	20000.00000	20000.00	20000.00000	20000.00
1670 0920-0100000A SIGN SUPPORT FOOTINGS	1.000	LS	14000.00000	14000.00	15000.00000	15000.00	8500.00000	8500.00
1680 0930-0105000A BRIDGE STRUCTURE MOUNTS STR. NO. 13516D	5800.000	LS	26000.00000	26000.00	15000.00000	15000.00	20000.00000	20000.00
1690 0930-0105000A BRIDGE STRUCTURE MOUNTS STR. NO. 13520	8500.000	LS	85000.00000	85000.00	55000.00000	55000.00	70000.00000	70000.00
1700 0930-0105000A BRIDGE STRUCTURE MOUNTS STR. NO. 13521	14100.000	LS	120000.00000	120000.00	35000.00000	35000.00	105000.00000	105000.00
1710 0930-0105000A BRIDGE STRUCTURE MOUNTS STR. NO. 13523	4700.000	LS	40000.00000	40000.00	15000.00000	15000.00	30000.00000	30000.00
1720 0930-0105000A BRIDGE STRUCTURE MOUNTS STR. NO. 13527	4600.000	LS	43000.00000	43000.00	15000.00000	15000.00	32000.00000	32000.00
1730 0930-0106000A EXIT NUMBER SIGN MOUNTS	798.000	LS	7000.00000	7000.00	10000.00000	10000.00	5500.00000	5500.00
1740 0930-0109000A VERTIAL SIGN MOUNTS ON EXISTING STRUCTURES STR. NO. 20309	6600.000	LS	75000.00000	75000.00	14000.00000	14000.00	65000.00000	65000.00
1750 0930-0109000A VERTICAL SIGN MOUNTS ON EXISITNG STRUCTURES STR. NO. 17469	2100.000	LS	34000.00000	34000.00	14000.00000	14000.00	30000.00000	30000.00
1760 0930-0109000A VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES STR. NO. 19490	300.000	LS	7000.00000	7000.00	25000.00000	25000.00	5000.00000	5000.00
1770 0930-0110000A SECONDARY SIGN MOUNTS	254.000	LS	400.00000	400.00	1500.00000	1500.00	400.00000	400.00
1780 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	903.000	LS	5000.00000	5000.00	7500.00000	7500.00	6000.00000	6000.00
1790 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	986.000	LS	8000.00000	8000.00	100.00000	100.00	10000.00000	10000.00
1800 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	58.000	LS	2200.00000	2200.00	2000.00000	2000.00	850.00000	850.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1810 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	276.000	LS	250.00000	250.00	2000.00000	2000.00	1675.00000	1675.00
1820 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	374.000	SQFT	23.00000	8602.00	45.00000	16830.00	25.00000	9350.00
1830 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	79.000	SQFT	17.00000	1343.00	25.00000	1975.00	14.00000	1106.00
1840 0940-0204000J SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM	4006.000	SQFT	34.00000	136204.00	35.00000	140210.00	28.00000	112168.00
1850 0940-0205000J SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	223.000	SQFT	11.00000	2453.00	25.00000	5575.00	22.50000	5017.50
1860 0970-0100000A POLE FOUNDATIONS	1.000	LS	19652.00000	19652.00	20000.00000	20000.00	20000.00000	20000.00
1870 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	18150.00000	18150.00	40000.00000	40000.00	18000.00000	18000.00
1880 0970-0105000A SWITCHING, CONDUIT, AND WIRING	20000.000	LS	136090.00000	136090.00	240000.00000	240000.00	140000.00000	140000.00
1890 0970-0200000A LIGHTING POLES AND ARMS		LUMP	69980.00000	69980.00	125000.00000	125000.00	70000.00000	70000.00
1900 0990-0104000A RAMP METER SIGNAL INSTALLATION DIVISION ENTRANCE RAMP	1.000	LS	37099.00000	37099.00	30000.00000	30000.00	40000.00000	40000.00
1910 0990-0104000A RAMP METER SIGNAL INSTALLATION, GLISAN ENTRANCE RAMP	1.000	LS	29844.00000	29844.00	35000.00000	35000.00	30000.00000	30000.00
1920 0990-0104000A RAMP METER SIGNAL INSTALLATION, POWELL ENTRANCE RAMP	1.000	LS	26920.00000	26920.00	25000.00000	25000.00	30000.00000	30000.00
1930 0990-0107000A AUTOMATIC TRAFFIC RECORDER INSTALLATION YAMHILL 26-018 NB	1.000	LS	28748.00000	28748.00	65000.00000	65000.00	30000.00000	30000.00
1940 1999-9Z90000A ITS INSTALLATION, SITE "H"		LUMP	14944.00000	14944.00	15000.00000	15000.00	15000.00000	15000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
1950 1999-9Z90000A ITS INSTALLATION, SITE "L"		LUMP	29686.00000	29686.00	30000.00000	30000.00	30000.00000	30000.00
1960 1999-9Z90000A ITS INSTALLATION, SITE "N"		LUMP	35778.00000	35778.00	35000.00000	35000.00	36000.00000	36000.00
1970 1999-9Z90000A ITS INSTALLATION, SITE "T"		LUMP	63155.00000	63155.00	60000.00000	60000.00	65000.00000	65000.00
1980 1999-9Z90000A TELECOMMUNICATIONS, INSTALLATION AND TESTING		LUMP	36050.00000	36050.00	15000.00000	15000.00	36000.00000	36000.00
1990 1999-9Z90000A TELECOMMUNICATIONS, MATERIAL		LUMP	20900.00000	20900.00	15000.00000	15000.00	21000.00000	21000.00
SECTION TOTALS			$	1,192,448.00	$	1,160,690.00	$	1,118,566.50
SECTION 0013 STRUCTURE 23275 SITE "A"								
2000 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	84.000	FOOT	1667.00000	140028.00	1850.00000	155400.00	1850.00000	155400.00
2010 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO. 23275	27700.000	LS	16000.00000	16000.00	65000.00000	65000.00	15000.00000	15000.00
2020 1999-9Z90000A ITS INSTALLATION, SITE "A"		LUMP	37162.00000	37162.00	30000.00000	30000.00	40000.00000	40000.00
SECTION TOTALS			$	193,190.00	$	250,400.00	$	210,400.00
SECTION 0014 STRUCTURE 23276 SITE "D"								
2030 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	40.000	FOOT	1667.00000	66680.00	1850.00000	74000.00	2000.00000	80000.00
2040 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURE, STR NO. 23276	15900.000	LS	4000.00000	4000.00	50000.00000	50000.00	3200.00000	3200.00
SECTION TOTALS			$	70,680.00	$	124,000.00	$	83,200.00
SECTION 0015 STRUCTURE #23277. SITE "E"								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
2050 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	78.000	FOOT	1669.00000	130182.00	1850.00000	144300.00	1900.00000	148200.00
2060 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO. 23277	31300.000	LS	16000.00000	16000.00	65000.00000	65000.00	15000.00000	15000.00
2070 1999-9Z90000A ITS INSTALLATION, SITE "E"		LUMP	33043.00000	33043.00	35000.00000	35000.00	35000.00000	35000.00
SECTION TOTALS			$	179,225.00	$	244,300.00	$	198,200.00
SECTION 0016 STRUCTURE #23278, SITE "F"								
2080 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	92.000	FOOT	1657.00000	152444.00	1850.00000	170200.00	2000.00000	184000.00
2090 0930-0101000A TRUSS SIGN BRIDGE, STR. NO. 23278	35600.000	LS	20000.00000	20000.00	60000.00000	60000.00	18000.00000	18000.00
SECTION TOTALS			$	172,444.00	$	230,200.00	$	202,000.00
SECTION 0017 STRUCTURE #23279, SITE "I"								
2100 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	92.000	FOOT	1657.00000	152444.00	1850.00000	170200.00	2000.00000	184000.00
2110 0930-0101000A TRUSS SIGN BRIDGE, STR. NO. 23279	43800.000	LS	20000.00000	20000.00	60000.00000	60000.00	18000.00000	18000.00
SECTION TOTALS			$	172,444.00	$	230,200.00	$	202,000.00
SECTION 0018 STRUCTURE 23280, SITE "M"								
2120 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	86.000	FOOT	1667.00000	143362.00	1850.00000	159100.00	1800.00000	154800.00
2130 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO. 23280	28300.000	LS	16000.00000	16000.00	60000.00000	60000.00	15000.00000	15000.00
SECTION TOTALS			$	159,362.00	$	219,100.00	$	169,800.00
SECTION 0019 STRUCTURE #23281, SITE "O"								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
2140 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	77.000	FOOT	1670.00000	128590.00	1850.00000	142450.00	2200.00000	169400.00
2150 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO. 23281	28700.000	LS	18000.00000	18000.00	60000.00000	60000.00	17000.00000	17000.00
2160 1999-9Z90000A ITS INSTALLATION, SITE "O"		LUMP	78201.00000	78201.00	85000.00000	85000.00	80000.00000	80000.00
SECTION TOTALS			$	224,791.00	$	287,450.00	$	266,400.00
SECTION 0020 STRUCTURE # 23282, SITE "P"								
2170 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	86.000	FOOT	1666.00000	143276.00	1850.00000	159100.00	1900.00000	163400.00
2180 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO.23282	34000.000	LS	18000.00000	18000.00	60000.00000	60000.00	17000.00000	17000.00
2190 1999-9Z90000A ITS INSTALLATION, SITE "P"		LUMP	47137.00000	47137.00	55000.00000	55000.00	50000.00000	50000.00
SECTION TOTALS			$	208,413.00	$	274,100.00	$	230,400.00
SECTION 0021 STRUCTURE # 23283, SITE "Q"								
2200 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	44.000	FOOT	1673.00000	73612.00	1850.00000	81400.00	1800.00000	79200.00
2210 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURE, STR NO. 23283	13900.000	LS	4000.00000	4000.00	50000.00000	50000.00	3200.00000	3200.00
2220 1999-9Z90000A ITS INSTALLATION, SITE "Q"		LUMP	27651.00000	27651.00	25000.00000	25000.00	30000.00000	30000.00
SECTION TOTALS			$	105,263.00	$	156,400.00	$	112,400.00
SECTION 0022 STRUCTURE #23284, SITE "R"								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
2230 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	85.000	FOOT	1666.00000	141610.00	1850.00000	157250.00	1740.00000	147900.00
2240 0930-0102000A MONOTUBE SIGN BRIDGE, STR. NO. 23284	29500.000	LS	18000.00000	18000.00	60000.00000	60000.00	17000.00000	17000.00
2250 1999-9Z90000A ITS INSTALLATION, SITE "R"		LUMP	35844.00000	35844.00	40000.00000	40000.00	36000.00000	36000.00
SECTION TOTALS			$	195,454.00	$	257,250.00	$	200,900.00
SECTION 0023 STRUCTURE #23285, SITE "S"								
2260 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	61.000	FOOT	1666.00000	101626.00	1850.00000	112850.00	1540.00000	93940.00
2270 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURE, STR NO. 23285	14900.000	LS	6000.00000	6000.00	60000.00000	60000.00	5200.00000	5200.00
2280 1999-9Z90000A ITS INSTALLATION, SITE "S"		LUMP	63673.00000	63673.00	85000.00000	85000.00	65000.00000	65000.00
SECTION TOTALS			$	171,299.00	$	257,850.00	$	164,140.00
SECTION 0024 STRUCTURE #23286, SITE "U"								
2290 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	47.000	FOOT	1674.00000	78678.00	1850.00000	86950.00	1700.00000	79900.00
2300 0930-0104000A MONOTUBE CANTILEVER SIGN STRUCTURE, STR NO. 23286	12200.000	LS	4000.00000	4000.00	50000.00000	50000.00	3200.00000	3200.00
SECTION TOTALS			$	82,678.00	$	136,950.00	$	83,100.00
SECTION 0025 STRUCTURE #23287, SITE "V"								
2310 0921-0501000F 60 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	94.000	FOOT	1656.00000	155664.00	1850.00000	173900.00	2100.00000	197400.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
2320 0930-0101000A TRUSS SIGN BRIDGE, STR. NO. 23287	61900.000	LS	44000.00000	44000.00	60000.00000	60000.00	41000.00000	41000.00
2330 1999-9Z90000A ITS INSTALLATION, SITE "V"		LUMP	251520.00000	251520.00	150000.00000	150000.00	250000.00000	250000.00
SECTION TOTALS			$	451,184.00	$	383,900.00	$	488,400.00
SECTION 0026 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
2340 1012-0100000A WATER QUALITY SWALE, TRIMET PARK & RIDE		LUMP	42000.00000	42000.00	45000.00000	45000.00	31000.00000	31000.00
2350 1013-0100000A BIOSLOPE, D01159		LUMP	60000.00000	60000.00	55000.00000	55000.00	40000.00000	40000.00
2360 1013-0100000A BIOSLOPE, D01160		LUMP	11000.00000	11000.00	10000.00000	10000.00	16000.00000	16000.00
2370 1030-0102000E SEEDING MOBILIZATION	2.000	EACH	150.00000	300.00	1000.00000	2000.00	1000.00000	2000.00
2380 1030-0108000R PERMANENT SEEDING	12.200	ACRE	2250.00000	27450.00	2500.00000	30500.00	2700.00000	32940.00
2390 1030-0118000R WATER QUALITY SEEDING	0.100	ACRE	7500.00000	750.00	15000.00000	1500.00	13500.00000	1350.00
2400 1030-0133000R WILDFLOWER SEEDING	4.000	ACRE	5450.00000	21800.00	5000.00000	20000.00	4700.00000	18800.00
2410 1040-0101000K TOPSOIL	168.000	CUYD	42.00000	7056.00	55.00000	9240.00	50.00000	8400.00
2420 1040-0107000K SOIL CONDITIONER	72.000	CUYD	35.00000	2520.00	70.00000	5040.00	65.00000	4680.00
2430 1040-0112000E CONIFER TREES, 4 FT HEIGHT	15.000	EACH	195.00000	2925.00	150.00000	2250.00	150.00000	2250.00
2440 1040-0130000E DECIDUOUS TREES, 2 INCH CALIPER	17.000	EACH	495.00000	8415.00	300.00000	5100.00	360.00000	6120.00
2450 1040-0153000E SHRUBS, #1 CONTAINER	184.000	EACH	9.00000	1656.00	8.00000	1472.00	8.25000	1518.00
2460 1040-0171000E GROUNDCOVERS, #1 CONTAINER	245.000	EACH	9.00000	2205.00	8.00000	1960.00	8.25000	2021.25

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15124 COUNTIES : MULTNOMAH
LETTING DATE : 11/29/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) TAPANI INC UNIT PRICE	 AMOUNT	(3) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT
2470 1040-0196000M ROCK MULCH	48.000	TON	88.00000	4224.00	80.00000	3840.00	80.00000	3840.00
2480 1050-0135000F CL-6 CHAIN LINK FENCE	2260.000	FOOT	29.00000	65540.00	30.00000	67800.00	20.00000	45200.00
2490 1050-0224000F 4 FOOT TYPE CL-4 PROTECTIVE FENCE	1195.000	FOOT	31.00000	37045.00	32.00000	38240.00	28.00000	33460.00
2500 1999-9Z90000A GRAFFITI DETERRENT PANELS		LUMP	7680.00000	7680.00	15000.00000	15000.00	17000.00000	17000.00
SECTION TOTALS			$	302,566.00	$	313,942.00	$	266,579.25
SECTION 0027 WATER SUPPLY SYSTEMS								
2510 1120-0100000A IRRIGATION SYSTEM		LUMP	9550.00000	9550.00	10000.00000	10000.00	38000.00000	38000.00
SECTION TOTALS			$	9,550.00	$	10,000.00	$	38,000.00
SECTION 0028 ADDED BID ITEMS BRIDGE #13528								
2520 0584-0101000K ELASTOMERIC CONCRETE NOSING MATERIAL FOR REPAIR	2.000	CUYD	1500.00000	3000.00	3000.00000	6000.00	3675.00000	7350.00
SECTION TOTALS			$	3,000.00	$	6,000.00	$	7,350.00
SECTION 0029 ADDED BID ITEMS BRIDGE #13531								
2530 0584-0101000K ELASTOMERIC CONCRETE NOSING MATERIAL FOR REPAIR	2.000	CUYD	1500.00000	3000.00	3000.00000	6000.00	3675.00000	7350.00
SECTION TOTALS			$	3,000.00	$	6,000.00	$	7,350.00
CONTRACT TOTALS			$	15,785,995.68	$	17,198,000.00	$	17,688,578.35