TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1
COMPLETION DATE : 10/30/20 PROJECT : 19690
CONTRACT DESCRIPTION : US26 (POWELL BLVD): SE 122ND AVE - SE 136TH AVE SEC. URBANIZED

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	TAPANI INC	$ 11,820,000.00	100.0000%
2	ROTSCHY INC	$ 12,683,125.92	107.3022%
3	MJ HUGHES CONSTRUCTION INC	$ 12,997,471.47	109.9617%
4	WILDISH STANDARD PAVING CO	$ 13,477,764.17	114.0251%
5	OREGON MAINLINE PAVING LLC	$ 13,868,824.50	117.3335%
6	MOORE EXCAVATION INC	$ 14,338,948.34	121.3109%
7	GOODFELLOW BROS LLC	$ 14,496,880.85	122.6470%
8	KERR CONTRACTORS OREGON INC	$ 14,812,504.00	125.3173%
9	GRANITE CONSTRUCTION CO	$ 16,358,358.00	138.3956%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	(1) TAPANI INC AMOUNT	(2) ROTSCHY INC UNIT PRICE	(2) ROTSCHY INC AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	(3) MJ HUGHES CONSTRUCTION INC AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1560.000	HOUR	20.00000	31200.00	20.00000	31200.00	20.00000	31200.00
0020 0210-0100000A MOBILIZATION		LUMP	1100000.00000	1100000.00	1007000.00000	1007000.00	1295000.00000	1295000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	105820.00000	105820.00	90000.00000	90000.00	400000.00000	400000.00
0040 0225-0102000J TEMPORARY SIGNS	1865.000	SQFT	15.00000	27975.00	44.50000	82992.50	20.00000	37300.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	40.000	EACH	35.00000	1400.00	250.00000	10000.00	150.00000	6000.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	49.000	EACH	95.00000	4655.00	350.00000	17150.00	150.00000	7350.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1000.000	FOOT	13.00000	13000.00	14.00000	14000.00	11.50000	11500.00

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 12/13/18 09:00
CONTRACT ID : 15125
REGION : 1
COUNTIES : MULTNOMAH

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	(1) TAPANI INC AMOUNT	(2) ROTSCHY INC UNIT PRICE	(2) ROTSCHY INC AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	(3) MJ HUGHES CONSTRUCTION INC AMOUNT
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	500.000	FOOT	9.00000	4500.00	5.75000	2875.00	4.00000	2000.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	10.000	EACH	1600.00000	16000.00	1800.00000	18000.00	1900.00000	19000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	5.000	EACH	475.00000	2375.00	600.00000	3000.00	500.00000	2500.00
0110 0225-0141100E REFLECTIVE BARRIER PANELS	176.000	EACH	18.00000	3168.00	20.00000	3520.00	19.00000	3344.00
0120 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	5350.000	FOOT	16.00000	85600.00	50.00000	267500.00	36.99000	197896.50
0130 0225-0141950F BICYCLE CHANNELIZING DEVICES	4350.000	FOOT	16.00000	69600.00	37.00000	160950.00	46.67000	203014.50
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	82.000	EACH	30.00000	2460.00	45.00000	3690.00	60.00000	4920.00
0150 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	490.000	EACH	5.00000	2450.00	5.60000	2744.00	5.25000	2572.50
0160 0225-0153000F TEMPORARY STRIPING	121000.000	FOOT	0.12000	14520.00	0.15000	18150.00	0.14000	16940.00
0170 0225-0153100E TEMPORARY PAVEMENT LEGENDS	70.000	EACH	60.00000	4200.00	63.00000	4410.00	60.00000	4200.00
0180 0225-0153200J TEMPORARY PAVEMENT BARS	1728.000	SQFT	1.50000	2592.00	2.00000	3456.00	2.00000	3456.00
0190 0225-0154000F STRIPE REMOVAL	121000.000	FOOT	0.30000	36300.00	0.40000	48400.00	0.38000	45980.00
0200 0225-0155100J LEGEND REMOVAL	2199.000	SQFT	3.00000	6597.00	3.40000	7476.60	3.15000	6926.85
0210 0225-0156000J BAR REMOVAL	1976.000	SQFT	3.00000	5928.00	3.45000	6817.20	3.15000	6224.40
0220 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	360000.00000	360000.00	370000.00000	370000.00	345000.00000	345000.00
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	4500.00000	9000.00	2800.00000	5600.00	3500.00000	7000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	(1) TAPANI INC AMOUNT	(2) ROTSCHY INC UNIT PRICE	(2) ROTSCHY INC AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	(3) MJ HUGHES CONSTRUCTION INC AMOUNT
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	5.000	EACH	15000.00000	75000.00	5900.00000	29500.00	10000.00000	50000.00
0250 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	10.000	EACH	1000.00000	10000.00	365.00000	3650.00	500.00000	5000.00
0260 0225-0168000T FLAGGERS	12820.000	HOUR	52.00000	666640.00	59.00000	756380.00	52.25000	669845.00
0270 0225-0168100E FLAGGER STATION LIGHTING	15.000	EACH	1500.00000	22500.00	940.00000	14100.00	750.00000	11250.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	384.000	EACH	120.00000	46080.00	330.00000	126720.00	100.00000	38400.00
0290 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	10000.00000	10000.00	4000.00000	4000.00	1.00000	1.00
0300 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2600.000	FOOT	7.00000	18200.00	11.50000	29900.00	13.00000	33800.00
0310 0280-0100000A EROSION CONTROL		LUMP	100000.00000	100000.00	37000.00000	37000.00	10000.00000	10000.00
0320 0280-0105100J COMPOST EROSION BLANKET	7891.000	SQYD	2.50000	19727.50	2.70000	21305.70	2.50000	19727.50
0330 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	40.000	EACH	500.00000	20000.00	1000.00000	40000.00	250.00000	10000.00
0340 0280-0113000F SEDIMENT FENCE	1190.000	FOOT	3.00000	3570.00	3.00000	3570.00	3.00000	3570.00
0350 0280-0114030E INLET PROTECTION, TYPE 3	124.000	EACH	70.00000	8680.00	67.00000	8308.00	60.00000	7440.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	200.000	FOOT	3.00000	600.00	3.75000	750.00	5.00000	1000.00
0370 0280-0115090F SEDIMENT BARRIER, TYPE 9	1791.000	FOOT	4.00000	7164.00	4.60000	8238.60	5.00000	8955.00
0380 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1000.00000	1000.00	5000.00000	5000.00	1000.00000	1000.00
0390 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	250.00000	250.00	5000.00000	5000.00	2500.00000	2500.00
0400 0299-0100000E DECOMMISSION UNDERGROUND INJECTION CONTROL SYSTEMS	4.000	EACH	5500.00000	22000.00	4800.00000	19200.00	5000.00000	20000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
0410 1999-9Z90000K EXTRA FOR CONTAMINATED SOIL REMOVAL (REUSE)	6577.000	CUYD	8.00000	52616.00	10.00000	65770.00	20.00000	131540.00
SECTION TOTALS			$	2,993,367.50	$	3,357,323.60	$	3,683,353.25
SECTION 0002 ROADWORK								
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	100000.00000	100000.00	130000.00000	130000.00	100000.00000	100000.00
0430 0310-0100000F REMOVAL OF PIPES	337.000	FOOT	55.00000	18535.00	30.00000	10110.00	9.00000	3033.00
0440 0310-0104000E REMOVAL OF INLETS	19.000	EACH	600.00000	11400.00	285.00000	5415.00	375.00000	7125.00
0450 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	50000.00000	50000.00	75000.00000	75000.00	200000.00000	200000.00
0460 0320-0100000A CLEARING AND GRUBBING	1.000	LS	125000.00000	125000.00	75000.00000	75000.00	474000.00000	474000.00
0470 0330-0105000K GENERAL EXCAVATION	6800.000	CUYD	30.00000	204000.00	42.00000	285600.00	30.00000	204000.00
0480 0331-0106000J 12 INCH SUBGRADE STABILIZATION	1000.000	SQYD	30.00000	30000.00	36.00000	36000.00	31.95000	31950.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	4800.000	SQYD	1.00000	4800.00	1.30000	6240.00	1.50000	7200.00
0500 1999-9Z90000A ROOT PRUNING		LUMP	25000.00000	25000.00	7000.00000	7000.00	10000.00000	10000.00
SECTION TOTALS			$	568,735.00	$	630,365.00	$	1,037,308.00
SECTION 0003 DRAINAGE AND SEWERS								
0510 0415-0100000F MAINLINE VIDEO INSPECTION	5488.000	FOOT	3.00000	16464.00	2.30000	12622.40	3.15000	17287.20
0520 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	22.000	FOOT	55.00000	1210.00	90.00000	1980.00	105.00000	2310.00
0530 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	4671.000	FOOT	70.00000	326970.00	83.00000	387693.00	75.00000	350325.00

TABULATION OF BIDS

CALL ORDER : 001
CONTRACT ID : 15125
COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00
REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	(1) TAPANI INC AMOUNT	(2) ROTSCHY INC UNIT PRICE	(2) ROTSCHY INC AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	(3) MJ HUGHES CONSTRUCTION INC AMOUNT
0540 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	795.000	FOOT	80.00000	63600.00	100.00000	79500.00	106.56000	84715.20
0550 0470-0101000E CONCRETE STORM SEWER MANHOLES	3.000	EACH	5000.00000	15000.00	4000.00000	12000.00	4500.00000	13500.00
0560 0470-0113000E CONCRETE MANHOLES, SEDIMENTATION	17.000	EACH	10000.00000	170000.00	6700.00000	113900.00	8913.43000	151528.31
0570 0470-0307000E CONCRETE INLETS, TYPE CG-2	20.000	EACH	3000.00000	60000.00	2300.00000	46000.00	3000.00000	60000.00
0580 0470-0309000E CONCRETE INLETS, TYPE CG-3	50.000	EACH	3200.00000	160000.00	2000.00000	100000.00	3000.00000	150000.00
0590 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	3000.00000	3000.00	1900.00000	1900.00	3000.00000	3000.00
0600 0480-0100000F DRAINAGE CURBS	367.000	FOOT	33.00000	12111.00	25.00000	9175.00	22.54000	8272.18
0610 0490-0100000E ADJUSTING BOXES	103.000	EACH	300.00000	30900.00	120.00000	12360.00	40.70000	4192.10
0620 0490-0104000E CONNECTION TO EXISTING STRUCTURES	11.000	EACH	1500.00000	16500.00	700.00000	7700.00	1000.00000	11000.00
0630 0490-0105000E ADJUSTING INLETS	3.000	EACH	1000.00000	3000.00	400.00000	1200.00	400.00000	1200.00
0640 0490-0117000E FILLING ABANDONED STRUCTURES	3.000	EACH	1200.00000	3600.00	650.00000	1950.00	1250.00000	3750.00
0650 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	30.000	EACH	450.00000	13500.00	530.00000	15900.00	676.48000	20294.40
0660 0495-0100000J TRENCH RESURFACING	1804.000	SQYD	120.00000	216480.00	200.00000	360800.00	81.69000	147368.76
0670 1999-9Z90000E CONCRETE INLETS, AREA DRAIN	10.000	EACH	2000.00000	20000.00	1800.00000	18000.00	3000.00000	30000.00
0680 1999-9Z90000E DRYWELL	23.000	EACH	20000.00000	460000.00	22300.00000	512900.00	19500.00000	448500.00
0690 1999-9Z90000E DRYWELL CAPACITY TEST	23.000	EACH	7000.00000	161000.00	2000.00000	46000.00	6500.00000	149500.00
0700 1999-9Z90000E PRIVATE DRYWELL, 10FT DEPTH	1.000	EACH	6500.00000	6500.00	6300.00000	6300.00	5250.00000	5250.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
0710 1999-9Z90000E PRIVATE DRYWELL, 5FT DEPTH	1.000	EACH	4500.00000	4500.00	3300.00000	3300.00	4000.00000	4000.00
SECTION TOTALS			$	1,764,335.00	$	1,751,180.40	$	1,665,993.15
SECTION 0004 RETAINING WALLS								
0720 0596-A002000A RETAINING WALL, MSE	80.000	LS	6500.00000	6500.00	5000.00000	5000.00	4000.00000	4000.00
SECTION TOTALS			$	6,500.00	$	5,000.00	$	4,000.00
SECTION 0005 SOUND WALLS								
0730 0597-0100000J SOUND WALLS	4530.000	SQFT	36.00000	163080.00	44.00000	199320.00	42.50000	192525.00
SECTION TOTALS			$	163,080.00	$	199,320.00	$	192,525.00
SECTION 0006 BASES								
0740 0620-0108000J COLD PLANE PAVEMENT REMOVAL, 0 - 5 INCHES DEEP	15039.000	SQYD	6.00000	90234.00	4.30000	64667.70	7.97000	119860.83
0750 0641-0112000M 3/4 INCH - 0 AGGREGATE BASE	7800.000	TON	40.00000	312000.00	40.00000	312000.00	50.00000	390000.00
SECTION TOTALS			$	402,234.00	$	376,667.70	$	509,860.83
SECTION 0007 WEARING SURFACES								
0760 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	12.960	TON	2400.00000	31104.00	2500.00000	32400.00	2275.62000	29492.04
0770 0745-0302000M LEVEL 3, 1/2 INCH ACP	4500.000	TON	115.00000	517500.00	123.00000	553500.00	112.55000	506475.00
0780 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	500.000	TON	155.00000	77500.00	170.00000	85000.00	149.50000	74750.00
0790 0745-0402000M LEVEL 4, 1/2 INCH ACP	4300.000	TON	112.00000	481600.00	118.00000	507400.00	106.97000	459971.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
0800 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	2100.000	TON	115.00000	241500.00	100.00000	210000.00	110.54000	232134.00
0810 0745-0620000M PG 64-22 ASPHALT IN 1/2 ACP	350.000	TON	1.00000	350.00	1.00000	350.00	1.05000	367.50
0820 0745-0620000M PG 64-22 ASPHALT IN TEMPORARY ACP	30.000	TON	1.00000	30.00	1.00000	30.00	1.05000	31.50
0830 0745-0640100M PG 70-22ER ASPHALT IN 1/2 ACP	390.000	TON	1.00000	390.00	1.00000	390.00	1.05000	409.50
0840 0749-0100000E EXTRA FOR ASPHALT APPROACHES	53.000	EACH	2700.00000	143100.00	1675.00000	88775.00	1132.27000	60010.31
0850 0749-0102000E EXTRA FOR PEDESTRIAN LANDINGS	3.000	EACH	1000.00000	3000.00	1300.00000	3900.00	1200.00000	3600.00
0860 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	6905.000	SQFT	2.50000	17262.50	3.00000	20715.00	2.47000	17055.35
0870 0755-0115000J REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	890.000	SQYD	150.00000	133500.00	155.00000	137950.00	140.00000	124600.00
0880 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	4280.000	SQYD	115.00000	492200.00	145.00000	620600.00	110.00000	470800.00
0890 0759-0105000F CONCRETE CURBS, CURB AND GUTTER, MODIFIED	1181.000	FOOT	25.00000	29525.00	40.00000	47240.00	30.53000	36055.93
0900 0759-0110000F CONCRETE CURBS, STANDARD CURB	7690.000	FOOT	18.00000	138420.00	20.00000	153800.00	20.00000	153800.00
0910 0759-0122000J CONCRETE ISLANDS	1950.000	SQFT	22.00000	42900.00	35.00000	68250.00	12.50000	24375.00
0920 0759-0126000J CONCRETE DRIVEWAYS	21030.000	SQFT	15.00000	315450.00	14.00000	294420.00	10.00000	210300.00
0930 0759-0128000J CONCRETE WALKS	82990.000	SQFT	6.50000	539435.00	10.00000	829900.00	7.95000	659770.50
0940 0759-0147000J PATTERNED CONCRETE SURFACING	3410.000	SQFT	18.00000	61380.00	14.00000	47740.00	20.00000	68200.00
0950 0759-0150000K CONCRETE STAIRS	2.000	CUYD	2000.00000	4000.00	1450.00000	2900.00	2250.00000	4500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
0960 0759-0154100E EXTRA FOR CURB RAMPS	77.000	EACH	400.00000	30800.00	230.00000	17710.00	1350.00000	103950.00
0970 0759-0156000E CONCRETE BUS SHELTER PADS	4.000	EACH	2100.00000	8400.00	6000.00000	24000.00	3500.00000	14000.00
0980 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	77.000	EACH	500.00000	38500.00	550.00000	42350.00	370.00000	28490.00
0990 1999-9Z90000F DIRECTIONAL TACTILE STRIP	250.000	FOOT	35.00000	8750.00	55.00000	13750.00	58.92000	14730.00
SECTION TOTALS			$	3,356,596.50	$	3,803,070.00	$	3,297,867.63
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1000 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	150.00000	900.00	25.00000	150.00	120.00000	720.00
1010 0842-0104000E FIELD FACILITY MARKERS, TYPE S3	13.000	EACH	150.00000	1950.00	25.00000	325.00	120.00000	1560.00
1020 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	220.000	EACH	6.00000	1320.00	6.00000	1320.00	6.50000	1430.00
1030 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1977.000	FOOT	1.00000	1977.00	1.25000	2471.25	1.05000	2075.85
1040 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	18145.000	FOOT	1.00000	18145.00	1.25000	22681.25	1.21000	21955.45
1050 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	17295.000	FOOT	1.00000	17295.00	1.40000	24213.00	1.36000	23521.20
1060 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	22.000	EACH	350.00000	7700.00	335.00000	7370.00	351.29000	7728.38
1070 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	26.000	EACH	350.00000	9100.00	325.00000	8450.00	340.81000	8861.06
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	2079.000	SQFT	8.00000	16632.00	8.00000	16632.00	8.49000	17650.71
1090 1999-9Z90000F SURFACE MOUNTED TRAFFIC SEPARATOR CURB	1723.000	FOOT	60.00000	103380.00	55.00000	94765.00	57.68000	99382.64

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
1100 1999-9Z90000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	1195.000	SQFT	12.00000	14340.00	12.00000	14340.00	12.53000	14973.35
SECTION TOTALS			$	192,739.00	$	192,717.50	$	199,858.64
SECTION 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1110 0902-0100000E CROSSWALK CLOSURE SUPPORTS	6.000	EACH	550.00000	3300.00	660.00000	3960.00	764.46000	4586.76
1120 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00	3450.00000	3450.00	6186.97000	6186.97
1130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2500.00000	2500.00	2800.00000	2800.00	2500.00000	2500.00
1140 0920-0100000A SIGN SUPPORT FOOTINGS	4.100	LS	8500.00000	8500.00	4000.00000	4000.00	10004.01000	10004.01
1150 0930-0107000A SIGNAL POLE MOUNTS	350.000	LS	4000.00000	4000.00	6000.00000	6000.00	110000.00000	110000.00
1160 0930-0108000A ADJUSTABLE SIGN MOUNTS	30.000	LS	1000.00000	1000.00	1900.00000	1900.00	4000.00000	4000.00
1170 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	914.500	LS	2750.00000	2750.00	5500.00000	5500.00	5767.51000	5767.51
1180 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	1413.050	LS	5000.00000	5000.00	6500.00000	6500.00	6380.97000	6380.97
1190 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	91.000	SQFT	32.00000	2912.00	40.00000	3640.00	62.92000	5725.72
1200 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	635.000	SQFT	20.00000	12700.00	25.00000	15875.00	20.97000	13315.95
1210 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	92.000	FOOT	530.00000	48760.00	525.00000	48300.00	503.35000	46308.20
1220 0970-0100000A POLE FOUNDATIONS	38.000	LS	45000.00000	45000.00	40000.00000	40000.00	42813.82000	42813.82

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
1230 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	40000.00000	40000.00	35000.00000	35000.00	35392.60000	35392.60
1240 0970-0105000A SWITCHING, CONDUIT, AND WIRING	7343.750	LS	192000.00000	192000.00	180000.00000	180000.00	185000.00000	185000.00
1250 0970-0200000A LIGHTING POLES AND ARMS		LUMP	160000.00000	160000.00	150000.00000	150000.00	151955.07000	151955.07
1260 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 122ND AVENUE	1.000	LS	250000.00000	250000.00	266000.00000	266000.00	250000.00000	250000.00
1270 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 136TH AVENUE	1.000	LS	250000.00000	250000.00	260000.00000	260000.00	240000.00000	240000.00
1280 0990-0105000A INTERCONNECT SYSTEM		LUMP	100000.00000	100000.00	110000.00000	110000.00	102000.00000	102000.00
1290 0990-0106000A FLASHING BEACON INSTALLATION, BTWN SE 132ND AVENUE & SE 134TH AVENUE	1.000	LS	25000.00000	25000.00	28000.00000	28000.00	25849.99000	25849.99
1300 0990-0106000A FLASHING BEACON INSTALLATION, SE 125TH AVENUE	1.000	LS	35000.00000	35000.00	38000.00000	38000.00	35280.40000	35280.40
1310 0990-0106000A FLASHING BEACON INSTALLATION, SE 130TH AVENUE	1.000	LS	35000.00000	35000.00	36000.00000	36000.00	34403.73000	34403.73
1320 1999-9Z90000A AUTOMATIC TRAFFIC RECORDER, BICYLCE SE 130TH AVENUE		LUMP	15000.00000	15000.00	16000.00000	16000.00	15108.78000	15108.78
SECTION TOTALS			$	1,239,422.00	$	1,260,925.00	$	1,332,580.48
SECTION 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1330 1030-0103000R TEMPORARY SEEDING	2.870	ACRE	3500.00000	10045.00	3600.00000	10332.00	3355.64000	9630.69
1340 1030-0128000R NATIVE PLANT SEEDING	1.660	ACRE	6500.00000	10790.00	6900.00000	11454.00	6344.27000	10531.49

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
1350 1040-0101000K TOPSOIL	954.440	CUYD	39.64000	37834.00	38.00000	36268.72	36.96000	35276.10
1360 1040-0190000K BARK MULCH	569.000	CUYD	55.00000	31295.00	58.00000	33002.00	56.63000	32222.47
1370 1040-0206000F ROOT BARRIER	232.000	FOOT	6.00000	1392.00	6.50000	1508.00	6.55000	1519.60
1380 1070-0100000E SINGLE MAILBOX SUPPORTS	12.000	EACH	500.00000	6000.00	800.00000	9600.00	461.40000	5536.80
1390 1070-0101000E MULTIPLE MAILBOX SUPPORTS	13.000	EACH	700.00000	9100.00	1100.00000	14300.00	639.67000	8315.71
1400 1070-0103000E REMOVE AND REINSTALL CLUSTER BOX UNITS	10.000	EACH	1000.00000	10000.00	580.00000	5800.00	524.32000	5243.20
1410 1999-9Z90000A STORMWATER PLANTER D01166		LUMP	12000.00000	12000.00	25000.00000	25000.00	10000.00000	10000.00
1420 1999-9Z90000A STORMWATER PLANTER D01169		LUMP	6000.00000	6000.00	15000.00000	15000.00	10000.00000	10000.00
1430 1999-9Z90000A STORMWATER PLANTER D01171		LUMP	7000.00000	7000.00	16000.00000	16000.00	10000.00000	10000.00
1440 1999-9Z90000A STORMWATER PLANTER D01172		LUMP	3000.00000	3000.00	8000.00000	8000.00	10000.00000	10000.00
1450 1999-9Z90000A STORMWATER PLANTER D01173		LUMP	2500.00000	2500.00	8000.00000	8000.00	10000.00000	10000.00
1460 1999-9Z90000A STORMWATER PLANTER D01179		LUMP	10000.00000	10000.00	16000.00000	16000.00	10000.00000	10000.00
SECTION TOTALS			$	156,956.00	$	210,264.72	$	168,276.06
SECTION 0011 WATER SUPPLY SYSTEMS								
1470 0490-0100000E ADJUSTING BOXES	48.000	EACH	300.00000	14400.00	95.00000	4560.00	40.00000	1920.00
1480 1140-0190000K EXTRA TRENCH EXCAVATION WITH CLASS B BACKFILL	270.000	CUYD	75.00000	20250.00	105.00000	28350.00	74.00000	19980.00
1490 1140-0500000F 12 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	4200.000	FOOT	125.00000	525000.00	105.00000	441000.00	106.00000	445200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
1500 1140-0500000F 4 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	38.000	FOOT	85.00000	3230.00	125.00000	4750.00	231.55000	8798.90
1510 1140-0500000F 6 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	424.000	FOOT	90.00000	38160.00	98.00000	41552.00	101.03000	42836.72
1520 1140-0500000F 8 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	513.000	FOOT	95.00000	48735.00	110.00000	56430.00	118.65000	60867.45
1530 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 4 INC	1.000	EACH	675.00000	675.00	725.00000	725.00	1250.00000	1250.00
1540 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 6 INC	10.000	EACH	700.00000	7000.00	760.00000	7600.00	1382.04000	13820.40
1550 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 8 INC	7.000	EACH	750.00000	5250.00	800.00000	5600.00	1103.22000	7722.54
1560 1140-0610000E DUCTILE IRON PIPE TEES, 6 X 6 X 6 INCH	2.000	EACH	350.00000	700.00	330.00000	660.00	1000.00000	2000.00
1570 1140-0610000E DUCTILE IRON PIPE TEES, 8 X 8 X 6 INCH	5.000	EACH	425.00000	2125.00	420.00000	2100.00	882.02000	4410.10
1580 1140-0650000E DUCTILE IRON PIPE BEND, 12 INCH	9.000	EACH	725.00000	6525.00	720.00000	6480.00	1152.13000	10369.17
1590 1140-0650000E DUCTILE IRON PIPE BEND, 6 INCH	2.000	EACH	275.00000	550.00	260.00000	520.00	1100.00000	2200.00
1600 1140-0650000E DUCTILE IRON PIPE BEND, 8 INCH	8.000	EACH	350.00000	2800.00	350.00000	2800.00	769.22000	6153.76
1610 1140-0670000E DUCTILE IRON PIPE REDUCER, 12 X 8 INCH	2.000	EACH	450.00000	900.00	450.00000	900.00	1000.00000	2000.00
1620 1140-0670000E DUCTILE IRON PIPE REDUCER, 6 X 4 INCH	2.000	EACH	175.00000	350.00	200.00000	400.00	1000.00000	2000.00
1630 1150-0100000E 12 INCH BUTTERFLY VALVE	24.000	EACH	2000.00000	48000.00	2200.00000	52800.00	2027.19000	48652.56
1640 1150-0100000E 4 INCH GATE VALVE	2.000	EACH	700.00000	1400.00	725.00000	1450.00	1100.00000	2200.00
1650 1150-0100000E 6 INCH GATE VALVE	7.000	EACH	850.00000	5950.00	860.00000	6020.00	848.59000	5940.13

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) TAPANI INC UNIT PRICE	 AMOUNT	(2) ROTSCHY INC UNIT PRICE	 AMOUNT	(3) MJ HUGHES CONSTRUCTION INC UNIT PRICE	 AMOUNT
1660 1150-0100000E 6 INCH HYDRANT GATE VALVE	8.000	EACH	850.00000	6800.00	850.00000	6800.00	1000.00000	8000.00
1670 1150-0100000E 8 INCH GATE VALVE	7.000	EACH	1250.00000	8750.00	1300.00000	9100.00	1271.33000	8899.31
1680 1160-0100000E HYDRANT ASSEMBLIES	8.000	EACH	4500.00000	36000.00	3300.00000	26400.00	3257.85000	26062.80
1690 1170-0109000F 1 INCH CU WATER SERVICE LINE	1538.000	FOOT	60.00000	92280.00	75.00000	115350.00	61.68000	94863.84
1700 1170-0109000F 2 INCH CU WATER SERVICE LINE	157.000	FOOT	65.00000	10205.00	85.00000	13345.00	172.49000	27080.93
1710 1170-0110000E 1 INCH WATER METER ASSEMBLY	48.000	EACH	1500.00000	72000.00	950.00000	45600.00	842.87000	40457.76
1720 1170-0110000E 2 INCH WATER METER ASSEMBLY	6.000	EACH	3000.00000	18000.00	2500.00000	15000.00	2027.01000	12162.06
SECTION TOTALS			$	976,035.00	$	896,292.00	$	905,848.43
CONTRACT TOTALS			$	11,820,000.00	$	12,683,125.92	$	12,997,471.47

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1560.000	HOUR	20.00000	31200.00	20.00000	31200.00	20.00000	31200.00
0020 0210-0100000A MOBILIZATION		LUMP	1347000.00000	1347000.00	1388442.45000	1388442.45	1400000.00000	1400000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	1000000.00000	1000000.00	450000.00000	450000.00	540000.00000	540000.00
0040 0225-0102000J TEMPORARY SIGNS	1865.000	SQFT	16.00000	29840.00	14.00000	26110.00	18.00000	33570.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	40.000	EACH	35.00000	1400.00	25.00000	1000.00	65.00000	2600.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	49.000	EACH	90.00000	4410.00	80.00000	3920.00	210.00000	10290.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1000.000	FOOT	0.01000	10.00	25.50000	25500.00	20.00000	20000.00
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	500.000	FOOT	10.00000	5000.00	10.88000	5440.00	11.00000	5500.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	10.000	EACH	0.01000	0.10	3000.00000	30000.00	1800.00000	18000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	5.000	EACH	500.00000	2500.00	700.00000	3500.00	1100.00000	5500.00
0110 0225-0141100E REFLECTIVE BARRIER PANELS	176.000	EACH	0.01000	1.76	57.00000	10032.00	20.00000	3520.00
0120 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	5350.000	FOOT	0.01000	53.50	25.25000	135087.50	24.00000	128400.00
0130 0225-0141950F BICYCLE CHANNELIZING DEVICES	4350.000	FOOT	0.01000	43.50	77.00000	334950.00	46.00000	200100.00
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	82.000	EACH	100.00000	8200.00	28.00000	2296.00	55.00000	4510.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0150 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	490.000	EACH	3.00000	1470.00	6.00000	2940.00	5.00000	2450.00
0160 0225-0153000F TEMPORARY STRIPING	121000.000	FOOT	0.10000	12100.00	0.15000	18150.00	0.18000	21780.00
0170 0225-0153100E TEMPORARY PAVEMENT LEGENDS	70.000	EACH	50.00000	3500.00	40.00000	2800.00	60.00000	4200.00
0180 0225-0153200J TEMPORARY PAVEMENT BARS	1728.000	SQFT	1.50000	2592.00	2.00000	3456.00	1.75000	3024.00
0190 0225-0154000F STRIPE REMOVAL	121000.000	FOOT	0.30000	36300.00	0.37000	44770.00	0.38000	45980.00
0200 0225-0155100J LEGEND REMOVAL	2199.000	SQFT	2.00000	4398.00	3.00000	6597.00	3.00000	6597.00
0210 0225-0156000J BAR REMOVAL	1976.000	SQFT	2.00000	3952.00	3.00000	5928.00	3.00000	5928.00
0220 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	380000.00000	380000.00	400000.00000	400000.00	375000.00000	375000.00
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	7000.00000	14000.00	7000.00000	14000.00	5000.00000	10000.00
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	5.000	EACH	20000.00000	100000.00	25000.00000	125000.00	18000.00000	90000.00
0250 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	10.000	EACH	3000.00000	30000.00	6500.00000	65000.00	1000.00000	10000.00
0260 0225-0168000T FLAGGERS	12820.000	HOUR	56.00000	717920.00	50.00000	641000.00	55.00000	705100.00
0270 0225-0168100E FLAGGER STATION LIGHTING	15.000	EACH	0.01000	0.15	1500.00000	22500.00	5200.00000	78000.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	384.000	EACH	0.01000	3.84	1300.00000	499200.00	775.00000	297600.00
0290 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	5000.00000	5000.00	100000.00000	100000.00	10000.00000	10000.00
0300 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2600.000	FOOT	0.01000	26.00	25.00000	65000.00	12.00000	31200.00
0310 0280-0100000A EROSION CONTROL		LUMP	0.01000	0.01	16000.00000	16000.00	45000.00000	45000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0320 0280-0105100J COMPOST EROSION BLANKET	7891.000	SQYD	1.50000	11836.50	2.35000	18543.85	2.50000	19727.50
0330 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	40.000	EACH	0.01000	0.40	1850.00000	74000.00	2800.00000	112000.00
0340 0280-0113000F SEDIMENT FENCE	1190.000	FOOT	5.00000	5950.00	2.75000	3272.50	3.00000	3570.00
0350 0280-0114030E INLET PROTECTION, TYPE 3	124.000	EACH	50.00000	6200.00	125.00000	15500.00	100.00000	12400.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	200.000	FOOT	3.00000	600.00	3.15000	630.00	5.00000	1000.00
0370 0280-0115090F SEDIMENT BARRIER, TYPE 9	1791.000	FOOT	3.00000	5373.00	4.00000	7164.00	4.00000	7164.00
0380 0290-0100000A POLLUTION CONTROL PLAN		LUMP	0.01000	0.01	1000.00000	1000.00	2000.00000	2000.00
0390 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	0.01000	0.01	8000.00000	8000.00	5000.00000	5000.00
0400 0299-0100000E DECOMMISSION UNDERGROUND INJECTION CONTROL SYSTEMS	4.000	EACH	5000.00000	20000.00	4500.00000	18000.00	6000.00000	24000.00
0410 1999-9Z90000K EXTRA FOR CONTAMINATED SOIL REMOVAL (REUSE)	6577.000	CUYD	0.01000	65.77	8.00000	52616.00	18.00000	118386.00
SECTION TOTALS			$	3,790,946.55	$	4,678,545.30	$	4,450,296.50
SECTION 0002 ROADWORK								
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	120000.00000	120000.00	150000.00000	150000.00	150000.00000	150000.00
0430 0310-0100000F REMOVAL OF PIPES	337.000	FOOT	30.00000	10110.00	15.00000	5055.00	70.00000	23590.00
0440 0310-0104000E REMOVAL OF INLETS	19.000	EACH	600.00000	11400.00	1000.00000	19000.00	500.00000	9500.00
0450 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	175000.00000	175000.00	150000.00000	150000.00	250000.00000	250000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0460 0320-0100000A CLEARING AND GRUBBING	1.000	LS	75000.00000	75000.00	50000.00000	50000.00	100000.00000	100000.00
0470 0330-0105000K GENERAL EXCAVATION	6800.000	CUYD	30.00000	204000.00	22.00000	149600.00	38.00000	258400.00
0480 0331-0106000J 12 INCH SUBGRADE STABILIZATION	1000.000	SQYD	0.01000	10.00	57.00000	57000.00	30.00000	30000.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	4800.000	SQYD	3.00000	14400.00	2.15000	10320.00	0.80000	3840.00
0500 1999-9Z90000A ROOT PRUNING		LUMP	5000.00000	5000.00	10000.00000	10000.00	8000.00000	8000.00
SECTION TOTALS			$	614,920.00	$	600,975.00	$	833,330.00
SECTION 0003 DRAINAGE AND SEWERS								
0510 0415-0100000F MAINLINE VIDEO INSPECTION	5488.000	FOOT	3.00000	16464.00	10.00000	54880.00	5.00000	27440.00
0520 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	22.000	FOOT	150.00000	3300.00	200.00000	4400.00	160.00000	3520.00
0530 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	4671.000	FOOT	160.00000	747360.00	105.00000	490455.00	140.00000	653940.00
0540 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	795.000	FOOT	265.00000	210675.00	135.00000	107325.00	145.00000	115275.00
0550 0470-0101000E CONCRETE STORM SEWER MANHOLES	3.000	EACH	6000.00000	18000.00	4500.00000	13500.00	6000.00000	18000.00
0560 0470-0113000E CONCRETE MANHOLES, SEDIMENTATION	17.000	EACH	9000.00000	153000.00	12500.00000	212500.00	8400.00000	142800.00
0570 0470-0307000E CONCRETE INLETS, TYPE CG-2	20.000	EACH	2500.00000	50000.00	3000.00000	60000.00	2800.00000	56000.00
0580 0470-0309000E CONCRETE INLETS, TYPE CG-3	50.000	EACH	2350.00000	117500.00	3000.00000	150000.00	3100.00000	155000.00
0590 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	2450.00000	2450.00	3000.00000	3000.00	2500.00000	2500.00
0600 0480-0100000F DRAINAGE CURBS	367.000	FOOT	30.00000	11010.00	27.00000	9909.00	24.00000	8808.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0610 0490-0100000E ADJUSTING BOXES	103.000	EACH	400.00000	41200.00	500.00000	51500.00	85.00000	8755.00
0620 0490-0104000E CONNECTION TO EXISTING STRUCTURES	11.000	EACH	1200.00000	13200.00	1500.00000	16500.00	2000.00000	22000.00
0630 0490-0105000E ADJUSTING INLETS	3.000	EACH	1200.00000	3600.00	2000.00000	6000.00	500.00000	1500.00
0640 0490-0117000E FILLING ABANDONED STRUCTURES	3.000	EACH	1000.00000	3000.00	1472.53000	4417.59	2400.00000	7200.00
0650 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	30.000	EACH	1200.00000	36000.00	2700.00000	81000.00	900.00000	27000.00
0660 0495-0100000J TRENCH RESURFACING	1804.000	SQYD	0.01000	18.04	140.00000	252560.00	108.00000	194832.00
0670 1999-9Z90000E CONCRETE INLETS, AREA DRAIN	10.000	EACH	1800.00000	18000.00	2700.00000	27000.00	1600.00000	16000.00
0680 1999-9Z90000E DRYWELL	23.000	EACH	20000.00000	460000.00	25000.00000	575000.00	15000.00000	345000.00
0690 1999-9Z90000E DRYWELL CAPACITY TEST	23.000	EACH	7000.00000	161000.00	6500.00000	149500.00	1000.00000	23000.00
0700 1999-9Z90000E PRIVATE DRYWELL, 10FT DEPTH	1.000	EACH	7000.00000	7000.00	5000.00000	5000.00	6500.00000	6500.00
0710 1999-9Z90000E PRIVATE DRYWELL, 5FT DEPTH	1.000	EACH	5000.00000	5000.00	3500.00000	3500.00	6000.00000	6000.00
SECTION TOTALS			$	2,077,777.04	$	2,277,946.59	$	1,841,070.00
SECTION 0004 RETAINING WALLS								
0720 0596-A002000A RETAINING WALL, MSE	80.000	LS	3000.00000	3000.00	11000.00000	11000.00	8000.00000	8000.00
SECTION TOTALS			$	3,000.00	$	11,000.00	$	8,000.00
SECTION 0005 SOUND WALLS								
0730 0597-0100000J SOUND WALLS	4530.000	SQFT	40.00000	181200.00	84.00000	380520.00	39.00000	176670.00
SECTION TOTALS			$	181,200.00	$	380,520.00	$	176,670.00
SECTION 0006 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0740 0620-0108000J COLD PLANE PAVEMENT REMOVAL, 0 - 5 INCHES DEEP	15039.000	SQYD	5.50000	82714.50	3.35000	50380.65	11.50000	172948.50
0750 0641-0112000M 3/4 INCH - 0 AGGREGATE BASE	7800.000	TON	44.00000	343200.00	49.00000	382200.00	42.00000	327600.00
SECTION TOTALS			$	425,914.50	$	432,580.65	$	500,548.50
SECTION 0007 WEARING SURFACES								
0760 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	12.960	TON	0.01000	0.13	625.00000	8100.00	2200.00000	28512.00
0770 0745-0302000M LEVEL 3, 1/2 INCH ACP	4500.000	TON	119.00000	535500.00	100.00000	450000.00	115.00000	517500.00
0780 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	500.000	TON	173.00000	86500.00	215.00000	107500.00	150.00000	75000.00
0790 0745-0402000M LEVEL 4, 1/2 INCH ACP	4300.000	TON	114.00000	490200.00	100.00000	430000.00	110.00000	473000.00
0800 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	2100.000	TON	117.00000	245700.00	150.00000	315000.00	112.00000	235200.00
0810 0745-0620000M PG 64-22 ASPHALT IN 1/2 ACP	350.000	TON	0.01000	3.50	0.01000	3.50	1.00000	350.00
0820 0745-0620000M PG 64-22 ASPHALT IN TEMPORARY ACP	30.000	TON	0.01000	0.30	0.01000	0.30	1.00000	30.00
0830 0745-0640100M PG 70-22ER ASPHALT IN 1/2 ACP	390.000	TON	0.01000	3.90	0.01000	3.90	1.00000	390.00
0840 0749-0100000E EXTRA FOR ASPHALT APPROACHES	53.000	EACH	1200.00000	63600.00	1550.00000	82150.00	1500.00000	79500.00
0850 0749-0102000E EXTRA FOR PEDESTRIAN LANDINGS	3.000	EACH	1500.00000	4500.00	1000.00000	3000.00	1200.00000	3600.00
0860 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	6905.000	SQFT	4.00000	27620.00	6.50000	44882.50	4.00000	27620.00
0870 0755-0115000J REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	890.000	SQYD	150.00000	133500.00	155.00000	137950.00	175.00000	155750.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
0880 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	4280.000	SQYD	120.00000	513600.00	115.00000	492200.00	135.00000	577800.00
0890 0759-0105000F CONCRETE CURBS, CURB AND GUTTER, MODIFIED	1181.000	FOOT	25.00000	29525.00	28.50000	33658.50	35.00000	41335.00
0900 0759-0110000F CONCRETE CURBS, STANDARD CURB	7690.000	FOOT	23.00000	176870.00	26.50000	203785.00	32.00000	246080.00
0910 0759-0122000J CONCRETE ISLANDS	1950.000	SQFT	22.00000	42900.00	10.25000	19987.50	15.00000	29250.00
0920 0759-0126000J CONCRETE DRIVEWAYS	21030.000	SQFT	10.00000	210300.00	7.25000	152467.50	11.00000	231330.00
0930 0759-0128000J CONCRETE WALKS	82990.000	SQFT	8.00000	663920.00	3.05000	253119.50	8.00000	663920.00
0940 0759-0147000J PATTERNED CONCRETE SURFACING	3410.000	SQFT	16.00000	54560.00	12.25000	41772.50	14.00000	47740.00
0950 0759-0150000K CONCRETE STAIRS	2.000	CUYD	2500.00000	5000.00	2000.00000	4000.00	1800.00000	3600.00
0960 0759-0154100E EXTRA FOR CURB RAMPS	77.000	EACH	2500.00000	192500.00	1000.00000	77000.00	2000.00000	154000.00
0970 0759-0156000E CONCRETE BUS SHELTER PADS	4.000	EACH	5000.00000	20000.00	510.00000	2040.00	2000.00000	8000.00
0980 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	77.000	EACH	450.00000	34650.00	360.00000	27720.00	500.00000	38500.00
0990 1999-9Z90000F DIRECTIONAL TACTILE STRIP	250.000	FOOT	34.00000	8500.00	35.00000	8750.00	60.00000	15000.00
SECTION TOTALS			$	3,539,452.83	$	2,895,090.70	$	3,653,007.00
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1000 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	100.00000	600.00	100.00000	600.00	200.00000	1200.00
1010 0842-0104000E FIELD FACILITY MARKERS, TYPE S3	13.000	EACH	100.00000	1300.00	115.00000	1495.00	200.00000	2600.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1020 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	220.000	EACH	6.00000	1320.00	5.00000	1100.00	6.00000	1320.00
1030 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1977.000	FOOT	1.25000	2471.25	0.90000	1779.30	1.00000	1977.00
1040 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	18145.000	FOOT	1.15000	20866.75	1.25000	22681.25	1.25000	22681.25
1050 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	17295.000	FOOT	1.30000	22483.50	1.65000	28536.75	1.50000	25942.50
1060 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	22.000	EACH	335.00000	7370.00	250.00000	5500.00	350.00000	7700.00
1070 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	26.000	EACH	325.00000	8450.00	430.00000	11180.00	350.00000	9100.00
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	2079.000	SQFT	8.10000	16839.90	8.30000	17255.70	8.25000	17151.75
1090 1999-9Z90000F SURFACE MOUNTED TRAFFIC SEPARATOR CURB	1723.000	FOOT	50.00000	86150.00	51.75000	89165.25	60.00000	103380.00
1100 1999-9Z90000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	1195.000	SQFT	11.95000	14280.25	12.00000	14340.00	13.00000	15535.00
SECTION TOTALS			$	182,131.65	$	193,633.25	$	208,587.50
SECTION 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1110 0902-0100000E CROSSWALK CLOSURE SUPPORTS	6.000	EACH	600.00000	3600.00	510.00000	3060.00	600.00000	3600.00
1120 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1000.00000	1000.00	3750.00000	3750.00	2000.00000	2000.00
1130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2500.00000	2500.00	3400.00000	3400.00	3000.00000	3000.00
1140 0920-0100000A SIGN SUPPORT FOOTINGS	4.100	LS	9000.00000	9000.00	10000.00000	10000.00	9000.00000	9000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1150 0930-0107000A SIGNAL POLE MOUNTS	350.000	LS	4000.00000	4000.00	5000.00000	5000.00	4000.00000	4000.00
1160 0930-0108000A ADJUSTABLE SIGN MOUNTS	30.000	LS	1000.00000	1000.00	1000.00000	1000.00	1500.00000	1500.00
1170 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	914.500	LS	3000.00000	3000.00	4100.00000	4100.00	3000.00000	3000.00
1180 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	1413.050	LS	5000.00000	5000.00	6500.00000	6500.00	7000.00000	7000.00
1190 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	91.000	SQFT	31.00000	2821.00	29.00000	2639.00	36.00000	3276.00
1200 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	635.000	SQFT	20.00000	12700.00	15.00000	9525.00	25.00000	15875.00
1210 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	92.000	FOOT	1200.00000	110400.00	480.00000	44160.00	550.00000	50600.00
1220 0970-0100000A POLE FOUNDATIONS	38.000	LS	50000.00000	50000.00	41000.00000	41000.00	50000.00000	50000.00
1230 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	40000.00000	40000.00	34000.00000	34000.00	40000.00000	40000.00
1240 0970-0105000A SWITCHING, CONDUIT, AND WIRING	7343.750	LS	200000.00000	200000.00	175000.00000	175000.00	200000.00000	200000.00
1250 0970-0200000A LIGHTING POLES AND ARMS		LUMP	175000.00000	175000.00	145000.00000	145000.00	160000.00000	160000.00
1260 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 122ND AVENUE	1.000	LS	265000.00000	265000.00	235000.00000	235000.00	250000.00000	250000.00
1270 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 136TH AVENUE	1.000	LS	260000.00000	260000.00	230000.00000	230000.00	250000.00000	250000.00
1280 0990-0105000A INTERCONNECT SYSTEM		LUMP	110000.00000	110000.00	100000.00000	100000.00	100000.00000	100000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1290 0990-0106000A FLASHING BEACON INSTALLATION, BTWN SE 132ND AVENUE & SE 134TH AVENUE	1.000	LS	30000.00000	30000.00	25000.00000	25000.00	30000.00000	30000.00
1300 0990-0106000A FLASHING BEACON INSTALLATION, SE 125TH AVENUE	1.000	LS	40000.00000	40000.00	35000.00000	35000.00	38000.00000	38000.00
1310 0990-0106000A FLASHING BEACON INSTALLATION, SE 130TH AVENUE	1.000	LS	40000.00000	40000.00	33000.00000	33000.00	38000.00000	38000.00
1320 1999-9Z90000A AUTOMATIC TRAFFIC RECORDER, BICYLCE SE 130TH AVENUE		LUMP	20000.00000	20000.00	15000.00000	15000.00	16000.00000	16000.00
SECTION TOTALS			$	1,385,021.00	$	1,161,134.00	$	1,274,851.00
SECTION 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1330 1030-0103000R TEMPORARY SEEDING	2.870	ACRE	3000.00000	8610.00	3200.00000	9184.00	3400.00000	9758.00
1340 1030-0128000R NATIVE PLANT SEEDING	1.660	ACRE	6000.00000	9960.00	6050.00000	10043.00	6200.00000	10292.00
1350 1040-0101000K TOPSOIL	954.440	CUYD	65.00000	62038.60	35.25000	33644.01	36.00000	34359.84
1360 1040-0190000K BARK MULCH	569.000	CUYD	65.00000	36985.00	54.00000	30726.00	56.00000	31864.00
1370 1040-0206000F ROOT BARRIER	232.000	FOOT	7.00000	1624.00	6.25000	1450.00	7.00000	1624.00
1380 1070-0100000E SINGLE MAILBOX SUPPORTS	12.000	EACH	400.00000	4800.00	377.00000	4524.00	500.00000	6000.00
1390 1070-0101000E MULTIPLE MAILBOX SUPPORTS	13.000	EACH	500.00000	6500.00	492.00000	6396.00	700.00000	9100.00
1400 1070-0103000E REMOVE AND REINSTALL CLUSTER BOX UNITS	10.000	EACH	1000.00000	10000.00	1300.00000	13000.00	400.00000	4000.00
1410 1999-9Z90000A STORMWATER PLANTER D01166		LUMP	10000.00000	10000.00	21500.00000	21500.00	29000.00000	29000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1420 1999-9Z90000A STORMWATER PLANTER D01169	LUMP		10000.00000	10000.00	11000.00000	11000.00	18000.00000	18000.00
1430 1999-9Z90000A STORMWATER PLANTER D01171	LUMP		12000.00000	12000.00	12500.00000	12500.00	17000.00000	17000.00
1440 1999-9Z90000A STORMWATER PLANTER D01172	LUMP		8000.00000	8000.00	8000.00000	8000.00	9500.00000	9500.00
1450 1999-9Z90000A STORMWATER PLANTER D01173	LUMP		8000.00000	8000.00	7200.00000	7200.00	10000.00000	10000.00
1460 1999-9Z90000A STORMWATER PLANTER D01179	LUMP		15000.00000	15000.00	18000.00000	18000.00	20000.00000	20000.00
SECTION TOTALS			$	203,517.60	$	187,167.01	$	210,497.84
SECTION 0011 WATER SUPPLY SYSTEMS								
1470 0490-0100000E ADJUSTING BOXES	48.000	EACH	500.00000	24000.00	550.00000	26400.00	70.00000	3360.00
1480 1140-0190000K EXTRA TRENCH EXCAVATION WITH CLASS B BACKFILL	270.000	CUYD	85.00000	22950.00	100.00000	27000.00	85.00000	22950.00
1490 1140-0500000F 12 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	4200.000	FOOT	130.00000	546000.00	120.00000	504000.00	130.00000	546000.00
1500 1140-0500000F 4 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	38.000	FOOT	130.00000	4940.00	135.00000	5130.00	325.00000	12350.00
1510 1140-0500000F 6 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	424.000	FOOT	105.00000	44520.00	110.00000	46640.00	225.00000	95400.00
1520 1140-0500000F 8 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	513.000	FOOT	122.00000	62586.00	125.00000	64125.00	225.00000	115425.00
1530 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 4 INC	1.000	EACH	1200.00000	1200.00	1250.00000	1250.00	800.00000	800.00
1540 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 6 INC	10.000	EACH	1250.00000	12500.00	1250.00000	12500.00	800.00000	8000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1550 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 8 INC	7.000	EACH	1350.00000	9450.00	1350.00000	9450.00	825.00000	5775.00
1560 1140-0610000E DUCTILE IRON PIPE TEES, 6 X 6 X 6 INCH	2.000	EACH	900.00000	1800.00	950.00000	1900.00	700.00000	1400.00
1570 1140-0610000E DUCTILE IRON PIPE TEES, 8 X 8 X 6 INCH	5.000	EACH	950.00000	4750.00	1000.00000	5000.00	700.00000	3500.00
1580 1140-0650000E DUCTILE IRON PIPE BEND, 12 INCH	9.000	EACH	1000.00000	9000.00	1000.00000	9000.00	1100.00000	9900.00
1590 1140-0650000E DUCTILE IRON PIPE BEND, 6 INCH	2.000	EACH	650.00000	1300.00	650.00000	1300.00	650.00000	1300.00
1600 1140-0650000E DUCTILE IRON PIPE BEND, 8 INCH	8.000	EACH	700.00000	5600.00	725.00000	5800.00	750.00000	6000.00
1610 1140-0670000E DUCTILE IRON PIPE REDUCER, 12 X 8 INCH	2.000	EACH	800.00000	1600.00	800.00000	1600.00	600.00000	1200.00
1620 1140-0670000E DUCTILE IRON PIPE REDUCER, 6 X 4 INCH	2.000	EACH	600.00000	1200.00	625.00000	1250.00	500.00000	1000.00
1630 1150-0100000E 12 INCH BUTTERFLY VALVE	24.000	EACH	2500.00000	60000.00	2600.00000	62400.00	2400.00000	57600.00
1640 1150-0100000E 4 INCH GATE VALVE	2.000	EACH	1000.00000	2000.00	1000.00000	2000.00	925.00000	1850.00
1650 1150-0100000E 6 INCH GATE VALVE	7.000	EACH	1400.00000	9800.00	1500.00000	10500.00	1000.00000	7000.00
1660 1150-0100000E 6 INCH HYDRANT GATE VALVE	8.000	EACH	1375.00000	11000.00	1400.00000	11200.00	1000.00000	8000.00
1670 1150-0100000E 8 INCH GATE VALVE	7.000	EACH	1800.00000	12600.00	2000.00000	14000.00	1400.00000	9800.00
1680 1160-0100000E HYDRANT ASSEMBLIES	8.000	EACH	4000.00000	32000.00	4000.00000	32000.00	5000.00000	40000.00
1690 1170-0109000F 1 INCH CU WATER SERVICE LINE	1538.000	FOOT	65.00000	99970.00	65.00000	99970.00	80.00000	123040.00
1700 1170-0109000F 2 INCH CU WATER SERVICE LINE	157.000	FOOT	81.00000	12717.00	81.00000	12717.00	120.00000	18840.00
1710 1170-0110000E 1 INCH WATER METER ASSEMBLY	48.000	EACH	1400.00000	67200.00	1450.00000	69600.00	1300.00000	62400.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	(5) OREGON MAINLINE PAVING LLC UNIT PRICE	 AMOUNT	(6) MOORE EXCAVATION INC UNIT PRICE	 AMOUNT
1720 1170-0110000E 2 INCH WATER METER ASSEMBLY	6.000	EACH	2200.00000	13200.00	2250.00000	13500.00	3200.00000	19200.00
SECTION TOTALS				$ 1,073,883.00		$ 1,050,232.00		$ 1,182,090.00
CONTRACT TOTALS				$ 13,477,764.17		$ 13,868,824.50		$ 14,338,948.34

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	1560.000	HOUR	20.00000	31200.00	20.00000	31200.00	20.00000	31200.00
0020 0210-0100000A MOBILIZATION		LUMP	1200000.00000	1200000.00	1481250.40000	1481250.40	1593624.23000	1593624.23
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	235000.00000	235000.00	530245.55000	530245.55	500000.00000	500000.00
0040 0225-0102000J TEMPORARY SIGNS	1865.000	SQFT	21.00000	39165.00	20.00000	37300.00	35.00000	65275.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	40.000	EACH	165.00000	6600.00	35.00000	1400.00	85.00000	3400.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	49.000	EACH	268.00000	13132.00	115.00000	5635.00	90.00000	4410.00
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1000.000	FOOT	34.00000	34000.00	10.85000	10850.00	12.00000	12000.00
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	500.000	FOOT	10.00000	5000.00	3.50000	1750.00	4.00000	2000.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	10.000	EACH	5000.00000	50000.00	1750.00000	17500.00	1750.00000	17500.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	5.000	EACH	1500.00000	7500.00	450.00000	2250.00	1500.00000	7500.00
0110 0225-0141100E REFLECTIVE BARRIER PANELS	176.000	EACH	18.00000	3168.00	18.00000	3168.00	20.00000	3520.00
0120 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	5350.000	FOOT	37.00000	197950.00	90.00000	481500.00	20.00000	107000.00
0130 0225-0141950F BICYCLE CHANNELIZING DEVICES	4350.000	FOOT	37.00000	160950.00	60.00000	261000.00	20.00000	87000.00
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	82.000	EACH	92.00000	7544.00	40.00000	3280.00	65.00000	5330.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0150 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	490.000	EACH	5.00000	2450.00	5.00000	2450.00	4.50000	2205.00
0160 0225-0153000F TEMPORARY STRIPING	121000.000	FOOT	0.13000	15730.00	0.12000	14520.00	0.12000	14520.00
0170 0225-0153100E TEMPORARY PAVEMENT LEGENDS	70.000	EACH	75.00000	5250.00	55.00000	3850.00	80.00000	5600.00
0180 0225-0153200J TEMPORARY PAVEMENT BARS	1728.000	SQFT	3.00000	5184.00	1.75000	3024.00	2.50000	4320.00
0190 0225-0154000F STRIPE REMOVAL	121000.000	FOOT	0.35000	42350.00	0.36000	43560.00	0.34000	41140.00
0200 0225-0155100J LEGEND REMOVAL	2199.000	SQFT	3.00000	6597.00	3.00000	6597.00	3.50000	7696.50
0210 0225-0156000J BAR REMOVAL	1976.000	SQFT	1.70000	3359.20	3.00000	5928.00	1.75000	3458.00
0220 0225-0158000A TEMPORARY TRAFFIC SIGNAL		LUMP	330000.00000	330000.00	328000.00000	328000.00	350000.00000	350000.00
0230 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000	EACH	3500.00000	7000.00	4000.00000	8000.00	10000.00000	20000.00
0240 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	5.000	EACH	6000.00000	30000.00	15000.00000	75000.00	25000.00000	125000.00
0250 0225-0167640E TEMPORARY CURB RAMP, PARALLEL	10.000	EACH	2000.00000	20000.00	900.00000	9000.00	4500.00000	45000.00
0260 0225-0168000T FLAGGERS	12820.000	HOUR	59.00000	756380.00	56.25000	721125.00	62.00000	794840.00
0270 0225-0168100E FLAGGER STATION LIGHTING	15.000	EACH	3500.00000	52500.00	2500.00000	37500.00	1200.00000	18000.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	384.000	EACH	520.00000	199680.00	400.00000	153600.00	1500.00000	576000.00
0290 0240-0100000A TEMPORARY DRAINAGE FACILITIES		LUMP	71000.00000	71000.00	29600.00000	29600.00	15000.00000	15000.00
0300 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	2600.000	FOOT	25.00000	65000.00	30.00000	78000.00	5.00000	13000.00
0310 0280-0100000A EROSION CONTROL		LUMP	98000.00000	98000.00	112450.00000	112450.00	80000.00000	80000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0320 0280-0105100J COMPOST EROSION BLANKET	7891.000	SQYD	3.00000	23673.00	3.00000	23673.00	5.00000	39455.00
0330 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	40.000	EACH	2500.00000	100000.00	2200.00000	88000.00	750.00000	30000.00
0340 0280-0113000F SEDIMENT FENCE	1190.000	FOOT	9.00000	10710.00	2.95000	3510.50	10.00000	11900.00
0350 0280-0114030E INLET PROTECTION, TYPE 3	124.000	EACH	155.00000	19220.00	125.00000	15500.00	110.00000	13640.00
0360 0280-0115030F SEDIMENT BARRIER, TYPE 3	200.000	FOOT	6.00000	1200.00	2.95000	590.00	3.00000	600.00
0370 0280-0115090F SEDIMENT BARRIER, TYPE 9	1791.000	FOOT	5.00000	8955.00	3.75000	6716.25	3.50000	6268.50
0380 0290-0100000A POLLUTION CONTROL PLAN		LUMP	2000.00000	2000.00	1000.00000	1000.00	100.00000	100.00
0390 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	13000.00000	13000.00	1000.00000	1000.00	100.00000	100.00
0400 0299-0100000E DECOMMISSION UNDERGROUND INJECTION CONTROL SYSTEMS	4.000	EACH	25000.00000	100000.00	4500.00000	18000.00	7000.00000	28000.00
0410 1999-9Z90000K EXTRA FOR CONTAMINATED SOIL REMOVAL (REUSE)	6577.000	CUYD	50.00000	328850.00	30.00000	197310.00	1.00000	6577.00
SECTION TOTALS			$	4,309,297.20	$	4,855,832.70	$	4,692,179.23
SECTION 0002 ROADWORK								
0420 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	135000.00000	135000.00	171380.00000	171380.00	130000.00000	130000.00
0430 0310-0100000F REMOVAL OF PIPES	337.000	FOOT	85.00000	28645.00	40.00000	13480.00	145.00000	48865.00
0440 0310-0104000E REMOVAL OF INLETS	19.000	EACH	2000.00000	38000.00	300.00000	5700.00	1200.00000	22800.00
0450 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	255000.00000	255000.00	163450.00000	163450.00	175000.00000	175000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0460 0320-0100000A CLEARING AND GRUBBING	1.000	LS	75000.00000	75000.00	172300.00000	172300.00	150000.00000	150000.00
0470 0330-0105000K GENERAL EXCAVATION	6800.000	CUYD	96.00000	652800.00	35.00000	238000.00	50.00000	340000.00
0480 0331-0106000J 12 INCH SUBGRADE STABILIZATION	1000.000	SQYD	48.00000	48000.00	60.00000	60000.00	10.00000	10000.00
0490 0350-0105000J SUBGRADE GEOTEXTILE	4800.000	SQYD	5.00000	24000.00	5.00000	24000.00	1.00000	4800.00
0500 1999-9Z90000A ROOT PRUNING		LUMP	20000.00000	20000.00	10000.00000	10000.00	20000.00000	20000.00
SECTION TOTALS			$	1,276,445.00	$	858,310.00	$	901,465.00
SECTION 0003 DRAINAGE AND SEWERS								
0510 0415-0100000F MAINLINE VIDEO INSPECTION	5488.000	FOOT	3.00000	16464.00	3.50000	19208.00	4.00000	21952.00
0520 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	22.000	FOOT	126.00000	2772.00	112.00000	2464.00	160.00000	3520.00
0530 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	4671.000	FOOT	100.00000	467100.00	115.00000	537165.00	180.00000	840780.00
0540 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	795.000	FOOT	185.00000	147075.00	150.00000	119250.00	190.00000	151050.00
0550 0470-0101000E CONCRETE STORM SEWER MANHOLES	3.000	EACH	3450.00000	10350.00	4630.00000	13890.00	10000.00000	30000.00
0560 0470-0113000E CONCRETE MANHOLES, SEDIMENTATION	17.000	EACH	16000.00000	272000.00	9250.00000	157250.00	15000.00000	255000.00
0570 0470-0307000E CONCRETE INLETS, TYPE CG-2	20.000	EACH	2500.00000	50000.00	2615.00000	52300.00	5000.00000	100000.00
0580 0470-0309000E CONCRETE INLETS, TYPE CG-3	50.000	EACH	2500.00000	125000.00	2720.00000	136000.00	5000.00000	250000.00
0590 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000	EACH	2500.00000	2500.00	2550.00000	2550.00	5000.00000	5000.00
0600 0480-0100000F DRAINAGE CURBS	367.000	FOOT	25.00000	9175.00	12.00000	4404.00	16.00000	5872.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0610 0490-0100000E ADJUSTING BOXES	103.000	EACH	500.00000	51500.00	136.00000	14008.00	800.00000	82400.00
0620 0490-0104000E CONNECTION TO EXISTING STRUCTURES	11.000	EACH	3500.00000	38500.00	1485.00000	16335.00	200.00000	2200.00
0630 0490-0105000E ADJUSTING INLETS	3.000	EACH	1000.00000	3000.00	1430.00000	4290.00	5000.00000	15000.00
0640 0490-0117000E FILLING ABANDONED STRUCTURES	3.000	EACH	8000.00000	24000.00	1760.00000	5280.00	5000.00000	15000.00
0650 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	30.000	EACH	1000.00000	30000.00	1260.00000	37800.00	1000.00000	30000.00
0660 0495-0100000J TRENCH RESURFACING	1804.000	SQYD	102.00000	184008.00	148.00000	266992.00	90.00000	162360.00
0670 1999-9Z90000E CONCRETE INLETS, AREA DRAIN	10.000	EACH	2500.00000	25000.00	3650.00000	36500.00	8000.00000	80000.00
0680 1999-9Z90000E DRYWELL	23.000	EACH	16500.00000	379500.00	17760.00000	408480.00	25000.00000	575000.00
0690 1999-9Z90000E DRYWELL CAPACITY TEST	23.000	EACH	6500.00000	149500.00	6500.00000	149500.00	5000.00000	115000.00
0700 1999-9Z90000E PRIVATE DRYWELL, 10FT DEPTH	1.000	EACH	5000.00000	5000.00	5000.00000	5000.00	10000.00000	10000.00
0710 1999-9Z90000E PRIVATE DRYWELL, 5FT DEPTH	1.000	EACH	3500.00000	3500.00	3500.00000	3500.00	7500.00000	7500.00
SECTION TOTALS			$	1,995,944.00	$	1,992,166.00	$	2,757,634.00
SECTION 0004 RETAINING WALLS								
0720 0596-A002000A RETAINING WALL, MSE	80.000	LS	15000.00000	15000.00	2000.00000	2000.00	5000.00000	5000.00
SECTION TOTALS			$	15,000.00	$	2,000.00	$	5,000.00
SECTION 0005 SOUND WALLS								
0730 0597-0100000J SOUND WALLS	4530.000	SQFT	52.00000	235560.00	38.00000	172140.00	50.00000	226500.00
SECTION TOTALS			$	235,560.00	$	172,140.00	$	226,500.00
SECTION 0006 BASES								

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0740 0620-0108000J COLD PLANE PAVEMENT REMOVAL, 0 - 5 INCHES DEEP	15039.000	SQYD	6.25000	93993.75	4.70000	70683.30	7.00000	105273.00
0750 0641-0112000M 3/4 INCH - 0 AGGREGATE BASE	7800.000	TON	55.00000	429000.00	48.00000	374400.00	75.00000	585000.00
SECTION TOTALS			$	522,993.75	$	445,083.30	$	690,273.00
SECTION 0007 WEARING SURFACES								
0760 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	12.960	TON	2200.00000	28512.00	2170.00000	28123.20	1.00000	12.96
0770 0745-0302000M LEVEL 3, 1/2 INCH ACP	4500.000	TON	108.00000	486000.00	107.33000	482985.00	150.00000	675000.00
0780 0745-0341000M LEVEL 3, 1/2 INCH ACP IN TEMPORARY	500.000	TON	143.00000	71500.00	142.57000	71285.00	150.00000	75000.00
0790 0745-0402000M LEVEL 4, 1/2 INCH ACP	4300.000	TON	103.00000	442900.00	102.01000	438643.00	125.00000	537500.00
0800 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	2100.000	TON	106.00000	222600.00	105.41000	221361.00	150.00000	315000.00
0810 0745-0620000M PG 64-22 ASPHALT IN 1/2 ACP	350.000	TON	2.00000	700.00	1.00000	350.00	1.00000	350.00
0820 0745-0620000M PG 64-22 ASPHALT IN TEMPORARY ACP	30.000	TON	2.00000	60.00	1.00000	30.00	1.00000	30.00
0830 0745-0640100M PG 70-22ER ASPHALT IN 1/2 ACP	390.000	TON	2.00000	780.00	1.00000	390.00	1.00000	390.00
0840 0749-0100000E EXTRA FOR ASPHALT APPROACHES	53.000	EACH	1500.00000	79500.00	1645.00000	87185.00	100.00000	5300.00
0850 0749-0102000E EXTRA FOR PEDESTRIAN LANDINGS	3.000	EACH	1100.00000	3300.00	990.00000	2970.00	100.00000	300.00
0860 0749-0108000J EXTRA FOR ASPHALT SLOPE PAVING	6905.000	SQFT	3.00000	20715.00	2.36000	16295.80	3.53000	24374.65
0870 0755-0115000J REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	890.000	SQYD	155.00000	137950.00	170.00000	151300.00	164.00000	145960.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
0880 0756-0106000J PLAIN CONCRETE PAVEMENT, UNDOWELED, 10 INCHES THICK	4280.000	SQYD	115.00000	492200.00	125.00000	535000.00	125.00000	535000.00
0890 0759-0105000F CONCRETE CURBS, CURB AND GUTTER, MODIFIED	1181.000	FOOT	32.00000	37792.00	35.00000	41335.00	40.00000	47240.00
0900 0759-0110000F CONCRETE CURBS, STANDARD CURB	7690.000	FOOT	16.00000	123040.00	32.00000	246080.00	29.00000	223010.00
0910 0759-0122000J CONCRETE ISLANDS	1950.000	SQFT	23.00000	44850.00	11.00000	21450.00	15.00000	29250.00
0920 0759-0126000J CONCRETE DRIVEWAYS	21030.000	SQFT	11.00000	231330.00	9.00000	189270.00	10.00000	210300.00
0930 0759-0128000J CONCRETE WALKS	82990.000	SQFT	8.80000	730312.00	4.00000	331960.00	5.00000	414950.00
0940 0759-0147000J PATTERNED CONCRETE SURFACING	3410.000	SQFT	11.00000	37510.00	15.00000	51150.00	14.00000	47740.00
0950 0759-0150000K CONCRETE STAIRS	2.000	CUYD	1500.00000	3000.00	3385.00000	6770.00	2200.00000	4400.00
0960 0759-0154100E EXTRA FOR CURB RAMPS	77.000	EACH	2300.00000	177100.00	1100.00000	84700.00	1050.00000	80850.00
0970 0759-0156000E CONCRETE BUS SHELTER PADS	4.000	EACH	3500.00000	14000.00	820.00000	3280.00	2500.00000	10000.00
0980 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	77.000	EACH	480.00000	36960.00	377.00000	29029.00	600.00000	46200.00
0990 1999-9Z90000F DIRECTIONAL TACTILE STRIP	250.000	FOOT	62.00000	15500.00	54.00000	13500.00	15.00000	3750.00
SECTION TOTALS			$	3,438,111.00	$	3,054,442.00	$	3,431,907.61
SECTION 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1000 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	6.000	EACH	100.00000	600.00	125.00000	750.00	400.00000	2400.00
1010 0842-0104000E FIELD FACILITY MARKERS, TYPE S3	13.000	EACH	100.00000	1300.00	125.00000	1625.00	400.00000	5200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1020 0855-0102000E BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	220.000	EACH	6.00000	1320.00	6.00000	1320.00	5.50000	1210.00
1030 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	1977.000	FOOT	0.30000	593.10	1.00000	1977.00	0.28000	553.56
1040 0865-0116600F THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	18145.000	FOOT	1.00000	18145.00	1.15000	20866.75	0.98000	17782.10
1050 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	17295.000	FOOT	1.00000	17295.00	1.30000	22483.50	0.86000	14873.70
1060 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	22.000	EACH	250.00000	5500.00	335.00000	7370.00	245.00000	5390.00
1070 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	26.000	EACH	525.00000	13650.00	325.00000	8450.00	525.00000	13650.00
1080 0867-0145100J PAVEMENT BAR, TYPE B-HS	2079.000	SQFT	10.00000	20790.00	8.10000	16839.90	9.95000	20686.05
1090 1999-9Z90000F SURFACE MOUNTED TRAFFIC SEPARATOR CURB	1723.000	FOOT	69.00000	118887.00	55.00000	94765.00	69.00000	118887.00
1100 1999-9Z90000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	1195.000	SQFT	14.00000	16730.00	11.95000	14280.25	13.75000	16431.25
SECTION TOTALS			$	214,810.10	$	190,727.40	$	217,063.66
SECTION 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
1110 0902-0100000E CROSSWALK CLOSURE SUPPORTS	6.000	EACH	750.00000	4500.00	575.00000	3450.00	510.00000	3060.00
1120 0905-0100000A REMOVE EXISTING SIGNS		LUMP	15000.00000	15000.00	3000.00000	3000.00	3740.00000	3740.00
1130 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	15000.00000	15000.00	2500.00000	2500.00	3320.00000	3320.00
1140 0920-0100000A SIGN SUPPORT FOOTINGS	4.100	LS	9000.00000	9000.00	4250.00000	4250.00	10200.00000	10200.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1150 0930-0107000A SIGNAL POLE MOUNTS	350.000	LS	5000.00000	5000.00	7000.00000	7000.00	4920.00000	4920.00
1160 0930-0108000A ADJUSTABLE SIGN MOUNTS	30.000	LS	5000.00000	5000.00	2000.00000	2000.00	1010.00000	1010.00
1170 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	914.500	LS	5500.00000	5500.00	5500.00000	5500.00	4100.00000	4100.00
1180 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	1413.050	LS	6200.00000	6200.00	6000.00000	6000.00	6410.00000	6410.00
1190 0940-0201000J SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	91.000	SQFT	60.00000	5460.00	35.00000	3185.00	28.70000	2611.70
1200 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	635.000	SQFT	21.00000	13335.00	24.00000	15240.00	15.00000	9525.00
1210 0963-0102000F 42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	92.000	FOOT	500.00000	46000.00	480.00000	44160.00	482.00000	44344.00
1220 0970-0100000A POLE FOUNDATIONS	38.000	LS	41000.00000	41000.00	40828.00000	40828.00	40000.00000	40000.00
1230 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	34000.00000	34000.00	33751.00000	33751.00	45000.00000	45000.00
1240 0970-0105000A SWITCHING, CONDUIT, AND WIRING	7343.750	LS	178000.00000	178000.00	175000.00000	175000.00	175000.00000	175000.00
1250 0970-0200000A LIGHTING POLES AND ARMS		LUMP	145000.00000	145000.00	144907.00000	144907.00	150000.00000	150000.00
1260 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 122ND AVENUE	1.000	LS	233000.00000	233000.00	232000.00000	232000.00	250000.00000	250000.00
1270 0990-0101000A TRAFFIC SIGNAL INSTALLATION, SE 136TH AVENUE	1.000	LS	229000.00000	229000.00	228000.00000	228000.00	250000.00000	250000.00
1280 0990-0105000A INTERCONNECT SYSTEM		LUMP	97000.00000	97000.00	96941.00000	96941.00	100000.00000	100000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1290 0990-0106000A FLASHING BEACON INSTALLATION, BTWN SE 132ND AVENUE & SE 134TH AVENUE	1.000	LS	25000.00000	25000.00	24651.00000	24651.00	25000.00000	25000.00
1300 0990-0106000A FLASHING BEACON INSTALLATION, SE 125TH AVENUE	1.000	LS	34000.00000	34000.00	33644.00000	33644.00	40000.00000	40000.00
1310 0990-0106000A FLASHING BEACON INSTALLATION, SE 130TH AVENUE	1.000	LS	33000.00000	33000.00	32808.00000	32808.00	40000.00000	40000.00
1320 1999-9Z90000A AUTOMATIC TRAFFIC RECORDER, BICYLCE SE 130TH AVENUE		LUMP	15000.00000	15000.00	14408.00000	14408.00	15000.00000	15000.00
SECTION TOTALS			$	1,193,995.00	$	1,153,223.00	$	1,223,240.70
SECTION 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
1330 1030-0103000R TEMPORARY SEEDING	2.870	ACRE	3000.00000	8610.00	2600.00000	7462.00	3500.00000	10045.00
1340 1030-0128000R NATIVE PLANT SEEDING	1.660	ACRE	5200.00000	8632.00	5500.00000	9130.00	6000.00000	9960.00
1350 1040-0101000K TOPSOIL	954.440	CUYD	45.00000	42949.80	165.00000	157482.60	45.00000	42949.80
1360 1040-0190000K BARK MULCH	569.000	CUYD	70.00000	39830.00	52.00000	29588.00	70.00000	39830.00
1370 1040-0206000F ROOT BARRIER	232.000	FOOT	13.00000	3016.00	8.50000	1972.00	15.00000	3480.00
1380 1070-0100000E SINGLE MAILBOX SUPPORTS	12.000	EACH	440.00000	5280.00	450.00000	5400.00	400.00000	4800.00
1390 1070-0101000E MULTIPLE MAILBOX SUPPORTS	13.000	EACH	610.00000	7930.00	650.00000	8450.00	500.00000	6500.00
1400 1070-0103000E REMOVE AND REINSTALL CLUSTER BOX UNITS	10.000	EACH	500.00000	5000.00	1500.00000	15000.00	1500.00000	15000.00
1410 1999-9Z90000A STORMWATER PLANTER D01166		LUMP	35000.00000	35000.00	22000.00000	22000.00	35000.00000	35000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1420 1999-9Z90000A STORMWATER PLANTER D01169	LUMP		18000.00000	18000.00	11750.00000	11750.00	16000.00000	16000.00
1430 1999-9Z90000A STORMWATER PLANTER D01171	LUMP		19000.00000	19000.00	12300.00000	12300.00	20000.00000	20000.00
1440 1999-9Z90000A STORMWATER PLANTER D01172	LUMP		11000.00000	11000.00	6030.00000	6030.00	10000.00000	10000.00
1450 1999-9Z90000A STORMWATER PLANTER D01173	LUMP		10000.00000	10000.00	6030.00000	6030.00	10000.00000	10000.00
1460 1999-9Z90000A STORMWATER PLANTER D01179	LUMP		25000.00000	25000.00	17465.00000	17465.00	30000.00000	30000.00
SECTION TOTALS			$	239,247.80	$	310,059.60	$	253,564.80
SECTION 0011 WATER SUPPLY SYSTEMS								
1470 0490-0100000E ADJUSTING BOXES	48.000	EACH	650.00000	31200.00	140.00000	6720.00	700.00000	33600.00
1480 1140-0190000K EXTRA TRENCH EXCAVATION WITH CLASS B BACKFILL	270.000	CUYD	100.00000	27000.00	180.00000	48600.00	10.00000	2700.00
1490 1140-0500000F 12 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	4200.000	FOOT	130.00000	546000.00	245.00000	1029000.00	280.00000	1176000.00
1500 1140-0500000F 4 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	38.000	FOOT	155.00000	5890.00	220.00000	8360.00	260.00000	9880.00
1510 1140-0500000F 6 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	424.000	FOOT	108.00000	45792.00	230.00000	97520.00	250.00000	106000.00
1520 1140-0500000F 8 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	513.000	FOOT	120.00000	61560.00	230.00000	117990.00	250.00000	128250.00
1530 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 4 INC	1.000	EACH	1200.00000	1200.00	1000.00000	1000.00	900.00000	900.00
1540 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 6 INC	10.000	EACH	1100.00000	11000.00	1000.00000	10000.00	950.00000	9500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	 AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	 AMOUNT
1550 1140-0610000E DUCTILE IRON PIPE TEES, 12 X 12 X 8 INC	7.000	EACH	1100.00000	7700.00	1200.00000	8400.00	1000.00000	7000.00
1560 1140-0610000E DUCTILE IRON PIPE TEES, 6 X 6 X 6 INCH	2.000	EACH	725.00000	1450.00	600.00000	1200.00	400.00000	800.00
1570 1140-0610000E DUCTILE IRON PIPE TEES, 8 X 8 X 6 INCH	5.000	EACH	800.00000	4000.00	700.00000	3500.00	550.00000	2750.00
1580 1140-0650000E DUCTILE IRON PIPE BEND, 12 INCH	9.000	EACH	1100.00000	9900.00	840.00000	7560.00	950.00000	8550.00
1590 1140-0650000E DUCTILE IRON PIPE BEND, 6 INCH	2.000	EACH	625.00000	1250.00	275.00000	550.00	300.00000	600.00
1600 1140-0650000E DUCTILE IRON PIPE BEND, 8 INCH	8.000	EACH	750.00000	6000.00	370.00000	2960.00	400.00000	3200.00
1610 1140-0670000E DUCTILE IRON PIPE REDUCER, 12 X 8 INCH	2.000	EACH	650.00000	1300.00	500.00000	1000.00	575.00000	1150.00
1620 1140-0670000E DUCTILE IRON PIPE REDUCER, 6 X 4 INCH	2.000	EACH	500.00000	1000.00	215.00000	430.00	200.00000	400.00
1630 1150-0100000E 12 INCH BUTTERFLY VALVE	24.000	EACH	3000.00000	72000.00	2800.00000	67200.00	3000.00000	72000.00
1640 1150-0100000E 4 INCH GATE VALVE	2.000	EACH	1250.00000	2500.00	750.00000	1500.00	1000.00000	2000.00
1650 1150-0100000E 6 INCH GATE VALVE	7.000	EACH	1400.00000	9800.00	1250.00000	8750.00	1200.00000	8400.00
1660 1150-0100000E 6 INCH HYDRANT GATE VALVE	8.000	EACH	1600.00000	12800.00	1250.00000	10000.00	1200.00000	9600.00
1670 1150-0100000E 8 INCH GATE VALVE	7.000	EACH	1950.00000	13650.00	1790.00000	12530.00	1800.00000	12600.00
1680 1160-0100000E HYDRANT ASSEMBLIES	8.000	EACH	4000.00000	32000.00	4000.00000	32000.00	5800.00000	46400.00
1690 1170-0109000F 1 INCH CU WATER SERVICE LINE	1538.000	FOOT	60.00000	92280.00	100.00000	153800.00	150.00000	230700.00
1700 1170-0109000F 2 INCH CU WATER SERVICE LINE	157.000	FOOT	65.00000	10205.00	350.00000	54950.00	150.00000	23550.00
1710 1170-0110000E 1 INCH WATER METER ASSEMBLY	48.000	EACH	750.00000	36000.00	1500.00000	72000.00	1000.00000	48000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15125 COUNTIES : MULTNOMAH
LETTING DATE : 12/13/18 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) GOODFELLOW BROS LLC UNIT PRICE	AMOUNT	(8) KERR CONTRACTORS OREGON INC UNIT PRICE	AMOUNT	(9) GRANITE CONSTRUCTION CO UNIT PRICE	AMOUNT
1720 1170-0110000E 2 INCH WATER METER ASSEMBLY	6.000	EACH	2000.00000	12000.00	3500.00000	21000.00	2500.00000	15000.00
SECTION TOTALS			$	1,055,477.00	$	1,778,520.00	$	1,959,530.00
CONTRACT TOTALS			$	14,496,880.85	$	14,812,504.00	$	16,358,358.00