TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2
COMPLETION DATE : 10/31/19 PROJECT : 19661
CONTRACT DESCRIPTION : OR126: WALKER CREEK - CHICKAHOMINY CREEK SEC. RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	SUULUTAAQ INC	$ 3,282,219.55	100.0000%
2	JAL CONSTRUCTION INC	$ 3,739,636.03	113.9362%
3	ELTING NORTHWEST INC	$ 3,854,249.99	117.4282%
4	MARCUM & SONS LLC	$ 3,895,455.55	118.6836%
5	BABB CONSTRUCTION CO	$ 4,005,072.85	122.0233%
6	EUGENE SAND CONSTRUCTION INC	$ 4,207,916.10	128.2034%
7	EMERY & SONS CONSTRUCTION GROUP LLC	$ 4,278,490.15	130.3536%
8	WILDISH CONSTRUCTION CO	$ 5,318,559.44	162.0416%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	194300.00000	194300.00	349000.00000	349000.00	350000.00000	350000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	15000.00000	15000.00	38698.65000	38698.65	7500.00000	7500.00
0030 0225-0102000J TEMPORARY SIGNS	790.000	SQFT	17.00000	13430.00	19.52000	15420.80	15.00000	11850.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	6.000	EACH	100.00000	600.00	60.94000	365.64	100.00000	600.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	100.00000	600.00	96.54000	579.24	130.00000	780.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	242.000	EACH	45.00000	10890.00	23.73000	5742.66	60.00000	14520.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1183.000	EACH	2.00000	2366.00	2.73000	3229.59	0.50000	591.50
0080 0225-0150000F TEMPORARY REMOVABLE TAPE	90.000	FOOT	6.00000	540.00	5.27000	474.30	8.00000	720.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
0090 0225-0154000F STRIPE REMOVAL	725.000	FOOT	2.50000	1812.50	2.11000	1529.75	1.00000	725.00
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	4000.00000	8000.00	4782.13000	9564.26	4500.00000	9000.00
0110 0225-0168000T FLAGGERS	4600.000	HOUR	59.00000	271400.00	51.64000	237544.00	60.00000	276000.00
0120 0225-0168100E FLAGGER STATION LIGHTING	5.000	EACH	2100.00000	10500.00	941.56000	4707.80	1600.00000	8000.00
0130 0225-0172000T PILOT CARS	1008.000	HOUR	58.00000	58464.00	55.06000	55500.48	100.00000	100800.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 126+14		LUMP	10000.00000	10000.00	7659.35000	7659.35	30000.00000	30000.00
0150 0280-0100000A EROSION CONTROL		LUMP	11000.00000	11000.00	1624.73000	1624.73	7000.00000	7000.00
0160 0280-0101000J PLASTIC SHEETING	1000.000	SQYD	3.50000	3500.00	0.92000	920.00	3.00000	3000.00
0170 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	2.000	ACRE	1660.00000	3320.00	1582.47000	3164.94	1400.00000	2800.00
0180 0280-0105040J MATTING, TYPE D	20888.000	SQYD	1.00000	20888.00	1.00000	20888.00	1.00000	20888.00
0190 0280-0105060J MATTING, TYPE F	7529.000	SQYD	4.00000	30116.00	4.01000	30191.29	5.75000	43291.75
0200 0280-0106010E CHECK DAM, TYPE 1	2.000	EACH	100.00000	200.00	156.73000	313.46	135.00000	270.00
0210 0280-0106060E CHECK DAM, TYPE 6	64.000	EACH	100.00000	6400.00	100.22000	6414.08	145.00000	9280.00
0220 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	2500.00000	2500.00	2134.12000	2134.12	3400.00000	3400.00
0230 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	100.00000	2000.00	7.59000	151.80	38.00000	760.00
0240 0280-0115030F SEDIMENT BARRIER, TYPE 3	4304.000	FOOT	3.50000	15064.00	3.01000	12955.04	3.25000	13988.00
0250 0280-0119000E STRAW BALE	50.000	EACH	5.00000	250.00	24.43000	1221.50	25.00000	1250.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	700.00000	700.00	1054.97000	1054.97	500.00000	500.00
0270 0290-0200000A TURBIDITY MONITORING		LUMP	700.00000	700.00	1566.56000	1566.56	4000.00000	4000.00
SECTION TOTALS			$	694,540.50	$	812,617.01	$	921,514.25
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	51000.00000	51000.00	37768.25000	37768.25	35000.00000	35000.00
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2200.00000	2200.00	25281.74000	25281.74	13000.00000	13000.00
0300 0320-0100000A CLEARING AND GRUBBING	9.300	LS	120000.00000	120000.00	131469.55000	131469.55	55000.00000	55000.00
0310 0330-0105000K GENERAL EXCAVATION	18138.000	CUYD	6.20000	112455.60	14.91000	270437.58	17.75000	321949.50
0320 0331-0112000J 24 INCH SUBGRADE STABILIZATION	8335.000	SQYD	17.70000	147529.50	32.78000	273221.30	32.00000	266720.00
0330 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	156.000	SQYD	1.50000	234.00	4.93000	769.08	7.00000	1092.00
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	1066.000	SQYD	2.00000	2132.00	2.41000	2569.06	3.00000	3198.00
0350 0350-0105000J SUBGRADE GEOTEXTILE	17985.000	SQYD	0.75000	13488.75	0.90000	16186.50	0.62000	11150.70
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	78.000	CUYD	60.00000	4680.00	190.83000	14884.74	80.00000	6240.00
0370 1999-9Z90000E EXTRA FOR SALVAGING AND STOCKPILING LOGS WITH ROOTWADS	114.000	EACH	175.00000	19950.00	160.40000	18285.60	45.00000	5130.00
0380 1999-9Z90000K LOOSE RIPRAP, CLASS 10,000	1455.000	CUYD	70.50000	102577.50	60.40000	87882.00	70.00000	101850.00
SECTION TOTALS			$	576,247.35	$	878,755.40	$	820,330.20

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	250.000	FOOT	7.00000	1750.00	2.77000	692.50	4.00000	1000.00
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	160.000	FOOT	100.00000	16000.00	138.68000	22188.80	130.00000	20800.00
0410 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	90.000	FOOT	78.00000	7020.00	99.61000	8964.90	150.00000	13500.00
0420 0445-0700180E SLOPED END SECTIONS, 18 INCH	4.000	EACH	50.00000	200.00	36.92000	147.68	160.00000	640.00
0430 0445-0700240E SLOPED END SECTIONS, 24 INCH	2.000	EACH	50.00000	100.00	36.92000	73.84	190.00000	380.00
SECTION TOTALS			$	25,070.00	$	32,067.72	$	36,320.00
SECTION 0004 STRUCTURE #22743								
0440 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	93.000	LS	6500.00000	6500.00	24198.48000	24198.48	12500.00000	12500.00
0450 0510-0101000A STRUCTURE EXCAVATION	528.000	LS	8100.00000	8100.00	33748.71000	33748.71	12500.00000	12500.00
0460 0510-0108000A GRANULAR STRUCTURE BACKFILL	344.000	LS	13000.00000	13000.00	18145.63000	18145.63	12500.00000	12500.00
0470 0595-0100200F PRECAST REINFORCED CONCRETE BOX CULVERT	88.000	FOOT	1300.00000	114400.00	952.16000	83790.08	1050.00000	92400.00
SECTION TOTALS			$	142,000.00	$	159,882.90	$	129,900.00
SECTION 0005 BASES								
0480 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	401.000	SQYD	10.00000	4010.00	5.44000	2181.44	8.50000	3408.50
0490 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	523.000	SQYD	10.00000	5230.00	4.78000	2499.94	8.50000	4445.50
0500 0641-0102000M AGGREGATE BASE	15217.000	TON	23.50000	357599.50	21.24000	323209.08	23.50000	357599.50
SECTION TOTALS			$	366,839.50	$	327,890.46	$	365,453.50

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
SECTION 0006 WEARING SURFACES								
0510 0745-0302000M LEVEL 3, 1/2 INCH ACP	8156.000	TON	85.00000	693260.00	80.70000	658189.20	93.00000	758508.00
0520 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	1333.000	TON	88.00000	117304.00	83.35000	111105.55	93.00000	123969.00
0530 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	569.400	TON	1.00000	569.40	1.05000	597.87	1.00000	569.40
0540 0749-0100000E EXTRA FOR ASPHALT APPROACHES	10.000	EACH	830.00000	8300.00	791.24000	7912.40	525.00000	5250.00
SECTION TOTALS			$	819,433.40	$	777,805.02	$	888,296.40
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0550 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	3500.00000	14000.00	2584.69000	10338.76	3400.00000	13600.00
0560 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	8.000	EACH	3400.00000	27200.00	3059.43000	24475.44	3300.00000	26400.00
0570 0810-0133000E EXTRA FOR 8 FOOT POSTS	37.000	EACH	140.00000	5180.00	63.30000	2342.10	135.00000	4995.00
0580 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	4850.000	FOOT	25.00000	121250.00	23.21000	112568.50	24.50000	118825.00
0590 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	53.00000	2650.00	63.30000	3165.00	52.00000	2600.00
0600 0840-0100000E DELINEATORS, TYPE 1	20.000	EACH	57.00000	1140.00	46.41000	928.20	56.00000	1120.00
0610 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	34.000	EACH	42.00000	1428.00	30.59000	1040.06	41.00000	1394.00
0620 0840-0105500E DELINEATORS, TYPE 6	77.000	EACH	15.00000	1155.00	10.55000	812.35	15.00000	1155.00
0630 0840-0106000E MILEPOST MARKER POSTS	1.000	EACH	138.00000	138.00	48.52000	48.52	275.00000	275.00
0640 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	7.000	EACH	55.00000	385.00	48.52000	339.64	70.00000	490.00
0650 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	7.000	EACH	55.00000	385.00	48.52000	339.64	70.00000	490.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
0660 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	7.000	EACH	94.00000	658.00	92.84000	649.88	60.00000	420.00
0670 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	12.000	EACH	61.00000	732.00	58.03000	696.36	30.00000	360.00
0680 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	7.000	EACH	94.00000	658.00	92.84000	649.88	30.00000	210.00
0690 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	59.000	EACH	16.00000	944.00	15.82000	933.38	32.50000	1917.50
0700 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	121.000	EACH	16.00000	1936.00	15.82000	1914.22	32.50000	3932.50
0710 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.750	MILE	5550.00000	4162.50	5274.89000	3956.17	3100.00000	2325.00
0720 0857-0101500L GAP PATTERN RUMBLE STRIPS	1.460	MILE	3880.00000	5664.80	3692.42000	5390.93	3100.00000	4526.00
0730 0865-0205000F THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	18833.000	FOOT	1.50000	28249.50	1.42000	26742.86	2.08000	39172.64
0740 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	3.000	EACH	333.00000	999.00	316.49000	949.47	1000.00000	3000.00
0750 0867-0145500J PAVEMENT BAR: TYPE AB	27.000	SQFT	11.00000	297.00	10.55000	284.85	12.50000	337.50
SECTION TOTALS			$	219,211.80	$	198,566.21	$	227,545.14
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0760 0905-0100000A REMOVE EXISTING SIGNS		LUMP	500.00000	500.00	448.36000	448.36	1800.00000	1800.00
0770 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	425.00000	425.00	1582.47000	1582.47	1000.00000	1000.00
0780 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	1400.00000	1400.00	6857.37000	6857.37	2200.00000	2200.00
0790 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	735.000	LS	4275.00000	4275.00	3033.06000	3033.06	3500.00000	3500.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
0800 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	331.000	LS	1400.00000	1400.00	1160.47000	1160.47	1450.00000	1450.00
0810 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	144.000	SQFT	20.00000	2880.00	22.15000	3189.60	15.00000	2160.00
SECTION TOTALS			$	10,880.00	$	16,271.33	$	12,110.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0820 1012-0100000A WATER QUALITY SWALE, 1065		LUMP	5000.00000	5000.00	4521.71000	4521.71	2500.00000	2500.00
0830 1012-0100000A WATER QUALITY SWALE, 1067		LUMP	16000.00000	16000.00	9364.02000	9364.02	9500.00000	9500.00
0840 1012-0100000A WATER QUALITY SWALE, 1068		LUMP	2300.00000	2300.00	2604.03000	2604.03	2000.00000	2000.00
0850 1012-0100000A WATER QUALITY SWALE, 1069		LUMP	2600.00000	2600.00	2899.48000	2899.48	2500.00000	2500.00
0860 1012-0100000A WATER QUALITY SWALE, 1070		LUMP	2900.00000	2900.00	2108.30000	2108.30	2000.00000	2000.00
0870 1012-0100000A WATER QUALITY SWALE, 1135		LUMP	2900.00000	2900.00	2108.30000	2108.30	2000.00000	2000.00
0880 1012-0100000A WATER QUALITY SWALE, 1136		LUMP	2900.00000	2900.00	2108.30000	2108.30	2000.00000	2000.00
0890 1014-0100000A WATER QUALITY FILTER STRIP, 1071		LUMP	14000.00000	14000.00	2108.30000	2108.30	10000.00000	10000.00
0900 1030-0101000R WEED CONTROL	3.300	ACRE	1110.00000	3663.00	1054.97000	3481.40	2000.00000	6600.00
0910 1030-0103000R TEMPORARY SEEDING	2.000	ACRE	1670.00000	3340.00	1582.47000	3164.94	1600.00000	3200.00
0920 1030-0109000R PERMANENT SEEDING, MIX NO. 1	4.300	ACRE	3500.00000	15050.00	3323.18000	14289.67	1100.00000	4730.00
0930 1030-0110000R PERMANENT SEEDING, MIX NO. 2	1.500	ACRE	3200.00000	4800.00	3059.43000	4589.15	1800.00000	2700.00
0940 1091-0100000A STREAMBED ENHANCEMENT		LUMP	20000.00000	20000.00	15300.34000	15300.34	17000.00000	17000.00
SECTION TOTALS			$	95,453.00	$	68,647.94	$	66,730.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) SUULUTAAQ INC UNIT PRICE	 AMOUNT	(2) JAL CONSTRUCTION INC UNIT PRICE	 AMOUNT	(3) ELTING NORTHWEST INC UNIT PRICE	 AMOUNT
SECTION 0010 ADDED BID ITEMS								
0950 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	132.000	FOOT	15.00000	1980.00	79.13000	10445.16	11.00000	1452.00
0960 0330-0126000K STONE EMBANKMENT	12714.000	CUYD	26.00000	330564.00	35.92000	456686.88	30.25000	384598.50
SECTION TOTALS			$	332,544.00	$	467,132.04	$	386,050.50
CONTRACT TOTALS			$	3,282,219.55	$	3,739,636.03	$	3,854,249.99

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	390374.29000	390374.29	398000.00000	398000.00	315000.00000	315000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	35000.00000	35000.00	41000.00000	41000.00	65000.00000	65000.00
0030 0225-0102000J TEMPORARY SIGNS	790.000	SQFT	18.00000	14220.00	17.00000	13430.00	17.00000	13430.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	6.000	EACH	25.00000	150.00	165.00000	990.00	50.00000	300.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	80.00000	480.00	165.00000	990.00	125.00000	750.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	242.000	EACH	33.00000	7986.00	45.00000	10890.00	35.00000	8470.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1183.000	EACH	1.50000	1774.50	1.00000	1183.00	1.50000	1774.50
0080 0225-0150000F TEMPORARY REMOVABLE TAPE	90.000	FOOT	5.00000	450.00	5.00000	450.00	2.00000	180.00
0090 0225-0154000F STRIPE REMOVAL	725.000	FOOT	2.35000	1703.75	2.00000	1450.00	2.00000	1450.00
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	21000.00000	42000.00	4000.00000	8000.00	3600.00000	7200.00
0110 0225-0168000T FLAGGERS	4600.000	HOUR	50.95000	234370.00	54.20000	249320.00	51.50000	236900.00
0120 0225-0168100E FLAGGER STATION LIGHTING	5.000	EACH	850.00000	4250.00	1500.00000	7500.00	1500.00000	7500.00
0130 0225-0172000T PILOT CARS	1008.000	HOUR	54.20000	54633.60	57.00000	57456.00	54.00000	54432.00
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 126+14		LUMP	14800.00000	14800.00	1000.00000	1000.00	25000.00000	25000.00
0150 0280-0100000A EROSION CONTROL		LUMP	37500.00000	37500.00	5000.00000	5000.00	25000.00000	25000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0160 0280-0101000J PLASTIC SHEETING	1000.000	SQYD	1.00000	1000.00	1.50000	1500.00	4.00000	4000.00
0170 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	2.000	ACRE	1500.00000	3000.00	1500.00000	3000.00	1500.00000	3000.00
0180 0280-0105040J MATTING, TYPE D	20888.000	SQYD	0.95000	19843.60	0.95000	19843.60	1.00000	20888.00
0190 0280-0105060J MATTING, TYPE F	7529.000	SQYD	3.80000	28610.20	3.80000	28610.20	4.00000	30116.00
0200 0280-0106010E CHECK DAM, TYPE 1	2.000	EACH	95.00000	190.00	250.00000	500.00	265.00000	530.00
0210 0280-0106060E CHECK DAM, TYPE 6	64.000	EACH	95.00000	6080.00	95.00000	6080.00	100.00000	6400.00
0220 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	5000.00000	5000.00	2500.00000	2500.00	1500.00000	1500.00
0230 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	4.00000	80.00	20.00000	400.00	62.00000	1240.00
0240 0280-0115030F SEDIMENT BARRIER, TYPE 3	4304.000	FOOT	3.50000	15064.00	2.85000	12266.40	3.00000	12912.00
0250 0280-0119000E STRAW BALE	50.000	EACH	30.00000	1500.00	10.00000	500.00	12.00000	600.00
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	4000.00000	4000.00	250.00000	250.00	1500.00000	1500.00
0270 0290-0200000A TURBIDITY MONITORING		LUMP	250.00000	250.00	250.00000	250.00	2900.00000	2900.00
SECTION TOTALS			$	924,309.94	$	872,359.20	$	847,972.50
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	92000.00000	92000.00	52700.00000	52700.00	72000.00000	72000.00
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	23500.00000	23500.00	40417.00000	40417.00	30000.00000	30000.00
0300 0320-0100000A CLEARING AND GRUBBING	9.300	LS	306500.00000	306500.00	275813.41000	275813.41	300000.00000	300000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0310 0330-0105000K GENERAL EXCAVATION	18138.000	CUYD	26.14000	474127.32	16.87000	305988.06	20.50000	371829.00
0320 0331-0112000J 24 INCH SUBGRADE STABILIZATION	8335.000	SQYD	0.01000	83.35	21.91000	182619.85	41.50000	345902.50
0330 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	156.000	SQYD	3.00000	468.00	1.81000	282.36	1.00000	156.00
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	1066.000	SQYD	1.50000	1599.00	1.24000	1321.84	2.00000	2132.00
0350 0350-0105000J SUBGRADE GEOTEXTILE	17985.000	SQYD	1.00000	17985.00	0.58000	10431.30	1.00000	17985.00
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	78.000	CUYD	100.00000	7800.00	95.02000	7411.56	175.00000	13650.00
0370 1999-9Z90000E EXTRA FOR SALVAGING AND STOCKPILING LOGS WITH ROOTWADS	114.000	EACH	95.00000	10830.00	39.37000	4488.18	400.00000	45600.00
0380 1999-9Z90000K LOOSE RIPRAP, CLASS 10,000	1455.000	CUYD	91.00000	132405.00	81.19000	118131.45	100.00000	145500.00
SECTION TOTALS			$	1,067,297.67	$	999,605.01	$	1,344,754.50
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	250.000	FOOT	15.00000	3750.00	5.20000	1300.00	4.00000	1000.00
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	160.000	FOOT	95.00000	15200.00	77.68000	12428.80	170.00000	27200.00
0410 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	90.000	FOOT	120.00000	10800.00	59.04000	5313.60	240.00000	21600.00
0420 0445-0700180E SLOPED END SECTIONS, 18 INCH	4.000	EACH	125.00000	500.00	616.25000	2465.00	200.00000	800.00
0430 0445-0700240E SLOPED END SECTIONS, 24 INCH	2.000	EACH	200.00000	400.00	616.50000	1233.00	220.00000	440.00
SECTION TOTALS			$	30,650.00	$	22,740.40	$	51,040.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0004 STRUCTURE #22743								
0440 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	93.000	LS	12500.00000	12500.00	20000.00000	20000.00	7500.00000	7500.00
0450 0510-0101000A STRUCTURE EXCAVATION	528.000	LS	21756.00000	21756.00	19390.00000	19390.00	26000.00000	26000.00
0460 0510-0108000A GRANULAR STRUCTURE BACKFILL	344.000	LS	29995.00000	29995.00	40631.50000	40631.50	32000.00000	32000.00
0470 0595-0100200F PRECAST REINFORCED CONCRETE BOX CULVERT	88.000	FOOT	1150.00000	101200.00	1068.19000	94000.72	1050.00000	92400.00
SECTION TOTALS			$	165,451.00	$	174,022.22	$	157,900.00
SECTION 0005 BASES								
0480 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	401.000	SQYD	11.25000	4511.25	10.00000	4010.00	14.00000	5614.00
0490 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	523.000	SQYD	11.25000	5883.75	10.00000	5230.00	15.00000	7845.00
0500 0641-0102000M AGGREGATE BASE	15217.000	TON	23.80000	362164.60	18.32000	278775.44	25.50000	388033.50
SECTION TOTALS			$	372,559.60	$	288,015.44	$	401,492.50
SECTION 0006 WEARING SURFACES								
0510 0745-0302000M LEVEL 3, 1/2 INCH ACP	8156.000	TON	76.50000	623934.00	88.15000	718951.40	76.50000	623934.00
0520 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	1333.000	TON	79.00000	105307.00	88.15000	117503.95	79.00000	105307.00
0530 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	569.400	TON	0.01000	5.69	1.00000	569.40	1.00000	569.40
0540 0749-0100000E EXTRA FOR ASPHALT APPROACHES	10.000	EACH	750.00000	7500.00	2270.00000	22700.00	750.00000	7500.00
SECTION TOTALS			$	736,746.69	$	859,724.75	$	737,310.40

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0550 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2450.00000	9800.00	2450.00000	9800.00	2500.00000	10000.00
0560 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	8.000	EACH	2900.00000	23200.00	2900.00000	23200.00	3000.00000	24000.00
0570 0810-0133000E EXTRA FOR 8 FOOT POSTS	37.000	EACH	60.00000	2220.00	60.00000	2220.00	60.00000	2220.00
0580 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	4850.000	FOOT	22.00000	106700.00	22.00000	106700.00	23.00000	111550.00
0590 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	60.00000	3000.00	60.00000	3000.00	60.00000	3000.00
0600 0840-0100000E DELINEATORS, TYPE 1	20.000	EACH	42.00000	840.00	44.00000	880.00	44.00000	880.00
0610 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	34.000	EACH	40.00000	1360.00	29.00000	986.00	29.00000	986.00
0620 0840-0105500E DELINEATORS, TYPE 6	77.000	EACH	17.00000	1309.00	10.00000	770.00	10.00000	770.00
0630 0840-0106000E MILEPOST MARKER POSTS	1.000	EACH	256.00000	256.00	150.00000	150.00	150.00000	150.00
0640 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	7.000	EACH	65.00000	455.00	60.00000	420.00	60.00000	420.00
0650 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	7.000	EACH	65.00000	455.00	60.00000	420.00	60.00000	420.00
0660 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	7.000	EACH	55.00000	385.00	150.00000	1050.00	150.00000	1050.00
0670 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	12.000	EACH	55.00000	660.00	55.00000	660.00	150.00000	1800.00
0680 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	7.000	EACH	108.00000	756.00	150.00000	1050.00	150.00000	1050.00
0690 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	59.000	EACH	15.00000	885.00	15.00000	885.00	15.00000	885.00
0700 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	121.000	EACH	15.00000	1815.00	15.00000	1815.00	15.00000	1815.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0710 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.750	MILE	5000.00000	3750.00	5000.00000	3750.00	5000.00000	3750.00
0720 0857-0101500L GAP PATTERN RUMBLE STRIPS	1.460	MILE	3500.00000	5110.00	3500.00000	5110.00	3500.00000	5110.00
0730 0865-0205000F THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	18833.000	FOOT	1.35000	25424.55	1.35000	25424.55	1.40000	26366.20
0740 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	3.000	EACH	300.00000	900.00	300.00000	900.00	300.00000	900.00
0750 0867-0145500J PAVEMENT BAR: TYPE AB	27.000	SQFT	10.00000	270.00	10.00000	270.00	10.00000	270.00
SECTION TOTALS			$	189,550.55	$	189,460.55	$	197,392.20
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0760 0905-0100000A REMOVE EXISTING SIGNS		LUMP	1690.00000	1690.00	1500.00000	1500.00	1500.00000	1500.00
0770 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	820.00000	820.00	1200.00000	1200.00	1500.00000	1500.00
0780 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	3030.00000	3030.00	3000.00000	3000.00	4000.00000	4000.00
0790 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	735.000	LS	3210.00000	3210.00	3800.00000	3800.00	4000.00000	4000.00
0800 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	331.000	LS	1340.00000	1340.00	1200.00000	1200.00	2000.00000	2000.00
0810 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	144.000	SQFT	14.00000	2016.00	20.00000	2880.00	20.00000	2880.00
SECTION TOTALS			$	12,106.00	$	13,580.00	$	15,880.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0820 1012-0100000A WATER QUALITY SWALE, 1065		LUMP	6044.00000	6044.00	6259.50000	6259.50	6000.00000	6000.00

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) MARCUM & SONS LLC UNIT PRICE	 AMOUNT	(5) BABB CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) EUGENE SAND CONSTRUCTION INC UNIT PRICE	 AMOUNT
0830 1012-0100000A WATER QUALITY SWALE, 1067		LUMP	13635.00000	13635.00	14566.50000	14566.50	7000.00000	7000.00
0840 1012-0100000A WATER QUALITY SWALE, 1068		LUMP	3850.00000	3850.00	4390.50000	4390.50	9000.00000	9000.00
0850 1012-0100000A WATER QUALITY SWALE, 1069		LUMP	3786.00000	3786.00	4390.50000	4390.50	9000.00000	9000.00
0860 1012-0100000A WATER QUALITY SWALE, 1070		LUMP	4050.00000	4050.00	5451.50000	5451.50	4000.00000	4000.00
0870 1012-0100000A WATER QUALITY SWALE, 1135		LUMP	4050.00000	4050.00	5451.50000	5451.50	4000.00000	4000.00
0880 1012-0100000A WATER QUALITY SWALE, 1136		LUMP	4050.00000	4050.00	5451.50000	5451.50	4000.00000	4000.00
0890 1014-0100000A WATER QUALITY FILTER STRIP, 1071		LUMP	15041.40000	15041.40	26512.00000	26512.00	16000.00000	16000.00
0900 1030-0101000R WEED CONTROL	3.300	ACRE	1000.00000	3300.00	1000.00000	3300.00	1000.00000	3300.00
0910 1030-0103000R TEMPORARY SEEDING	2.000	ACRE	1500.00000	3000.00	1500.00000	3000.00	1500.00000	3000.00
0920 1030-0109000R PERMANENT SEEDING, MIX NO. 1	4.300	ACRE	3500.00000	15050.00	3150.00000	13545.00	3500.00000	15050.00
0930 1030-0110000R PERMANENT SEEDING, MIX NO. 2	1.500	ACRE	3300.00000	4950.00	2900.00000	4350.00	3000.00000	4500.00
0940 1091-0100000A STREAMBED ENHANCEMENT		LUMP	15000.00000	15000.00	4000.00000	4000.00	15000.00000	15000.00
SECTION TOTALS			$	95,806.40	$	100,668.50	$	99,850.00
SECTION 0010 ADDED BID ITEMS								
0950 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	132.000	FOOT	60.00000	7920.00	180.00000	23760.00	180.00000	23760.00
0960 0330-0126000K STONE EMBANKMENT	12714.000	CUYD	23.05000	293057.70	36.27000	461136.78	26.00000	330564.00
SECTION TOTALS			$	300,977.70	$	484,896.78	$	354,324.00
CONTRACT TOTALS			$	3,895,455.55	$	4,005,072.85	$	4,207,916.10

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0210-0100000A MOBILIZATION		LUMP	330000.00000	330000.00	520000.00000	520000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	25000.00000	25000.00	40000.00000	40000.00		
0030 0225-0102000J TEMPORARY SIGNS	790.000	SQFT	15.00000	11850.00	15.00000	11850.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	6.000	EACH	47.00000	282.00	50.00000	300.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	6.000	EACH	100.00000	600.00	100.00000	600.00		
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	242.000	EACH	42.00000	10164.00	50.00000	12100.00		
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1183.000	EACH	1.50000	1774.50	1.00000	1183.00		
0080 0225-0150000F TEMPORARY REMOVABLE TAPE	90.000	FOOT	2.00000	180.00	15.00000	1350.00		
0090 0225-0154000F STRIPE REMOVAL	725.000	FOOT	1.50000	1087.50	3.00000	2175.00		
0100 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000	EACH	5800.00000	11600.00	15000.00000	30000.00		
0110 0225-0168000T FLAGGERS	4600.000	HOUR	54.00000	248400.00	60.00000	276000.00		
0120 0225-0168100E FLAGGER STATION LIGHTING	5.000	EACH	1700.00000	8500.00	4000.00000	20000.00		
0130 0225-0172000T PILOT CARS	1008.000	HOUR	56.00000	56448.00	90.00000	90720.00		
0140 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 126+14		LUMP	20000.00000	20000.00	30000.00000	30000.00		
0150 0280-0100000A EROSION CONTROL		LUMP	12000.00000	12000.00	20000.00000	20000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0280-0101000J PLASTIC SHEETING	1000.000	SQYD	0.60000	600.00	1.00000	1000.00		
0170 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	2.000	ACRE	1500.00000	3000.00	1500.00000	3000.00		
0180 0280-0105040J MATTING, TYPE D	20888.000	SQYD	1.00000	20888.00	1.00000	20888.00		
0190 0280-0105060J MATTING, TYPE F	7529.000	SQYD	4.00000	30116.00	3.80000	28610.20		
0200 0280-0106010E CHECK DAM, TYPE 1	2.000	EACH	140.00000	280.00	700.00000	1400.00		
0210 0280-0106060E CHECK DAM, TYPE 6	64.000	EACH	98.00000	6272.00	95.00000	6080.00		
0220 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000	EACH	2200.00000	2200.00	10000.00000	10000.00		
0230 0280-0115020E SEDIMENT BARRIER, TYPE 2	20.000	EACH	34.00000	680.00	150.00000	3000.00		
0240 0280-0115030F SEDIMENT BARRIER, TYPE 3	4304.000	FOOT	3.00000	12912.00	4.00000	17216.00		
0250 0280-0119000E STRAW BALE	50.000	EACH	17.00000	850.00	25.00000	1250.00		
0260 0290-0100000A POLLUTION CONTROL PLAN		LUMP	1500.00000	1500.00	1000.00000	1000.00		
0270 0290-0200000A TURBIDITY MONITORING		LUMP	4200.00000	4200.00	5000.00000	5000.00		
SECTION TOTALS			$	821,384.00	$	1,154,722.20	$	
SECTION 0002 ROADWORK								
0280 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	48000.00000	48000.00	55000.00000	55000.00		
0290 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	20000.00000	20000.00		
0300 0320-0100000A CLEARING AND GRUBBING	9.300	LS	50000.00000	50000.00	945000.00000	945000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	 AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0330-0105000K GENERAL EXCAVATION	18138.000	CUYD	30.00000	544140.00	26.00000	471588.00		
0320 0331-0112000J 24 INCH SUBGRADE STABILIZATION	8335.000	SQYD	40.00000	333400.00	35.00000	291725.00		
0330 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	156.000	SQYD	2.00000	312.00	6.00000	936.00		
0340 0350-0104000J RIPRAP GEOTEXTILE, TYPE 2	1066.000	SQYD	1.75000	1865.50	6.00000	6396.00		
0350 0350-0105000J SUBGRADE GEOTEXTILE	17985.000	SQYD	1.00000	17985.00	1.00000	17985.00		
0360 0390-0105000K LOOSE RIPRAP, CLASS 50	78.000	CUYD	94.00000	7332.00	75.00000	5850.00		
0370 1999-9Z90000E EXTRA FOR SALVAGING AND STOCKPILING LOGS WITH ROOTWADS	114.000	EACH	125.00000	14250.00	500.00000	57000.00		
0380 1999-9Z90000K LOOSE RIPRAP, CLASS 10,000	1455.000	CUYD	95.00000	138225.00	120.00000	174600.00		
SECTION TOTALS			$	1,160,509.50	$	2,046,080.00	$	
SECTION 0003 DRAINAGE AND SEWERS								
0390 0415-0100000F MAINLINE VIDEO INSPECTION	250.000	FOOT	5.00000	1250.00	10.00000	2500.00		
0400 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	160.000	FOOT	150.00000	24000.00	150.00000	24000.00		
0410 0445-010024AF 24 INCH CULVERT PIPE, 5 FT DEPTH	90.000	FOOT	158.00000	14220.00	175.00000	15750.00		
0420 0445-0700180E SLOPED END SECTIONS, 18 INCH	4.000	EACH	150.00000	600.00	250.00000	1000.00		
0430 0445-0700240E SLOPED END SECTIONS, 24 INCH	2.000	EACH	187.00000	374.00	300.00000	600.00		
SECTION TOTALS			$	40,444.00	$	43,850.00	$	

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	 AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0004 STRUCTURE #22743								
0440 0510-0100000A SHORING, CRIBBING, AND COFFERDAMS	93.000	LS	8600.00000	8600.00	15000.00000	15000.00		
0450 0510-0101000A STRUCTURE EXCAVATION	528.000	LS	36000.00000	36000.00	25000.00000	25000.00		
0460 0510-0108000A GRANULAR STRUCTURE BACKFILL	344.000	LS	42000.00000	42000.00	40000.00000	40000.00		
0470 0595-0100200F PRECAST REINFORCED CONCRETE BOX CULVERT	88.000	FOOT	1100.00000	96800.00	1000.00000	88000.00		
SECTION TOTALS			$	183,400.00	$	168,000.00	$	
SECTION 0005 BASES								
0480 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	401.000	SQYD	13.00000	5213.00	12.00000	4812.00		
0490 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	523.000	SQYD	13.00000	6799.00	12.00000	6276.00		
0500 0641-0102000M AGGREGATE BASE	15217.000	TON	28.00000	426076.00	26.00000	395642.00		
SECTION TOTALS			$	438,088.00	$	406,730.00	$	
SECTION 0006 WEARING SURFACES								
0510 0745-0302000M LEVEL 3, 1/2 INCH ACP	8156.000	TON	88.00000	717728.00	85.00000	693260.00		
0520 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	1333.000	TON	88.00000	117304.00	85.00000	113305.00		
0530 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	569.400	TON	1.00000	569.40	0.01000	5.69		
0540 0749-0100000E EXTRA FOR ASPHALT APPROACHES	10.000	EACH	500.00000	5000.00	500.00000	5000.00		
SECTION TOTALS			$	840,601.40	$	811,570.69	$	

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	 AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0550 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2500.00000	10000.00	2450.00000	9800.00		
0560 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	8.000	EACH	2900.00000	23200.00	2900.00000	23200.00		
0570 0810-0133000E EXTRA FOR 8 FOOT POSTS	37.000	EACH	61.00000	2257.00	60.00000	2220.00		
0580 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	4850.000	FOOT	22.00000	106700.00	22.00000	106700.00		
0590 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	61.00000	3050.00	60.00000	3000.00		
0600 0840-0100000E DELINEATORS, TYPE 1	20.000	EACH	45.00000	900.00	44.00000	880.00		
0610 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	34.000	EACH	29.00000	986.00	29.00000	986.00		
0620 0840-0105500E DELINEATORS, TYPE 6	77.000	EACH	10.00000	770.00	10.00000	770.00		
0630 0840-0106000E MILEPOST MARKER POSTS	1.000	EACH	47.00000	47.00	46.00000	46.00		
0640 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	7.000	EACH	47.00000	329.00	46.00000	322.00		
0650 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	7.000	EACH	47.00000	329.00	46.00000	322.00		
0660 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	7.000	EACH	90.00000	630.00	88.00000	616.00		
0670 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	12.000	EACH	56.00000	672.00	55.00000	660.00		
0680 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	7.000	EACH	90.00000	630.00	88.00000	616.00		
0690 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS RECESSED	59.000	EACH	20.00000	1180.00	15.00000	885.00		
0700 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	121.000	EACH	20.00000	2420.00	15.00000	1815.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	 AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.750	MILE	6400.00000	4800.00	5000.00000	3750.00		
0720 0857-0101500L GAP PATTERN RUMBLE STRIPS	1.460	MILE	6400.00000	9344.00	3500.00000	5110.00		
0730 0865-0205000F THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	18833.000	FOOT	1.25000	23541.25	1.35000	25424.55		
0740 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	3.000	EACH	400.00000	1200.00	300.00000	900.00		
0750 0867-0145500J PAVEMENT BAR: TYPE AB	27.000	SQFT	10.00000	270.00	10.00000	270.00		
SECTION TOTALS			$	193,255.25	$	188,292.55	$	
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0760 0905-0100000A REMOVE EXISTING SIGNS		LUMP	438.00000	438.00	425.00000	425.00		
0770 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	1500.00000	1500.00	1500.00000	1500.00		
0780 0920-0100000A SIGN SUPPORT FOOTINGS	0.900	LS	6700.00000	6700.00	6500.00000	6500.00		
0790 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	735.000	LS	2900.00000	2900.00	2875.00000	2875.00		
0800 0930-0117000A PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	331.000	LS	1100.00000	1100.00	1100.00000	1100.00		
0810 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	144.000	SQFT	21.00000	3024.00	21.00000	3024.00		
SECTION TOTALS			$	15,662.00	$	15,424.00	$	
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0820 1012-0100000A WATER QUALITY SWALE, 1065		LUMP	4500.00000	4500.00	4000.00000	4000.00		

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 15126 COUNTIES : LANE
LETTING DATE : 12/20/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) EMERY & SONS CONSTRUCTION GR UNIT PRICE	AMOUNT	(8) WILDISH CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 1012-0100000A WATER QUALITY SWALE, 1067	LUMP		15000.00000	15000.00	12000.00000	12000.00		
0840 1012-0100000A WATER QUALITY SWALE, 1068	LUMP		1900.00000	1900.00	2000.00000	2000.00		
0850 1012-0100000A WATER QUALITY SWALE, 1069	LUMP		2200.00000	2200.00	2000.00000	2000.00		
0860 1012-0100000A WATER QUALITY SWALE, 1070	LUMP		2500.00000	2500.00	2500.00000	2500.00		
0870 1012-0100000A WATER QUALITY SWALE, 1135	LUMP		2500.00000	2500.00	2500.00000	2500.00		
0880 1012-0100000A WATER QUALITY SWALE, 1136	LUMP		2500.00000	2500.00	2500.00000	2500.00		
0890 1014-0100000A WATER QUALITY FILTER STRIP, 1071	LUMP		14000.00000	14000.00	13000.00000	13000.00		
0900 1030-0101000R WEED CONTROL	3.300	ACRE	1000.00000	3300.00	1000.00000	3300.00		
0910 1030-0103000R TEMPORARY SEEDING	2.000	ACRE	1500.00000	3000.00	1500.00000	3000.00		
0920 1030-0109000R PERMANENT SEEDING, MIX NO. 1	4.300	ACRE	3200.00000	13760.00	3150.00000	13545.00		
0930 1030-0110000R PERMANENT SEEDING, MIX NO. 2	1.500	ACRE	3000.00000	4500.00	3750.00000	5625.00		
0940 1091-0100000A STREAMBED ENHANCEMENT	LUMP		17000.00000	17000.00	20000.00000	20000.00		
SECTION TOTALS			$	86,660.00	$	85,970.00	$	
SECTION 0010 ADDED BID ITEMS								
0950 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	132.000	FOOT	20.00000	2640.00	125.00000	16500.00		
0960 0330-0126000K STONE EMBANKMENT	12714.000	CUYD	39.00000	495846.00	30.00000	381420.00		
SECTION TOTALS			$	498,486.00	$	397,920.00	$	
CONTRACT TOTALS			$	4,278,490.15	$	5,318,559.44	$	