Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 Contract ID: 15129 Counties: YAMHILL
Letting Date: February 07, 2019 Region: 2 Aid #: S153(007)
Project: OR153: BELLEVUE-HOPEWELL HWY RAIL XING SFTY PROJ (PH 2) SEC.
Completion Date: September 15, 2019

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20005915	NORTH SANTIAM PAVING CO	$337,656.00	100.00%
2	CV30001937	KNIFE RIVER CORPORATION - NORTHWEST	$384,895.05	113.99%
3	CV20011533	ML HOUCK CONSTRUCTION CO	$396,105.75	117.31%
4	CV20014624	K & E EXCAVATING INC	$426,469.00	126.30%
5	CV20007527	WILDISH STANDARD PAVING CO	$441,895.52	130.87%
6	CV20004938	OREGON MAINLINE PAVING LLC	$449,661.75	133.17%
7	CV30009709	HP CIVIL INC	$454,335.80	134.56%
8	CV30016342	TURNEY EXCAVATING, INC.	$465,265.15	137.79%
9	CV20013643	CONWAY CONSTRUCTION CO	$549,845.50	162.84%
10	CV20014748	PCR INC	$606,903.00	179.74%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	(2) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(3) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	39,500.15000	39,500.15	39,270.00000	39,270.00	40,000.00000	40,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	1,500.00000	1,500.00	2,435.00000	2,435.00	5,400.00000	5,400.00
0030 0225-0102000J TEMPORARY SIGNS	610.000 SQFT	13.00000	7,930.00	18.00000	10,980.00	14.00000	8,540.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	8.000 EACH	70.00000	560.00	90.00000	720.00	76.00000	608.00
0050 0225-0145000E TEMPORARY PLASTIC DRUMS	24.000 EACH	30.00000	720.00	50.00000	1,200.00	31.00000	744.00
0060 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	300.000 EACH	1.80000	540.00	1.75000	525.00	1.65000	495.00
0070 0225-0155100J LEGEND REMOVAL	208.000 SQFT	4.70000	977.60	4.90000	1,019.20	3.25000	676.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0164000E	4.000	3,000.00000	12,000.00	1,000.00000	4,000.00	4,300.00000	17,200.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0090 0225-0168000T	120.000	54.00000	6,480.00	52.00000	6,240.00	52.00000	6,240.00
FLAGGERS	HOUR						
0100 0280-0100000A	(1.000)	250.00000	250.00	700.00000	700.00	3,780.00000	3,780.00
EROSION CONTROL	LS						
0110 0280-0101000J	100.000	1.50000	150.00	2.25000	225.00	2.20000	220.00
PLASTIC SHEETING	SQYD						
0120 0280-0104020R	0.350	4,500.00000	1,575.00	4,500.00000	1,575.00	4,500.00000	1,575.00
TEMPORARY MULCHING, STRAW	ACRE						
0130 0280-0105050J	224.000	8.00000	1,792.00	8.00000	1,792.00	8.25000	1,848.00
MATTING, TYPE E	SQYD						
0140 0280-0106030E	1.000	50.00000	50.00	75.00000	75.00	54.00000	54.00
CHECK DAM, TYPE 3	EACH						
0150 0280-0106060E	15.000	135.00000	2,025.00	135.00000	2,025.00	135.00000	2,025.00
CHECK DAM, TYPE 6	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	(2) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(3) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	1.000 EACH	1,800.00000	1,800.00	700.00000	700.00	1,190.00000	1,190.00
0170 0280-0114030E INLET PROTECTION, TYPE 3	1.000 EACH	150.00000	150.00	99.00000	99.00	110.00000	110.00
0180 0280-0115080F SEDIMENT BARRIER, TYPE 8	73.000 FOOT	9.50000	693.50	9.50000	693.50	9.40000	686.20
0190 0280-0119000E STRAW BALE	5.000 EACH	30.00000	150.00	50.00000	250.00	81.00000	405.00
0200 0290-0100000A POLLUTION CONTROL PLAN	(1.000) LS	50.00000	50.00	100.00000	100.00	1,188.00000	1,188.00
Section Totals:			$78,893.25		$74,623.70		$92,984.20
SECTION: 0002 ROADWORK							
0210 0305-0100000A CONSTRUCTION SURVEY WORK	(1.000) LS	12,000.00000	12,000.00	12,000.00000	12,000.00	17,300.00000	17,300.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0310-0106000A	(1.000)	1,600.00000	1,600.00	4,500.00000	4,500.00	9,000.00000	9,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0230 0320-0100000R	0.700	17,500.00000	12,250.00	11,700.00000	8,190.00	13,800.00000	9,660.00
CLEARING AND GRUBBING	ACRE						
0240 0330-0105000K	1,088.000	22.00000	23,936.00	28.00000	30,464.00	30.25000	32,912.00
GENERAL EXCAVATION	CUYD						
0250 0331-0109000J	903.000	26.50000	23,929.50	37.00000	33,411.00	32.50000	29,347.50
18 INCH SUBGRADE STABILIZATION	SQYD						
0260 0350-0105000J	1,807.000	0.75000	1,355.25	1.05000	1,897.35	1.15000	2,078.05
SUBGRADE GEOTEXTILE	SQYD						
0270 0390-0105000K	10.500	135.00000	1,417.50	165.00000	1,732.50	110.00000	1,155.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$76,488.25		$92,194.85		$101,452.55

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0415-0100000F	132.000	8.00000	1,056.00	4.00000	528.00	10.00000	1,320.00
MAINLINE VIDEO INSPECTION	FOOT						
0290 0445-010012AF	60.000	85.00000	5,100.00	96.00000	5,760.00	81.00000	4,860.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0300 0445-010018BF	65.000	100.00000	6,500.00	180.00000	11,700.00	121.00000	7,865.00
18 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0310 0445-060012AF	39.000	90.00000	3,510.00	120.00000	4,680.00	77.00000	3,003.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-0700120E	4.000	285.00000	1,140.00	400.00000	1,600.00	405.00000	1,620.00
SLOPED END SECTIONS, 12 INCH	EACH						
0330 0445-0700180E	2.000	285.00000	570.00	220.00000	440.00	405.00000	810.00
SLOPED END SECTIONS, 18 INCH	EACH						
0340 0460-0100000J	186.000	35.00000	6,510.00	21.00000	3,906.00	35.00000	6,510.00
PAVED CULVERT END SLOPES	SQFT						
0350 0470-0319000E	1.000	2,600.00000	2,600.00	3,400.00000	3,400.00	2,400.00000	2,400.00
CONCRETE INLETS, TYPE G-2MA	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0470-0329000E	1.000	470.00000	470.00	320.00000	320.00	850.00000	850.00
CONCRETE MONUMENT BOXES	EACH						
0370 0490-0104000E	1.000	1,000.00000	1,000.00	485.00000	485.00	850.00000	850.00
CONNECTION TO EXISTING STRUCTURES	EACH						
Section Totals:			$28,456.00		$32,819.00		$30,088.00
SECTION: 0004 BASES							
0380 0620-0120000J	261.000	28.00000	7,308.00	14.00000	3,654.00	19.00000	4,959.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0390 0641-0128000M	2,045.000	20.40000	41,718.00	24.00000	49,080.00	21.60000	44,172.00
PLANT MIX AGGREGATE BASE	TON						
Section Totals:			$49,026.00		$52,734.00		$49,131.00
SECTION: 0005 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	(2) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(3) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0400 0744-0202000M	760.000	80.00000	60,800.00	85.00000	64,600.00	90.40000	68,704.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0410 0749-0100000E	8.000	250.00000	2,000.00	550.00000	4,400.00	1,080.00000	8,640.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$62,800.00		$69,000.00		$77,344.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	2.000	600.00000	1,200.00	850.00000	1,700.00	631.00000	1,262.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	2.000	90.00000	180.00	105.00000	210.00	92.00000	184.00
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0129000E	2.000	3,100.00000	6,200.00	3,600.00000	7,200.00	3,132.00000	6,264.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0450 0810-0145000E	12.000	140.00000	1,680.00	52.00000	624.00	140.00000	1,680.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0460 0810-0146000F	200.000	33.75000	6,750.00	31.00000	6,200.00	35.00000	7,000.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0470 0810-0146000F	25.000	65.50000	1,637.50	85.00000	2,125.00	70.00000	1,750.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0480 0840-0100000E	8.000	50.00000	400.00	65.00000	520.00	38.00000	304.00
DELINEATORS, TYPE 1	EACH						
0490 0840-0104100E	4.000	30.00000	120.00	24.00000	96.00	28.00000	112.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0500 0842-0103000E	4.000	80.00000	320.00	134.00000	536.00	81.00000	324.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0510 0842-0201000E	4.000	100.00000	400.00	27.00000	108.00	43.00000	172.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0520 0860-0200000F	2,600.000	0.30000	780.00	0.30000	780.00	0.75000	1,950.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0530 0867-0119000E	1.000	2,600.00000	2,600.00	2,700.00000	2,700.00	1,300.00000	1,300.00
PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING	EACH						
0540 0867-0145100J	55.000	11.00000	605.00	11.00000	605.00	10.80000	594.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$22,872.50		$23,404.00		$22,896.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0550 0905-0100000A	(1.000)	100.00000	100.00	205.00000	205.00	162.00000	162.00
REMOVE EXISTING SIGNS	LS						
0560 0905-0101000A	(1.000)	400.00000	400.00	400.00000	400.00	324.00000	324.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0570 0920-0100000A	(0.180)	500.00000	500.00	425.00000	425.00	405.00000	405.00
SIGN SUPPORT FOOTINGS	CUYD						
0580 0930-0114000A	(244.600)	800.00000	800.00	800.00000	800.00	810.00000	810.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0590 0940-0202000J	23.000	18.50000	425.50	22.00000	506.00	19.00000	437.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$2,225.50		$2,336.00		$2,138.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0600 1012-0100000A	(1.000)	1,850.00000	1,850.00	12,000.00000	12,000.00	3,000.00000	3,000.00
WATER QUALITY SWALE, D01202	LS						
0610 1012-0100000A	(1.000)	1,850.00000	1,850.00	12,000.00000	12,000.00	3,000.00000	3,000.00
WATER QUALITY SWALE, D01203	LS						
0620 1030-0103000R	0.350	4,400.00000	1,540.00	4,350.00000	1,522.50	4,300.00000	1,505.00
TEMPORARY SEEDING	ACRE						
0630 1030-0109000R	0.040	25,000.00000	1,000.00	22,700.00000	908.00	22,800.00000	912.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
0640 1030-0110000R	0.350	2,350.00000	822.50	4,400.00000	1,540.00	4,400.00000	1,540.00
PERMANENT SEEDING, MIX NO. 2	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) NORTH SANTIAM PAVING CO		(2) KNIFE RIVER CORPORATION - NORTHWEST		(3) ML HOUCK CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0650 1030-0140000R	0.400	23,200.00000	9,280.00	23,000.00000	9,200.00	24,000.00000	9,600.00
MULCHING (COMPOST)	ACRE						
0660 1070-0101000E	1.000	500.00000	500.00	525.00000	525.00	460.00000	460.00
MULTIPLE MAILBOX SUPPORTS	EACH						
0670 1070-0102000E	1.000	52.00000	52.00	88.00000	88.00	55.00000	55.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$16,894.50		$37,783.50		$20,072.00
Contract Item Totals			$337,656.00		$384,895.05		$396,105.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	69,000.00000	69,000.00	44,100.00000	44,100.00	44,966.17000	44,966.17
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	12,000.00000	12,000.00	53,000.00000	53,000.00	20,000.00000	20,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	610.000	20.00000	12,200.00	15.00000	9,150.00	12.50000	7,625.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	8.000	130.00000	1,040.00	80.00000	640.00	80.00000	640.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0145000E	24.000	40.00000	960.00	80.00000	1,920.00	28.00000	672.00
TEMPORARY PLASTIC DRUMS	EACH						
0060 0225-0149000E	300.000	3.00000	900.00	0.50000	150.00	2.00000	600.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0070 0225-0155100J	208.000	5.00000	1,040.00	5.00000	1,040.00	4.55000	946.40
LEGEND REMOVAL	SQFT						
0080 0225-0164000E	4.000	2,400.00000	9,600.00	3,000.00000	12,000.00	1,650.00000	6,600.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0168000T	120.000	60.00000	7,200.00	60.00000	7,200.00	53.00000	6,360.00
FLAGGERS	HOUR						
0100 0280-0100000A	(1.000)	4,000.00000	4,000.00	0.01000	0.01	2,500.00000	2,500.00
EROSION CONTROL	LS						
0110 0280-0101000J	100.000	5.00000	500.00	3.00000	300.00	2.50000	250.00
PLASTIC SHEETING	SQYD						
0120 0280-0104020R	0.350	4,400.00000	1,540.00	4,000.00000	1,400.00	6,500.00000	2,275.00
TEMPORARY MULCHING, STRAW	ACRE						
0130 0280-0105050J	224.000	8.00000	1,792.00	8.00000	1,792.00	7.65000	1,713.60
MATTING, TYPE E	SQYD						
0140 0280-0106030E	1.000	205.00000	205.00	50.00000	50.00	200.00000	200.00
CHECK DAM, TYPE 3	EACH						
0150 0280-0106060E	15.000	130.00000	1,950.00	50.00000	750.00	145.00000	2,175.00
CHECK DAM, TYPE 6	EACH						
0160 0280-0110010E	1.000	2,400.00000	2,400.00	3,000.00000	3,000.00	2,700.00000	2,700.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(6) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0114030E	1.000	110.00000	110.00	150.00000	150.00	175.00000	175.00
INLET PROTECTION, TYPE 3	EACH						
0180 0280-0115080F	73.000	9.00000	657.00	10.00000	730.00	8.80000	642.40
SEDIMENT BARRIER, TYPE 8	FOOT						
0190 0280-0119000E	5.000	40.00000	200.00	50.00000	250.00	35.00000	175.00
STRAW BALE	EACH						
0200 0290-0100000A	(1.000)	750.00000	750.00	0.01000	0.01	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$128,044.00		$137,622.02		$102,215.57
SECTION: 0002 ROADWORK							
0210 0305-0100000A	(1.000)	10,000.00000	10,000.00	17,000.00000	17,000.00	20,000.00000	20,000.00
CONSTRUCTION SURVEY WORK	LS						
0220 0310-0106000A	(1.000)	9,000.00000	9,000.00	4,000.00000	4,000.00	20,000.00000	20,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0230 0320-0100000R	0.700	12,000.00000	8,400.00	5,000.00000	3,500.00	2,500.00000	1,750.00
CLEARING AND GRUBBING	ACRE						
0240 0330-0105000K	1,088.000	24.00000	26,112.00	20.00000	21,760.00	16.00000	17,408.00
GENERAL EXCAVATION	CUYD						
0250 0331-0109000J	903.000	25.00000	22,575.00	25.00000	22,575.00	0.01000	9.03
18 INCH SUBGRADE STABILIZATION	SQYD						
0260 0350-0105000J	1,807.000	1.00000	1,807.00	3.00000	5,421.00	3.00000	5,421.00
SUBGRADE GEOTEXTILE	SQYD						
0270 0390-0105000K	10.500	130.00000	1,365.00	125.00000	1,312.50	125.00000	1,312.50
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$79,259.00		$75,568.50		$65,900.53
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0415-0100000F	132.000	6.00000	792.00	10.00000	1,320.00	10.00000	1,320.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0445-010012AF	60.000	102.00000	6,120.00	100.00000	6,000.00	145.00000	8,700.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0300 0445-010018BF	65.000	178.00000	11,570.00	160.00000	10,400.00	150.00000	9,750.00
18 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0310 0445-060012AF	39.000	107.00000	4,173.00	130.00000	5,070.00	225.00000	8,775.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-0700120E	4.000	225.00000	900.00	300.00000	1,200.00	750.00000	3,000.00
SLOPED END SECTIONS, 12 INCH	EACH						
0330 0445-0700180E	2.000	450.00000	900.00	400.00000	800.00	750.00000	1,500.00
SLOPED END SECTIONS, 18 INCH	EACH						
0340 0460-0100000J	186.000	50.00000	9,300.00	30.00000	5,580.00	30.00000	5,580.00
PAVED CULVERT END SLOPES	SQFT						
0350 0470-0319000E	1.000	3,200.00000	3,200.00	3,000.00000	3,000.00	5,000.00000	5,000.00
CONCRETE INLETS, TYPE G-2MA	EACH						
0360 0470-0329000E	1.000	1,200.00000	1,200.00	800.00000	800.00	950.00000	950.00
CONCRETE MONUMENT BOXES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(6) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000 EACH	900.00000	900.00	1,000.00000	1,000.00	2,000.00000	2,000.00
Section Totals:			$39,055.00		$35,170.00		$46,575.00
SECTION: 0004 BASES							
0380 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	261.000 SQYD	20.00000	5,220.00	30.00000	7,830.00	15.00000	3,915.00
0390 0641-0128000M PLANT MIX AGGREGATE BASE	2,045.000 TON	24.00000	49,080.00	25.00000	51,125.00	25.00000	51,125.00
Section Totals:			$54,300.00		$58,955.00		$55,040.00
SECTION: 0005 WEARING SURFACES							
0400 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	760.000 TON	93.00000	70,680.00	96.00000	72,960.00	143.00000	108,680.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(6) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0410 0749-0100000E	8.000	700.00000	5,600.00	650.00000	5,200.00	1,250.00000	10,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$76,280.00		$78,160.00		$118,680.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	2.000	615.00000	1,230.00	600.00000	1,200.00	585.00000	1,170.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	2.000	90.00000	180.00	100.00000	200.00	85.00000	170.00
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0129000E	2.000	3,050.00000	6,100.00	3,000.00000	6,000.00	2,900.00000	5,800.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0450 0810-0145000E	12.000	140.00000	1,680.00	130.00000	1,560.00	130.00000	1,560.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0460 0810-0146000F	200.000	35.00000	7,000.00	35.00000	7,000.00	32.00000	6,400.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(6) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0810-0146000F	25.000	70.00000	1,750.00	75.00000	1,875.00	65.00000	1,625.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0480 0840-0100000E	8.000	70.00000	560.00	40.00000	320.00	35.70000	285.60
DELINEATORS, TYPE 1	EACH						
0490 0840-0104100E	4.000	45.00000	180.00	30.00000	120.00	35.70000	142.80
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0500 0842-0103000E	4.000	160.00000	640.00	100.00000	400.00	82.50000	330.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0510 0842-0201000E	4.000	30.00000	120.00	30.00000	120.00	25.00000	100.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0520 0860-0200000F	2,600.000	0.30000	780.00	0.30000	780.00	0.28000	728.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0530 0867-0119000E	1.000	2,700.00000	2,700.00	2,600.00000	2,600.00	2,525.00000	2,525.00
PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0540 0867-0145100J	55.000	12.00000	660.00	11.00000	605.00	10.85000	596.75
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$23,580.00		$22,780.00		$21,433.15
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0550 0905-0100000A	(1.000)	300.00000	300.00	300.00000	300.00	459.00000	459.00
REMOVE EXISTING SIGNS	LS						
0560 0905-0101000A	(1.000)	400.00000	400.00	400.00000	400.00	260.00000	260.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0570 0920-0100000A	(0.180)	600.00000	600.00	400.00000	400.00	545.00000	545.00
SIGN SUPPORT FOOTINGS	CUYD						
0580 0930-0114000A	(244.600)	1,400.00000	1,400.00	800.00000	800.00	1,010.00000	1,010.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0590 0940-0202000J	23.000	27.00000	621.00	20.00000	460.00	15.00000	345.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units			(4) K & E EXCAVATING INC		(5) WILDISH STANDARD PAVING CO		(6) OREGON MAINLINE PAVING LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:				$3,321.00		$2,360.00		$2,619.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0600	1012-0100000A	(1.000)	4,500.00000	4,500.00	15,000.00000	15,000.00	12,000.00000	12,000.00
WATER QUALITY SWALE, D01202		LS						
0610	1012-0100000A	(1.000)	4,500.00000	4,500.00	4,000.00000	4,000.00	12,000.00000	12,000.00
WATER QUALITY SWALE, D01203		LS						
0620	1030-0103000R	0.350	4,300.00000	1,505.00	4,000.00000	1,400.00	4,050.00000	1,417.50
TEMPORARY SEEDING		ACRE						
0630	1030-0109000R	0.040	22,000.00000	880.00	22,000.00000	880.00	21,150.00000	846.00
PERMANENT SEEDING, MIX NO. 1		ACRE						
0640	1030-0110000R	0.350	4,300.00000	1,505.00	4,000.00000	1,400.00	4,100.00000	1,435.00
PERMANENT SEEDING, MIX NO. 2		ACRE						
0650	1030-0140000R	0.400	23,000.00000	9,200.00	20,000.00000	8,000.00	22,000.00000	8,800.00
MULCHING (COMPOST)		ACRE						
0660	1070-0101000E	1.000	450.00000	450.00	500.00000	500.00	590.00000	590.00
MULTIPLE MAILBOX SUPPORTS		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(6) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0670 1070-0102000E MAILBOX CONCRETE COLLARS	1.000 EACH	90.00000	90.00	100.00000	100.00	110.00000	110.00
Section Totals:			$22,630.00		$31,280.00		$37,198.50
Contract Item Totals			$426,469.00		$441,895.52		$449,661.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	45,433.58000	45,433.58	46,000.00000	46,000.00	70,000.00000	70,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	12,000.00000	12,000.00	7,000.00000	7,000.00	10,000.00000	10,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	610.000	16.00000	9,760.00	13.50000	8,235.00	14.00000	8,540.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	8.000	80.00000	640.00	80.00000	640.00	75.00000	600.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0145000E	24.000	40.00000	960.00	35.00000	840.00	31.00000	744.00
TEMPORARY PLASTIC DRUMS	EACH						
0060 0225-0149000E	300.000	3.00000	900.00	2.00000	600.00	2.00000	600.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0070 0225-0155100J	208.000	5.00000	1,040.00	4.55000	946.40	5.00000	1,040.00
LEGEND REMOVAL	SQFT						
0080 0225-0164000E	4.000	4,000.00000	16,000.00	3,900.00000	15,600.00	1,500.00000	6,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC		(8) TURNEY EXCAVATING, INC.		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0168000T	120.000	55.00000	6,600.00	55.85000	6,702.00	60.00000	7,200.00
FLAGGERS	HOUR						
0100 0280-0100000A	(1.000)	1.00000	1.00	20,000.00000	20,000.00	3,000.00000	3,000.00
EROSION CONTROL	LS						
0110 0280-0101000J	100.000	0.01000	1.00	3.00000	300.00	4.00000	400.00
PLASTIC SHEETING	SQYD						
0120 0280-0104020R	0.350	4,200.00000	1,470.00	4,200.00000	1,470.00	8,200.00000	2,870.00
TEMPORARY MULCHING, STRAW	ACRE						
0130 0280-0105050J	224.000	8.00000	1,792.00	7.65000	1,713.60	6.00000	1,344.00
MATTING, TYPE E	SQYD						
0140 0280-0106030E	1.000	90.00000	90.00	150.00000	150.00	400.00000	400.00
CHECK DAM, TYPE 3	EACH						
0150 0280-0106060E	15.000	150.00000	2,250.00	125.00000	1,875.00	400.00000	6,000.00
CHECK DAM, TYPE 6	EACH						
0160 0280-0110010E	1.000	2,500.00000	2,500.00	1,500.00000	1,500.00	3,500.00000	3,500.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0114030E	1.000	250.00000	250.00	160.00000	160.00	100.00000	100.00
INLET PROTECTION, TYPE 3	EACH						
0180 0280-0115080F	73.000	15.00000	1,095.00	8.80000	642.40	9.00000	657.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0190 0280-0119000E	5.000	60.00000	300.00	55.00000	275.00	60.00000	300.00
STRAW BALE	EACH						
0200 0290-0100000A	(1.000)	288.72000	288.72	1,000.00000	1,000.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$103,371.30		$115,649.40		$124,295.00
SECTION: 0002 ROADWORK							
0210 0305-0100000A	(1.000)	23,500.00000	23,500.00	11,250.00000	11,250.00	8,000.00000	8,000.00
CONSTRUCTION SURVEY WORK	LS						
0220 0310-0106000A	(1.000)	30,000.00000	30,000.00	9,000.00000	9,000.00	60,000.00000	60,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0230 0320-0100000R	0.700	20,000.00000	14,000.00	4,100.00000	2,870.00	4,000.00000	2,800.00
CLEARING AND GRUBBING	ACRE						
0240 0330-0105000K	1,088.000	40.00000	43,520.00	57.40000	62,451.20	43.00000	46,784.00
GENERAL EXCAVATION	CUYD						
0250 0331-0109000J	903.000	25.00000	22,575.00	37.60000	33,952.80	35.00000	31,605.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0260 0350-0105000J	1,807.000	1.00000	1,807.00	1.40000	2,529.80	2.00000	3,614.00
SUBGRADE GEOTEXTILE	SQYD						
0270 0390-0105000K	10.500	300.00000	3,150.00	80.00000	840.00	115.00000	1,207.50
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$138,552.00		$122,893.80		$154,010.50
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0415-0100000F	132.000	15.00000	1,980.00	6.00000	792.00	10.00000	1,320.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0445-010012AF	60.000	110.00000	6,600.00	95.00000	5,700.00	110.00000	6,600.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0300 0445-010018BF	65.000	110.00000	7,150.00	118.00000	7,670.00	135.00000	8,775.00
18 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0310 0445-060012AF	39.000	120.00000	4,680.00	116.00000	4,524.00	125.00000	4,875.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-0700120E	4.000	300.00000	1,200.00	1,000.00000	4,000.00	300.00000	1,200.00
SLOPED END SECTIONS, 12 INCH	EACH						
0330 0445-0700180E	2.000	300.00000	600.00	1,000.00000	2,000.00	500.00000	1,000.00
SLOPED END SECTIONS, 18 INCH	EACH						
0340 0460-0100000J	186.000	25.00000	4,650.00	37.00000	6,882.00	20.00000	3,720.00
PAVED CULVERT END SLOPES	SQFT						
0350 0470-0319000E	1.000	4,500.00000	4,500.00	3,740.00000	3,740.00	1,900.00000	1,900.00
CONCRETE INLETS, TYPE G-2MA	EACH						
0360 0470-0329000E	1.000	1,000.00000	1,000.00	1,500.00000	1,500.00	600.00000	600.00
CONCRETE MONUMENT BOXES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000 EACH	1,200.00000	1,200.00	1,000.00000	1,000.00	1,300.00000	1,300.00
Section Totals:			$33,560.00		$37,808.00		$31,290.00
SECTION: 0004 BASES							
0380 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	261.000 SQYD	20.00000	5,220.00	30.00000	7,830.00	8.00000	2,088.00
0390 0641-0128000M PLANT MIX AGGREGATE BASE	2,045.000 TON	23.50000	48,057.50	32.50000	66,462.50	58.00000	118,610.00
Section Totals:			$53,277.50		$74,292.50		$120,698.00
SECTION: 0005 WEARING SURFACES							
0400 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	760.000 TON	93.00000	70,680.00	85.00000	64,600.00	95.00000	72,200.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0410 0749-0100000E	8.000	400.00000	3,200.00	575.00000	4,600.00	350.00000	2,800.00
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$73,880.00		$69,200.00		$75,000.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	2.000	600.00000	1,200.00	585.00000	1,170.00	562.00000	1,124.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	2.000	100.00000	200.00	85.00000	170.00	90.00000	180.00
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0129000E	2.000	3,000.00000	6,000.00	2,900.00000	5,800.00	2,300.00000	4,600.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0450 0810-0145000E	12.000	130.00000	1,560.00	130.00000	1,560.00	160.00000	1,920.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0460 0810-0146000F	200.000	35.00000	7,000.00	32.00000	6,400.00	37.00000	7,400.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC		(8) TURNEY EXCAVATING, INC.		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0810-0146000F	25.000	70.00000	1,750.00	65.00000	1,625.00	42.00000	1,050.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0480 0840-0100000E	8.000	40.00000	320.00	35.70000	285.60	37.00000	296.00
DELINEATORS, TYPE 1	EACH						
0490 0840-0104100E	4.000	30.00000	120.00	35.70000	142.80	27.00000	108.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0500 0842-0103000E	4.000	75.00000	300.00	82.50000	330.00	80.00000	320.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0510 0842-0201000E	4.000	25.00000	100.00	55.20000	220.80	30.00000	120.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0520 0860-0200000F	2,600.000	0.30000	780.00	0.28000	728.00	0.30000	780.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0530 0867-0119000E	1.000	2,600.00000	2,600.00	2,525.00000	2,525.00	2,600.00000	2,600.00
PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0540 0867-0145100J	55.000	11.00000	605.00	10.85000	596.75	11.00000	605.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$22,535.00		$21,553.95		$21,103.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0550 0905-0100000A	(1.000)	150.00000	150.00	459.00000	459.00	500.00000	500.00
REMOVE EXISTING SIGNS	LS						
0560 0905-0101000A	(1.000)	300.00000	300.00	260.00000	260.00	500.00000	500.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0570 0920-0100000A	(0.180)	400.00000	400.00	545.00000	545.00	500.00000	500.00
SIGN SUPPORT FOOTINGS	CUYD						
0580 0930-0114000A	(244.600)	750.00000	750.00	1,010.00000	1,010.00	800.00000	800.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0590 0940-0202000J	23.000	20.00000	460.00	15.00000	345.00	18.00000	414.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
Section Totals:			$2,060.00		$2,619.00		$2,714.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0600 1012-0100000A	(1.000)	5,000.00000	5,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
WATER QUALITY SWALE, D01202	LS						
0610 1012-0100000A	(1.000)	5,000.00000	5,000.00	4,000.00000	4,000.00	4,000.00000	4,000.00
WATER QUALITY SWALE, D01203	LS						
0620 1030-0103000R	0.350	5,000.00000	1,750.00	4,050.00000	1,417.50	8,400.00000	2,940.00
TEMPORARY SEEDING	ACRE						
0630 1030-0109000R	0.040	25,000.00000	1,000.00	21,150.00000	846.00	15,000.00000	600.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
0640 1030-0110000R	0.350	5,000.00000	1,750.00	4,100.00000	1,435.00	1,700.00000	595.00
PERMANENT SEEDING, MIX NO. 2	ACRE						
0650 1030-0140000R	0.400	30,000.00000	12,000.00	22,000.00000	8,800.00	20,000.00000	8,000.00
MULCHING (COMPOST)	ACRE						
0660 1070-0101000E	1.000	500.00000	500.00	500.00000	500.00	500.00000	500.00
MULTIPLE MAILBOX SUPPORTS	EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HP CIVIL INC Unit Price	 Ext Amount	(8) TURNEY EXCAVATING, INC. Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0670 1070-0102000E MAILBOX CONCRETE COLLARS	1.000 EACH	100.00000	100.00	250.00000	250.00	100.00000	100.00
Section Totals:			$27,100.00		$21,248.50		$20,735.00
Contract Item Totals			$454,335.80		$465,265.15		$549,845.50

( ) indicates item is bid as Lump Sum

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	50,000.00000	50,000.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	50,000.00000	50,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	610.000	20.00000	12,200.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	8.000	100.00000	800.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0145000E	24.000	45.00000	1,080.00				
TEMPORARY PLASTIC DRUMS	EACH						
0060 0225-0149000E	300.000	2.00000	600.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0070 0225-0155100J	208.000	3.00000	624.00				
LEGEND REMOVAL	SQFT						
0080 0225-0164000E	4.000	5,000.00000	20,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0168000T	120.000	60.00000	7,200.00				
FLAGGERS	HOUR						
0100 0280-0100000A	(1.000)	12,000.00000	12,000.00				
EROSION CONTROL	LS						
0110 0280-0101000J	100.000	2.00000	200.00				
PLASTIC SHEETING	SQYD						
0120 0280-0104020R	0.350	4,500.00000	1,575.00				
TEMPORARY MULCHING, STRAW	ACRE						
0130 0280-0105050J	224.000	8.00000	1,792.00				
MATTING, TYPE E	SQYD						
0140 0280-0106030E	1.000	65.00000	65.00				
CHECK DAM, TYPE 3	EACH						
0150 0280-0106060E	15.000	150.00000	2,250.00				
CHECK DAM, TYPE 6	EACH						
0160 0280-0110010E	1.000	800.00000	800.00				
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0170 0280-0114030E	1.000	90.00000	90.00				
INLET PROTECTION, TYPE 3	EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0180 0280-0115080F	73.000	9.00000	657.00				
SEDIMENT BARRIER, TYPE 8	FOOT						
0190 0280-0119000E	5.000	30.00000	150.00				
STRAW BALE	EACH						
0200 0290-0100000A	(1.000)	200.00000	200.00				
POLLUTION CONTROL PLAN	LS						
Section Totals:			$162,283.00				
SECTION: 0002 ROADWORK							
0210 0305-0100000A	(1.000)	15,000.00000	15,000.00				
CONSTRUCTION SURVEY WORK	LS						
0220 0310-0106000A	(1.000)	135,000.00000	135,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0230 0320-0100000R	0.700	15,000.00000	10,500.00				
CLEARING AND GRUBBING	ACRE						
0240 0330-0105000K	1,088.000	22.00000	23,936.00				
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0250 0331-0109000J	903.000	35.00000	31,605.00				
18 INCH SUBGRADE STABILIZATION	SQYD						
0260 0350-0105000J	1,807.000	2.00000	3,614.00				
SUBGRADE GEOTEXTILE	SQYD						
0270 0390-0105000K	10.500	80.00000	840.00				
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$220,495.00				
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0415-0100000F	132.000	15.00000	1,980.00				
MAINLINE VIDEO INSPECTION	FOOT						
0290 0445-010012AF	60.000	150.00000	9,000.00				
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0300 0445-010018BF	65.000	200.00000	13,000.00				
18 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0310 0445-060012AF	39.000	150.00000	5,850.00				
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0320 0445-0700120E	4.000	350.00000	1,400.00				
SLOPED END SECTIONS, 12 INCH	EACH						
0330 0445-0700180E	2.000	350.00000	700.00				
SLOPED END SECTIONS, 18 INCH	EACH						
0340 0460-0100000J	186.000	5.00000	930.00				
PAVED CULVERT END SLOPES	SQFT						
0350 0470-0319000E	1.000	2,500.00000	2,500.00				
CONCRETE INLETS, TYPE G-2MA	EACH						
0360 0470-0329000E	1.000	1,000.00000	1,000.00				
CONCRETE MONUMENT BOXES	EACH						
0370 0490-0104000E	1.000	400.00000	400.00				
CONNECTION TO EXISTING STRUCTURES	EACH						
Section Totals:			$36,760.00				
SECTION: 0004 BASES							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0380 0620-0120000J	261.000	25.00000	6,525.00				
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0390 0641-0128000M	2,045.000	28.00000	57,260.00				
PLANT MIX AGGREGATE BASE	TON						
Section Totals:			$63,785.00				
SECTION: 0005 WEARING SURFACES							
0400 0744-0202000M	760.000	95.00000	72,200.00				
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0410 0749-0100000E	8.000	250.00000	2,000.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$74,200.00				
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	2.000	700.00000	1,400.00				
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	2.000	120.00000	240.00				
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0129000E	2.000	3,200.00000	6,400.00				
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0450 0810-0145000E	12.000	155.00000	1,860.00				
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0460 0810-0146000F	200.000	33.00000	6,600.00				
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0470 0810-0146000F	25.000	70.00000	1,750.00				
31 INCH GUARDRAIL, TYPE 3	FOOT						
0480 0840-0100000E	8.000	35.00000	280.00				
DELINEATORS, TYPE 1	EACH						
0490 0840-0104100E	4.000	45.00000	180.00				
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0500 0842-0103000E	4.000	45.00000	180.00				
FIELD FACILITY MARKERS, TYPE S2	EACH						
0510 0842-0201000E	4.000	45.00000	180.00				
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0520 0860-0200000F	2,600.000	0.40000	1,040.00				
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0530 0867-0119000E	1.000	3,000.00000	3,000.00				
PAVEMENT LEGEND, TYPE B: RAILROAD CROSSING	EACH						
0540 0867-0145100J	55.000	12.00000	660.00				
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$23,770.00				
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0550 0905-0100000A	(1.000)	250.00000	250.00				
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0560 0905-0101000A	(1.000)	400.00000	400.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0570 0920-0100000A	(0.180)	3,500.00000	3,500.00				
SIGN SUPPORT FOOTINGS	CUYD						
0580 0930-0114000A	(244.600)	1,000.00000	1,000.00				
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0590 0940-0202000J	23.000	25.00000	575.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$5,725.00				
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0600 1012-0100000A	(1.000)	2,500.00000	2,500.00				
WATER QUALITY SWALE, D01202	LS						
0610 1012-0100000A	(1.000)	2,500.00000	2,500.00				
WATER QUALITY SWALE, D01203	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) PCR INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0620 1030-0103000R	0.350	4,500.00000	1,575.00				
TEMPORARY SEEDING	ACRE						
0630 1030-0109000R	0.040	24,000.00000	960.00				
PERMANENT SEEDING, MIX NO. 1	ACRE						
0640 1030-0110000R	0.350	5,000.00000	1,750.00				
PERMANENT SEEDING, MIX NO. 2	ACRE						
0650 1030-0140000R	0.400	24,000.00000	9,600.00				
MULCHING (COMPOST)	ACRE						
0660 1070-0101000E	1.000	700.00000	700.00				
MULTIPLE MAILBOX SUPPORTS	EACH						
0670 1070-0102000E	1.000	300.00000	300.00				
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$19,885.00				
Contract Item Totals			$606,903.00				

( ) indicates item is bid as Lump Sum