Oregon Department of Transportation

Tabulation of Bids

Call Order: 003 **Contract ID:** 15130 **Counties:** DOUGLAS

Letting Date: February 07, 2019 **Region:** 3 **Aid #:** S035(069)

Project: OR42: LOWER LOOKINGGLASS CREEK BRIDGE REPAIR PROJECT

Completion Date: August 16, 2019

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$711,743.90	100.00%
2	CV20011115	CARTER & COMPANY INC	$813,758.90	114.33%
3	CV21000383	STELLAR J CORPORATION	$817,896.30	114.91%
4	CV30009709	HP CIVIL INC	$818,697.57	115.03%
5	CV20013643	CONWAY CONSTRUCTION CO	$832,721.50	117.00%
6	CV20007047	MJ HUGHES CONSTRUCTION INC	$849,662.94	119.38%
7	CV21000070	FARLINE BRIDGE INC	$850,307.90	119.47%
8	CV20007527	WILDISH STANDARD PAVING CO	$997,665.54	140.17%
9	CV30013872	BENT LLC	$1,009,359.30	141.81%
10	CV30001327	LEGACY CONTRACTING INC	$1,302,018.75	182.93%

Line No / Item ID Item Description		(1) OREGON STATE BRIDGE CONSTRUCTION INC		(2) CARTER & COMPANY INC		(3) STELLAR J CORPORATION	
	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES

0010	0210-0100000A	(1.000)	71,100.00000	71,100.00	70,500.00000	70,500.00	80,000.00000	80,000.00
MOBILIZATION		LS						
0020	0225-0100000A	(1.000)	10,000.00000	10,000.00	15,000.00000	15,000.00	130,000.00000	130,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LS						
0030	0225-0102000J	560.000	17.50000	9,800.00	17.50000	9,800.00	17.50000	9,800.00
TEMPORARY SIGNS		SQFT						
0040	0225-0104000E	2.000	25.00000	50.00	25.00000	50.00	50.00000	100.00
TEMPORARY BARRICADES, TYPE II		EACH						
0050	0225-0105000E	10.000	80.00000	800.00	80.00000	800.00	100.00000	1,000.00
TEMPORARY BARRICADES, TYPE III		EACH						
0060	0225-0138000E	2.000	2,000.00000	4,000.00	12,000.00000	24,000.00	5,000.00000	10,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED		EACH						
0070	0225-0141400E	1.000	1.00000	1.00	500.00000	500.00	1.00000	1.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED		EACH						
0080	0225-0141600F	30.000	15.00000	450.00	30.00000	900.00	15.00000	450.00
PEDESTRIAN CHANNELIZING DEVICES		FOOT						
0090	0225-0145000E	18.000	28.00000	504.00	28.00000	504.00	50.00000	900.00
TEMPORARY PLASTIC DRUMS		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES

0100	0225-0149000E	140.000	1.00000	140.00	3.75000	525.00	4.00000	560.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS		EACH						
0110	0225-0150000F	185.000	0.01000	1.85	53.00000	9,805.00	2.00000	370.00
TEMPORARY REMOVABLE TAPE		FOOT						
0120	0225-0153000F	2,600.000	0.01000	26.00	1.50000	3,900.00	0.30000	780.00
TEMPORARY STRIPING		FOOT						
0130	0225-0154000F	4,950.000	0.01000	49.50	1.00000	4,950.00	0.70000	3,465.00
STRIPE REMOVAL		FOOT						
0140	0225-0162000E	1.000	1.00000	1.00	1,400.00000	1,400.00	2,000.00000	2,000.00
SEQUENTIAL ARROW SIGNS		EACH						
0150	0225-0164000E	4.000	10,000.00000	40,000.00	4,000.00000	16,000.00	3,000.00000	12,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS		EACH						
0160	0225-0168000T	2,400.000	1.00000	2,400.00	47.00000	112,800.00	1.00000	2,400.00
FLAGGERS		HOUR						
0170	0225-0168100E	2.000	3,000.00000	6,000.00	850.00000	1,700.00	3,000.00000	6,000.00
FLAGGER STATION LIGHTING		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES

0180	0253-0106000A	(1.000)	53,000.00000	53,000.00	50,000.00000	50,000.00	40,000.00000	40,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT		LS						
0190	0280-0100000A	(1.000)	5,000.00000	5,000.00	4,500.00000	4,500.00	1,000.00000	1,000.00
EROSION CONTROL		LS						
0200	0290-0100000A	(1.000)	500.00000	500.00	775.00000	775.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN		LS						
0210	0290-0102000A	(1.000)	15,000.00000	15,000.00	1,000.00000	1,000.00	3,000.00000	3,000.00
WORK CONTAINMENT PLAN		LS						
0220	1999-9Z90000J	65.000	25.00000	1,625.00	38.00000	2,470.00	30.00000	1,950.00
TEMPORARY SIDEWALKS		SQFT						
Section Totals:				$220,448.35		$331,879.00		$306,776.00

SECTION: 0002 ROADWORK

0230	0305-0100000A	(1.000)	6,500.00000	6,500.00	6,500.00000	6,500.00	5,000.00000	5,000.00
CONSTRUCTION SURVEY WORK		LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0002 ROADWORK

0240	0310-0106000A	(1.000)	15,000.00000	15,000.00	1,500.00000	1,500.00	6,000.00000	6,000.00
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250	0330-0105000K	15.000	115.00000	1,725.00	120.00000	1,800.00	120.00000	1,800.00
	GENERAL EXCAVATION	CUYD						
	Section Totals:			$23,225.00		$9,800.00		$12,800.00

SECTION: 0003 DRAINAGE AND SEWERS

0260	0445-010012AF	5.000	255.00000	1,275.00	250.00000	1,250.00	250.00000	1,250.00
	12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0270	0470-0313000E	1.000	1,500.00000	1,500.00	3,000.00000	3,000.00	2,000.00000	2,000.00
	CONCRETE INLETS, TYPE G-1	EACH						
0280	0490-0120000E	2.000	700.00000	1,400.00	1,000.00000	2,000.00	1,000.00000	2,000.00
	MINOR ADJUSTMENT OF MANHOLES	EACH						
	Section Totals:			$4,175.00		$6,250.00		$5,250.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0004 BRIDGES

0290	0501-0100000A	(364.000)	50,000.00000	50,000.00	30,000.00000	30,000.00	25,000.00000	25,000.00
BRIDGE REMOVAL WORK		SQFT						
0300	0530-0100000A	(26555.000)	60,000.00000	60,000.00	49,150.00000	49,150.00	85,000.00000	85,000.00
REINFORCEMENT		LB						
0310	0559-0102000J	69.000	163.00000	11,247.00	485.00000	33,465.00	350.00000	24,150.00
CLASS 2 PREPARATION		SQYD						
0320	0559-0105000K	66.000	191.00000	12,606.00	180.00000	11,880.00	300.00000	19,800.00
FURNISH SILICA FUME CONCRETE		CUYD						
0330	0559-0201000J	542.000	75.00000	40,650.00	65.00000	35,230.00	100.00000	54,200.00
CONSTRUCT SFC RESURFACING		SQYD						
0340	0559-0401000J	473.000	5.00000	2,365.00	6.80000	3,216.40	4.00000	1,892.00
SAW CUT TEXTURING		SQYD						
0350	0570-0100000K	0.750	4,357.00000	3,267.75	10,000.00000	7,500.00	7,000.00000	5,250.00
TIMBER AND LUMBER		MFBM						
0360	0581-0100000E	14.000	1,000.00000	14,000.00	1,000.00000	14,000.00	1,000.00000	14,000.00
BRIDGE DRAINS		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0004 BRIDGES

0370	0587-0123000A	(378.000)	125,000.00000	125,000.00	120,000.00000	120,000.00	130,000.00000	130,000.00
	3'-6" TYPE "F" CONCRETE RAIL, MODIFIED	FOOT						
0380	0589-0100000A	(1.000)	20,000.00000	20,000.00	15,000.00000	15,000.00	4,000.00000	4,000.00
	UTILITY ATTACHMENT ON STRUCTURES	LS						
0390	1999-9Z90000J	16.000	310.00000	4,960.00	450.00000	7,200.00	150.00000	2,400.00
	REPAIR DAMAGED CONCRETE	SQFT						
	Section Totals:			$344,095.75		$326,641.40		$365,692.00

SECTION: 0005 BASES

0400	0620-0104000J	830.000	11.00000	9,130.00	11.00000	9,130.00	14.00000	11,620.00
	COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0410	0640-0100000M	50.000	60.00000	3,000.00	40.00000	2,000.00	45.00000	2,250.00
	AGGREGATE BASE	TON						
	Section Totals:			$12,130.00		$11,130.00		$13,870.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0006 WEARING SURFACES

0420	0744-0302000M	176.000	131.00000	23,056.00	133.00000	23,408.00	150.00000	26,400.00
LEVEL 3, 1/2 INCH ACP MIXTURE		TON						
0430	0749-0106000J	205.000	9.00000	1,845.00	9.00000	1,845.00	9.00000	1,845.00
EXTRA FOR ASPHALT WALKS		SQFT						
0440	0759-0110000F	60.000	45.00000	2,700.00	52.00000	3,120.00	30.00000	1,800.00
CONCRETE CURBS, STANDARD CURB		FOOT						
Section Totals:				$27,601.00		$28,373.00		$30,045.00

SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

0450	0810-0126000E	1.000	3,995.00000	3,995.00	3,100.00000	3,100.00	3,500.00000	3,500.00
GUARDRAIL TRANSITION		EACH						
0460	0810-0131000E	1.000	2,950.00000	2,950.00	3,000.00000	3,000.00	3,500.00000	3,500.00
GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 2		EACH						
0470	0810-0145000E	18.000	135.00000	2,430.00	260.00000	4,680.00	150.00000	2,700.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

0480	0810-0146000F	12.500	46.00000	575.00	46.00000	575.00	55.00000	687.50
31 INCH GUARDRAIL, TYPE 3		FOOT						
0490	0812-0101000F	84.000	4.25000	357.00	4.25000	357.00	6.00000	504.00
ADJUSTING GUARDRAIL		FOOT						
0500	0820-0127000F	125.000	75.00000	9,375.00	120.00000	15,000.00	75.00000	9,375.00
CONCRETE BARRIER, TALL		FOOT						
0510	0820-0400000F	87.500	6.00000	525.00	21.00000	1,837.50	4.00000	350.00
SECURING CONCRETE BARRIER		FOOT						
0520	0830-0120000E	2.000	28,550.00000	57,100.00	30,000.00000	60,000.00	30,000.00000	60,000.00
IMPACT ATTENUATOR, TYPE G		EACH						
0530	0840-0101000E	4.000	45.00000	180.00	61.00000	244.00	65.00000	260.00
DELINEATORS, TYPE 1U		EACH						
0540	0840-0104200E	4.000	45.00000	180.00	41.00000	164.00	45.00000	180.00
DELINEATORS, TYPE 4 ALTERNATE 2		EACH						
0550	0855-0102000E	10.000	14.50000	145.00	25.00000	250.00	15.00000	150.00
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

SECTION:	0007	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560	0865-0160000F	1,612.000	1.40000	2,256.80	6.50000	10,478.00	1.40000	2,256.80
	THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						
	Section Totals:			$80,068.80		$99,685.50		$83,463.30
	Contract Item Totals			**$711,743.90**		**$813,758.90**		**$817,896.30**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	81,869.75000	81,869.75	85,000.00000	85,000.00	84,500.00000	84,500.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	50,000.00000	50,000.00	10,000.00000	10,000.00	55,000.00000	55,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	560.000	21.00000	11,760.00	25.00000	14,000.00	24.00000	13,440.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	50.00000	100.00	53.00000	106.00	40.00000	80.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	125.00000	1,250.00	84.00000	840.00	60.00000	600.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0138000E	2.000	4,000.00000	8,000.00	5,000.00000	10,000.00	3,500.00000	7,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0070 0225-0141400E	1.000	0.01000	0.01	1.00000	1.00	1.08000	1.08
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	30.000	50.00000	1,500.00	39.00000	1,170.00	30.00000	900.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	18.000	35.00000	630.00	30.00000	540.00	25.00000	450.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0149000E	140.000	4.00000	560.00	2.50000	350.00	4.57000	639.80
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0110 0225-0150000F	185.000	2.50000	462.50	3.00000	555.00	2.69000	497.65
TEMPORARY REMOVABLE TAPE	FOOT						
0120 0225-0153000F	2,600.000	0.30000	780.00	0.40000	1,040.00	0.32000	832.00
TEMPORARY STRIPING	FOOT						
0130 0225-0154000F	4,950.000	0.70000	3,465.00	0.80000	3,960.00	0.75000	3,712.50
STRIPE REMOVAL	FOOT						
0140 0225-0162000E	1.000	0.01000	0.01	1,200.00000	1,200.00	1,000.00000	1,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0150 0225-0164000E	4.000	4,000.00000	16,000.00	3,600.00000	14,400.00	2,000.00000	8,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168000T	2,400.000	0.01000	24.00	50.00000	120,000.00	51.00000	122,400.00
FLAGGERS	HOUR						
0170 0225-0168100E	2.000	3,500.00000	7,000.00	1,000.00000	2,000.00	1,000.00000	2,000.00
FLAGGER STATION LIGHTING	EACH						
0180 0253-0106000A	(1.000)	31,000.00000	31,000.00	30,000.00000	30,000.00	7,500.00000	7,500.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0190 0280-0100000A	(1.000)	50.00000	50.00	3,000.00000	3,000.00	1,500.00000	1,500.00
EROSION CONTROL	LS						
0200 0290-0100000A	(1.000)	50.00000	50.00	1,000.00000	1,000.00	500.00000	500.00
POLLUTION CONTROL PLAN	LS						
0210 0290-0102000A	(1.000)	5,000.00000	5,000.00	1,000.00000	1,000.00	1,500.00000	1,500.00
WORK CONTAINMENT PLAN	LS						
0220 1999-9Z90000J	65.000	75.00000	4,875.00	60.00000	3,900.00	25.00000	1,625.00
TEMPORARY SIDEWALKS	SQFT						
Section Totals:			$224,376.27		$304,062.00		$313,678.03

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0230 0305-0100000A	(1.000)	15,000.00000	15,000.00	8,000.00000	8,000.00	7,500.00000	7,500.00
CONSTRUCTION SURVEY WORK	LS						
0240 0310-0106000A	(1.000)	2,000.00000	2,000.00	7,000.00000	7,000.00	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	15.000	200.00000	3,000.00	15.00000	225.00	200.00000	3,000.00
GENERAL EXCAVATION	CUYD						
Section Totals:			$20,000.00		$15,225.00		$25,500.00
SECTION: 0003 DRAINAGE AND SEWERS							
0260 0445-010012AF	5.000	650.00000	3,250.00	65.00000	325.00	110.00000	550.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0270 0470-0313000E	1.000	4,250.00000	4,250.00	1,800.00000	1,800.00	1,750.00000	1,750.00
CONCRETE INLETS, TYPE G-1	EACH						
0280 0490-0120000E	2.000	900.00000	1,800.00	500.00000	1,000.00	511.00000	1,022.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$9,300.00		$3,125.00		$3,322.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0290 0501-0100000A	(364.000)	75,000.00000	75,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
BRIDGE REMOVAL WORK	SQFT						
0300 0530-0100000A	(26555.000)	75,000.00000	75,000.00	91,000.00000	91,000.00	50,000.00000	50,000.00
REINFORCEMENT	LB						
0310 0559-0102000J	69.000	250.00000	17,250.00	26.00000	1,794.00	500.00000	34,500.00
CLASS 2 PREPARATION	SQYD						
0320 0559-0105000K	66.000	325.00000	21,450.00	207.00000	13,662.00	240.00000	15,840.00
FURNISH SILICA FUME CONCRETE	CUYD						
0330 0559-0201000J	542.000	105.00000	56,910.00	80.00000	43,360.00	150.00000	81,300.00
CONSTRUCT SFC RESURFACING	SQYD						
0340 0559-0401000J	473.000	5.00000	2,365.00	4.50000	2,128.50	5.38000	2,544.74
SAW CUT TEXTURING	SQYD						
0350 0570-0100000K	0.750	18,000.00000	13,500.00	10,000.00000	7,500.00	5,000.00000	3,750.00
TIMBER AND LUMBER	MFBM						
0360 0581-0100000E	14.000	1,000.00000	14,000.00	1,300.00000	18,200.00	375.00000	5,250.00
BRIDGE DRAINS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0370 0587-0123000A	(378.000)	160,000.00000	160,000.00	135,200.00000	135,200.00	100,000.00000	100,000.00
3'-6" TYPE "F" CONCRETE RAIL, MODIFIED	FOOT						
0380 0589-0100000A	(1.000)	10,000.00000	10,000.00	13,000.00000	13,000.00	8,000.00000	8,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
0390 1999-9Z90000J	16.000	415.00000	6,640.00	1,300.00000	20,800.00	165.00000	2,640.00
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$452,115.00		$381,644.50		$353,824.74
SECTION: 0005 BASES							
0400 0620-0104000J	830.000	2.00000	1,660.00	11.00000	9,130.00	22.50000	18,675.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0410 0640-0100000M	50.000	80.00000	4,000.00	20.00000	1,000.00	100.00000	5,000.00
AGGREGATE BASE	TON						
Section Totals:			$5,660.00		$10,130.00		$23,675.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0420 0744-0302000M	176.000	135.00000	23,760.00	137.00000	24,112.00	141.00000	24,816.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0430 0749-0106000J	205.000	10.00000	2,050.00	10.00000	2,050.00	9.50000	1,947.50
EXTRA FOR ASPHALT WALKS	SQFT						
0440 0759-0110000F	60.000	100.00000	6,000.00	44.00000	2,640.00	65.00000	3,900.00
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$31,810.00		$28,802.00		$30,663.50
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0126000E	1.000	3,050.00000	3,050.00	3,200.00000	3,200.00	3,800.00000	3,800.00
GUARDRAIL TRANSITION	EACH						
0460 0810-0131000E	1.000	3,000.00000	3,000.00	3,100.00000	3,100.00	3,800.00000	3,800.00
GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 2	EACH						
0470 0810-0145000E	18.000	135.00000	2,430.00	140.00000	2,520.00	500.00000	9,000.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) CONWAY CONSTRUCTION CO		(6) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0810-0146000F	12.500	50.00000	625.00	48.00000	600.00	53.80000	672.50
31 INCH GUARDRAIL, TYPE 3	FOOT						
0490 0812-0101000F	84.000	4.25000	357.00	5.00000	420.00	16.15000	1,356.60
ADJUSTING GUARDRAIL	FOOT						
0500 0820-0127000F	125.000	80.00000	10,000.00	120.00000	15,000.00	80.00000	10,000.00
CONCRETE BARRIER, TALL	FOOT						
0510 0820-0400000F	87.500	9.00000	787.50	22.00000	1,925.00	6.46000	565.25
SECURING CONCRETE BARRIER	FOOT						
0520 0830-0120000E	2.000	26,000.00000	52,000.00	30,000.00000	60,000.00	33,500.00000	67,000.00
IMPACT ATTENUATOR, TYPE G	EACH						
0530 0840-0101000E	4.000	105.00000	420.00	50.00000	200.00	26.90000	107.60
DELINEATORS, TYPE 1U	EACH						
0540 0840-0104200E	4.000	90.00000	360.00	50.00000	200.00	26.90000	107.60
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0550 0855-0102000E	10.000	15.00000	150.00	15.00000	150.00	15.60000	156.00
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(6) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	1,612.000 FOOT	1.40000	2,256.80	1.50000	2,418.00	1.51000	2,434.12
Section Totals:			$75,436.30		$89,733.00		$98,999.67
Contract Item Totals			**$818,697.57**		**$832,721.50**		**$849,662.94**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	85,000.00000	85,000.00	99,700.00000	99,700.00	99,000.00000	99,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	15,000.00000	15,000.00	201,776.00000	201,776.00	50,000.00000	50,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	560.000	17.50000	9,800.00	20.00000	11,200.00	17.50000	9,800.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	25.00000	50.00	25.00000	50.00	25.00000	50.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	80.00000	800.00	80.00000	800.00	80.00000	800.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0138000E	2.000	6,000.00000	12,000.00	5,000.00000	10,000.00	7,000.00000	14,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0070 0225-0141400E	1.000	500.00000	500.00	0.01000	0.01	1,000.00000	1,000.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	30.000 FOOT	33.00000	990.00	50.00000	1,500.00	40.00000	1,200.00
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	18.000 EACH	28.00000	504.00	80.00000	1,440.00	28.00000	504.00
0100 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	140.000 EACH	2.00000	280.00	0.50000	70.00	1.50000	210.00
0110 0225-0150000F TEMPORARY REMOVABLE TAPE	185.000 FOOT	2.50000	462.50	1.00000	185.00	2.50000	462.50
0120 0225-0153000F TEMPORARY STRIPING	2,600.000 FOOT	0.30000	780.00	0.01000	26.00	0.30000	780.00
0130 0225-0154000F STRIPE REMOVAL	4,950.000 FOOT	0.70000	3,465.00	0.01000	49.50	0.70000	3,465.00
0140 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000 EACH	10,000.00000	10,000.00	0.01000	0.01	1,400.00000	1,400.00
0150 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	8,000.00000	32,000.00	4,000.00000	16,000.00	7,800.00000	31,200.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168000T	2,400.000	1.00000	2,400.00	0.01000	24.00	47.00000	112,800.00
FLAGGERS	HOUR						
0170 0225-0168100E	2.000	5,000.00000	10,000.00	3,000.00000	6,000.00	1,500.00000	3,000.00
FLAGGER STATION LIGHTING	EACH						
0180 0253-0106000A	(1.000)	75,000.00000	75,000.00	85,000.00000	85,000.00	75,000.00000	75,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0190 0280-0100000A	(1.000)	3,000.00000	3,000.00	0.01000	0.01	2,500.00000	2,500.00
EROSION CONTROL	LS						
0200 0290-0100000A	(1.000)	500.00000	500.00	0.01000	0.01	1,500.00000	1,500.00
POLLUTION CONTROL PLAN	LS						
0210 0290-0102000A	(1.000)	25,000.00000	25,000.00	0.01000	0.01	5,500.00000	5,500.00
WORK CONTAINMENT PLAN	LS						
0220 1999-9Z90000J	65.000	25.00000	1,625.00	60.00000	3,900.00	25.00000	1,625.00
TEMPORARY SIDEWALKS	SQFT						
Section Totals:			$289,156.50		$437,720.55		$415,796.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0230 0305-0100000A	(1.000)	6,500.00000	6,500.00	5,000.00000	5,000.00	6,500.00000	6,500.00
CONSTRUCTION SURVEY WORK	LS						
0240 0310-0106000A	(1.000)	25,000.00000	25,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	15.000	66.00000	990.00	125.00000	1,875.00	75.00000	1,125.00
GENERAL EXCAVATION	CUYD						
Section Totals:			$32,490.00		$16,875.00		$17,625.00
SECTION: 0003 DRAINAGE AND SEWERS							
0260 0445-010012AF	5.000	1.00000	5.00	250.00000	1,250.00	500.00000	2,500.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0270 0470-0313000E	1.000	5,000.00000	5,000.00	3,500.00000	3,500.00	4,500.00000	4,500.00
CONCRETE INLETS, TYPE G-1	EACH						
0280 0490-0120000E	2.000	250.00000	500.00	1,700.00000	3,400.00	600.00000	1,200.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$5,505.00		$8,150.00		$8,200.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC Unit Price	 Ext Amount	(8) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(9) BENT LLC Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0290 0501-0100000A	(364.000)	53,000.00000	53,000.00	33,000.00000	33,000.00	83,300.00000	83,300.00
BRIDGE REMOVAL WORK	SQFT						
0300 0530-0100000A	(26555.000)	80,000.00000	80,000.00	45,000.00000	45,000.00	65,000.00000	65,000.00
REINFORCEMENT	LB						
0310 0559-0102000J	69.000	600.00000	41,400.00	0.01000	0.69	300.00000	20,700.00
CLASS 2 PREPARATION	SQYD						
0320 0559-0105000K	66.000	180.00000	11,880.00	250.00000	16,500.00	178.00000	11,748.00
FURNISH SILICA FUME CONCRETE	CUYD						
0330 0559-0201000J	542.000	75.00000	40,650.00	150.00000	81,300.00	175.00000	94,850.00
CONSTRUCT SFC RESURFACING	SQYD						
0340 0559-0401000J	473.000	4.45000	2,104.85	5.00000	2,365.00	4.00000	1,892.00
SAW CUT TEXTURING	SQYD						
0350 0570-0100000K	0.750	7,000.00000	5,250.00	10,000.00000	7,500.00	7,000.00000	5,250.00
TIMBER AND LUMBER	MFBM						
0360 0581-0100000E	14.000	400.00000	5,600.00	1,500.00000	21,000.00	700.00000	9,800.00
BRIDGE DRAINS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0370 0587-0123000A	(378.000)	100,000.00000	100,000.00	150,000.00000	150,000.00	110,000.00000	110,000.00
3'-6" TYPE "F" CONCRETE RAIL, MODIFIED	FOOT						
0380 0589-0100000A	(1.000)	50,000.00000	50,000.00	35,000.00000	35,000.00	30,000.00000	30,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
0390 1999-9Z90000J	16.000	250.00000	4,000.00	230.00000	3,680.00	1,000.00000	16,000.00
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$393,884.85		$395,345.69		$448,540.00
SECTION: 0005 BASES							
0400 0620-0104000J	830.000	11.00000	9,130.00	15.00000	12,450.00	12.00000	9,960.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0410 0640-0100000M	50.000	100.00000	5,000.00	100.00000	5,000.00	75.00000	3,750.00
AGGREGATE BASE	TON						
Section Totals:			$14,130.00		$17,450.00		$13,710.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0420 0744-0302000M	176.000	131.00000	23,056.00	170.00000	29,920.00	131.00000	23,056.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0430 0749-0106000J	205.000	9.00000	1,845.00	10.00000	2,050.00	9.00000	1,845.00
EXTRA FOR ASPHALT WALKS	SQFT						
0440 0759-0110000F	60.000	80.00000	4,800.00	50.00000	3,000.00	25.00000	1,500.00
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$29,701.00		$34,970.00		$26,401.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0126000E	1.000	3,050.00000	3,050.00	3,500.00000	3,500.00	3,050.00000	3,050.00
GUARDRAIL TRANSITION	EACH						
0460 0810-0131000E	1.000	2,950.00000	2,950.00	3,500.00000	3,500.00	2,950.00000	2,950.00
GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 2	EACH						
0470 0810-0145000E	18.000	135.00000	2,430.00	135.00000	2,430.00	135.00000	2,430.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC		(8) WILDISH STANDARD PAVING CO		(9) BENT LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0810-0146000F	12.500	46.00000	575.00	50.00000	625.00	46.00000	575.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0490 0812-0101000F	84.000	4.25000	357.00	5.00000	420.00	5.00000	420.00
ADJUSTING GUARDRAIL	FOOT						
0500 0820-0127000F	125.000	115.00000	14,375.00	100.00000	12,500.00	75.00000	9,375.00
CONCRETE BARRIER, TALL	FOOT						
0510 0820-0400000F	87.500	20.50000	1,793.75	15.00000	1,312.50	6.00000	525.00
SECURING CONCRETE BARRIER	FOOT						
0520 0830-0120000E	2.000	28,550.00000	57,100.00	30,000.00000	60,000.00	28,500.00000	57,000.00
IMPACT ATTENUATOR, TYPE G	EACH						
0530 0840-0101000E	4.000	61.00000	244.00	65.00000	260.00	45.00000	180.00
DELINEATORS, TYPE 1U	EACH						
0540 0840-0104200E	4.000	41.00000	164.00	50.00000	200.00	45.00000	180.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0550 0855-0102000E	10.000	14.50000	145.00	15.00000	150.00	14.50000	145.00
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) FARLINE BRIDGE INC Unit Price	 Ext Amount	(8) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(9) BENT LLC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	1,612.000 FOOT	1.40000	2,256.80	1.40000	2,256.80	1.40000	2,256.80
Section Totals:			$85,440.55		$87,154.30		$79,086.80
Contract Item Totals			**$850,307.90**		**$997,665.54**		**$1,009,359.30**

( ) indicates item is bid as Lump Sum

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	122,000.00000	122,000.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	11,955.00000	11,955.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	560.000	17.50000	9,800.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	25.00000	50.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	80.00000	800.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0138000E	2.000	5,000.00000	10,000.00				
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0070 0225-0141400E	1.000	150.00000	150.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	30.000	81.00000	2,430.00				
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	18.000	45.00000	810.00				
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0149000E	140.000	1.50000	210.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0110 0225-0150000F	185.000	2.55000	471.75				
TEMPORARY REMOVABLE TAPE	FOOT						
0120 0225-0153000F	2,600.000	0.32000	832.00				
TEMPORARY STRIPING	FOOT						
0130 0225-0154000F	4,950.000	0.72000	3,564.00				
STRIPE REMOVAL	FOOT						
0140 0225-0162000E	1.000	1,200.00000	1,200.00				
SEQUENTIAL ARROW SIGNS	EACH						
0150 0225-0164000E	4.000	1,500.00000	6,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168000T	2,400.000	51.50000	123,600.00				
FLAGGERS	HOUR						
0170 0225-0168100E	2.000	2,700.00000	5,400.00				
FLAGGER STATION LIGHTING	EACH						
0180 0253-0106000A	(1.000)	145,000.00000	145,000.00				
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0190 0280-0100000A	(1.000)	1,650.00000	1,650.00				
EROSION CONTROL	LS						
0200 0290-0100000A	(1.000)	740.00000	740.00				
POLLUTION CONTROL PLAN	LS						
0210 0290-0102000A	(1.000)	11,955.00000	11,955.00				
WORK CONTAINMENT PLAN	LS						
0220 1999-9Z90000J	65.000	25.00000	1,625.00				
TEMPORARY SIDEWALKS	SQFT						
Section Totals:			$460,242.75				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0230 0305-0100000A	(1.000)	10,750.00000	10,750.00				
CONSTRUCTION SURVEY WORK	LS						
0240 0310-0106000A	(1.000)	3,800.00000	3,800.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	15.000	90.00000	1,350.00				
GENERAL EXCAVATION	CUYD						
Section Totals:			$15,900.00				
SECTION: 0003 DRAINAGE AND SEWERS							
0260 0445-010012AF	5.000	275.00000	1,375.00				
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0270 0470-0313000E	1.000	2,400.00000	2,400.00				
CONCRETE INLETS, TYPE G-1	EACH						
0280 0490-0120000E	2.000	1,200.00000	2,400.00				
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$6,175.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0290 0501-0100000A	(364.000)	133,500.00000	133,500.00				
BRIDGE REMOVAL WORK	SQFT						
0300 0530-0100000A	(26555.000)	162,455.00000	162,455.00				
REINFORCEMENT	LB						
0310 0559-0102000J	69.000	430.00000	29,670.00				
CLASS 2 PREPARATION	SQYD						
0320 0559-0105000K	66.000	170.00000	11,220.00				
FURNISH SILICA FUME CONCRETE	CUYD						
0330 0559-0201000J	542.000	285.00000	154,470.00				
CONSTRUCT SFC RESURFACING	SQYD						
0340 0559-0401000J	473.000	3.95000	1,868.35				
SAW CUT TEXTURING	SQYD						
0350 0570-0100000K	0.750	17,000.00000	12,750.00				
TIMBER AND LUMBER	MFBM						
0360 0581-0100000E	14.000	675.00000	9,450.00				
BRIDGE DRAINS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0370 0587-0123000A	(378.000)	136,550.00000	136,550.00				
3'-6" TYPE "F" CONCRETE RAIL, MODIFIED	FOOT						
0380 0589-0100000A	(1.000)	7,800.00000	7,800.00				
UTILITY ATTACHMENT ON STRUCTURES	LS						
0390 1999-9Z90000J	16.000	1,125.00000	18,000.00				
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$677,733.35				
SECTION: 0005 BASES							
0400 0620-0104000J	830.000	17.00000	14,110.00				
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0410 0640-0100000M	50.000	64.00000	3,200.00				
AGGREGATE BASE	TON						
Section Totals:			$17,310.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0420 0744-0302000M	176.000	137.00000	24,112.00				
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0430 0749-0106000J	205.000	9.00000	1,845.00				
EXTRA FOR ASPHALT WALKS	SQFT						
0440 0759-0110000F	60.000	45.00000	2,700.00				
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$28,657.00				
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0126000E	1.000	3,600.00000	3,600.00				
GUARDRAIL TRANSITION	EACH						
0460 0810-0131000E	1.000	3,600.00000	3,600.00				
GUARDRAIL TERMINALS, NON-FLARED, TEST LEVEL 2	EACH						
0470 0810-0145000E	18.000	500.00000	9,000.00				
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0810-0146000F	12.500	51.00000	637.50				
31 INCH GUARDRAIL, TYPE 3	FOOT						
0490 0812-0101000F	84.000	15.00000	1,260.00				
ADJUSTING GUARDRAIL	FOOT						
0500 0820-0127000F	125.000	75.50000	9,437.50				
CONCRETE BARRIER, TALL	FOOT						
0510 0820-0400000F	87.500	6.50000	568.75				
SECURING CONCRETE BARRIER	FOOT						
0520 0830-0120000E	2.000	32,500.00000	65,000.00				
IMPACT ATTENUATOR, TYPE G	EACH						
0530 0840-0101000E	4.000	61.50000	246.00				
DELINEATORS, TYPE 1U	EACH						
0540 0840-0104200E	4.000	41.50000	166.00				
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0550 0855-0102000E	10.000	14.75000	147.50				
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) LEGACY CONTRACTING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0865-0160000F THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	1,612.000 FOOT	1.45000	2,337.40				
Section Totals:			$96,000.65				
Contract Item Totals			**$1,302,018.75**				

( ) indicates item is bid as Lump Sum