Oregon Department of Transportation

Tabulation of Bids

Call Order: 003 **Contract ID:** 15131 **Counties:** UMATILLA
Letting Date: February 28, 2019 **Region:** 5 **Aid #:** S006(162)
Project: I-84 WB OVER NOLIN ROAD BRIDGE PROJECT
Completion Date: September 13, 2019

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30009709	HP CIVIL INC	$913,940.40	100.00%
2	CV30001327	LEGACY CONTRACTING INC	$970,357.00	106.17%
3	CV20007047	MJ HUGHES CONSTRUCTION INC	$972,575.10	106.42%
4	CV20013286	MICHAEL A BECKER GENERAL CONTRACTOR INC	$979,147.00	107.13%
5	CV20007527	WILDISH STANDARD PAVING CO	$1,128,812.57	123.51%
6	CV20013643	CONWAY CONSTRUCTION CO	$1,205,218.00	131.87%
7	CV21000445	ACME CONCRETE PAVING INC	$1,416,630.25	155.00%
8	CV21000405	CENTRAL WASHINGTON ASPHALT INC	$2,636,037.50	288.43%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	91,394.04000	91,394.04	96,255.00000	96,255.00	95,000.00000	95,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	68,000.00000	68,000.00	9,800.00000	9,800.00	66,000.00000	66,000.00
0030 0225-0102000J TEMPORARY SIGNS	480.000 SQFT	0.01000	4.80	15.00000	7,200.00	20.00000	9,600.00
0040 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000 EACH	150.00000	600.00	85.00000	340.00	150.00000	600.00
0050 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1,275.000 FOOT	0.01000	12.75	35.00000	44,625.00	31.00000	39,525.00
0060 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1,275.000 FOOT	0.01000	12.75	8.50000	10,837.50	7.00000	8,925.00
0070 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000 EACH	3,000.00000	3,000.00	1,700.00000	1,700.00	2,000.00000	2,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	1.000 EACH	500.00000	500.00	400.00000	400.00	550.00000	550.00
0090 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	10,000.00000	10,000.00	6,500.00000	6,500.00	10,000.00000	10,000.00
0100 0225-0141100E REFLECTIVE BARRIER PANELS	12.000 EACH	35.00000	420.00	22.00000	264.00	30.00000	360.00
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	0.01000	0.01	50.00000	50.00	1.00000	1.00
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	5.000 EACH	0.01000	0.05	1.00000	5.00	25.00000	125.00
0130 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	650.000 FOOT	5.00000	3,250.00	10.00000	6,500.00	4.00000	2,600.00
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	100.000 EACH	30.00000	3,000.00	32.00000	3,200.00	40.00000	4,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) LEGACY CONTRACTING INC		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0149000E	100.000	8.00000	800.00	3.50000	350.00	9.50000	950.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0160 0225-0153000F	16,000.000	0.01000	160.00	0.80000	12,800.00	0.85000	13,600.00
TEMPORARY STRIPING	FOOT						
0170 0225-0154000F	21,000.000	0.01000	210.00	1.12000	23,520.00	1.20000	25,200.00
STRIPE REMOVAL	FOOT						
0180 0225-0162000E	1.000	3,500.00000	3,500.00	3,000.00000	3,000.00	1,750.00000	1,750.00
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	1.000	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0167500E	1.000	6,000.00000	6,000.00	2,500.00000	2,500.00	5,300.00000	5,300.00
RADAR SPEED TRAILER	EACH						
0210 0290-0100000A	(1.000)	1.00000	1.00	495.00000	495.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$195,865.40		$235,341.50		$292,086.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0220 0305-0100000A	(1.000)	10,000.00000	10,000.00	18,955.00000	18,955.00	20,000.00000	20,000.00
CONSTRUCTION SURVEY WORK	LS						
0230 0310-0103000J	500.000	50.00000	25,000.00	58.00000	29,000.00	30.00000	15,000.00
REMOVAL OF SURFACINGS	SQYD						
0240 0310-0106000A	(1.000)	60,000.00000	60,000.00	18,995.00000	18,995.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	1,140.000	40.00000	45,600.00	36.50000	41,610.00	95.00000	108,300.00
GENERAL EXCAVATION	CUYD						
0260 0330-0126000K	460.000	60.00000	27,600.00	48.25000	22,195.00	57.00000	26,220.00
STONE EMBANKMENT	CUYD						
0270 0350-0101000J	2,200.000	2.00000	4,400.00	1.45000	3,190.00	1.00000	2,200.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0280 0370-0100000A	(4500.000)	8,000.00000	8,000.00	19,255.00000	19,255.00	3,500.00000	3,500.00
FINISHING ROADBEDS	SQYD						
Section Totals:			$180,600.00		$153,200.00		$185,220.00

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0430-0100040F	220.000	16.00000	3,520.00	75.00000	16,500.00	21.00000	4,620.00
4 INCH DRAIN PIPE	FOOT						
0300 0430-0101000E	1.000	1,200.00000	1,200.00	4,300.00000	4,300.00	500.00000	500.00
SUBSURFACE DRAIN OUTLETS	EACH						
Section Totals:			$4,720.00		$20,800.00		$5,120.00
SECTION: 0004 BRIDGE NO. 09578							
0310 0501-0100000A	(926.000)	45,000.00000	45,000.00	19,465.00000	19,465.00	10,000.00000	10,000.00
BRIDGE REMOVAL WORK	SQFT						
0320 0530-0100000A	(2100.000)	4,000.00000	4,000.00	9,155.00000	9,155.00	5,000.00000	5,000.00
REINFORCEMENT	LB						
0330 0540-0102000A	(14.000)	30,000.00000	30,000.00	20,135.00000	20,135.00	10,000.00000	10,000.00
FOUNDATION CONCRETE, CLASS 4000	CUYD						
0340 0540-0401000J	91.000	10.00000	910.00	58.00000	5,278.00	55.00000	5,005.00
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) LEGACY CONTRACTING INC		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO. 09578							
0350 0545-0100000J	96.000	380.00000	36,480.00	585.00000	56,160.00	375.00000	36,000.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0360 0587-0120000A	(41.000)	20,000.00000	20,000.00	18,635.00000	18,635.00	8,500.00000	8,500.00
TYPE "F" CONCRETE RAIL	FOOT						
Section Totals:			$136,390.00		$128,828.00		$74,505.00
SECTION: 0005 BASES							
0370 0620-0123000J	5,000.000	6.00000	30,000.00	15.00000	75,000.00	5.00000	25,000.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0380 0641-0102000M	880.000	50.00000	44,000.00	35.55000	31,284.00	32.00000	28,160.00
AGGREGATE BASE	TON						
Section Totals:			$74,000.00		$106,284.00		$53,160.00
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0390 0744-0302000M	1,300.000	100.00000	130,000.00	99.00000	128,700.00	110.00000	143,000.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0400 0755-0108000J	810.000	185.00000	149,850.00	185.00000	149,850.00	190.00000	153,900.00
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 12 INCHES THICK	SQYD						
0410 1999-9Z90000F	28.000	180.00000	5,040.00	175.00000	4,900.00	195.00000	5,460.00
TERMINAL EXPANSION JOINT	FOOT						
Section Totals:			$284,890.00		$283,450.00		$302,360.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	1.000	1,000.00000	1,000.00	900.00000	900.00	950.00000	950.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	1.000	100.00000	100.00	95.00000	95.00	200.00000	200.00
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0128000E	1.000	350.00000	350.00	350.00000	350.00	500.00000	500.00
GUARDRAIL CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	1.000 EACH	3,500.00000	3,500.00	3,200.00000	3,200.00	3,380.00000	3,380.00
0460 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	412.500 FOOT	30.00000	12,375.00	29.00000	11,962.50	31.00000	12,787.50
0470 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	1.000 EACH	800.00000	800.00	800.00000	800.00	800.00000	800.00
0480 0840-0100000E DELINEATORS, TYPE 1	8.000 EACH	50.00000	400.00	62.00000	496.00	65.00000	520.00
0490 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.520 MILE	10,000.00000	5,200.00	9,500.00000	4,940.00	17,000.00000	8,840.00
0500 0857-0101500L GAP PATTERN RUMBLE STRIPS	0.520 MILE	10,000.00000	5,200.00	9,500.00000	4,940.00	17,000.00000	8,840.00
0510 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	6,000.000 FOOT	0.50000	3,000.00	0.55000	3,300.00	1.90000	11,400.00
0520 0866-0122000F PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	740.000 FOOT	7.50000	5,550.00	15.50000	11,470.00	16.09000	11,906.60

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) HP CIVIL INC		(2) LEGACY CONTRACTING INC		(3) MJ HUGHES CONSTRUCTION INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		$37,475.00		$42,453.50		$60,124.10
Contract Item Totals		**$913,940.40**		**$970,357.00**		**$972,575.10**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	97,900.00000	97,900.00	112,800.00000	112,800.00	150,000.00000	150,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	40,000.00000	40,000.00	100,000.00000	100,000.00	15,000.00000	15,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	480.000	16.00000	7,680.00	16.00000	7,680.00	22.00000	10,560.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	4.000	170.00000	680.00	80.00000	320.00	116.00000	464.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0126000F	1,275.000	31.00000	39,525.00	30.00000	38,250.00	35.00000	44,625.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0060 0225-0132000F	1,275.000	7.00000	8,925.00	5.00000	6,375.00	8.00000	10,200.00
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0070 0225-0133000E	1.000	1,700.00000	1,700.00	4,000.00000	4,000.00	2,000.00000	2,000.00
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0136000E	1.000	400.00000	400.00	500.00000	500.00	708.00000	708.00
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						
0090 0225-0138000E	1.000	30,000.00000	30,000.00	6,000.00000	6,000.00	10,000.00000	10,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0100 0225-0141100E	12.000	22.00000	264.00	50.00000	600.00	22.00000	264.00
REFLECTIVE BARRIER PANELS	EACH						
0110 0225-0141400E	1.000	600.00000	600.00	0.01000	0.01	2.00000	2.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0120 0225-0141500E	5.000	50.00000	250.00	0.01000	0.05	50.00000	250.00
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0130 0225-0141650F	650.000	5.00000	3,250.00	15.00000	9,750.00	16.00000	10,400.00
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0140 0225-0145000E	100.000	60.00000	6,000.00	80.00000	8,000.00	34.00000	3,400.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0149000E	100.000	4.00000	400.00	0.50000	50.00	2.20000	220.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0160 0225-0153000F	16,000.000	0.30000	4,800.00	0.75000	12,000.00	0.50000	8,000.00
TEMPORARY STRIPING	FOOT						
0170 0225-0154000F	21,000.000	0.60000	12,600.00	1.00000	21,000.00	0.80000	16,800.00
STRIPE REMOVAL	FOOT						
0180 0225-0162000E	1.000	4,000.00000	4,000.00	3,000.00000	3,000.00	2,800.00000	2,800.00
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	1.000	9,000.00000	9,000.00	5,000.00000	5,000.00	6,200.00000	6,200.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0167500E	1.000	7,300.00000	7,300.00	3,000.00000	3,000.00	17,000.00000	17,000.00
RADAR SPEED TRAILER	EACH						
0210 0290-0100000A	(1.000)	2,200.00000	2,200.00	0.01000	0.01	760.00000	760.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$277,474.00		$338,325.07		$309,653.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0305-0100000A	(1.000)	19,500.00000	19,500.00	12,000.00000	12,000.00	15,000.00000	15,000.00
CONSTRUCTION SURVEY WORK	LS						
0230 0310-0103000J	500.000	100.00000	50,000.00	50.00000	25,000.00	56.00000	28,000.00
REMOVAL OF SURFACINGS	SQYD						
0240 0310-0106000A	(1.000)	4,200.00000	4,200.00	16,000.00000	16,000.00	55,000.00000	55,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	1,140.000	35.00000	39,900.00	65.00000	74,100.00	42.00000	47,880.00
GENERAL EXCAVATION	CUYD						
0260 0330-0126000K	460.000	55.00000	25,300.00	60.00000	27,600.00	93.00000	42,780.00
STONE EMBANKMENT	CUYD						
0270 0350-0101000J	2,200.000	1.50000	3,300.00	3.00000	6,600.00	1.70000	3,740.00
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0280 0370-0100000A	(4500.000)	17,000.00000	17,000.00	15,000.00000	15,000.00	6,000.00000	6,000.00
FINISHING ROADBEDS	SQYD						
Section Totals:			$159,200.00		$176,300.00		$198,400.00
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0430-0100040F	220.000	27.00000	5,940.00	35.00000	7,700.00	13.00000	2,860.00
4 INCH DRAIN PIPE	FOOT						
0300 0430-0101000E	1.000	800.00000	800.00	2,000.00000	2,000.00	1,200.00000	1,200.00
SUBSURFACE DRAIN OUTLETS	EACH						
Section Totals:			$6,740.00		$9,700.00		$4,060.00
SECTION: 0004 BRIDGE NO. 09578							
0310 0501-0100000A	(926.000)	20,000.00000	20,000.00	25,000.00000	25,000.00	10,000.00000	10,000.00
BRIDGE REMOVAL WORK	SQFT						
0320 0530-0100000A	(2100.000)	2,700.00000	2,700.00	5,000.00000	5,000.00	15,000.00000	15,000.00
REINFORCEMENT	LB						
0330 0540-0102000A	(14.000)	15,000.00000	15,000.00	25,000.00000	25,000.00	17,000.00000	17,000.00
FOUNDATION CONCRETE, CLASS 4000	CUYD						
0340 0540-0401000J	91.000	58.00000	5,278.00	50.00000	4,550.00	5.00000	455.00
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGE NO. 09578							
0350 0545-0100000J	96.000	475.00000	45,600.00	500.00000	48,000.00	408.00000	39,168.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0360 0587-0120000A	(41.000)	28,000.00000	28,000.00	15,000.00000	15,000.00	13,000.00000	13,000.00
TYPE "F" CONCRETE RAIL	FOOT						
Section Totals:			$116,578.00		$122,550.00		$94,623.00
SECTION: 0005 BASES							
0370 0620-0123000J	5,000.000	6.00000	30,000.00	8.00000	40,000.00	6.00000	30,000.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0380 0641-0102000M	880.000	41.00000	36,080.00	42.00000	36,960.00	41.00000	36,080.00
AGGREGATE BASE	TON						
Section Totals:			$66,080.00		$76,960.00		$66,080.00
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0390 0744-0302000M	1,300.000	110.00000	143,000.00	115.00000	149,500.00	125.00000	162,500.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0400 0755-0108000J	810.000	210.00000	170,100.00	230.00000	186,300.00	408.00000	330,480.00
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 12 INCHES THICK	SQYD						
0410 1999-9Z90000F	28.000	100.00000	2,800.00	350.00000	9,800.00	100.00000	2,800.00
TERMINAL EXPANSION JOINT	FOOT						
Section Totals:			$315,900.00		$345,600.00		$495,780.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	1.000	885.00000	885.00	1,000.00000	1,000.00	840.00000	840.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	1.000	100.00000	100.00	100.00000	100.00	95.00000	95.00
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0128000E	1.000	360.00000	360.00	500.00000	500.00	340.00000	340.00
GUARDRAIL CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0129000E	1.000	3,500.00000	3,500.00	3,500.00000	3,500.00	3,300.00000	3,300.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0460 0810-0146000F	412.500	32.00000	13,200.00	35.00000	14,437.50	30.00000	12,375.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0470 0810-0147000E	1.000	802.00000	802.00	1,000.00000	1,000.00	760.00000	760.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0480 0840-0100000E	8.000	100.00000	800.00	75.00000	600.00	53.00000	424.00
DELINEATORS, TYPE 1	EACH						
0490 0857-0101000L	0.520	9,700.00000	5,044.00	16,000.00000	8,320.00	9,200.00000	4,784.00
CONTINUOUS RUMBLE STRIPS	MILE						
0500 0857-0101500L	0.520	9,700.00000	5,044.00	16,000.00000	8,320.00	9,200.00000	4,784.00
GAP PATTERN RUMBLE STRIPS	MILE						
0510 0860-0200000F	6,000.000	0.50000	3,000.00	1.75000	10,500.00	0.50000	3,000.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0520 0866-0122000F	740.000	6.00000	4,440.00	15.00000	11,100.00	8.00000	5,920.00
PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(4) MICHAEL A BECKER GENERAL CONTRACTOR INC		(5) WILDISH STANDARD PAVING CO		(6) CONWAY CONSTRUCTION CO	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		$37,175.00		$59,377.50		$36,622.00
Contract Item Totals		**$979,147.00**		**$1,128,812.57**		**$1,205,218.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	150,000.00000	150,000.00	240,000.00000	240,000.00		
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	100,000.00000	100,000.00	90,000.00000	90,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	480.000	25.00000	12,000.00	45.00000	21,600.00		
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	4.000	600.00000	2,400.00	2,500.00000	10,000.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0126000F	1,275.000	40.00000	51,000.00	125.00000	159,375.00		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0060 0225-0132000F	1,275.000	7.25000	9,243.75	50.00000	63,750.00		
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0070 0225-0133000E	1.000	2,000.00000	2,000.00	12,500.00000	12,500.00		
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0136000E	1.000	500.00000	500.00	7,500.00000	7,500.00		
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						
0090 0225-0138000E	1.000	28,000.00000	28,000.00	15,000.00000	15,000.00		
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0100 0225-0141100E	12.000	25.00000	300.00	1,500.00000	18,000.00		
REFLECTIVE BARRIER PANELS	EACH						
0110 0225-0141400E	1.000	27,000.00000	27,000.00	5,000.00000	5,000.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0120 0225-0141500E	5.000	250.00000	1,250.00	1,500.00000	7,500.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0130 0225-0141650F	650.000	8.00000	5,200.00	70.00000	45,500.00		
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0140 0225-0145000E	100.000	65.00000	6,500.00	250.00000	25,000.00		
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC		(8) CENTRAL WASHINGTON ASPHALT INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	100.000 EACH	94.02000	9,402.00	15.00000	1,500.00		
0160 0225-0153000F TEMPORARY STRIPING	16,000.000 FOOT	0.45000	7,200.00	4.00000	64,000.00		
0170 0225-0154000F STRIPE REMOVAL	21,000.000 FOOT	1.00000	21,000.00	2.25000	47,250.00		
0180 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000 EACH	13,000.00000	13,000.00	10,000.00000	10,000.00		
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	1.000 EACH	30,000.00000	30,000.00	7,500.00000	7,500.00		
0200 0225-0167500E RADAR SPEED TRAILER	1.000 EACH	8,500.00000	8,500.00	2,500.00000	2,500.00		
0210 0290-0100000A POLLUTION CONTROL PLAN	(1.000) LS	1,200.00000	1,200.00	2,000.00000	2,000.00		
Section Totals:			$485,695.75		$855,475.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0220 0305-0100000A	(1.000)	21,000.00000	21,000.00	75,000.00000	75,000.00		
CONSTRUCTION SURVEY WORK	LS						
0230 0310-0103000J	500.000	5.00000	2,500.00	15.00000	7,500.00		
REMOVAL OF SURFACINGS	SQYD						
0240 0310-0106000A	(1.000)	5,500.00000	5,500.00	15,000.00000	15,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0250 0330-0105000K	1,140.000	90.00000	102,600.00	22.50000	25,650.00		
GENERAL EXCAVATION	CUYD						
0260 0330-0126000K	460.000	70.00000	32,200.00	45.00000	20,700.00		
STONE EMBANKMENT	CUYD						
0270 0350-0101000J	2,200.000	3.95000	8,690.00	25.00000	55,000.00		
DRAINAGE GEOTEXTILE, TYPE 2	SQYD						
0280 0370-0100000A	(4500.000)	40,500.00000	40,500.00	10,000.00000	10,000.00		
FINISHING ROADBEDS	SQYD						
Section Totals:			$212,990.00		$208,850.00		

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0430-0100040F	220.000	90.50000	19,910.00	250.00000	55,000.00		
4 INCH DRAIN PIPE	FOOT						
0300 0430-0101000E	1.000	4,645.00000	4,645.00	12,500.00000	12,500.00		
SUBSURFACE DRAIN OUTLETS	EACH						
Section Totals:			$24,555.00		$67,500.00		
SECTION: 0004 BRIDGE NO. 09578							
0310 0501-0100000A	(926.000)	27,500.00000	27,500.00	350,000.00000	350,000.00		
BRIDGE REMOVAL WORK	SQFT						
0320 0530-0100000A	(2100.000)	4,000.00000	4,000.00	95,000.00000	95,000.00		
REINFORCEMENT	LB						
0330 0540-0102000A	(14.000)	25,000.00000	25,000.00	125,000.00000	125,000.00		
FOUNDATION CONCRETE, CLASS 4000	CUYD						
0340 0540-0401000J	91.000	150.00000	13,650.00	75.00000	6,825.00		
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGE NO. 09578							
0350 0545-0100000J	96.000	500.00000	48,000.00	550.00000	52,800.00		
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0360 0587-0120000A	(41.000)	46,000.00000	46,000.00	75,000.00000	75,000.00		
TYPE "F" CONCRETE RAIL	FOOT						
Section Totals:			$164,150.00		$704,625.00		
SECTION: 0005 BASES							
0370 0620-0123000J	5,000.000	5.60000	28,000.00	10.00000	50,000.00		
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0380 0641-0102000M	880.000	51.00000	44,880.00	45.00000	39,600.00		
AGGREGATE BASE	TON						
Section Totals:			$72,880.00		$89,600.00		
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0390 0744-0302000M	1,300.000	110.00000	143,000.00	155.00000	201,500.00		
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0400 0755-0108000J	810.000	315.00000	255,150.00	450.00000	364,500.00		
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 12 INCHES THICK	SQYD						
0410 1999-9Z90000F	28.000	505.00000	14,140.00	175.00000	4,900.00		
TERMINAL EXPANSION JOINT	FOOT						
Section Totals:			$412,290.00		$570,900.00		
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0420 0810-0120000E	1.000	1,665.00000	1,665.00	6,000.00000	6,000.00		
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0430 0810-0122000E	1.000	112.00000	112.00	4,000.00000	4,000.00		
GUARDRAIL END PIECES, TYPE B	EACH						
0440 0810-0128000E	1.000	2,300.00000	2,300.00	8,000.00000	8,000.00		
GUARDRAIL CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0129000E	1.000	5,100.00000	5,100.00	25,000.00000	25,000.00		
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0460 0810-0146000F	412.500	29.00000	11,962.50	95.00000	39,187.50		
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0470 0810-0147000E	1.000	2,300.00000	2,300.00	5,000.00000	5,000.00		
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0480 0840-0100000E	8.000	80.00000	640.00	150.00000	1,200.00		
DELINEATORS, TYPE 1	EACH						
0490 0857-0101000L	0.520	10,000.00000	5,200.00	15,000.00000	7,800.00		
CONTINUOUS RUMBLE STRIPS	MILE						
0500 0857-0101500L	0.520	10,000.00000	5,200.00	15,000.00000	7,800.00		
GAP PATTERN RUMBLE STRIPS	MILE						
0510 0860-0200000F	6,000.000	0.55000	3,300.00	4.00000	24,000.00		
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0520 0866-0122000F	740.000	8.50000	6,290.00	15.00000	11,100.00		
PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(7) ACME CONCRETE PAVING INC Unit Price	 Ext Amount	(8) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:		$44,069.50		$139,087.50		
Contract Item Totals		**$1,416,630.25**		**$2,636,037.50**		

( ) indicates item is bid as Lump Sum