Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15134 **Counties:** JACKSON
Letting Date: April 18, 2019 **Region:** 3 **Aid #:** S001(475)
Project: I-5: CALIFORNIA STATE LINE - ASHLAND PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20011115	CARTER & COMPANY INC	$23,435,983.65	100.00%
2	CV20015791	HAMILTON CONSTRUCTION CO	$23,864,948.77	101.83%
3	CV20007527	WILDISH STANDARD PAVING CO	$24,232,199.15	103.40%
4	CV20012835	LTM INC DBA KNIFE RIVER MATERIALS	$25,022,166.00	106.77%
5	CV20004938	OREGON MAINLINE PAVING LLC	$25,678,073.10	109.57%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	4,500.000	20.00000	90,000.00	20.00000	90,000.00	20.00000	90,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	2,341,000.00000	2,341,000.00	2,380,000.00000	2,380,000.00	2,423,000.00000	2,423,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	350,000.00000	350,000.00	492,250.00000	492,250.00	225,000.00000	225,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	4,590.000	21.00000	96,390.00	17.00000	78,030.00	18.00000	82,620.00
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	73.000	175.00000	12,775.00	150.00000	10,950.00	100.00000	7,300.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0108000F	400.000	20.00000	8,000.00	20.00000	8,000.00	25.00000	10,000.00
TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	FOOT						
0070 0225-0110000F	12.500	30.00000	375.00	30.00000	375.00	70.00000	875.00
TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0117000E TEMPORARY GUARDRAIL TRANSITION	1.000 EACH	2,150.00000	2,150.00	2,150.00000	2,150.00	4,000.00000	4,000.00
0090 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	16,700.000 FOOT	22.00000	367,400.00	37.50000	626,250.00	50.00000	835,000.00
0100 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	45,725.000 FOOT	9.00000	411,525.00	9.00000	411,525.00	8.00000	365,800.00
0110 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	4.000 EACH	1,950.00000	7,800.00	3,500.00000	14,000.00	5,000.00000	20,000.00
0120 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000 EACH	3,250.00000	3,250.00	7,500.00000	7,500.00	8,000.00000	8,000.00
0130 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	4.000 EACH	775.00000	3,100.00	1,000.00000	4,000.00	1,000.00000	4,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	3.000 EACH	775.00000	2,325.00	1,250.00000	3,750.00	1,000.00000	3,000.00
0150 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	3.000 EACH	60,000.00000	180,000.00	15,000.00000	45,000.00	25,000.00000	75,000.00
0160 0225-0140000F TEMPORARY GLARE SHIELDS	10,555.000 FOOT	17.00000	179,435.00	30.00000	316,650.00	10.00000	105,550.00
0170 0225-0141000F MOVING TEMPORARY GLARE SHIELDS	11,250.000 FOOT	3.75000	42,187.50	7.50000	84,375.00	8.00000	90,000.00
0180 0225-0141100E REFLECTIVE BARRIER PANELS	3,670.000 EACH	20.00000	73,400.00	35.00000	128,450.00	20.00000	73,400.00
0190 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	3.000 EACH	100.00000	300.00	1.00000	3.00	0.01000	0.03
0200 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	500.00000	1,000.00	1.00000	2.00	0.01000	0.02

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0225-0141500E	66.000	25.00000	1,650.00	200.00000	13,200.00	0.01000	0.66
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0220 0225-0141650F	1,100.000	4.00000	4,400.00	15.00000	16,500.00	5.00000	5,500.00
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0230 0225-0145000E	625.000	42.00000	26,250.00	45.00000	28,125.00	100.00000	62,500.00
TEMPORARY PLASTIC DRUMS	EACH						
0240 0225-0148000E	145.000	6.00000	870.00	6.00000	870.00	6.00000	870.00
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0250 0225-0153000F	237,600.000	0.09000	21,384.00	0.10000	23,760.00	0.12000	28,512.00
TEMPORARY STRIPING	FOOT						
0260 0225-0153800F	120.000	230.00000	27,600.00	200.00000	24,000.00	225.00000	27,000.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0270 0225-0154000F	165,000.000	0.22000	36,300.00	0.25000	41,250.00	0.28000	46,200.00
STRIPE REMOVAL	FOOT						
0280 0225-0162000E	6.000	6,400.00000	38,400.00	3,500.00000	21,000.00	5,000.00000	30,000.00
SEQUENTIAL ARROW SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0225-0164000E	6.000	20,000.00000	120,000.00	6,000.00000	36,000.00	25,000.00000	150,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0300 0225-0167500E	3.000	14,000.00000	42,000.00	7,000.00000	21,000.00	13,000.00000	39,000.00
RADAR SPEED TRAILER	EACH						
0310 0225-0168000T	500.000	50.00000	25,000.00	56.00000	28,000.00	60.00000	30,000.00
FLAGGERS	HOUR						
0320 0225-0168100E	2.000	4,500.00000	9,000.00	2,000.00000	4,000.00	500.00000	1,000.00
FLAGGER STATION LIGHTING	EACH						
0330 0225-0169000E	525.000	480.00000	252,000.00	300.00000	157,500.00	0.01000	5.25
TRAFFIC CONTROL SUPERVISOR	EACH						
0340 0225-0172000T	50.000	60.00000	3,000.00	80.00000	4,000.00	100.00000	5,000.00
PILOT CARS	HOUR						
0350 0230-0100000A	(1.000)	400,000.00000	400,000.00	250,000.00000	250,000.00	600,000.00000	600,000.00
CONSTRUCT AND REMOVE DETOURS	LS						
0360 0253-0106000A	(1.000)	20,000.00000	20,000.00	2,500.00000	2,500.00	10,000.00000	10,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 08749	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0370 0253-0106000A	(1.000)	30,000.00000	30,000.00	100,000.00000	100,000.00	70,000.00000	70,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09259	LS						
0380 0253-0106000A	(1.000)	100,000.00000	100,000.00	30,000.00000	30,000.00	90,000.00000	90,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09259A	LS						
0390 0253-0106000A	(1.000)	100,000.00000	100,000.00	4,000.00000	4,000.00	20,000.00000	20,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09260A	LS						
0400 0253-0106000A	(1.000)	20,000.00000	20,000.00	8,000.00000	8,000.00	27,000.00000	27,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09312A	LS						
0410 0280-0100000A	(1.000)	15,000.00000	15,000.00	50,000.00000	50,000.00	0.01000	0.01
EROSION CONTROL	LS						
0420 0280-0114030E	168.000	80.00000	13,440.00	100.00000	16,800.00	25.00000	4,200.00
INLET PROTECTION, TYPE 3	EACH						
0430 0290-0100000A	(1.000)	1,000.00000	1,000.00	125,000.00000	125,000.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0440 0290-0102000A WORK CONTAINMENT PLAN, BRIDGE NO 08749	(1.000) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	0.01000	0.01
0450 0290-0102000A WORK CONTAINMENT PLAN, BRIDGE NO 09259	(1.000) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	0.01000	0.01
0460 0290-0102000A WORK CONTAINMENT PLAN, BRIDGE NO 09259A	(1.000) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	0.01000	0.01
0470 0290-0102000A WORK CONTAINMENT PLAN, BRIDGE NO 09260A	(1.000) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	0.01000	0.01
0480 0290-0102000A WORK CONTAINMENT PLAN, BRIDGE NO 09312A	(1.000) LS	1,000.00000	1,000.00	7,500.00000	7,500.00	0.01000	0.01
Section Totals:			$5,484,706.50		$5,746,265.00		$5,669,333.03
SECTION: 0002 ROADWORK							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0490 0305-0100000A	(1.000)	200,000.00000	200,000.00	125,000.00000	125,000.00	75,000.00000	75,000.00
CONSTRUCTION SURVEY WORK	LS						
0500 0310-0100000F	476.000	30.00000	14,280.00	56.00000	26,656.00	30.00000	14,280.00
REMOVAL OF PIPES	FOOT						
0510 0310-0103000J	29,220.000	17.00000	496,740.00	26.00000	759,720.00	15.00000	438,300.00
REMOVAL OF SURFACINGS	SQYD						
0520 0310-0106000A	(1.000)	4,000.00000	4,000.00	12,000.00000	12,000.00	20,000.00000	20,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0530 0310-0108000A	(7225.000)	80,000.00000	80,000.00	65,000.00000	65,000.00	90,000.00000	90,000.00
REMOVAL OF BARRIERS	FOOT						
0540 0310-0113000A	(23487.500)	150,000.00000	150,000.00	58,000.00000	58,000.00	70,000.00000	70,000.00
REMOVAL OF GUARDRAIL	FOOT						
0550 0320-0100000A	(0.500)	100.00000	100.00	6,500.00000	6,500.00	15,000.00000	15,000.00
CLEARING AND GRUBBING	ACRE						
0560 0330-0123000K	150.000	42.00000	6,300.00	70.00000	10,500.00	100.00000	15,000.00
EMBANKMENT IN PLACE	CUYD						
0570 0350-0103000J	50.000	12.00000	600.00	12.00000	600.00	10.00000	500.00
RIPRAP GEOTEXTILE, TYPE 1	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0580 0350-0105000J	1,100.000	1.00000	1,100.00	1.00000	1,100.00	5.00000	5,500.00
SUBGRADE GEOTEXTILE	SQYD						
0590 0390-0105000K	40.000	90.00000	3,600.00	60.00000	2,400.00	125.00000	5,000.00
LOOSE RIPRAP, CLASS 50	CUYD						
0600 0390-0139000E	2.000	250.00000	500.00	2,500.00000	5,000.00	2,000.00000	4,000.00
RIPRAP BASINS	EACH						
Section Totals:			$957,220.00		$1,072,476.00		$752,580.00
SECTION: 0003 DRAINAGE AND SEWERS							
0610 0445-040012AF	478.000	300.00000	143,400.00	200.00000	95,600.00	150.00000	71,700.00
12 INCH SLOTTED DRAIN PIPE, 5 FT DEPTH	FOOT						
0620 0480-0100000F	12,117.500	6.00000	72,705.00	8.00000	96,940.00	8.00000	96,940.00
DRAINAGE CURBS	FOOT						
0630 0490-0104000E	21.000	785.00000	16,485.00	325.00000	6,825.00	1,200.00000	25,200.00
CONNECTION TO EXISTING STRUCTURES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0640 0490-0105000E	103.000	1,100.00000	113,300.00	1,200.00000	123,600.00	1,300.00000	133,900.00
ADJUSTING INLETS	EACH						
0650 0490-0120000E	1.000	1,100.00000	1,100.00	1,200.00000	1,200.00	1,500.00000	1,500.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$346,990.00		$324,165.00		$329,240.00
SECTION: 0004 BRIDGE NO 08749							
0660 0585-0206000A	(44.000)	1,100.00000	1,100.00	1,725.00000	1,725.00	2,000.00000	2,000.00
POURED SEALS	FOOT						
0670 1999-9Z90000J	53.000	230.00000	12,190.00	500.00000	26,500.00	200.00000	10,600.00
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$13,290.00		$28,225.00		$12,600.00
SECTION: 0005 BRIDGE NO 09260A							
0680 0539-0100000J	16,798.000	1.00000	16,798.00	1.25000	20,997.50	2.00000	33,596.00
CONCRETE AND CRACK SEALER	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	BRIDGE NO 09260A							
0690	0584-0102000F	209.000	135.00000	28,215.00	200.00000	41,800.00	150.00000	31,350.00
REPAIR ELASTOMERIC CONCRETE NOSING		FOOT						
0700	0585-0206000A	(209.000)	5,300.00000	5,300.00	5,500.00000	5,500.00	6,000.00000	6,000.00
POURED SEALS		FOOT						
0710	1999-9Z90000J	318.000	450.00000	143,100.00	250.00000	79,500.00	200.00000	63,600.00
REPAIR DAMAGED CONCRETE		SQFT						
Section Totals:				$193,413.00		$147,797.50		$134,546.00
SECTION: 0006	BRIDGE NO 09259							
0720	0501-0100000A	(17222.000)	200,000.00000	200,000.00	250,000.00000	250,000.00	400,000.00000	400,000.00
BRIDGE REMOVAL WORK		SQFT						
0730	0530-0100100A	(409.000)	5,000.00000	5,000.00	9,500.00000	9,500.00	10,000.00000	10,000.00
STAINLESS STEEL REINFORCEMENT		LB						
0740	0530-0103000A	(104735.000)	250,000.00000	250,000.00	325,000.00000	325,000.00	220,000.00000	220,000.00
COATED REINFORCEMENT		LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE NO 09259							
0750 0538-0100000F	161.000	70.00000	11,270.00	47.00000	7,567.00	75.00000	12,075.00
INJECT AND SEAL CRACKS	FOOT						
0760 0540-0203000A	(401.000)	400,000.00000	400,000.00	750,000.00000	750,000.00	610,000.00000	610,000.00
DECK CONCRETE, CLASS HPC4500 W/ FIBERS	CUYD						
0770 0540-0401000J	1,765.000	5.00000	8,825.00	3.75000	6,618.75	6.00000	10,590.00
SAW CUT TEXTURING	SQYD						
0780 0545-0100000J	322.000	430.00000	138,460.00	525.00000	169,050.00	450.00000	144,900.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0790 0557-0102000K	38.000	2,700.00000	102,600.00	3,000.00000	114,000.00	2,800.00000	106,400.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0800 0557-0104000J	1,839.000	36.00000	66,204.00	40.00000	73,560.00	50.00000	91,950.00
CONSTRUCT PPC OVERLAY	SQYD						
0810 0584-0100000F	146.000	135.00000	19,710.00	125.00000	18,250.00	150.00000	21,900.00
ELASTOMERIC CONCRETE NOSING	FOOT						
0820 0585-0206000A	(146.000)	3,700.00000	3,700.00	2,500.00000	2,500.00	4,000.00000	4,000.00
POURED SEALS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE NO 09259							
0830 0587-0126100A	(570.000)	100,000.00000	100,000.00	125,000.00000	125,000.00	130,000.00000	130,000.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0840 1999-9Z90000J	135.000	230.00000	31,050.00	325.00000	43,875.00	100.00000	13,500.00
REPAIR DAMAGED CONCRETE GIRDERS	SQFT						
Section Totals:			$1,336,819.00		$1,894,920.75		$1,775,315.00
SECTION: 0007 BRIDGE NO 09259A							
0850 0501-0100000A	(10814.000)	200,000.00000	200,000.00	175,000.00000	175,000.00	320,000.00000	320,000.00
BRIDGE REMOVAL WORK	SQFT						
0860 0530-0100100A	(309.000)	4,000.00000	4,000.00	7,500.00000	7,500.00	5,000.00000	5,000.00
STAINLESS STEEL REINFORCEMENT	LB						
0870 0530-0103000A	(71681.000)	200,000.00000	200,000.00	225,000.00000	225,000.00	155,000.00000	155,000.00
COATED REINFORCEMENT	LB						
0880 0538-0100000F	110.000	63.00000	6,930.00	47.00000	5,170.00	100.00000	11,000.00
INJECT AND SEAL CRACKS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BRIDGE NO 09259A							
0890 0540-0203000A	(247.000)	280,000.00000	280,000.00	500,000.00000	500,000.00	400,000.00000	400,000.00
DECK CONCRETE, CLASS HPC4500 W/ FIBERS	CUYD						
0900 0540-0401000J	1,074.000	5.00000	5,370.00	3.75000	4,027.50	6.00000	6,444.00
SAW CUT TEXTURING	SQYD						
0910 0545-0100000J	244.000	435.00000	106,140.00	575.00000	140,300.00	450.00000	109,800.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0920 0557-0102000K	24.000	3,000.00000	72,000.00	3,000.00000	72,000.00	2,800.00000	67,200.00
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0930 0557-0104000J	1,139.000	36.00000	41,004.00	40.00000	45,560.00	50.00000	56,950.00
CONSTRUCT PPC OVERLAY	SQYD						
0940 0584-0100000F	110.000	135.00000	14,850.00	125.00000	13,750.00	150.00000	16,500.00
ELASTOMERIC CONCRETE NOSING	FOOT						
0950 0585-0206000A	(110.000)	3,000.00000	3,000.00	2,000.00000	2,000.00	3,000.00000	3,000.00
POURED SEALS	FOOT						
0960 0587-0126100A	(504.000)	100,000.00000	100,000.00	100,000.00000	100,000.00	130,000.00000	130,000.00
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BRIDGE NO 09259A							
0970 1999-9Z90000J	85.000	230.00000	19,550.00	325.00000	27,625.00	100.00000	8,500.00
REPAIR DAMAGED CONCRETE GIRDERS	SQFT						
Section Totals:			$1,052,844.00		$1,317,932.50		$1,289,394.00
SECTION: 0008 BRIDGE NO 09312A							
0980 0556-0100000J	30.000	500.00000	15,000.00	350.00000	10,500.00	330.00000	9,900.00
CLASS 2 PREPARATION	SQYD						
0990 0556-0300000J	1,509.000	21.00000	31,689.00	17.50000	26,407.50	30.00000	45,270.00
FURNISH MPCO MATERIAL	SQYD						
1000 0556-0500000J	1,509.000	13.00000	19,617.00	17.50000	26,407.50	30.00000	45,270.00
CONSTRUCT MPCO	SQYD						
1010 0585-0206000A	(54.000)	1,500.00000	1,500.00	2,250.00000	2,250.00	2,000.00000	2,000.00
POURED SEALS	FOOT						
1020 0585-0211000A	(54.000)	4,300.00000	4,300.00	4,000.00000	4,000.00	6,000.00000	6,000.00
TYPE "D" COMPRESSION SEALS	FOOT						
1030 1260-0100000E	50.000	65.00000	3,250.00	75.00000	3,750.00	70.00000	3,500.00
GALVANIC ZINC ANODES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0008 BRIDGE NO 09312A							
1040 1999-9Z90000A	(1.000)	16,000.00000	16,000.00	5,000.00000	5,000.00	15,000.00000	15,000.00
PREPARE AND COAT CONCRETE STRUCTURES	LS						
1050 1999-9Z90000J	84.000	230.00000	19,320.00	325.00000	27,300.00	200.00000	16,800.00
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$110,676.00		$105,615.00		$143,740.00
SECTION: 0009 06BASES							
1060 0610-0103000A	(1.000)	200,000.00000	200,000.00	40,000.00000	40,000.00	50,000.00000	50,000.00
RECONDITIONING EXISTING ROADWAY	LS						
1070 0620-0120000J	142,000.000	3.80000	539,600.00	3.75000	532,500.00	4.20000	596,400.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
1080 0620-0123000J	8,100.000	9.35000	75,735.00	9.25000	74,925.00	10.20000	82,620.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
1090 0622-0100000J	176,207.000	13.60000	2,396,415.20	10.50000	1,850,173.50	11.80000	2,079,242.60
GRIND CONCRETE PAVEMENT, 1/2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0009 06BASES							
1100 0622-0100000J GRIND CONCRETE PAVEMENT, 1/4 INCHES DEEP	50,100.000 SQYD	8.50000	425,850.00	7.75000	388,275.00	6.30000	315,630.00
1110 0622-0100000J GRIND CONCRETE PAVEMENT, 3/8 INCHES DEEP	170,900.000 SQYD	10.20000	1,743,180.00	8.00000	1,367,200.00	8.10000	1,384,290.00
1120 0641-0102000M AGGREGATE BASE	750.000 TON	33.00000	24,750.00	37.00000	27,750.00	40.00000	30,000.00
Section Totals:			$5,405,530.20		$4,280,823.50		$4,538,182.60
SECTION: 0010 07WEARING SURFACES							
1130 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	57.000 TON	1.00000	57.00	0.01000	0.57	0.01000	0.57
1140 0745-0302000M LEVEL 3, 1/2 INCH ACP	20,400.000 TON	90.00000	1,836,000.00	90.00000	1,836,000.00	100.00000	2,040,000.00
1150 0745-0331000M LEVEL 3, 1/2 INCH ACP IN LEVELING	197.000 TON	100.00000	19,700.00	100.00000	19,700.00	110.00000	21,670.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 07WEARING SURFACES							
1160 0745-0341000M	283.000	85.00000	24,055.00	85.00000	24,055.00	95.00000	26,885.00
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
1170 0745-0402000M	41.000	325.00000	13,325.00	325.00000	13,325.00	350.00000	14,350.00
LEVEL 4, 1/2 INCH ACP	TON						
1180 0745-0620000M	1,242.000	0.01000	12.42	0.01000	12.42	0.01000	12.42
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						
1190 0745-0640100M	2.500	0.01000	0.03	0.01000	0.03	0.01000	0.03
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
1200 0749-0100000E	8.000	1,000.00000	8,000.00	1,700.00000	13,600.00	1,500.00000	12,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
1210 0755-0107000J	30,200.000	138.00000	4,167,600.00	140.00000	4,228,000.00	160.00000	4,832,000.00
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 11 INCHES THICK	SQYD						
1220 0755-0300000E	5.000	12,000.00000	60,000.00	8,400.00000	42,000.00	10,000.00000	50,000.00
FLEXIBLE TO RIGID PAVEMENT TRANSITIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0010 07WEARING SURFACES							
1230 0758-0100000J	220.000	820.00000	180,400.00	800.00000	176,000.00	900.00000	198,000.00
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT REPAIR	SQYD						
1240 0758-0203000J	173.000	1,300.00000	224,900.00	1,250.00000	216,250.00	1,500.00000	259,500.00
CONCRETE PAVEMENT SPALL REPAIR	SQYD						
1250 0758-0206000F	320.000	475.00000	152,000.00	550.00000	176,000.00	525.00000	168,000.00
EXTRA FOR TERMINAL EXPANSION JOINT REPAIR (STEEL BEAM)	FOOT						
1260 1999-9Z90000F	128.000	505.00000	64,640.00	415.00000	53,120.00	500.00000	64,000.00
TERMINAL EXPANSION JOINT	FOOT						
Section Totals:			$6,750,689.45		$6,798,063.02		$7,686,418.02
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1270 0810-0120000E	1.000	700.00000	700.00	680.00000	680.00	1,000.00000	1,000.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1280 0810-0122000E	1.000	110.00000	110.00	110.00000	110.00	150.00000	150.00
GUARDRAIL END PIECES, TYPE B	EACH						
1290 0810-0126000E	6.000	3,350.00000	20,100.00	3,350.00000	20,100.00	4,000.00000	24,000.00
GUARDRAIL TRANSITION	EACH						
1300 0810-0128000E	2.000	550.00000	1,100.00	550.00000	1,100.00	1,000.00000	2,000.00
GUARDRAIL CONNECTIONS	EACH						
1310 0810-0129000E	9.000	3,150.00000	28,350.00	3,150.00000	28,350.00	4,000.00000	36,000.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1320 0810-0146000F	24,318.000	24.00000	583,632.00	21.50000	522,837.00	24.00000	583,632.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
1330 0810-0146000F	75.000	52.00000	3,900.00	48.00000	3,600.00	60.00000	4,500.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
1340 0820-0100000F	912.500	43.00000	39,237.50	75.00000	68,437.50	60.00000	54,750.00
CONCRETE BARRIER	FOOT						
1350 0820-0127000F	8,147.500	72.00000	586,620.00	120.00000	977,700.00	80.00000	651,800.00
CONCRETE BARRIER, TALL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) HAMILTON CONSTRUCTION CO		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1360 0820-0400000F	2,612.500	5.00000	13,062.50	5.00000	13,062.50	5.00000	13,062.50
SECURING CONCRETE BARRIER	FOOT						
1370 0840-0104200E	410.000	36.00000	14,760.00	36.00000	14,760.00	36.00000	14,760.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
1380 0840-0105000E	125.000	6.00000	750.00	15.00000	1,875.00	50.00000	6,250.00
DELINEATORS, TYPE 5	EACH						
1390 0840-0105500E	410.000	12.00000	4,920.00	12.00000	4,920.00	12.00000	4,920.00
DELINEATORS, TYPE 6	EACH						
1400 0855-0106000E	3,032.000	9.25000	28,046.00	9.25000	28,046.00	9.25000	28,046.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
1410 0857-0101000L	20.100	1,015.00000	20,401.50	1,015.00000	20,401.50	1,000.00000	20,100.00
CONTINUOUS RUMBLE STRIPS	MILE						
1420 0857-0101500L	10.400	1,015.00000	10,556.00	1,015.00000	10,556.00	1,000.00000	10,400.00
GAP PATTERN RUMBLE STRIPS	MILE						
1430 0865-0116630F	294,000.000	1.10000	323,400.00	1.10000	323,400.00	1.10000	323,400.00
THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1440 0867-0145100J PAVEMENT BAR, TYPE B-HS	48.000 SQFT	10.00000	480.00	10.00000	480.00	10.00000	480.00
Section Totals:			$1,680,125.50		$2,040,415.50		$1,779,250.50
SECTION: 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1450 0990-0107000A AUTOMATIC TRAFFIC RECORDER INSTALLATION, NEIL CREEK	(1.000) EACH	15,000.00000	15,000.00	14,450.00000	14,450.00	15,000.00000	15,000.00
Section Totals:			$15,000.00		$14,450.00		$15,000.00
SECTION: 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1460 1030-0108000R PERMANENT SEEDING	0.500 ACRE	8,400.00000	4,200.00	8,400.00000	4,200.00	8,400.00000	4,200.00
1470 1050-0224000F 6 FOOT FOOT TYPE C PROTECTIVE FENCE	256.000 FOOT	330.00000	84,480.00	350.00000	89,600.00	400.00000	102,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Section Totals:		$88,680.00		$93,800.00		$106,600.00
Contract Item Totals		**$23,435,983.65**		**$23,864,948.77**		**$24,232,199.15**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	4,500.000	20.00000	90,000.00	20.00000	90,000.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	3,000,000.00000	3,000,000.00	2,567,807.31000	2,567,807.31		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	700,000.00000	700,000.00	475,000.00000	475,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	4,590.000	17.00000	78,030.00	17.00000	78,030.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	73.000	165.00000	12,045.00	150.00000	10,950.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0108000F	400.000	21.00000	8,400.00	20.00000	8,000.00		
TEMPORARY GUARDRAIL, TYPE 2A REFLECTORIZED	FOOT						
0070 0225-0110000F	12.500	31.00000	387.50	30.00000	375.00		
TEMPORARY GUARDRAIL, TYPE 3 REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0117000E	1.000	2,200.00000	2,200.00	2,150.00000	2,150.00		
TEMPORARY GUARDRAIL TRANSITION	EACH						
0090 0225-0126000F	16,700.000	22.00000	367,400.00	55.00000	918,500.00		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0100 0225-0132000F	45,725.000	10.00000	457,250.00	7.50000	342,937.50		
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0110 0225-0133000E	4.000	2,000.00000	8,000.00	1,000.00000	4,000.00		
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0120 0225-0134000E	1.000	3,400.00000	3,400.00	1,500.00000	1,500.00		
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0130 0225-0136000E	4.000	800.00000	3,200.00	350.00000	1,400.00		
MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0137000E	3.000	800.00000	2,400.00	350.00000	1,050.00		
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0150 0225-0138000E	3.000	47,000.00000	141,000.00	80,000.00000	240,000.00		
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0160 0225-0140000F	10,555.000	17.00000	179,435.00	28.00000	295,540.00		
TEMPORARY GLARE SHIELDS	FOOT						
0170 0225-0141000F	11,250.000	3.75000	42,187.50	5.00000	56,250.00		
MOVING TEMPORARY GLARE SHIELDS	FOOT						
0180 0225-0141100E	3,670.000	19.00000	69,730.00	17.00000	62,390.00		
REFLECTIVE BARRIER PANELS	EACH						
0190 0225-0141300E	3.000	100.00000	300.00	1.00000	3.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0200 0225-0141400E	2.000	1,000.00000	2,000.00	0.01000	0.02		
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0225-0141500E	66.000	25.00000	1,650.00	1.00000	66.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0220 0225-0141650F	1,100.000	4.00000	4,400.00	2.00000	2,200.00		
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0230 0225-0145000E	625.000	50.00000	31,250.00	45.00000	28,125.00		
TEMPORARY PLASTIC DRUMS	EACH						
0240 0225-0148000E	145.000	6.50000	942.50	6.00000	870.00		
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0250 0225-0153000F	237,600.000	0.15000	35,640.00	0.09000	21,384.00		
TEMPORARY STRIPING	FOOT						
0260 0225-0153800F	120.000	240.00000	28,800.00	200.00000	24,000.00		
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0270 0225-0154000F	165,000.000	0.25000	41,250.00	0.50000	82,500.00		
STRIPE REMOVAL	FOOT						
0280 0225-0162000E	6.000	3,000.00000	18,000.00	12,000.00000	72,000.00		
SEQUENTIAL ARROW SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0225-0164000E	6.000	15,000.00000	90,000.00	35,000.00000	210,000.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0300 0225-0167500E	3.000	13,000.00000	39,000.00	17,000.00000	51,000.00		
RADAR SPEED TRAILER	EACH						
0310 0225-0168000T	500.000	55.00000	27,500.00	75.00000	37,500.00		
FLAGGERS	HOUR						
0320 0225-0168100E	2.000	1,200.00000	2,400.00	2,500.00000	5,000.00		
FLAGGER STATION LIGHTING	EACH						
0330 0225-0169000E	525.000	725.00000	380,625.00	0.01000	5.25		
TRAFFIC CONTROL SUPERVISOR	EACH						
0340 0225-0172000T	50.000	70.00000	3,500.00	65.00000	3,250.00		
PILOT CARS	HOUR						
0350 0230-0100000A	(1.000)	350,000.00000	350,000.00	275,000.00000	275,000.00		
CONSTRUCT AND REMOVE DETOURS	LS						
0360 0253-0106000A	(1.000)	5,000.00000	5,000.00	2,500.00000	2,500.00		
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 08749	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0370 0253-0106000A	(1.000)	12,000.00000	12,000.00	10,000.00000	10,000.00		
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09259	LS						
0380 0253-0106000A	(1.000)	12,000.00000	12,000.00	10,000.00000	10,000.00		
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09259A	LS						
0390 0253-0106000A	(1.000)	9,000.00000	9,000.00	8,000.00000	8,000.00		
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09260A	LS						
0400 0253-0106000A	(1.000)	9,000.00000	9,000.00	8,000.00000	8,000.00		
TEMPORARY WORK ACCESS AND CONTAINMENT, BRIDGE NO 09312A	LS						
0410 0280-0100000A	(1.000)	50,000.00000	50,000.00	10,000.00000	10,000.00		
EROSION CONTROL	LS						
0420 0280-0114030E	168.000	55.00000	9,240.00	151.48000	25,448.64		
INLET PROTECTION, TYPE 3	EACH						
0430 0290-0100000A	(1.000)	250.00000	250.00	1,524.84000	1,524.84		
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0440 0290-0102000A	(1.000)	1,050.00000	1,050.00	1,000.00000	1,000.00		
WORK CONTAINMENT PLAN, BRIDGE NO 08749	LS						
0450 0290-0102000A	(1.000)	12,000.00000	12,000.00	10,000.00000	10,000.00		
WORK CONTAINMENT PLAN, BRIDGE NO 09259	LS						
0460 0290-0102000A	(1.000)	12,000.00000	12,000.00	10,000.00000	10,000.00		
WORK CONTAINMENT PLAN, BRIDGE NO 09259A	LS						
0470 0290-0102000A	(1.000)	1,050.00000	1,050.00	1,000.00000	1,000.00		
WORK CONTAINMENT PLAN, BRIDGE NO 09260A	LS						
0480 0290-0102000A	(1.000)	12,000.00000	12,000.00	10,000.00000	10,000.00		
WORK CONTAINMENT PLAN, BRIDGE NO 09312A	LS						
Section Totals:			$6,366,912.50		$6,076,256.56		
SECTION: 0002 ROADWORK							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0490 0305-0100000A	(1.000)	185,000.00000	185,000.00	75,000.00000	75,000.00		
CONSTRUCTION SURVEY WORK	LS						
0500 0310-0100000F	476.000	55.00000	26,180.00	40.00000	19,040.00		
REMOVAL OF PIPES	FOOT						
0510 0310-0103000J	29,220.000	27.00000	788,940.00	26.50000	774,330.00		
REMOVAL OF SURFACINGS	SQYD						
0520 0310-0106000A	(1.000)	290,000.00000	290,000.00	100,000.00000	100,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0530 0310-0108000A	(7225.000)	46,000.00000	46,000.00	10,000.00000	10,000.00		
REMOVAL OF BARRIERS	FOOT						
0540 0310-0113000A	(23487.500)	59,000.00000	59,000.00	58,000.00000	58,000.00		
REMOVAL OF GUARDRAIL	FOOT						
0550 0320-0100000A	(0.500)	10,000.00000	10,000.00	15,000.00000	15,000.00		
CLEARING AND GRUBBING	ACRE						
0560 0330-0123000K	150.000	65.00000	9,750.00	60.00000	9,000.00		
EMBANKMENT IN PLACE	CUYD						
0570 0350-0103000J	50.000	12.00000	600.00	30.00000	1,500.00		
RIPRAP GEOTEXTILE, TYPE 1	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0580 0350-0105000J	1,100.000	1.00000	1,100.00	3.00000	3,300.00		
SUBGRADE GEOTEXTILE	SQYD						
0590 0390-0105000K	40.000	55.00000	2,200.00	140.00000	5,600.00		
LOOSE RIPRAP, CLASS 50	CUYD						
0600 0390-0139000E	2.000	2,500.00000	5,000.00	4,500.00000	9,000.00		
RIPRAP BASINS	EACH						
Section Totals:			$1,423,770.00		$1,079,770.00		
SECTION: 0003 DRAINAGE AND SEWERS							
0610 0445-040012AF	478.000	185.00000	88,430.00	355.00000	169,690.00		
12 INCH SLOTTED DRAIN PIPE, 5 FT DEPTH	FOOT						
0620 0480-0100000F	12,117.500	8.50000	102,998.75	5.75000	69,675.63		
DRAINAGE CURBS	FOOT						
0630 0490-0104000E	21.000	500.00000	10,500.00	1,500.00000	31,500.00		
CONNECTION TO EXISTING STRUCTURES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0640 0490-0105000E	103.000	1,200.00000	123,600.00	1,150.00000	118,450.00		
ADJUSTING INLETS	EACH						
0650 0490-0120000E	1.000	1,300.00000	1,300.00	2,100.00000	2,100.00		
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$326,828.75		$391,415.63		
SECTION: 0004 BRIDGE NO 08749							
0660 0585-0206000A	(44.000)	1,700.00000	1,700.00	1,600.00000	1,600.00		
POURED SEALS	FOOT						
0670 1999-9Z90000J	53.000	200.00000	10,600.00	190.00000	10,070.00		
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$12,300.00		$11,670.00		
SECTION: 0005 BRIDGE NO 09260A							
0680 0539-0100000J	16,798.000	1.25000	20,997.50	1.25000	20,997.50		
CONCRETE AND CRACK SEALER	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BRIDGE NO 09260A							
0690 0584-0102000F	209.000	110.00000	22,990.00	110.00000	22,990.00		
REPAIR ELASTOMERIC CONCRETE NOSING	FOOT						
0700 0585-0206000A	(209.000)	5,250.00000	5,250.00	5,000.00000	5,000.00		
POURED SEALS	FOOT						
0710 1999-9Z90000J	318.000	150.00000	47,700.00	150.00000	47,700.00		
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$96,937.50		$96,687.50		
SECTION: 0006 BRIDGE NO 09259							
0720 0501-0100000A	(17222.000)	350,000.00000	350,000.00	340,000.00000	340,000.00		
BRIDGE REMOVAL WORK	SQFT						
0730 0530-0100100A	(409.000)	7,350.00000	7,350.00	7,000.00000	7,000.00		
STAINLESS STEEL REINFORCEMENT	LB						
0740 0530-0103000A	(104735.000)	315,000.00000	315,000.00	300,000.00000	300,000.00		
COATED REINFORCEMENT	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE NO 09259							
0750 0538-0100000F	161.000	42.00000	6,762.00	40.00000	6,440.00		
INJECT AND SEAL CRACKS	FOOT						
0760 0540-0203000A	(401.000)	500,000.00000	500,000.00	485,000.00000	485,000.00		
DECK CONCRETE, CLASS HPC4500 W/ FIBERS	CUYD						
0770 0540-0401000J	1,765.000	4.50000	7,942.50	4.50000	7,942.50		
SAW CUT TEXTURING	SQYD						
0780 0545-0100000J	322.000	420.00000	135,240.00	400.00000	128,800.00		
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0790 0557-0102000K	38.000	2,625.00000	99,750.00	2,805.57000	106,611.66		
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0800 0557-0104000J	1,839.000	52.50000	96,547.50	37.57000	69,091.23		
CONSTRUCT PPC OVERLAY	SQYD						
0810 0584-0100000F	146.000	120.00000	17,520.00	115.00000	16,790.00		
ELASTOMERIC CONCRETE NOSING	FOOT						
0820 0585-0206000A	(146.000)	3,400.00000	3,400.00	3,250.00000	3,250.00		
POURED SEALS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 BRIDGE NO 09259							
0830 0587-0126100A	(570.000)	115,500.00000	115,500.00	110,000.00000	110,000.00		
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						
0840 1999-9Z90000J	135.000	155.00000	20,925.00	150.00000	20,250.00		
REPAIR DAMAGED CONCRETE GIRDERS	SQFT						
Section Totals:			$1,675,937.00		$1,601,175.39		
SECTION: 0007 BRIDGE NO 09259A							
0850 0501-0100000A	(10814.000)	340,000.00000	340,000.00	325,000.00000	325,000.00		
BRIDGE REMOVAL WORK	SQFT						
0860 0530-0100100A	(309.000)	5,250.00000	5,250.00	5,000.00000	5,000.00		
STAINLESS STEEL REINFORCEMENT	LB						
0870 0530-0103000A	(71681.000)	262,500.00000	262,500.00	250,000.00000	250,000.00		
COATED REINFORCEMENT	LB						
0880 0538-0100000F	110.000	42.00000	4,620.00	40.00000	4,400.00		
INJECT AND SEAL CRACKS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BRIDGE NO 09259A							
0890 0540-0203000A	(247.000)	325,500.00000	325,500.00	310,000.00000	310,000.00		
DECK CONCRETE, CLASS HPC4500 W/ FIBERS	CUYD						
0900 0540-0401000J	1,074.000	5.25000	5,638.50	5.00000	5,370.00		
SAW CUT TEXTURING	SQYD						
0910 0545-0100000J	244.000	420.00000	102,480.00	400.00000	97,600.00		
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0920 0557-0102000K	24.000	2,625.00000	63,000.00	2,810.00000	67,440.00		
FURNISH PREMIXED POLYMER CONCRETE	CUYD						
0930 0557-0104000J	1,139.000	52.50000	59,797.50	38.00000	43,282.00		
CONSTRUCT PPC OVERLAY	SQYD						
0940 0584-0100000F	110.000	126.00000	13,860.00	120.00000	13,200.00		
ELASTOMERIC CONCRETE NOSING	FOOT						
0950 0585-0206000A	(110.000)	3,675.00000	3,675.00	3,500.00000	3,500.00		
POURED SEALS	FOOT						
0960 0587-0126100A	(504.000)	110,250.00000	110,250.00	110,000.00000	110,000.00		
TYPE "F" CONCRETE RAIL, 42 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BRIDGE NO 09259A							
0970 1999-9Z90000J	85.000	155.00000	13,175.00	150.00000	12,750.00		
REPAIR DAMAGED CONCRETE GIRDERS	SQFT						
Section Totals:			$1,309,746.00		$1,247,542.00		
SECTION: 0008 BRIDGE NO 09312A							
0980 0556-0100000J	30.000	210.00000	6,300.00	200.00000	6,000.00		
CLASS 2 PREPARATION	SQYD						
0990 0556-0300000J	1,509.000	18.00000	27,162.00	17.50000	26,407.50		
FURNISH MPCO MATERIAL	SQYD						
1000 0556-0500000J	1,509.000	18.00000	27,162.00	17.50000	26,407.50		
CONSTRUCT MPCO	SQYD						
1010 0585-0206000A	(54.000)	1,260.00000	1,260.00	1,200.00000	1,200.00		
POURED SEALS	FOOT						
1020 0585-0211000A	(54.000)	5,100.00000	5,100.00	4,900.00000	4,900.00		
TYPE "D" COMPRESSION SEALS	FOOT						
1030 1260-0100000E	50.000	94.00000	4,700.00	90.00000	4,500.00		
GALVANIC ZINC ANODES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 BRIDGE NO 09312A							
1040 1999-9Z90000A	(1.000)	19,500.00000	19,500.00	19,000.00000	19,000.00		
PREPARE AND COAT CONCRETE STRUCTURES	LS						
1050 1999-9Z90000J	84.000	255.00000	21,420.00	250.00000	21,000.00		
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$112,604.00		$109,415.00		
SECTION: 0009 06BASES							
1060 0610-0103000A	(1.000)	35,000.00000	35,000.00	50,000.00000	50,000.00		
RECONDITIONING EXISTING ROADWAY	LS						
1070 0620-0120000J	142,000.000	3.50000	497,000.00	3.75000	532,500.00		
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
1080 0620-0123000J	8,100.000	9.25000	74,925.00	9.25000	74,925.00		
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
1090 0622-0100000J	176,207.000	12.00000	2,114,484.00	12.50000	2,202,587.50		
GRIND CONCRETE PAVEMENT, 1/2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 06BASES							
1100 0622-0100000J	50,100.000	9.50000	475,950.00	7.20000	360,720.00		
GRIND CONCRETE PAVEMENT, 1/4 INCHES DEEP	SQYD						
1110 0622-0100000J	170,900.000	9.50000	1,623,550.00	9.00000	1,538,100.00		
GRIND CONCRETE PAVEMENT, 3/8 INCHES DEEP	SQYD						
1120 0641-0102000M	750.000	37.00000	27,750.00	45.00000	33,750.00		
AGGREGATE BASE	TON						
Section Totals:			$4,848,659.00		$4,792,582.50		
SECTION: 0010 07WEARING SURFACES							
1130 0730-0100000M	57.000	1.00000	57.00	0.01000	0.57		
EMULSIFIED ASPHALT FOR TACK COAT	TON						
1140 0745-0302000M	20,400.000	90.00000	1,836,000.00	100.00000	2,040,000.00		
LEVEL 3, 1/2 INCH ACP	TON						
1150 0745-0331000M	197.000	100.00000	19,700.00	500.00000	98,500.00		
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 07WEARING SURFACES							
1160 0745-0341000M	283.000	85.00000	24,055.00	100.00000	28,300.00		
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
1170 0745-0402000M	41.000	325.00000	13,325.00	500.00000	20,500.00		
LEVEL 4, 1/2 INCH ACP	TON						
1180 0745-0620000M	1,242.000	1.00000	1,242.00	0.01000	12.42		
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						
1190 0745-0640100M	2.500	1.00000	2.50	0.01000	0.03		
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
1200 0749-0100000E	8.000	1,600.00000	12,800.00	1,000.00000	8,000.00		
EXTRA FOR ASPHALT APPROACHES	EACH						
1210 0755-0107000J	30,200.000	155.00000	4,681,000.00	197.00000	5,949,400.00		
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 11 INCHES THICK	SQYD						
1220 0755-0300000E	5.000	19,000.00000	95,000.00	18,000.00000	90,000.00		
FLEXIBLE TO RIGID PAVEMENT TRANSITIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 07WEARING SURFACES							
1230 0758-0100000J	220.000	675.00000	148,500.00	600.00000	132,000.00		
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT REPAIR	SQYD						
1240 0758-0203000J	173.000	390.00000	67,470.00	370.00000	64,010.00		
CONCRETE PAVEMENT SPALL REPAIR	SQYD						
1250 0758-0206000F	320.000	360.00000	115,200.00	320.00000	102,400.00		
EXTRA FOR TERMINAL EXPANSION JOINT REPAIR (STEEL BEAM)	FOOT						
1260 1999-9Z90000F	128.000	300.00000	38,400.00	255.00000	32,640.00		
TERMINAL EXPANSION JOINT	FOOT						
Section Totals:			$7,052,751.50		$8,565,763.02		
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1270 0810-0120000E	1.000	700.00000	700.00	680.00000	680.00		
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1280 0810-0122000E	1.000	115.00000	115.00	110.00000	110.00		
GUARDRAIL END PIECES, TYPE B	EACH						
1290 0810-0126000E	6.000	3,350.00000	20,100.00	3,350.00000	20,100.00		
GUARDRAIL TRANSITION	EACH						
1300 0810-0128000E	2.000	550.00000	1,100.00	550.00000	1,100.00		
GUARDRAIL CONNECTIONS	EACH						
1310 0810-0129000E	9.000	3,300.00000	29,700.00	3,150.00000	28,350.00		
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1320 0810-0146000F	24,318.000	24.00000	583,632.00	21.50000	522,837.00		
31 INCH GUARDRAIL, TYPE 2A	FOOT						
1330 0810-0146000F	75.000	54.00000	4,050.00	48.00000	3,600.00		
31 INCH GUARDRAIL, TYPE 3	FOOT						
1340 0820-0100000F	912.500	42.00000	38,325.00	48.00000	43,800.00		
CONCRETE BARRIER	FOOT						
1350 0820-0127000F	8,147.500	70.00000	570,325.00	76.00000	619,210.00		
CONCRETE BARRIER, TALL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1360 0820-0400000F	2,612.500	7.50000	19,593.75	2.00000	5,225.00		
SECURING CONCRETE BARRIER	FOOT						
1370 0840-0104200E	410.000	37.00000	15,170.00	36.00000	14,760.00		
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
1380 0840-0105000E	125.000	15.00000	1,875.00	12.00000	1,500.00		
DELINEATORS, TYPE 5	EACH						
1390 0840-0105500E	410.000	12.00000	4,920.00	12.00000	4,920.00		
DELINEATORS, TYPE 6	EACH						
1400 0855-0106000E	3,032.000	10.00000	30,320.00	9.25000	28,046.00		
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
1410 0857-0101000L	20.100	1,100.00000	22,110.00	1,015.00000	20,401.50		
CONTINUOUS RUMBLE STRIPS	MILE						
1420 0857-0101500L	10.400	1,100.00000	11,440.00	1,015.00000	10,556.00		
GAP PATTERN RUMBLE STRIPS	MILE						
1430 0865-0116630F	294,000.000	1.15000	338,100.00	1.15000	338,100.00		
THERMOPLASTIC, EXTRUDED, GROOVED, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0011 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1440 0867-0145100J	48.000	10.50000	504.00	10.00000	480.00		
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$1,692,079.75		$1,663,775.50		
SECTION: 0012 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1450 0990-0107000A	(1.000)	14,700.00000	14,700.00	14,450.00000	14,450.00		
AUTOMATIC TRAFFIC RECORDER INSTALLATION, NEIL CREEK	EACH						
Section Totals:			$14,700.00		$14,450.00		
SECTION: 0013 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1460 1030-0108000R	0.500	3,800.00000	1,900.00	6,500.00000	3,250.00		
PERMANENT SEEDING	ACRE						
1470 1050-0224000F	256.000	340.00000	87,040.00	95.00000	24,320.00		
6 FOOT FOOT TYPE C PROTECTIVE FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(4) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:		$88,940.00		$27,570.00		
Contract Item Totals		**$25,022,166.00**		**$25,678,073.10**		

( ) indicates item is bid as Lump Sum