Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15136 **Counties:** DOUGLAS
Letting Date: March 21, 2019 **Region:** 3 **Aid #:** S001(506)
Project: I-5: EXIT 124 SIGNAL UPGRADES & BELLOWS ST REALIGN PROJECT
Completion Date: March 28, 2019

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20012835	LTM INC DBA KNIFE RIVER MATERIALS	$1,893,464.70	100.00%
2	CV21000494	KERR CONTRACTORS OREGON INC	$2,218,775.00	117.18%
3	CV30011358	JRT CONSTRUCTION LLC	$2,234,069.00	117.99%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	140,777.00000	140,777.00	221,875.00000	221,875.00	220,000.00000	220,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	20,000.00000	20,000.00	48,135.00000	48,135.00	70,000.00000	70,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,350.000 SQFT	17.00000	22,950.00	18.00000	24,300.00	18.00000	24,300.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	25.000 EACH	15.00000	375.00	55.00000	1,375.00	38.50000	962.50
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	15.000 EACH	40.00000	600.00	165.00000	2,475.00	82.50000	1,237.50
0060 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	375.000 FOOT	15.00000	5,625.00	33.00000	12,375.00	10.00000	3,750.00
0070 0225-0145000E TEMPORARY PLASTIC DRUMS	150.000 EACH	15.00000	2,250.00	43.00000	6,450.00	21.50000	3,225.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1,000.000 EACH	1.00000	1,000.00	1.70000	1,700.00	1.05000	1,050.00
0090 0225-0153000F TEMPORARY STRIPING	12,500.000 FOOT	0.20000	2,500.00	0.20000	2,500.00	0.20000	2,500.00
0100 0225-0153100E TEMPORARY PAVEMENT LEGENDS	6.000 EACH	65.00000	390.00	65.00000	390.00	65.00000	390.00
0110 0225-0154000F STRIPE REMOVAL	1,140.000 FOOT	1.00000	1,140.00	0.95000	1,083.00	0.95000	1,083.00
0120 0225-0155100J LEGEND REMOVAL	21.000 SQFT	5.00000	105.00	5.00000	105.00	5.00000	105.00
0130 0225-0158000A TEMPORARY TRAFFIC SIGNAL	(1.000) LS	15,000.00000	15,000.00	14,600.00000	14,600.00	14,600.00000	14,600.00
0140 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000 EACH	500.00000	1,000.00	2,325.00000	4,650.00	900.00000	1,800.00
0150 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	500.00000	2,000.00	6,515.00000	26,060.00	1,625.00000	6,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0167650E TEMPORARY CURB RAMP, PERPENDICULAR	6.000 EACH	1,500.00000	9,000.00	1,925.00000	11,550.00	1,350.00000	8,100.00
0170 0225-0168000T FLAGGERS	600.000 HOUR	55.00000	33,000.00	47.15000	28,290.00	48.00000	28,800.00
0180 0225-0168100E FLAGGER STATION LIGHTING	6.000 EACH	160.00000	960.00	1,500.00000	9,000.00	1,400.00000	8,400.00
0190 0225-0169000E TRAFFIC CONTROL SUPERVISOR	60.000 EACH	650.00000	39,000.00	500.00000	30,000.00	270.00000	16,200.00
0200 0280-0100000A EROSION CONTROL	(1.000) LS	1,200.00000	1,200.00	4,465.00000	4,465.00	4,000.00000	4,000.00
0210 0280-0105030J MATTING, TYPE C	2,300.000 SQYD	3.50000	8,050.00	3.45000	7,935.00	3.45000	7,935.00
0220 0280-0106010E CHECK DAM, TYPE 1	12.000 EACH	115.00000	1,380.00	165.00000	1,980.00	100.00000	1,200.00
0230 0280-0113000F SEDIMENT FENCE	300.000 FOOT	3.00000	900.00	3.25000	975.00	3.50000	1,050.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0114040E	15.000	35.00000	525.00	160.00000	2,400.00	60.00000	900.00
INLET PROTECTION, TYPE 4	EACH						
0250 0290-0100000A	(1.000)	500.00000	500.00	500.00000	500.00	400.00000	400.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$310,227.00		$465,168.00		$428,488.00
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	44,160.00000	44,160.00	43,450.00000	43,450.00	61,400.00000	61,400.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0101000F	370.000	3.00000	1,110.00	13.00000	4,810.00	7.70000	2,849.00
REMOVAL OF CURBS	FOOT						
0280 0310-0102000J	530.000	7.00000	3,710.00	13.50000	7,155.00	10.50000	5,565.00
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0290 0310-0103000J	875.000	6.00000	5,250.00	14.50000	12,687.50	4.70000	4,112.50
REMOVAL OF SURFACINGS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	6,000.00000	6,000.00	14,648.25000	14,648.25	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0310-0119000F	2,350.000	2.00000	4,700.00	2.00000	4,700.00	1.65000	3,877.50
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0320 0320-0100000A	(1.000)	2,000.00000	2,000.00	3,300.00000	3,300.00	11,200.00000	11,200.00
CLEARING AND GRUBBING	ACRE						
0330 0330-0105000K	4,400.000	20.00000	88,000.00	22.00000	96,800.00	22.00000	96,800.00
GENERAL EXCAVATION	CUYD						
0340 0331-0109000J	1,200.000	23.00000	27,600.00	32.70000	39,240.00	26.00000	31,200.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0350 0350-0105000J	5,000.000	1.00000	5,000.00	1.30000	6,500.00	1.00000	5,000.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$187,530.00		$233,290.75		$237,004.00

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	1,160.000	3.75000	4,350.00	2.00000	2,320.00	3.50000	4,060.00
MAINLINE VIDEO INSPECTION	FOOT						
0370 0430-0100080F	500.000	32.00000	16,000.00	65.50000	32,750.00	29.00000	14,500.00
8 INCH DRAIN PIPE	FOOT						
0380 0445-035012AF	594.000	32.00000	19,008.00	106.50000	63,261.00	84.00000	49,896.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0390 0445-035015AF	35.000	82.00000	2,870.00	162.00000	5,670.00	103.00000	3,605.00
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0400 0445-0700120E	3.000	85.00000	255.00	82.00000	246.00	210.00000	630.00
SLOPED END SECTIONS, 12 INCH	EACH						
0410 0470-0101000E	4.000	4,000.00000	16,000.00	4,780.00000	19,120.00	3,900.00000	15,600.00
CONCRETE STORM SEWER MANHOLES	EACH						
0420 0470-0309000E	10.000	3,600.00000	36,000.00	3,020.00000	30,200.00	3,300.00000	33,000.00
CONCRETE INLETS, TYPE CG-3	EACH						
0430 0470-0311000E	2.000	2,300.00000	4,600.00	2,935.00000	5,870.00	1,800.00000	3,600.00
CONCRETE INLETS, TYPE D	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0470-0315000E	2.000	3,600.00000	7,200.00	2,980.00000	5,960.00	3,200.00000	6,400.00
CONCRETE INLETS, TYPE G-2	EACH						
0450 0490-0100000E	4.000	400.00000	1,600.00	130.00000	520.00	400.00000	1,600.00
ADJUSTING BOXES	EACH						
0460 0490-0104000E	1.000	1,000.00000	1,000.00	2,585.00000	2,585.00	1,100.00000	1,100.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0470 0490-0105000E	2.000	2,300.00000	4,600.00	2,028.00000	4,056.00	1,500.00000	3,000.00
ADJUSTING INLETS	EACH						
0480 0490-0117000E	2.000	500.00000	1,000.00	2,410.00000	4,820.00	800.00000	1,600.00
FILLING ABANDONED STRUCTURES	EACH						
0490 0490-0120000E	5.000	800.00000	4,000.00	1,365.00000	6,825.00	1,200.00000	6,000.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0500 0490-0123000E	2.000	500.00000	1,000.00	1,770.00000	3,540.00	975.00000	1,950.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0510 0490-0125000E	2.000	1,000.00000	2,000.00	870.00000	1,740.00	1,300.00000	2,600.00
CAPPING EXISTING CONCRETE STRUCTURES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0495-0100000J	12.000	100.00000	1,200.00	185.00000	2,220.00	130.00000	1,560.00
TRENCH RESURFACING	SQYD						
Section Totals:			$122,683.00		$191,703.00		$150,701.00
SECTION: 0004 BASES							
0530 0620-0120000J	4,930.000	3.90000	19,227.00	3.25000	16,022.50	5.00000	24,650.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0540 0641-0102000M	5,100.000	27.00000	137,700.00	31.00000	158,100.00	30.00000	153,000.00
AGGREGATE BASE	TON						
Section Totals:			$156,927.00		$174,122.50		$177,650.00
SECTION: 0005 WEARING SURFACES							
0550 0730-0100000M	14.000	1.00000	14.00	1.00000	14.00	1.00000	14.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0560 0745-0302000M	1,800.000	82.00000	147,600.00	82.00000	147,600.00	90.00000	162,000.00
LEVEL 3, 1/2 INCH ACP	TON						
0570 0745-0402000M	1,550.000	82.00000	127,100.00	82.00000	127,100.00	90.00000	139,500.00
LEVEL 4, 1/2 INCH ACP	TON						
0580 0745-0620000M	104.000	1.00000	104.00	1.00000	104.00	1.00000	104.00
PG 64-22 ASPHALT IN LEVEL 3, 1/2 INCH ACP	TON						
0590 0745-0640100M	90.000	1.00000	90.00	1.00000	90.00	1.00000	90.00
PG 70-22ER ASPHALT IN LEVEL 4, 1/2 INCH ACP	TON						
0600 0749-0100000E	1.000	1,200.00000	1,200.00	1,200.00000	1,200.00	1,300.00000	1,300.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0610 0759-0103000F	590.000	35.00000	20,650.00	38.00000	22,420.00	44.00000	25,960.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0620 0759-0106000F	105.000	29.00000	3,045.00	39.00000	4,095.00	34.00000	3,570.00
CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0630 0759-0110000F	825.000	26.00000	21,450.00	28.00000	23,100.00	30.00000	24,750.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0640 0759-0122000J	3,200.000	16.00000	51,200.00	15.00000	48,000.00	15.00000	48,000.00
CONCRETE ISLANDS	SQFT						
0650 0759-0126000J	400.000	13.00000	5,200.00	26.50000	10,600.00	13.00000	5,200.00
CONCRETE DRIVEWAYS	SQFT						
0660 0759-0128000J	2,580.000	5.50000	14,190.00	6.80000	17,544.00	6.00000	15,480.00
CONCRETE WALKS	SQFT						
0670 0759-0134000J	7,520.000	10.50000	78,960.00	10.00000	75,200.00	10.50000	78,960.00
MONOLITHIC CURB AND SIDEWALKS	SQFT						
0680 0759-0144000J	340.000	35.00000	11,900.00	48.00000	16,320.00	17.00000	5,780.00
10 INCH COLORED CONCRETE SURFACING	SQFT						
0690 0759-0154100E	13.000	1,650.00000	21,450.00	1,320.00000	17,160.00	2,400.00000	31,200.00
EXTRA FOR CURB RAMPS	EACH						
0700 0759-0510000E	20.000	400.00000	8,000.00	420.00000	8,400.00	480.00000	9,600.00
TRUNCATED DOMES ON NEW SURFACES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) JRT CONSTRUCTION LLC Unit Price	 Ext Amount
Section Totals:		$512,153.00		$518,947.00		$551,508.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES						
0710 0840-0101000E DELINEATORS, TYPE 1U	42.00000	924.00	150.00000	3,300.00	60.00000	1,320.00
22.000 EACH						
0720 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	130.00000	520.00	200.00000	800.00	140.00000	560.00
4.000 EACH						
0730 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	5.00000	200.00	5.00000	200.00	5.00000	200.00
40.000 EACH						
0740 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	5.00000	185.00	5.00000	185.00	5.00000	185.00
37.000 EACH						
0750 0855-0103000E BI-DIRECTIONAL WHITE/RED TYPE 1AR MARKERS	5.00000	290.00	5.00000	290.00	5.00000	290.00
58.000 EACH						
0760 0855-0103000E BI-DIRECTIONAL YELLOW/RED TYPE 1AR MARKERS	5.00000	130.00	5.00000	130.00	5.00000	130.00
26.000 EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0865-0160000F	11,000.000	0.90000	9,900.00	0.90000	9,900.00	1.00000	11,000.00
THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						
0780 0867-0103100E	15.000	285.00000	4,275.00	285.00000	4,275.00	330.00000	4,950.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0790 0867-0131000E	10.000	275.00000	2,750.00	275.00000	2,750.00	275.00000	2,750.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0800 0867-0145100J	770.000	8.00000	6,160.00	8.00000	6,160.00	8.00000	6,160.00
PAVEMENT BAR, TYPE B-HS	SQFT						
0810 0867-0169100E	7.000	55.00000	385.00	55.00000	385.00	55.00000	385.00
PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	EACH						
0820 1999-9Z90000J	817.000	10.00000	8,170.00	9.75000	7,965.75	9.75000	7,965.75
GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	SQFT						
Section Totals:			$33,889.00		$36,340.75		$35,895.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0830 0902-0101000E	2.000	685.00000	1,370.00	1,250.00000	2,500.00	600.00000	1,200.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0840 0905-0100000A	(1.000)	6,400.00000	6,400.00	1,000.00000	1,000.00	5,000.00000	5,000.00
REMOVE EXISTING SIGNS	LS						
0850 0905-0101000A	(1.000)	1,800.00000	1,800.00	500.00000	500.00	1,000.00000	1,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0860 0910-0100000K	1,022.000	7.00000	7,154.00	12.00000	12,264.00	10.00000	10,220.00
WOOD SIGN POSTS	FBM						
0870 0920-0100000A	(2.700)	5,300.00000	5,300.00	10,000.00000	10,000.00	7,500.00000	7,500.00
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0107000A	(364.100)	5,250.00000	5,250.00	3,500.00000	3,500.00	4,000.00000	4,000.00
SIGNAL POLE MOUNTS	LB						
0890 0930-0110000A	(162.400)	1,670.00000	1,670.00	2,000.00000	2,000.00	2,200.00000	2,200.00
SECONDARY SIGN MOUNTS	LB						
0900 0930-0112000A	(1599.400)	9,370.00000	9,370.00	8,500.00000	8,500.00	10,000.00000	10,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0910 0930-0114000A	(130.800)	800.00000	800.00	500.00000	500.00	750.00000	750.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0920 0930-0117000A	(150.000)	820.00000	820.00	600.00000	600.00	600.00000	600.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0930 0940-0201000J	228.000	27.50000	6,270.00	30.00000	6,840.00	36.00000	8,208.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0940 0940-0202000J	239.100	14.00000	3,347.40	20.00000	4,782.00	19.50000	4,662.45
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0950 0940-0205000J	97.800	18.50000	1,809.30	70.00000	6,846.00	31.00000	3,031.80
SIGNS, TYPE IX SHEETING, SHEET ALUMINUM	SQFT						
0960 0963-0101000F	34.000	350.00000	11,900.00	350.00000	11,900.00	400.00000	13,600.00
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0970 0963-0102000F	76.500	350.00000	26,775.00	350.00000	26,775.00	400.00000	30,600.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0980 0970-0100000A	(1.000)	37,000.00000	37,000.00	36,694.00000	36,694.00	42,000.00000	42,000.00
POLE FOUNDATIONS	EACH						
0990 0970-0104000A	(1.000)	725.00000	725.00	709.00000	709.00	800.00000	800.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1000 0970-0105000A	(335.000)	13,100.00000	13,100.00	13,060.00000	13,060.00	15,000.00000	15,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1010 0970-0200000A	(1.000)	8,100.00000	8,100.00	8,009.00000	8,009.00	9,400.00000	9,400.00
LIGHTING POLES AND ARMS	LS						
1020 0990-0101000A	(1.000)	100,000.00000	100,000.00	99,847.00000	99,847.00	115,000.00000	115,000.00
TRAFFIC SIGNAL INSTALLATION, I-5 NB OFF RAMP AND HIGH SCHOOL ENTRANCE	EACH						
1030 0990-0101000A	(1.000)	231,350.00000	231,350.00	231,341.00000	231,341.00	260,000.00000	260,000.00
TRAFFIC SIGNAL INSTALLATION, I-5 SB OFF RAMP AND BELLOWS STREET	EACH						
1040 0990-0105000A	(1.000)	36,400.00000	36,400.00	36,392.00000	36,392.00	42,000.00000	42,000.00
INTERCONNECT SYSTEM	LS						
Section Totals:			$516,710.70		$524,559.00		$586,772.25

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) KERR CONTRACTORS OREGON INC		(3) JRT CONSTRUCTION LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1050 1012-0100000A	(1.000)	13,100.00000	13,100.00	19,934.00000	19,934.00	18,000.00000	18,000.00
WATER QUALITY SWALE, D01204	LS						
1060 1012-0100000A	(1.000)	18,000.00000	18,000.00	27,450.00000	27,450.00	26,000.00000	26,000.00
WATER QUALITY SWALE, D01205	LS						
1070 1030-0118000R	0.050	9,900.00000	495.00	9,900.00000	495.00	11,000.00000	550.00
WATER QUALITY SEEDING	ACRE						
1080 1030-0138000R	1.000	3,000.00000	3,000.00	9,015.00000	9,015.00	3,500.00000	3,500.00
LAWN SEEDING	ACRE						
Section Totals:			$34,595.00		$56,894.00		$48,050.00
SECTION: 0009 WATER SUPPLY SYSTEMS							
1090 1120-0100000A	(1.000)	18,750.00000	18,750.00	17,750.00000	17,750.00	18,000.00000	18,000.00
IRRIGATION SYSTEM	LS						
Section Totals:			$18,750.00		$17,750.00		$18,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) JRT CONSTRUCTION LLC Unit Price	 Ext Amount
Contract Item Totals		**$1,893,464.70**		**$2,218,775.00**		**$2,234,069.00**

( ) indicates item is bid as Lump Sum