**Oregon Department of Transportation**

**Tabulation of Bids**

**Call Order:** 001 **Contract ID:** 15145 **Counties:** LANE
**Letting Date:** May 16, 2019 **Region:** 2 **Aid #:** S069(020)
**Project:** OR569: SCS CANAL & UNION PACIFIC RAILROAD BRIDGE PROJECT
**Completion Date:** November 30, 2019

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | CV20015791 | HAMILTON CONSTRUCTION CO | $1,108,686.50 | 100.00% |
| 2 | CV21000070 | FARLINE BRIDGE INC | $1,183,061.82 | 106.71% |
| 3 | CV20007527 | WILDISH STANDARD PAVING CO | $1,239,312.91 | 111.78% |
| 4 | CV30009709 | HP CIVIL INC | $1,496,806.12 | 135.01% |
| 5 | CV20005672 | OREGON STATE BRIDGE CONSTRUCTION INC | $1,629,000.63 | 146.93% |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A<br>MOBILIZATION | (1.000)<br>LS | 110,000.00000 | 110,000.00 | 120,000.00000 | 120,000.00 | 123,000.00000 | 123,000.00 |
| 0020 0225-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | (1.000)<br>LS | 20,000.00000 | 20,000.00 | 15,000.00000 | 15,000.00 | 60,000.00000 | 60,000.00 |
| 0030 0225-0102000J<br>TEMPORARY SIGNS | 960.000<br>SQFT | 20.00000 | 19,200.00 | 20.00000 | 19,200.00 | 17.00000 | 16,320.00 |
| 0040 0225-0104000E<br>TEMPORARY BARRICADES, TYPE II | 4.000<br>EACH | 45.00000 | 180.00 | 45.00000 | 180.00 | 75.00000 | 300.00 |
| 0050 0225-0105000E<br>TEMPORARY BARRICADES, TYPE III | 8.000<br>EACH | 125.00000 | 1,000.00 | 125.00000 | 1,000.00 | 150.00000 | 1,200.00 |
| 0060 0225-0126000F<br>TEMPORARY CONCRETE BARRIER, REFLECTORIZED | 1,485.000<br>FOOT | 25.00000 | 37,125.00 | 21.00000 | 31,185.00 | 20.00000 | 29,700.00 |
| 0070 0225-0132000F<br>MOVING TEMPORARY CONCRETE BARRIER | 1,485.000<br>FOOT | 2.00000 | 2,970.00 | 5.00000 | 7,425.00 | 3.00000 | 4,455.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0133000E<br>TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM | 1.000<br>EACH | 4,000.00000 | 4,000.00 | 1,500.00000 | 1,500.00 | 2,000.00000 | 2,000.00 |
| 0090 0225-0136000E<br>MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM | 1.000<br>EACH | 300.00000 | 300.00 | 350.00000 | 350.00 | 500.00000 | 500.00 |
| 0100 0225-0141500E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE | 1.000<br>EACH | 250.00000 | 250.00 | 1.00000 | 1.00 | 500.00000 | 500.00 |
| 0110 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 262.000<br>EACH | 30.00000 | 7,860.00 | 30.00000 | 7,860.00 | 50.00000 | 13,100.00 |
| 0120 0225-0149000E<br>TEMPORARY FLEXIBLE PAVEMENT MARKERS | 1,052.000<br>EACH | 3.50000 | 3,682.00 | 2.00000 | 2,104.00 | 0.50000 | 526.00 |
| 0130 0225-0153000F<br>TEMPORARY STRIPING | 7,392.000<br>FOOT | 0.25000 | 1,848.00 | 0.25000 | 1,848.00 | 0.30000 | 2,217.60 |
| 0140 0225-0153100E<br>TEMPORARY PAVEMENT LEGENDS | 7.000<br>EACH | 58.00000 | 406.00 | 58.00000 | 406.00 | 60.00000 | 420.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0150 0225-0154000F | 14,591.000 | 0.40000 | 5,836.40 | 0.40000 | 5,836.40 | 0.50000 | 7,295.50 |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0160 0225-0155100J | 144.000 | 3.50000 | 504.00 | 3.50000 | 504.00 | 5.00000 | 720.00 |
| LEGEND REMOVAL | SQFT | | | | | | |
| 0170 0225-0162000E | 1.000 | 1,000.00000 | 1,000.00 | 10,000.00000 | 10,000.00 | 2,000.00000 | 2,000.00 |
| SEQUENTIAL ARROW SIGNS | EACH | | | | | | |
| 0180 0225-0164000E | 3.000 | 2,000.00000 | 6,000.00 | 5,000.00000 | 15,000.00 | 4,000.00000 | 12,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0190 0225-0167500E | 1.000 | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 | 3,000.00000 | 3,000.00 |
| RADAR SPEED TRAILER | EACH | | | | | | |
| 0200 0225-0168000T | 250.000 | 49.50000 | 12,375.00 | 52.00000 | 13,000.00 | 60.00000 | 15,000.00 |
| FLAGGERS | HOUR | | | | | | |
| 0210 0225-0168100E | 4.000 | 750.00000 | 3,000.00 | 2,000.00000 | 8,000.00 | 0.01000 | 0.04 |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0220 0225-0169000E | 60.000 | 350.00000 | 21,000.00 | 0.05000 | 3.00 | 0.01000 | 0.60 |
| TRAFFIC CONTROL SUPERVISOR | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0230 0225-0170000E | 17.000 | 1,380.00000 | 23,460.00 | 1,100.00000 | 18,700.00 | 1,000.00000 | 17,000.00 |
| RAILROAD FLAGGER SERVICES | EACH | | | | | | |
| 0240 0231-0100000A | (1.000) | 1.00000 | 1.00 | 10,000.00000 | 10,000.00 | 0.01000 | 0.01 |
| CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD | LS | | | | | | |
| 0250 0253-0106000A | (1.000) | 25,000.00000 | 25,000.00 | 125,000.00000 | 125,000.00 | 60,000.00000 | 60,000.00 |
| TEMPORARY WORK ACCESS AND CONTAINMENT | LS | | | | | | |
| 0260 0280-0100000A | (1.000) | 1,750.00000 | 1,750.00 | 3,000.00000 | 3,000.00 | 0.01000 | 0.01 |
| EROSION CONTROL | LS | | | | | | |
| 0270 0280-0105100J | 350.000 | 4.70000 | 1,645.00 | 4.70000 | 1,645.00 | 3.00000 | 1,050.00 |
| COMPOST EROSION BLANKET | SQYD | | | | | | |
| 0280 0280-0112500E | 1.000 | 1,250.00000 | 1,250.00 | 2,000.00000 | 2,000.00 | 0.01000 | 0.01 |
| CONCRETE WASHOUT FACILITY | EACH | | | | | | |
| 0290 0280-0113000F | 745.000 | 3.00000 | 2,235.00 | 3.00000 | 2,235.00 | 2.00000 | 1,490.00 |
| SEDIMENT FENCE | FOOT | | | | | | |
| 0300 0280-0114030E | 3.000 | 200.00000 | 600.00 | 166.00000 | 498.00 | 200.00000 | 600.00 |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0310 0280-0115030F | 1,174.000 | 3.50000 | 4,109.00 | 3.45000 | 4,050.30 | 1.50000 | 1,761.00 |
| SEDIMENT BARRIER, TYPE 3 | FOOT | | | | | | |
| 0320 0290-0100000A | (1.000) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | 0.01000 | 0.01 |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| 0330 0290-0102000A | (1.000) | 2,500.00000 | 2,500.00 | 10,000.00000 | 10,000.00 | 0.01000 | 0.01 |
| WORK CONTAINMENT PLAN | LS | | | | | | |
| 0340 0294-0100000A | (1.000) | 500.00000 | 500.00 | 5,500.00000 | 5,500.00 | 0.01000 | 0.01 |
| HEALTH AND SAFETY PLAN | LS | | | | | | |
| **Section Totals:** | | | $324,586.40 | | $446,030.70 | | $376,155.80 |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0350 0305-0100000A | (1.000) | 8,500.00000 | 8,500.00 | 15,450.00000 | 15,450.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0360 0310-0106000A | (1.000) | 3,000.00000 | 3,000.00 | 15,000.00000 | 15,000.00 | 12,000.00000 | 12,000.00 |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0370 0310-0113000A | (1500.000) | 10,000.00000 | 10,000.00 | 4,650.00000 | 4,650.00 | 8,000.00000 | 8,000.00 |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |
| 0380 0320-0100000A | (0.040) | 2,000.00000 | 2,000.00 | 5,000.00000 | 5,000.00 | 0.01000 | 0.01 |
| CLEARING AND GRUBBING | ACRE | | | | | | |
| 0390 0330-0105000K | 58.000 | 35.00000 | 2,030.00 | 34.00000 | 1,972.00 | 200.00000 | 11,600.00 |
| GENERAL EXCAVATION | CUYD | | | | | | |
| 0400 0350-0103000J | 4.000 | 45.00000 | 180.00 | 125.00000 | 500.00 | 50.00000 | 200.00 |
| RIPRAP GEOTEXTILE, TYPE 1 | SQYD | | | | | | |
| 0410 0390-0105000K | 2.000 | 200.00000 | 400.00 | 250.00000 | 500.00 | 200.00000 | 400.00 |
| LOOSE RIPRAP, CLASS 50 | CUYD | | | | | | |
| **Section Totals:** | | | $26,110.00 | | $43,072.00 | | $42,200.01 |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0420 0480-0100000F | 35.000 | 50.00000 | 1,750.00 | 28.50000 | 997.50 | 40.00000 | 1,400.00 |
| DRAINAGE CURBS | FOOT | | | | | | |
| 0430 0490-0105000E | 1.000 | 1,750.00000 | 1,750.00 | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 |
| ADJUSTING INLETS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0440 0490-0117000E | 1.000 | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 | 1,200.00000 | 1,200.00 |
| FILLING ABANDONED STRUCTURES | EACH | | | | | | |
| **Section Totals:** | | | $4,000.00 | | $2,497.50 | | $3,600.00 |
| **SECTION:** 0004 BRIDGE NO. 09460 | | | | | | | |
| 0450 0501-0100000A | (2052.000) | 59,535.00000 | 59,535.00 | 125,000.00000 | 125,000.00 | 130,000.00000 | 130,000.00 |
| BRIDGE REMOVAL WORK | SQFT | | | | | | |
| 0460 0530-0100000A | (1000.000) | 12,500.00000 | 12,500.00 | 10,000.00000 | 10,000.00 | 4,000.00000 | 4,000.00 |
| REINFORCEMENT | LB | | | | | | |
| 0470 0540-0302000A | (8.000) | 50,000.00000 | 50,000.00 | 12,000.00000 | 12,000.00 | 50,000.00000 | 50,000.00 |
| GENERAL STRUCTURAL CONCRETE, CLASS 4000 | CUYD | | | | | | |
| 0480 0557-0100000J | 6.000 | 1,000.00000 | 6,000.00 | 500.00000 | 3,000.00 | 500.00000 | 3,000.00 |
| CLASS 2 PREPARATION | SQYD | | | | | | |
| 0490 0557-0102000K | 24.000 | 3,600.00000 | 86,400.00 | 3,586.10000 | 86,066.40 | 3,600.00000 | 86,400.00 |
| FURNISH PREMIXED POLYMER CONCRETE | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGE NO. 09460 | | | | | | | |
| 0500 0557-0104000J | 1,150.000 | 60.00000 | 69,000.00 | 40.95000 | 47,092.50 | 55.00000 | 63,250.00 |
| CONSTRUCT PPC OVERLAY | SQYD | | | | | | |
| 0510 0566-0100000A | (1.000) | 71,995.00000 | 71,995.00 | 98,720.00000 | 98,720.00 | 85,000.00000 | 85,000.00 |
| CFRP STRENGTHENING - NEAR SURFACE MOUNTED | SQFT | | | | | | |
| 0520 0584-0100000F | 74.000 | 100.00000 | 7,400.00 | 91.63000 | 6,780.62 | 200.00000 | 14,800.00 |
| ELASTOMERIC CONCRETE NOSING | FOOT | | | | | | |
| 0530 0585-0206000A | (74.000) | 1,500.00000 | 1,500.00 | 2,000.00000 | 2,000.00 | 3,000.00000 | 3,000.00 |
| POURED SEALS | FOOT | | | | | | |
| 0540 0587-0126100A | (591.000) | 200,000.00000 | 200,000.00 | 120,000.00000 | 120,000.00 | 170,000.00000 | 170,000.00 |
| TYPE "F" CONCRETE RAIL, 42 INCH, RETROFIT | FOOT | | | | | | |
| 0550 1050-0224000F | 203.000 | 227.00000 | 46,081.00 | 227.00000 | 46,081.00 | 250.00000 | 50,750.00 |
| 8 FOOT TYPE C PROTECTIVE FENCE | FOOT | | | | | | |
| 0560 1999-9Z90000I | 1.000 | 5,000.00000 | 5,000.00 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 |
| REPAIR DAMAGED CONCRETE | SQYD | | | | | | |
| **Section Totals:** | | | $615,411.00 | | $557,740.52 | | $662,200.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0005 BASES | | | | | | | |
| 0570 0620-0111000J | 1,185.000 | 5.00000 | 5,925.00 | 9.00000 | 10,665.00 | 10.00000 | 11,850.00 |
| COLD PLANE PAVEMENT REMOVAL, 1 - 2 INCHES DEEP | SQYD | | | | | | |
| 0580 0641-0102000M | 69.000 | 40.00000 | 2,760.00 | 36.00000 | 2,484.00 | 75.00000 | 5,175.00 |
| AGGREGATE BASE | TON | | | | | | |
| **Section Totals:** | | | $8,685.00 | | $13,149.00 | | $17,025.00 |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0590 0744-0302000M | 143.000 | 154.00000 | 22,022.00 | 154.00000 | 22,022.00 | 220.00000 | 31,460.00 |
| LEVEL 3, 1/2 INCH ACP MIXTURE | TON | | | | | | |
| **Section Totals:** | | | $22,022.00 | | $22,022.00 | | $31,460.00 |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0600 0810-0126000E | 2.000 | 3,200.00000 | 6,400.00 | 3,200.00000 | 6,400.00 | 4,000.00000 | 8,000.00 |
| GUARDRAIL TRANSITION | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO | | (2) FARLINE BRIDGE INC | | (3) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0610 0810-0129000E<br>GUARDRAIL TERMINALS, NON-FLARED | 2.000<br>EACH | 3,125.00000 | 6,250.00 | 3,125.00000 | 6,250.00 | 4,000.00000 | 8,000.00 |
| 0620 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 2A | 1,100.000<br>FOOT | 26.00000 | 28,600.00 | 26.00000 | 28,600.00 | 28.00000 | 30,800.00 |
| 0630 0810-0146000F<br>31 INCH GUARDRAIL, TYPE 3 | 175.000<br>FOOT | 46.00000 | 8,050.00 | 46.00000 | 8,050.00 | 50.00000 | 8,750.00 |
| 0640 0820-0100000F<br>CONCRETE BARRIER | 178.000<br>FOOT | 125.00000 | 22,250.00 | 70.00000 | 12,460.00 | 65.00000 | 11,570.00 |
| 0650 0840-0104200E<br>DELINEATORS, TYPE 4 ALTERNATE 2 | 14.000<br>EACH | 40.00000 | 560.00 | 40.00000 | 560.00 | 40.00000 | 560.00 |
| 0660 0840-0105000E<br>DELINEATORS, TYPE 5 | 3.000<br>EACH | 10.00000 | 30.00 | 166.00000 | 498.00 | 30.00000 | 90.00 |
| 0670 0840-0105500E<br>DELINEATORS, TYPE 6 | 14.000<br>EACH | 16.00000 | 224.00 | 16.00000 | 224.00 | 20.00000 | 280.00 |
| 0680 0842-0401000E<br>BRIDGE IDENTIFICATION MARKERS | 2.000<br>EACH | 150.00000 | 300.00 | 150.00000 | 300.00 | 150.00000 | 300.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0690 0855-0100000E<br>MONO-DIRECTIONAL WHITE TYPE 1 MARKERS | 21.000<br>EACH | 5.00000 | 105.00 | 5.00000 | 105.00 | 5.00000 | 105.00 |
| 0700 0855-0102000E<br>BI-DIRECTIONAL YELLOW TYPE 1 MARKERS | 183.000<br>EACH | 5.00000 | 915.00 | 5.00000 | 915.00 | 5.00000 | 915.00 |
| 0710 0865-0160000F<br>THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED | 12,005.000<br>FOOT | 0.92000 | 11,044.60 | 0.92000 | 11,044.60 | 0.92000 | 11,044.60 |
| 0720 0867-0102000E<br>PAVEMENT LEGEND, TYPE A: ARROWS | 3.000<br>EACH | 295.00000 | 885.00 | 295.00000 | 885.00 | 300.00000 | 900.00 |
| 0730 0867-0106000E<br>PAVEMENT LEGEND, TYPE A: "ONLY" | 1.000<br>EACH | 450.00000 | 450.00 | 450.00000 | 450.00 | 450.00000 | 450.00 |
| **Section Totals:** | | | $86,063.60 | | $76,741.60 | | $81,764.60 |

**SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) HAMILTON CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (2) FARLINE BRIDGE INC<br>Unit Price | <br>Ext Amount | (3) WILDISH STANDARD PAVING CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0740 0905-0101000A | (1.000) | 500.00000 | 500.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| REMOVE AND REINSTALL EXISTING SIGNS | LS | | | | | | |
| 0750 0910-0100000K | 54.000 | 9.00000 | 486.00 | 9.00000 | 486.00 | 15.00000 | 810.00 |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0760 0990-0102000A | (1.000) | 19,225.00000 | 19,225.00 | 19,225.00000 | 19,225.00 | 22,000.00000 | 22,000.00 |
| TRAFFIC SIGNAL MODIFICATION, RANDY PAPE BELTLINE AT ROOSEVELT BLVD | EACH | | | | | | |
| **Section Totals:** | | | $20,211.00 | | $20,211.00 | | $23,310.00 |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0770 1030-0108000R | 0.300 | 5,325.00000 | 1,597.50 | 5,325.00000 | 1,597.50 | 5,325.00000 | 1,597.50 |
| PERMANENT SEEDING | ACRE | | | | | | |
| **Section Totals:** | | | $1,597.50 | | $1,597.50 | | $1,597.50 |
| **Contract Item Totals** | | | **$1,108,686.50** | | **$1,183,061.82** | | **$1,239,312.91** |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 149,680.61000 | 149,680.61 | 162,900.00000 | 162,900.00 | | |
| MOBILIZATION | LS | | | | | | |
| 0020 0225-0100000A | (1.000) | 40,000.00000 | 40,000.00 | 50,000.00000 | 50,000.00 | | |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0225-0102000J | 960.000 | 20.00000 | 19,200.00 | 20.00000 | 19,200.00 | | |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0225-0104000E | 4.000 | 60.00000 | 240.00 | 45.00000 | 180.00 | | |
| TEMPORARY BARRICADES, TYPE II | EACH | | | | | | |
| 0050 0225-0105000E | 8.000 | 150.00000 | 1,200.00 | 115.00000 | 920.00 | | |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0060 0225-0126000F | 1,485.000 | 21.00000 | 31,185.00 | 21.00000 | 31,185.00 | | |
| TEMPORARY CONCRETE BARRIER, REFLECTORIZED | FOOT | | | | | | |
| 0070 0225-0132000F | 1,485.000 | 5.00000 | 7,425.00 | 5.00000 | 7,425.00 | | |
| MOVING TEMPORARY CONCRETE BARRIER | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0133000E | 1.000 | 2,000.00000 | 2,000.00 | 1,500.00000 | 1,500.00 | | |
| TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM | EACH | | | | | | |
| 0090 0225-0136000E | 1.000 | 500.00000 | 500.00 | 350.00000 | 350.00 | | |
| MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM | EACH | | | | | | |
| 0100 0225-0141500E | 1.000 | 0.01000 | 0.01 | 1.00000 | 1.00 | | |
| REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE | EACH | | | | | | |
| 0110 0225-0145000E | 262.000 | 50.00000 | 13,100.00 | 36.00000 | 9,432.00 | | |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0120 0225-0149000E | 1,052.000 | 3.00000 | 3,156.00 | 5.10000 | 5,365.20 | | |
| TEMPORARY FLEXIBLE PAVEMENT MARKERS | EACH | | | | | | |
| 0130 0225-0153000F | 7,392.000 | 0.25000 | 1,848.00 | 0.57000 | 4,213.44 | | |
| TEMPORARY STRIPING | FOOT | | | | | | |
| 0140 0225-0153100E | 7.000 | 75.00000 | 525.00 | 328.97000 | 2,302.79 | | |
| TEMPORARY PAVEMENT LEGENDS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0150 0225-0154000F | 14,591.000 | 0.50000 | 7,295.50 | 0.40000 | 5,836.40 | | |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0160 0225-0155100J | 144.000 | 4.50000 | 648.00 | 3.60000 | 518.40 | | |
| LEGEND REMOVAL | SQFT | | | | | | |
| 0170 0225-0162000E | 1.000 | 4,000.00000 | 4,000.00 | 3,000.00000 | 3,000.00 | | |
| SEQUENTIAL ARROW SIGNS | EACH | | | | | | |
| 0180 0225-0164000E | 3.000 | 6,000.00000 | 18,000.00 | 15,000.00000 | 45,000.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0190 0225-0167500E | 1.000 | 5,000.00000 | 5,000.00 | 3,500.00000 | 3,500.00 | | |
| RADAR SPEED TRAILER | EACH | | | | | | |
| 0200 0225-0168000T | 250.000 | 55.00000 | 13,750.00 | 49.50000 | 12,375.00 | | |
| FLAGGERS | HOUR | | | | | | |
| 0210 0225-0168100E | 4.000 | 4,000.00000 | 16,000.00 | 1,000.00000 | 4,000.00 | | |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0220 0225-0169000E | 60.000 | 400.00000 | 24,000.00 | 550.00000 | 33,000.00 | | |
| TRAFFIC CONTROL SUPERVISOR | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0230 0225-0170000E | 17.000 | 2,500.00000 | 42,500.00 | 1,172.00000 | 19,924.00 | | |
| RAILROAD FLAGGER SERVICES | EACH | | | | | | |
| 0240 0231-0100000A | (1.000) | 1.00000 | 1.00 | 10,000.00000 | 10,000.00 | | |
| CONSTRUCT AND REMOVE TEMPORARY ACCESS ROAD | LS | | | | | | |
| 0250 0253-0106000A | (1.000) | 125,000.00000 | 125,000.00 | 175,000.00000 | 175,000.00 | | |
| TEMPORARY WORK ACCESS AND CONTAINMENT | LS | | | | | | |
| 0260 0280-0100000A | (1.000) | 1.00000 | 1.00 | 15,000.00000 | 15,000.00 | | |
| EROSION CONTROL | LS | | | | | | |
| 0270 0280-0105100J | 350.000 | 4.70000 | 1,645.00 | 4.70000 | 1,645.00 | | |
| COMPOST EROSION BLANKET | SQYD | | | | | | |
| 0280 0280-0112500E | 1.000 | 5,000.00000 | 5,000.00 | 3,500.00000 | 3,500.00 | | |
| CONCRETE WASHOUT FACILITY | EACH | | | | | | |
| 0290 0280-0113000F | 745.000 | 3.00000 | 2,235.00 | 3.00000 | 2,235.00 | | |
| SEDIMENT FENCE | FOOT | | | | | | |
| 0300 0280-0114030E | 3.000 | 300.00000 | 900.00 | 150.00000 | 450.00 | | |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0310 0280-0115030F | 1,174.000 | 3.50000 | 4,109.00 | 3.45000 | 4,050.30 | | |
| SEDIMENT BARRIER, TYPE 3 | FOOT | | | | | | |
| 0320 0290-0100000A | (1.000) | 1.00000 | 1.00 | 1,750.00000 | 1,750.00 | | |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| 0330 0290-0102000A | (1.000) | 1.00000 | 1.00 | 10,000.00000 | 10,000.00 | | |
| WORK CONTAINMENT PLAN | LS | | | | | | |
| 0340 0294-0100000A | (1.000) | 1.00000 | 1.00 | 5,000.00000 | 5,000.00 | | |
| HEALTH AND SAFETY PLAN | LS | | | | | | |
| **Section Totals:** | | | $540,147.12 | | $650,758.53 | | |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0350 0305-0100000A | (1.000) | 13,500.00000 | 13,500.00 | 12,500.00000 | 12,500.00 | | |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0360 0310-0106000A | (1.000) | 10,000.00000 | 10,000.00 | 15,000.00000 | 15,000.00 | | |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0370 0310-0113000A | (1500.000) | 5,000.00000 | 5,000.00 | 3,450.00000 | 3,450.00 | | |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |
| 0380 0320-0100000A | (0.040) | 5,000.00000 | 5,000.00 | 10,000.00000 | 10,000.00 | | |
| CLEARING AND GRUBBING | ACRE | | | | | | |
| 0390 0330-0105000K | 58.000 | 100.00000 | 5,800.00 | 100.00000 | 5,800.00 | | |
| GENERAL EXCAVATION | CUYD | | | | | | |
| 0400 0350-0103000J | 4.000 | 200.00000 | 800.00 | 200.00000 | 800.00 | | |
| RIPRAP GEOTEXTILE, TYPE 1 | SQYD | | | | | | |
| 0410 0390-0105000K | 2.000 | 750.00000 | 1,500.00 | 500.00000 | 1,000.00 | | |
| LOOSE RIPRAP, CLASS 50 | CUYD | | | | | | |
| **Section Totals:** | | | $41,600.00 | | $48,550.00 | | |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0420 0480-0100000F | 35.000 | 125.00000 | 4,375.00 | 50.00000 | 1,750.00 | | |
| DRAINAGE CURBS | FOOT | | | | | | |
| 0430 0490-0105000E | 1.000 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 | | |
| ADJUSTING INLETS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0440 0490-0117000E | 1.000 | 1,250.00000 | 1,250.00 | 2,000.00000 | 2,000.00 | | |
| FILLING ABANDONED STRUCTURES | EACH | | | | | | |
| **Section Totals:** | | | $7,125.00 | | $5,250.00 | | |
| **SECTION:** 0004 BRIDGE NO. 09460 | | | | | | | |
| 0450 0501-0100000A | (2052.000) | 130,000.00000 | 130,000.00 | 150,000.00000 | 150,000.00 | | |
| BRIDGE REMOVAL WORK | SQFT | | | | | | |
| 0460 0530-0100000A | (1000.000) | 22,500.00000 | 22,500.00 | 50,000.00000 | 50,000.00 | | |
| REINFORCEMENT | LB | | | | | | |
| 0470 0540-0302000A | (8.000) | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | | |
| GENERAL STRUCTURAL CONCRETE, CLASS 4000 | CUYD | | | | | | |
| 0480 0557-0100000J | 6.000 | 1,000.00000 | 6,000.00 | 2,000.00000 | 12,000.00 | | |
| CLASS 2 PREPARATION | SQYD | | | | | | |
| 0490 0557-0102000K | 24.000 | 3,600.00000 | 86,400.00 | 4,500.00000 | 108,000.00 | | |
| FURNISH PREMIXED POLYMER CONCRETE | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0004 BRIDGE NO. 09460 | | | | | | | |
| 0500 0557-0104000J | 1,150.000 | 60.00000 | 69,000.00 | 81.50000 | 93,725.00 | | |
| CONSTRUCT PPC OVERLAY | SQYD | | | | | | |
| 0510 0566-0100000A | (1.000) | 100,000.00000 | 100,000.00 | 80,000.00000 | 80,000.00 | | |
| CFRP STRENGTHENING - NEAR SURFACE MOUNTED | SQFT | | | | | | |
| 0520 0584-0100000F | 74.000 | 200.00000 | 14,800.00 | 92.00000 | 6,808.00 | | |
| ELASTOMERIC CONCRETE NOSING | FOOT | | | | | | |
| 0530 0585-0206000A | (74.000) | 3,000.00000 | 3,000.00 | 4,440.00000 | 4,440.00 | | |
| POURED SEALS | FOOT | | | | | | |
| 0540 0587-0126100A | (591.000) | 215,000.00000 | 215,000.00 | 175,000.00000 | 175,000.00 | | |
| TYPE "F" CONCRETE RAIL, 42 INCH, RETROFIT | FOOT | | | | | | |
| 0550 1050-0224000F | 203.000 | 225.00000 | 45,675.00 | 227.00000 | 46,081.00 | | |
| 8 FOOT TYPE C PROTECTIVE FENCE | FOOT | | | | | | |
| 0560 1999-9Z90000I | 1.000 | 12,500.00000 | 12,500.00 | 3,000.00000 | 3,000.00 | | |
| REPAIR DAMAGED CONCRETE | SQYD | | | | | | |
| **Section Totals:** | | | $754,875.00 | | $779,054.00 | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0005 BASES | | | | | | | |
| 0570 0620-0111000J | 1,185.000 | 18.00000 | 21,330.00 | 11.00000 | 13,035.00 | | |
| COLD PLANE PAVEMENT REMOVAL, 1 - 2 INCHES DEEP | SQYD | | | | | | |
| 0580 0641-0102000M | 69.000 | 100.00000 | 6,900.00 | 165.00000 | 11,385.00 | | |
| AGGREGATE BASE | TON | | | | | | |
| **Section Totals:** | | | $28,230.00 | | $24,420.00 | | |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0590 0744-0302000M | 143.000 | 170.00000 | 24,310.00 | 154.00000 | 22,022.00 | | |
| LEVEL 3, 1/2 INCH ACP MIXTURE | TON | | | | | | |
| **Section Totals:** | | | $24,310.00 | | $22,022.00 | | |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0600 0810-0126000E | 2.000 | 3,200.00000 | 6,400.00 | 3,200.00000 | 6,400.00 | | |
| GUARDRAIL TRANSITION | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0610 0810-0129000E | 2.000 | 3,200.00000 | 6,400.00 | 3,125.00000 | 6,250.00 | | |
| GUARDRAIL TERMINALS, NON-FLARED | EACH | | | | | | |
| 0620 0810-0146000F | 1,100.000 | 26.00000 | 28,600.00 | 26.00000 | 28,600.00 | | |
| 31 INCH GUARDRAIL, TYPE 2A | FOOT | | | | | | |
| 0630 0810-0146000F | 175.000 | 46.00000 | 8,050.00 | 46.00000 | 8,050.00 | | |
| 31 INCH GUARDRAIL, TYPE 3 | FOOT | | | | | | |
| 0640 0820-0100000F | 178.000 | 70.00000 | 12,460.00 | 70.00000 | 12,460.00 | | |
| CONCRETE BARRIER | FOOT | | | | | | |
| 0650 0840-0104200E | 14.000 | 40.00000 | 560.00 | 40.00000 | 560.00 | | |
| DELINEATORS, TYPE 4 ALTERNATE 2 | EACH | | | | | | |
| 0660 0840-0105000E | 3.000 | 40.00000 | 120.00 | 200.00000 | 600.00 | | |
| DELINEATORS, TYPE 5 | EACH | | | | | | |
| 0670 0840-0105500E | 14.000 | 16.00000 | 224.00 | 16.00000 | 224.00 | | |
| DELINEATORS, TYPE 6 | EACH | | | | | | |
| 0680 0842-0401000E | 2.000 | 200.00000 | 400.00 | 150.00000 | 300.00 | | |
| BRIDGE IDENTIFICATION MARKERS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0690 0855-0100000E | 21.000 | 5.00000 | 105.00 | 5.00000 | 105.00 | | |
| MONO-DIRECTIONAL WHITE TYPE 1 MARKERS | EACH | | | | | | |
| 0700 0855-0102000E | 183.000 | 5.00000 | 915.00 | 5.00000 | 915.00 | | |
| BI-DIRECTIONAL YELLOW TYPE 1 MARKERS | EACH | | | | | | |
| 0710 0865-0160000F | 12,005.000 | 1.00000 | 12,005.00 | 0.92000 | 11,044.60 | | |
| THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED | FOOT | | | | | | |
| 0720 0867-0102000E | 3.000 | 300.00000 | 900.00 | 295.00000 | 885.00 | | |
| PAVEMENT LEGEND, TYPE A: ARROWS | EACH | | | | | | |
| 0730 0867-0106000E | 1.000 | 450.00000 | 450.00 | 450.00000 | 450.00 | | |
| PAVEMENT LEGEND, TYPE A: "ONLY" | EACH | | | | | | |
| **Section Totals:** | | | $77,589.00 | | $76,843.60 | | |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0740 0905-0101000A | (1.000) | 200.00000 | 200.00 | 200.00000 | 200.00 | | |
| REMOVE AND REINSTALL EXISTING SIGNS | LS | | | | | | |
| 0750 0910-0100000K | 54.000 | 20.00000 | 1,080.00 | 20.00000 | 1,080.00 | | |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0760 0990-0102000A | (1.000) | 20,000.00000 | 20,000.00 | 19,225.00000 | 19,225.00 | | |
| TRAFFIC SIGNAL MODIFICATION, RANDY PAPE BELTLINE AT ROOSEVELT BLVD | EACH | | | | | | |
| **Section Totals:** | | | $21,280.00 | | $20,505.00 | | |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0770 1030-0108000R | 0.300 | 5,500.00000 | 1,650.00 | 5,325.00000 | 1,597.50 | | |
| PERMANENT SEEDING | ACRE | | | | | | |
| **Section Totals:** | | | $1,650.00 | | $1,597.50 | | |
| **Contract Item Totals** | | | **$1,496,806.12** | | **$1,629,000.63** | | |

**( ) indicates item is bid as Lump Sum**